STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

POSTPONED CONTRACT

04/ 24/ 13
01- 0C7304
01- HUM 96- R13. 3/ 16. 8

BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

I'N HUMBOLDT COUNTY NEAR HOOPA FROM
HOSTLER CREEK BRI DGE TO ROCK CHUTE
VI ADUCT

COLD I N PLACE RECYCLE W HVA OVERLAY

PAGE 1
04/ 24/ 13
CONTRACT CCDE 'D '
40 CONTRACT | TEMS

FEDERAL Al D NONE



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/ 24/ 13 I'N LASSEN COUNTY NEAR WESTWOOD FROM 04/ 24/ 13
CONTRACT NUMBER 02- 4E3404 0.3 MLE NORTH TO 0.5 M LE SOUTH CONTRACT CCDE 'F '
LOCATI ON 02- LAS-147-0.5/1.2 OF SPRI NG CREEK DRI VE. 37 CONTRACT | TEMS
ROADWAY REHABI LI TATI ON FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5. 0%
PROPOSALS | SSUED 8 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 5 ENG NEERS EST 893, 099. 00 AMOUNT UNDER 21, 247.00 PERCENT UNDER EST 2.38
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 871, 852. 00 2 DIG I T CONSTRUCTI ON | NC 530 258-3306 SB PREF CLAI MED
00747715
P O BOX 494 FAX 530 258-4246
CHESTER CA 96020
2 879, 978. 00 1 HAT CREEK CONSTRUCTI ON & 530 335-5501 NSB PREF CLAI MED
MATERI ALS I NC 00590546
24339 H GHWAY 89 N FAX 530 335-5510
BURNEY CA 96013
3 888, 888. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 NSB PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
4 1, 057, 007. 00 4 SI ERRA NEVADA CONSTRUCTI ON 775 355-0420
I NC 00593393
P O BOX 50760 FAX 775 355-0535
SPARKS NV 89431
5 1, 141, 136. 50 5 DARREN TAYLOR CONSTRUCTI ON 530 378-2211 SB PREF CLAI MED
00903262
5750 PLEASANT VI EW DR FAX 530 378-2212

ANDERSON, CA 96007

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



02- 4E3404 Bl D211
02- LAS- 147 PAGE 2

04/ 24/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APPLY A LI NE LEAD COVPLI ANCE PLAN
ANDERSON CA 96007

APPLY A LI NE THERMOPLASTI C PAVEMENT MARKI NG AND TRAFFI C STRI PE
ANDERSON CA 96007

KELLY ERCSI ON CONTRCL HYDROSEED
RENO Nv 89512

REDDI NG | NDUSTRI AL ELECTRI C AND CONTROLS TEMP FLASHI NG BEACON AND TRAFFI C COUNT SYSTEM
REDDI NG CA 96001



02- 4E3404 Bl D211

02- LAS- 147 PAGE 3

04/ 24/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY- A- LI NE STRI PI NG
ANDERSON CA
Cd TECH SERVI CES HVA (QC QA & PROFI LOGRAPH)
REDDI NG CA
GLOBAL ENVI RONMENTAL LEAD PLAN, JOBSI TE MANAGEMENT, WPCP
FOUNTAI N VALLEY CA
H GAWAY SPECI ALTY CO CONST AREA SIGNS, PERM SI GNS, DELI NEATCORS, MARKERS
PALO CEDRO CA
REDDI NG | NDUSTRI AL ELECTRI C AND CONTRCLS TEMP FLASHI NG BEACON, TRAFFI C COUNT STATI ON
REDDI NG CA
TANDS DVBE TRAFFI C CONTROL (PILOT CAR

SUSANVI LLE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SPENCER ELECTRI C | TEM 37
CUTTEN CA
STATEW DE TRAFFI C SAFETY & SI GNS I TEMS 2, 11, 13, 25, 26, 32, 33, 34

FAI RFI ELD CA



02- 4E3404
02- LAS- 147
04/ 24/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 4

04/ 24/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ANRAK CORPCRATI ON
SACRAMENTO CA

APPLY A LI NE
ANDERSON CA

H GAWAY SPECI ALTY CO
SANTA ROSA CA

REDDI NG | NDUSTRI AL ELECTRI C AND CONTROLS

REDDI NG CA

SAMBRANO TRAFFI C CONTRCL

WLTON CA

Bl DDER | D NAME AND ADDRESS

COLD M LLI NG

THERMOPLASTI C STRI PI NG & MARKERS

TREATED WOOD WASTE & SIGNS & GUI DE MARKERS & OBJECT MARKERS

FLASH NG BEACON & TRAFFI C COUNT STATI ON

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APPLY A LI NE
19652 N HI RSCH CT
ANDERSON, CA 96007

M & S ENVI RONVENTAL
12192 NMACS RCAD
REDDI NG, CA 96003

TERRY HANSEN ELECTRI C
6911 DANYEUR ROAD
REDDI NG CA 96001

TI TAN DVBE
P O BOX 492336
REDDI NG, CA 96049

I TEM5S 1, 35, 36

| TEM 18

| TEMS 5, 37

| TEMS 2, 3



02- 4E3404 Bl D211

02- LAS- 147 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 24/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 375. 00 1, 375. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 900. 00 3. 900. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00 45, 000. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUMP SUM 4, 950. 00 4, 950. 00
5 025328 TEMPORARY FLASHI NG BEACON SYSTEM EA 3 8, 045. 00 24, 135. 00
6 130100 JOB SI TE MANAGEMENT LS LUMP SUM 805. 00 805. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 900. 00 900. 00
8 130610 TEMPORARY CHECK DAM LF 150 15. 50 2,325.00
9 130640 TEMPORARY FI BER ROLL LF 150 5. 50 825. 00
10 141120 TREATED WOOD WASTE LB 700 . 60 420. 00
11 150742 REMOVE ROADSI DE SI GN EA 8 55. 00 440. 00
12 150809 REMOVE CULVERT (LF) LF 41 16. 00 656. 00
13 152320 RESET ROADSI DE SI GN EA 16 255. 00 4,080. 00
14 152402 ADJUST WATER VALVE COVER TO GRADE EA 10 800. 00 8. 000. 00
15 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 1,120 7.00 7.840. 00
16 190101 ROADVWAY EXCAVATI ON cY 5. 200 11. 75 61, 100. 00
17 190185 SHOULDER BACKI NG TON 740 27.50 20, 350. 00
18 210430 HYDROSEED SQFT 52, 300 .17 8. 891. 00
19 260203 CLASS 2 AGGREGATE BASE ( CY) cy 3,320 43. 00 142, 760. 00
20 390132 HOT M X ASPHALT (TYPE A) TON 4, 620 103. 00 475, 860. 00
21 394073 PLACE HOT M X ASPHALT DI KE ( TYPE A) LF 28 80. 00 2.240. 00
22 394090 PLACE HOT M X ASPHALT SQYD 27 55. 00 1, 485. 00
(M SCELLANEOUS AREA)
23 397005 TACK COAT TON 2 1, 200. 00 2, 400. 00
24 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 1.3 1, 800. 00 2.340. 00
25 560252 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 88 24. 00 2.112. 00
(0. 080" - FRAMED)
26 566012 ROADSI DE SI GN - TWD POST EA 4 195. 00 780. 00
27 665022 24" CORRUGATED STEEL Pl PE (. 064" THI CK) LF 44 120. 00 5, 280. 00
28 705015 24" STEEL FLARED END SECTI ON EA 1 220. 00 220. 00
29 721018 ROCK SLOPE PROTECTI ON TON 10 60. 00 600. 00
(FACING METHOD B) (TON)
30 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 16 20. 00 320. 00
31 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 263 2.00 526. 00
32 820108 DELI NEATOR ( CLASS 2) EA 92 52. 00 4,784. 00
33 820112 MARKER ( CULVERT) EA 2 65. 00 130. 00
34 820133 OBJECT MARKER (TYPE N) EA 1 85. 00 85. 00
35 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 390 6. 50 2,535. 00



Bl D211

02- 4E3404
02- LAS- 147 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 24/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
36 840560 THERMOPLASTI C TRAFFI C STRI PE LF 13, 000 .70 9, 100. 00
( SPRAYABLE)
TRAFFI C COUNT STATI ON LS LUMP SUM 22, 303. 00 22, 303. 00
TOTAL 871, 852. 00

37 025329
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02- 4E3404 Bl D211
02- LAS- 147 SUMMARY OF REMAINING BIDDERS PAGE 7
04/ 24/ 13 04/ 24/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 000. 00 1000. 00 785. 00 785. 00| 750. 00 750. 00| 1, 200. 00 1200. 00

10, 000. 00 10000. 00| 2, 500. 00 2500. 00| 3, 800. 00 3800. 00| 7, 850. 00 7850. 00

40, 142. 00 40142. 00| 49, 536. 00 49536. 00 181, 535. 50 181535. 50| 63, 000. 00 63000. 00

10, 000. 00 10000. 00| 7, 400. 00 7400. 00| 4,500. 00 4500. 00| 3, 500. 00 3500. 00

7,000. 00 21000. 00| 5, 000. 00 15000. 00| 7, 150. 00 21450. 00| 8, 500. 00 25500. 00

1, 000. 00 1000. 00 3, 000. 00 3000. 00| 1, 500. 00 1500. 00| 5, 500. 00 5500. 00

1, 500. 00 1500. 00 725. 00 725. 00| 750. 00 750. 00| 3, 000. 00 3000. 00

10. 00 1500. 00| 8. 00 1200. 00| 15. 00 2250. 00| 4.50 675. 00

5. 00 750. 00| 8. 00 1200. 00| 12.00 1800. 00| 5. 50 825. 00

2.00 1400. 00| 1.55 1085. 00| 2.00 1400. 00| 5. 00 3500. 00

50. 00 400. 00| 95. 00 760. 00| 150. 00 1200. 00| 250. 00 2000. 00

10. 00 410. 00| 95. 00 3895. 00| 5. 00 205. 00| 30. 00 1230. 00

200. 00 3200. 00| 200. 00 3200. 00| 250. 00 4000. 00| 200. 00 3200. 00

750. 00 7500. 00| 1, 000. 00 10000. 00| 1, 500. 00 15000. 00| 500. 00 5000. 00

8. 00 8960. 00| 9. 00 10080. 00| 10. 00 11200. 00| 9. 00 10080. 00

21. 00 109200. 00| 12.00 62400. 00| 22.00 114400. 00 39. 00 202800. 00

26.00 19240. 00| 25.00 18500. 00| 27.00 19980. 00| 49.00 36260. 00

.15 7845. 00| 13 6799. 00| .15 7845. 00| .135 7060. 50

43.00 142760. 00| 10. 00 33200. 00| 50. 00 166000. 00 40.00 132800. 00

95. 00 438900. 00| 130. 00 600600. 00| 95. 00 438900. 00| 121. 00 559020. 00

75. 00 2100. 00 130. 00 3640. 00 61. 00 1708. 00| 160. 00 4480. 00

50. 00 1350. 00 35.00 945. 00| 5. 00 135. 00| 216. 00 5832. 00

2, 100. 00 4200. 00| 1, 000. 00 2000. 00| 1,975. 00 3950. 00| 1, 500. 00 3000. 00

1, 200. 00 1560. 00 3, 500. 00 4550. 00| 1,775.00 2307. 50| 1, 200. 00 1560. 00

21.00 1848. 00 15. 00 1320. 00 21.00 1848. 00 20.75 1826. 00



26
27
28
29
30
31
32
33
34
35
36
37

TOT

460.
100.
160.
115.

14.

39.

40.
40.

20, 000.

00
00
00
00
00

.00

00
00
00

.50
.62

00

1840.
4400.
160.
1150.
224.
526.
3588.
80.
40.
2145.
8060.
20000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

879, 978. 00

465.
150.
230.
350.

39.
40.
40.
.00

18, 500.

00
00
00
00

.50
.00

00
00
00

.50

00

1860.
6600.
230.
3500.
24.
526.
3588.
80.
40.
3120.
6500.
18500.

888, 888. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

460.
195.
500.
150.

35.

39.

40.
40.

19, 800.

00 1840.
00 8580.
00 500.
00 1500.
00 560.
.00 1315.
00 3588.
00 80.
00 40.
.00 2340.
.65 8450.
00 19800.

1, 057, 007. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

4509.
125.
250.
375.

25.

39.

40.
40.

24, 000.

00 1836.
00 5500.
00 250.
00 3750.
00 400.
.00 789.
00 3588.
00 80.
00 40.
.50 2145.
.62 8060.
00 24000.
1, 141, 136. 50

00
00
00
00
00
00
00
00
00
00
00
00



STATE OF CALI FORNI A BI D SUMMARY

I N SACRAMENTO AND EL DORADO
COUNTI ES AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 04/ 24/ 13
CONTRACT NUMBER 03- 3F3204
LOCATI ON 03- SAC-50-R5. 0/ 16. 7

OPEN- GRADED ASPHALT

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 3. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
04/ 24/ 13
CONTRACT CCDE 'A '
23 CONTRACT | TEMS

FEDERAL Al D HSST- 000G ( 358)

PROPCSALS | SSUED 9 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 3 ENG NEERS EST 1, 493,723. 60 AMOUNT UNDER 695, 492. 60 PERCENT UNDER EST 46. 56
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 798, 231. 00 3 AVERI CAN CI VI L CONSTRUCTCRS 707 746-8028
WEST COAST I NC 00526319
3701 MALLARD DRI VE FAX 707 747-0593
BENI CI A CA 94510
2 952, 251. 64 2 | NTERSTATE ROAD MANAGEMENT 570 455-1200
CORPORATI ON 00975889
P O BOX 322 FAX 570 455-3306
HAZELTON PA 18201
3 1, 451, 334. 00 1 NORTHWEST PAVI NG 530 246-4388

8115 SECLUDED VALLEY DRI VE
REDDI NG CA 96001

00822126
FAX 530 246-4109



03- 3F3204
03- SAC-50-R
04/ 24/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 24/ 13

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABSL CONSTRUCTI ON
SACRAMENTO CA

APPI AN DVBE
EL SOBRANTE CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CENTRAL STRI PI NG SVC
RANCHO CORDOVA CA

MARTI N BROTHERS CONST
SACRAMENTO CA

MOCORE SWEEPI NG
Cl TRUS HElI GHTS CA

| TEM 10

| TEM 6

| TEM 11

ITEMS 1, 7 THRU 9, 14, 16 THRU 23

| TEMS 13, 15

| TEM 12



03- 3F3204 Bl D211

03- SAC-50-R SUMMARY OF REMAI NI NG BI DDERS PACE 3

04/ 24/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 FLASH TRAFFI C I NC TRAFFI C CONTROL
SANTA CLARI TA CA
NORTHWEST PAVI NG PAVI NG
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG ITEMS 1, 7 THRU 9, 14, 16 THRU 23

RANCHO CORDOVA CA

I RM CORP (DBl SERVI CES COVPANY) | TEM 12
OKLAHOVA CI TY K

ST RHOADES ITEMS 3, 4, 6
REDDI NG CA



03- 3F3204 Bl D211

03- SAC- 50- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 24/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 100. 00 1, 100. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 9, 000. 00 9. 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 74, 250. 00 74, 250. 00
4 128651 PORTABLE CHANGEABLE MESSAGE S| GN ( EA) EA 2 2, 000. 00 4, 000. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 500. 00 500. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 750. 00 750. 00
7 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 3,410 2.00 6, 820. 00
STRI PE ( HAZARDOUS WASTE)
8 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 15, 200 . 60 9, 120. 00
9 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 230 1.50 1, 845. 00
10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 10, 300 2.50 25, 750. 00
11 374207 CRACK TREATMENT LNM 0.4 19, 000. 00 7. 600. 00
12 025466 THIN HI GH FRI CTI ON SURFACE TREATMENT SQYD 32, 700 18. 50 604, 950. 00
13 390138 RUBBERI ZED HOT M X ASPHALT ( OPEN GRADED) TON 7 2, 500. 00 17, 500. 00
14 025467 CENTERLI NE RUVBLE STRI P STA 9 350. 00 3, 150. 00
(HVA, GROUND- | N | NDENTATI ONS)
15 397005 TACK COAT TON 0.5 2.00 1. 00
16 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 14, 600 .50 7,300. 00
17 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 2,420 1.00 2,420.00
18 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 550 6. 00 9, 300. 00
19 840523 4" THERMOPLASTI C TRAFFI C STRI PE LF 2, 860 .50 1, 430. 00
( BROKEN 12-3)
20 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 1,910 .50 955. 00
( BROKEN 36- 12)
21 840582 4" TWO- COVPONENT PAI NT TRAFFI C STRI PE LF 3, 500 2.00 7,000. 00
22 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 210 4.00 840. 00
23 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 530 5. 00 2, 650. 00

TOTAL 798, 231. 00



03- 3F3204 Bl D211

03- SAC-50-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 24/ 13 04/ 24/ 13
| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
1 1,511. 30 1511. 30 2,500. 00 2500. 00
2 10, 795. 00 10795. 00 15, 000. 00 15000. 00
3 27,622. 50 27622. 50 254, 960. 00 254960. 00
4 1,143. 00 2286. 00 4,000. 00 8000. 00
5 4,191. 00 4191. 00 5, 000. 00 5000. 00
6 887.73 887.73 2,500. 00 2500. 00
7 2.54 8661. 40 2.50 8525. 00
8 .95 14440. 00 .75 11400. 00
9 3.81 4686. 30 2.00 2460. 00
10 10. 78 111034. 00 6. 90 71070. 00
11 24, 069. 04 9627. 62 14, 000. 00 5600. 00
12 21.91 716457. 00 31.10 1016970. 00
13 1, 016. 00 7112.00 800. 00 5600. 00
14 420. 51 3784. 59 264. 00 2376. 00
15 2,540. 00 1270. 00 3, 000. 00 1500. 00
16 .64 9344. 00 .55 8030. 00
17 .95 2299. 00 1.10 2662. 00
18 3.81 5905. 50 7.50 11625. 00
19 .70 2002. 00 .50 1430. 00
20 .70 1337. 00 . 60 1146. 00
21 1.27 4445, 00 2.50 8750. 00
22 2.54 533. 40 5. 00 1050. 00
23 3.81 2019. 30 6. 00 3180. 00
TOT 952, 251. 64 1, 451, 334. 00



STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

POSTPONED CONTRACT

04/ 24/ 13
03- 4ML604
03-BUT- 32-11. 3/ R15. 5

B I

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

I'N AND NEAR CHI CO FROM EL MONTE
AVENUE TO 0.3 M LE EAST OF HUMBOLDT
ROAD

COLD I N PLACE RECYCLI NG WTH AC

PAGE 1
04/ 24/ 13
CONTRACT CCDE 'C'
42 CONTRACT | TEMS

FEDERAL AID MICE-- ()



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/ 24/ 13 I'N SONOVA COUNTY FROM 0.2 M LE 04/ 24/ 13
CONTRACT NUMBER 04- 3E6104 SOUTH OF NAPA ROAD TO 0.1 M LE CONTRACT CCDE 'G'
LOCATI ON 04- SON-12-38.9/41.2 NORTH OF JUNCTI ON ROQUTE 121 24 CONTRACT | TEMS
RESURFACI NG FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 11 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 4 ENG NEERS EST 710, 570. 00 AMOUNT UNDER 12, 328.00 PERCENT UNDER EST 1.73
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 698, 242. 00 3 W NDSOR FUEL COVPANY 925 427-5266 NSB PREF CLAI MED
00776848
P O BOX 1029 FAX 925 427-1216
PI TTSBURG CA 94565
2 739, 865. 00 2 SYNERGY PRQIECT MANAGEMENT 415 467-3000 NSB PREF CLAI MED
00644102
150 EXECUTI VE PARK BLVD ST4100 FAX 415 467-3001
SAN FRANCI SCO CA 94134
3 823, 770. 00 4 GECRGE REED I NC 209 523-0734 NSB PREF CLAI MED
00211337
P O BOX 4760 FAX 209 523-4313
MODESTO CA 95352
4 1, 085, 380. 00 1 J A GONSALVES & SON 707 258-6261 NSB PREF CLAI MED
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240

NAPA CA 94581

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVMS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



04- 3E6104
04- SON-12-3
04/ 24/ 13

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMAI NI NG B1l DD
SUBCONTRACTORS

ERS

Bl D211
PAGE 2
04/ 24/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CHRI SP COVPANY
WOCDLAND CA

I TEMS 1, 3, 8,

10 THRU 12,

19 THRU 22 AND 24



04- 3E6104
04- SON-12-3
04/ 24/ 13

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/

Bl D211

NI NG BI DDERS PAGE 3

04/ 24/ 13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ABSL CONSTRUCTI ON
HAYWARD CA

APADANA ENG NEERI NG
SAN FRANCI SCO CA

CHRI SP CPMPANY
WOODLAND CA

DVBE TRUCKI NG
CAVPBELL CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE

PAVI NG

STRI PI NG

TRUCKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA
CONTI NUED ON NEXT PAGE

CRACK TREATMENT

LEAD COWVPLI ANCE PLAN & TRAFFI C CONTRCL SYSTEM

MOBI LI ZATI ON & PAVEMENT MARKER RETROREFLECTI VE

REMOVE PAVEMENT MARKER

REMOVE THERMOPLASTI C TRAFFI C STRI PE AND PAVEMENT MARKI NG

REMOVE YELLOW THERMOPLASTI C TRAFFI C STRI PE ( HAZ WASTE)



04- 3E6104 Bl D211
04- SON-12-3 UMMARY OF REMAI NI NG BI DDERS PACE 4
04/ 24/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CHRI SP COVPANY THERMOPLASTI C PAVEMENT NMARKI NG
WOCDLAND CA
CHRI SP COVPANY 4" AND 8" THERMOPLASTI C TRAFFI C STRI PE
WOODLAND CA
SAMBRANO TRAFFI C CONTROL PORTABLE CHANGEABLE MESSAGE SI GN
WLTON CA
SAMBRANO TRAFFI C CONTROL | NC CONSTRUCTI ON AREA SI GNS & TRAFFI C CONTROL SYSTEM
WLTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APADANA ENG | TEMS 18

150 EXECUTI VE PARK BLVD 4100

SAN FRANCI SCO CA 94134

CARCLI NO TC I NC
903 HI GHLAND AVE
NATI ONAL CI TY CA 91950

CHRI SP 1805
1805 E BEAMER RD
WOODLAND CA 95776

I TEMS 2, 3, 4, 18

ITEMS 1, 3, 8, 10 THRU 12, 19 THRU 22, 24



04- 3E6104 Bl D211

04- SON- 12- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 24/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 2, 500. 00 2, 500. 00

2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00 10, 000. 00

3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 56, 407. 00 56, 407. 00

4 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 7. 500. 00 7.500. 00

5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 4. 000. 00 4, 000. 00

6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 500. 00 1, 500. 00

7 130730 STREET SWEEPI NG LS LUMP SUM 1, 200. 00 1, 200. 00

8 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 22, 000 .50 11, 000. 00

STRI PE ( HAZARDOUS WASTE)

9 148005 NO SE MONI TORI NG LS LUVP SUM 1, 000. 00 1, 000. 00
10 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 25, 000 .15 3, 750. 00
11 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 260 3.00 780. 00
12 150722 REMOVE PAVEMENT MARKER EA 860 2.20 1, 892. 00
13 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 5, 900 4.25 25, 075. 00
14 190185 SHOULDER BACKI NG TON 130 100. 00 13, 000. 00
15 374207 CRACK TREATNMENT LNM 2 6, 000. 00 12, 000. 00
16 390095 REPLACE ASPHALT CONCRETE SURFACI NG cy 270 250. 00 67, 500. 00
17 390151 ASPHALTI C EMULSI ON MEMBRANE TON 38 550. 00 20, 900. 00

( BONDED WEARI NG COURSE)
18 390156 RUBBERI ZED HOT M X ASPHALT TON 3,070 125. 00 383, 750. 00
( BONDED WEARI NG COURSE- GAP GRADED)
19 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 46, 000 .42 19, 320. 00
20 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 210 . 80 168. 00
21 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 260 6. 00 1, 560. 00
22 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 860 4.00 3, 440. 00
23 860807 | NDUCTI VE LOOP DETECTOR (LS) LS LUVP SUM 5, 000. 00 5, 000. 00
24 999990 MOBI LI ZATI ON LS LUVP SUM 45, 000. 00 45, 000. 00

TOTAL 698, 242. 00



04- 3E6104 Bl D211

04- SON-12-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 24/ 13 04/ 24/ 13
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00 2000. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
2 4, 000. 00 4000. 00 6, 500. 00 6500. 00 7, 500. 00 7500. 00
3 20, 000. 00 20000. 00 40, 100. 00 40100. 00 152, 500. 00 152500. 00
4 2,200. 00 2200. 00 7, 500. 00 7500. 00 15, 000. 00 15000. 00
5 2, 000. 00 2000. 00 2,200. 00 2200. 00 1, 500. 00 1500. 00
6 800. 00 800. 00 2, 000. 00 2000. 00 2,500. 00 2500. 00
7 7,500. 00 7500. 00 11, 900. 00 11900. 00 6, 000. 00 6000. 00
8 .50 11000. 00 .50 11000. 00 . 60 13200. 00
9 1, 300. 00 1300. 00 2,400. 00 2400. 00 2,500. 00 2500. 00
10 .50 12500. 00 .15 3750. 00 . 25 6250. 00
11 1.00 260. 00 3.00 780. 00 5. 00 1300. 00
12 1.00 860. 00 2.20 1892. 00 3.00 2580. 00
13 4.00 23600. 00 4.00 23600. 00 8. 00 47200. 00
14 38. 00 4940. 00 98. 00 12740. 00 159. 00 20670. 00
15 4, 300. 00 8600. 00 10, 000. 00 20000. 00 14, 100. 00 28200. 00
16 300. 00 81000. 00 252. 00 68040. 00 494. 00 133380. 00
17 1, 200. 00 45600. 00 1, 100. 00 41800. 00 1, 600. 00 60800. 00
18 140. 00 429800. 00 150. 00 460500. 00 165. 00 506550. 00
19 . 25 11500. 00 .40 18400. 00 .51 23460. 00
20 1.00 210. 00 . 80 168. 00 1.00 210. 00
21 1.00 260. 00 6. 00 1560. 00 8. 00 2080. 00
22 2.25 1935. 00 4.00 3440. 00 5. 00 4300. 00
23 3, 000. 00 3000. 00 4, 200. 00 4200. 00 4, 200. 00 4200. 00
24 65, 000. 00 65000. 00 76, 800. 00 76800. 00 41, 000. 00 41000. 00
TOT 739, 865. 00 823, 770. 00 1, 085, 380. 00



STATE OF CALI FORNI A Bl D
Bl D OPENI NG DATE 04/ 24/ 13
CONTRACT NUMBER 06- ON4014

LOCATI ON 06- KER- 58-67. 8

SUMMARY

I'N KERN COUNTY NEAR EDI SON AT
NEUMARKLE ROAD UC

CONSTRUCT ROCK SLOPE PROTECTI ON

DB GOALS:
PROPCSALS | SSUED 9 FUND TOTAL HA23

NUMBER OF BI DDERS 4 ENG NEERS EST

BID RN BIDTOAL BIDDRRID
1 387, 783. 00 1
2 401, 348. 00 2
3 447, 467. 00 3
4 476, 890. 00 4

438, 790. 00 AMOUNT UNDER

DI SADVANTACGED BUSI NESS ENTERPRI SE - 6. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D211

PAGE 1

04/ 24/ 13
CONTRACT CCDE 'B
25 CONTRACT | TEMS

FEDERAL AID NH- 17D5-(004)E

TOTAL NUMBER OF WORKI NG DAYS 35

51, 007. 00

PERCENT UNDER EST 11. 62

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRI FFI TH COVPANY

1128 CARRI ER PARKWAY
BAKERSFI ELD CA 93308

SUMMER CONSTRUCTI ON | NC

P O BOX 30
SANTA PAULA CA 93061

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 5127
BAKERSFI ELD CA 93388

Cl MARRON | NC

929 OBYRNES FERRY ROAD
COPPEROPQOLI S CA 95228

661 392-6640
00000088
FAX 661 393-9525

805 933-9364
00597494
FAX 805 525-3000

661 399-3361
00000089
FAX 661 399-3598

209 522-1655
00827599
FAX 209 522-1652



06- ON4014
06- KER- 58- 6
04/ 24/ 13

SUMMARY
LI ST

OF
OF

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 2
04/ 24/ 13

REMAI NI NG DDERS

SUBCONTRACTORS

B I

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BLUE | RON I NC
NEWPORT BEACH CA 92660

J & M LAND RESTORATI ON
BAKERSFI ELD CA 93308

SHEET PI LI NG

ERCSI ON CONTROL & COVMPOST & FI BER ROLL



06- ON4014 Bl D211

06- KER- 58- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 24/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AUSTI N ENTERPRI SE I TEMS 2, 4
BAKERSFI ELD CA
BLUE | RON | TEM 17
NEWPORT BEACH, CA
GEN ITEMS 1, 5, 6
OAKLAND CA
J&M LAND RESTORATI ON | TEMS 8, 15, 16

BAKERSFI ELD CA

VENDEZ CONCRETE | NC | TEM 18
SANTA PAULA CA

SOUTH VALLEY TRANSPCRT | NC | TEMS 21, 22, 23, 24
BAKERSFI ELD CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AUSTI N ENTERPRI SE CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTRCL
BAKERSFI ELD CA

BLUE | RON I NC STEEL SHEET PI LI NG | NSTALL ONLY
WEST SACRAMENTO CA

J&M LAND RESTORATI ON ERCSI ON CONTRCL, TEMP FI BER ROLL
BAKERSFI ELD CA



06- ON4014
06- KER- 58- 6 SUMMARY OF

04/ 24/ 13
LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D211

REMAI NI NG BI DDERS PAGE 4
04/ 24/ 13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACACI A ERCSI ON CONTRCL | NC
SANTA BARBARA CA

BLUE | RON I NC
WEST SACRAMENTO CA

NLS TRUCKI NG | NC

| TEMS 15, 16

| TEM 17

| TEMS 21 THRU 24



06- ON4014 Bl D211

06- KER- 58- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

04/ 24/ 13 04/ 24/ 13

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 365. 00 1, 365. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 250. 00 1, 250. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 14, 438. 00 14, 438. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 440. 00 440. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 125. 00 125. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 900. 00 900. 00
7 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 1. 00 1. 00
8 130640 TEMPORARY FI BER ROLL LF 400 3.84 1, 536. 00
9 130710 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 1. 00 1. 00
10 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 320. 00 320. 00
11 150812 REMOVE Pl PE (LF) LF 24 14. 75 354. 00
12 160102 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 2, 250. 00 2, 250. 00
13 190101 ROADVAY EXCAVATI ON cy 50 137. 86 6, 893. 00
14 198010 | MPORTED BORROW ( CY) cY 130 51. 50 6, 695. 00
15 210210 EROSI ON CONTROL ( DRY SEED) ( SQFT) SQFT 26, 500 .08 2,120. 00
16 210600 COVPOST SQFT 26, 500 .27 7,155. 00
17 490801 STEEL SHEET PI LI NG SQFT 4, 450 28. 60 127, 270. 00
18 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cy 13 585. 00 7, 605. 00
19 665024 24" CORRUGATED STEEL PIPE (. 109" THI CK) LF 24 103. 00 2,472.00
20 705015 24" STEEL FLARED END SECTI ON EA 1 154. 00 154. 00
21 720118 ROCK SLOPE PROTECTI ON (2T, METHOD A) cY 680 90. 75 61, 710. 00
22 721019 ROCK SLOPE PROTECTI ON cY 35 89. 00 3, 115. 00

(NO. 3, METHOD B) (CY)
23 721022 ROCK SLOPE PROTECTI ON (1T, METHOD B) cy 1, 680 79.25 133, 140. 00
24 721026 ROCK SLOPE PROTECTION (NO. 1, METHOD B) cY 6 127.00 762. 00
(CY)

25 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 2,380 2. 40 5,712.00

TOTAL 387, 783. 00
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06- ON4014
06- KER- 58- 6
04/ 24/ 13

33.
963.
111.
766.

70.
100.

200.

146850. 00
12519. 00
2664. 00
766. 00
47600. 00
3500. 00
126000. 00
1200. 00
7140. 00

401, 348. 00

SUMMARY

OF

REMA/

129050. 00
19500. 00
3360. 00
250. 00
61200. 00
3220. 00
144480. 00
552. 00
8330. 00

447, 467. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 000. 00 1000
2, 000. 00 2000
6, 000. 00 6000
1, 000. 00 1000
10, 000. 00 10000
2, 000. 00 2000
100. 00 100
10. 00 4000
1, 900. 00 1900
1, 000. 00 1000
50. 00 1200
9, 800. 00 9800
60. 00 3000
90. 00 11700
.06 1590
.37 9805.
26. 50 117925.
1, 400. 00 18200.
200. 00 4800.
1, 000. 00 1000.
110. 00 74800.
110. 00 3850.
110. 00 184800.
110. 00 660.
2.00 4760.
476, 890. 00

Bl D211
PAGE 6
04/ 24/ 13



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
BI D OPENING DATE 04/ 24/ 13 I'N TUOLUMNE COUNTY | N SONORA FROM 04/ 24/ 13
CONTRACT NUMBER 10- 0K1504 S. WASHI NGTON STREET TO SNELL RD./ CONTRACT CODE ' H
LOCATI ON 10- TUO- 49- 18. 0/ 18. 3 ELKI N ST. 28 CONTRACT | TEMB
(KP 29. 01/ 29. 46)
COLD PLANE & RESURFACE ROADWAY FEDERAL AID NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5. 0%
PROPCSALS | SSUED 3  FUND TOTAL  HA22 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BIDDERS 1  ENG NEERS EST 593, 841.70 AMOUNT UNDER 74, 555. 50 PERCENT UNDER EST 12.55
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 519,286.20 1 GEORGE REED | NC 209 523-0734 NSB PREF CLAI MED
00211337
P O BOX 4760 FAX 209 523- 4927

MODESTO, CA 95352

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



10- 0K1504 Bl D211

10- TUO-49-1 SUMMARY OF REMAI NI NG BI DDERS PACE 2

04/ 24/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTERLI NE STRI PI NG FURNI SH SI NGLE SHEET ALUM NUM S| GN
ELK GROVE, CA
CENTERLI NE STRI PI NG METAL ( ROADSI DE SI GN), THERMOPLASTI C MARKI NGS
ELK GROVE, CA
CENTERLI NE STRI PI NG PAVEMENT MARKER ( RETROREFLECTI VE)
ELK GROVE, CA
CENTERLI NE STRI PI NG THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE)
ELK GROVE, CA
JOHN W HERTZI G COLD PLANE AC PAVEMENT HAUL
MOKELUWNE HI LL, CA
LI R MAI NTAI N EXI STI NG TRAFFI C MANAGEMENT SYSTEM MODI FY SI GNAL
GRANI TE BAY, CA
PAVEMENT RECYCLI NG SYSTEM COLD PLANE AC PAVEMENT
JURUPA VALLEY, CA
SAMBRANO TRAFFI C CONTROL | NC TRAFFI C CONTROL SYSTEM
WLTON, CA
SJD CONSTRUCTI ON ABANDON | NLET, TRAFFI C CONTRCL, REMOVE | NLET
OAKDALE, CA
SJD CONSTRUCTI ON M NOR CONCRETE M NOR STRUCTURE, 12" PLASTI C PI PE
OAKDALE, CA
SJD CONSTRUCTI ON M SC | RON AND STEEL, TEMP CONCRETE WASHOUT
OAKDALE, CA

CONTI NUED ON NEXT PAGE



10- 0K1504 Bl D211

10- TUO-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 24/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 VSS | NTERNATI ONAL PARKI NG AREA SEAL, SCREENI NGS HOT APPLI ED
WEST SACRAMENTO, CA

VSS | NTERNATI ONAL TRAFFI C CONTROL, ASPHALT RUBBER Bl NDERVSS | NTERNATI ONAL
WEST SACRAMENTO, CA

VELLS SWEEPI NG COLD PLANE AC PAVEMENT, SCREEN NGS
SACRAMENTO, CA

VELLS SWEEPI NG RUBBERI ZED HOT M X ASPHALT
SACRAMENTO, CA



10- 0K1504 Bl D211

10- TUO 49- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 24/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 1, 000. 00 1, 000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 000. 00 3, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 126, 000. 00 126, 000. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 4. 500. 00 4, 500. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 2, 000. 00 2.000. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 750. 00 750. 00
7 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 35 250. 00 8, 750. 00
8 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 250. 00 250. 00
9 150221 ABANDON | NLET EA 2 575. 00 1, 150. 00
10 150820 REMOVE | NLET EA 24 1, 150. 00 27, 600. 00
11 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 9,180 5. 65 51, 867. 00
12 370120 ASPHALT- RUBBER Bl NDER TON 30 500. 00 15, 000. 00
13 375020 PARKI NG AREA SEAL TON 3.9 2, 000. 00 7. 800. 00
14 375030 SCREENI NGS ( HOT- APPLI ED) TON 190 30. 00 5, 700. 00
15 390132 HOT M X ASPHALT (TYPE A) TON 4 650. 00 2. 600. 00
16 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 1, 240 132. 00 163, 680. 00
17 397005 TACK COAT TON 2 1. 00 2.00
18 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 19 2, 650. 00 50, 350. 00
19 560248 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 220 18. 00 3, 960. 00
(0. 063" - UNFRANED)
20 562001 METAL (ROADSI DE SI GN) LB 900 10. 00 9, 000. 00
21 641101 12" PLASTI C Pl PE LF 5 100. 00 500. 00
22 700617 DRAI NAGE | NLET MARKER EA 2 80. 00 160. 00
23 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 6, 188 1. 90 11, 757. 20
24 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1,770 5.00 8, 850. 00
25 840560 THERMOPLASTI C TRAFFI C STRI PE LF 1,520 1. 50 2, 280. 00
( SPRAYABLE)
26 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 130 6. 00 780. 00
27 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUMP SUM 1, 000. 00 1, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
28 861502 MODI EY SI GNAL LS LUMP SUM 9, 000. 00 9, 000. 00

TOTAL 519, 286. 20



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/ 24/ 13 I'N SAN JOAQUI N COUNTY NEAR TRACY AT 04/ 24/ 13
CONTRACT NUMBER 10- 0W104 AQUEDUCT SERVI CE RD UC AND AT DELTA CONTRACT CCDE 'E '
LOCATI ON 10-SJ-205-0.0/0.1 MENDOTA CANAL BRI DGE 35 CONTRACT | TEMS
REPLACE APPRCACH SLABS FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPOSALS | SSUED 14 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 85
NUMBER OF BI DDERS 5 ENG NEERS EST 964, 373. 60 AMOUNT UNDER 19, 471. 60 PERCENT UNDER EST 2.02
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 944, 902. 00 5 AMERI CAN CI VI L CONSTRUCTORS 707 746-8028 NSB PREF CLAI MED
WEST COAST I NC 00526319
3701 MALLARD DRI VE FAX 707 747-0593
BENI CI A CA 94510
2 1, 081, 081. 00 2 MYERS AND SONS CONSTRUCTI ON LP 916 649-4504 NSB PREF CLAI MED
00944155
2554 M LLCREEK DRI VE FAX 916 920- 2246
SACRAMENTO CA 95833
3 1, 156, 173. 42 1 VESTERN STRUCTURES 951 352-4300 SB PREF CLAI MED
00707211
6005 TYLER STREET FAX 951 352-4301 BID I S OVER SBP
RI VERSI DE CA 92503 PREFERENCE LIM TS
4 1, 200, 294. 00 4 FBD VANGUARD CONSTRUCTI ON | NC 925 245-1300 NSB PREF CLAI MED
00833032
651 ENTERPRI SE COURT FAX 925 245-1007
LI VERMORE, CA 94550
5 1, 257, 790. 00 3 VI KI NG CONSTRUCTI ON COMPANY 918 852-5309 CC PREF CLAI MED
I NC 00745029
P O BOX 1508 FAX 916 852-5533

RANCHO CORDOVA CA 95741

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



10- 0W 104 Bl D211

10- SJ-205-0 CONTRACT PROPOSAL OF LOwW BI DDER PACE 2

04/ 24/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ANCZI RA | NC | TEMS 23, 24, 25
SAN RAMON CA
GENI I TEMS 1, 4, 6, 8
FOUNTAI N VALLEY CA
MARTI N BROTHERS CONST | TEMS 12, 18, 21, 35
SACRAMENTO CA
TI TAN DVBE | TEM 3

REDDI NG CA



10- 0W 104 Bl D211
10- SJ-205-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
04/ 24/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABSL CONSTRUCTI ON REMOVE AC SURFACE, CCOLD PLANE
SACRAMENTO CA
AUSTI N ENTERPRI SE SAW CUTTI NG
BAKERSFI ELD CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
CARCLI NO TRAFFI C CONTROL TRAFFI C CONTROL
NATI ONAL CI TY CA
MARTI N GENERAL ENG NEERI NG | NC HVA, TACK COAT
RANCHO CORDOVA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AC DI KE COVPANY | TEM 20

CONTI NUED

2788 VENTURE DRI VE
LI NCOLN CA 95648

ANRAK CORP
5820 MAYHEW ROAD
SACRAMENTO CA 95827

ESWPPP CONSULTANTS LLC
902 CORTI NA CT
WALNUT CREEK CA 94598

EXTREME PRESSURE SYSTEM
752 CALLE PLANO

CAMARI LLO CA 93012

ON NEXT PACE

| TEM5S 11 AND 12

I TEM5 1 AND 6

| TEM 14



10- 0W 104 Bl D211
10- SJ-205-0 CONTRACT PROPOSAL OF LOwW BI DDER PACE 4
04/ 24/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HARRI' S SALI NAS REBAR | TEMS 24, 25 AND 29
355 S VASCO ROAD
LI VERMORE CA 94551
PCM | TEM5 30 THRU 33 AND 35
P O BOX 294906
PHELAN CA 92329
SPECI ALTY M LLI NG SERVI CE | TEM 19
4199 W JEFFERSON
FRESNO CA 93725
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ABSL CONSTRUCTI ON REMOVE AC SURFACI NG

SACRAMENTO, CA

CALVET SERVI CES
SANTA CLARA, CA

CAMBLI N STEEL
SACRAMENTO, CA

CONTRACTORS CHEM CAL | NC
HAYWARD, CA

MARTI N BROS CONSTRUCTI ON
SACRAMENTO, CA

TRAFFI C CONTROL

REI NFORCI NG STEEL

JO NT SEAL

MOBI LI ZATI ON, COLD PLANE AC, AC PAVI NG TAC COAT
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10- SJ-205-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5

04/ 24/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CAL VET | TEM 3
SANTA CLARA CA
MARTI N BROTHERS CONSTRUCTI ON | TEMS 12, 18, 21
SACRAMENTO CA
R E SERRANO | TEM5S 23 THRU 25

MARTI NEZ CA
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10- SJ- 205-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 24/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 500. 00 1, 500. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 8, 000. 00 8, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 900. 00 75, 900. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUMP SUM 8, 000. 00 8, 000. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 500. 00 500. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 700. 00 700. 00
7 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 1, 200. 00 1, 200. 00
8 150100 PUBLI C SAFETY PLAN LS LUVP SUM 4,000. 00 4,000. 00
9 150310 RAPI D SETTI NG CONCRETE ( PATCH) CF 41 25. 00 1, 025. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE LF 400 18. 00 7,200. 00
11 150857 REMOVE ASPHALT CONCRETE SURFACI NG SQFT 22, 380 .70 15, 666. 00
12 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2,320 2.50 5, 800. 00
13 153223 REMOVE UNSOUND CONCRETE CF 41 70. 00 2,870.00
14 153225 PREPARE CONCRETE BRI DGE DECK SURFACE SQFT 8, 180 .25 2, 045. 00
15 (F) 044247 TREAT BRI DGE DECK ( EPOXY RESIN) SQFT 8,180 .50 4,090. 00
16 044248 FURNI SH DECK TREATMENT MATERI AL GAL 91 50. 00 4. 550. 00
( EPOXY RESIN)
17 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 55, 000. 00 55, 000. 00
18 390132 HOT M X ASPHALT ( TYPE A) TON 260 230. 00 59, 800. 00
19 394050 RUVBLE STRI P STA 2 1, 200. 00 2, 400. 00
20 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 400 8. 00 3, 200. 00
21 397005 TACK COAT TON 2 1. 00 2.00
22 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cY 7 4, 200. 00 29, 400. 00
23 510081 AGGREGATE BASE ( APPROACH SLAB) cY 51 310. 00 15, 810. 00
24 510087 STRUCTURAL CONCRETE, APPROACH SLAB cY 509 910. 00 463, 190. 00
(TYPE R)
25 510800 PAVI NG NOTCH EXTENSI ON CF 306 160. 00 48, 960. 00
26 044249 CORE TREATED BRI DGE DECK EA 6 300. 00 1, 800. 00
27 519081 JONT SEAL (MR 1/2") LF 224 30. 00 6, 720. 00
28 519088 JONT SEAL (MR 1") LF 234 35. 00 8, 190. 00
29 (F) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) LB 1, 780 2.50 4, 450. 00
30 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 2,210 1.50 3,315. 00
31 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 12 15. 00 180. 00
32 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 2,210 1.50 3, 315. 00
( BROKEN 36- 12)
33 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 78 8. 00 624. 00
34 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 500. 00 500. 00

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
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10- SJ-205-0 CONTRACT PROPOSAL OF LOwW BI DDER PACE 7
04/ 24/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 999990 MOBI LI ZATI ON LS LUMP SUM 95, 000. 00 95, 000. 00

TOTAL 944, 902. 00
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10- OW'104 Bl D211
10- SJ- 205- 0 SUMMARY OF REMAINING BIDDERS PAGE 8
04/ 24/ 13 04/ 24/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2, 500. 00 2500. 00| 1,321.00 1321. 00| 1, 000. 00 1000. 00 2, 500. 00 2500. 00

1, 500. 00 1500. 00 4,062. 60 4062. 60| 2, 000. 00 2000. 00| 2, 500. 00 2500. 00

75, 285. 00 75285. 00| 54, 212. 50 54212. 50| 127, 000. 00 127000. 00 150, 000. 00 150000. 00

10, 000. 00 10000. 00| 6, 235. 00 6235. 00| 8, 000. 00 8000. 00| 25, 000. 00 25000. 00

3,000. 00 3000. 00| 1, 685. 00 1685. 00 5, 000. 00 5000. 00| 1, 000. 00 1000. 00

3, 000. 00 3000. 00| 1,939.17 1939. 17| 1, 000. 00 1000. 00 2, 500. 00 2500. 00

1, 500. 00 1500. 00 1,110.00 1110. 00| 2, 500. 00 2500. 00| 7,500. 00 7500. 00

2, 000. 00 2000. 00| 1, 665. 00 1665. 00| 7,000. 00 7000. 00| 5, 000. 00 5000. 00

75.00 3075. 00| 139. 05 5701. 05| 700. 00 28700. 00| 400. 00 16400. 00

10. 00 4000. 00 4.77 1908. 00| 10. 00 4000. 00| 5. 00 2000. 00

1.00 22380. 00| 78 17456. 40| 97 21708. 60| 2.00 44760. 00

5. 00 11600. 00| 2.23 5173. 60| 2.65 6148. 00| 5. 00 11600. 00

50. 00 2050. 00| 82.25 3372. 25| 100. 00 4100. 00| 275. 00 11275. 00

50 4090. 00| .54 4417. 20| 1.00 8180. 00| 2.00 16360. 00

1.25 10225. 00| 92 7525. 60 10. 00 81800. 00| 2.00 16360. 00

120. 00 10920. 00| 57. 00 5187. 00| 100. 00 9100. 00 120. 00 10920. 00

35, 000. 00 35000. 00 35, 242. 28 35242. 28| 16, 000. 00 16000. 00| 65, 000. 00 65000. 00

305. 00 79300. 00| 168. 76 43877. 60 270. 00 70200. 00| 250. 00 65000. 00

1, 200. 00 2400. 00| 2, 401. 25 4802. 50| 1, 595. 00 3190. 00| 2, 500. 00 5000. 00

9. 00 3600. 00| 11.92 4768. 00| 8. 80 3520. 00| 10. 00 4000. 00

1.00 2. 00| 1, 110. 00 2220. 00 2.00 4. 00| 500. 00 1000. 00

4,000. 00 28000. 00| 2,617.39 18321. 73| 4,000. 00 28000. 00| 4, 250. 00 29750. 00

200. 00 10200. 00| 101. 88 5195. 88| 300. 00 15300. 00| 200. 00 10200. 00

1, 150. 00 585350. 00| 1,416.85 721176. 65| 972. 00 494748. 00| 1, 035. 00 526815. 00

75. 00 22950. 00| 298. 09 91215, 54| 400. 00 122400. 00| 190. 00 58140. 00



26
27
28
29
30
31
32
33
34
35

TOT

200.

1, 500.
100, 000.

00

.00
.00
.50
.50
.00
.50
.00

00
00

1200.
16800.
17550.

2670.

3315.

180.
3315.
624.
1500.
100000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1, 081, 081. 00

279.

1,110.
79, 408.

00

.08
.34
.22
. 66
.00
.09
. 65

00
59

1674.
4945.
8035.
3951.
3668.
660.
2408.
518.
1110.
79408.

1,156, 173. 42

00|
92|
56|
60|
60|
00|
90|
70|
00|
59|

500.

1, 650.
100, 000.

00 3000.
.00 6944.
.00 7254.
.50 2670.
.65 3646.
.50 198.
.65 3646.
. 80 686.

00 1650.

00 100000.

1, 200, 294. 00

00|
00|
00|
00|
50|
00|
50|
40|
00|
00|

350.

55.

55.

2.

2.

20.

2.

10.

1, 500.
125, 000.

00
00
00
00
00
00
00
00
00
00

2100.
12320.
12870.

3560.

4420.

240.
4420.
780.
1500.
125000.

1, 257, 790. 00

00
00
00
00
00
00
00
00
00
00



