STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 06/13/13 I'N | MPERI AL COUNTY | N EL CENTRO 06/ 14/ 13
CONTRACT NUMBER 11- 076704 AT THE EL CENTRO MAI NTENANCE CONTRACT CCDE 'B
LOCATI ON 11-1 MP-5708- STATI ON AT 1102 MONTENEGRO WAY 40 CONTRACT | TEMS
CONSTRUCT MAI NTENANCE FACI LI TY FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 0.0%
PROPCSALS | SSUED 9 FUND TOTAL HA12 0 TOTAL NUMBER OF WORKI NG DAYS 750
NUMBER OF Bl DDERS 2 ENG NEERS EST 8, 945, 205. 00 AMOUNT OVER 3, 354,572. 00 PERCENT OVER EST 37.50
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 12,299, 777. 00 1 RSM 2 CONTRACTORS | NC 619 698-7777 SB PREF CLAlI MED
00819649
8191 CENTER STREET FAX 619 698-7701
LA MESA CA 91942
2 12,670, 949. 20 2 HAL HAYS COSNTRUCTI ON | NC 951 788-0703 NSB PREF CLAI MED
00667560
4181 LATHAM STREET FAX 951 788-1517

RI VERSI DE CA 92501

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



11-076704
11-1 MP-5708
06/ 13/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 2

06/14/13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A O REED
SAN DI EGO CA

AlR & LUBE
SACRAMENTO CA

ALL SOURCE COATI NG
SAN DI EGO CA

ALLI ED STEEL
Rl VERSI DE CA

ALPI NE ELECTRI C
EL CAJON CA

AVERI CAN AUTOVATI C
SANTEE CA

BRADY CO
LA MESA CA

BRADY CO
LA MESA CA

BRADY CO
LA MESA CA

BRANDT GROUP
NEWPORT BEACH CA

BUXCON
SANTEE CA

CONTI NUED ON NEXT PAGE

PLUMBI NG AND HVAC

LUBE AND Al R SYSTEM5 AND PRESSURE WASHER

CERAM C TI LE AND VCT

STRUCTURAL STEEL AND JO STS

ELECTRI CAL

FI RE SPRI NKLERS

DOORS AND FRAMES

El FS

FRAM NG AND DRYWALL

ENTRY SI GN

ALUM CANCPY



11-076704 Bl D211

11-1 MP-5708 PAGE 3

06/ 13/ 13 06/14/13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALI BER CONTRACTI NG PRE ENG TRUSS
SAN DI EGO CA
CRANE VEYOR CORP BRI DGE CRANE
S EL MONTE CA
DAI LY ASPHALT, BASE AND EARTHWORK
LAKESI DE CA
DAVI S FRAM NG CARPENTRY
LA MESA CA
DV ANTHONY CRNAMENTAL FENCE AND GATE AND GATE OPERATOR
EL CAJON CA
ENG NEERED STORAGE SYSTEMS LOCKERS AND BENCHES
AZUSA CA
FENCE CORP CHAI' N LI NK FENCE AND GATES
Rl VERSI DE CA
INFI NI TY METALS METAL DECK
LA HABRA CA
JADE FI RE ALARM ACCESS AND | NTRUSI ON
BRAW.EY CA
LOTI W NDOWS
LOS ANGELES CA
PETERSON HYD FUEL DI SPENSI NG
GARDENA CA

CONTI NUED ON NEXT PAGE



11-076704
11-1 MP-5708
06/ 13/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 4

06/14/13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

RAND
ALPI NE CA

SHELBY
LA MESA CA

SHELBY
LA MESA CA

SOUTHWEST LI FT
RUNNI NG SPRI NGS CA

SPOONERS
POMAY CA

SPRI NG VALLEY | NSULATI ON
SPRI NG VALLEY CA

SUN LANDSCAPE
EL CENTRO CA

SUPERI OR
EL CAJON CA

SUPERI OR
SAN MARCCS CA

WALTERS PAI NTI NG
LAKESI DE CA

VWHI PPLE
EL CAJON CA

UNDERGROUND

CONCRETE

STRUCTURE AND M SC. CONCRETE

VEHI CLE LI FT

CABI NETS

I NSULATI ON

LANDSCAPE AND | RRI GATI ON

OVERHEAD DOORS AND GRILLS

ROCFI NG

PAI NT

FLASHI NG



11-076704 Bl D211

11-1 MP-5708 PAGE 5

06/ 13/ 13 06/14/13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AlR & LUBE SYSTEM SPRECI ALTY EQT, EMJULSI ON TANK, MECHANI CAL SYSTEMS
SACRAMENTO CA
ALLI ED STEEL COVPANY STRUCTURAL STEEL
Rl VERSI DE CA
ARMOR CONT GLAZI NG GLAZI NG
ESCONDI DO CA
ARMSTRONG & ACEVES CO ROOFI NG SHEET METAL
NORCO CA
BUXCON ALUM NUM CANCPI ES
SANTEE CA
C M C REBAR | TEMS 27 THRU 29, 31, 40
ETI WANDA CA
CMIr ALPI NE ELECTRI C ELECTRI CAL LOW VOLTAGE
EL CAJON CA
COMMVERCI AL PLUMBI NG PLUMBI NG
VALLEY CENTER CA
CONTI NENTAL MARBLE CERAM C TI LE
CORONA CA
CRANE VEYCOR CRANE

SOUTH EL MONTE CA

CROMN FENCE | TEM5 32 THRU 38
SAN DI EGO CA
CONTI NUED ON NEXT PAGE



11-076704
11-1 MP-5708
06/ 13/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 6
06/14/13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GARDNER Al R
MURRI ETA CA

HAXTON MASONRY
YUVA AZ

HOWARDS RUG
SAN DI EGO CA

J P | DEVELOPEMENT
MJURRI ETA CA

JEKO | NST
LAKESI DE CA

M C SYSTEMS
SANTEE CA

MCKI NLEY EQT
I RVINE CA

RUSCO | NC
SAN GABRI EL CA

SPOONERS BUI LDI NG PRO
POMAY CA

SPRI NG VALLEY | NS
SPRI NG VALLEY CA

STANDARD DRYWALL
LAKESI DE CA
CONTI NUED ON NEXT PAGE

HVAC

MASONRY

FLOORI NG

FI RE SPRI NKLERS

TO LET PARTI TI ONS

FI RE ALARM

OVERHEAD SEC DOORS

LOCKERS

DOCRS, FRAMES, HRWR

I NSULATI ON

DRYWALL, EIFS, STEEL TRUSS



Bl D211

11-076704
11-1 MP-5708 PAGE 7
06/ 13/ 13 06/14/13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SUN LANDSCAPE | TEMS 14 THRU 17
EL CENTRO CA
USC SUPPLY M SC MATERI AL SUPPLI ER
AUBURN CA
WALTERS PAI NTI NG PAI NTI NG

LAKEVI EW CA



11-076704 Bl D211

11-1 MP-5708 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 13/ 13 06/ 14/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074016 CONSTRUCTI ON S| TE MANAGENMENT LS LUMP SUM 100, 000. 00 100, 000. 00
2 080050 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2. 500. 00 2.500. 00
3 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 2. 500. 00 2. 500. 00
PLAN
4 130330 STORM WATER ANNUAL REPORT EA 3 2, 000. 00 6, 000. 00
5 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 300. 00 600. 00
6 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 4, 500. 00 4, 500. 00
7 130730 STREET SWEEPI NG LS LUMP SUM 3. 500. 00 3, 500. 00
8 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 15, 000. 00 15, 000. 00
9 141000 TEMPORARY FENCE ( TYPE ESA) LF 660 5. 00 3. 300. 00
10 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00 5. 000. 00
11 190101 ROADWAY EXCAVATI ON cY 7,250 15. 25 110, 562. 50
12 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) cY 18 78. 00 1, 404. 00
13 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) cY 71 55. 00 3. 905. 00
14 200001 H GHWAY PLANTI NG LS LUMP SUM 44, 344. 00 44, 344. 00
15 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3. 800. 00 3, 800. 00
16 208000 | RRI GATI ON SYSTEM LS LUMP SUM 26, 000. 00 26, 000. 00
17 208310 | RRI GAT| ON SLEEVE LF 68 14. 00 952. 00
18 022377 6" PLASTI C PI PE CONDUI T ( SCHEDULE 80) LF 480 20. 00 9, 600. 00
19 210250 (ER05| §]\l CONTROL ( BONDED FI BER MATRI X) SQFT 83, 700 124 10, 378. 80
SQFT
20 250401 CLASS 4 AGGREGATE SUBBASE cy 8, 280 34. 50 285, 660. 00
21 260203 CLASS 2 AGGREGATE BASE (CY) cY 8,170 33.75 275, 737. 50
22 390131 HOT M X ASPHALT TON 10, 800 95. 00 1, 026, 000. 00
23 390136 M NOR HOT M X ASPHALT TON 6 158. 00 948. 00
24 394073 PLACE HOT M X ASPHALT DI KE (TYPE A) LF 230 10. 00 2, 300. 00
25 397005 TACK COAT TON 10 900. 00 9. 000. 00
26 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL cY 11 360. 00 3, 960. 00
27 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 11 1, 100. 00 12, 100. 00
28 022378 RETAI NI NG WALL STEM ( TYPE 6B) SQFT 240 40. 00 9. 600. 00
29 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) LB 820 1. 00 820. 00
30 641101 12" PLASTI C PI PE LF 25 15. 00 375. 00
31 731502 M NOR CONCRETE (M SCELLANEOUS cY 150 400. 00 60, 000. 00
CONSTRUCTI ON)
32 800320 CHAI'N LI NK FENCE (TYPE CL-4) LF 220 17. 95 3, 949. 00
33 800363 CHAI N LI NK FENCE (TYPE CL- 6, LF 2,560 16. 15 41, 344. 00
EXTENS| ON ARV)
34 022379 ORNAMENTAL STEEL FENCI NG LF 300 72.00 21, 600. 00



11-076704 Bl D211

11-1 MP-5708 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
06/ 13/ 13 06/14/13
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 802100 4' CHAIN LI NK GATE (TYPE CL-4) EA 1 850. 00 850. 00
36 802501 4' CHAIN LI NK GATE (TYPE CL-6) EA 2 960. 00 1, 920. 00
37 802580 12" CHAIN LI NK GATE (TYPE CL-6) EA 1 1, 160. 00 1, 160. 00
38 022380 ORNAMENTAL STEEL ROLLI NG GATE EA 4 3,572.00 14, 288. 00
39 022381 GATE OPERATCOR SYSTEM LS LUWP SUM 14, 240. 00 14, 240. 00
40 994650 BUI LDI NG WORK LS LUWP SUM 10, 160, 079. 20 10, 160, 079. 20

TOTAL 12,299, 777.00



11-076704 Bl D211
11-1 MP-5708 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
06/ 13/ 13 06/14/13
| TEM SECOND
Bl D AMOUNT
1 22,000. 00 22000. 00
2 2, 000. 00 2000. 00
3 8, 000. 00 8000. 00
4 2, 000. 00 6000. 00
5 450. 00 900. 00
6 8, 200. 00 8200. 00
7 55, 000. 00 55000. 00
8 5, 000. 00 5000. 00
9 5.00 3300. 00
10 50, 000. 00 50000. 00
11 14. 00 101500. 00
12 44. 00 792. 00
13 46. 00 3266. 00
14 52, 000. 00 52000. 00
15 4, 450. 00 4450. 00
16 30, 400. 00 30400. 00
17 16. 40 1115. 20
18 23.45 11256. 00
19 .21 17577. 00
20 37.75 312570. 00
21 44. 60 364382. 00
22 105. 50 1139400. 00
23 528. 00 3168. 00
24 11. 00 2530. 00
25 600. 00 6000. 00
26 550. 00 6050. 00
27 1, 200. 00 13200. 00
28 20. 00 4800. 00
29 2.00 1640. 00
30 62. 00 1550. 00
31 475. 00 71250. 00
32 12. 00 2640. 00
33 22.00 56320. 00
34 56. 00 16800. 00
35 900. 00 900. 00
36 900. 00 1800. 00
37 1, 800. 00 1800. 00
38 3, 000. 00 12000. 00
39 7, 600. 00 7600. 00




11-076704
11-1 MP-5708
06/ 13/ 13

SUMMARY

10, 261, 793. 00 10261793. 00
12, 670, 949. 20

OF

REMA/

N |

N G

B I

DDERS

Bl D211
PAGE 11
06/14/13



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 06/13/13 I'N SAN DI EGO COUNTY I N SAN DI EGO 06/ 14/ 13
CONTRACT NUMBER 11- 290304 ON ROUTE 75 AT E75-N5 CONNECTOR COC CONTRACT CCDE 'A '

LOCATI ON 11-SD-75-9.0 AND ON ROUTE 805 AT KEARNY VILLA RD
oC
RETROFI T, CONCRETE BARRI ER
DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 9. 0%

PROPCSALS | SSUED 10 FUND TOTAL HA21 0

52 CONTRACT | TEM5

FEDERAL Al D BRST-X073-(099)E

TOTAL NUMBER OF WORKI NG DAYS 305

PERCENT OVER EST 23. 20

760 743-6776
00481419

FAX 760 746-5224

760 489-4328
00798623

FAX 760 489-4304

949 252-0441
00615876

FAX 949 252-0266

NUMBER OF Bl DDERS 4 ENG NEERS EST 2,001, 225.00 AMOUNT OVER 464, 307. 80
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,465, 532. 80 4 W ER CONSTRUCTI ON COVPANY
2255 BARNAM DRI VE
ESCONDI DO CA 92029
2 2, 669, 609. 50 1 VESTERN RI M CONSTRUCTCRS | NC
912 S ANDREASEN DRI VE, STE 108
ESCONDI DO CA 92029
3 2,833, 423.00 2 PETERSON- CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
I RVINE CA 92614
4 2,843, 360. 00 3 DI SNEY CONSTRUCTI ON | NC

859 COMNAN ROAD #3
BURLI NGAME CA 94010

650 259- 9545
00866974

FAX 650 259-9673



11- 290304
11-SD-75-9
06/ 13/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211
SUMMARY OF REMAI NI NG BI DDERS PACE 2

06/14/13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AC DI KE COVPANY
LI NCOLN CA

ACE FENCE CO
LA PUENTA CA

APPI AN
EL SOBRANTE CA

CAP CONSTRUCTI ON
CHULA VI STA CA

CURTI S HOLE
SAN MARCCS CA

ECHO LOG C
MARRI ETA CA

GERDAU
SAN DI EGO CA

QUALI TY HYDRO
RAMONA CA

SUPERI OR GUNI TE CO
LAKEVI EW CA

| TEM5S 35 AND 36

| TEM5 15 AND 45 THRU 47

I TEM5 1 AND 9

| TEM 44

| TEM 37

| TEM5 24 AND 27 THRU 29

| TEM5S 41, 48 AND 49

| TEM 30

| TEM 39



11- 290304 Bl D211

11-SD-75-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 13/ 13 06/14/13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE COVPANY
LA PUENTE CA

CAP CONSTRUCTI ON
CHULA VI STA CA

CURTI S DRI LLI NG COVPANY
SAN MARCOS CA

I NTEGRI TY REBAR PLACERS
PARI' S CA

PENHALL COVPANY
ANAHEI M CA

SUPERI OR GUNI TE
LAKEVI EW TERRACE CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI LS

SLOPE PAVI NG

24" CAST-IN-DRI LLS HOLE CONRETE PI LI NG

REI NFORCI NG STEEL

CONCRETE REMOVAL

STRUCTURAL CONCRETE COLUWMN CASI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAP CONSTRUCTI ON
CHULA VI STA CA

DI VERSI FI ED LANDSCAPE
WESTCHESTER CA

| TEM 44

| TEMS 10, 11 AND 24 THRU 30

FENCE CORP | TEM5 14 AND 45 THRU 47
OCEANSI DE CA
GERDAU | TEM 41

SAN DI EGO CA

CONTI NUED ON NEXT PAGE



11- 290304
11-SD-75-9
06/ 13/ 13

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 4

06/14/13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MAHAFFEY DRI LLI NG
COVPTON CA

SUPERI OR GUNI TE
LAKEVI EW TERRACE CA

TECHNOCOATI NGS
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

| TEM 37

| TEM 39

| TEM 42

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE COVPANY
LA PUENTE CA

CAP CONSTRUCTI ON
CHULA VI STA CA

GERDAU
SAN DI EGO CA

SELECT ELECTRI C
POMAY CA

S| ERRA LANDSCAPE DEVELOPMENT | NC

ARCADI A CA

SUPERI OR GUNI TE
LAKEVI EW TERRACE CA

MBGR

SLOPE PAVI NG

REBAR

ELECTRI CAL

LANDSCAPI NG

SHOTCRETE



11- 290304 Bl D211

11- SD- 75- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 13/ 13 06/ 14/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COWPLI ANCE PLAN LS LUMP SUM 2,185. 00 2, 185. 00
2 074016 CONSTRUCTI ON S| TE MANAGENMENT LS LUMP SUM 2. 875. 00 2. 875. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00 3, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
5 120199 TRAFFI C PLASTI C DRUM EA 48 288. 00 13, 824. 00
6 128651 PORTABLE CHANGEABLE MESSAGE SI GN ( EA) EA 4 1, 725. 00 6, 900. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) LF 2,520 23.00 57, 960. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 120 144. 00 17, 280. 00
9 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 920. 00 920. 00
10 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 230. 00 920. 00
11 130640 TEMPORARY FI BER ROLL LF 2,380 3. 50 8, 330. 00
12 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 3 1, 725. 00 5. 175. 00
13 130900 TEMPORARY CONCRETE WASHOUT EA 5 1, 150. 00 5. 750. 00
14 150312 REPAI R SPALLED SURFACE AREA SQFT 1 1, 000. 00 1, 000. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 170 24. 00 4, 080. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE LF 400 6. 00 2. 400. 00
17 153221 REMOVE CONCRETE BARRI ER LF 300 12. 00 3, 600. 00
18 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 51, 750. 00 51, 750. 00
19 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 17, 250. 00 17, 250. 00
20 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 5, 175. 00 5, 175. 00
21 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) cY 190 35. 00 6, 650. 00
22 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) cY 1, 090 46. 00 50, 140. 00
23 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) cY 1,030 58. 00 59, 740. 00
24 200001 H GHWAY PLANTI NG LS LUMP SUM 45, 770. 00 45, 770. 00
25 200117 DECOVPOSED GRANI TE (M SCELLANEOUS AREAS) SQFT 580 15. 00 8. 700. 00
(SQFT)
26 025689 ROCK MULCH SQYD 150 38. 00 5, 700. 00
27 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 24, 840. 00 24, 840. 00
28 208000 | RRI GATI ON SYSTEM LS LUMP SUM 48, 804. 00 48, 804. 00
29 (F) 208739 10" CORRUGATED HI GH DENSI TY LF 240 170. 00 40, 800. 00
POLYETHYLENE PI PE CONDUI T
30 210250 (ER05| §]\l CONTROL ( BONDED FI BER MATRI X) SQFT 7,020 .30 2, 106. 00
SQFT
31 250401 CLASS 4 AGGREGATE SUBBASE cy 13 35. 00 455. 00
32 260203 CLASS 2 AGGREGATE BASE (CY) cY 66 58. 00 3, 828. 00
33 390132 HOT M X ASPHALT (TYPE A) TON 22 115. 00 2. 530. 00
34 390136 M NOR HOT M X ASPHALT TON 3.9 132. 00 514. 80
35 394074 PLACE HOT M X ASPHALT DI KE (TYPE C) LF 250 10. 00 2, 500. 00



11- 290304 Bl D211

11- SD- 75- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 13/ 13 06/ 14/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 394077 PLACE HOT M X ASPHALT DI KE (TYPE F) LF 160 10. 00 1, 600. 00
37 490603 24" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 1,791 320. 00 573, 120. 00
38 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cy 245 748. 00 183, 260. 00
39 (F) 044069 STRUCTURAL CONCRETE, COLUWN CASI NG cy 195 1, 150. 00 224, 250. 00
40 511106 DRI LL AND BOND DOWEL LF 500 34. 00 17, 000. 00
41 520102 BAR REI NFORCI NG STEEL (BRI DGE) LB 142, 000 3. 00 426, 000. 00
42 (F) 550110 COLUMN CASI NG LB 8, 000 6. 10 48, 800. 00
43 665111 12" Bl TUM NOUS COATED CORRUGATED STEEL LF 38 400. 00 15, 200. 00
PIPE (.064" THI CK)
44 (F) 721813 SLOPE PAVI NG ( EXPOSED AGGREGATE) cy 220 587. 00 129, 140. 00
45 820118 GUARD RAI LI NG DELI NEATOR EA 30 29.00 870. 00
46 832001 METAL BEAM GUARD RAI LI NG LF 350 41.00 14, 350. 00
47 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 863. 00 1, 726. 00
48 839700 CONCRETE BARRI ER ( TYPE 60F) LF 270 144. 00 38, 880. 00
49 839701 CONCRETE BARRI ER ( TYPE 60) LF 30 150. 00 4, 500. 00
50 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 15, 000. 00 15, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
51 861503 MODI FY LI GHTI NG LS LUMP SUM 5, 750. 00 5, 750. 00
52 999990 MOBI LI ZATI ON LS LUMP SUM 212, 635. 00 212, 635. 00

TOTAL 2,465, 532. 80



11- 290304 Bl D211
11-SD-75-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
06/ 13/ 13 06/14/13
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2,462.62 2462. 62 2,500. 00 2500. 00 2, 000. 00 2000. 00
2 17, 238. 19 17238. 19 3, 000. 00 3000. 00 20, 000. 00 20000. 00
3 5,941. 02 5941. 02 3, 900. 00 3900. 00 25, 000. 00 25000. 00
4 49, 251. 99 49251. 99 150, 000. 00 150000. 00 60, 000. 00 60000. 00
5 61. 56 2954. 88 80. 00 3840. 00 80. 00 3840. 00
6 3, 693. 90 14775. 60 4, 500. 00 18000. 00 6, 000. 00 24000. 00
7 34. 48 86889. 60 20. 00 50400. 00 25.00 63000. 00
8 215. 48 25857. 60 250. 00 30000. 00 250. 00 30000. 00
9 3,078. 25 3078. 25 800. 00 800. 00 2,500. 00 2500. 00
10 615. 65 2462. 60 400. 00 1600. 00 600. 00 2400. 00
11 2. 46 5854. 80 3.80 9044. 00 5. 00 11900. 00
12 3,078. 25 9234. 75 2,500. 00 7500. 00 4, 000. 00 12000. 00
13 738.78 3693. 90 350. 00 1750. 00 1, 000. 00 5000. 00
14 615. 65 615. 65 150. 00 150. 00 2, 000. 00 2000. 00
15 25.67 4363. 90 23.00 3910. 00 20. 00 3400. 00
16 3.75 1500. 00 2.00 800. 00 5.00 2000. 00
17 30. 14 9042. 00 49. 00 14700. 00 50. 00 15000. 00
18 15, 083. 42 15083. 42 8, 500. 00 8500. 00 5, 000. 00 5000. 00
19 27,704. 20 27704. 20 15, 500. 00 15500. 00 5, 000. 00 5000. 00
20 14, 461. 81 14461. 81 5, 500. 00 5500. 00 30, 000. 00 30000. 00
21 92.81 17633. 90 49. 00 9310. 00 300. 00 57000. 00
22 92. 67 101010. 30 189. 00 206010. 00 350. 00 381500. 00
23 95. 87 98746. 10 58. 00 59740. 00 40. 00 41200. 00
24 12, 313. 00 12313. 00 25, 000. 00 25000. 00 40, 000. 00 40000. 00
25 8. 05 4669. 00 13. 00 7540. 00 10. 00 5800. 00
26 85. 07 12760. 50 97. 00 14550. 00 20. 00 3000. 00
27 7,387.87 7387. 87 40, 000. 00 40000. 00 10, 000. 00 10000. 00
28 22,163. 39 22163. 39 56, 000. 00 56000. 00 50, 000. 00 50000. 00
29 46. 91 11258. 40 80. 00 19200. 00 150. 00 36000. 00
30 .32 2246. 40 .40 2808. 00 . 25 1755. 00
31 195. 92 2546. 96 80. 00 1040. 00 90. 00 1170. 00
32 123. 63 8159. 58 80. 00 5280. 00 90. 00 5940. 00
33 282.32 6211. 04 150. 00 3300. 00 150. 00 3300. 00
34 632. 62 2467. 22 600. 00 2340. 00 150. 00 585. 00
35 24. 63 6157. 50 20. 00 5000. 00 40. 00 10000. 00
36 24. 63 3940. 80 20. 00 3200. 00 40. 00 6400. 00
37 341. 89 612324. 99 315. 00 564165. 00 260. 00 465660. 00
38 404. 73 99158. 85 300. 00 73500. 00 1, 000. 00 245000. 00
39 945. 00 184275. 00 2, 600. 00 507000. 00 850. 00 165750. 00
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| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 24.63 12315. 00 25.00 12500. 00 40. 00 20000. 00
41 3.78 536760. 00 2.90 411800. 00 3. 00 426000. 00
42 15. 95 127600. 00 5.75 46000. 00 4.00 32000. 00
43 89. 43 3398. 34 42.00 1596. 00 120. 00 4560. 00
44 697. 41 153430. 20 695. 00 152900. 00 500. 00 110000. 00
45 30.78 923. 40 55. 00 1650. 00 15. 00 450. 00
46 42.79 14976. 50 40. 00 14000. 00 35.00 12250. 00
47 923. 47 1846. 94 850. 00 1700. 00 750. 00 1500. 00
48 274.73 74177. 10 265. 00 71550. 00 250. 00 67500. 00
49 318. 68 9560. 40 95. 00 2850. 00 300. 00 9000. 00
50 1,231.30 1231. 30 500. 00 500. 00 1, 000. 00 1000. 00
51 12, 313. 00 12313. 00 10, 000. 00 10000. 00 25, 000. 00 25000. 00
52 203,179. 74 203179. 74 170, 000. 00 170000. 00 280, 000. 00 280000. 00

TOT 2,669, 609. 50 2,833,423.00 2,843, 360. 00



