
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211

                                                                                                                       PAGE  1

    BID OPENING DATE    08/13/13                    IN DEL NORTE COUNTY NEAR KLAMATH                                   08/14/13

    CONTRACT NUMBER     01-0B1304                   AT 0.6 MILE NORTH OF WILSON CREEK                        CONTRACT CODE 'E '

    LOCATION            01-DN-101-13.3/13.3         BRIDGE                                                    19 CONTRACT ITEMS





                                                    HMA LEVELING                              FEDERAL AID  HP21-6201-(009)







             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  9.0%

PROPOSALS ISSUED    6    FUND TOTAL   HC168             0                         TOTAL NUMBER OF WORKING DAYS     25



NUMBER OF BIDDERS  3    ENGINEERS EST        450,750.00  AMOUNT UNDER        155,995.50        PERCENT UNDER EST 34.61

PROGRAM ELEMENTS      RAS



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

              --------      -----------  ---------         -------------------------------------------------



                  1           294,754.50    1              TIDEWATER CONTRACTORS INC             541 469-5341

                                                                                                 00456696

                                                           PO BOX 1956                       FAX 541 469-0137

                                                           BROOKINGS OR  97415



                  2           409,194.50    3              S T RHOADES CONSTRUCTION INC          530 223-9322

                                                                                                 00930684

                                                           P O BOX 494520                    FAX 530 223-9222

                                                           REDDING CA  96049



                  3           461,680.00    2              MERCER-FRASER COMPANY                 707 443-6371

                                                                                                 00105709

                                                           P O BOX 1006                      FAX 707 443-0277

                                                           EUREKA CA  95502-1006
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         01-DN-101-1                                                                                              PAGE  2

         08/13/13                                                                                                 08/14/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     APPLY A LINE INC                                             PREPARE LEAD PLAN, THERMO STRIPING, PAVEMENT MARKERS

          ANDERSON CA



          M & S ENVIRONMENTAL LANDSCAPES INC                           EROSION CONTROL (DRY SEED), COMPOST

          REDDING CA



          TULLY CONSULTING GROUP                                       PREPARE WPCP

          DIXON CA
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         08/13/13                                                                                                 08/14/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     APPLY A LINE                                                 ITEMS 1, 8, AND 16 THRU 19

          ANDERSON CA



          M&S ENVIRONMENTAL LANDSCAPES                                 ITEMS 12 AND 13

          REDDING CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     APPLY-A-LINE                                                 ITEMS 8 AND 16 THRU 19

          ANDERSON CA



          NITTA EROSION CONTROL                                        ITEMS 12 AND 13

          LOOMIS CA
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         08/13/13                                                                                                 08/14/13



------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,300.00         1,300.00

      2     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            5,000.00         5,000.00

      3     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           27,000.00        27,000.00

      4     128651      PORTABLE CHANGEABLE MESSAGE SIGN (EA)          EA            2            2,500.00         5,000.00

      5     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM            5,000.00         5,000.00

      6     130200      PREPARE WATER POLLUTION CONTROL PROGRAM        LS     LUMP SUM              650.00           650.00

      7     130640      TEMPORARY FIBER ROLL                           LF          940                5.00         4,700.00

      8     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF          430                3.65         1,569.50

      9     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD        570               10.00         5,700.00

     10     160102      CLEARING AND GRUBBING (LS)                     LS     LUMP SUM            5,000.00         5,000.00

     11     198010      IMPORTED BORROW (CY)                           CY          130               57.00         7,410.00

     12     210210      EROSION CONTROL (DRY SEED) (SQFT)              SQFT      6,000                 .40         2,400.00

     13     210600      COMPOST                                        SQFT      6,000                 .80         4,800.00

     14     390132      HOT MIX ASPHALT (TYPE A)                       TON       1,820              115.00       209,300.00

     15     397005      TACK COAT                                      TON           2            1,000.00         2,000.00

     16     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF        2,650                1.50         3,975.00

     17     840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF          220                3.50           770.00

     18     840525      4" THERMOPLASTIC TRAFFIC STRIPE                LF          640                1.50           960.00

                        (BROKEN 36-12)

     19     850122      PAVEMENT MARKER                                EA           74               30.00         2,220.00

                        (RETROREFLECTIVE-RECESSED)



                                                                                                 TOTAL           294,754.50
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    |-------------------------------|-------------------------------

ITEM|            SECOND             |            THIRD

    |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------

  1 |         1,300.00       1300.00|         2,000.00       2000.00

  2 |         2,000.00       2000.00|         5,000.00       5000.00

  3 |        25,000.00      25000.00|        60,000.00      60000.00

  4 |         1,000.00       2000.00|         5,000.00      10000.00

  5 |         1,000.00       1000.00|         1,500.00       1500.00

  6 |           600.00        600.00|         2,000.00       2000.00

  7 |             6.00       5640.00|             5.00       4700.00

  8 |             3.65       1569.50|             4.00       1720.00

  9 |             8.00       4560.00|            25.00      14250.00

 10 |        10,000.00      10000.00|        10,000.00      10000.00

 11 |            80.00      10400.00|           105.00      13650.00

 12 |              .40       2400.00|              .25       1500.00

 13 |              .80       4800.00|             2.00      12000.00

 14 |           180.00     327600.00|           170.00     309400.00

 15 |         1,200.00       2400.00|         1,400.00       2800.00

 16 |             1.50       3975.00|             2.00       5300.00

 17 |             3.50        770.00|             4.00        880.00

 18 |             1.50        960.00|             2.00       1280.00

 19 |            30.00       2220.00|            50.00       3700.00



TOT                      409,194.50                     461,680.00




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211

                                                                                                                       PAGE  1

    BID OPENING DATE    08/13/13                    ON ROUTE 1 IN SANTA CRUZ COUNTY                                    08/14/13

    CONTRACT NUMBER     05-0R9104                   FROM 0.10 MILE SOUTH OF SOUTH APTOS                      CONTRACT CODE 'D '

    LOCATION            05-SCR-1-9.7/17.6           UNDERPASS TO 0.10 MILES NORTH OF                          68 CONTRACT ITEMS

                                                    ROUTE 9



                                                    CONSTRUCT CONCRETE BARRIER AND            FEDERAL AID  SNHG-P001-(578)E







             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 14.0%

PROPOSALS ISSUED   12    FUND TOTAL   HB1               0                         TOTAL NUMBER OF WORKING DAYS    155



NUMBER OF BIDDERS  5    ENGINEERS EST      1,565,005.00  AMOUNT UNDER        145,827.00        PERCENT UNDER EST  9.32

PROGRAM ELEMENTS      RAS



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

              --------      -----------  ---------         -------------------------------------------------



                  1         1,419,178.00    1              PAVEX CONSTRUCTION DIVISION           408 574-1400

                                                                                                 00000022

                                                           120 GRANITE ROCK WAY              FAX 408 365-9548

                                                           SAN JOSE CA  95136



                  2         1,725,252.00    3              RGW CONSTRUCTION INC                  925 606-2400

                                                                                                 00591940

                                                           550 GREENVILLE ROAD               FAX 925 961-1925

                                                           LIVERMORE CA  94550



                  3         1,943,227.00    5              ROBERT A BOTHMAN INC                  408 279-2277

                                                                                                 00440332

                                                           650 QUINN AVE                     FAX 408 279-2286

                                                           SAN JOSE CA  95112



                  4         1,957,985.00    4              GOLDEN STATE BRIDGE INC               925 372-8000

                                                                                                 00851187

                                                           2990 BAY VISTA COURT SUITE D      FAX 925 372-8001

                                                           BENICIA CA  94510



                  5         2,032,364.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011

                                                                                                 00000089

                                                           P O BOX 50085                     FAX 831 768-4021

                                                           WATSONVILLE CA  95077-5085
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         08/13/13                                                                                                 08/14/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     AC DIKE CO                                                   ITEM 35 THRU 38

          LINCOLN CA



          ACACIA EROSION CONTROL                                       ITEM 30 THRU 32

          SANTA BARBARA CA



          ACL                                                          ITEM 63, 64

          ONTARIO CA



          ASSOCIATED REBAR                                             ITEM 41, 62 THRU 64

          SALINAS CA



          CENTRAL FENCE                                                ITEM 19, 20, 43, 55, 58 THRU 61

          SACRAMENTO CA



          CENTRAL STRIPING SERVICES                                    ITEM 1, 4, 5, 7, 18, 21, 22, 65, 66, 68

          RANCHO CORDOVA CA



          D & M TRAFFIC SERVICES                                       ITEM 3, 6, 54 THRU 57

          SANTA CLARA CA



          ESWPPP CONSULTANTS                                           ITEM 1, 13

          WALNUT CREEK CA



          FLINTSTONE TRANSPORT                                         ITEM 9, 23, 28, 29, 33, 34, 41, 64

          SALINAS CA



          KRC SAFETY                                                   ITEM 3

          VISALIA CA



          ROSENDIN ELECTRIC                                            ITEM 67

          SAN JOSE CA
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         08/13/13                                                                                                 08/14/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     ACACIA EROSION CONTROL                                       EROSION CONTROL

          SANTA BARBARA CA



          ACL                                                          CONCRETE BARRIER TYPE 736B MODIFIED

          ONTARIO CA



          ACL                                                          FORM AND POUR CONCRETE BARRIER TYPE 736 MODIFIED

          ONTARIO CA



          ASSOCIATED REBAR INC                                         REBAR

          SALINAS CA



          CENTRAL FENCE                                                METAL BEAM GUARDRAIL

          SACRAMENTO CA



          CENTRAL STRIPING                                             PAVEMENT MARKER

          RANCHO CORDOVA CA



          CENTRAL STRIPING                                             REMOVE PAVEMENT MARKER, THERMOPLASTIC TRAFFIC STRIPE

          RANCHO CORDOVA CA



          CENTRAL STRIPING                                             REMOVE THERMOPLASTIC TRAFFIC STRIPE

          RANCHO CORDOVA CA



          CENTRAL STRIPING                                             REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE

          RANCHO CORDOVA CA



          CENTRAL STRIPING                                             TEMPORARY TRAFFIC STRIPE, TEMPORARY PAVEMENT MARKER

          RANCHO CORDOVA CA



          KRC SAFETY                                                   TRAFFIC CONTROL

          VISALIA CA

CONTINUED ON NEXT PAGE
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         08/13/13                                                                                                 08/14/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     ROSENDIN                                                     MODIFY LIGHTING

          SAN JOSE CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   05     ADEPT ELECTRICAL                                             ELECTRICAL

          GILROY CA



          ASSOCIATED REBAR                                             REBAR

          SALINAS CA



          CENTRAL FENCE                                                MBGR

          SACRAMENTO CA



          CENTRAL STRIPING                                             STRIPING

          RANCHO CORDOVA CA



          D&M TRAFFIC                                                  TRAFFIC CONTROL

          SANTA CLARA CA



          DURAN & VENABLES INC                                         PAVING

          MILPITAS CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     ADEPT ELECTRICAL SERVICE                                     ELECTRICAL

          GILROY CA



          CENTRAL STRIPING SERVICE                                     STRIPING AND MARKING

          RANCHO CORDOVA CA

CONTINUED ON NEXT PAGE
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         08/13/13                                                                                                 08/14/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     CMC REBAR                                                    REBAR

          TRACY CA



          LABAT'S TREE CARE                                            TEMPORARY ESA FENCE

          MARTINEZ CA



          MIDSTATE BARRIER                                             GUARDRAIL

          STOCKTON CA



          NITTA EROSION CONTROL                                        EROSION CONTROL

          LOOMIS CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     ACACIA                                                       EROSION CONTROL

          SANTA BARBARA CA  93111



          ADEPT ELECTRICAL                                             ELECTRICAL

          GILROY CA



          ASSOCIATED REBAR INC                                         REBAR

          SALINAS CA  93907



          FAR WEST SAFETY INC                                          CONSTRUCTION AREA SIGNS AND MARKERS

          LODI CA  95240



          MID STATE BARRIER                                            MBGR/STAIN GALVANIZE/CONCRETE BARRIER

          STOCKTON CA  95213



          STENCIL STRIPING SERVICE                                     ITEMS 1, 4, 5, 7, 18, 21, 22, 65, 66 AND 68

          RANCHO CORDOVA CA  95742
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         08/13/13                                                                                                 08/14/13



------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,000.00         3,000.00

      2     080050      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            3,000.00         3,000.00

      3     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           10,000.00        10,000.00

      4     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           50,000.00        50,000.00

      5     120151      TEMPORARY TRAFFIC STRIPE (TAPE)                LF       13,500                2.50        33,750.00

      6     120165      CHANNELIZER (SURFACE MOUNTED)                  EA          120               35.00         4,200.00

      7     120300      TEMPORARY PAVEMENT MARKER                      EA          860                3.00         2,580.00

      8     128652      PORTABLE CHANGEABLE MESSAGE SIGN (LS)          LS     LUMP SUM            8,400.00         8,400.00

      9     129000      TEMPORARY RAILING (TYPE K)                     LF        1,280               30.00        38,400.00

     10     129100      TEMPORARY CRASH CUSHION MODULE                 EA           42              500.00        21,000.00

     11     026117      QUICKCHANGE MOVEABLE BARRIER                   LF        2,220               35.00        77,700.00

     12     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM           50,000.00        50,000.00

     13     130200      PREPARE WATER POLLUTION CONTROL PROGRAM        LS     LUMP SUM            3,000.00         3,000.00

     14     130620      TEMPORARY DRAINAGE INLET PROTECTION            EA           13              200.00         2,600.00

     15     130730      STREET SWEEPING                                LS     LUMP SUM              100.00           100.00

     16     130900      TEMPORARY CONCRETE WASHOUT                     LS     LUMP SUM            1,500.00         1,500.00

     17     141000      TEMPORARY FENCE (TYPE ESA)                     LF        3,180                6.00        19,080.00

     18     141103      REMOVE YELLOW THERMOPLASTIC TRAFFIC            LF        6,710                2.00        13,420.00

                        STRIPE (HAZARDOUS WASTE)

     19     141120      TREATED WOOD WASTE                             LB        9,100                 .10           910.00

     20     150662      REMOVE METAL BEAM GUARD RAILING                LF          690               14.00         9,660.00

     21     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF        8,380                1.00         8,380.00

     22     150722      REMOVE PAVEMENT MARKER                         EA        1,000                1.00         1,000.00

     23     150771      REMOVE ASPHALT CONCRETE DIKE                   LF          140                5.00           700.00

     24     026118      REMOVE DOWNDRAIN (LF)                          LF           68               13.00           884.00

     25     150820      REMOVE INLET                                   EA            4              600.00         2,400.00

     26     150821      REMOVE HEADWALL                                EA            1              600.00           600.00

     27     152430      ADJUST INLET                                   EA            2            2,600.00         5,200.00

     28     160102      CLEARING AND GRUBBING (LS)                     LS     LUMP SUM            7,500.00         7,500.00

     29     190101      ROADWAY EXCAVATION                             CY        1,220               80.00        97,600.00

     30     210300      HYDROMULCH                                     SQFT     13,200                 .15         1,980.00

     31     210350      FIBER ROLLS                                    LF        1,840                7.50        13,800.00

     32     210600      COMPOST                                        SQFT     13,200                1.00        13,200.00

     33     260203      CLASS 2 AGGREGATE BASE (CY)                    CY          590               65.00        38,350.00

     34     390132      HOT MIX ASPHALT (TYPE A)                       TON         490              150.00        73,500.00

     35     394073      PLACE HOT MIX ASPHALT DIKE (TYPE A)            LF           19               13.00           247.00

     36     394074      PLACE HOT MIX ASPHALT DIKE (TYPE C)            LF           69               13.00           897.00

     37     394076      PLACE HOT MIX ASPHALT DIKE (TYPE E)            LF           86               13.00         1,118.00
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------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




     38     394077      PLACE HOT MIX ASPHALT DIKE (TYPE F)            LF           52               13.00           676.00

     39     394090      PLACE HOT MIX ASPHALT                          SQYD         14               75.00         1,050.00

                        (MISCELLANEOUS AREA)

     40     397005      TACK COAT                                      TON           7              100.00           700.00

     41 (F) 510072      STRUCTURAL CONCRETE, BARRIER SLAB              CY          600              465.00       279,000.00

     42 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               CY           18            1,550.00        27,900.00

     43     026119      STAIN GALVANIZED SURFACES                      LF          420               12.00         5,040.00

     44     620100      18" ALTERNATIVE PIPE CULVERT                   LF          110              210.00        23,100.00

     45     620140      24" ALTERNATIVE PIPE CULVERT                   LF           14              235.00         3,290.00

     46     652316      24" REINFORCED CONCRETE PIPE                   LF            6              250.00         1,500.00

                        (CLASS III, RUBBER GASKET JOINT)

     47     665017      18" CORRUGATED STEEL PIPE (.079" THICK)        LF          120              215.00        25,800.00

     48     665024      24" CORRUGATED STEEL PIPE (.109" THICK)        LF            7              200.00         1,400.00

     49     705311      18" ALTERNATIVE FLARED END SECTION             EA            6              250.00         1,500.00

     50     705315      24" ALTERNATIVE FLARED END SECTION             EA            1              350.00           350.00

     51     721028      ROCK SLOPE PROTECTION (NO. 2, METHOD B)        CY           34              300.00        10,200.00

                        (CY)

     52     729011      ROCK SLOPE PROTECTION FABRIC (CLASS 8)         SQYD        110               10.00         1,100.00

     53 (F) 750001      MISCELLANEOUS IRON AND STEEL                   LB        2,246                1.50         3,369.00

     54     820107      DELINEATOR (CLASS 1)                           EA           50               40.00         2,000.00

     55     820118      GUARD RAILING DELINEATOR                       EA            6               35.00           210.00

     56     820132      OBJECT MARKER (TYPE L)                         EA            6               50.00           300.00

     57     820134      OBJECT MARKER (TYPE P)                         EA            4               50.00           200.00

     58     832002      METAL BEAM GUARD RAILING (STEEL POST)          LF          340               31.00        10,540.00

     59     839541      TRANSITION RAILING (TYPE WB)                   EA            4            3,600.00        14,400.00

     60     839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            2              675.00         1,350.00

     61     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            2            2,400.00         4,800.00

     62     026120      CONCRETE BARRIER (ANCHOR BLOCK)                LF          120              575.00        69,000.00

     63 (F) 839727      CONCRETE BARRIER (TYPE 736 MODIFIED)           LF          944               78.00        73,632.00

     64 (F) 044384      CONCRETE BARRIER (TYPE 736B MODIFIED)          LF          533              175.00        93,275.00

     65     840560      THERMOPLASTIC TRAFFIC STRIPE                   LF       20,200                1.00        20,200.00

                        (SPRAYABLE)

     66     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          290               16.00         4,640.00

     67     861503      MODIFY LIGHTING                                LS     LUMP SUM           10,000.00        10,000.00

     68     999990      MOBILIZATION                                   LS     LUMP SUM          109,000.00       109,000.00



                                                                                                 TOTAL         1,419,178.00
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


  1 |         2,000.00       2000.00|           785.00        785.00|         1,500.00       1500.00|         5,000.00       5000.00


  2 |         5,000.00       5000.00|        26,000.00      26000.00|         5,000.00       5000.00|         2,000.00       2000.00


  3 |         7,500.00       7500.00|         8,447.00       8447.00|        15,000.00      15000.00|        15,000.00      15000.00


  4 |        93,000.00      93000.00|        68,957.00      68957.00|        45,000.00      45000.00|       125,000.00     125000.00


  5 |             1.50      20250.00|             2.00      27000.00|             1.00      13500.00|             1.50      20250.00


  6 |            30.00       3600.00|            32.00       3840.00|            45.00       5400.00|            35.00       4200.00


  7 |             5.00       4300.00|             3.00       2580.00|             3.00       2580.00|             5.00       4300.00


  8 |         8,000.00       8000.00|         8,600.00       8600.00|        15,000.00      15000.00|        25,000.00      25000.00


  9 |            60.00      76800.00|            22.00      28160.00|            40.00      51200.00|            85.00     108800.00


 10 |           225.00       9450.00|           215.00       9030.00|           350.00      14700.00|           200.00       8400.00


 11 |            93.00     206460.00|            95.00     210900.00|           103.00     228660.00|           107.50     238650.00


 12 |         3,000.00       3000.00|        13,000.00      13000.00|        15,000.00      15000.00|         5,000.00       5000.00


 13 |         1,500.00       1500.00|           500.00        500.00|         3,000.00       3000.00|         1,000.00       1000.00


 14 |           225.00       2925.00|           220.00       2860.00|           350.00       4550.00|           200.00       2600.00


 15 |        15,000.00      15000.00|        13,000.00      13000.00|         8,500.00       8500.00|        25,000.00      25000.00


 16 |         6,750.00       6750.00|         5,500.00       5500.00|         5,000.00       5000.00|        10,000.00      10000.00


 17 |             5.00      15900.00|             3.00       9540.00|             4.50      14310.00|             6.00      19080.00


 18 |             1.00       6710.00|             1.00       6710.00|             2.00      13420.00|             1.00       6710.00


 19 |              .08        728.00|              .08        728.00|             1.00       9100.00|              .25       2275.00


 20 |            14.00       9660.00|             7.00       4830.00|            15.00      10350.00|             8.00       5520.00


 21 |              .50       4190.00|             1.00       8380.00|             1.00       8380.00|              .50       4190.00


 22 |             1.00       1000.00|             1.00       1000.00|             1.00       1000.00|             1.00       1000.00


 23 |            20.00       2800.00|             2.00        280.00|            10.00       1400.00|            20.00       2800.00


 24 |           140.00       9520.00|            63.00       4284.00|            75.00       5100.00|            72.00       4896.00


 25 |         1,500.00       6000.00|         1,700.00       6800.00|         2,500.00      10000.00|           800.00       3200.00




 26 |           350.00        350.00|         1,500.00       1500.00|         5,000.00       5000.00|         2,600.00       2600.00


 27 |         1,000.00       2000.00|         1,750.00       3500.00|         2,500.00       5000.00|         4,000.00       8000.00


 28 |         2,500.00       2500.00|         6,348.00       6348.00|         5,000.00       5000.00|         9,000.00       9000.00


 29 |            60.00      73200.00|            83.00     101260.00|            85.00     103700.00|            90.00     109800.00


 30 |              .18       2376.00|              .50       6600.00|              .50       6600.00|              .75       9900.00


 31 |             3.00       5520.00|             2.00       3680.00|             3.00       5520.00|             3.00       5520.00


 32 |              .35       4620.00|              .15       1980.00|              .50       6600.00|              .35       4620.00


 33 |            60.00      35400.00|            67.00      39530.00|            95.00      56050.00|            92.00      54280.00


 34 |           141.00      69090.00|           200.00      98000.00|           200.00      98000.00|           235.00     115150.00


 35 |            10.00        190.00|            17.00        323.00|            10.00        190.00|            15.00        285.00


 36 |            10.00        690.00|            17.00       1173.00|            10.00        690.00|            15.00       1035.00


 37 |            10.00        860.00|            17.00       1462.00|            10.00        860.00|            15.00       1290.00


 38 |            10.00        520.00|            17.00        884.00|            10.00        520.00|            15.00        780.00


 39 |            40.00        560.00|            75.00       1050.00|            50.00        700.00|           200.00       2800.00
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


 40 |            50.00        350.00|           750.00       5250.00|           700.00       4900.00|           600.00       4200.00


 41 |           590.00     354000.00|           600.00     360000.00|           720.00     432000.00|           788.00     472800.00


 42 |         2,000.00      36000.00|         3,000.00      54000.00|         2,000.00      36000.00|         3,000.00      54000.00


 43 |            10.00       4200.00|            13.00       5460.00|            10.00       4200.00|            23.00       9660.00


 44 |           165.00      18150.00|            69.00       7590.00|           100.00      11000.00|           150.00      16500.00


 45 |           200.00       2800.00|           260.00       3640.00|           175.00       2450.00|           350.00       4900.00


 46 |           585.00       3510.00|           310.00       1860.00|           350.00       2100.00|           500.00       3000.00


 47 |           205.00      24600.00|           190.00      22800.00|           150.00      18000.00|           200.00      24000.00


 48 |           140.00        980.00|           160.00       1120.00|           400.00       2800.00|           650.00       4550.00


 49 |           240.00       1440.00|         1,300.00       7800.00|         1,200.00       7200.00|         1,000.00       6000.00


 50 |           285.00        285.00|         1,400.00       1400.00|         1,350.00       1350.00|         4,000.00       4000.00


 51 |           180.00       6120.00|           320.00      10880.00|           200.00       6800.00|           500.00      17000.00


 52 |            12.00       1320.00|             1.00        110.00|            30.00       3300.00|            20.00       2200.00


 53 |             3.00       6738.00|             1.00       2246.00|             2.50       5615.00|             2.00       4492.00


 54 |            50.00       2500.00|            29.00       1450.00|            50.00       2500.00|            40.00       2000.00


 55 |            20.00        120.00|            38.00        228.00|            50.00        300.00|            35.00        210.00


 56 |            75.00        450.00|            38.00        228.00|            50.00        300.00|            50.00        300.00


 57 |           100.00        400.00|            38.00        152.00|            50.00        200.00|            50.00        200.00


 58 |            31.00      10540.00|            34.00      11560.00|            35.00      11900.00|            60.00      20400.00


 59 |         3,800.00      15200.00|         3,900.00      15600.00|         3,000.00      12000.00|         3,400.00      13600.00


 60 |           675.00       1350.00|           732.00       1464.00|         1,500.00       3000.00|           750.00       1500.00


 61 |         2,400.00       4800.00|         2,600.00       5200.00|         3,500.00       7000.00|         3,000.00       6000.00


 62 |           450.00      54000.00|           400.00      48000.00|           525.00      63000.00|           270.00      32400.00


 63 |           125.00     118000.00|           200.00     188800.00|           190.00     179360.00|            98.00      92512.00


 64 |           260.00     138580.00|           300.00     159900.00|           260.00     138580.00|            98.00      52234.00




 65 |              .50      10100.00|             1.00      20200.00|              .50      10100.00|              .30       6060.00


 66 |            10.00       2900.00|             4.00       1160.00|             5.00       1450.00|             3.50       1015.00


 67 |        15,000.00      15000.00|         9,700.00       9700.00|         9,500.00       9500.00|        15,000.00      15000.00


 68 |       170,900.00     170900.00|       256,428.00     256428.00|       180,000.00     180000.00|       186,700.00     186700.00




TOT                    1,725,252.00                   1,943,227.00                   1,957,985.00                   2,032,364.00




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211

                                                                                                                       PAGE  1

    BID OPENING DATE    08/13/13                    IN SANTA BARBARA COUNTY NEAR SANTA                                 08/14/13

    CONTRACT NUMBER     05-0T0004                   YNEZ AT FROM 0.3 MILE NORTH OF                           CONTRACT CODE 'B '

    LOCATION            05-SB-154-R7.8/R8.3         ROUTE 246 TO 0.2 MILE SOUTH OF                            94 CONTRACT ITEMS

                                                    ROUTE 246



                                                    CONSTRUCT RURAL ROUNDABOUT                FEDERAL AID  SSTP-P154-(021)E







             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 13.0%

PROPOSALS ISSUED    9    FUND TOTAL   HB1               0                         TOTAL NUMBER OF WORKING DAYS    295



NUMBER OF BIDDERS  5    ENGINEERS EST      3,077,833.50   AMOUNT OVER        225,176.90         PERCENT OVER EST  7.32

PROGRAM ELEMENTS      RAS



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

              --------      -----------  ---------         -------------------------------------------------



                  1         3,303,010.40    2              CALPORTLAND CONSTRUCTION              805 345-3581

                                                                                                 00523019

                                                           P O BOX 1280                      FAX 805 345-3538

                                                           SANTA MARIA CA  93456



                  2         3,391,036.00    5              GRANITE CONSTRUCTION COMPANY          805 964-9951

                                                                                                 00000089

                                                           P O BOX 6744                      FAX 805 967-1431

                                                           SANTA BARBARA CA  93160



                  3         3,434,591.70    1              SOUZA CONSTRUCTION INC                805 546-8288

                                                                                                 00479476

                                                           PO BOX 3810                       FAX 805 546-8287

                                                           SAN LUIS OBISPO CA  93403



                  4         3,572,835.00    4              WHITAKER CONSTRUCTION GROUP           805 226-4020

                                                           INC                                   00902179

                                                           2752 CONCRETE COURT               FAX 805 226-4021

                                                           PASO ROBLES CA  93446



                  5         3,789,158.40    3              JOHN MADONNA CONSTRUCTION CO          805 543-7751

                                                           INC                                   00358030

                                                           P O BOX 5310                      FAX 805 543-7754

                                                           SAN LUIS OBISPO CA  93403
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     A C DIKE                                                     ITEM 63

          LINCOLN CA



          J MACK ENTERPRISES                                           ITEM 36

          VISALIA CA



          KCI ENVIRONMENTAL                                            ITEMS 17, 44 THRU 59

          SAN LUIS OBISPO CA



          KRC SAFETY INC                                               ITEMS 2, 6, 7, 10, 11, 30, 33 THRU 35, 68 THRU 72

          VISALIA CA



          KRC SAFETY INC                                               ITEMS 75, 86, 87

          VISALIA CA



          PRECISION CONCRETE INC                                       ITEMS 66, 80 THRU 84

          SANTA MARIA CA



          SUPER SEAL AND STRIPE INC                                    ITEMS 1, 3 THRU 5, 26 THRU 29, 88 THRU 90, 94

          FILLMORE CA



          UNDERGROUND SPECIALTIES CENTRAL COAST INC                    ITEMS 91 THRU 94

          TEMPLETON CA



          VANGUARD CONSTRUCTION                                        ITEMS 61, 66, 94

          LIVERMORE CA
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   05     AC DIKE CO                                                   PLACE AC DIKE, PLACE AC MISC AREA

          LINCOLN CA



          KCI ENVIRONMENTAL INC                                        LANDSCAPE, IRRIGATION, EROSION CONTROL

          SAN LUIS OBISPO CA



          KRC SAFETY                                                   SIGNS, TEMP CRASH CUSHIONS, PORTABLE FLASHING BEACON

          VISALIA CA



          LINDY'S COLD PLANING                                         COLD PLANING

          LA HABRA CA



          SAFETY STRIPING                                              LEAD COMPLIANCE PLAN, REMOVE PAVEMENT MARKINGS

          GOSHEN CA



          SAFETY STRIPING                                              PAVEMENT MARKINGS, TRAFFIC CONTROL

          GOSHEN CA



          UNDERGROUND SPECIALTIES CENTRAL COAST INC                    LIGHTING, SOLAR BEACONS

          TEMPLETON CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     FBD VANGUARD CONSTRUCTION                                    LEAN CONCRETE BASE

          LIVERMORE CA



          JD HUMANN LANDSCAPING INC                                    COMPOST

          ORCUTT CA



          JD HUMANN LANDSCAPING INC                                    LANDSCAPING, IRRIGATION, EROSION CONTROL, HYDROSEED

          ORCUTT CA

CONTINUED ON NEXT PAGE
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     KRC SAFETY                                                   AREA SIGNS, TEMPORARY CRASH CUSHION, SIGN MARKERS

          VISALIA CA



          KRC SAFETY                                                   DELINEATORS

          VISALIA CA



          PRECISION CONCRETE INC                                       MINOR CONCRETE, JOINTED CONCRETE PAVEMENT

          SANTA MARIA CA



          SAFETY STRIPING SERVICES INC                                 LEAD PLAN, TRAFFIC CONTROL, STRIPING, MARKING

          GOSHEN CA



          UNDERGROUND SPECIALTIES CENTRAL COAST INC                    MOBILIZATION, LIGHTING, ELECTRICAL

          TEMPLETON CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     AC DIKE CO                                                   AC DIKE

          LINCOLN CA  95648



          AUSTIN ENTERPRISE                                            JOINT SEALING

          BAKERSFIELD CA  93380



          KRC SAFETY CO INC                                            SIGNS

          VISALIA CA  93290



          LINDEYS COLD PLANING                                         COLD PLANING

          LA HABRA CA  90631



          PRECISION CONCRETE INC                                       CONCRETE, CURBS, ISLANDS, SIDEWALKS

          SANTA MARIA CA

CONTINUED ON NEXT PAGE
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     RCI ENVIRONMENTAL                                            LANDSCAPE, EROSION CONTROL

          SAN LUIS OBISPO CA  93403



          SAFETY STRIPING SERVICE CO                                   STRIPING

          GOSHEN CA  93227



          UNDERGROUND SPECIALTIES CENTRAL COAST INC                    ELECTRICAL

          TEMPLETON CA  93465





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     CALPORTLAND CONSTRUCTION                                     HMA, TACK COAT, MOBILIZATION

          SANTA MARIA CA



          FBD VANGUARD                                                 LCB

          LIVERMORE CA



          KCI ENVIRONMENTAL                                            HYDROSEED, COMPOST

          SAN LUIS OBISPO CA



          KCI ENVIRONMENTAL                                            TEMP HYDROMULCH, IRRIGATION WORK/PARTS, EROSION CONTROL

          SAN LUIS OBISPO CA



          KRC SAFETY                                                   SIGNS, KRAIL, CRASH CUSHIONS

          VISALIA CA



          PRECISION CONCRETE                                           JPCP, MINOR CONCRETE, DETACHABLE WARNING SURFACE

          SANTA MARIA CA



          SAFETY STRIPING                                              LEAD PLAN, TEMP STRIPING, STRIPING

          GOSHEN CA

CONTINUED ON NEXT PAGE
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     UNDERGROUND SPECIALTIES                                      LIGHTING, MOBILIZATION

          TEMPLETON CA




         05-0T0004                                                                                                BID211

         05-SB-154-R                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  7

         08/13/13                                                                                                 08/14/13



------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,119.00         3,119.00

      2     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           14,347.00        14,347.00

      3     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           80,923.00        80,923.00

      4     120149      TEMPORARY PAVEMENT MARKING (PAINT)             SQFT        390                2.10           819.00

      5     120159      TEMPORARY TRAFFIC STRIPE (PAINT)               LF       17,100                 .10         1,710.00

      6     120182      PORTABLE DELINEATOR                            EA          110               10.40         1,144.00

      7     120200      FLASHING BEACON (PORTABLE)                     EA            6              520.00         3,120.00

      8     128652      PORTABLE CHANGEABLE MESSAGE SIGN (LS)          LS     LUMP SUM           59,886.00        59,886.00

      9     026322      PORTABLE LIGHTING SYSTEMS                      LS     LUMP SUM           28,698.00        28,698.00

     10     129000      TEMPORARY RAILING (TYPE K)                     LF        4,870               21.40       104,218.00

     11     026323      TEMPORARY ALTERNATIVE CRASH CUSHION            EA            9            2,080.00        18,720.00

                        SYSTEM

     12     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM           13,757.00        13,757.00

     13     130300      PREPARE STORM WATER POLLUTION PREVENTION       LS     LUMP SUM            1,323.00         1,323.00

                        PLAN

     14     130310      RAIN EVENT ACTION PLAN                         EA            2              500.00         1,000.00

     15     130320      STORM WATER SAMPLING AND ANALYSIS DAY          EA            2              730.00         1,460.00

     16     130330      STORM WATER ANNUAL REPORT                      EA            1            2,000.00         2,000.00

     17     130530      TEMPORARY HYDRAULIC MULCH                      SQYD        850                2.00         1,700.00

                        (BONDED FIBER MATRIX)

     18     130610      TEMPORARY CHECK DAM                            LF           40               22.00           880.00

     19     130620      TEMPORARY DRAINAGE INLET PROTECTION            EA           17              305.00         5,185.00

     20     130640      TEMPORARY FIBER ROLL                           LF          100                4.00           400.00

     21     130710      TEMPORARY CONSTRUCTION ENTRANCE                EA            2            3,150.00         6,300.00

     22     130730      STREET SWEEPING                                LS     LUMP SUM           20,000.00        20,000.00

     23     130900      TEMPORARY CONCRETE WASHOUT                     LS     LUMP SUM            2,000.00         2,000.00

     24     141000      TEMPORARY FENCE (TYPE ESA)                     LF          300                3.50         1,050.00

     25     150221      ABANDON INLET                                  EA            1            2,790.00         2,790.00

     26     150711      REMOVE PAINTED TRAFFIC STRIPE                  LF        8,000                 .78         6,240.00

     27     150712      REMOVE PAINTED PAVEMENT MARKING                SQFT        200                1.30           260.00

     28     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF        5,020                 .85         4,267.00

     29     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT         22                2.10            46.20

     30     150742      REMOVE ROADSIDE SIGN                           EA           20               15.60           312.00

     31     150812      REMOVE PIPE (LF)                               LF          410               30.60        12,546.00

     32     150820      REMOVE INLET                                   EA            2              602.00         1,204.00

     33     152299      RESET MILEPOST MARKER                          EA            5               15.60            78.00

     34     152320      RESET ROADSIDE SIGN                            EA            2              203.00           406.00

     35     152390      RELOCATE ROADSIDE SIGN                         EA            2              203.00           406.00
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------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




     36     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD      7,330                3.20        23,456.00

     37     155213      CLEANING, INSPECTING, AND PREPARING            LF          110               13.80         1,518.00

                        CULVERT (LF)

     38     160102      CLEARING AND GRUBBING (LS)                     LS     LUMP SUM            3,000.00         3,000.00

     39     190101      ROADWAY EXCAVATION                             CY       20,800               10.60       220,480.00

     40     190185      SHOULDER BACKING                               TON          37              109.00         4,033.00

     41     194001      DITCH EXCAVATION                               CY           20               75.20         1,504.00

     42     198250      GEOSYNTHETIC REINFORCEMENT                     SQYD        940                4.70         4,418.00

     43     200114      ROCK BLANKET                                   SQYD        710              122.20        86,762.00

     44     208310      IRRIGATION SLEEVE                              LF           65               49.90         3,243.50

     45     208465      SPRINKLER (TYPE A-5)                           EA           48              104.00         4,992.00

     46     208471      SPRINKLER (TYPE B-1)                           EA           20               31.20           624.00

     47     026324      1 1/2" FILTER ASSEMBLY UNIT                    EA            2            1,040.00         2,080.00

     48     208562      CAM COUPLER ASSEMBLY                           EA            2              520.00         1,040.00

     49 (F) 208595      1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY          LF        1,600                3.10         4,960.00

                        LINE)

     50 (F) 208597      1 1/2" PLASTIC PIPE (SCHEDULE 40)              LF        1,300                3.45         4,485.00

                        (SUPPLY LINE)

     51     026325      1 1/2" PRESSURE REGULATING VALVE               EA            2            1,559.00         3,118.00

     52     026326      1 1/2" BALL VALVE                              EA            5              520.00         2,600.00

     53     208738      8" CORRUGATED HIGH DENSITY                     LF          530               67.60        35,828.00

                        POLYETHYLENE PIPE CONDUIT

     54     204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM            8,200.00         8,200.00

     55     210010      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            3              520.00         1,560.00

     56     210260      ROLLED EROSION CONTROL PRODUCT                 SQFT      5,000                 .50         2,500.00

                        (JUTE MESH)

     57     026327      COMPOST BERM                                   LF          800                4.00         3,200.00

     58     210430      HYDROSEED                                      SQFT    238,000                 .10        23,800.00

     59     210600      COMPOST                                        SQFT    238,000                 .13        30,940.00

     60     260203      CLASS 2 AGGREGATE BASE (CY)                    CY        7,070               39.80       281,386.00

     61     280000      LEAN CONCRETE BASE                             CY        3,070              151.00       463,570.00

     62     390132      HOT MIX ASPHALT (TYPE A)                       TON       8,540              102.30       873,642.00

     63     394076      PLACE HOT MIX ASPHALT DIKE (TYPE E)            LF        3,580                2.90        10,382.00

     64     394090      PLACE HOT MIX ASPHALT                          SQFT        120               16.70         2,004.00

                        (MISCELLANEOUS AREA)

     65     397005      TACK COAT                                      TON           4              572.00         2,288.00

     66     401050      JOINTED PLAIN CONCRETE PAVEMENT                CY          150              590.00        88,500.00

     67 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               CY           21.2          2,125.00        45,050.00
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------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




     68     560248      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT        310               13.00         4,030.00

                        (0.063"-UNFRAMED)

     69     560249      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT         48               14.60           700.80

                        (0.080"-UNFRAMED)

     70     560252      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT        230               17.15         3,944.50

                        (0.080"-FRAMED)

     71     566011      ROADSIDE SIGN - ONE POST                       EA           35              229.00         8,015.00

     72     566012      ROADSIDE SIGN - TWO POST                       EA            4              343.00         1,372.00

     73     620100      18" ALTERNATIVE PIPE CULVERT                   LF           94               66.80         6,279.20

     74     620140      24" ALTERNATIVE PIPE CULVERT                   LF          730               67.50        49,275.00

     75     700617      DRAINAGE INLET MARKER                          EA           12              130.00         1,560.00

     76     705315      24" ALTERNATIVE FLARED END SECTION             EA            2              445.00           890.00

     77     709522      INLET DEPRESSION                               EA            2              751.00         1,502.00

     78 (F) 721015      ROCK SLOPE PROTECTION                          CY           35.5            136.00         4,828.00

                        (LIGHT, METHOD B) (CY)

     79     729011      ROCK SLOPE PROTECTION FABRIC (CLASS 8)         SQFT        870                 .65           565.50

     80     730020      MINOR CONCRETE (CURB) (CY)                     CY          260              438.00       113,880.00

     81     730070      DETECTABLE WARNING SURFACE                     SQFT        400               38.00        15,200.00

     82     731511      MINOR CONCRETE (ISLAND PAVING)                 CY           90              440.00        39,600.00

     83     731521      MINOR CONCRETE (SIDEWALK)                      CY          110              466.50        51,315.00

     84     731623      MINOR CONCRETE (CURB RAMP)                     CY           18              737.00        13,266.00

     85 (F) 750001      MISCELLANEOUS IRON AND STEEL                   LB        2,809                2.00         5,618.00

     86     820107      DELINEATOR (CLASS 1)                           EA           16               83.20         1,331.20

     87     820130      OBJECT MARKER                                  EA           11              104.00         1,144.00

     88     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT      2,210                4.15         9,171.50

     89     840560      THERMOPLASTIC TRAFFIC STRIPE                   LF       17,600                 .36         6,336.00

                        (SPRAYABLE)

     90     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          550                4.20         2,310.00

     91     860401      LIGHTING                                       LS     LUMP SUM          119,260.00       119,260.00

     92     860415      LIGHTING (STAGE CONSTRUCTION)                  LS     LUMP SUM           22,562.00        22,562.00

     93     026328      SOLAR FLASHING BEACON SYSTEM                   LS     LUMP SUM           17,467.00        17,467.00

     94     999990      MOBILIZATION                                   LS     LUMP SUM          154,110.00       154,110.00



                                                                                                 TOTAL         3,303,010.40
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


  1 |         1,500.00       1500.00|         2,750.00       2750.00|         2,500.00       2500.00|         2,000.00       2000.00


  2 |        16,000.00      16000.00|        17,400.00      17400.00|        20,000.00      20000.00|        22,000.00      22000.00


  3 |        40,000.00      40000.00|        49,600.00      49600.00|        48,000.00      48000.00|        64,000.00      64000.00


  4 |             3.00       1170.00|             9.00       3510.00|            10.00       3900.00|            10.40       4056.00


  5 |             1.00      17100.00|              .75      12825.00|              .80      13680.00|              .90      15390.00


  6 |             3.00        330.00|             7.00        770.00|            25.00       2750.00|            10.00       1100.00


  7 |           500.00       3000.00|           550.00       3300.00|           775.00       4650.00|           735.00       4410.00


  8 |        35,000.00      35000.00|         3,500.00       3500.00|        22,500.00      22500.00|       100,000.00     100000.00


  9 |         3,500.00       3500.00|         1,100.00       1100.00|        33,000.00      33000.00|        15,000.00      15000.00


 10 |             8.00      38960.00|            10.00      48700.00|            16.00      77920.00|            23.00     112010.00


 11 |         3,000.00      27000.00|         4,160.00      37440.00|         1,800.00      16200.00|         2,180.00      19620.00


 12 |         7,000.00       7000.00|        16,000.00      16000.00|        18,000.00      18000.00|        20,000.00      20000.00


 13 |           800.00        800.00|         7,300.00       7300.00|         2,500.00       2500.00|         1,600.00       1600.00


 14 |           500.00       1000.00|           500.00       1000.00|           500.00       1000.00|           500.00       1000.00


 15 |           150.00        300.00|           550.00       1100.00|         1,500.00       3000.00|         2,000.00       4000.00


 16 |         2,000.00       2000.00|         2,000.00       2000.00|         2,000.00       2000.00|         2,000.00       2000.00


 17 |             1.60       1360.00|             2.00       1700.00|             2.60       2210.00|             3.00       2550.00


 18 |            20.00        800.00|            23.00        920.00|            15.00        600.00|            14.00        560.00


 19 |            65.00       1105.00|            68.00       1156.00|           275.00       4675.00|           280.00       4760.00


 20 |             5.00        500.00|             8.00        800.00|             6.50        650.00|             9.00        900.00


 21 |         1,150.00       2300.00|         3,300.00       6600.00|         2,000.00       4000.00|         4,900.00       9800.00


 22 |        11,000.00      11000.00|        19,000.00      19000.00|        24,000.00      24000.00|        53,000.00      53000.00


 23 |         2,750.00       2750.00|         3,700.00       3700.00|         1,500.00       1500.00|         3,500.00       3500.00


 24 |             4.00       1200.00|             2.75        825.00|             5.00       1500.00|             7.00       2100.00


 25 |           385.00        385.00|         1,500.00       1500.00|           850.00        850.00|         3,200.00       3200.00




 26 |             1.00       8000.00|              .55       4400.00|              .60       4800.00|              .65       5200.00


 27 |             2.00        400.00|             9.00       1800.00|            10.00       2000.00|            10.40       2080.00


 28 |             1.00       5020.00|              .50       2510.00|              .60       3012.00|              .62       3112.40


 29 |             2.00         44.00|             9.00        198.00|            10.00        220.00|             9.00        198.00


 30 |            50.00       1000.00|            16.00        320.00|            50.00       1000.00|            50.00       1000.00


 31 |            20.00       8200.00|            40.00      16400.00|            20.00       8200.00|            20.00       8200.00


 32 |           600.00       1200.00|           330.00        660.00|           900.00       1800.00|         2,100.00       4200.00


 33 |            15.00         75.00|            16.50         82.50|            50.00        250.00|            18.00         90.00


 34 |           195.00        390.00|           215.00        430.00|           220.00        440.00|           380.00        760.00


 35 |           195.00        390.00|           215.00        430.00|           220.00        440.00|           380.00        760.00


 36 |             3.50      25655.00|             3.00      21990.00|             2.30      16859.00|             3.80      27854.00


 37 |            20.00       2200.00|            54.00       5940.00|            14.00       1540.00|            18.00       1980.00


 38 |        20,000.00      20000.00|         4,000.00       4000.00|         9,000.00       9000.00|        40,700.00      40700.00


 39 |            25.00     520000.00|            11.50     239200.00|            15.65     325520.00|            24.35     506480.00
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


 40 |           200.00       7400.00|           250.00       9250.00|           120.00       4440.00|           209.00       7733.00


 41 |            85.00       1700.00|            50.00       1000.00|            70.00       1400.00|            59.00       1180.00


 42 |             6.50       6110.00|            21.50      20210.00|             9.00       8460.00|             6.00       5640.00


 43 |           115.00      81650.00|           150.00     106500.00|           100.00      71000.00|            28.00      19880.00


 44 |            12.00        780.00|            53.00       3445.00|            14.00        910.00|            18.00       1170.00


 45 |            68.00       3264.00|           110.00       5280.00|            73.00       3504.00|            81.00       3888.00


 46 |            25.00        500.00|            33.00        660.00|            25.00        500.00|            42.00        840.00


 47 |           750.00       1500.00|         1,100.00       2200.00|           800.00       1600.00|           985.00       1970.00


 48 |           725.00       1450.00|           550.00       1100.00|           775.00       1550.00|           950.00       1900.00


 49 |             5.00       8000.00|             3.50       5600.00|             5.50       8800.00|             5.70       9120.00


 50 |             6.00       7800.00|             3.50       4550.00|             6.50       8450.00|             6.80       8840.00


 51 |           900.00       1800.00|         1,650.00       3300.00|           950.00       1900.00|         1,095.00       2190.00


 52 |           300.00       1500.00|           550.00       2750.00|           325.00       1625.00|           395.00       1975.00


 53 |            40.00      21200.00|            71.50      37895.00|            70.00      37100.00|            70.00      37100.00


 54 |        15,000.00      15000.00|        19,500.00      19500.00|        15,000.00      15000.00|        17,500.00      17500.00


 55 |           350.00       1050.00|           550.00       1650.00|           375.00       1125.00|           380.00       1140.00


 56 |              .40       2000.00|              .55       2750.00|              .45       2250.00|              .50       2500.00


 57 |             5.25       4200.00|             4.25       3400.00|             5.80       4640.00|             6.00       4800.00


 58 |              .07      16660.00|              .11      26180.00|              .09      21420.00|              .08      19040.00


 59 |              .13      30940.00|              .14      33320.00|              .14      33320.00|              .14      33320.00


 60 |            22.00     155540.00|            47.00     332290.00|            37.00     261590.00|            45.80     323806.00


 61 |           128.00     392960.00|           158.00     485060.00|           162.00     497340.00|           151.50     465105.00


 62 |            98.00     836920.00|           115.00     982100.00|           109.00     930860.00|           120.40    1028216.00


 63 |             2.00       7160.00|             2.00       7160.00|             3.00      10740.00|             6.00      21480.00


 64 |            15.00       1800.00|             7.70        924.00|             8.00        960.00|            14.00       1680.00




 65 |         1,900.00       7600.00|         1,650.00       6600.00|         3,200.00      12800.00|           660.00       2640.00


 66 |           345.00      51750.00|           437.87      65680.50|           380.00      57000.00|           407.00      61050.00


 67 |         1,300.00      27560.00|         3,531.00      74857.20|         1,650.00      34980.00|         1,780.00      37736.00


 68 |            12.50       3875.00|            14.00       4340.00|            14.00       4340.00|            13.60       4216.00


 69 |            14.00        672.00|            15.00        720.00|            15.00        720.00|            15.25        732.00


 70 |            16.50       3795.00|            18.00       4140.00|            18.00       4140.00|            18.00       4140.00


 71 |           220.00       7700.00|           242.00       8470.00|           230.00       8050.00|           278.00       9730.00


 72 |           330.00       1320.00|           363.00       1452.00|           350.00       1400.00|           695.00       2780.00


 73 |            68.00       6392.00|           125.00      11750.00|            78.00       7332.00|            83.00       7802.00


 74 |            70.00      51100.00|           100.00      73000.00|            65.00      47450.00|            70.00      51100.00


 75 |           125.00       1500.00|           138.00       1656.00|           135.00       1620.00|           136.00       1632.00


 76 |           450.00        900.00|           540.00       1080.00|           600.00       1200.00|         2,600.00       5200.00


 77 |           550.00       1100.00|           550.00       1100.00|         1,400.00       2800.00|         1,600.00       3200.00


 78 |           150.00       5325.00|           100.00       3550.00|           120.00       4260.00|           180.00       6390.00
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


 79 |             1.00        870.00|              .50        435.00|             1.00        870.00|             1.00        870.00


 80 |           500.00     130000.00|           400.00     104000.00|           460.00     119600.00|           300.00      78000.00


 81 |            25.00      10000.00|            50.00      20000.00|            46.00      18400.00|            43.00      17200.00


 82 |           650.00      58500.00|           444.00      39960.00|           610.00      54900.00|           385.00      34650.00


 83 |           550.00      60500.00|           415.00      45650.00|           530.00      58300.00|           310.00      34100.00


 84 |         1,250.00      22500.00|           624.00      11232.00|           725.00      13050.00|           466.00       8388.00


 85 |             1.00       2809.00|             2.00       5618.00|             2.00       5618.00|             1.50       4213.50


 86 |            80.00       1280.00|            88.00       1408.00|            85.00       1360.00|            87.00       1392.00


 87 |           100.00       1100.00|           110.00       1210.00|           110.00       1210.00|           109.00       1199.00


 88 |             4.00       8840.00|             3.75       8287.50|             4.00       8840.00|             3.70       8177.00


 89 |              .40       7040.00|              .65      11440.00|              .70      12320.00|              .65      11440.00


 90 |             7.00       3850.00|             5.50       3025.00|             5.50       3025.00|             5.45       2997.50


 91 |       120,000.00     120000.00|       126,000.00     126000.00|       124,000.00     124000.00|       131,000.00     131000.00


 92 |        22,000.00      22000.00|        25,000.00      25000.00|        27,100.00      27100.00|        23,000.00      23000.00


 93 |        18,000.00      18000.00|        19,000.00      19000.00|        19,000.00      19000.00|        18,000.00      18000.00


 94 |       335,640.00     335640.00|       113,000.00     113000.00|       300,000.00     300000.00|       123,000.00     123000.00




TOT                    3,391,036.00                   3,434,591.70                   3,572,835.00                   3,789,158.40




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211

                                                                                                                       PAGE  1

    BID OPENING DATE    08/13/13                    IN AND NEAR HANFORD AT THE 14TH AVE                                08/14/13

    CONTRACT NUMBER     06-462204                   UC, HANFORD-ARMONA RD UC AND THE                         CONTRACT CODE 'A '

    LOCATION            06-KIN-198-R14.8/17.9       11TH AVENUE UC                                            72 CONTRACT ITEMS

                                                    (KP R23.7/R29.0)



                                                    REHAB 3 BRIDGE DECKS                      FEDERAL AID  ACNH-P198-(060)E







    POSTPONED CONTRACT




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211

                                                                                                                       PAGE  1

    BID OPENING DATE    08/13/13                    ON STATE ROUTE 12 AT MOKELUMNE                                     08/14/13

    CONTRACT NUMBER     10-0U6104                   RIVER BRIDGE                                             CONTRACT CODE 'C '

    LOCATION            10-SJ-12-0.0                                                                          41 CONTRACT ITEMS





                                                    REMOVE & REPLACE EXISTING CONCRETE        FEDERAL AID  RDNH-P012-(109)E







             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 10.0%

PROPOSALS ISSUED   13    FUND TOTAL   HM1               0                         TOTAL NUMBER OF WORKING DAYS    200



NUMBER OF BIDDERS  4    ENGINEERS EST      1,828,150.50   AMOUNT OVER        879,816.50         PERCENT OVER EST 48.13



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

              --------      -----------  ---------         -------------------------------------------------



                  1         2,707,967.00    1              MYERS AND SONS CONSTRUCTION LP        916 649-4504

                                                                                                 00944155

                                                           2554 MILLCREEK DR                 FAX 916 920-2246

                                                           SACRAMENTO CA  95833



                  2         3,068,671.90    2              AMERICAN CIVIL CONSTRUCTORS           707 746-8028

                                                           WEST COAST INC                        00526319

                                                           3701 MALLARD DRIVE                FAX 707 747-0593

                                                           BENICIA CA  94510



                  3         3,171,940.10    4              CALIFORNIA ENGINEERING                925 461-1500

                                                           CONTRACTORS INC                       00274652

                                                           20 HAPPY VALLEY ROAD              FAX 925 461-0510

                                                           PLEASANTON CA  94566



                  4         3,420,571.30    3              GOLDEN STATE BRIDGE INC               925 372-8000

                                                                                                 00851187

                                                           2990 BAY VISTA COURT SUITE D      FAX 925 372-8001

                                                           BENICIA CA  94510
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         08/13/13                                                                                                 08/14/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     ABSL CONSTRUCTION                                            GRIND EXISTING DECK

          HAYWARD CA



          ALAMILLO REBAR INC                                           REBAR

          BENICIA CA



          CENTRAL STRIPING SERVICE INC                                 STRIPING AND MARKERS

          RANCHO CORDOVA CA



          CMC CONSTRUCTION                                             TRAFFIC CONTROL, PCMS

          SAN FRANCISCO CA



          JEFFCO PAINTING AND COATING                                  LEAD COMPLIANCE PLAN, CLEAN/PAINT STRUCTURAL STEEL

          VALLEJO CA



          JEFFCO PAINTING AND COATING                                  SPOT BLAST/CLEAN, PAINT UNDERCOAT, WORK AREA MONITORING

          VALLEJO CA
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     ABSL CONSTRUCTION                                            GRIND EXISTING BRIDGE DECK

          HAYWARD CA



          ALL AMERICAN RENTALS                                         PLACE FRP DECK PANELS (FORKLIFT RENTAL)

          NEWARK CA



          ALL AMERICAN RENTALS                                         TRAFFIC CONTROL (JOB SITE LIGHTING), PCMS BOARD (RENTAL)

          NEWARK CA



          CAMBLIN STEEL                                                BAR REINFORCING STEEL (BRIDGE)

          ROCKLIN CA



          CENTRAL STRIPING SERVICE INC                                 LEAD COMPLIANCE PLAN(STRIPE) AND STRIPING AND MARKERS

          RANCHO CORDOVA CA



          CENTRAL STRIPING SERVICE INC                                 REMOVE STRIPE AND MARKERS AND MOBILIZATION

          RANCHO CORDOVA CA



          CONSTRUCTION AREA SIGNS INC                                  CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL SYSTEM

          NEWCASTLE CA



          ESWPPP CONSULTANTS                                           PREPARE WPCP

          WALNUT CREEK CA



          JEFFCO PAINTING AND COATING                                  LEAD COMPLIANCE PLAN(PAINT), CLEAN STRUCTURAL STEEL

          VALLEJO CA



          JEFFCO PAINTING AND COATING                                  SPOT CLEAN AND PAINT UNDERCOAT, MOBILIZATION (PAINT)

          VALLEJO CA



          JEFFCO PAINTING AND COATING                                  WORK AREA MONITORING

          VALLEJO CA




         10-0U6104                                                                                                BID211

         10-SJ-12-0                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  4

         08/13/13                                                                                                 08/14/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     ALAMILLO REBAR                                               ITEMS 29 AND 35

          325 WEST CHANNEL RD

          BENICIA CA  94510



          MYERS AND SONS CONSTRUCTION INC                              ITEMS 15 THRU 20

          2554 MILL CREEK DR

          SACRAMENTO CA  95833



          SILVERADO CONTRACTORS                                        ITEM 21

          2855 MANDELA PKWY 2ND FLOOR

          OAKLAND CA  94608



          TULLY CONSULTING GROUP                                       ITEM 7

          180 S FIRST ST SUIT 9

          DIXON CA  95620





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     BAY LINE CUTTING AND CORING INC                              FURNISH POLYESTER AND DECK TREATMENT MATL, MOBE

          BERKELEY CA



          BAY LINE CUTTING AND CORING INC                              PREP DECK SURFACE, POLYESTER OVERLAY, TREAT DECK

          BERKELEY CA



          CAMBLIN STEEL SERVICE                                        REBAR

          ROCKLIN CA



          CENTRAL STRIPING SERVICE INC                                 STRIPING/MARKING AND REMOVE STRIPE

          RANCHO CORDOVA CA



          JEFFCO PAINTING AND COATING                                  LEAD PLAN, CLEAN STR STEEL, SPOT BLAST UNDERCOAT AND PAINT

          VALLEJO CA

CONTINUED ON NEXT PAGE
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     JEFFCO PAINTING AND COATING                                  WORK AREA MONITOR

          VALLEJO CA
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------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM           10,000.00        10,000.00

      2     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           10,000.00        10,000.00

      3     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          250,000.00       250,000.00

      4     120120      TYPE III BARRICADE                             EA           10               65.00           650.00

      5     128652      PORTABLE CHANGEABLE MESSAGE SIGN (LS)          LS     LUMP SUM           75,000.00        75,000.00

      6     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM            3,500.00         3,500.00

      7     130200      PREPARE WATER POLLUTION CONTROL PROGRAM        LS     LUMP SUM            3,000.00         3,000.00

      8     130900      TEMPORARY CONCRETE WASHOUT                     LS     LUMP SUM            1,500.00         1,500.00

      9     141103      REMOVE YELLOW THERMOPLASTIC TRAFFIC            LF        2,860                1.25         3,575.00

                        STRIPE (HAZARDOUS WASTE)

     10     150310      RAPID SETTING CONCRETE (PATCH)                 CF           22              125.00         2,750.00

     11     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF        2,860                 .50         1,430.00

     12     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT         24                3.00            72.00

     13     150722      REMOVE PAVEMENT MARKER                         EA          120                1.00           120.00

     14     153223      REMOVE UNSOUND CONCRETE                        CF           22              125.00         2,750.00

     15     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           SQFT     36,515                 .25         9,128.75

     16     153227      FURNISH POLYESTER CONCRETE OVERLAY             CF          933               95.00        88,635.00

     17 (F) 153228      PLACE POLYESTER CONCRETE OVERLAY               SQFT      9,339                5.50        51,364.50

     18     044409      PREPARE FIBER REINFORCED POLYMER DECK          SQFT      8,042                 .75         6,031.50

                        SURFACE

     19 (F) 153233      TREAT BRIDGE DECK                              SQFT     34,931                 .75        26,198.25

     20     153234      FURNISH BRIDGE DECK TREATMENT MATERIAL         GAL         388               75.00        29,100.00

     21     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM          150,000.00       150,000.00

     22     044410      POLYESTER GROUT                                CF          394              225.00        88,650.00

     23 (F) 420203      GRIND EXISTING BRIDGE DECK                     SQFT      1,160               15.00        17,400.00

     24 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    CY           44            3,500.00       154,000.00

     25     511118      CLEAN EXPANSION JOINT                          LF          165               20.00         3,300.00

     26     044411      FURNISH FIBER REINFORCED POLYMER DECK          SQFT      8,597              100.00       859,700.00

                        PANEL 5" THICK

     27     044412      PLACE FIBER REINFORCED POLYMER DECK            SQFT      8,597               20.00       171,940.00

                        PANEL 5" THICK

     28     519088      JOINT SEAL (MR 1")                             LF          165               30.00         4,950.00

     29 (F) 520102      BAR REINFORCING STEEL (BRIDGE)                 LB       16,727                4.00        66,908.00

     30     550102      STRUCTURAL STEEL (BRIDGE)                      LB          742               60.00        44,520.00

     31     590106      CLEAN STRUCTURAL STEEL (EXISTING BRIDGE)       LS     LUMP SUM           45,000.00        45,000.00

     32     044413      SPOT CLEAN AND PAINT UNDERCOAT                 SQFT      2,282               14.00        31,948.00

     33     590301      WORK AREA MONITORING                           LS     LUMP SUM            3,000.00         3,000.00

     34 (F) 750501      MISCELLANEOUS METAL (BRIDGE)                   LB        1,928               12.00        23,136.00
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------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




     35     044414      COMPOSITE BARRIER                              LF          574              325.00       186,550.00

     36 (F) 833085      PIPE HANDRAILING                               LF           14              400.00         5,600.00

     37     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF        5,720                1.00         5,720.00

     38     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT         24                5.00           120.00

     39     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          120                6.00           720.00

     40     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            5,000.00         5,000.00

                        SYSTEM ELEMENTS DURING CONSTRUCTION

     41     999990      MOBILIZATION                                   LS     LUMP SUM          265,000.00       265,000.00



                                                                                                 TOTAL         2,707,967.00
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    |-------------------------------|-------------------------------|-------------------------------

ITEM|            SECOND             |            THIRD              |            FOURTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------

  1 |         2,625.00       2625.00|         1,025.00       1025.00|         5,000.00       5000.00

  2 |         6,100.00       6100.00|         2,275.00       2275.00|         4,000.00       4000.00

  3 |       300,000.00     300000.00|       150,000.00     150000.00|       135,000.00     135000.00

  4 |            40.00        400.00|            50.00        500.00|           100.00       1000.00

  5 |        60,000.00      60000.00|        50,000.00      50000.00|        75,000.00      75000.00

  6 |           500.00        500.00|        10,000.00      10000.00|        20,000.00      20000.00

  7 |           749.00        749.00|           650.00        650.00|         1,000.00       1000.00

  8 |         5,000.00       5000.00|         5,000.00       5000.00|         5,000.00       5000.00

  9 |              .95       2717.00|              .95       2717.00|             1.00       2860.00

 10 |            40.00        880.00|           300.00       6600.00|           350.00       7700.00

 11 |              .50       1430.00|              .50       1430.00|             1.00       2860.00

 12 |             2.25         54.00|             2.25         54.00|             5.00        120.00

 13 |             1.35        162.00|             1.35        162.00|             2.00        240.00

 14 |           150.00       3300.00|           600.00      13200.00|           145.00       3190.00

 15 |              .25       9128.75|              .40      14606.00|              .55      20083.25

 16 |            72.00      67176.00|           120.00     111960.00|            75.00      69975.00

 17 |            15.00     140085.00|             5.00      46695.00|             8.00      74712.00

 18 |             1.20       9650.40|              .90       7237.80|             5.00      40210.00

 19 |              .25       8732.75|              .90      31437.90|             1.00      34931.00

 20 |            58.00      22504.00|           100.00      38800.00|            55.00      21340.00

 21 |       200,000.00     200000.00|       420,000.00     420000.00|       196,000.00     196000.00

 22 |           350.00     137900.00|           250.00      98500.00|           275.00     108350.00

 23 |            20.00      23200.00|             4.50       5220.00|            22.00      25520.00

 24 |         1,350.00      59400.00|         3,000.00     132000.00|         4,000.00     176000.00

 25 |            15.00       2475.00|            65.00      10725.00|            75.00      12375.00

 26 |           140.00    1203580.00|            85.00     730745.00|           140.00    1203580.00

 27 |            15.00     128955.00|            50.00     429850.00|            45.00     386865.00

 28 |            25.00       4125.00|            75.00      12375.00|           125.00      20625.00

 29 |             3.00      50181.00|             2.20      36799.40|             2.15      35963.05

 30 |            80.00      59360.00|            10.00       7420.00|            22.00      16324.00

 31 |        35,000.00      35000.00|        25,000.00      25000.00|        33,000.00      33000.00

 32 |            10.00      22820.00|            35.00      79870.00|            10.00      22820.00

 33 |         2,800.00       2800.00|         2,500.00       2500.00|         3,000.00       3000.00

 34 |            12.00      23136.00|            15.00      28920.00|             8.00      15424.00

 35 |           320.00     183680.00|           600.00     344400.00|           500.00     287000.00

 36 |           750.00      10500.00|           500.00       7000.00|           200.00       2800.00

 37 |              .55       3146.00|              .55       3146.00|             1.20       6864.00

 38 |            10.00        240.00|            10.00        240.00|             5.00        120.00

 39 |             4.00        480.00|             4.00        480.00|             6.00        720.00
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    |-------------------------------|-------------------------------|-------------------------------

ITEM|            SECOND             |            THIRD              |            FOURTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------

 40 |         1,500.00       1500.00|         2,400.00       2400.00|         1,000.00       1000.00

 41 |       275,000.00     275000.00|       300,000.00     300000.00|       342,000.00     342000.00



TOT                    3,068,671.90                   3,171,940.10                   3,420,571.30



