

# Low Bidder

02-23-16A11:39 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

Page 1 of 2

CONTRACT NO: 01-0A4904

BID AMOUNT: \$ 3,554,665.00

BID OPENING DATE: 2/18/2016

BIDDER'S NAME: Steve Manning Construction, Inc.

DBE GOAL FROM CONTRACT %: 12%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	8	\$1,873,227.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
9	PREPARE SWPPP		ADH TECHNICAL SERVICES, INC.	\$2,750.00
10	RAIN EVENT ACTION PLAN		Cert#34145	\$6,100.00
11	STORM WATER SAMPLING & ANALYSIS DAY		3065 Porter St, Ste 101	\$9,000.00
12	STORM WATER ANNUAL RPT		Soquel, CA 95073 (831) 477-2003	\$2,000.00
3	TRAFFIC CONTROL SYSTEM		CHARLIE'S CUSTOM EXCAVATING	\$180,000.00
7	PCMS (LS)		INC. Cert#37820	\$15,000.00
39	WEED CONTROL MAT		21113 Gilbert Dr, Redding CA	\$40,004.40
43	COMPOST SOCK		96002 (530) 221-7563	\$132,000.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ see pg 2
	see pg 2

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder Arlene Litsey - Secty/Treas

2/22/2016 (530) 222-0810

Date (Area Code) Tel. No.

Bill Spoon, Project Manager

Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

Page 2 of 2

CONTRACT NO:	01-0A4904
BID AMOUNT:	\$ 3,554,665.00
BID OPENING DATE:	2/18/2016
BIDDER'S NAME:	Steve Manning Construction, Inc.
DBE GOAL FROM CONTRACT %:	12%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	8	\$1,873,227.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
26	TREATED WOOD WASTE		DIRT & AGGREGATE	\$5,375.00
28	REMOVE GUARDRAIL		INTERCHANGE, INC. Cert#20	\$9,420.00
76	MIDWEST GUARDRAIL SYSTEM (Steel Post)		20905 N.E. Sandy Blvd.	\$34,500.00
77	END ANCHOR ASSEMBLY (TYPE SFT)		Fairview, OR 97024	\$700.00
81	MOBILIZATION - PARTIAL		(503) 661-5093	\$5,000.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 441,849.40
	12.43 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder  Arlene Litsey - Secty/Treas

2/22/2016 (530) 222-0810  
 Date (Area Code) Tel. No.

Bill Spoon, Project Manager  
 Person to Contact (Please Type or Print)





**D.B.E.**

**Cost Proposal**

8(a) · SDB · DBE · MBE · SBE

<b>Contractor</b>	Steve Manning Construction, Inc.
<b>Contact</b>	Bill Spoon
<b>Project Number</b>	01-0A4904
<b>Project Name</b>	Widen roadway, construct HMA & RHMA overlay, drainage & MGS

<b>Date</b>	02/16/16
<b>Quote No</b>	10090201
<b>Expiration Date</b>	05/16/16

Scope of Work and Project Description							
Project Description	Produce project SWPPP, perform water quality field inspections; reporting.	Target Start Date	Unknown <th>Working Days</th> <td>80</td> <th>Item Total</th> <td></td>	Working Days	80	Item Total	
<b>Conditions, Assumptions and Comments</b>	Labor will be billed at the hourly rate of the inspector type. The unit price will be based on the actual hours worked. Related project expenses will be billed at cost, mileage will be billed at the current federal rate. All additional consulting work will be based upon a time and materials rate listed below. Project costs will be billed monthly for work the prior period.						
Task / Bid Item	Description	Unit	Est Qty	Unit Price	Item Total	Item Total	
1	Prepare Storm Water Pollution Prevention Plan	Each	1	\$ 2,750	\$ 2,750.00		
2	Field Inspections (pre, during, post-storm, weekly)	Each	24	\$180 - \$285	\$4,320 - \$6,840		
3	Rain Event Action Plan (REAP)	Each	61	\$ 100.00	\$ 6,100.00		
4	Sampling and Analysis Day	Each	30	\$ 300.00	\$ 9,000.00		
5	Stormwater Annual Report	Each	1	\$ 2,000.00	\$ 2,000.00		
						\$	
<b>Estimated Total</b>						<del>\$24,170 - \$26,690</del> <b>\$19,850.00</b>	

ADH Contact Information	
<b>Project Manager</b>	Steen Trump
<b>Contact Phone</b>	707-834-4499
<b>Contact e-Mail</b>	strump@adhenvironmental.com
<b>Contact Office</b>	McKinleyville Office

<b>Payment Terms</b>	Net 30 days
----------------------	-------------

**Task Details and Exceptions**

Note: Due to the uncertain nature of actual construction scheduling, weather conditions, and other associated project tasks, we have made certain assumptions in the preparation of this Cost Proposal. Quantities of items are estimates and may vary due to site conditions and activities. Items not included in this quote are to be considered excluded. Other assumptions include the following:

Task 1: Field inspection includes travel from McKinleyville office to project location, field activities, and assembly of report in office. Estimate is based upon 16 weekly inspections needed on the project (if 80 working days), plus an estimated 4 storm events requiring pre- and post-storm inspections.

Task 2: Rain Event Action Plan (REAP) will be prepared for all anticipated rain events with a 50% or greater probability of precipitation. A REAP will be prepared within the time frames listed in the project SWPPP document. The estimated quantity is based on the List of Bid Items and is far beyond what would be expected (3 to 6 depending on time of year)

Task 3: Sampling and Analysis day includes all equipment and materials needed to sample discharge of stormwater from the project site. This task will be performed during a "Task 1 during-storm inspection". The estimated quantity is based on the List of Bid Items and is far beyond what would be expected.

Task 4: Stormwater Annual report will be prepared in accordance with the requirements listed in the Project Specifications.

Hourly Rates				
Position Type	QSD	QSP	Technician I	Technician II
Hourly Rate (field, office, travel)	\$ 100.00	\$ 95.00	\$ 60.00	\$ 72.00

**Acceptance**

By signing below, Contractor agrees that ADH Environmental will perform the scope of work for the project described herein.

**Company:** \_\_\_\_\_

**Signature:** \_\_\_\_\_ **Phone Number:** \_\_\_\_\_

**Printed Name:** \_\_\_\_\_ **Address:** \_\_\_\_\_

**Title:** \_\_\_\_\_ **City, State, Zip:** \_\_\_\_\_

**Date:** \_\_\_\_\_ **E-mail:** \_\_\_\_\_

ADH Environmental is a Disadvantaged Business Enterprise (DBE) certified through the California Unified Certification Program (CUCP)

Headquarters: 3065 Porter Street, Suite 101 · Soquel, California 95073 · (831) 477-2003  
 Branch Office: 2720 Central Avenue, Suite F · McKinleyville, California 95519 · (707) 822-1778  
 Branch Office: P.O. Box 494457 · Redding, California 96049 · (530) 242-1153  
[www.adhenvironmental.com](http://www.adhenvironmental.com)

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Feb 16 15:45:18 PST 2016

**Query Criteria**

Firm/DBA Name: adh

Firm Type: DBE

<b>Firm ID</b>	34145
<b>Firm/DBA Name</b>	ADH TECHNICAL SERVICES, INC.
<b>Address Line1</b>	3065 PORTER STREET, SUITE 101
<b>Address Line2</b>	
<b>City</b>	SOQUEL
<b>State</b>	CA
<b>Zip Code1</b>	95073
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	3065 PORTER STREET, SUITE 101
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SOQUEL
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95073
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	adh@adhenvironmental.com
<b>Contact Name</b>	null ALESSANDRO D. HNATT
<b>Area Code</b>	( 831 )
<b>Phone Number</b>	477-2003
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 831 )
<b>Fax Phone Number</b>	477-0895
<b>Agency Name</b>	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	541330; 541620;

**ACDBE NAICS**

**Work Codes**

C8707 FEASIBILITY STUDIES; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8852 SWPPP Planning;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	ADH TECHNICAL SERVICES, INC.	1000020426	SANTA CRUZ	SOQUEL	12/10/2015	06/30/2016

v2.20160101

#### About DIR

[Who we are](#)  
[DIR Divisions, Boards & Commissions](#)  
[Contact DIR](#)

#### Work with Us

[Licensing, registrations, certifications & permits](#)  
[Notification of activities](#)  
[Public Records Act](#)

#### Learn More

[Site Map](#)  
[Frequently Asked Questions](#)  
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Feb 18 14:21:01 PST 2016

**Query Criteria**

Firm/DBA Name: adh

Firm Type: DBE

---

<b>Firm ID</b>	34145
<b>Firm/DBA Name</b>	ADH TECHNICAL SERVICES, INC.
<b>Address Line1</b>	3065 PORTER STREET, SUITE 101
<b>Address Line2</b>	
<b>City</b>	SOQUEL
<b>State</b>	CA
<b>Zip Code1</b>	95073
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	3065 PORTER STREET, SUITE 101
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SOQUEL
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95073
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	adh@adhenvironmental.com
<b>Contact Name</b>	null ALESSANDRO D. HNATT
<b>Area Code</b>	( 831 )
<b>Phone Number</b>	477-2003
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 831 )
<b>Fax Phone Number</b>	477-0895
<b>Agency Name</b>	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	541330; 541620;

**ACDBE NAICS**

**Work Codes** C8707 FEASIBILITY STUDIES; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8852 SWPPP Planning;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

[Back To Query Form](#)



D.B.E.

# Sub Bid Quote from:

Charlie's Custom Excavating, Inc.

CA. LIC# 892338

**TRAFFIC CONTROL DIVISION**

PH: 530-221-3626

P.O. Box 1160

FAX: 530-221-7563

Palo Cedro, CA. 96073

CELL: 530-334-3037

UDBE Cert # 37820 SBE Cert # 1288320

**CALTRANS PROJECT # 01-0A4904**

Bid Opens: 02/18/2016

QTY	DESCRIPTION	UNIT PRICE	TOTAL
80	<b>2 Man Flagging Crew - 10 hr Shift</b> (Ref. std. plan T13) All cones and advanced portable warning signs as needed	1,400.00	\$112,000.00
LS	<b>PORTABLE CHANGEABLE MESSAGE BOARD</b> with CCEI Traffic Control ONLY.	15,000.00	\$15,000.00
80	<b>Pilot Car with Operator - 10 hr Shift</b> - no mileage charge	850.00	\$68,000.00
680	<b>Weed Control Mat</b> (Fiber)	58.83	\$40,004.40
12000	<b>Compost Sock</b>	11.00	\$132,000.00
	Prices are good for 30 days from the date of this proposal, after that, prices are subject to adjustment based on fuel prices or wage requirement increases. Special Shifts and Subsistence areas will require changes to manpower rates at the amount required only. Traffic control bid based on a minimum of 5 consecutive days. 10 Days notice required prior to job start date or major changes in operations. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. This bid is in good faith however; all bid items are subject to staff and equipment availability at the time of project start date. We hold both a C-31 and A license UDBE and Small Business Certified with the State of California. Will sign Union Agreement if needed. Call Charlie Jurin 530-334-3037 or Chris Wisinger 530-227-3965 with any questions		<b>\$367,004.40</b>

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Feb 18 14:32:27 PST 2016

**Query Criteria**

Firm/DBA Name: CHARLIE

Firm Type: DBE

---

<b>Firm ID</b>	37820
<b>Firm/DBA Name</b>	CHARLIE'S CUSTOM EXCAVATING, INC
<b>Address Line1</b>	21113 GILBERT DRME
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96002
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 1160
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	PALO CEDRO
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96073
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	office@ccexcavatinginc.com
<b>Contact Name</b>	CHARLES JURIN
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	221-3626
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	221-7563
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 06; 10;
<b>DBE NAICS</b>	113310; 237110; 237310; 237990; 238910;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION;
<b>Licenses</b>	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

### Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

#### Search Results

2 registered contractors found, displaying all registered contractors. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	CHARLIE JURIN	1000017602	SHASTA	PALO CEDRO	07/10/2015	06/30/2016
<a href="#">View</a>	CHARLIE JURIN	1000017602	SHASTA	PALO CEDRO	07/09/2015	06/30/2016

v2.20160101

#### About DIR

[Who we are](#)  
[DIR Divisions, Boards & Commissions](#)  
[Contact DIR](#)

#### Work with Us

[Licensing, registrations, certifications & permits](#)  
[Notification of activities](#)  
[Public Records Act](#)

#### Learn More

[Site Map](#)  
[Frequently Asked Questions](#)  
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-DE-0102.13 (NEW 05/2015)

Contract no.:  
**01-0A4904**

Name of DBE business:  
**Dirt & Aggregate Interchange, Inc.**

Name of DBE representative:  
**William Smith**

DBE certification number:  
**20**

Name of bidder:  
**Steve Manning Construction Inc.**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:  
**Bill Spoon**

Date:  
**02/18/2016**


Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
26	Treated Wood Waste	5,375.00
28	Remove Guardrail	9,420.00
76	Midwest Guardrail System (Steel Post)	34,600.00
77	End Anchor Assembly ( Type SFT)	700.00
81	Mobilization - Partial	5,000.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	54,995.00
-------	-----------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:  
**Henry H. Pelfrey**

Printed name of DBE's authorized representative:  
**President**

Title of DBE's authorized representative:  
**2/19/16**

Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

02/19/2016 FRI 10:42 FAX 530 222 4908 STEVE MANNING CONST INC

003/005

FEB-18-2016 13:40 From:

5036691192

To:15302224908

Page:1/1



DIRT & AGGREGATE INTERCHANGE, INC.

# QUOTATION

## D.B.E.

DATE: 2/18/2016

TO: STEVE MANNING

Attn: ESTIMATOR

FAX: 530-222-4908

Project Name: 01-0A4904 WIDEN ROADWAY, CONSTRUCT HMA  
 Owner: CALTRANS  
 Bid Date & Time: 2/18/16 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
28	Treated Wood Waste	21500	LBS	\$0.28	\$6,375.00
28	Remove Guardrail	1370	LF	\$0.00	\$9,420.00
76	Midwest Guardrail System (Steel Post)	1380	LF	\$25.00	\$34,500.00
77	End Anchor Assembly Type SFT	1	EA	\$700.00	\$700.00
81	Mobilization	1	LS	\$5,000.00	\$5,000.00
				<b>TOTAL:</b>	<b>\$54,995.00</b>

- Stipulations:**
- Bond not included.
  - No traffic control. No Survey Work.
  - Excludes all dirt work and concrete work on guardrail items.
  - Excludes erosion control.
  - Price based on 1 mobilization.
  - Extra mobilization = \$5,000.00 per mobilization.
  - 7 Working days.
  - CA Contractor # 507028
  - CA DBE # CT-000020
  - CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

*We are a Minority Business Enterprise*

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAIN92NP, WA DBE# D4 M0700 781  
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5083 Fax: 503-669-1102

02/19/2016 THU 12:38 [JOB NO. 6949] 001

FEB-19-2016 11:44 From:530 222 4908

ID:5036691192

Page:003 R=94%

California Department of Industrial Relations - Contact DIR

https://efiling.dir.ca.gov/PWCR/Search.action



Press Room | Contact DIR | CA.gov

Go to Search

Home Labor Law Cal/OSHA Safety & Health Workers' Comp Self-Insurance Apprenticeship Director's Office Boards

Public Works

### Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selection.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  Contractor License Lookup

License Number:

County:

Export as: Excel | PDF

#### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	DIRT AND AGGREGATE INTERCHANGE, INC.	1000010905	OUT OF STATE	FAIRVIEW	07/06/2015	06/30/2016

v2.20160101

#### About DIR

Who we are  
DIR Divisions, Boards & Commissions  
Contact DIR

#### Work with Us

Licensing, registrations, certifications & permits  
Notification of activities  
Public Records Act

#### Learn More

Site Map  
Frequently Asked Questions  
Jobs at DIR

Conditions of Use | Privacy Policy | Disclaimer | Disability accommodation | Site Help

Copyright © 2016 State of California

Unified Certification Program

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

Back To Query Form

**Search Returned 1 Records**

Thu Feb 18 12:39:48 PST 2016

**Query Criteria**

Firm/DBA Name: dirt &  
Firm Type: DBE

<b>Firm ID</b>	20
<b>Firm/DBA Name</b>	DIRT & AGGREGATE INTERCHANGE, INC
<b>Address Line1</b>	20905 N.E. SANDY BOULEVARD
<b>Address Line2</b>	
<b>City</b>	FAIRVIEW
<b>State</b>	OR
<b>Zip Code1</b>	97024
<b>Zip Code2</b>	9772
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	SMBE
<b>E-Mail</b>	contractor@dirtagg.com
<b>Contact Name</b>	HENRY PELFREY
<b>Area Code</b>	( 503 )
<b>Phone Number</b>	861-6093
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 503 )
<b>Fax Phone Number</b>	869-1192
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 28; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
<b>Districts</b>	01; 02; 03; 09; 10;
<b>DBE NAICS</b>	237310;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0883 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1822 RESET, ADJUST ROADWAY ITEMS; C1801 CLEARING & GRUBBING; C1801 ROADWAY EXCAVATION; C1820 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C6390 METAL RAILING; C6391 METAL BEAM BARRIER; A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	

Back To Query Form



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Steve Manning Construction, Inc.  
 Contract No.: 01-0A4904

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
SEE ATTACHEMENT 2 & 5			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
SEE ATTACHEMENT 3,6 & 7	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Steve Manning Construction, Inc.  
Contract No.: 01-0A4904

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
SEE ATTACHEMENT 4 & 5			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

CONTACTED DBE SUBCONTRACTORS AND SUPPLIERS VIA TELEPHONE, FAX, EMAIL, AND ADVERTISING IN TRADE PUBLICATIONS AND ON CALTRANS WEBSITE.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

INVITATIONS TO BID AND ADVERTISING OFFERS ASSISTANCE. NO SUCH ASSISTANCE REQUESTED

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NO SUCH ASSISTANCE REQUESTED

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

SELF PERFORMED USING CALTRANS DATABASE FOR CERTIFIED DBE SUBCONTRACTORS AND SUPPLIERS

9. Include additional data to support a demonstration of good faith efforts.

SEE ATTACHED GOOD FAITH DOCUMENTATION

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# Attachment 1

Items of Work Offered

# Attachment 1

Item Description	Bidder Normally performs Item	Item Broken Down to Facilitate Participation	Establish Flexible Timeframes for Performance and Delivery Schedules	Amount	% of Total Bid
LEAD COMPLIANCE PLAN	N	Y	Y	\$ 2,800.00	0.08%
CONSTRUCTION AREA SIGNS	Y	Y	Y	\$ 3,650.00	0.10%
TRAFFIC CONTROL SYSTEM	N	Y	Y	\$ 180,000.00	5.06%
TEMPORARY TRAFFIC STRIPE (TAPE)	N	Y	Y	\$ 5,760.00	0.16%
TEMPORARY TRAFFIC STRIPE (PAINT)	N	Y	Y	\$ 5,560.00	0.16%
CHANNELIZER (SURFACE MOUNTED)	N	Y	Y	\$ 9,500.00	0.27%
PORTABLE CHANGEABLE MESSAGE SIGN (LS)	Y	N	N	\$ 15,800.00	0.44%
PREPARE STORM WATER POLLUTION PREVENTION PROGRAM	N	Y	Y	\$ 7,500.00	0.21%
RAIN EVENT ACTION PLAN	N	Y	Y	\$ 30,500.00	0.86%
STORM WATER SAMPLING AND ANALYSIS DAY	N	Y	Y	\$ 12,000.00	0.34%
STORM WATER ANNUAL REPORT	N	Y	Y	\$ 6,000.00	0.17%
MOVE-IN/MOVE-OUT (TEMP EROSION CONTROL)	N	Y	Y	\$ 4,000.00	0.11%
TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	N	Y	Y	\$ 8,800.00	0.25%
TREATED WOOD WASTE	N	Y	Y	\$ 5,375.00	0.15%
DESTROY WELL	N	Y	Y	\$ 4,000.00	0.11%
REMOVE GUARDRAIL	N	Y	Y	\$ 9,420.00	0.27%
REMOVE THERMOPLASTIC TRAFFIC STRIPE	N	Y	Y	\$ 3,340.00	0.09%
COLD PLANE ASPHALT CONCRETE PAVEMENT	N	Y	Y	\$ 58,950.00	1.66%
DUST PALLIATIVE	N	Y	Y	\$ 7,500.00	0.21%
SHOULDER BACKING	N	Y	Y	\$ 33,970.00	0.96%
WEED CONTROL MAT (FIBER)	N	Y	Y	\$ 42,160.00	1.19%
IMPORTED BIOFILTRATION SOIL	N	Y	Y	\$ 19,600.00	0.55%
EROSION CONTROL (BONDED FIBER MATRIX)(SQFT)	N	Y	Y	\$ 36,300.00	1.02%
HYDROMULCH	N	Y	Y	\$ 10,080.00	0.28%
COMPOST SOCK	N	Y	Y	\$ 132,000.00	3.71%
STRAW	N	Y	Y	\$ 6,720.00	0.19%
HYDROSEED	N	Y	Y	\$ 20,160.00	0.57%
COMPOST	N	Y	Y	\$ 13,338.00	0.38%
INCORPORATE MATERIALS	N	Y	Y	\$ 3,420.00	0.10%
PREPAVING INERTIAL PROFILER	N	Y	Y	\$ 6,000.00	0.17%
REPLACE ASPHALT CONCRETE SURFACING	N	Y	Y	\$ 67,500.00	1.90%
HOT MIX ASPHALT (TYPE A)	N	Y	Y	\$ 378,120.00	10.64%
RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	N	Y	Y	\$ 507,780.00	14.28%
ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	N	Y	Y	\$ 2,400.00	0.07%
GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	N	Y	Y	\$ 10,320.00	0.29%
SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	N	Y	Y	\$ 3,500.00	0.10%
CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	N	Y	Y	\$ 3,000.00	0.08%
DATA CORE	N	Y	Y	\$ 5,000.00	0.14%
PLACE HOT MIX ASPHALT DIKE (TYPE A)	N	Y	Y	\$ 96.00	0.00%

Item Description	Bidder Normally performs Item	Item Broken Down to Facilitate Participation	Establish Flexible Timeframes for Performance and Delivery Schedules	Amount	% of Total Bid
PLACE HOT MIX ASPHALT DIKE (TYPE D)	N	Y	Y	\$ 8,560.00	0.24%
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	N	Y	Y	\$ 1,900.00	0.05%
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (BONDED WEARING COURSE)	N	Y	Y	\$ 350,000.00	9.85%
TACK COAT	N	Y	Y	\$ 7,000.00	0.20%
INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	N	Y	Y	\$ 4,500.00	0.13%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	N	Y	Y	\$ 600.00	0.02%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	N	Y	Y	\$ 4,000.00	0.11%
RETROREFLECTIVE SHEETING (TYPE XI)	N	Y	Y	\$ 1,820.00	0.05%
8" CORRUGATED STEEL PIPE (.079" THICK)	Y	Y	Y	\$ 1,400.00	0.04%
18" CORRUGATED STEEL PIPE (.109" THICK)	Y	Y	Y	\$ 1,400.00	0.04%
36" CORRUGATED STEEL PIPE INLET (.109" THICK)	Y	Y	Y	\$ 7,000.00	0.20%
MISCELLANEOUS IRON AND STEEL	Y	Y	Y	\$ 2,787.00	0.08%
DELINEATOR (CLASS 2)	N	Y	Y	\$ 2,940.00	0.08%
MILEPOST MARKER	N	Y	Y	\$ 140.00	0.00%
MARKER (CULVERT)	N	Y	Y	\$ 560.00	0.02%
MIDWEST GUARDRAIL SYSTEM (STEEL POST)	N	Y	Y	\$ 38,640.00	1.09%
END ANCHOR ASSEMBLY (TYPE SFT)	N	Y	Y	\$ 750.00	0.02%
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)(BROKEN 18-12)	N	Y	Y	\$ 2,202.00	0.06%
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	Y	Y	\$ 16,482.00	0.46%
PAVEMENT MARKING (RETROREFLECTIVE-RECESSED)	N	Y	Y	\$ 7,320.00	0.21%
MOBILIZATION	Y	Y	Y	\$ 280,150.00	7.88%

# Attachment 2

List of Solicited DBE's and Dates

Steve Manning Construction, Inc.  
 Good Faith Efforts Documentation - DBE  
 Caltrans Contract No. 01-0A4904

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
41039	6 RIVERS CONSTRUCTION, INC.	530 515-7563	Email 02.03.16		Call 02.08.16 @ 9:23 am	No - Chuck Grant	N/A	N/A	NO	N/A
33638	A & P DEVELOPMENT & CONSTRUCTION, INC.	310 793-2310	Email 02.03.16		Call 02.08.16 @ 9:24 am	No - Holly	N/A	N/A	NO	N/A
5270	A B S L CONSTRUCTION	510 727-0900	Email 02.03.16	Read Email	Call 02.11.16 @ 3:43 pm	Yes	N/A	N/A	YES	YES
219	A C DIKE CO	916 645-7747	Email 02.03.16		Call 02.08.16 @ 9:26 am	Yes - Dave	Recd Letter: not biding as	N/A	YES	YES
27381	A F M ENVIRONMENTAL INC.	916 374-9526	Email 02.03.16		Call 02.08.16 @ 9:28 am	Maybe - Al	Call 02.11.16 @ 3:44 pm	No	NO	NO
40975	A I M CONSULTING SERVICES	323 271-4602	Email 02.03.16		Call 02.11.16 @ 3:45 pm	left message	N/A	N/A	?	NO
40742	A S CONTRACTORS, INC.	209 742-6684	Email 02.03.16	Email No Good	Call 02.08.16 @ 9:30 am	left message	Call 02.11.16 @ 3:48 pm	left message	?	NO
40162	A STEP ABOVE	707 514-7585	Email 02.03.16	Email No Good	Call 02.08.16 @ 9:31 am	No - Lindsey	N/A	N/A	NO	NO
32142	A-1 ORNAMENTAL IRON WORKS, INC.	559 251-1447	Email 02.03.16		Call 02.08.16 @ 9:33 am	No - Annmarie	N/A	N/A	NO	NO
31327	AARON BROTHERS GLASS CO.	562 692-9259	Fax 02.03.16	Fax Good	Call 02.11.16 @ 3:50 pm	left message	N/A	N/A	?	NO
33166	ABA	415 661-6486	Email 02.03.16		Call 02.08.16 @ 9:34 am	left message	Call 02.11.16 @ 3:51 pm	left message	?	NO
40447	ABRASIVE BLASTING SERVICE	951 683-4692	Email 02.03.16	Read Email	Call 02.11.16 @ 3:52 pm	left message	N/A	N/A	?	NO
37118	ABSOLUTE URETHANE	559 241-0160	Email 02.03.16	Email No Good	Call 02.08.16 @ 9:36 am	unsure, call back - Louis	Call 02.11.16 @ 3:55 pm	NO	NO	NO
42662	ABT PRODUCTS AND SERVICES LTD	631 421-1500	Email 02.03.16		Call 02.08.16 @ 9:38 am	left message	Call 02.11.16 @ 3:57 pm	left message	?	NO
35820	ACCURATE CONSTRUCTION COMPANY INC	909 592-4455	Email 02.03.16	Deleted Not Read	Call 02.08.16 @ 9:40 am	No - Nicole	N/A	N/A	NO	NO
42633	ACE FENCE CO.	626 333-0727	Email 02.03.16		Call 02.08.16 @ 9:41 am	No - Myda	N/A	N/A	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
34153	ACE FENCE COMPANY	626 333-0727	Email 02.03.16	Read Email	Call 02.11.16 @ 3:58 pm	No	N/A	N/A	NO	NO
26422	ACUMEN BUILDING ENTERPRISE, INC.	510 530-3029	Email 02.03.16	Read Email	Call 02.11.16 @ 4:00 pm	Call did not go through	N/A	N/A	?	NO
36952	ADC CONSTRUCTION MANAGEMENT, INC.	408 297-1881	Email 02.03.16		Call 02.08.16 @ 9: 43 am	No - Veronica	N/A	N/A	NO	NO
43189	ADVANCED TRAFFIC SERVICES LLC	303 434-2836	Email 02.03.16		Call 02.08.16 @ 9:44 am	No- Neil	N/A	N/A	NO	NO
39285	AHI CONSTRUCTION, INC.	916 400-3710	Email 02.03.16	Follow up: ecuevas@ahico nstructs.com	Call 02.11.16 @ 4:02 pm	left message	N/A	N/A	?	NO
42023	AHTNA DESIGN-BUILD, INC	714 824-3471	Email 02.03.16		Call 02.08.16 @ 9:47 am	left message	Call 02.11.16 @ 4:04 pm	left message	?	NO
38545	AIC PAINTING CORP	831 335-4014	Email 02.03.16		Call 02.08.16 @ 9:50 am	no answer	Call 02.11.16 @ 4:05 pm	call wont connect	?	NO
35796	AIR MANAGEMENT INDUSTRIES, INC.	909 945-0041	Email 02.03.16		Call 02.08.16 @ 9:53 am	No - Shawn	N/A	N/A	NO	NO
33975	AJK COMMUNICATIONS	562 942-1400	Email 02.03.16		Call 02.08.16 @ 9:55 am	No - Cam	N/A	N/A	NO	NO
42882	ALANIZ ASSOCIATES CORP.	714 955-2493	Email 02.03.16		Call 02.08.16 @ 9:57 am	left message	Call 02.11.16 @ 4:08 pm	left message	?	NO
16345	ALERT-O-LITE, INC	559 453-2474	Email 02.03.16		Call 02.08.16 @ 9:58 am	left message	Call 02.11.16 @ 4:09 pm	call wont connect	?	NO
42930	ALL AMERICAN TRACK, INC	928 606-5686	Email 02.03.16	Read Email	Call 02.11.16 @ 4:12 pm	NO	N/A	N/A	NO	NO
12026	AMERC INC.	951 677-1078	Email 02.03.16	Not Bidding	N/A	N/A	N/A	N/A	NO	N/A
33825	AMERICAN STEEL PLACERS, INC.	909 884-6031	Email 02.03.16		Call 02.08.16 @ 10:00 am	left message	Call 02.11.16 @ 4:13 pm	left message	?	NO
42891	ANCHOR SINGH PAINTING	916 595-1837	Email 02.03.16	Email No Good	Call 02.11.16 @ 4:15 pm	NO	N/A	N/A	NO	NO
2768	ANIL VERMA ASSOCIATES, INC	213 624-6908	Email 02.03.16	Read Email	Call 02.11.16 @ 4:16 pm	NO	N/A	N/A	NO	NO
33200	ANTHONIO INC.	510 886-1242	Email 02.03.16		Call 02.08.16 @ 10:04 am	wrong number	Fax 02.11.16	Fax No Good		

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
37715	APADANA ENGINEERING, INC.	415 300-6600	Email 02.03.16		Call 02.08.16 @ 10:06 am	left message	Call 02.11.16 @ 4:17 pm	left message	?	NO
40020	APSI CONSTRUCTION MANAGEMENT	949 679-0202	Email 02.03.16		Call 02.08.16 @ 10:08 am	No	N/A	N/A	NO	NO
41977	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	909 746-8066	Email 02.03.16		Call 02.08.16 @ 10:09 am	No - Richard	N/A	N/A	NO	NO
42019	ARCHITECTURAL UNLIMITED BUILDING CO.	424 227-4815	Email 02.03.16	Read Email	Call 02.08.16 @ 10:11 am	no answer	Call 02.11.16 @ 4:18 pm	call wont connect	?	NO
43084	ASI WEST	504 355-3450	Email 02.03.16		Call 02.08.16 @ 10:12 am	left message	Call 02.11.16 @ 4:20 pm	left message	?	NO
13602	AUSTIN ENTERPRISE	661 589-1001	Email 02.03.16		Call 02.08.16 @ 10:13 am	Not sure - Debbie	Call 02.11.16 @ 4:21 pm	No - Debbie	NO	NO
14639	AUTOMATED SWITCHING & CONTROLS, INC - A S C I	626 969-8441	Email 02.03.16		Call 02.08.16 @ 10:15 am	left message	Call 02.11.16 @ 4:22 pm	left message	?	NO
42810	AYCE CONSULTING ENGINEERS, INC.	949 388-1515	Email 02.03.16		Call 02.11.16 @ 4:24 pm	left message	N/A	N/A	?	NO
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	559 805-3656	Email 02.03.16		Call 02.08.16 @ 10:16 am	no answer	Call 02.11.16 @ 4:25 pm	language barrier	?	NO
38642	BARCO TILE, INC.	559 346-1944	Email 02.03.16		Call 02.08.16 @ 10:18 am	number disconnected	Fax 02.11.16	Fax No Good		
21117	BAY LINE CUTTING & CORING, INC.	510 527-1000	Email 02.03.16		Call 02.08.16 @ 10:20 am	Yes - Louis	N/A	N/A	YES	NO
33659	BC SCHMIDT CONSTRUCTION, INC.	530 473-5423	Email 02.03.16		Call 02.08.16 @ 10:21 am	No - Deetee	N/A	N/A	NO	NO
42378	BELLCURVE AND SYNCNETWORKS	310 678-5018	Email 02.03.16		Call 02.08.16 @ 10:23 am	left message	Call 02.11.16 @ 4:27 pm	left message	?	NO
37742	BELMONTE'S CONCRETE SERVICE	510 261-8439	Email 02.03.16	Email No Good	Call 02.08.16 @ 10:24 am	left message	Call 02.11.16 @ 4:28 pm	No	NO	NO
28963	BERG & ASSOCIATES, INC	310 548-9292	Email 02.03.16		Call 02.08.16 @ 10:26 am	No - Wendy Crawford	N/A	N/A	NO	NO
77	BERT W SALAS, INC.	619 562-7711	Email 02.03.16		Call 02.08.16 @ 10:27 am	No - Shari	N/A	N/A	NO	NO
34267	BESS TESTLAB, INC.	408 988-0101	Email 02.03.16		Call 02.08.16 @ 10:29 am	No - Joshua	N/A	N/A	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
36423	BIRDI & ASSOCIATES, INC.	213 550-4250	Email 02.03.16		Call 02.08.16 @ 10:31 am	sent: gwood@birdi-	Call 02.11.16 @ 4:30 pm	unsure	?	NO
41963	BLUE CABLE INC	818 559-5454	Email 02.03.16	Read Email	Call 02.08.16 @ 10:40 am	No - Adri	N/A	N/A	NO	NO
41886	BORG FENCE	925 455-9620	Email 02.03.16		Call 02.08.16 @ 10:41 am	No - Monique	N/A	N/A	NO	NO
39330	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	909 790-1637	Email 02.03.16		Call 02.11.16 @ 4:32 pm	left message	N/A	N/A	?	NO
10544	BUENA VISTA LANDSCAPE, INC	714 771-2563	Email 02.03.16		Call 02.08.16 @ 10:43 am	No - Dina	N/A	N/A	NO	NO
30173	BURKE CONSTRUCTION	530 676-1009	Email 02.03.16		Call 02.08.16 @ 10:44 am	left message	Call 02.11.16 @ 4:34 pm	left message	?	NO
41061	BWW & COMPANY	909 268-8516	Email 02.03.16		Call 02.08.16 @ 10:45 am	No - Bobby Wilson	N/A	N/A	NO	NO
8268	C & L DRILLING CO	562 697-7715	Email 02.03.16		Call 02.08.16 @ 10:47 am	No - Carla	N/A	N/A	NO	NO
36394	C-1 CONSTRUCTION CORP	213 365-2123	Email 02.03.16		Call 02.08.16 @ 10:48 am	left message	Call 02.11.16 @ 4:35 pm	left message	?	NO
32903	C2PM	949 333-3700	Email 02.03.16	Read Email	Call 02.11.16 @ 4:37 pm	left message	N/A	N/A	?	NO
33568	CADIT COMPANY	817 430-4409	Email 02.03.16		Call 02.08.16 @ 10:50 am	left message	Call 02.11.16 @ 4:39 pm	left message	?	NO
36919	CAL-CON PUMPING, LLC	415 401-9838	Email 02.03.16		Call 02.08.16 @ 10:53 am	Yes - Julie	N/A	N/A	YES	NO
42986	CAL-DORADO, INC.	714 482-5101	Email 02.03.16	Read Email	Call 02.11.16 @ 4:41 pm	No - Robert	N/A	N/A	NO	NO
17042	CALCON STEEL CONSTRUCTION, INC.	310 768-8094	Email 02.03.16		Call 02.08.16 @ 10:54 am	No - Stella	N/A	N/A	NO	NO
31405	CALI USA ACOUSTICS, INC.	818 874-9241	Email 02.03.16	Read Email	Call 02.11.16 @ 4:42 pm	No	N/A	N/A	NO	NO
39859	CALIFORNIA PLATINUM PROPERTIES	510 220-4565	Email 02.03.16		Call 02.08.16 @ 10:55 am	No	N/A	N/A	NO	NO
42840	CANTERA CONSTRUCTION	510 205-6716	Email 02.03.16		Call 02.08.16 @ 10:56 am	left message	Call 02.11.16 @ 4:44 pm	left message	?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
39528	CE GREEN INC.	916 365-4925	Email 02.03.16		Call 02.08.16 @ 10:58 am	no answer	Call 02.17.16 @ 3:33 pm	NO	NO	NO
30336	CERTIFIED AIR BALANCE CO., INC.	562 941-1200	Email 02.03.16		Call 02.08.16 @ 10:59 am	Yes - Josh	N/A	N/A	YES	NO
37820	CHARLIE'S CUSTOM EXCAVATING, INC	530 221-3626	Email 02.03.16		Call 02.08.16 @ 11:01 am	no answer	Call 02.11.16 @ 4:45 pm	left message	YES	YES
33135	CINDY BALES ENGINEERING, INC.	909 585-1557	Email 02.03.16		Call 02.08.16 @ 11:03 am	left message	Call 02.11.16 @ 4:47 pm	left message	?	NO
39810	CLEAN SOLUTION SERVICES INC	415 794-6884	Email 02.03.16	Email No Good	Call 02.08.16 @ 11:06 am	left message	Call 02.11.16 @ 4:49 pm	left message	?	NO
41250	CLEAR CREEK CONSTRUCTION INC.	530 547-4938	Email 02.03.16		Call 02.11.16 @ 4:50 pm	No	N/A	N/A	NO	NO
33473	CMC TRAFFIC CONTROL SPECIALIST	415 206-1700	Email 02.03.16		Call 02.08.16 @ 11:08 am	No - Derek	N/A	N/A	NO	NO
42591	COLEMAN CONSTRUCTION	707 275-9016	Email 02.03.16		Call 02.08.16 @ 11:10 am	left message	Call 02.11.16 @ 4:52 pm	left message	?	NO
27356	COLEMAN CONSTRUCTION	323 295-5484	Email 02.03.16	Email No Good	Call 02.08.16 @ 11:13 am	No - Cami Johnson	N/A	N/A	NO	NO
40570	COMBINED EFFORT INC	831 717-7556	Email 02.03.16	Read Email	Call 02.08.16 @ 11:15 am	No - Cher	N/A	N/A	NO	NO
40143	COMPREHENSIVE GLASS WORKS	619 589-8858	Email 02.03.16		Call 02.08.16 @ 11:16 am	No - Noel	N/A	N/A	NO	NO
31440	CONCEPTS CPM, INC.	310 308-9222	Email 02.03.16		Call 02.11.16 @ 4:54 pm	left Message	N/A	N/A	?	NO
39922	CONNICO INCORPORATED	615 758-7474	Email 02.03.16		Call 02.08.16 @ 11:19 am	No - Cindy	N/A	N/A	NO	NO
13384	CONSTRUCTION DYNAMICS	661 947-9415	Email 02.03.16	Email No Good	Call 02.08.16 @ 11:20 am	bad number	Fax 02.11.16	Fax Good	?	NO
38004	CONSTRUCTION INSPECTION SPECIALISTS	707 838-1679	Email 02.03.16		Call 02.08.16 @ 11:21 am	No - Kevin	N/A	N/A	NO	NO
30669	CONSULTANT ENGINEERING, INC.	602 866-5090	Email 02.03.16		Call 02.08.16 @ 11:23 am	left message	Call 02.11.16 @ 4:55 pm	call wont connect	?	NO
31969	CONTECH CONCRETE TECHNIQUES, INC	559 251-8818	Email 02.03.16		Call 02.08.16 @ 11:25 am	left message	Call 02.11.16 @ 4:57 pm	call wont connect	?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
36742	CONTRACTOR SERVICES GROUP, INC.	916 371-7303	Email 02.03.16		Call 02.08.16 @ 11:26 am	No - Jerry	N/A	N/A	NO	NO
39818	COOPER ZIETZ ENGINEERS, INC. DBA AKANA	503 652-9090	Email 02.03.16		Call 02.08.16 @ 11:28 am	left message	Call 02.11.16 @ 4:58 pm	left message	?	NO
35805	COPPERTOP ENTERPRISES, INC.	714 545-4814	Email 02.03.16	Read Email	Call 02.16.16 @ 3:40 pm	No	N/A	N/A	NO	NO
2413	CORDOBA CORPORATION	213 895-0224	Email 02.03.16	Read Email	Call 02.16.16 @ 3:41 pm	No	N/A	N/A	NO	NO
37523	CORNER CUBE, INC.	510 813-2038	Email 02.03.16		Call 02.08.16 @ 11:32 am	No - Fernando	N/A	N/A	NO	NO
14936	CORNERSTONE TRANSPORTATION CONSULTING, INC.	415 705-7800	Email 02.03.16		Call 02.08.16 @ 11:33 am	left message	Call 02.16.16 @ 3:42 pm	left message	?	NO
2163	COVARRUBIAS BROTHERS CONSTRUCTION	951 600-1751	Email 02.03.16	Email No Good	Call 02.08.16 @ 11:35 am	giving to estimators	Call 02.16.16 @ 3:43 pm	No	NO	NO
41334	CPM LOGISTICS, LLC	510 978-4300	Email 02.03.16		Call 02.16.16 @ 3:44 pm	left message	N/A	N/A	?	NO
38678	CRF WESTERN, INC.	209 728-1300	Email 02.03.16	Email No Good	Call 02.08.16 @ 11:39 am	number disconnected	Fax 02.11.16	Fax No Good		
33117	CTEKK	714 899-2259	Email 02.03.16		Call 02.08.16 @ 11:40 am	number not in service	Fax 02.11.16	Fax No Good		
30832	CYBER PROFESSIONAL SOLUTIONS CORP.	619 498-4819	Email 02.03.16		Call 02.08.16 @ 11:41 am	No - Arlene	N/A	N/A	NO	NO
32110	DABRI, INC.	925 313-9237	Email 02.03.16		Call 02.08.16 @ 11:44 am	left message	Call 02.16.16 @ 3:47 pm	left message	?	NO
42226	DECO PAVE	626 337-9580	Email 02.03.16	Read Email	Call 02.16.16 @ 3:48 pm	left message	N/A	N/A	?	NO
34801	DEENSGROUP CONSTRUCTION	408 345-3860	Email 02.03.16		Call 02.08.16 @ 11:46 am	left message	Call 02.16.16 @ 3:49 pm	No - Vila	NO	NO
42843	DELTA ELECTRIC	323 816-0508	Email 02.03.16		Call 02.08.16 @ 11:47 am	left message	Call 02.16.16 @ 3:50 pm	No	NO	NO
35024	DEMOOR'S PAINTING, INC.	805 646-7774	Email 02.03.16		Call 02.08.16 @ 11:49 am	left message	Call 02.16.16 @ 3:51 pm	left message	?	NO
41844	DEXTEROUS CONSTRUCTION	323 290-1100	Email 02.03.16		Call 02.08.16 @ 11:52 am	no answer	Call 02.16.16 @ 3:53 pm	left message	?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
42326	DGR CONSULTANTS LLC	214 328-9677	Email 02.03.16		Call 02.08.16 @ 11:55 am	No - Diane	N/A	N/A	NO	NO
7106	DILLARD ENVIRONMENTAL SERVICES	925 634-6850	Email 02.03.16		Call 02.08.16 @ 11:58 am	No - Jane	N/A	N/A	NO	NO
20	DIRT & AGGREGATE INTERCHANGE, INC	503 661-5093	Email 02.03.16	Yes	N/A	N/A	N/A	N/A	YES	YES
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	559 370-5756	Email 02.03.16		Call 02.08.16 @ 12:00 pm	No - Shawn	N/A	N/A	NO	NO
42619	DLD STRUCTURAL BUILDERS & FABRICATORS	626 831-4958	Email 02.03.16	Email No Good	Call 02.16.16 @ 3:56 pm	left message	N/A	N/A	?	NO
30081	DOD CONSTRUCTION	661 366-8000	Email 02.03.16	Read Email	Call 02.16.16 @ 3:57 pm	No - Lisa	N/A	N/A	NO	NO
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	626 962-5000	Email 02.03.16	Email No Good	Call 02.08.16 @ 12:02 pm	left message	Call 02.16.16 @ 3:58 pm	left message	?	NO
38712	DREAMBUILDER CONSTRUCTION CORP	714 646-3697	Email 02.03.16		Call 02.08.16 @ 12:03 pm	No - Alex	N/A	N/A	NO	NO
39124	DREXLER GROUP, INC., THE	310 975-5286	Email 02.03.16	Email No Good	Call 02.08.16 @ 12:04 pm	wrong number	Fax 02.11.16	Fax Good		
38806	DYNAGUARD	714 771-7411	Email 02.03.16		Call 02.08.16 @ 12:05 pm	No - Crystal	N/A	N/A	NO	NO
25021	E E ELECTRIC, INC	909 829-7818	Email 02.03.16	Email No Good	Call 02.08.16 @ 12:06 pm	No - Cheryl	N/A	N/A	NO	NO
40613	E M F FIRE SOLUTIONS - ELECTRO MOTIVE FORCE, INC.	909 464-8090	Email 02.03.16	Email No Good	Call 02.08.16 @ 12:08 pm	No	N/A	N/A	NO	NO
41588	E. GUINN INC.	415 571-9759	Email 02.03.16		Call 02.16.16 @ 4:00 pm	left message	N/A	N/A	?	NO
31492	E. JASPER WRKG. (DEMO) & TRKG	323 754-9877	Fax 02.03.16	Bad Fax	Call 02.08.16 @ 12:10 pm	left message	Call 02.16.16 @ 4:07 pm	left message	?	NO
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	650 367-8000	Email 02.03.16		Call 02.08.16 @ 12:11 pm	left message	Call 02.16.16 @ 4:03 pm	no voice mail	?	NO
27500	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	951 324-8060	Email 02.03.16		Call 02.08.16 @ 12: 13 pm	No	N/A	N/A	NO	NO
35337	ERJ ENGINEERING CONSULTANTS	562 865-2200	Email 02.03.16		Call 02.08.16 @ 12:15 pm	left message	Call 02.16.16 @ 4:03 pm	left message	?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
41006	ESTEBAN DUPONT ENTERPRISES, INC.	714 768-0945	Email 02.03.16		Call 02.08.16 @ 12:16 pm	left message	Call 02.16.16 @ 4:05 pm	left message	?	NO
35751	EXARO TECHNOLOGIES CORPORATION	650 777-4324	Email 02.03.16	Read Email	Call 02.16.16 @ 4:06 pm	No	N/A	N/A	NO	NO
36272	EXBON DEVELOPMENT, INC.	714 827-7327	Email 02.03.16	Email No Good	Call 02.08.16 @ 12:16 pm	wrong number	Fax 02.11.16	Fax No Good		
33783	EXCELSIOR ELEVATOR CORPORATION	949 757-1688	Email 02.03.16		Call 02.08.16 @ 12:19 pm	forward to matt@excelsiorelevator.com	Call 02.16.16 @ 4:07 pm			
5731	EXELTECH CONSULTING, INC.	360 357-8289	Email 02.03.16	Read Email	Call 02.16.16 @ 4:07 pm	left message	N/A	N/A	?	NO
35396	EXPRESS ENERGY SERVICES, INC	714 650-8870	Email 02.03.16		Call 02.08.16 @ 12:22 pm	No - Zoey	N/A	N/A	NO	NO
35926	FC & SONS ROOFING, INC.	562 927-2310	Email 02.03.16		Call 02.08.16 @ 12:23 pm	No	N/A	N/A	NO	NO
36353	FIBERCOM SERVICES	818 341-7990	Email 02.03.16		Call 02.08.16 @ 12:25 pm	number disconnected	Fax 02.11.16	Fax No Good		
4952	FINE GRADE EQUIPMENT, INC.	661 949-8788	Email 02.03.16		Call 02.08.16 @ 12:26 pm	left message	Call 02.16.16 @ 4:12 pm	No - John	NO	NO
29335	FORCE TRAFFIC CONTROL, INC.	559 594-1062	Email 02.03.16		Call 02.08.16 @ 12:28 pm	No - Vernon	N/A	N/A	NO	NO
25433	FORSTER COMPANY, INC.	323 569-0217	Email 02.03.16		Call 02.08.16 @ 12:30 pm	left message	Call 02.16.16 @ 4:13 pm	left message	NO	NO
40110	FORTIS NETWORKS INC	602 242-1200	Email 02.03.16	Email No Good	Call 02.08.16 @ 12:31 pm	no answer	Call 02.16.16 @ 4:14 pm	left message	NO	NO
30303	FRANCIES ELECTRIC, INC.	661 809-4175	Email 02.03.16		Call 02.08.16 @ 12:35 pm	No	N/A	N/A	NO	NO
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	530 743-0744	Email 02.03.16		Call 02.08.16 @ 12:36 pm	Not sure - Toni	Call 02.16.16 @ 4:15 pm	No	?	NO
4823	FRANK ZABEL TRUCKING, INC.	707 443-4277	Email 02.03.16		Call 02.08.16 @ 12:38 pm	Yes - Barbara	N/A	N/A	YES	YES
29381	G. W. PEOPLES CONTRACTING CO., INC.	202 488-7185	Email 02.03.16		Call 02.08.16 @ 12:39 pm	No	N/A	N/A	NO	NO
42815	G5 TEK SOLUTIONS, LLC	678 714-3937	Email 02.03.16		Call 02.08.16 @ 1:48 pm	No - Angela	N/A	N/A	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
37053	GATES ENTERPRISES, INC	714 382-6707	Email 02.03.16		Call 02.08.16 @ 1:49 pm	left message	Call 02.16.16 @ 4:16 pm	left message	?	NO
36507	GDM, INC.	909 627-2973	Email 02.03.16		Call 02.08.16 @ 1:51 pm	number not in service	Fax 02.11.16	Fax Good		
37545	GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC	925 671-6822	Email 02.03.16		Call 02.08.16 @ 1:53 pm	No - Emily	N/A	N/A	NO	NO
830	GENCE CORPORATION	310 515-6715	Email 02.03.16		Call 02.08.16 @ 1:55 pm	left message	Call 02.16.16 @ 4:18 pm	Yes - Jim	YES	NO
34507	GERONIMO CONCRETE, INC.	323 225-2016	Email 02.03.16		Call 02.08.16 @ 1:57 pm	No - Sylvia	N/A	N/A	NO	NO
36136	GLOBAL BUSINESS SOLUTIONS, INC.	949 698-8042	Email 02.03.16		Call 02.08.16 @ 1:59 pm	left message	Call 02.16.16 @ 4:19 pm	left message	?	NO
42863	GLOBAL DESIGN BUILD, INC	949 361-6300	Fax 02.03.16	Fax Good	Call 02.16.16 @ 4:20 pm	left message	N/A	N/A	?	NO
36329	GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC	800 272-1765	Email 02.03.16	Read Email	Call 02.16.16 @ 4:22 pm	left message	N/A	N/A	?	NO
29307	GLOBAL PROBE, INC.	805 650-3311	Email 02.03.16		Call 02.08.16 @ 2:01 pm	No	N/A	N/A	NO	NO
31176	GLOBAL ROAD SEALING, INC	714 893-0845	Email 02.03.16	Follow Up sent: grs@globalroads ealing.com	Call 02.16.16 @ 4:23 pm	No	N/A	N/A	NO	NO
30795	GONZALES, SUAREZ & ASSOCIATES, INC.	909 985-9531	Email 02.03.16		Call 02.08.16 @ 2:02 pm	left message	Call 02.16.16 @ 4:25 pm	No	NO	NO
31060	GR SUNDBERG, INC.	707 825-6565	Email 02.03.16		Call 02.08.16 @ 2:04 pm	Yes - Patina	N/A	N/A	YES	NO
41653	GREEN TECH ELECTRIC SOLUTIONS	408 280-1180	Email 02.03.16	Read Email	Call 02.16.16 @ 4:26 pm	left message	N/A	N/A	?	NO
41184	H & H MECHANICAL, INC.	626 791-0968	Email 02.03.16		Call 02.08.16 @ 2:08 pm	left message	Call 02.16.16 @ 4:27 pm	left message	?	NO
33520	HALEY INDUSTRIAL COATINGS & LININGS, INC.	323 588-8086	Email 02.03.16		Call 02.08.16 @ 2:09 pm	fwd info: haleyindustrial@ sbcglobal.net				
20535	HAMANAKA PAINTING CO.	707 444-3340	Email 02.03.16		Call 02.08.16 @ 2:15 pm	No - Glenn	N/A	N/A	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
42780	HEIR & SON CONSTRUCTION, INC	530 415-4777	Email 02.03.16		Call 02.08.16 @ 2:17pm	Not sure	Call 02.16.16 @ 4:29 pm	NO	NO	NO
39391	HERCA TELECOMM SERVICES, INC.	951 940-5941	Email 02.03.16	Read Email	Call 02.16.16 @ 4:30 pm	No	N/A	N/A	NO	NO
35158	HERCON COMPANY, INC.	949 766-6770	Email 02.03.16		Call 02.08.16 @ 2:19pm	No - Chrissy	N/A	N/A	NO	NO
42048	HILLSIDE DRILLING, INC.	510 234-6532	Email 02.03.16		Call 02.08.16 @ 2:21pm	Not sure - Cheryl	Call 02.16.16 @ 4:32 pm	Not Sure	?	NO
41995	ICANNCM	323 377-4117	Email 02.03.16	No Per Email	Call 02.08.16 @ 2:23pm	left message	N/A	N/A	NO	NO
33587	INDUSTRIAL BATTERY SERVICES	510 222-7719	Email 02.03.16		Call 02.08.16 @ 2:25pm	left message	Call 02.11.16 @ 3:45 pm	left message	?	NO
42391	INTERNATIONAL GOVERNMENT SERVICES INC.	323 386-9027	Email 02.03.16		Call 02.08.16 @ 2:26pm	left message	Call 02.11.16 @ 3:46 pm	left message	?	NO
12174	INTERWEST PACIFIC, LTD.	858 259-2062	Email 02.03.16	Email No Good	Call 02.08.16 @2:28pm	left message	Call 02.11.16 @ 3:48 pm	left message	?	NO
38338	IRONWOOD COMMERCIAL BUILDERS, INC	925 609-8356	Email 02.03.16		Call 02.08.16 @ 2:30pm	left message	Call 02.11.16 @ 3:50 pm	Yes - Monica	YES	NO
40419	J K P, INC.	714 563-1121	Email 02.03.16	Read Email	Call 02.17.16 @ 4:44 pm	No - Brian	N/A	N/A	NO	NO
35223	J M D ENGINEERING, INC.	626 337-1965	Email 02.03.16		Call 02.08.16 @ 2:33pm	No - Leo	N/A	N/A	NO	NO
41668	J. C. PALOMAR CONSTRUCTION, INC.	714 754-6440	Email 02.03.16		Call 02.08.16 @2:34pm	left message	Call 02.11.16 @ 3:51 pm	left message	?	NO
35378	J. M. DIAZ, INC.	626 820-1137	Email 02.03.16	Email No Good	Call 02.08.16 @ 2:36pm	No - Mike	N/A	N/A	NO	NO
34339	J.G. CONSTRUCTION	909 993-9393	Email 02.03.16		Call 02.08.16 @ 2:38pm	No - Michele	N/A	N/A	NO	NO
33305	JADE ASSOCIATES	925 299-1559	Call @ 1:00pm 02.03.16	# is no good	N/A	N/A	N/A	N/A	NO	N/A
33779	JAMES TRANSPORTATION GROUP LLC	916 608-4900	Email 02.03.16		Call 02.08.16 @ 2:41pm	mail box was full	Call 02.11.16 @ 3:53	call wont connect	?	NO
21306	JM FIBER OPTICS, INC.	909 628-3445	Email 02.03.16		Call 02.08.16 @ 2:42pm	No - Maria	N/A	N/A	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
39112	JND THOMAS COMPANY, INC.	559 867-3813	Email 02.03.16	Read Email	Call 02.17.16 @ 4:46 pm	no answer	N/A	N/A	?	NO
10025	JOHN SARMIENTO & ASSOCIATES	650 906-8803	Email 02.03.16		Call 02.08.16 @ 2:44pm	left message	Call 02.11.16 @ 3:55 pm	left message	?	NO
41976	JT CORRAL CONSTRUCTION	925 820-3972	Email 02.03.16		Call 02.08.16 @ 2:46pm	left message	Call 02.11.16 @ 3:56 pm	left message	?	NO
38962	K & G CONCRETE INC	916 539-6652	Email 02.03.16		Call 02.08.16 @ 2:48pm	No - Jeb	N/A	N/A	YES	YES
447	K R C SAFETY CO. INC.	559 732-0393	Email 02.03.16		Call 02.08.16 @ 2:49pm	left message	Call 02.11.16 @ 3:57 pm	No	NO	NO
42955	K. J. ARO & ASSOCIATES, INC.	562 544-1963	Email 02.03.16	Read Email	Call 02.08.16 @ 2:50pm	left message	Call 02.11.16 @ 3:58 pm	No	NO	NO
34304	KAL ARCHITECTS, INC.	949 450-8420	Email 02.03.16		Call 02.08.16 @ 2:52pm	No - Maria	N/A	N/A	NO	NO
5259	KAL KRISHNAN CONSULTING SERVICES	213 488-0900	Email 02.03.16		Call 02.08.16 @ 2:53pm	no voice mail, call back	Call 02.11.16 @ 3:59 pm	left message	?	NO
37235	KA`PEL CONSTRUCTION INC.	530 629-3300	Email 02.03.16		Call 02.08.16 @ 2:56pm	No	N/A	N/A	NO	NO
30847	KERN COUNTY CUSTOM CONCRETE	661 872-4602	Email 02.03.16	Email No Good	Call 02.08.16 @ 3:01pm	left message	Call 02.11.16 @ 4:01 pm	left message	?	NO
33310	KEVILLE ENTERPRISES, INC.	781 837-3884	Fax 02.03.16	Fax Good	Call 02.17.16 @ 4:50 pm	unable to leave message	N/A	N/A	?	NO
40497	KIONA LANDSCAPING	707 616-4340	Email 02.03.16		Call 02.08.16 @ 3:03pm	call didn't go through	Call 02.11.16 @ 4:03 pm	call wont connect	?	NO
35078	KOAM CONSTRUCTION, INC.	323 937-4588	Email 02.03.16		Call 02.08.16 @ 3:04pm	call didn't go through	Call 02.11.16 @ 4:04 pm	No	NO	NO
40890	KRS CONSTRUCTION INC	916 381-6438	Email 02.03.16		Call 02.08.16 @ 3:06pm	left message	Call 02.11.16 @ 4:04 pm	left message	?	NO
41590	L & L BRIDGES	707 478-6205	Email 02.03.16		Call 02.08.16 @ 3:08pm	No	N/A	N/A	NO	NO
32366	L.D. STROBEL CO., INC.	925 686-3241	Email 02.03.16		Call 02.08.16 @ 3:09pm	No - Kasey	N/A	N/A	NO	NO
39322	LA FIRMA INC.	805 748-8576	Email 02.03.16		Call 02.08.16 @ 3:10pm	Yes - Vince	N/A	N/A	YES	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
42641	LAMB STAR ENGINEERING, L. P.	214 440-3680	Email 02.03.16	Read Email	Call 02.17.16 @ 4:51 pm	left message	N/A	N/A	?	NO
33315	LANDAVAZO BROTHERS, INC.	510 581-7104	Fax 02.03.16	Fax Good	Call 02.17.16 @ 4:52 pm	unable to leave message	N/A	N/A	?	NO
37702	LENNOVA	562 860-3213	Email 02.03.16		Call 02.08.16 @ 3:15pm	No - David	N/A	N/A	NO	NO
33785	LIGHTCYCLE	714 507-1031	Fax 02.03.16	Bad Fax	Call 02.08.16 @ 3:16pm	number is disconnected	Fax 02.11.16	Fax No Good		
40355	LIQUIDYN INC	415 441-4900	Email 02.03.16	Read Email	Call 02.17.16 @ 4:53 pm	left message	N/A	N/A	?	NO
31286	LNA CONCRETE STRUCTURES, INC.	909 393-1493	Email 02.03.16		Call 02.08.16 @ 3:17pm	No - Angie	N/A	N/A	NO	NO
35670	LOS ANGELES SIGNAL CONSTRUCTION, INC.	909 599-2201	Email 02.03.16	Follow Up: jescoabar@lasigna l.com			Call 02.17.16 @ 4:55 pm	left message	?	NO
42324	LOWERS WELDING & FABRICATION, INC.	562 946-4521	Email 02.03.16		Call 02.08.16 @ 3:18pm	No - Don	N/A	N/A	NO	NO
42192	LRS PROGRAM DELIVERY, INC.	310 650-8622	Email 02.03.16		Call 02.08.16 @ 3:19pm	No - Lauren	N/A	N/A	NO	NO
37039	LUCAS BUILDERS, INC.	310 853-0690	Email 02.03.16	Read Email	Call 02.17.16 @ 4:56 pm	No - Sam	N/A	N/A	NO	NO
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	530 241-1418	Email 02.03.16	Read Email	Call 02.17.16 @ 4:57 pm	Left Message	N/A	N/A	NO	NO
34508	MAD STEEL INC.	909 592-3443	Email 02.03.16		Call 02.08.16 @ 3:20pm	No - Ginger	N/A	N/A	NO	NO
41848	MAGELLAN ARCHITECTURE	949 515-9600	Email 02.03.16		Call 02.08.16 @ 3:21pm	No - Yasser	N/A	N/A	NO	NO
23676	MAGNATEX, INC.	502 493-0558	Email 02.03.16	Email No Good	Call 02.08.16 @ 3:22pm	not in service	Fax 02.11.16	Fax No Good		
40338	MAID FAST	619 749-6116	Email 02.03.16	Not Bidding	N/A	N/A	N/A	N/A	NO	N/A
37323	MARISCAL PAINTING, INC.	626 331-2304	Email 02.03.16	Email No Good	Call 02.08.16 @ 3:23pm	not in service	Fax 02.11.16	Fax Good		
35105	MAS IRON CO.	323 973-9100	Email 02.03.16		Call 02.08.16 @ 3:24pm	call back	Call 02.11.16 @ 4:06 pm	left message	?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
39640	MASBUILD, INC.	626 792-2555	Email 02.03.16	Read Email	Call 02.17.16 @ 4:58 pm	left message	N/A	N/A	?	NO
20308	MAX FUSION	925 362-9400	Email 02.03.16	Read Email	Call 02.17.16 @ 5:00 pm	left message	N/A	N/A	?	NO
27969	MC CULLOUGH CONSTRUCTION INC	707 825-1014	Email 02.03.16		Call 02.08.16 @ 3:30pm	Yes (as prime) - Chelsea	N/A	N/A	YES	NO
26286	MCLAUGHLIN AIR CONDITIONING CO.	209 465-5300	Email 02.03.16	Read Email	Call 02.17.16 @ 5:00 pm	No - Misty	N/A	N/A	NO	NO
41288	MEHTA MECHANICAL CO., INC. DBA MMC INC.	714 521-2022	Email 02.03.16	Read Email	Call 02.17.16 @ 5:02 pm	No - Jay	N/A	N/A	NO	NO
41746	MEROE ENGINEERING	415 889-0119	Email 02.03.16		Call 02.08.16 @ 3:31pm	left message	Call 02.11.16 @ 4:07 pm	no answer	?	NO
14906	METCO	415 455-9922	Email 02.03.16		Call 02.08.16 @ 3:33pm	call didn't go through	Call 02.11.16 @ 4:08 pm	call wont connect	?	NO
38248	MG LIGHTING & ELECTRIC, INC	760 770-5696	Email 02.03.16		Call 02.08.16 @ 3:34pm	No - Alicia	N/A	N/A	NO	NO
8142	MGE ENGINEERING INC	916 421-1000	Email 02.03.16		Call 02.08.16 @ 3:35pm	No - Lisa	N/A	N/A	NO	NO
34815	MIDWEST BUILDING SUPPLIES, INC.	313 592-4989	Email 02.03.16		Call 02.08.16 @ 3:36pm	No	N/A	N/A	NO	NO
42241	MILL CITY ENVIRONMENTAL CORPORATION	978 654-6741	Email 02.03.16		Call 02.08.16 @ 3:38pm	left message	Call 02.11.16 @ 4:09 pm	mail box full	?	NO
41389	MIRACK CONSTRUCTION INC	480 309-8987	Email 02.03.16	Read Email	Call 02.17.16 @ 5:04 pm	left message	N/A	N/A	?	NO
4830	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	909 989-7191	Email 02.03.16	Read Email	Call 02.08.16 @ 3:41pm	left message	Call 02.11.16 @ 4:10 pm	No	?	NO
41213	MONTEZ GROUP INC.	415 430-5029	Email 02.03.16		Call 02.08.16 @ 3:43pm	No - Austin	N/A	N/A	NO	NO
4481	MORALES CONTRACTING SERVICES	626 856-3646	Email 02.03.16	Read Email	Call 02.17.16 @ 5:05 pm	no voice mail	N/A	N/A	?	NO
34375	MORGNER CONSTRUCTION MANAGEMENT	818 461-8100	Email 02.03.16	Read Email	Call 02.17.16 @ 5:07 pm	number is no good				
38705	MRCI, INC.	559 351-2048	Email 02.03.16	Email No Good	Call 02.08.16 @ 3:44pm	left message	Call 02.11.16 @ 4:11 pm	left message	?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
39453	N B G CONSTRUCTION SERVICES	949 283-5757	Email 02.03.16	Read Email	Call 02.17.16 @ 5:08 pm	No - Allen	N/A	N/A	NO	NO
42893	NACC, INC	817 276-2388	Email 02.03.16	Read Email	Call 02.17.16 @ 5:10 pm	left message	N/A	N/A	?	NO
37808	NATIONAL RELOCATION SERVICES, INC. DBA NRS, INC.	909 869-5748	Email 02.03.16	Read Email	Call 02.17.16 @ 5:12 pm	left message	N/A	N/A	?	NO
35776	NEW CREATION BUILDERS	562 804-0478	Email 02.03.16		Call 02.08.16 @ 3:46pm	left message	Call 02.11.16 @ 4:12 pm	left message	?	NO
40921	NEW WEST LANDSCAPING	310 617-9667	Email 02.03.16		Call 02.08.16 @ 3:48pm	left message	Call 02.11.16 @ 4:14 pm	left message	?	NO
42404	NICKLAUS ENGINEERING INC	928 344-8374	Email 02.03.16	Read Email	Call 02.17.16 @ 5:13 pm	left message	N/A	N/A	?	NO
32107	NIELSON CONSTRUCTION	707 253-8774	Email 02.03.16		Call 02.08.16 @ 3:50pm	No - Tammy	N/A	N/A	NO	NO
9483	NISH-KO INC.	559 275-6653	Email 02.03.16		Call 02.08.16 @ 3:51pm	No - Karen	N/A	N/A	NO	NO
34182	NOR-CAL PUMP & WELL DRILLING, INC.	530 674-5861	Email 02.03.16		Call 02.08.16 @ 3:52pm	No - Gene	N/A	N/A	NO	NO
41185	NORIEGA PIPELINE, INC.	909 463-4882	Email 02.03.16		Call 02.08.16 @ 3: 53pm	left message	Call 02.11.16 @ 4:15 pm	No	NO	NO
42829	NORTH BAY COMPANY	508 686-2781	Email 02.03.16		Call 02.08.16 @ 3:55pm	left message	Call 02.11.16 @ 4:15 pm	left message	?	NO
34396	NORTHERN INDUSTRIAL ELECTRIC	530 246-2366	Email 02.03.16		Call 02.08.16 @ 3:57pm	No - Kathy	N/A	N/A	NO	NO
40834	NUNO IRON & MFG, INC	831 386-0513	Email 02.03.16		Call 02.08.16 @ 3:58pm	No - Sylvia	N/A	N/A	NO	NO
31112	OLIVAS VALDEZ INC.	360 225-7900	Email 02.03.16	Read Email	Call 02.17.16 @ 5:14 pm	left message	N/A	N/A	?	NO
38308	OMSBERG & PRESTON	707 443-8651	Email 02.03.16	Read Email	Call 02.17.16 @ 5:16 pm	left message	N/A	N/A	?	NO
39367	ON SHORE CONSTRUCTION AND MECHANICAL	415 282-5978	Email 02.03.16		Call 02.08.16 @ 4:00pm	not in service	Fax 02.11.16	Fax No Good		
41887	OPTIMA ENERGY, INC.	310 320-0611	Email 02.03.16		Call 02.08.16 @ 4:01pm	No - Kim	N/A	N/A	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
36058	OSTOVANI & ASSOCIATES, INC.	562 691-1426	Email 02.03.16	Email No Good	Call 02.08.16 @ 4:03pm	No	N/A	N/A	NO	NO
27179	P. A. WILSON, INC.	619 654-0295	Email 02.03.16		Call 02.08.16 @ 4:04pm	No	N/A	N/A	NO	NO
21758	P.A. ARCA ENGINEERING, INC.	310 768-3828	Email 02.03.16	Email No Good	Call 02.08.16 @ 4:05pm	No - Ray	N/A	N/A	NO	NO
43075	PACHECO CONSTRUCTION PRODUCTS	303 471-1405	Email 02.03.16	Read Email	Call 02.17.16 @ 5:17 pm		N/A	N/A	?	NO
30729	PACIFIC UTILITY CONSTRUCTION	530 669-7812	Email 02.03.16		Call 02.08.16 @ 4:06pm	No	N/A	N/A	NO	NO
25399	PANACEA, INC.	562 860-2869	Email 02.03.16		Call 02.08.16 @ 4:07pm	No - Laurana	N/A	N/A	NO	NO
29512	PARAGON PROJECT RESOURCES, INC	214 239-9212	Email 02.03.16		Call 02.08.16 @ 4:08pm	left message	Call 02.11.16 @ 4:16 pm	left message	?	NO
41978	PARTHENON CORPORATION	323 336-2221	Email 02.03.16	Read Email	Call 02.08.16 @ 5:17 pm	left message	N/A	N/A	?	NO
39218	PC&N CONSTRUCTION, INC	925 634-4567	Email 02.03.16	Not Bidding	N/A	N/A	N/A	N/A	NO	NO
34535	PHASE 3 COMMUNICATIONS	408 946-9011	Email 02.03.16		Call 02.08.16 @ 4:09pm	No - Ken	N/A	N/A	NO	NO
33448	PHOENIX ELECTRIC COMPANY	415 671-3858	Email 02.03.16		Call 02.08.16 @ 4:10pm	No - Motle	N/A	N/A	NO	NO
42520	PLB INNOVATIONS, LLC	765 221-9363	Email 02.03.16		Call 02.08.16 @ 4:13pm	No Per Tammy	N/A	N/A	NO	NO
42788	PREMIER MECHANICAL GROUP, INC	760 402-5420	Email 02.03.16		Call 02.08.16 @ 4:16pm	No - Michael	N/A	N/A	NO	NO
34174	PROFESSIONAL CONCRETE SAWING INC.	209 722-2226	Email 02.03.16		Call 02.08.16 @ 4:17pm	left message	Call 02.11.16 @ 4:17 pm	left message	?	NO
3065	PSC ASSOCIATES, INC	415 330-6100	Email 02.03.16		Call 02.08.16 @ 4:19pm	left message	Call 02.11.16 @ 4:18 pm	No	NO	NO
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	707 746-4198	Fax 02.03.16	Not Bidding	N/A	N/A	N/A	N/A	NO	NO
37724	QUINTERO'S ELECTRIC, INC	951 780-7773	Email 02.03.16		Call 02.08.16 @ 4:22pm	left message	Call 02.11.16 @ 4:19 pm	left message		

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
42596	R & I GLASSWORKS	707 689-6689	Email 02.03.16	Not Bidding	N/A	N/A	N/A	N/A	NO	NO
34435	R&A SERVICES	909 356-8827	Email 02.03.16	Email No Good	Call 02.08.16 @ 4:24pm	No	N/A	N/A	NO	NO
36389	R. BROTHERS PAINTING, INC.	408 291-6820	Email 02.03.16		Call 02.08.16 @ 4:25pm	No	N/A	N/A	NO	NO
39828	R. DUGAN CONSTRUCTION, INC.	951 360-7531	Email 02.03.16		Call 02.08.16 @ 4:26pm	left message	Call 02.11.16 @ 4:19 pm	left message	?	NO
37684	R.A. MARTIN CONSTRUCTORS, INC	530 547-1717	Email 02.03.16		Call 02.08.16 @ 4:31pm	left message	Call 02.11.16 @ 4:20 pm	left message	?	NO
35197	RAM CONSTRUCTION & CONCRETE, INC.	661 588-2022	Email 02.03.16		Call 02.08.16 @ 4:33pm	left message	Call 02.11.16 @ 4:21 pm	left message	?	NO
29224	RD CONSTRUCTION GENERAL ENGINEERING, INC.	951 279-5020	Email 02.03.16		Call 02.08.16 @ 4:34pm	left message	Call 02.11.16 @ 4:22 pm	left message	?	NO
30653	REVA MURPHY ASSOCIATES	925 570-9940	Email 02.03.16		Call 02.08.16 @ 4:35pm	No- Rita	N/A	N/A	NO	NO
33730	REYES & SONS ELECTRIC CO	818 365-2030	Email 02.03.16		Call 02.08.16 @ 4:36pm	No	N/A	N/A	NO	NO
33060	RHODES PAINTING & DECORATING, INC	415 587-6220	Email 02.03.16		Call 02.08.16 @ 4:38pm	call didn't go through	Call 02.11.16 @ 4:23 pm	call wont connect	?	NO
43221	RMA LAND CONSTRUCTION INC	714 985-2888	Fax 02.03.16	Bad Fax	Call 02.08.16 @ 4:39pm	not in service	Fax 02.11.16	Fax No Good		
34501	ROBERT'S BACKHOE SERVICE, INC.	909 678-0813	Email 02.03.16		Call 02.08.16 @ 4:40pm	left message	Call 02.11.16 @ 4:25 pm	wrong number	?	NO
5236	RONE ENTERPRISES, INC.	559 221-3633	Email 02.03.16	Email No Good	Call 02.08.16 @ 4:41pm	not in service	Fax 02.11.16	Fax No Good		
32928	ROSSI CONSTRUCTION COMPANY, INC.	714 903-0401	Fax 02.03.16	Bad Fax	Call 02.08.16 @ 4:42pm	not in service	Fax 02.11.16	Fax No Good		
33187	ROYAL TRUCKING/ MAINTENANCE	N/A N/A	Fax 02.03.16	Bad Fax	N/A	N/A	N/A	N/A	NO	NO
37693	S.T. RHOADES CONSTRUCTION, INC.	530 223-9322	Email 02.03.16	Read Email	Call 02.18.16 @ 9:00 am	Yes	N/A	N/A	YES	YES
38047	SADDLEBACK SURVEYS, INC.	949 215-8630	Email 02.03.16		Call 02.09.16 @ 3:37pm	No - Cathy	N/A	N/A	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
37109	SAFEPROBE, INC.	213 251-5960	Email 02.03.16	Read Email	Call 02.17.16 @ 5:19 pm	No - Joe	N/A	N/A	NO	NO
20213	SAFEWORK, INC.	818 716-0384	Email 02.03.16		Call 02.09.16 @ 3:38pm	No - Katie	N/A	N/A	NO	NO
25040	SARAKKI ASSOCIATES	949 851-3000	Email 02.03.16		Call 02.09.16 @ 3:39pm	left message	Call 02.11.16 @ 4:26 pm	left message	?	NO
41132	SCIENCE OF CLEANING INC	916 383-8961	Email 02.03.16	Email No Good	Call 02.09.16 @ 3:40pm	left message	Call 02.11.16 @ 4:27 pm	left message	?	NO
9101	SEAN CONSTRUCTION & DEVELOPMENT	951 712-6170	Fax 02.03.16	Bad Fax	Call 02.09.16 @ 3:42pm	call didn't go through	Call 02.11.16 @ 4:28 pm	number no good	?	NO
42246	SELECT MASONRY CONTRACTOR	909 463-4398	Email 02.03.16		Call 02.09.16 @ 3:43pm	left message	Call 02.11.16 @ 4:30 pm	left message	?	NO
38446	SERVITEK SOLUTIONS, INC.	626 227-1650	Email 02.03.16		Call 02.09.16 @ 3:45pm	left message	Call 02.11.16 @ 4:31 pm	left message	?	NO
36684	SHIP-DTS	626 818-7402	Email 02.03.16	Email No Good	Call 02.09.16 @ 3:47pm	left message	Call 02.11.16 @ 4:32 pm	left message	?	NO
32035	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	209 742-4948	Email 02.03.16	Read Email	Call 02.17.16 @ 5:20 pm	left message	N/A	N/A	?	NO
40614	SILVER CREEK ELECTRIC, INC.	408 321-9094	Email 02.03.16	Read Email	Call 02.17.16 @ 5:22 pm	left message	N/A	N/A	?	NO
38758	SITE WORK SOLUTIONS, INC	530 222-2229	Email 02.03.16		Call 02.09.16 @ 3:49pm	No	N/A	N/A	NO	NO
30508	SJR MASONRY & CONSTRUCTION	707 839-2103	Email 02.03.16		Call 02.09.16 @ 3:50pm	Not sure	Call 02.11.16 @ 4:34 pm	left message	?	NO
41432	SMARTBUILDING IQ, INC	925 230-8555	Email 02.03.16		Call 02.09.16 @ 3:52pm	mail box was full	Call 02.11.16 @ 4:35 pm	left message	?	NO
37954	SOUTHWEST SPECIALTIES, INC.	619 258-9944	Email 02.03.16		Call 02.09.16 @ 3:53pm	No - Nicole	N/A	N/A	NO	NO
32266	SPENCER MASONRY	415 467-1341	Email 02.03.16	Not Bidding	N/A	N/A	N/A	N/A	NO	N/A
37860	SRD ARCHITECTS, INC.	714 688-0212	Email 02.03.16		Call 02.09.16 @ 3:54pm	left message	Call 02.11.16 @ 4:40 pm	left message	?	NO
40882	STAGE2 DESIGN & CONSTRUCTION MANAGEMENT	323 503-5922	Email 02.03.16		Call 02.09.16 @ 3:56pm	fwd info: H2design99@yahoo.com	Call 02.18.16 @ 8:19 am	No	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
32232	STATEWIDE STRIPES, INC	858 560-6887	Email 02.03.16		Call 02.09.16 @ 4:01pm	left message	Call 02.11.16 @ 4:42 pm	left message	?	NO
39899	STONY CREEK GENERAL ENGINEERING	530 526-3191	Email 02.03.16		Call 02.09.16 @ 4:02pm	left message	Call 02.11.16 @ 4:44 pm	left message	?	NO
42910	STRAIGHT STRIPE PAINTING INC	435 656-0930	Email 02.03.16		Call 02.09.16 @ 4:04pm	left message	Call 02.11.16 @ 4:46 pm	left message	?	NO
36537	STRIVE CONCRETE CUTTING, INC	714 669-9860	Email 02.03.16		Call 02.09.16 @ 4:05pm	No	N/A	N/A	NO	NO
36721	STS, INC	916 487-8804	Email 02.03.16		Call 02.09.16 @ 4:06pm	Yes - Genie	N/A	N/A	YES	NO
30881	SUMMIT ASSOCIATES	925 363-5560	Email 02.03.16		Call 02.08.16 @ 9:12 am	No	N/A	N/A	NO	NO
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	707 427-3209	Email 02.03.16	Read Email	Call 02.17.16 @ 5:23 pm	No - Brian	N/A	N/A	NO	NO
42774	SYNERGY SUSTAINABLE SOLUTIONS LLC	714 306-1161	Email 02.03.16	Read Email	Call 02.17.16 @ 5:24 pm	No - Kathy	N/A	N/A	NO	NO
42492	TAYLOR JANE CONSTRUCTION LP	805 619-9141	Email 02.03.16		Call 02.09.16 @ 4:07pm	left message	Call 02.11.16 @ 4:48 pm	left message	?	NO
31859	TEC MANAGEMENT CONSULTANTS INC	800 509-1542	Email 02.03.16		Call 02.08.16 @ 9:15 am	left message	Call 02.11.16 @ 4:50 pm	no answer	?	NO
31129	TEZA DESIGN	619 955-6834	Email 02.03.16		Call 02.08.16 @ 9:19 am	left message	Call 02.16.16 @ 3:44 pm	left message	?	NO
21604	THE BEST MERIT CO., INC.	562 634-5212	Fax 02.03.16	Bad Fax	Call 02.08.16 @ 9:20 am	left message	Call 02.16.16 @ 3:46 pm	left message	?	NO
21578	THE SOLIS GROUP DBA TSG ENTERPRISES INC	626 685-6989	Email 02.03.16		Call 02.09.16 @ 4:09pm	No	N/A	N/A	NO	NO
33477	THE THIER GROUP	415 407-4843	Email 02.03.16		Call 02.09.16 @ 4:10pm	Not sure	Call 02.16.16 @ 3:48 pm	left message	?	NO
41173	THOMAS LAND CLEARING	562 436-6025	Email 02.03.16		Call 02.09.16 @ 4:11pm	left message	Call 02.16.16 @ 3:50 pm	left message	?	NO
34554	TITAN SERVICES, INC	623 537-1502	Email 02.03.16	Read Email	Call 02.17.16 @ 5:25 pm	number is no good	N/A	N/A	?	NO
31854	TM CONSTRUCTION	949 361-5723	Fax 02.03.16	Bad Fax	Call 02.09.16 @ 4:12pm	number not in service	Fax 02.11.16	Fax No Good		

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
41738	TOTAL SECURITY CONCEPTS	831 633-2424	Email 02.03.16	Read Email	Call 02.17.16 @ 5:25 pm	left message	N/A	N/A	?	NO
32969	TOWNSEND MANAGEMENT INC	415 285-9009	Email 02.03.16	Read Email	Call 02.17.16 @ 5:27 pm	left message	N/A	N/A	?	NO
42433	TRAFFIC CONTROL PROS	925 270-4580	Email 02.03.16		Call 02.09.16 @ 4:13pm	No	N/A	N/A	NO	NO
38033	TRAFFIC LOOPS CRACKFILLING, INC	714 520-4026	Email 02.03.16		Call 02.09.16 @ 4:14pm	No	N/A	N/A	NO	NO
13283	TRI-COUNTY DRILLING, INC	858 271-0099	Email 02.03.16		Call 02.09.16 @ 4:16pm	call back	Call 02.16.16 @ 3:52 pm	No	NO	NO
42802	TRINITY CONTRACTING CONCEPTS INC.	310 925-6601	Email 02.03.16		Call 02.09.16 @ 4:17pm	No	N/A	N/A	NO	NO
42848	TRINITY TECHNOLOGY SERVICES, INC	877 589-9847	Email 02.03.16		Call 02.09.16 @ 4:18pm	No	N/A	N/A	NO	NO
27723	TUCKER TECHNOLOGY INC	510 836-0422	Email 02.03.16		Call 02.09.16 @ 4:23pm	not available, can't L/M	Call 02.16.16 @ 3:53 pm	left message	?	NO
25303	TURNER MANUFACTURING CO INC	559 251-1918	Email 02.03.16		Call 02.09.16 @ 4:24pm	left message	Call 02.18.16 @ 8:23 am	no answer	?	NO
38294	U.S. CONCRETE CONSTRUCTION, INC	661 259-3522	Email 02.03.16		Call 02.09.16 @ 4:26pm	No - Monica	N/A	N/A	NO	NO
28459	ULTIMATE MAINTENANCE SERVICES, INC.	310 542-1474	Email 02.03.16		Call 02.09.16 @ 4:27pm	left message	Call 02.16.16 @ 3:55 pm	left message	?	NO
40216	UNITED COM	714 394-8012	Email 02.03.16	Deleted Not Read	Call 02.09.16 @ 4:29pm	left message	Call 02.16.16 @ 3:58 pm	left message	?	NO
40619	URBAN GRAFFITI ENTERPRISES, INC.	626 815-4900	Email 02.03.16		Call 02.09.16 @ 4:31pm	call wouldn't go through	Call 02.16.16 @ 4:00 pm	left message	?	NO
33590	USK MANUFACTURING, INC.	510 471-7555	Email 02.03.16		Call 02.09.16 @ 4:32pm	left message	Call 02.16.16 @ 4:02 pm	No	?	NO
1045	VALVERDE CONSTRUCTION, INC	562 906-1826	Email 02.03.16		Call 02.09.16 @ 4:34pm	No - Paula	N/A	N/A	NO	NO
17079	VASQUEZ CONSTRUCTION COMPANY	619 237-3607	Email 02.03.16	Not In Office Till 02.04.16	Call 02.09.16 @ 4:35pm	left message	Call 02.16.16 @ 4:02 pm	No	NO	NO
39227	VELASCO AIR, INC.	714 390-4253	Email 02.03.16		Call 02.09.16 @ 4:36pm	left message	Call 02.16.16 @ 4:05 pm	left message	?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply2	3rd Contact	Reply3	Bidding Y/N	Quote Rcv'd
38766	W JOHN GRAY CONSTRUCTION	707 768-1760	Email 02.03.16		Call 02.09.16 @ 4:38pm		Call 02.16.16 @ 4:07 pm	left message	?	NO
41176	WALLACE STRUCTURES	707 834-4992	Email 02.03.16		Call 02.09.16 @ 4:43pm	wallacestr@aol.com	Call 02.18.16 @ 8:27 am	Yes	YES	NO
42704	WELDON WORKS, INC.	408 251-1161	Email 02.03.16		Call 02.09.16 @ 4:47pm	left message	Call 02.16.16 @ 4:09 pm	left message	?	NO
42783	WEST PACIFIC ELECTRIC COMPANY	559 924-6422	Email 02.03.16		Call 02.09.16 @ 4:49pm	No - Virginia	N/A	N/A	NO	NO
35893	WHAYNE & SONS ENTERPRISES, INC.	303 375-8000	Email 02.03.16		Call 02.09.16 @ 4:50pm	left message	Call 02.16.16 @ 4:11 pm	mail box full	?	NO
33131	WOMEN EMPOWERED BUSINESS ENTERPRISE	661 903-8558	Email 02.03.16	Email No Good	Call 02.09.16 @ 4:52pm	left message	Call 02.16.16 @ 4:11 pm	left message	?	NO
37887	WOODWARD DRILLING CO, INC	707 374-4300	Email 02.03.16		Call 02.09.16 @ 4:54pm	fwd info: ryan@woodward drilling.com	Call 02.18.16 @ 8:29 pm	No - Ryan	NO	NO
42857	XD INDUSTRIES, INC.	949 N/A	Email 02.03.16	Email No Good	N/A	N/A	N/A	N/A	NO	NO

# Attachment 3

## Attachment 3

Item No.	Items Description	Provided Plans/Specs Y/N	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
1	LEAD COMPLIANCE PLAN	N	Steve Manning	Non-DBE			Self Perform
2	CONSTRUCTION AREA SIGNS	N	Highway Specialties	Non-DBE		\$3,000.00	
3	TRAFFIC CONTROL SYSTEM	N	Charlie's Custom	DBE		\$180,000.00	
4	TEMPORARY TRAFFIC STRIPE (TAPE)	N	Apply-A-Line, Inc.	Non-DBE		\$3,240.00	
5	TEMPORARY TRAFFIC STRIPE (PAINT)	N	Apply-A-Line, Inc.	Non-DBE		\$4,170.00	
6	CHANNELIZER (SURFACE MOUNTED)	N	Apply-A-Line, Inc.	Non-DBE		\$8,170.00	
7	PORTABLE CHANGEABLE MESSAGE SIGN	N	Charlie's Custom	DBE		\$15,000.00	
9	PREPARE STORM WATER POLLUTION	N	ADH Environmental	DBE		\$2,750.00	
10	RAIN EVENT ACTION PLAN	N	ADH Environmental	DBE		\$6,100.00	
11	STORM WATER SAMPLING AND ANALYSIS	N	ADH Environmental	DBE		\$9,000.00	
12	STORM WATER ANNUAL REPORT	N	ADH Environmental	DBE		\$2,000.00	
13	MOVE-IN/MOVE-OUT (TEMP EROSION CONTROL)	N	Miller Farms Nursery Inc.	Non-DBE	Nitta Erosion Control	Miller \$2000 Nitta \$7600	\$5,600.00
14	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	N	Miller Farms Nursery Inc.	Non-DBE	Nitta Erosion Control	Miller \$8000 Nitta \$11616	\$3,616.00
26	TREATED WOOD WASTE	N	Dirt & Aggregate	DBE		\$5,375.00	
27	DESTROY WELL	N	Steve Manning	Non-DBE			Self Perform
28	REMOVE GUARDRAIL	N	Dirt & Aggregate	DBE		\$9,420.00	
29	REMOVE THERMOPLASTIC TRAFFIC STRIPE	N	Apply-A-Line, Inc.	Non-DBE		\$2,505.00	
32	COLD PLANE ASPHALT CONCRETE PAVEMENT	N	Darren Taylor Construction, Inc.	Non-DBE	S.T. Rhoades Const	D.T. \$52400 S.T. \$64583	\$12,183.00
35	DUST PALLIATIVE	N	Steve Manning	Non-DBE			Self Perform
37	SHOULDER BACKING	N	Darren Taylor	Non-DBE		\$ 33,180.00	
39	WEED CONTROL MAT (FIBER)	N	Charlie's Custom	DBE		\$ 40,004.40	
40	IMPORTED BIOFILTRATION SOIL	N	Miller Farms Nursery	Non-DBE		\$ 17,799.60	
41	EROSION CONTROL (BONDED FIBER MATRI	N	Miller Farms Nursery Inc.	Non-DBE	Nitta Erosion Control	Miller \$30250 Nitta \$66550	\$36,300.00
42	HYDROMULCH	N	Miller Farms Nursery Inc.	Non-DBE	Nitta Erosion Control	Miller \$6720 Nitta \$99120	\$92,400.00
43	COMPOST SOCK	N	Charlie's Custom	DBE		\$ 132,000.00	

Item No.	Items Description	Provided Plans/Specs Y/N	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
44	STRAW	N	Miller Farms Nursery Inc.	Non-DBE	Nitta Erosion Control	Miller \$5040 Nitta \$10080	\$5,040.00
45	HYDROSEED	N	Miller Farms Nursery Inc.	Non-DBE	Nitta Erosion Control	Miller \$11760 Nitta \$158760	\$147,000.00
46	COMPOST	N	Miller Farms Nursery Inc.	Non-DBE	Nitta Erosion Control	Miller \$11457 Nitta \$35397	\$23,940.00
47	INCORPORATE MATERIALS	N	Miller Farms Nursery Inc.	Non-DBE	Nitta Erosion Control	Miller \$2274.30 Nitta \$3249	\$974.70
49	PREPAVING INERTIAL PROFILER	N	Darren Taylor Construction, Inc.	Non-DBE	ABSL Construction	D.T. \$5000 ABSL \$2500	-\$2,500.00
50	REPLACE ASPHALT CONCRETE SURFACING	N	Darren Taylor Construction, Inc.	Non-DBE	S.T. Rhoades Const	D.T. \$61350 S.T. \$75750	\$14,400.00
51	HOT MIX ASPHALT (TYPE A)	N	Darren Taylor Construction, Inc.	Non-DBE	S.T. Rhoades Const	D.T. \$339760 S.T. \$471280	\$131,520.00
52	RUBBERIZED HOT MIX ASPHALT (GAP GRAD	N	Darren Taylor Construction, Inc.	Non-DBE	S.T. Rhoades Const	D.T. \$493830 S.T. \$580320	\$86,490.00
53	ASPHALT BINDER (GEOSYNTHETIC PAVEME	N	Darren Taylor Construction, Inc.	Non-DBE	S.T. Rhoades Const	D.T. \$2000 S.T. \$3784	\$1,784.00
54	GEOSYNTHETIC PAVEMENT INTERLAYER (P	N	Darren Taylor Construction, Inc.	Non-DBE	S.T. Rhoades Const	D.T. \$8600 S.T. \$3440	-\$5,160.00
55	SHOULDER RUMBLE STRIP (HMA, GROUND	N	Apply-A-Line, Inc.	Non-DBE		\$ 2,940.00	
56	CENTERLINE RUMBLE STRIP (HMA, GROUN	N	Apply-A-Line, Inc.	Non-DBE		\$ 2,520.00	
57	DATA CORE	N	Darren Taylor	Non-DBE		\$ 5,000.00	
58	PLACE HOT MIX ASPHALT DIKE (TYPE A)	N	A.C. Dike Co.	Non-DBE		\$ 85.20	
59	PLACE HOT MIX ASPHALT DIKE (TYPE D)	N	A.C. Dike Co.	Non-DBE		\$ 7,597.00	
60	PLACE HOT MIX ASPHALT (MISCELLANEOUS	N	Steve Manning Construction Inc	Non-DBE	S.T. Rhoades Const	S.T. \$6,840.00	Self Perform
61	RUBBERIZED HOT MIX ASPHALT-OPEN GRA	N	Darren Taylor	Non-DBE		\$ 260,400.00	
62	TACK COAT	N	Darren Taylor Construction, Inc.	Non-DBE	S.T. Rhoades Const	D.T. \$7000 S.T. \$9800	\$2,800.00
65	INSTALL ROADSIDE SIGN (LAMINATED WOOD	N	Steve Manning	Non-DBE			Self Perform
66	FURNISH SINGLE SHEET ALUMINUM SIGN (	N	Highway Specialties	Non-DBE		\$ 420.00	
67	FURNISH SINGLE SHEET ALUMINUM SIGN (	N	Highway Specialties	Non-DBE		\$ 3,200.00	
68	RETROREFLECTIVE SHEETING (TYPE XI)	N	Highway Specialties	Non-DBE		\$ 1,560.00	


Item No.	Items Description	Provided Plans/Specs Y/N	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
69	8" CORRUGATED STEEL PIPE (.079" THICK)	N	Steve Manning	Non-DBE			Self Perform
70	18" CORRUGATED STEEL PIPE (.109" THICK)	N	Steve Manning	Non-DBE			Self Perform
71	36" CORRUGATED STEEL PIPE INLET (.109"	N	Steve Manning	Non-DBE			Self Perform
72	MISCELLANEOUS IRON AND STEEL	N	Steve Manning	Non-DBE			Self Perform
73	DELINEATOR (CLASS 2)	N	Highway Specialties	Non-DBE		\$ 2,310.00	
74	MILEPOST MARKER	N	Highway Specialties	Non-DBE		\$ 150.00	
75	MARKER (CULVERT)	N	Highway Specialties	Non-DBE		\$ 480.00	
76	MIDWEST GUARDRAIL SYSTEM (STEEL POS	N	Dirt & Aggregate	DBE		\$ 34,500.00	
77	END ANCHOR ASSEMBLY (TYPE SFT)	N	Dirt & Aggregate	DBE		\$ 700.00	
78	4" THERMOPLASTIC TRAFFIC STRIPE (ENHA	N	Apply-A-Line, Inc.	Non-DBE		\$ 1,835.00	
79	4" THERMOPLASTIC TRAFFIC STRIPE (ENHA	N	Apply-A-Line, Inc.	Non-DBE		\$ 15,075.00	
80	PAVEMENT MARKING (RETROREFLECTIVE-P	N	Apply-A-Line, Inc.	Non-DBE		\$ 6,100.00	
81 (p)	MOBILIZATION	N	Steve Manning	Non-DBE			Self Perform
81 (p)	MOBILIZATION	N	Apply-A-Line, Inc.	Non-DBE		\$2,200.00	
81 (p)	MOBILIZATION	N	Dirt & Aggregate	DBE		\$5,000.00	

# Attachment 4

Ads and Publications



Your  
DBE  
resource



Welcome to The Weekly Bid Flash. February 2, 2016

HOME CONTACT Get your DVBE  
US certification here

View Good Faith Effort Ads Here  
Place Good Faith Effort Ads Here  
Project Notification Service  
AEC Yellow Pages  
"What's Bidding"  
Post a Private Project  
Certified Disadvantaged Help Desk  
Advertising Opportunities

Listed by the State of California Department of Small Business and DVBE Services as a Trade and Focus Publication

Date Of Advertisement Placement: 1/29/2016 1:28:52 PM

### Steve Manning Construction Inc.

An Equal Opportunity Employer,  
is requesting quotations from all qualified

#### DBE

sub-contractors and material suppliers for the following project:

**CONTRACT# 01-0A4904 CONSTRUCTION ON STATE HWY IN  
HUMBOLDT COUNTY ABOUT 13 MILES WEST OF WILLOW CREEK  
FROM 0.4 MILES EAST TO 1.3 MILE EAST OF CHEZEM ROAD**

City/Location: **Humboldt County**

County: **Humboldt**

Owner: **California Department of Transportation**

**Bid Date: Thursday 2/18/2016 at 2:00 PM**

We are requesting bids for the following trades and/or supplies:

: LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, TEMP STRIPING, CHANNELIZER, PORT.  
MESSAGE SIGN, SWPPP, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANNUAL  
REPORT, STREET SWEEPING, DESTROY WELL, REMOVE GUARDRAIL, REMOVE STRIPE, COLD  
PLANE ASPHALT, DUST PALLIATIVE, SHOULDER BACKING, WEED CONTROL MAT,  
BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, COMPOST SOCK, STRAW,  
HYDROSEED, COMPOST, CLASS 2 AGG. BASE, PREPAVING INERTIAL PROFILER, HMA TYPE A,  
RUBBERIZED HMA, ASPHALT BINDER, GEOSYNTHETIC PAVEMENT, RUMBLE STIP, DATA CORE,  
ASPHLAT DIKE, TACK COAT, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE  
SHEETING, DELINEATORS, MARKERS, MIDWEST GUARDRAIL SYSTEM, STRIPING, TEMP.  
ITEMS; HYDRAULIC MULCH, COVER, CHECK DAM, DRAINAGE INLET PROTECTION, FIBER  
ROLL, GRAVEL BAG BERM, LARGE SEDIMENT BARRIER, REINFORCED SILT FENCE, CONCRETE  
WASHOUT

Bid documents can be viewed at or obtained from:

Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding  
CA 96002 or call if you need any additional project information. Steve Manning Construction,  
Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work  
on this project to identify opportunities to break items into economically feasible packages.

Steve Manning Construction is a union signatory contractor, as such all subcontractors must  
be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must  
possess a current contractor's license, insurance coverage, and worker's compensation for  
the entire length of the contract. Please call if you need assistance in obtaining insurance,  
bonding, equipment, materials and/or supplies.

### Steve Manning Construction Inc.

5211 Churn Creek Rd

Redding, CA 96002

**Phone:** (530) 222-0810 **Fax:** (530) 222-4908

Bill Spoon


admin@smci-const.com

Published on 1/29/2016 2:00:00 PM

by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications

located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)

Click on a banner to learn more



Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

[SECURITY](#)

[PRIVACY  
STATEMENT](#)

[TERMS  
OF USE](#)

©Copyright 2016, Weekly Bid Flash All Rights Reserved

## Jennie Davis

---

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Friday, January 29, 2016 1:29 PM  
**To:** Jennie Davis  
**Subject:** Weekly Bid Flash DBE Ad Affidavit - CONSTRUCTION ON STATE HWY IN HUMBOLDT COUNTY ABOUT 13 MILES WEST OF WILLOW CREEK FROM 0.4 MILES EAST TO 1.3 MILE EAST OF CHEZEM ROAD

## Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Steve Manning Construction Inc.** did place an advertisement we published on **1/29/2016** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **CONSTRUCTION ON STATE HWY IN HUMBOLDT COUNTY ABOUT 13 MILES WEST OF WILLOW CREEK FROM 0.4 MILES EAST TO 1.3 MILE EAST OF CHEZEM ROAD.**

A copy of the advertisement is below:

Date Of Advertisement Placement: 1/29/2016 1:28:52 PM

Steve Manning Construction Inc.  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DBE**

sub-contractors and material suppliers for the following project:

CONSTRUCTION ON STATE HWY IN HUMBOLDT COUNTY ABOUT 13 MILES WEST OF WILLOW CREEK FROM 0.4 MILES EAST TO 1.3 MILE EAST OF CHEZEM ROAD

City/Location: **Humboldt County**  
County: **Humboldt**

Owner: **California Department of Transportation**

Bid Date: Thursday 2/18/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

: LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, TEMP STRIPING, CHANNELIZER, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANNUAL REPORT, STREET SWEEPING, DESTROY WELL, REMOVE GUARDRAIL, REMOVE STRIPE, COLD PLANE ASPHALT, DUST PALLIATIVE, SHOULDER BACKING, WEED CONTROL MAT, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, COMPOST SOCK, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, PREPAVING INERTIAL PROFILER, HMA TYPE A, RUBBERIZED HMA, ASPHALT BINDER, GEOSYNTHETIC PAVEMENT, RUMBLE STIP, DATA CORE, ASPHALT DIKE, TACK COAT, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, DELINEATORS, MARKERS, MIDWEST GUARDRAIL SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAM, DRAINAGE INLET PROTECTION, FIBER ROLL, GRAVEL BAG BERM, LARGE SEDIMENT BARRIER, REINFORCED SILT FENCE, CONCRETE WASHOUT

Bid documents can be viewed at or obtained from:

Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies.

Steve Manning Construction Inc.  
5211 Churn Creek Rd  
Redding, CA 96002

Phone: (530) 222-0810 Fax: (530) 222-4908

Bill Spoon

[admin@smci-const.com](mailto:admin@smci-const.com)

Published on 1/29/2016 2:00:00 PM

by The Weekly Bid Flash and The Construction Star

Trade and Focus Publications

located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.


Thank you again!

Construction Bidboard Inc.

11622 El Camino Real, Suite 100

San Diego, CA 92130

[www.theweeklybidflash.com](http://www.theweeklybidflash.com) 800-479-5314



**Contractor:** Steve Manning Construction, Inc. **Contact:** Bill Spoon

**Address:** 5211 Churn Creek Road Redding, CA 96002

**Phone:** 530-222-0810 **Fax:** 530-222-4908 **Email:** [admin@smci-const.com](mailto:admin@smci-const.com)

**Services needed:** Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, TEMP STRIPING, CHANNELIZER, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANNUAL REPORT, STREET SWEEPING, DESTROY WELL, REMOVE GUARDRAIL, REMOVE STRIPE, COALD PLANE ASPHALT, DUST PALLIATIVE, SHOULDER BACKING, WEED CONTROL MAT, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, COMPOST SOCK, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, PREPAVING INERTIAL PROFILER, HMA TYPE A, RUBBERIZED HMA, ASPHALT BINDER, GEOSYNTHETIC PAVEMENT, RUMBLE STIP, DATA CORE, ASPHLAT DIKE, TACK COAT, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, DELINEATORS, MARKERS, MIDWEST GUARDRAIL SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAM, DRAINAGE INLET PROTECTION, FIBER ROLL, GRAVEL BAG BERM, LARGE SEDIMENT BARRIER, REINFORCED SILT FENCE, CONCRETE WASHOUT

**Requirements:** Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

**Date posted:** 01/29/2016

**PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION**

**FILE COPY**

STATE OF CALIFORNIA

**FILED**

Suzie Davidson /Art Director

**Steve Manning Construction, Inc.**

**REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:**

**BID DATE: FEBRUARY 18, 2016 @ 2:00 PM  
DBE GOAL FROM PROJECT: 12%**

**CONTRACT #01-0A4904 - CONSTRUCTION ON STATE HWY IN HUMBOLDT COUNTY  
ABOUT 13 MILES WEST OF WILLOW CREEK FROM 0.4 MILES EAST TO 1.3 MILE  
EAST OF CHEZEM ROAD**

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are LEAD COMP. PAN, CAS, TRAFFIC CONTROL, TEMP STRIPING, CHANNELIZER, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANNUAL REPORT, STREET SWEEPING, DESTROY WELL, REMOVE GUARDRAIL, REMOVE STRIPE, COLD PLANE, ASPHALT, DUST PALLIATIVE, SHOULDER BACKING, WEED CONTROL MAT, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, COMPOST SOCK, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, PREPAVING INERTIAL PROFILER, HMA TYPE A, RUBBERIZED HMA, ASPHALT BINDER, GEOSYNETHIC PAVEMENT, RUMBLE STRIP, DATA CORE, ASPHALT DIKE, TACK COAT, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, DELINEATORS, MARKERS, MIDWEST GUARDRAIL SYSTEM, STRIPING, TEMP. ITEMS, HYDRAULIC MULCH, COVER, CHECK DAM, DRAINAGE INLET PROTECTION, FIBER ROLL, GRAVEL BAG BERM, LARGE SEDIMENT BARRIER, REINFORCED SILT FENCE, CONCRETE WASHOUT.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd., Redding, CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

**STEVE MANNING CONSTRUCTION, INC.  
PROJECT MANAGER**

P.O. Box 491660 • Redding, CA 96049-1660  
Phone: 530/222-0810 • FAX 530/222-4908

*The undersigned declares:*

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*

signature



2/4/16, 2/11/16, 2/18/16

TRADE PUBLICATION

**DATES PUBLISHED**



2/1/16, 2/8/16, 2/15/16

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaiitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

\*\*\*\*\*  
\*\*\* FAX TX REPORT \*\*\*  
\*\*\*\*\*

TRANSMISSION OK

JOB NO. 2929  
DESTINATION ADDRESS 18584873500  
PSWD/SUBADDRESS  
DESTINATION ID  
ST. TIME 01/29 13:50  
USAGE T 00' 38  
PGS. 2  
RESULT OK

Printable Form

<http://www.goodfaitheffort.com/placeads.htm>

**PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500**

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project CONSTRUCTION ON STATE HWY IN HUMBOLDT COUNTY ABOUT 13 MILES WEST OF WILLOW CREEK FROM 0.4 MILE EAST TO 1.3 MILE EAST OF CHEZOM ROAD	
Project Number 01-1A4904	Project Location 01-Hum-299-R25.0/R25.9
Bid Date and Time FEBRUARY 18, 2016 @ 2:00 PM	Respond By FEBRUARY 18, 2016 @ 10 AM
Company Name STEVE MANNING CONSTRUCTION INC.	Contact Name BILL SPOON
Address/City/State/Zip 5211 CHURN CREEK ROAD RENO, CA 96002	
Phone 530-222-0810	Fax 530-222-4908
Additional Information  DBE GOAL 12%	

\*\*\*\*\*  
\*\*\* FAX TX REPORT \*\*\*  
\*\*\*\*\*

TRANSMISSION OK

JOB NO. 2928  
DESTINATION ADDRESS 2212140  
PSWD/SUBADDRESS  
DESTINATION ID  
ST. TIME 01/29 13:48  
USAGE T 01' 22  
PGS. 2  
RESULT OK



### BID REQUEST FORM

This form was created by Shasta Builders' Exchange and is for SBE use only

#### Confirmed Bidder

Project Name	STATE	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1. CONSTRUCTION ON HWY IN HUMBOLDT COUNTY ABOUT 13 MILES WEST OF WILLOW CREEK FROM 0.4 MILE EAST TO 1.3 MILE EAST OF CHEZEM ROAD	CA	HUMBOLDT COUNTY	2/1/16	2:15 PM		<input type="checkbox"/>	<input checked="" type="checkbox"/>
2.		01-HUM-				<input type="checkbox"/>	<input type="checkbox"/>
3.		299-2250/2259				<input type="checkbox"/>	<input type="checkbox"/>
4.						<input type="checkbox"/>	<input type="checkbox"/>
5.						<input type="checkbox"/>	<input type="checkbox"/>

#### Company Information

Company STEVE MANNING CONSTRUCTION INC contact BILL SPAIN  
Address 5011 CHURCH CREEK RD city PERRIS State CA Zip 91002  
Phone 5302220810 Fax 5302224908 License No. 754230 Class CONSTRUCTION

**COMPANY NAME**

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MEMBERS  
SUB-CONTRACTORS AND MATERIAL SUPPLIERS

YES  NO  IF  N/A

LOCATION: (Project) \_\_\_\_\_  
BID DATE: \_\_\_\_\_ CITY: \_\_\_\_\_ STATE: \_\_\_\_\_

COMPANY ADDRESS: \_\_\_\_\_ CITY, STATE: \_\_\_\_\_ CONTACT NAME: \_\_\_\_\_

PHONE: (000) 000-0000  
FAX: (000) 000-0000  
DATE OF AD: 1/15/2007 - 1/15/2007  
EQUAL OPPORTUNITY EMPLOYER

Advertisement Charges PLEASE SEE ATTACHED IF NEEDED

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement	<u>3</u>	<u>2/1/16 - 2/15/16</u>	20.00	40.00	
2. Bid Request Advertisement			20.00	40.00	

# Attachment 5

Solicitations

# STEVE MANNING CONSTRUCTION, INC.

(1<sup>st</sup> Notice 02/03/2016)

## REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

**BID DATE: February 18, 2016 @ 2:00 PM time**

**DBE GOAL FROM PROJECT: 12%**

**CONTRACT # 01-0A4904**

### **CONSTRUCTION ON STATE HWY IN HUMBOLDT COUNTY ABOUT 13 MILES WEST OF WILLOW CREEK FROM 0.4 MILES EAST TO 1.3 MILE EAST OF CHEZEM ROAD**

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, TEMP STRIPING, CHANNELIZER, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANNUAL REPORT, STREET SWEEPING, DESTROY WELL, REMOVE GUARDRAIL, REMOVE STRIPE, COLD PLANE ASPHALT, DUST PALLIATIVE, SHOULDER BACKING, WEED CONTROL MAT, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, COMPOST SOCK, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, PREPAVING INERTIAL PROFILER, HMA TYPE A, RUBBERIZED HMA, ASPHALT BINDER, GEOSYNTHETIC PAVEMENT, RUMBLE STIP, DATA CORE, ASPHALT DIKE, TACK COAT, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, DELINEATORS, MARKERS, MIDWEST GUARDRAIL SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAM, DRAINAGE INLET PROTECTION, FIBER ROLL, GRAVEL BAG BERM, LARGE SEDIMENT BARRIER, REINFORCED SILT FENCE, CONCRETE WASHOUT**

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

**STEVE MANNING CONSTRUCTION, INC.  
PROJECT MANAGER  
P.O. BOX 491660 REDDING, CA 96049-1660  
PHONE: (530)222-0810 FAX (530)222-4908**

YES, WE ARE QUOTING  X

NO, WE ARE NOT QUOTING \_\_\_\_\_

Dirt + Aggregate Interchange, Inc.  
NAME OF FIRM

# STEVE MANNING CONSTRUCTION, INC.

(1<sup>st</sup> Notice 02/03/2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

**BID DATE: February 18, 2016 @ 2:00 PM time**

**DBE GOAL FROM PROJECT: 12%**

**CONTRACT # 01-0A4904**

**CONSTRUCTION ON STATE HWY IN HUMBOLDT COUNTY ABOUT 13 MILES WEST OF WILLOW CREEK FROM 0.4 MILES EAST TO 1.3 MILE EAST OF CHEZEM ROAD**

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, TEMP STRIPING, CHANNELIZER, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANNUAL REPORT, STREET SWEEPING, DESTROY WELL, REMOVE GUARDRAIL, REMOVE STRIPE, COLD PLANE ASPHALT, DUST PALLIATIVE, SHOULDER BACKING, WEED CONTROL MAT, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, COMPOST SOCK, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, PREPAVING INERTIAL PROFILER, HMA TYPE A, RUBBERIZED HMA, ASPHALT BINDER, GEOSYNTHETIC PAVEMENT, RUMBLE STIP, DATA CORE, ASPHALT DIKE, TACK COAT, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, DELINEATORS, MARKERS, MIDWEST GUARDRAIL SYSTEM, STRIPING, TEMP. ITEMS, HYDRAULIC MULCH, COVER, CHECK DAM, DRAINAGE INLET PROTECTION, FIBER ROLL, GRAVEL BAG BERM, LARGE SEDIMENT BARRIER, REINFORCED SILT FENCE, CONCRETE WASHOUT

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.  
PROJECT MANAGER  
P.O. BOX 491660 REDDING, CA 96049-1660  
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING

NO. WE ARE NOT QUOTING

Quality Erectors & Construction NAME OF FIRM

## Jennie Davis

---


**From:** Raymond Horne <riglassworks@gmail.com>  
**Sent:** Thursday, February 04, 2016 7:06 AM  
**To:** Jennie Davis  
**Subject:** Re: Quote Request for Bid February 18, 2016

Jennie

We will not be bidding this project.

Ray


On Wed, Feb 3, 2016 at 12:40 PM, Jennie Davis <[jennie@smci-const.com](mailto:jennie@smci-const.com)> wrote:



*Please see the attached.*

## Jennie Davis

Human Resources



PO BOX 491660

Redding, CA 96049

Office: 530-222-0810

Fax: 530-222-4908



3130 Bayshore Road • Benicia, CA 94510  
 (707) 746-1233 • FAX (707) 751-3962  
 License #502736

February 3, 2016

Steve Manning Construction, Inc.

Re: Humboldt County Hwy/Contract#01-0A4904

Project Manager,

Thank you for considering Quality Erectors & Construction. We recently received your request for sub contractor's bids for the Humboldt County Hwy/Contract#01-0A4904 project. Although we will not be submitting a bid for this project; I would like to take this opportunity to introduce the services of our company. QEC, Inc. is a WBE / MBE / DBE certified with the DOT. QEC, Inc. was founded in 1982 and incorporated in 1986. A union shop signatory to California Field Ironworkers, as such we are able to bid not only union projects, but PLA, prevailing wage and private agreements as well. With our crews training and abilities (along with hands on management) we are able to contract projects that vary from large multi-unit commercial & industrial to the small private sector structures.

QEC, Inc. holds a Class B, C-51, C-13 and a C-39 license with the State of California Contractors Licensing Bureau and specializes in the complete erection of pre-engineered metal building packages. We are authorized dealer and erector for Butler Manufacturing Company, Garco Building Systems and Nucor Building Systems.

QEC, Inc. has a vast amount of experience installing and erecting Star, Varco Pruden, CBC, General & Braemar Buildings Packages, and also install Architectural roof paneling, bar joist installation, welding and miscellaneous steel structures.

We take pride in our commitment to the safety and health of all our employees and have established a thorough safety and health policy applicable to all phases of operations. Our goal is to eliminate personal injuries, occupational illnesses, damage to equipment and property, and protection of these when interacting with the general public during the course of construction. Safety inspections are performed daily by the job foremen to identify any potential safety risks and hazards on the jobsite. In addition, we require that each site foreman have a current CPR and Basic First Aid Certification.

All field personnel have received additional training and are certified operators for aerial lift equipment, forklift and scaffolding.

For a list of our completed projects, feel free to check out our new website at [www.qec-inc.com](http://www.qec-inc.com). It is my sincere hope to establish a mutually beneficial working relationship with your firm. If we can be of any assistance, or for more information please feel free to call my office direct (707) 746-1233.

Sincerely,

A handwritten signature in black ink that reads "Lacey Romo". The signature is written in a cursive, flowing style.

Lacey Romo  
 Office Administrator

## Jennie Davis

---

**From:** scottmarrone@maid-fast.com  
**Sent:** Wednesday, February 03, 2016 2:22 PM  
**To:** Jennie Davis  
**Subject:** Re: Quote Request for Bid February 18, 2016

Not Bidding


Thank you

Maid Fast

**From:** Jennie Davis  
**Sent:** Wednesday, February 3, 2016 12:40 PM  
**To:** gkeyes@magnatexinc.com ; SCOTTMARRONE@MAID-FAST.COM ; mariscaldutchpainting@hotmail.com ; masironcorp@aol.com ; charles@masbuild.com ; nmassa@maxfusioninc.com ; denamccullough@mcculloughconstructioninc.com ; bob1@mclaughlin-air.com ; mbagwill@mclaughlinac.com ; jay@aboutmmc.com ; meroecorp@gmail.com ; c.martinez@metco-usa.com ; mgprez@earthlink.net ; fhuang@mgeeng.com ; elmerdx@aol.com ; bchapman@millcityenv.com ; accounting@mirack.net ; vmuniz@charter.net ; ozavaleta.mgi@gmail.com ; tmorales@moralescontracting.com ; mmorgner@morgnerco.com ; mrci@mrci.biz ; anichols@nbgcs.com ; contact@naccservices.com ; icito@nrsca.com ; bc@newcreationbuilders.com ; newwestlandscaping@yahoo.com ; stacyg@neiaw.com ; dnielson@nielsoninc.com ; nish-koinc@comcast.net ; norcalpump@yahoo.com ; noriegav@sbcglobal.net ; jbrown@nbaycc.com ; nie01@sbcglobal.net ; bpantoja@nunoiron.com ; folivas@olivasvaldez.com ; jarauz@olivasvaldez.com ; kpreston@omsberg.com ; mark@on-shoreinc.com ; young@opnrg.com ; ostovani@earthlink.net ; pawilsoninc@gmail.com ; pert@arcaengineering.com ; david@pachecocpi.com ; lharrison@pacificutilityconstruction.com ; hchou@panenv.com ; william.correa@2paragon.com ; aromero@parthenoncorp.com ; cplum@pcnconstructioninc.com ; nick@p3com.net ; dlau@pecsf.com ; plbinnovations@gmail.com ; majohnson@premiermechanicalgroup.com ; davidscott@gvni.com ; peter@psctesting.com ; luis@quinteroselectric.com ; riglassworks@gmail.com ; rlopez@randaservices.com ; diane@rbrothers.com ; brandon@rduganconst.com ; wendyd@rduganconst.com ; ramartinconst.inc@sbcglobal.net ; rambakersfield@yahoo.com ; rdconst69@netzero.com ; reva@revamurphyassociates.com ; silvia@reyesnsnsoninc.com ; rhodespainting@msn.com ; rbsil997@yahoo.com ; roneinc@aol.com ; marygrennard@aol.com ; steve@strhoadesinc.com ; ktetreault@saddlebacksurveys.com ; saddlebacksurveys@cox.net ; joseph.atienza@abratique.com ; rebeccaaj@safeworkinc.com ; vsarakki@sarakki.com ; scienceofcleaning@yahoo.com ; leonard.mckinney@yahoo.com ; geoff.reyes@servitek-solutions.com ; bianca@shipdts.com ; Tommy@SierraCCI.com ; jdeharo@silvercreekelectric.com ; cwhitmer@swsgc.com ; sjrmasonry@outlook.com ; jabar@smarthomeiq.com ; sam@swcs-inc.com ; spencermasonrySF@aol.com ; desaiarchitects@gmail.com ; stage2design99@yahoo.com ; dawn@statewidestripes.com ; luke@scgeinc.com ; cheever@straightstripe.com ; vchavez@sbcglobal.net ; janetg@stscorp.biz ; ken.rice@summitcm.com ; kristina.viado@suulutaq.com ; khubert@S3cx.com ; taylorjane03@hotmail.com ; tcoffey@teccm.com ; simon@teza-design.com  
**Subject:** Quote Request for Bid February 18, 2016

*Please see the attached.*

**Jennie Davis**  
Human Resources



## Jennie Davis


---

**From:** Rian Murphy <amercinc@hotmail.com>  
**Sent:** Wednesday, February 03, 2016 1:31 PM  
**To:** Jennie Davis  
**Subject:** RE: Quote Request for Bid February 18, 2016

Thank you fro the invitation, but too far.


---

From: [jennie@smci-const.com](mailto:jennie@smci-const.com)  
To: [6riversconstruction@gmail.com](mailto:6riversconstruction@gmail.com); [pocampo@ap-construction.com](mailto:pocampo@ap-construction.com); [luis@abslconstruction.com](mailto:luis@abslconstruction.com);  
[paul@acdike.com](mailto:paul@acdike.com); [AFMENVIRO@aol.com](mailto:AFMENVIRO@aol.com); [gperez@aimcsworld.com](mailto:gperez@aimcsworld.com); [deni@sti.com](mailto:deni@sti.com);  
[anthony@astepaboveelevator.com](mailto:anthony@astepaboveelevator.com); [a1orniron@sbcglobal.net](mailto:a1orniron@sbcglobal.net); [nahlaawad@sbcglobal.net](mailto:nahlaawad@sbcglobal.net);  
[dianawinn@abrasiveblastingservice.com](mailto:dianawinn@abrasiveblastingservice.com); [carolyn@absoluteurethane.com](mailto:carolyn@absoluteurethane.com); [neweamil@newemail.com](mailto:neweamil@newemail.com);  
[lhorchos@abt-products.com](mailto:lhorchos@abt-products.com); [achacon@accuratecci.com](mailto:achacon@accuratecci.com); [america@acefencecompany.com](mailto:america@acefencecompany.com);  
[KIM@acefencecompany.com](mailto:KIM@acefencecompany.com); [project@acumentransit.com](mailto:project@acumentransit.com); [elsa@adcengineers.com](mailto:elsa@adcengineers.com);  
[duan@advancedtrafficteam.com](mailto:duan@advancedtrafficteam.com); [madams@ahiconstructs.com](mailto:madams@ahiconstructs.com); [corourke@ahtna.net](mailto:corourke@ahtna.net);  
[aicpainting@sbcglobal.net](mailto:aicpainting@sbcglobal.net); [airmgmt@tstonramp.com](mailto:airmgmt@tstonramp.com); [kirank@ajkcommunications.com](mailto:kirank@ajkcommunications.com);  
[chris@alanizassociates.com](mailto:chris@alanizassociates.com); [debbieh@alertolite.com](mailto:debbieh@alertolite.com); [ardella.fernnow@aattinc.com](mailto:ardella.fernnow@aattinc.com); [amercinc@hotmail.com](mailto:amercinc@hotmail.com);  
[Rusty@steelplacers.com](mailto:Rusty@steelplacers.com); [perfectpainter26@yahoo.com](mailto:perfectpainter26@yahoo.com); [anilverma@earthlink.net](mailto:anilverma@earthlink.net); [togbeide@aoa-inc.com](mailto:togbeide@aoa-inc.com);  
[apadana1@sbcglobal.net](mailto:apadana1@sbcglobal.net); [sopida@sbcglobal.net](mailto:sopida@sbcglobal.net); [ashok.apte@apsicm.com](mailto:ashok.apte@apsicm.com); [rita@aramexxgroupinc.com](mailto:rita@aramexxgroupinc.com);  
[RDiaz433@hotmail.com](mailto:RDiaz433@hotmail.com); [company@alternativesourceinc.com](mailto:company@alternativesourceinc.com); [paustin@austin-enterprise.com](mailto:paustin@austin-enterprise.com);  
[don\\_455@hotmail.com](mailto:don_455@hotmail.com); [woo@ayceinc.com](mailto:woo@ayceinc.com); [blequipment@aol.com](mailto:blequipment@aol.com); [barcotile@yahoo.com](mailto:barcotile@yahoo.com);  
[juan@baylinecutting.com](mailto:juan@baylinecutting.com); [bcschmidt@frontiernet.net](mailto:bcschmidt@frontiernet.net); [syncnetworks@gmail.com](mailto:syncnetworks@gmail.com);  
[belmonteconcrete@earthlink.net](mailto:belmonteconcrete@earthlink.net); [deborah@bergcm.com](mailto:deborah@bergcm.com); [bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)  
Subject: Quote Request for Bid February 18, 2016  
Date: Wed, 3 Feb 2016 12:40:11 -0800



*Please see the attached.*

**Jennie Davis**  
Human Resources



PO BOX 491660

## Jennie Davis

---

**From:** Christi Plum <cplum@pcnconstructioninc.com>  
**Sent:** Wednesday, February 03, 2016 12:48 PM  
**To:** 'Jennie Davis'  
**Subject:** RE: Quote Request for Bid February 18, 2016

We are not bidding on this project.


Thank you  
Christi Plum  
P C & N Construction, Inc.

---

**From:** Jennie Davis [<mailto:jennie@smci-const.com>]  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** [gkeyes@magnatexinc.com](mailto:gkeyes@magnatexinc.com); [SCOTTMARRONE@MAID-FAST.COM](mailto:SCOTTMARRONE@MAID-FAST.COM); [mariscaldutchpainting@hotmail.com](mailto:mariscaldutchpainting@hotmail.com); [masironcorp@aol.com](mailto:masironcorp@aol.com); [charles@masbuild.com](mailto:charles@masbuild.com); [nmassa@maxfusioninc.com](mailto:nmassa@maxfusioninc.com); [denamccullough@mcculloughconstructioninc.com](mailto:denamccullough@mcculloughconstructioninc.com); [bob1@mclaughlin-air.com](mailto:bob1@mclaughlin-air.com); [mbagwill@mclaughlinac.com](mailto:mbagwill@mclaughlinac.com); [jay@aboutmmc.com](mailto:jay@aboutmmc.com); [meroecorp@gmail.com](mailto:meroecorp@gmail.com); [c.martinez@metco-usa.com](mailto:c.martinez@metco-usa.com); [mgprez@earthlink.net](mailto:mgprez@earthlink.net); [fhuang@mgeeng.com](mailto:fhuang@mgeeng.com); [elmerdx@aol.com](mailto:elmerdx@aol.com); [bchapman@millcityenv.com](mailto:bchapman@millcityenv.com); [accounting@mirack.net](mailto:accounting@mirack.net); [vmuniz@charter.net](mailto:vmuniz@charter.net); [ozavaleta.mgi@gmail.com](mailto:ozavaleta.mgi@gmail.com); [tmorales@moralescontracting.com](mailto:tmorales@moralescontracting.com); [mmorgner@morgnerco.com](mailto:mmorgner@morgnerco.com); [mrci@mrci.biz](mailto:mrci@mrci.biz); [anichols@nbgcs.com](mailto:anichols@nbgcs.com); [contact@naccservices.com](mailto:contact@naccservices.com); [icito@nrsc.com](mailto:icito@nrsc.com); [bc@newcreationbuilders.com](mailto:bc@newcreationbuilders.com); [newwestlandscaping@yahoo.com](mailto:newwestlandscaping@yahoo.com); [stacyg@neiaw.com](mailto:stacyg@neiaw.com); [dnielson@nielsoninc.com](mailto:dnielson@nielsoninc.com); [nish-koinc@comcast.net](mailto:nish-koinc@comcast.net); [norcalpump@yahoo.com](mailto:norcalpump@yahoo.com); [noriegav@sbcglobal.net](mailto:noriegav@sbcglobal.net); [jbrown@nbaycc.com](mailto:jbrown@nbaycc.com); [nie01@sbcglobal.net](mailto:nie01@sbcglobal.net); [bpantoja@nunoiron.com](mailto:bpantoja@nunoiron.com); [folivas@olivasvaldez.com](mailto:folivas@olivasvaldez.com); [jarauz@olivasvaldez.com](mailto:jarauz@olivasvaldez.com); [kpreston@omsberg.com](mailto:kpreston@omsberg.com); [mark@on-shoreinc.com](mailto:mark@on-shoreinc.com); [young@opnrg.com](mailto:young@opnrg.com); [ostovani@earthlink.net](mailto:ostovani@earthlink.net); [pawilsoninc@gmail.com](mailto:pawilsoninc@gmail.com); [pert@arcaengineering.com](mailto:pert@arcaengineering.com); [david@pachecocpi.com](mailto:david@pachecocpi.com); [lharrison@pacificutilityconstruction.com](mailto:lharrison@pacificutilityconstruction.com); [hchou@panenv.com](mailto:hchou@panenv.com); [william.correa@2paragon.com](mailto:william.correa@2paragon.com); [aromero@parthenoncorp.com](mailto:aromero@parthenoncorp.com); [cplum@pcnconstructioninc.com](mailto:cplum@pcnconstructioninc.com); [nick@p3com.net](mailto:nick@p3com.net); [dlau@pecsf.com](mailto:dlau@pecsf.com); [plbinnovations@gmail.com](mailto:plbinnovations@gmail.com); [majohnson@premiermechanicalgroup.com](mailto:majohnson@premiermechanicalgroup.com); [davidscott@gvni.com](mailto:davidscott@gvni.com); [peter@psctesting.com](mailto:peter@psctesting.com); [luis@quinteroselectric.com](mailto:luis@quinteroselectric.com); [righlassworks@gmail.com](mailto:righlassworks@gmail.com); [ropez@randaservices.com](mailto:ropez@randaservices.com); [diane@rbrothers.com](mailto:diane@rbrothers.com); [brandon@rduganconst.com](mailto:brandon@rduganconst.com); [wendyd@rduganconst.com](mailto>wendyd@rduganconst.com); [ramartinconst.inc@sbcglobal.net](mailto:ramartinconst.inc@sbcglobal.net); [rambakersfield@yahoo.com](mailto:rambakersfield@yahoo.com); [rdconst69@netzero.com](mailto:rdconst69@netzero.com); [reva@revamurphyassociates.com](mailto:reva@revamurphyassociates.com); [silvia@reyesnsnsoninc.com](mailto:silvia@reyesnsnsoninc.com); [rhodespainting@msn.com](mailto:rhodespainting@msn.com); [rbsil997@yahoo.com](mailto:rbsil997@yahoo.com); [roneinc@aol.com](mailto:roneinc@aol.com); [marygrennard@aol.com](mailto:marygrennard@aol.com); [steve@strhoadesinc.com](mailto:steve@strhoadesinc.com); [ktetreault@saddlebacksurveys.com](mailto:ktetreault@saddlebacksurveys.com); [saddlebacksurveys@cox.net](mailto:saddlebacksurveys@cox.net); [joseph.atienza@abratique.com](mailto:joseph.atienza@abratique.com); [rebeccaaj@safeworkinc.com](mailto:rebeccaaj@safeworkinc.com); [vsarakki@sarakki.com](mailto:vsarakki@sarakki.com); [scienceofcleaning@yahoo.com](mailto:scienceofcleaning@yahoo.com); [leonard.mckinney@yahoo.com](mailto:leonard.mckinney@yahoo.com); [geoff.reyes@servitek-solutions.com](mailto:geoff.reyes@servitek-solutions.com); [bianca@shipdts.com](mailto:bianca@shipdts.com); [Tommy@SierraCCI.com](mailto:Tommy@SierraCCI.com); [jdeharo@silvercreekelectric.com](mailto:jdeharo@silvercreekelectric.com); [cwhitmer@swsgc.com](mailto:cwhitmer@swsgc.com); [sjrmasonry@outlook.com](mailto:sjrmasonry@outlook.com); [jabar@smarthomeiq.com](mailto:jabar@smarthomeiq.com); [sam@swcs-inc.com](mailto:sam@swcs-inc.com); [spencermasonrySF@aol.com](mailto:spencermasonrySF@aol.com); [desaiarchitects@gmail.com](mailto:desaiarchitects@gmail.com); [stage2design99@yahoo.com](mailto:stage2design99@yahoo.com); [dawn@statewidestripes.com](mailto:dawn@statewidestripes.com); [luke@scgeinc.com](mailto:luke@scgeinc.com); [cheever@straightstripe.com](mailto:cheever@straightstripe.com); [vchavez@sbcglobal.net](mailto:vchavez@sbcglobal.net); [janetg@stscorp.biz](mailto:janetg@stscorp.biz); [ken.rice@summitcm.com](mailto:ken.rice@summitcm.com); [kristina.viado@suulutaaq.com](mailto:kristina.viado@suulutaaq.com); [khubert@S3cx.com](mailto:khubert@S3cx.com); [taylorjane03@hotmail.com](mailto:taylorjane03@hotmail.com); [tcoffey@teccm.com](mailto:tcoffey@teccm.com); [simon@teza-design.com](mailto:simon@teza-design.com)  
**Subject:** Quote Request for Bid February 18, 2016

*Please see the attached.*

**Jennie Davis**  
Human Resources



**STEVE MANNING  
CONSTRUCTION, INC.**

## Jennie Davis

---

**From:** Michael Spencer-Spencer Masonry <spencermasonrysf@aol.com>  
**Sent:** Wednesday, February 03, 2016 12:46 PM  
**To:** jennie@smci-const.com  
**Subject:** Re: Quote Request for Bid February 18, 2016  
**Attachments:** image001.gif; image004.jpg

Not Biding, Thank you out to far of our range.

## Spencer Masonry

---

**Michael D. Spencer**  
1485 Bay Shore Blvd. Box #147  
San Francisco, Ca 94124  
Union/MBE/DBE/HRC  
Tel:(415)467-1341  
Fax: (415)467-1332  
Email: spencermasonrySF@aol.com

-----Original Message-----

From: Jennie Davis <jennie@smci-const.com>  
To: gkeyes <gkeyes@magnatexinc.com>; SCOTTMARRONE <SCOTTMARRONE@MAID-FAST.COM>; mariscaldutchpainting <mariscaldutchpainting@hotmail.com>; masironcorp <masironcorp@aol.com>; charles <charles@masbuild.com>; nmassa <nmassa@maxfusioninc.com>; denamccullough <denamccullough@mcculloughconstructioninc.com>; bob1 <bob1@mclaughlin-air.com>; mbagwill <mbagwill@mclaughlinac.com>; jay <jay@aboutmmc.com>; meroecorp <meroecorp@gmail.com>; c.martinez <c.martinez@metco-usa.com>; mgprez <mgprez@earthlink.net>; fhuang <fhuang@mgeeng.com>; elmerdx <elmerdx@aol.com>; bchapman <bchapman@millcityenv.com>; accounting <accounting@mirack.net>; vmuniz <vmuniz@charter.net>; ozavaleta.mgi <ozavaleta.mgi@gmail.com>; tmorales <tmorales@moralescontracting.com>; mmorgner <mmorgner@morgnerco.com>; mrci <mrci@mrci.biz>; anichols <anichols@nbgcs.com>; contact <contact@naccservices.com>; icito <icito@nrsc.com>; bc <bc@newcreationbuilders.com>; newwestlandscaping <newwestlandscaping@yahoo.com>; stacyg <stacyg@neiaw.com>; dnielson <dnielson@nielsoninc.com>; nish-koinc <nish-koinc@comcast.net>; norcalpump <norcalpump@yahoo.com>; noriegav <noriegav@sbcglobal.net>; jbrown <jbrown@nbaycc.com>; nie01 <nie01@sbcglobal.net>; bpantoja <bpantoja@nunoiron.com>; folivas <folivas@olivasvaldez.com>; jarauz <jarauz@olivasvaldez.com>; kpreston <kpreston@omsberg.com>; mark <mark@on-shoreinc.com>; young <young@opnrg.com>; ostovani <ostovani@earthlink.net>; pawilsoninc <pawilsoninc@gmail.com>; shou <shou@panenv.com>; david <david@pachecocpi.com>; lharrison <lharrison@pacificutilityconstruction.com>; hchou <hchou@panenv.com>; william.correa <william.correa@2paragon.com>; aromero <aromero@parthenoncorp.com>; cplum <cplum@pcnconstructioninc.com>; nick <nick@p3com.net>; dlau <dlau@pecsf.com>; plbinnovations <plbinnovations@gmail.com>; majohnson <majohnson@premiermechanicalgroup.com>; davidscott <davidscott@gvni.com>; peter <peter@psctestng.com>; luis <luis@quinteroselectric.com>; riglassworks <riglassworks@gmail.com>; rlopez <rlopez@randaservices.com>; diane <diane@rbrothers.com>; brandon <brandon@rduganconst.com>; wendyd <wendyd@rduganconst.com>; ramartinconst.inc <ramartinconst.inc@sbcglobal.net>; rambakersfield <rambakersfield@yahoo.com>; rdconst69 <rdconst69@netzero.com>; reva <reva@revamurphyassociates.com>; silvia <silvia@reyesnsnsoninc.com>; rhodespainting <rhodespainting@msn.com>; rbsil997 <rbsil997@yahoo.com>; roneinc <roneinc@aol.com>; marygrennard <marygrennard@aol.com>; steve <steve@strhoadesinc.com>; ktetreault <ktetreault@saddlebacksurveys.com>; saddlebacksurveys <saddlebacksurveys@cox.net>; joseph.atienza <joseph.atienza@abratique.com>; rebeccaaj <rebeccaaj@safeworkinc.com>; vsarakki <vsarakki@sarakki.com>; scienceofcleaning <scienceofcleaning@yahoo.com>; leonard.mckinney <leonard.mckinney@yahoo.com>; geoff.reyes <geoff.reyes@servitek-solutions.com>; bianca <bianca@shipdts.com>; Tommy <Tommy@SierraCCI.com>; jdeharo <jdeharo@silvercreekelectric.com>; cwhitmer <cwhitmer@swsgc.com>; sjrmasonry <sjrmasonry@outlook.com>; jabar <jabar@smarthomeiq.com>; sam <sam@swcs-inc.com>; spencermasonrySF <spencermasonrySF@aol.com>; desaiarchitects <desaiarchitects@gmail.com>; stage2design99 <stage2design99@yahoo.com>; dawn

**STEVE MANNING CONSTRUCTION, INC.**  
*(1<sup>st</sup> Notice 02/03/2016)*

**REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:**

**BID DATE: February 18, 2016 @ 2:00 PM time**  
**DBE GOAL FROM PROJECT: 12%**  
**CONTRACT # 01-0A4904**

**CONSTRUCTION ON STATE HWY IN HUMBOLDT COUNTY ABOUT 13 MILES WEST OF WILLOW CREEK FROM 0.4 MILES EAST TO 1.3 MILE EAST OF CHEZEM ROAD**

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, TEMP STRIPING, CHANNELIZER, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANNUAL REPORT, STREET SWEEPING, DESTROY WELL, REMOVE GUARDRAIL, REMOVE STRIPE, COLD PLANE ASPHALT, DUST PALLIATIVE, SHOULDER BACKING, WEED CONTROL MAT, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, COMPOST SOCK, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, PREPAVING INERTIAL PROFILER, HMA TYPE A, RUBBERIZED HMA, ASPHALT BINDER, GEOSYNTHETIC PAVEMENT, RUMBLE STIP, DATA CORE, ASPHALT DIKE, TACK COAT, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, DELINEATORS, MARKERS, MIDWEST GUARDRAIL SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAM, DRAINAGE INLET PROTECTION, FIBER ROLL, GRAVEL BAG BERM, LARGE SEDIMENT BARRIER, REINFORCED SILT FENCE, CONCRETE WASHOUT**

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

**STEVE MANNING CONSTRUCTION, INC.**  
**PROJECT MANAGER**  
**P.O. BOX 491660 REDDING, CA 96049-1660**  
**PHONE: (530)222-0810 FAX (530)222-4908**

YES, WE ARE QUOTING\_      NO, WE ARE NOT QUOTING   X  

  Ace Fence Company        NAME OF FIRM

**Jennie Davis**


---

**From:** iCann CM <icanncm@gmail.com>  
**Sent:** Monday, February 08, 2016 2:58 PM  
**To:** Jennie Davis  
**Subject:** Re: Quote Request for Bid February 18, 2016

Good afternoon,

Plesae be advised the **WE ARE NOT QUOTING** on Contract 01-0A4904.


On Wed, Feb 3, 2016 at 12:40 PM, Jennie Davis <[jennie@smci-const.com](mailto:jennie@smci-const.com)> wrote:



*Please see the attached.*

**Jennie Davis**

Human Resources



PO BOX 491660

Redding, CA 96049

Office: 530-222-0810

Fax: 530-222-4908

[jennie@smci-const.com](mailto:jennie@smci-const.com)

# **Fax Transaction**

**02.03.16**

**&**

**02.11.16**

\*\*\*\*\*  
\*\*\* FAX MULTI TX REPORT \*\*\*  
\*\*\*\*\*

JOB NO.	2935
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	5626993977
	9498616558
	7818374091
	5105817423
	7077513962
ERROR	3237548558
	7145071032
	7149852889
	7149034411
	5106322895
	9517224491
	5626331834
	9494983582

# STEVE MANNING CONSTRUCTION, INC.

*(1<sup>st</sup> Notice 02/03/2016)*

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

**BID DATE: February 18, 2016 @ 2:00 PM time**

**DBE GOAL FROM PROJECT: 12%**

**CONTRACT # 01-0A4904**

**CONSTRUCTION ON STATE HWY IN HUMBOLDT COUNTY ABOUT 13 MILES WEST OF WILLOW CREEK FROM 0.4 MILES EAST TO 1.3 MILE EAST OF CHEZEM ROAD**

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, TEMP STRIPING, CHANNELIZER, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANNUAL REPORT, STREET SWEEPING, DESTROY WELL, REMOVE GUARDRAIL, REMOVE STRIPE, COLD PLANE ASPHALT, DUST PALLIATIVE, SHOULDER BACKING, WEED CONTROL MAT, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, COMPOST SOCK, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, PREPAVING INERTIAL PROFILER, HMA TYPE A, RUBBERIZED HMA, ASPHALT BINDER, GEOSYNTHETIC PAVEMENT, RUMBLE STIP, DATA CORE, ASPHLAT DIKE, TACK COAT, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, DELINEATORS, MARKERS, MIDWEST GUARDRAIL SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAM, DRAINAGE INLET PROTECTION, FIBER ROLL, GRAVEL BAG BERM, LARGE SEDIMENT BARRIER, REINFORCED SILT FENCE, CONCRETE WASHOUT**

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

\*\*\*\*\*  
\*\*\* FAX MULTI TX REPORT \*\*\*  
\*\*\*\*\*

JOB NO.	2959
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	16619471803
	16612227178
	19096270320
	16263312560
ERROR	15108861243
	15593461943
	12097281310
	17148992279
	15627771888
	18183414501
	17145071032
	15024939862
	14158397529
	17149852889
	15592217982
	17149034411
	19494983582

**STEVE MANNING CONSTRUCTION, INC.**  
*(2<sup>nd</sup> Notice 02/11/2016)*

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

**BID DATE: February 18, 2016 @ 2:00 PM time**

**DBE GOAL FROM PROJECT: 12%**

**CONTRACT # 01-0A4904**

**CONSTRUCTION ON STATE HWY IN HUMBOLDT COUNTY ABOUT 13 MILES WEST OF WILLOW CREEK FROM 0.4 MILES EAST TO 1.3 MILE EAST OF CHEZEM ROAD**

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, TEMP STRIPING, CHANNELIZER, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANNUAL REPORT, STREET SWEEPING, DESTROY WELL, REMOVE GUARDRAIL, REMOVE STRIPE, COLD PLANE ASPHALT, DUST PALLIATIVE, SHOULDER BACKING, WEED CONTROL MAT, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, COMPOST SOCK, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, PREPAVING INERTIAL PROFILER, HMA TYPE A, RUBBERIZED HMA, ASPHALT BINDER, GEOSYNTHETIC PAVEMENT, RUMBLE STIP, DATA CORE, ASPHLAT DIKE, TACK COAT, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, DELINEATORS, MARKERS, MIDWEST GUARDRAIL SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAM, DRAINAGE INLET PROTECTION, FIBER ROLL, GRAVEL BAG BERM, LARGE SEDIMENT BARRIER, REINFORCED SILT FENCE, CONCRETE WASHOUT**

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified

# STEVE MANNING CONSTRUCTION, INC.

(1<sup>st</sup> Notice 02/03/2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: February 18, 2016 @ 2:00 PM time

DBE GOAL FROM PROJECT: 12%

CONTRACT # 01-0A4904

CONSTRUCTION ON STATE HWY IN HUMBOLDT COUNTY ABOUT 13 MILES WEST OF  
WILLOW CREEK FROM 0.4 MILES EAST TO 1.3 MILE EAST OF CHEZEM ROAD

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, TEMP STRIPING, CHANNELIZER, PORT. MESSAGE SIGN, SWPPP, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANNUAL REPORT, STREET SWEEPING, DESTROY WELL, REMOVE GUARDRAIL, REMOVE STRIPE, COLD PLANE ASPHALT, DUST PALLIATIVE, SHOULDER BACKING, WEED CONTROL MAT, BIOFILTRATION SOIL, EROSION CONTROL, HYDROMULCH, COMPOST SOCK, STRAW, HYDROSEED, COMPOST, CLASS 2 AGG. BASE, PREPAVING INERTIAL PROFILER, HMA TYPE A, RUBBERIZED HMA, ASPHALT BINDER, GEOSYNTHETIC PAVEMENT, RUMBLE STIP, DATA CORE, ASPHALT DIKE, TACK COAT, ROADSIDE SIGN, ALUMINUM SIGN, RETROREFLECTIVE SHEETING, DELINEATORS, MARKERS, MIDWEST GUARDRAIL SYSTEM, STRIPING, TEMP. ITEMS; HYDRAULIC MULCH, COVER, CHECK DAM, DRAINAGE INLET PROTECTION, FIBER ROLL, GRAVEL BAG BERM, LARGE SEDIMENT BARRIER, REINFORCED SILT FENCE, CONCRETE WASHOUT**

Steve Manning Construction is a union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

**STEVE MANNING CONSTRUCTION, INC.**

**PROJECT MANAGER**

**P.O. BOX 491660 REDDING, CA 96049-1660**

**PHONE: (530)222-0810 FAX (530)222-4908**

YES, WE ARE QUOTING \_\_\_\_\_

NO, WE ARE NOT QUOTING \_\_\_\_\_

\_\_\_\_\_  
NAME OF FIRM


## Jennie Davis

---

**From:** Jennie Davis <jennie@smci-const.com>  
**Sent:** Wednesday, February 03, 2016 12:40 PM  
**To:** 'griversconstruction@gmail.com'; 'pocampo@ap-construction.com';  
'luis@abslconstruction.com'; 'paul@acdike.com'; 'AFMENVIRO@aol.com';  
'gperez@aimcsworld.com'; 'deni@sti.com'; 'anthony@astepaboveelevator.com';  
'a1orniron@sbcglobal.net'; 'nahlaawad@sbcglobal.net';  
'dianawinn@abrasiveblastingservice.com'; 'carolyn@absoluteurethane.com';  
'neweamil@newemail.com'; 'lhorchos@abt-products.com'; 'achacon@accuratecci.com';  
'america@acefencecompany.com'; 'KIM@acefencecompany.com';  
'project@acumentransit.com'; 'elsa@adcengineers.com';  
'duran@advancedtrafficteam.com'; 'madams@ahiconstructs.com'; 'corourke@ahtna.net';  
'aicpainting@sbcglobal.net'; 'airmgmt@tstonramp.com';  
'kirank@ajkcommunications.com'; 'chris@alanizassociates.com';  
'debbieh@alertolite.com'; 'ardella.fernnow@aattinc.com'; 'amercinc@hotmail.com';  
'Rusty@steelplacers.com'; 'perfectpainter26@yahoo.com'; 'anilverma@earthlink.net';  
'togbeide@aoa-inc.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net';  
'ashok.apte@apsicm.com'; 'rita@aramexxgroupinc.com'; 'RDiaz433@hotmail.com';  
'company@alternativesourceinc.com'; 'paustin@austin-enterprise.com'; 'don\_455  
@hotmail.com'; 'woo@ayceinc.com'; 'blequipment@aol.com'; 'barcotile@yahoo.com';  
'juan@baylinecutting.com'; 'bcschmidt@frontiernet.net'; 'syncnetworks@gmail.com';  
'belmonteconcrete@earthlink.net'; 'deborah@bergcm.com'; 'bsalaz@bertsalasinc.com'  
**Subject:** Quote Request for Bid February 18, 2016  
**Attachments:** DBE Solicitaion 01-0A4904 02.03.16.doc

*Please see the attached.*

**Jennie Davis**  
Human Resources



PO BOX 491660  
Redding, CA 96049  
Office: 530-222-0810  
Fax: 530-222-4908  
[jennie@smci-const.com](mailto:jennie@smci-const.com)

## Jennie Davis

---

**From:** Jennie Davis <jennie@smci-const.com>  
**Sent:** Wednesday, February 03, 2016 12:40 PM  
**To:** 'jose@bestestlab.com'; 'mbirdi@birdi-inc.com'; 'helinda@bluecable.com';  
'julieborg@borgfence.com'; 'bravopacific@hotmail.com'; 'b.v.landscape@pacbell.net';  
'burkebid@gmail.com'; 'b-w-w@live.com'; 'cldrilling@aol.com';  
'sue.kim@c1construction.com'; 'ROWENA@C2PM.com'; 'k.carlisle@caditcompany.com';  
'jb.calcon@mac.com'; 'raguinaga@suecorp.com'; 'benn@calconsteel.com';  
'marta@caliusa.net'; 'henry@calppinc.com'; 'noe@canteracon.com';  
'carole@cegreeninc.com'; 'mail@certifiedairbalance.com'; 'office@ccexcavatinginc.com';  
'airbears@balesengineering.com'; 'jecheverriacleansolution@yahoo.com';  
'clearcreekadam@gmail.com'; 'crystal@cmctraffic.com'; 'tcoleman2009@hotmail.com';  
'cjohnson@coleman.com'; 'cbrandt@combined-effort.us';  
'sales@comprehensiveglassworks.com'; 'normaapoian@gmail.com'; 'dbe@connico.com';  
'questions@constrdyn.com'; 'steve@cisinspects.com'; 'jpatterson@cei-az.com';  
'jpatterson@ceiworldwide.com'; 'contechg@gmail.com'; 'shelli@csg-web.com';  
'agent@akana.us'; 'debbie@coppertopent.com'; 'Rmartinez@cordobacorp.com';  
'fespana@cornercubeinc.com'; 'mbanas@cornerstoneconcilium.com';  
'covarrubias@aol.com'; 'Abbigail@cpmlogistics.net'; 'dan@westernmpc.com';  
'lena@ctekk.com'; 'admin@cyberpsc.com'; 'RPKaur@dabri.com'; 'dkaur@dabri.com';  
'Ferry@DecoPaveCorp.com'; 'deensgroup@aol.com'; 'deltaelectric1@hotmail.com'  
**Subject:** Quote Request for Bid February 18, 2016  
**Attachments:** DBE Solicitaion 01-0A4904 02.03.16.doc

*Please see the attached.*

**Jennie Davis**  
Human Resources



**STEVE MANNING  
CONSTRUCTION, INC.**

PO BOX 491660  
Redding, CA 96049  
Office: 530-222-0810  
Fax: 530-222-4908  
[jennie@smci-const.com](mailto:jennie@smci-const.com)


## Jennie Davis

---

**From:** Jennie Davis <jennie@smci-const.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** 'jackie@demoorpainting.com'; 'dextersconstruction2@hotmail.com';  
'diane@dgrconsultants.com'; 'patriciad@dillardenv.com'; 'contractor@dirtagg.com';  
'DAVEtrucksweep@gmail.com'; 'IDDominguez6@att.net';  
'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com';  
'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com';  
'ann@drexlergroupinc.com'; 'info@dynaguard1.com'; 'eeelectric@earthlink.net';  
'cgalvan@emffiresolutions.com'; 'cgalvan@EMFfiresolutions.com'; 'eguinn55@gmail.com';  
'brooks.curtis@att.net'; 'rpendurthi@earmanagement.com';  
'ERJENGINEERING@HOTMAIL.COM'; 'esteban.john.garcia@gmail.com';  
'hd@exarotec.com'; 'info@exbon.com'; 'lina@excelsiorelevator.com';  
'santosh@xltech.com'; 'docrivers@exp-energy.com'; 'sales@fconroofing.com';  
'mark@fibercom1.com'; 'judy@finegradeinc.com'; 'forcetraffic@earthlink.net';  
'linda@forsterco.com'; 'services@fortisnetworks.com'; 'francieselectric@yahoo.com';  
'toni.medina@att.net'; 'zabeltrucking@gmail.com'; 'meclarkjr21@aol.com';  
'admion@g5tek.com'; 'jgates.gei@gmail.com'; 'gates@gdminc.us';  
'rcamacho@gemsenvironmental.com'; 'gene@GandCCorp.com';  
'geronimo\_concrete@sbcglobal.net'; 'jcarlin@gscscorp.com'; 'william@globalelectric.us';  
'dmartin@globalelectric.us'; 'globalprobe@aol.com'; 'globalroadsealinginc@gmail.com';  
'dgonzales@gsaeng.com'; 'randy@grsinc.biz'; 'manuel@greentechelectricinc.com'  
**Subject:** Quote Request for Bid February 18, 2016  
**Attachments:** DBE Solicitaion 01-0A4904 02.03.16.doc

*Please see the attached.*

**Jennie Davis**  
Human Resources



**STEVE MANNING  
CONSTRUCTION, INC.**

PO BOX 491660  
Redding, CA 96049  
Office: 530-222-0810  
Fax: 530-222-4908  
[jennie@smci-const.com](mailto:jennie@smci-const.com)

## Jennie Davis

---

**From:** Jennie Davis <jennie@smci-const.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** 'gkeyes@magnatexinc.com'; 'SCOTTMARRONE@MAID-FAST.COM';  
'mariscaldutchpainting@hotmail.com'; 'masironcorp@aol.com'; 'charles@masbuild.com';  
'nmassa@maxfusioninc.com'; 'denamccullough@mcculloughconstructioninc.com'; 'bob1  
@mclaughlin-air.com'; 'mbagwill@mclaughlinac.com'; 'jay@aboutmmc.com';  
'meroecorp@gmail.com'; 'c.martinez@metco-usa.com'; 'mgprez@earthlink.net';  
'fhuang@mgeeng.com'; 'elmerdx@aol.com'; 'bchapman@millcityenv.com';  
'accounting@mirack.net'; 'vmuniz@charter.net'; 'ozavaleta.mgi@gmail.com';  
'tmorales@moralescontracting.com'; 'mmorgner@morgnerco.com'; 'mrci@mrci.biz';  
'anichols@nbgcs.com'; 'contact@naccservices.com'; 'icito@nrsc.com';  
'bc@newcreationbuilders.com'; 'newwestlandscaping@yahoo.com';  
'stacyg@neiaw.com'; 'dnielson@nielsoninc.com'; 'nish-koinc@comcast.net';  
'norcalpump@yahoo.com'; 'noriegav@sbcglobal.net'; 'jbrown@nbaycc.com'; 'nie01  
@sbcglobal.net'; 'bpantoja@nunoiron.com'; 'folivas@olivasvaldez.com';  
'jarauz@olivasvaldez.com'; 'kpreston@omsberg.com'; 'mark@on-shoreinc.com';  
'young@opnrg.com'; 'ostovani@earthlink.net'; 'pawilsoninc@gmail.com';  
'pert@arcaengineering.com'; 'david@pachecocpi.com';  
'lharrison@pacificutilityconstruction.com'; 'hchou@panenv.com'; 'william.correa@  
2paragon.com'; 'aromero@parthenoncorp.com'; 'cplum@pcnconstructioninc.com';  
'nick@p3com.net'; 'dlau@pecsf.com'; 'plbinnovations@gmail.com';  
'majohnson@premiermechanicalgroup.com'; 'davidscott@gvni.com';  
'peter@psctesting.com'; 'luis@quinteroselectric.com'; 'riglassworks@gmail.com';  
'rlopez@randaservices.com'; 'diane@rbrothers.com'; 'brandon@rduganconst.com';  
'wendyd@rduganconst.com'; 'ramartinconst.inc@sbcglobal.net';  
'rambakersfield@yahoo.com'; 'rdconst69@netzero.com';  
'reva@revamurphyassociates.com'; 'silvia@reyesnsnsoninc.com';  
'rhodespainting@msn.com'; 'rbsil997@yahoo.com'; 'roneinc@aol.com';  
'marygrennard@aol.com'; 'steve@strhoadesinc.com';  
'ktetreault@saddlebacksurveys.com'; 'saddlebacksurveys@cox.net';  
'joseph.atienza@abratique.com'; 'rebeccaaj@safeworkinc.com'; 'vsarakki@sarakki.com';  
'scienceofcleaning@yahoo.com'; 'leonard.mckinney@yahoo.com'; 'geoff.reyes@servitek-  
solutions.com'; 'bianca@shipdts.com'; 'Tommy@SierraCCI.com';  
'jdeharo@silvercreekelectric.com'; 'cwhitmer@swsgc.com'; 'sjrmasonry@outlook.com';  
'jabar@smarthomeiq.com'; 'sam@swcs-inc.com'; 'spencermasonrySF@aol.com';  
'desaiarchitects@gmail.com'; 'stage2design99@yahoo.com';  
'dawn@statewidestripes.com'; 'luke@scgeinc.com'; 'cheever@straightstripe.com';  
'vchavez@sbcglobal.net'; 'janetg@stscorp.biz'; 'ken.rice@summitcm.com';  
'kristina.viado@suulutaaq.com'; 'khubert@S3cx.com'; 'taylorjane03@hotmail.com';  
'tcoffey@teccm.com'; 'simon@teza-design.com'  
**Subject:** Quote Request for Bid February 18, 2016  
**Attachments:** DBE Solicitaion 01-0A4904 02.03.16.doc

*Please see the attached.*

**Jennie Davis**  
Human Resources

## Jennie Davis


---

**From:** Jennie Davis <jennie@smci-const.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** 'hhmech@charter.net'; 'haleyindustrial@sbcglobal.net'; 'glenn@hamanakapainting.com'; 'Heirandson@comcast.net'; 'hector.castellon@hercatelecomm.com'; 'ahernandez@herconcompany.com'; 'cheryl@hillsidedrilling.com'; 'icanncm@gmail.com'; 'ibsrecoder@aol.com'; 'mnuno@idegconstruction.com'; 'jack@interwestpacific.com'; 'sales@interwestpac.ac.com'; 'nancybrinkerhoff.icbi@gmail.com'; 'peter@jkipflooring.com'; 'lora@jkipflooring.com'; 'jmd@JMDEngineering.com'; 'chris@JCPalomar.com'; 'jmdiaz@jmdiaz.com'; 'juneg@jgconstruction.com'; 'jcjames@jamestrans.com'; 'krivera@jmfiberoptics.com'; 'dennis@jndthomas.com'; 'cpt@sarmientoassociates.com'; 'colonel.papa@att.net'; 'keaven@kgconcretepumping.com'; 'garyc@krcsafety.com'; 'KAROWOSEGBE@kjaroinc.com'; 'rkalwani@kalarchitects.com'; 'dev.krishnan@kkcsworld.com'; 'lrobbins@kapelconstruction.com'; 'JerryKCCC@yahoo.com'; 'egruetzmacherjr@gmail.com'; 'frank@koamcon.com'; 'krsconstruction@sbcglobal.net'; 'levigurule@comcast.net'; 'levigurule@outlook.com'; 'customerservice@ldstrobels.com'; 'estimating@theswppppfirm.com'; 'john.lamb@lambstar.com'; 'tony@lennova.net'; 'tonyb@liquidyninc.com'; 'agarcialna@aol.com'; 'rarte10213@aol.com'; 'ddavis@lowerswelding.com'; 'Lan@LRSProgramDelivery.com'; 'sam@lucascompany.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'madsteelinc@aol.com'; 'office@magellanarchitects.com'

**Subject:** Quote Request for Bid February 18, 2016  
**Attachments:** DBE Solicitaion 01-0A4904 02.03.16.doc

*Please see the attached.*

**Jennie Davis**  
Human Resources



**STEVE MANNING  
CONSTRUCTION, INC.**

PO BOX 491660  
Redding, CA 96049  
Office: 530-222-0810  
Fax: 530-222-4908  
[jennie@smci-const.com](mailto:jennie@smci-const.com)

## Jennie Davis

---

**From:** Jennie Davis <jennie@smci-const.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** 'anna@thesolisgroup.com'; 'hollithier@gmail.com'; 'tlc.demo@verizon.net'; 'jesdbes1@verizon.net'; 'titan-services@cox.net'; 'david@totalsecurityconcepts.net'; 'zamir\_zuraek@tmi-cm.com'; 'estimating@tcpros.net'; 'trafficloops@sbcglobal.net'; 'sherylp@tcdrilling.com'; 'tyauston@trinityccinc.com'; 'gkinnison@trinitytechservices.com'; 'frank@tuckertech.com'; 'turnermfginc@sbcglobal.net'; 'les@us-concrete.net'; 'claudia@umscorporation.com'; 'pflores@unitedcomusa.com'; 'mariag@urbangraffiti.com'; 'jkim@uskmfg.com'; 'joev@valverdeconst.com'; 'andrea@vasquezco.com'; 'velascoair@yahoo.com'; 'jdqrgray@aol.com'; 'wallacestr@aol.com'; 'jenn@weldonworks.com'; 'villa@westpacificelectriccompany.com'; 'we@whayneenterprises.com'; 'rechima.dean@yahoo.com'; 'connie@woodwarddrilling.com'; 'am@xd-inc.com'  
**Subject:** Quote Request for Bid February 18, 2016  
**Attachments:** DBE Solicitaion 01-0A4904 02.03.16.doc

*Please see the attached.*

**Jennie Davis**  
Human Resources



**STEVE MANNING  
CONSTRUCTION, INC.**

PO BOX 491660  
Redding, CA 96049  
Office: 530-222-0810  
Fax: 530-222-4908  
[\*\*jennie@smci-const.com\*\*](mailto:jennie@smci-const.com)

# Email Read

## Jennie Davis

---

**From:** Andrea Vasquez-Gregg <Andrea@vasquezco.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** Jennie Davis  
**Subject:** Automatic reply: Quote Request for Bid February 18, 2016

I am currently out of the office, returning on Thursday, February 4th. I will be periodically checking email. Please contact the main office at 619-237-3607 if you need immediate assistance.

Thank you,  
Andrea Vasquez-Gregg  
Vasquez Construction Company

## Jennie Davis

---

**From:** Luis Allende <luis@abslconstruction.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Luis Allende  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 03, 2016 12:40:11 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 03, 2016 12:41:25 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Rowena Altaha <Rowena@c2pm.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

### Your message

To: Rowena Altaha  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 03, 2016 12:40:31 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 03, 2016 12:41:29 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Sam Silva <sam@lucascompany.com>  
**Sent:** Wednesday, February 03, 2016 12:42 PM  
**To:** Jennie Davis  
**Subject:** Read: Quote Request for Bid February 18, 2016

## Jennie Davis

---

**From:** Dennis Thomas <dennis@jndthomas.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:42 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

### Your message

To: Dennis Thomas  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 03, 2016 12:40:47 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 03, 2016 12:42:02 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Randall Martinez <rmartinez@cordobacorp.com>  
**Sent:** Wednesday, February 03, 2016 12:43 PM  
**To:** Jennie Davis  
**Subject:** Read: Quote Request for Bid February 18, 2016

## Jennie Davis

---

**From:** David Miyahara <david@totalsecurityconcepts.net>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:42 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: David Miyahara  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 12:41:01 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 3, 2016 12:41:42 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** John Lamb <John.Lamb@lamb-star.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:44 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

### Your message

To: John Lamb  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 2:40:47 PM (UTC-06:00) Central Time (US & Canada)

was read on Wednesday, February 3, 2016 2:44:03 PM (UTC-06:00) Central Time (US & Canada).

## Jennie Davis

---

**From:** Ardella Fernow <ardella.fernow@aattinc.com>  
**To:** Jennie Davis; Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:44 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

### This is a receipt for the email message you sent to

<6riversconstruction@gmail.com>; <pocampo@ap-construction.com>;  
<luis@abslconstruction.com>; <paul@acdike.com>; <AFMENVIRO@aol.com>;  
<gperez@aimcsworld.com>; <deni@sti.com>; <anthony@astepaboveelevator.com>;  
<a1orniron@sbcglobal.net>; <nahlaawad@sbcglobal.net>;  
<dianawinn@abrasiveblastingservice.com>; <carolyn@absoluteurethane.com>;  
<newemail@newemail.com>; <lhorchos@abt-products.com>;  
<achacon@accuratecci.com>; <america@acefencecompany.com>;  
<KIM@acefencecompany.com>; <project@acumentransit.com>;  
<elsa@adcengineers.com>; <duran@advancedtraffictteam.com>;  
<madams@ahiconstructs.com>; <corourke@ahtna.net>;  
<aicpainting@sbcglobal.net>; <airmgmt@tstonramp.com>;  
<kirank@aikcommunications.com>; <chris@alanizassociates.com>;  
<debbieh@alertolite.com>; <ardella.fernow@aattinc.com>;  
<amercinc@hotmail.com>; <Rusty@steelplacers.com>;  
<perfectpainter26@yahoo.com>; <anilverma@earthlink.net>;  
<togbeide@aoa-inc.com>; <apadana1@sbcglobal.net>; <sopida@sbcglobal.net>;  
<ashok.apte@apsicm.com>; <rita@aramexxgroupinc.com>;  
<RDiaz433@hotmail.com>; <company@alternativesourceinc.com>;  
<paustin@austin-enterprise.com>; <don\_455@hotmail.com>; <woo@ayceinc.com>;  
<blequipment@aol.com>; <barcotile@yahoo.com>; <juan@baylinecutting.com>;  
<bcschmidt@frontiernet.net>; <syncnetworks@gmail.com>;  
<belmonteconcrete@earthlink.net>; <deborah@bergcm.com>;  
<bsalaz@bertsalasinc.com> at 2/3/2016 1:40 PM

This receipt verifies that the message has been displayed on the  
recipient's computer at 2/3/2016 1:44 PM

## Jennie Davis

---

**From:** Alejandro Romero <aromero@parthenoncorp.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:45 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

### Your message

To: Alejandro Romero  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 12:40:47 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 3, 2016 12:45:05 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Irene Ito <icito@nrsca.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:47 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

### Your message

To: Irene Ito  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 12:40:47 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 3, 2016 12:46:39 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** William Jackson <william@globalelectric.us>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:49 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: William Jackson  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 12:40:41 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 3, 2016 12:48:41 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Allen Nichols <anichols@nbgcs.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:50 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Allen Nichols  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 12:40:47 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 3, 2016 12:50:20 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Jessica Arauz <jarauz@olivasvaldez.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 12:53 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Juan DeHaro <jdeharo@silvercreekelectric.com>  
**Sent:** Wednesday, February 03, 2016 12:50 PM  
**To:** Jennie Davis  
**Subject:** Read: Quote Request for Bid February 18, 2016

## Jennie Davis

---

**From:** Tony Bush III <tonyb@liquidyninc.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 12:53 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Marta <marta@caliusa.net>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 12:54 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

### Your message

To: [jose@besstestlab.com](mailto:jose@besstestlab.com); [mbirdi@birdi-inc.com](mailto:mbirdi@birdi-inc.com); [helinda@bluecable.com](mailto:helinda@bluecable.com);  
[julieborg@borgfence.com](mailto:julieborg@borgfence.com); [bravopacific@hotmail.com](mailto:bravopacific@hotmail.com); [b.v.landscape@pacbell.net](mailto:b.v.landscape@pacbell.net);  
[burkebid@gmail.com](mailto:burkebid@gmail.com); [b-w-w@live.com](mailto:b-w-w@live.com); [cldrilling@aol.com](mailto:cldrilling@aol.com);  
[sue.kim@c1construction.com](mailto:sue.kim@c1construction.com); [ROWENA@C2PM.com](mailto:ROWENA@C2PM.com); [k.carlisle@caditcompany.com](mailto:k.carlisle@caditcompany.com);  
[jb.calcon@mac.com](mailto:jb.calcon@mac.com); [raguinaga@suecorp.com](mailto:raguinaga@suecorp.com); [benn@calconsteel.com](mailto:benn@calconsteel.com);  
[marta@caliusa.net](mailto:marta@caliusa.net); [henry@calppinc.com](mailto:henry@calppinc.com); [noe@canteracon.com](mailto:noe@canteracon.com); [carole@cegreeninc.com](mailto:carole@cegreeninc.com);  
[mail@certifiedairbalance.com](mailto:mail@certifiedairbalance.com); [office@ccexcavatinginc.com](mailto:office@ccexcavatinginc.com);  
[airbears@balesengineering.com](mailto:airbears@balesengineering.com); [jecheverriacleansolution@yahoo.com](mailto:jecheverriacleansolution@yahoo.com);  
[clearcreekadam@gmail.com](mailto:clearcreekadam@gmail.com); [crystal@cmctrffic.com](mailto:crystal@cmctrffic.com); [tcoleman2009@hotmail.com](mailto:tcoleman2009@hotmail.com);  
[cjohnson@coleman.com](mailto:cjohnson@coleman.com); [cbrandt@combined-effort.us](mailto:cbrandt@combined-effort.us);  
[sales@comprehensiveglassworks.com](mailto:sales@comprehensiveglassworks.com); [normaapoian@gmail.com](mailto:normaapoian@gmail.com); [dbe@connico.com](mailto:dbe@connico.com);  
[questions@constrdyn.com](mailto:questions@constrdyn.com); [steve@cisinspects.com](mailto:steve@cisinspects.com); [jpatterson@cei-az.com](mailto:jpatterson@cei-az.com);  
[jpatterson@ceiworldwide.com](mailto:jpatterson@ceiworldwide.com); [contechg@gmail.com](mailto:contechg@gmail.com); [shelli@csg-web.com](mailto:shelli@csg-web.com);  
[agent@akana.us](mailto:agent@akana.us); [debbie@coppertopent.com](mailto:debbie@coppertopent.com); [Rmartinez@cordobacorp.com](mailto:Rmartinez@cordobacorp.com);  
[fespana@cornercubeinc.com](mailto:fespana@cornercubeinc.com); [mbanas@cornerstoneconcilium.com](mailto:mbanas@cornerstoneconcilium.com); [covarrubias@aol.com](mailto:covarrubias@aol.com);  
[Abbigail@cpmllogistics.net](mailto:Abbigail@cpmllogistics.net); [dan@westernmpc.com](mailto:dan@westernmpc.com); [lena@ctekk.com](mailto:lena@ctekk.com);  
[admin@cyberpssc.com](mailto:admin@cyberpssc.com); [RPKaur@dabri.com](mailto:RPKaur@dabri.com); [dkaur@dabri.com](mailto:dkaur@dabri.com); [Ferry@DecoPaveCorp.com](mailto:Ferry@DecoPaveCorp.com);  
[deensgroup@aol.com](mailto:deensgroup@aol.com); [deltaelectric1@hotmail.com](mailto:deltaelectric1@hotmail.com)

Subject: Quote Request for Bid February 18, 2016

Sent: 2/3/2016 12:40 PM

was read on 2/3/2016 12:53 PM.

## Jennie Davis

---

**From:** Santosh Kuruvilla <santosh@xltech.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:54 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Santosh Kuruvilla  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 03, 2016 12:40:41 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 03, 2016 12:54:08 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Manuel Cortinas <manuel@greentechelectricinc.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:56 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Manuel Cortinas  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 12:40:41 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 3, 2016 12:55:50 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Hector R. Castellon <hector.castellon@hercatelecomm.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:58 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Hector R. Castellon  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 03, 2016 12:40:47 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 03, 2016 12:58:01 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Marlene Barrett <marlene.barrett@acumentransit.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 12:59 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

**To:** Unknown  
**Subject:**

## Jennie Davis

---

**From:** Zamir Zuraek <Zamir\_Zuraek@tmi-cm.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 12:56 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message was read on Wednesday, February 03, 2016 12:55:36 PM (GMT-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Kim <kpreston@omsberg.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 1:04 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** David Pacheco <david@pachecocpi.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 1:07 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Peter Schurkman <Peter@jpkpflooring.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 1:07 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

### Your message

To: Peter Schurkman  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 03, 2016 12:40:47 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 03, 2016 1:06:44 PM (UTC-08:00) Pacific Time (US & Canada).

**Jennie Davis**

---

**From:** Stacy Gutierrez <stacyg@NEIAW.COM>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 1:09 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Stacy Gutierrez  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 1:40:47 PM (UTC-07:00) Arizona

was read on Wednesday, February 3, 2016 2:09:09 PM (UTC-07:00) Arizona.

## Jennie Davis

---

**From:** Contractor <contractor@dirtagg.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 1:10 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Contractor  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 12:40:41 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 3, 2016 1:10:15 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** NACC Contact <contact@naccservices.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 1:11 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: NACC Contact  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 2:40:47 PM (UTC-06:00) Central Time (US & Canada)

was read on Wednesday, February 3, 2016 3:11:25 PM (UTC-06:00) Central Time (US & Canada).

## Jennie Davis

---

**From:** Titan Services, Inc <titan-services@cox.net>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 1:16 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

This is a receipt for the mail you sent to

<anna@thesolisgroup.com>, <hollithier@gmail.com>, <tlc.demo@verizon.net>, <jesdbes1@verizon.net>, <titan-services@cox.net>, <david@totalsecurityconcepts.net>, <zamir\_zuraek@tmi-cm.com>, <estimating@tcpros.net>, <trafficloops@sbcglobal.net>, <sherylp@tcdrilling.com>, <tyauston@trinityccinc.com>, <gkinnison@trinitytechservices.com>, <frank@tuckertech.com>, <turnermfginc@sbcglobal.net>, <les@us-concrete.net>, <claudia@umscorporation.com>, <pflores@unitedcomusa.com>, <Mariag@urbangraffiti.com>, <jkim@uskmfg.com>, <joev@valverdeconst.com>, <andrea@vasquezco.com>, <velascoair@yahoo.com>, <jdqrgray@aol.com>, <wallacestr@aol.com>, <jenn@weldonworks.com>, <vvilla@westpacificelectriccompany.com>, <we@whayneenterprises.com>, <rec\_hima.dean@yahoo.com>, <connie@woodwarddrilling.com>, <am@xd-inc.com> at 2/3/2016 12:41:01 PM

This receipt verifies that the message has been displayed on the recipient's computer at 2/3/2016 1:15:41 PM

## Jennie Davis

---

**From:** bob11 <bob1@mclaughlin-air.com>  
**To:** Jennie Davis; Jennie Davis  
**Sent:** Wednesday, February 03, 2016 1:18 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

### This is a receipt for the mail you sent to

<gkeys@magnatexinc.com>; <SCOTTMARRONE@MAID-FAST.COM>;  
<mariscaldutchpainting@hotmail.com>; <masironcorp@aol.com>;  
<charles@masbuild.com>; <nmassa@maxfusioninc.com>;  
<denamccullough@mcculloughconstructioninc.com>; <bob1@mclaughlin-air.com>;  
<mbagwill@mclaughlinac.com>; <jay@aboutmmc.com>; <meroecorp@gmail.com>;  
<c.martinez@metco-usa.com>; <mgprez@earthlink.net>; <fhuang@mgeeng.com>;  
<elmerdx@aol.com>; <bchapman@millcityenv.com>; <accounting@mirack.net>;  
<vmuniz@charter.net>; <ozavaleta.mgi@gmail.com>;  
<tmorales@moralescontracting.com>; <mmorgner@morgnerco.com>;  
<mrci@mrci.biz>; <anichols@nbgcs.com>; <contact@naccservices.com>;  
<icito@nrsca.com>; <bc@newcreationbuilders.com>;  
<newwestlandscaping@yahoo.com>; <stacyg@neiaw.com>;  
<dnielson@nielsoninc.com>; <nish-koinc@comcast.net>;  
<norcalpump@yahoo.com>; <noriegav@sbcglobal.net>; <jbrown@nbaycc.com>;  
<nie01@sbcglobal.net>; <bpantoja@nunoiron.com>;  
<folivas@olivasvaldez.com>; <jarauz@olivasvaldez.com>;  
<kpreston@omsberg.com>; <mark@on-shoreinc.com>; <young@opnrg.com>;  
<ostovani@earthlink.net>; <pawilsoninc@gmail.com>;  
<pert@arcaengineering.com>; <david@pachecocpi.com>;  
<lharrison@pacificutilityconstruction.com>; <hchou@panenv.com>;  
<william.correa@2paragon.com>; <aromero@parthenoncorp.com>;  
<cplum@pcnconstructioninc.com>; <nick@p3com.net>; <dlaui@pecsf.com>;  
<plbinnovations@gmail.com>; <majohnson@premiermechanicalgroup.com>;  
<davidscott@gvni.com>; <peter@psctesting.com>;  
<luis@quinteroselectric.com>; <riglassworks@gmail.com>;  
<rlopez@randaservices.com>; <diane@rbrothers.com>;  
<brandon@rduganconst.com>; <wendyd@rduganconst.com>;  
<ramartinconst.inc@sbcglobal.net>; <rambakersfield@yahoo.com>;  
<rdconst69@netzero.com>; <reva@revamurphyassociates.com>;  
<silvia@reyesnsonsinc.com>; <rhodespainting@msn.com>;  
<rbsil997@yahoo.com>; <roneinc@aol.com>; <marygrennard@aol.com>;  
<steve@strhoadesinc.com>; <ktetreault@saddlebacksurveys.com>;  
<saddlebacksurveys@cox.net>; <joseph.atienza@abratique.com>;  
<rebeccaaj@safeworkinc.com>; <vsarakki@sarakki.com>;  
<scienceofcleaning@yahoo.com>; <leonard.mckinney@yahoo.com>;  
<geoff.reyes@servitek-solutions.com>; <bianca@shipdts.com>;  
<Tommy@SierraCCI.com>; <jdeharo@silvercreekelectric.com>;  
<cwhitmer@swsgc.com>; <sjrmasonry@outlook.com>; <jabar@smarthomeiq.com>;  
<sam@swcs-inc.com>; <spencermasonrySF@aol.com>;  
<desaiarchitects@gmail.com>; <stage2design99@yahoo.com>;

## Jennie Davis

---

**From:** Monique <mmorgner@morgnerco.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 1:23 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Derrick Dickerson <derrickd@dpdconstruction.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 1:36 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

### Your message

To: Derrick Dickerson  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 03, 2016 12:40:41 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 03, 2016 1:35:45 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Debbie Williams <debbie@coppertopent.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 1:39 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Robert Aguinaga <raguinaga@suecorp.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 1:55 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Robert Aguinaga  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 03, 2016 12:40:27 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 03, 2016 1:55:24 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Antonio Morales <tmorales@moralescontracting.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 1:58 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Antonio Morales  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 12:40:47 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 3, 2016 1:58:06 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Ferry Soendjojo <ferry@decopavecorp.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 1:59 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Accounting <accounting@mirack.net>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 2:00 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Kristina Viado <kristina.viado@suulutaaq.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 2:11 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message was read on Wednesday, February 03, 2016 10:05:49 PM UTC.

## Jennie Davis

---

**From:** Joseph Atienza <joseph.atienza@abratique.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 03, 2016 2:12 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

### Your message

To: Joseph Atienza  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 12:40:47 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 3, 2016 2:12:09 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Kimberly Lee <kim@acefencecompany.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 2:29 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Diana Winn <dianawinn@sbcglobal.net>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 3:05 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

**To:** Unknown  
**Subject:**

## Jennie Davis

---

**From:** Steve Rhoades <steve@strhoadesinc.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 4:13 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Anil Verma Associates <anilverma@earthlink.net>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 5:22 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Tommy <tommy@sierracci.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 5:27 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

**To:** Unknown  
**Subject:**

## Jennie Davis

---

**From:** Hector Dominguez-EXARO <hd@exarotec.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 6:07 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Nancy Massa <nmassa@maxfusioninc.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 8:05 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Michael Smith <mandsenviro@aol.com>  
**To:** 'Jennie Davis'  
**Sent:** Thursday, February 04, 2016 6:47 AM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Helinda Nazari <helinda@bluecable.com>  
**Sent:** Thursday, February 04, 2016 8:57 AM  
**To:** Jennie Davis  
**Subject:** Read: Quote Request for Bid February 18, 2016

## Jennie Davis

---

**From:** Kayode\_Aro <karowosegbe@kjaroinc.com>  
**To:** 'Jennie Davis'  
**Sent:** Thursday, February 04, 2016 9:54 AM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Cheryl Brandt <cbrandt@combined-effort.us>  
**To:** Jennie Davis  
**Sent:** Thursday, February 04, 2016 11:41 AM  
**Subject:** Read: Quote Request for Bid February 18, 2016

### Your message

To: Cheryl Brandt  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 12:40:27 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, February 4, 2016 11:40:01 AM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** VICTOR MUNIZ <vmuniz@charter.net>  
**To:** 'Jennie Davis'  
**Sent:** Thursday, February 04, 2016 1:18 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Eboni Cuevas <ecuevas@ahiconstructs.com>  
**To:** Jennie Davis  
**Sent:** Thursday, February 04, 2016 3:59 PM  
**Subject:** Read: FW: Automatic reply: Quote Request for Bid February 18, 2016

### Your message

To: Eboni Cuevas  
Subject: FW: Automatic reply: Quote Request for Bid February 18, 2016  
Sent: Thursday, February 4, 2016 8:08:04 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, February 4, 2016 3:59:12 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Richard Diaz <rdiaz433@hotmail.com>  
**To:** Jennie Davis  
**Sent:** Monday, February 08, 2016 12:04 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

### Your message

To: Richard Diaz  
Subject: Quote Request for Bid February 18, 2016  
Sent: Wednesday, February 3, 2016 12:40:11 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, February 8, 2016 12:04:10 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Jorge Vizcaino <jorge@aero-enviro.com>  
**To:** Jennie Davis  
**Sent:** Wednesday, February 17, 2016 12:42 PM  
**Subject:** Read: RE: CAL TRANS 01-0A4904

### Your message

To: Jorge Vizcaino  
Subject: RE: CAL TRANS 01-0A4904  
Sent: Wednesday, February 17, 2016 9:19:05 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, February 17, 2016 12:41:57 PM (UTC-08:00) Pacific Time (US & Canada).

## Jennie Davis

---

**From:** Charles Bryant <charles@masbuild.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 2:15 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Jay <jay@aboutmmc.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 2:18 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Katherine Hubert <khubert@s3cx.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 2:28 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Christi Plum <cplum@pcnconstructioninc.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 12:48 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

# Email Forward

## Jennie Davis

---

**From:** Mark Adams <madams@ahiconstructs.com>  
**Sent:** Wednesday, February 03, 2016 12:40 PM  
**To:** Jennie Davis  
**Subject:** Automatic reply: Quote Request for Bid February 18, 2016

Hello I will be out of the office starting Monday, 2/1 till Friday 2/18. With limited access to my e-mail. In my absence you can contact Eboni Cuevas at [ecuevas@ahiconstructs.com](mailto:ecuevas@ahiconstructs.com) or Brian Adams at [bjadamd@ahiconstructs.com](mailto:bjadamd@ahiconstructs.com). Thank You Mark Adams 916-400-3710

## Jennie Davis

---

**From:** Jennie Davis <jennie@smci-const.com>  
**Sent:** Thursday, February 04, 2016 8:08 AM  
**To:** 'ecuevas@ahiconstructs.com'  
**Subject:** FW: Automatic reply: Quote Request for Bid February 18, 2016  
**Attachments:** DBE Solicitaion 01-0A4904 02.03.16.doc

## Jennie Davis

Human Resources



**STEVE MANNING  
CONSTRUCTION, INC.**

PO BOX 491660  
Redding, CA 96049  
Office: 530-222-0810  
Fax: 530-222-4908  
[jennie@smci-const.com](mailto:jennie@smci-const.com)

---

**From:** Mark Adams [<mailto:madams@ahiconstructs.com>]  
**Sent:** Wednesday, February 03, 2016 12:40 PM  
**To:** Jennie Davis  
**Subject:** Automatic reply: Quote Request for Bid February 18, 2016

Hello I will be out of the office starting Monday, 2/1 till Friday 2/18. With limited access to my e-mail. In my absence you can contact Eboni Cuevas at [ecuevas@ahiconstructs.com](mailto:ecuevas@ahiconstructs.com) or Brian Adams at [bjadamd@ahiconstructs.com](mailto:bjadamd@ahiconstructs.com). Thank You Mark Adams 916-400-3710

**Jennie Davis**

---

**From:** Global Road Sealing <globalroadsealinginc@gmail.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Re: Quote Request for Bid February 18, 2016

Hi,

We will be switching over to a different email.

Please send all bidding inquiries to [grs@globalroadsealing.com](mailto:grs@globalroadsealing.com).  
For Contract/Billing/Payroll, please email [terri@globalroadsealing.com](mailto:terri@globalroadsealing.com).  
For scheduling purposes, please email [tri@globalroadsealing.com](mailto:tri@globalroadsealing.com).

Truly sorry for the inconvenience and thank you for your patience.

We look forward to working with you

--

**Thank You,**  
***Global Road Sealing, Inc.***

10832 Dorothy Avenue  
Garden Grove, CA 92843  
P: (714)893-0845 ~ F: (714)893-0945

## Jennie Davis

---

**From:** Jennie Davis <jennie@smci-const.com>  
**Sent:** Wednesday, February 03, 2016 1:30 PM  
**To:** 'grs@globalroadsealing.com'  
**Subject:** FW: Quote Request for Bid February 18, 2016  
**Attachments:** DBE Solicitaion 01-0A4904 02.03.16.doc

## Jennie Davis

Human Resources



**STEVE MANNING  
CONSTRUCTION, INC.**

PO BOX 491660  
Redding, CA 96049  
Office: 530-222-0810  
Fax: 530-222-4908  
[jennie@smci-const.com](mailto:jennie@smci-const.com)

**From:** Global Road Sealing [<mailto:globalroadsealinginc@gmail.com>]  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** [jennie@smci-const.com](mailto:jennie@smci-const.com)  
**Subject:** Re: Quote Request for Bid February 18, 2016

Hi,

We will be switching over to a different email.

Please send all bidding inquiries to [grs@globalroadsealing.com](mailto:grs@globalroadsealing.com).  
For Contract/Billing/Payroll, please email [terri@globalroadsealing.com](mailto:terri@globalroadsealing.com).  
For scheduling purposes, please email [tri@globalroadsealing.com](mailto:tri@globalroadsealing.com).

Truly sorry for the inconvenience and thank you for your patience.

We look forward to working with you

--  
**Thank You,  
Global Road Sealing, Inc.**

10832 Dorothy Avenue  
Garden Grove, CA 92843  
P: (714)893-0845 ~ F: (714)893-0945


## Jennie Davis

---

**From:** Jennie Davis <jennie@smci-const.com>  
**Sent:** Wednesday, February 03, 2016 12:59 PM  
**To:** 'jescobar@lasignal.com'  
**Subject:** FW: Quote Request for Bid February 18, 2016  
**Attachments:** image001.gif; image004.jpg; DBE Solicitaion 01-0A4904 02.03.16.doc

## Jennie Davis

Human Resources



**STEVE MANNING  
CONSTRUCTION, INC.**

PO BOX 491660  
Redding, CA 96049  
Office: 530-222-0810  
Fax: 530-222-4908  
[jennie@smci-const.com](mailto:jennie@smci-const.com)

**From:** Ramon Arteaga [mailto:rarte10213@aol.com]  
**Sent:** Wednesday, February 03, 2016 12:57 PM  
**To:** jennie@smci-const.com; jescobar@lasignal.com  
**Subject:** Re: Quote Request for Bid February 18, 2016

Good Afternoon Jennie,

Please send any request for bids to Jose Escobar at [jescobar@lasignal.com](mailto:jescobar@lasignal.com), as he is the estimator assistant and I have nothing to do with the bids.

Thank you

Ramon Arteaga  
Controller  
Los Angeles Signal Construction Inc.  
L A Traffic Signal Transportation Inc.  
909 599-2201 Ext. 222

-----Original Message-----

From: Jennie Davis <jennie@smci-const.com>  
To: hhmech <[hhmech@charter.net](mailto:hhmech@charter.net)>; haleyindustrial <[haleyindustrial@sbcglobal.net](mailto:haleyindustrial@sbcglobal.net)>; glenn <[glenn@hamanakapainting.com](mailto:glenn@hamanakapainting.com)>; Heirandson <[Heirandson@comcast.net](mailto:Heirandson@comcast.net)>; hector.castellon <[hector.castellon@hercatelecomm.com](mailto:hector.castellon@hercatelecomm.com)>; ahernandez <[ahernandez@herconcompany.com](mailto:ahernandez@herconcompany.com)>; cheryl <[cheryl@hillsidedrilling.com](mailto:cheryl@hillsidedrilling.com)>; icanncm <[icanncm@gmail.com](mailto:icanncm@gmail.com)>; ibsrecoder <[ibsrecoder@aol.com](mailto:ibsrecoder@aol.com)>; mnuno

## Jennie Davis

---

**From:** Ramon Arteaga <rarte10213@aol.com>  
**Sent:** Wednesday, February 03, 2016 12:57 PM  
**To:** jennie@smci-const.com; jescobar@lasignal.com  
**Subject:** Re: Quote Request for Bid February 18, 2016  
**Attachments:** image001.gif; image004.jpg

Good Afternoon Jennie,

Please send any request for bids to Jose Escobar at [jescobar@lasignal.com](mailto:jescobar@lasignal.com), as he is the estimator assistant and I have nothing to do with the bids.

Thank you

Ramon Arteaga  
Controller  
Los Angeles Signal Construction Inc.  
L A Traffic Signal Transportation Inc.  
909 599-2201 Ext. 222

-----Original Message-----

From: Jennie Davis <jennie@smci-const.com>  
To: hhmech <hhmech@charter.net>; haleyindustrial <haleyindustrial@sbcglobal.net>; glenn <glenn@hamanakapainting.com>; Heirandson <Heirandson@comcast.net>; hector.castellon <hector.castellon@hercatelecomm.com>; ahernandez <ahernandez@herconcompany.com>; cheryl <cheryl@hillsidedrilling.com>; icanncm <icanncm@gmail.com>; ibsrecoder <ibsrecoder@aol.com>; mnuno <mnuno@idegconstruction.com>; jack <jack@interwestpacific.com>; sales <sales@interwestpac.ac.com>; nancybrinkerhoff.icbi <nancybrinkerhoff.icbi@gmail.com>; peter <peter@jckpflooring.com>; lora <lora@jckpflooring.com>; jmd <jmd@JMDEngineering.com>; chris <chris@JCPalomar.com>; jmdiaz <jmdiaz@jmdiaz.com>; juneg <juneg@jgconstruction.com>; jcjames <jcjames@jamestrans.com>; kriviera <kriviera@jmfiberoptics.com>; dennis <dennis@jndthomas.com>; cpt <cpt@sarmientoassociates.com>; colonel.papa <colonel.papa@att.net>; keaven <keaven@kgconcretepumping.com>; garyc <garyc@krcsafety.com>; KAROWOSEGBE <KAROWOSEGBE@kjaroinc.com>; rkalwani <rkalwani@kalarchitects.com>; dev.krishnan <dev.krishnan@kkcsworld.com>; lrobbins <lrobbins@kapelconstruction.com>; JerryKCCC <JerryKCCC@yahoo.com>; egruetzmacherjr <egruetzmacherjr@gmail.com>; frank <frank@koamcon.com>; krsconstruction <krsconstruction@sbcglobal.net>; levigurule <levigurule@comcast.net>; levigurule <levigurule@outlook.com>; customerservice <customerservice@ldstobel.com>; estimating <estimating@theswppffirm.com>; john.lamb <john.lamb@lamb-star.com>; tony <tony@lennova.net>; tonyb <tonyb@liquidyninc.com>; agarcialna <agarcialna@aol.com>; rarte10213 <rarte10213@aol.com>; ddavis <ddavis@lowerswelding.com>; Lan <Lan@LRSPProgramDelivery.com>; sam <sam@lucascompany.com>; shelley <shelley@mandsenviro.com>; michael <michael@mandsenviro.com>; madsteelinc <madsteelinc@aol.com>; office <office@magellanarchitects.com>  
Sent: Wed, Feb 3, 2016 12:40 pm  
Subject: Quote Request for Bid February 18, 2016



*Please see the attached.*

## Jennie Davis

---

**From:** Jennie Davis <jennie@smci-const.com>  
**Sent:** Thursday, February 11, 2016 12:16 PM  
**To:** 'gwood@birdi-inc.com'; 'matt@excelsiorelevator.com'; haleyinindustrial@sbcglobal.net; 'h2design99@yahoo.com'; 'wallacestr@aol.com'; 'ryan@woodwarddrilling.com'  
**Subject:** FW: Quote Request for Bid February 18, 2016  
**Attachments:** DBE Solicitaion 01-0A4904 02.11.16.doc

*Please see the attached.*

### Jennie Davis

Human Resources



**STEVE MANNING  
CONSTRUCTION, INC.**

PO BOX 491660  
Redding, CA 96049  
Office: 530-222-0810  
Fax: 530-222-4908  
[\*\*jennie@smci-const.com\*\*](mailto:jennie@smci-const.com)

## Jennie Davis

---

**From:** Matthew Rough <matt@excelsiorelevator.com>  
**To:** 'Jennie Davis'  
**Sent:** Thursday, February 11, 2016 12:38 PM  
**Subject:** Read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway32.websitewelcome.com>  
**Sent:** Thursday, February 11, 2016 1:07 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway32.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<h2design99@yahoo.com>: host mta7.am0.yahoodns.net[98.138.112.38] said: 554  
delivery error: dd This user doesn't have a yahoo.com account  
(h2design99@yahoo.com) [0] - mta1089.mail.ne1.yahoo.com (in reply to end of  
DATA command)*

**Email**

**Undeliverable**

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway32.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:40 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway32.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<[anthony@astepabovelevator.com](mailto:anthony@astepabovelevator.com)>: host  
inbound.astepabovelevator.com.netsolmail.net[206.188.198.64] said: 553  
5.3.0 192.185.145.18 Your message was rejected for possible spam/virus  
content. Please ask your email provider to visit  
<http://emailadmin.registeredsite.com> for resolution. (in reply to MAIL FROM  
command)*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway31.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:40 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway31.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<covarrubias@aol.com>: host mailin-02.mx.aol.com[152.163.0.99] said: 550 5.1.1  
<covarrubias@aol.com>: Recipient address rejected: aol.com (in reply to  
RCPT TO command)*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@p01c11m114.mxlogic.net>  
**Sent:** Wednesday, February 03, 2016 12:40 PM  
**To:** jennie@smci-const.com  
**Subject:** Mail delivery failed  
**Attachments:** Untitled attachment 00336.txt

*This message was created automatically by mail delivery software.*

*A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address(es) failed:*

*<deni@sti.com>: 550 deni@sti.com... No such user*

## Jennie Davis

---

**From:** Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:40 PM  
**To:** jennie@smci-const.com  
**Subject:** Mail delivery failed: returning message to sender  
**Attachments:** details.txt; Untitled attachment 00331.txt

*This message was created automatically by mail delivery software.*

*A message that you sent could not be delivered to one or more of its recipients. This is a permanent error. The following address(es) failed:*

questions@constrdyn.com

*host cm.websitewelcome.com [192.185.178.233]*

*SMTP error from remote mail server after RCPT TO:<questions@constrdyn.com>:*

*550 5.1.1 <questions@constrdyn.com> recipient rejected*

benn@calconsteel.com

*host cm.websitewelcome.com [192.185.0.102]*

*SMTP error from remote mail server after RCPT TO:<benn@calconsteel.com>:*

*550 5.1.1 <benn@calconsteel.com> recipient rejected*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway32.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway32.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<[cgalvan@emffiresolutions.com](mailto:cgalvan@emffiresolutions.com)>: host  
inbound.emffiresolutions.com.netsolmail.net[206.188.198.64] said: 553 5.3.0  
192.185.145.18 Your message was rejected for possible spam/virus  
content. Please ask your email provider to visit  
<http://emailadmin.registeredsite.com> for resolution. (in reply to MAIL FROM  
command)*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway36.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway36.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<[info@exbon.com](mailto:info@exbon.com)>: host aspmx.l.google.com[64.233.168.27] said: 550-5.1.1 The email account that you tried to reach does not exist. Please try 550-5.1.1 double-checking the recipient's email address for typos or 550-5.1.1 unnecessary spaces. Learn more at 550 5.1.1 <https://support.google.com/mail/answer/6596> m128si493679oig.50 - gsmtpl (in reply to RCPT TO command)*

## Jennie Davis

---

**From:** Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Mail delivery failed: returning message to sender  
**Attachments:** details.txt; Untitled attachment 00324.txt

*This message was created automatically by mail delivery software.*

*A message that you sent could not be delivered to one or more of its recipients. This is a permanent error. The following address(es) failed:*

*rsl@dominguezconstr.com*

*host cm.websitewelcome.com [192.185.178.233]*

*SMTP error from remote mail server after RCPT TO:<rsl@dominguezconstr.com>:*

*550 5.1.1 <rsl@dominguezconstr.com> recipient rejected*

*sales@fcsonroofing.com*

*host cm.websitewelcome.com [192.185.178.233]*

*SMTP error from remote mail server after RCPT TO:<sales@fcsonroofing.com>:*

*550 5.1.1 <sales@fcsonroofing.com> recipient rejected*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway24.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway24.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

<[bianca@shipdts.com](mailto:bianca@shipdts.com)>: host smtp.secureserver.net[68.178.213.37] said: 550 5.1.1  
<[bianca@shipdts.com](mailto:bianca@shipdts.com)> Recipient not found. <<http://x.co/irbounce>> (in reply  
to RCPT TO command)

## Jennie Davis

---

**From:** Mail Delivery System <Mailer-Daemon@eigbox.net>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Mail delivery failed: returning message to sender

*This message was created automatically by mail delivery software.*

*A message that you sent could not be delivered to one or more of its recipients. This is a permanent error. The following address(es) failed:*

[bounce@homestead.com](mailto:bounce@homestead.com)  
(generated from [ann@drexlergroupinc.com](mailto:ann@drexlergroupinc.com))  
There is no one at this address

----- This is a copy of the message's headers. -----

Return-path: <[jennie@smci-const.com](mailto:jennie@smci-const.com)>  
Received: from [10.115.3.12] (helo=smtp.maileig.com)  
by bosmailscan08.eigbox.net with esmtp (Exim)  
id 1aR4EB-0007RC-GR  
for [ann@drexlergroupinc.com](mailto:ann@drexlergroupinc.com); Wed, 03 Feb 2016 15:40:39 -0500  
Received: from gateway26.websitewelcome.com ([192.185.126.2])  
by bosimpinc12 with bizsmtp  
id Dwgd1s02N03Dneg01wgecv; Wed, 03 Feb 2016 15:40:39 -0500  
X-EN-OrigIP: 192.185.126.2  
X-EN-IMPSID: Dwgd1s02N03Dneg01wgecv  
Received: from cm1.websitewelcome.com (cm.websitewelcome.com [192.185.0.102])  
by gateway26.websitewelcome.com (Postfix) with ESMTP id 1AF8FBCBA56EB  
for <[ann@drexlergroupinc.com](mailto:ann@drexlergroupinc.com)>; Wed, 3 Feb 2016 14:40:37 -0600 (CST)  
Received: from touareg.websitewelcome.com ([192.185.2.73])  
by cm1.websitewelcome.com with  
id Dwgb1s01m1aWuGY01wgccE; Wed, 03 Feb 2016 14:40:37 -0600  
Received: from 68-189-112-178.static.rvsvd.ca.charter.com ([68.189.112.178]:54116 helo=JenniePC)  
by touareg.websitewelcome.com with esmtpa (Exim 4.86)  
(envelope-from <[jennie@smci-const.com](mailto:jennie@smci-const.com)>)  
id 1aR4E5-000QZ9-8j; Wed, 03 Feb 2016 14:40:34 -0600  
Return-Receipt-To: "Jennie Davis" <[jennie@smci-const.com](mailto:jennie@smci-const.com)>  
From: "Jennie Davis" <[jennie@smci-const.com](mailto:jennie@smci-const.com)>  
To: <[jackie@demoorpainting.com](mailto:jackie@demoorpainting.com)>,  
<[dextersconstruction2@hotmail.com](mailto:dextersconstruction2@hotmail.com)>,  
<[diane@dgrconsultants.com](mailto:diane@dgrconsultants.com)>,  
<[patriciad@dillardenv.com](mailto:patriciad@dillardenv.com)>,  
<[contractor@dirtagg.com](mailto:contractor@dirtagg.com)>,  
<[DAVEtrucksweep@gmail.com](mailto:DAVEtrucksweep@gmail.com)>,  
<[IDDominguez6@att.net](mailto:IDDominguez6@att.net)>,  
<[derrickd@dodconstruction.com](mailto:derrickd@dodconstruction.com)>,

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway20.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway20.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<folivas@olivasvaldez.com>: host smtp.secureserver.net[68.178.213.203] said:  
550 5.1.1 <folivas@olivasvaldez.com> Recipient not found.  
<<http://x.co/irbounce>> (in reply to RCPT TO command)*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway22.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway22.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<IDDominguez6@att.net>: host frf-mailrelay2.att.net[204.127.217.21] said: 551  
not our customer (in reply to RCPT TO command)*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway31.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway31.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<mariscaldutchpainting@hotmail.com>: host mx1.hotmail.com[65.55.92.152] said:  
550 Requested action not taken: mailbox unavailable (in reply to RCPT TO  
command)*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway20.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway20.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<jmdiaz@jmdiaz.com>: host in-mig04.hes.trendmicro.com[54.219.191.0] said: 550  
5.7.1 <jmdiaz@jmdiaz.com>: Recipient address rejected: ERS-RBL. (in reply  
to RCPT TO command)*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway26.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway26.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<lora@jkpflooring.com>: host west.smtp.exch080.serverdata.net[199.193.204.102]  
said: 550 5.1.1 <lora@jkpflooring.com>: Recipient address rejected: User  
unknown in relay recipient table (in reply to RCPT TO command)*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway32.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway32.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<dmartin@globalelectric.us>: host  
globalelectric-us.mail.protection.outlook.com[207.46.163.215] said: 550  
5.4.1 [dmartin@globalelectric.us]: Recipient address rejected: Access  
denied (in reply to RCPT TO command)*

## Jennie Davis

---

**From:** Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Mail delivery failed: returning message to sender  
**Attachments:** details.txt; Untitled attachment 00317.txt

*This message was created automatically by mail delivery software.*

*A message that you sent could not be delivered to one or more of its recipients. This is a permanent error. The following address(es) failed:*

*sales@interwestpac.ac.com*

*host cm.websitewelcome.com [192.185.178.13]*

*SMTP error from remote mail server after RCPT TO:<sales@interwestpac.ac.com>:*

*550 5.1.1 <sales@interwestpac.ac.com> recipient rejected*

## Jennie Davis

---

**From:** Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Mail delivery failed: returning message to sender  
**Attachments:** details.txt; Untitled attachment 00310.txt

*This message was created automatically by mail delivery software.*

*A message that you sent could not be delivered to one or more of its recipients. This is a permanent error. The following address(es) failed:*

[am@xd-inc.com](mailto:am@xd-inc.com)

*host cm.websitewelcome.com [192.185.178.13]*

*SMTP error from remote mail server after RCPT TO:<[am@xd-inc.com](mailto:am@xd-inc.com)>:*

*550 5.1.1 <[am@xd-inc.com](mailto:am@xd-inc.com)> recipient rejected*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway36.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway36.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<[roneinc@aol.com](mailto:roneinc@aol.com)>: host mailin-02.mx.aol.com[152.163.0.99] said: 550 5.1.1  
<[roneinc@aol.com](mailto:roneinc@aol.com)>: Recipient address rejected: aol.com (in reply to RCPT TO  
command)*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway30.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway30.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<ostovani@earthlink.net>: host mx3.earthlink.net[209.86.93.228] said: 550  
ostovani@earthlink.net...User unknown (in reply to RCPT TO command)*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway31.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway31.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*


*The mail system*

*<pert@arcaengineering.com>: host mx.arcaengineering.com[62.149.128.74] said:  
550 5.1.1 <pert@arcaengineering.com> : sorry, no mailbox here by that name  
(#5.1.1 - chkuser) (in reply to RCPT TO command)*

## Jennie Davis

---

**From:** postmaster@magnatexinc.com  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undeliverable: Quote Request for Bid February 18, 2016  
**Attachments:** details.txt; Quote Request for Bid February 18, 2016 (114 KB)



Your message to gkeyes@magnatexinc.com couldn't be delivered.

gkeyes wasn't found at  
magnatexinc.com.

<b>jennie</b>	<b>Office 365</b>	<b>gkeyes</b>
<b>Action Required</b>		Recipient

Unknown To address

### How to Fix It

The address may be misspelled or may not exist. Try one or more of the following:

- Send the message again following these steps: In Outlook, open this non-delivery report (NDR) and choose **Send Again** from the Report ribbon. In Outlook on the web, select this NDR, then select the link "**To send this message again, click here.**" Then delete and retype the entire recipient address. If prompted with an Auto-Complete List suggestion don't select it. After typing the complete address, click **Send**.
- Contact the recipient (by phone, for example) to check that the address exists and is correct.
- The recipient may have set up email forwarding to an incorrect address. Ask them to check that any forwarding they've set up is working correctly.
- Clear the recipient Auto-Complete List in Outlook or Outlook on the web by following the steps in this article: [Fix email delivery issues for error code 5.1.10 in Office 365](#), and then send the message again.

## Jennie Davis

---

**From:** postmaster@fortisnetworks.com  
**Sent:** Wednesday, February 03, 2016 12:40 PM  
**To:** jennie@smci-const.com  
**Subject:** Undeliverable: Quote Request for Bid February 18, 2016  
**Attachments:** details.txt; Quote Request for Bid February 18, 2016 (112 KB)

### Delivery has failed to these recipients or groups:

Contracts\_W91247-15-P-0103@fortisnetworks.com

Your message can't be delivered because delivery to this address is restricted.

### Diagnostic information for administrators:

Generating server: fortisnetworks.com

Contracts\_W91247-15-P-0103@fortisnetworks.com

#550 5.7.1 RESOLVER.RST.AuthRequired; authentication required ##

### Original message headers:

Received: from server555.appriver.com (8.19.118.102) by FNI-EX.fni.local (192.168.234.7) with Microsoft SMTP Server id 14.3.266.1; Wed, 3 Feb 2016 13:40:06 -0700  
Received: from [10.87.0.127] (HELO inbound.appriver.com) by server555.appriver.com (CommuniGate Pro SMTP 6.0.4) with ESMTTP id 728739989 for services@fortisnetworks.com; Wed, 03 Feb 2016 14:40:47 -0600  
X-Note-AR-ScanTimeLocal: 2/3/2016 2:40:49 PM  
X-Policy: fortisnetworks.com  
X-Note-AR-Scan: None - PIPE  
Received: by inbound.appriver.com (CommuniGate Pro PIPE 6.1.7) with PIPE id 57089260; Wed, 03 Feb 2016 14:40:49 -0600  
Received: from [192.185.51.36] (HELO gateway24.websiteswelcome.com) by inbound.appriver.com (CommuniGate Pro SMTP 6.1.7) with ESMTTP id 57089242 for services@fortisnetworks.com; Wed, 03 Feb 2016 14:40:43 -0600  
Received: from cm5.websiteswelcome.com (cm5.websiteswelcome.com [192.185.178.233]) by gateway24.websiteswelcome.com (Postfix) with ESMTTP id 0CC4EB1910D2F for <services@fortisnetworks.com>; Wed, 3 Feb 2016 14:40:42 -0600 (CST)  
Received: from touareg.websiteswelcome.com ([192.185.2.73]) by cm5.websiteswelcome.com with id Dwggls0221aWuGY0lwghcm; Wed, 03 Feb 2016 14:40:42 -0600  
Received: from 68-189-112-178.static.rvsvd.ca.charter.com ([68.189.112.178]:54116 helo=JenniePC) by touareg.websiteswelcome.com with esmtpp (Exim 4.86) (envelope-from <jennie@smci-const.com>) id 1aR4E5-000QZ9-8j; Wed, 03 Feb 2016 14:40:34 -0600  
Return-Receipt-To: "Jennie Davis" <jennie@smci-const.com>  
From: Jennie Davis <jennie@smci-const.com>

## Jennie Davis

---

**From:** postmaster@coleman.com  
**Sent:** Wednesday, February 03, 2016 12:41 PM  
**To:** jennie@smci-const.com  
**Subject:** Undeliverable: Quote Request for Bid February 18, 2016  
**Attachments:** details.txt; Quote Request for Bid February 18, 2016 (117 KB)

### Delivery has failed to these recipients or distribution lists:

[cjohnson@coleman.com](mailto:cjohnson@coleman.com)

The recipient's e-mail address was not found in the recipient's e-mail system. Microsoft Exchange will not try to redeliver this message for you. Please check the e-mail address and try resending this message, or provide the following diagnostic text to your system administrator.

---

Sent by Microsoft Exchange Server 2007

### Diagnostic information for administrators:

Generating server: coleman.com

[cjohnson@coleman.com](mailto:cjohnson@coleman.com)

#550 5.1.1 RESOLVER.ADR.RecipNotFound; not found ##rfc822;cjohnson@coleman.com

### Original message headers:

Received: from OMA-ETS1.coleman.com (172.17.252.25) by oma-casht4.coleman.com (172.17.252.237) with Microsoft SMTP Server (TLS) id 8.3.406.0; Wed, 3 Feb 2016 14:41:27 -0600

Received: from na01-bl2-obe.outbound.protection.outlook.com (207.46.163.208) by OMA-ETS1.coleman.com (172.17.252.25) with Microsoft SMTP Server (TLS) id 8.3.342.0; Wed, 3 Feb 2016 14:40:26 -0600

Received: from DM2PR04CA023.namprd04.prod.outlook.com (10.141.154.141) by DM2PR04MB286.namprd04.prod.outlook.com (10.141.101.13) with Microsoft SMTP Server (TLS) id 15.1.390.13; Wed, 3 Feb 2016 20:40:25 +0000

Received: from BY2FF011FD043.protection.gbl (2a01:111:f400:7c0c::169) by DM2PR04CA023.outlook.office365.com (2a01:111:e400:243c::13) with Microsoft SMTP Server (TLS) id 15.1.403.16 via Frontend Transport; Wed, 3 Feb 2016 20:40:24 +0000

Authentication-Results: spf=pass (sender IP is 192.185.143.35)  
smtp.mailfrom=smci-const.com; coleman.com; dkim=none (message not signed)  
header.d=none;coleman.com; dmarc=bestguesspass action=none  
header.from=smci-const.com;

Received-SPF: SoftFail (OMA-ETS1.coleman.com: domain of transitioning jennie@smci-const.com discourages use of 207.46.163.208 as permitted sender)

Received-SPF: Pass (protection.outlook.com: domain of smci-const.com designates 192.185.143.35 as permitted sender)  
receiver=protection.outlook.com; client-ip=192.185.143.35;  
helo=gateway31.websitewelcome.com;

Received: from gateway31.websitewelcome.com (192.185.143.35) by

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway22.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 12:42 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway22.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<eeelectric@earthlink.net>: host mx3.earthlink.net[209.86.93.228] said: 550  
eeelectric@earthlink.net...User unknown (in reply to RCPT TO command)*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway23.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 1:07 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway23.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<[belmonteconcrete@earthlink.net](mailto:belmonteconcrete@earthlink.net)>: host mx1.earthlink.net[209.86.93.226] said:  
550 [belmonteconcrete@earthlink.net](mailto:belmonteconcrete@earthlink.net)...User unknown (in reply to RCPT TO  
command)*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway31.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 2:48 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway31.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<dan@westernmpc.com>: connect to westernmpc.com.2.arsmtp.com[10.242.229.30]:25:  
Connection timed out*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway21.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 2:53 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway21.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<[rlopez@randaservices.com](mailto:rlopez@randaservices.com)>: connect to randaservices.com[52.22.211.55]:25:  
Connection timed out*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway33.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 2:57 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway33.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<jerryKCCC@yahoo.com>: delivery temporarily suspended: lost connection with mta5.am0.yahoodns.net[98.136.217.203] while sending RCPT TO*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway33.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 2:57 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway33.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<perfectpainter26@yahoo.com>: delivery temporarily suspended: lost connection with mta5.am0.yahoodns.net[98.136.217.203] while sending RCPT TO*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway33.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 2:57 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway33.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<[rechima.dean@yahoo.com](mailto:rechima.dean@yahoo.com)>: delivery temporarily suspended: lost connection with mta5.am0.yahoodns.net[98.136.217.203] while sending RCPT TO*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway36.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 3:01 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway36.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<scienceofcleaning@yahoo.com>: delivery temporarily suspended: lost connection with mta6.am0.yahoodns.net[98.138.112.37] while sending RCPT TO*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway36.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 3:01 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway36.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<jecheverriacleansolution@yahoo.com>: delivery temporarily suspended: lost connection with mta6.am0.yahoodns.net[98.138.112.37] while sending RCPT TO*

## Jennie Davis

---

**From:** Mail Delivery System <MAILER-DAEMON@gateway36.websitewelcome.com>  
**Sent:** Wednesday, February 03, 2016 3:12 PM  
**To:** jennie@smci-const.com  
**Subject:** Undelivered Mail Returned to Sender  
**Attachments:** details.txt; Undelivered Message Headers.txt

*This is the mail system at host gateway36.websitewelcome.com.*

*I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.*

*For further assistance, please send mail to postmaster.*

*If you do so, please include this problem report. You can delete your own text from the attached returned message.*

*The mail system*

*<[newemail@newemail.com](mailto:newemail@newemail.com)>: connect to newemail.com[69.172.201.208]:25: Connection timed out*

## Jennie Davis

---

**From:** Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>  
**Sent:** Thursday, February 04, 2016 3:34 PM  
**To:** jennie@smci-const.com  
**Subject:** Warning: message 1aR4EE-000QZ9-KO delayed 24 hours  
**Attachments:** details.txt; Untitled attachment 00545.txt

*This message was created automatically by mail delivery software.  
A message that you sent has not yet been delivered to one or more of its recipients after more than 24 hours on the queue on touareg.websitewelcome.com.*

*The message identifier is: 1aR4EE-000QZ9-KO  
The subject of the message is: Quote Request for Bid February 18, 2016  
The date of the message is: Wed, 3 Feb 2016 12:40:47 -0800*

*The address to which the message has not yet been delivered is:*

[mrci@mrci.biz](mailto:mrci@mrci.biz)  
*host cm.websitewelcome.com [192.185.0.102]  
Delay reason: SMTP error from remote mail server after RCPT TO:<[mrci@mrci.biz](mailto:mrci@mrci.biz)>:  
452 4.1.1 ... temporary failure*

*No action is required on your part. Delivery attempts will continue for some time, and this warning may be repeated at intervals if the message remains undelivered. Eventually the mail delivery software will give up, and when that happens, the message will be returned to you.*

## Jennie Davis

---

**From:** Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>  
**Sent:** Sunday, February 07, 2016 1:32 PM  
**To:** jennie@smci-const.com  
**Subject:** Mail delivery failed: returning message to sender  
**Attachments:** details.txt; Untitled attachment 00014.txt

*This message was created automatically by mail delivery software.*

*A message that you sent could not be delivered to one or more of its recipients. This is a permanent error.  
The following address(es) failed:*

*mrci@mrci.biz*

*host cm.websitewelcome.com [192.185.178.13]*

*SMTP error from remote mail server after RCPT TO:<mrci@mrci.biz>:*

*452 4.1.1 ... temporary failure: retry timeout exceeded*

**Email Deleted  
Without  
Reading**

## Jennie Davis

---

**From:** Paul Flores <pflores@unitedcomusa.com>  
**To:** 'Jennie Davis'  
**Sent:** Wednesday, February 03, 2016 1:20 PM  
**Subject:** Not read: Quote Request for Bid February 18, 2016

Your message

To: Unknown  
Subject:

## Jennie Davis

---

**From:** Anthony Chacon <achacon@accuratecci.com>  
**To:** Jennie Davis  
**Sent:** Friday, February 05, 2016 6:26 AM  
**Subject:** Not read: Quote Request for Bid February 18, 2016

Your message was deleted without being read on Friday, February 05, 2016 6:25:52 AM (GMT-08:00) Pacific Time (US & Canada).

# Attachment 6

Selected Quotes



# D.B.E.

# Cost Proposal

8(a) · SDB · DBE · MBE · SBE

<b>Contractor</b>	Steve Manning Construction, Inc.
<b>Contact</b>	Bill Spoon
<b>Project Number</b>	01-0A4904
<b>Project Name</b>	Widen roadway, construct HMA & RHMA overlay, drainage & MGS

<b>Date</b>	02/16/16
<b>Quote No</b>	10090201
<b>Expiration Date</b>	05/16/16

Scope of Work and Project Description					
<b>Project Description</b>	Produce project SWPPP, perform water quality field inspections, reporting.	<b>Target Start Date</b>	Unknown		
<b>Conditions, Assumptions and Comments</b>	Labor will be billed at the hourly rate of the inspector type. The unit price will be based on the actual hours worked. Related project expenses will be billed at cost, mileage will be billed at the current federal rate. All additional consulting work will be based upon a time and materials rate listed below. Project costs will be billed monthly for work the prior period.	<b>Working Days</b>	80		
Task / Bid Item	Description	Unit	Est Qty	Unit Price	Item Total
1	Prepare Storm Water Pollution Prevention Plan	Each	1	\$ 2,750	\$ 2,750.00
2	Field Inspections (pre, during, post-storm, weekly)	Each	24	\$180 - \$285	\$4,320 - \$6,840
3	Rain Event Action Plan (REAP)	Each	61	\$ 100.00	\$ 6,100.00
4	Sampling and Analysis Day	Each	30	\$ 300.00	\$ 9,000.00
5	Stormwater Annual Report	Each	1	\$ 2,000.00	\$ 2,000.00
<b>Estimated Total</b>					<del>\$24,170 - \$26,690</del> <b>\$19,850.00</b>

ADH Contact Information	
<b>Project Manager</b>	Steen Trump
<b>Contact Phone</b>	707-834-4499
<b>Contact e-Mail</b>	strump@adhenvironmental.com
<b>Contact Office</b>	McKinleyville Office

<b>Payment Terms</b>	Net 30 days
----------------------	-------------

**Task Details and Exceptions**

**Note:** Due to the uncertain nature of actual construction scheduling, weather conditions, and other associated project tasks, we have made certain assumptions in the preparation of this Cost Proposal. Quantities of items are estimates and may vary due to site conditions and activities. Items not included in this quote are to be considered excluded. Other assumptions include the following:

**Task 1:** Field inspection includes travel from McKinleyville office to project location, field activities, and assembly of report in office. Estimate is based upon 16 weekly inspections needed on the project (if 80 working days), plus an estimated 4 storm events requiring pre- and post-storm inspections.

**Task 2:** Rain Event Action Plan (REAP) will be prepared for all anticipated rain events with a 50% or greater probability of precipitation. A REAP will be prepared within the time frames listed in the project SWPPP document. The estimated quantity is based on the List of Bid Items and is far beyond what would be expected (3 to 6 depending on time of year)

**Task 3:** Sampling and Analysis day includes all equipment and materials needed to sample discharge of stormwater from the project site. This task will be performed during a "Task 1 during-storm inspection". The estimated quantity is based on the List of Bid Items and is far beyond what would be expected.

**Task 4:** Stormwater Annual report will be prepared in accordance with the requirements listed in the Project Specifications.

Hourly Rates				
Position Type	QSD	QSP	Technician I	Technician II
Hourly Rate (field, office, travel)	\$ 100.00	\$ 95.00	\$ 60.00	\$ 72.00

**Acceptance**

By signing below, Contractor agrees that ADH Environmental will perform the scope of work for the project described herein.

**Company:** \_\_\_\_\_

**Signature:** \_\_\_\_\_ **Phone Number:** \_\_\_\_\_

**Printed Name:** \_\_\_\_\_ **Address:** \_\_\_\_\_

**Title:** \_\_\_\_\_ **City, State, Zip:** \_\_\_\_\_

**Date:** \_\_\_\_\_ **E-mail:** \_\_\_\_\_

ADH Environmental is a Disadvantaged Business Enterprise (DBE) certified through the California Unified Certification Program (CUCP)

**Headquarters:** 3065 Porter Street, Suite 101 · Soquel, California 95073 · (831) 477-2003  
**Branch Office:** 2720 Central Avenue, Suite F · McKinleyville, California 95519 · (707) 822-1778  
**Branch Office:** P.O. Box 494457 · Redding, California 96049 · (530) 242-1153

www.adhenvironmental.com

# FAX

**Date** 02/16/2016

**Number of pages including cover sheet:** 2

**To:**

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

**Phone**

**Fax Phone** +1 (530) 222-4908

**From:**

alessandro hnatt

3065 Porter Street

soquel CA

95073

**Phone** (888) 966-7371

**Fax Phone** (888) 966-7371

**REMARKS:**

Attn: Bill Spoon  
Steve Manning Construction, Inc.

From:  
ADH Environmental, Inc.  
3065 Porter St., Ste. 101  
Soquel, CA 95073  
831-477-2003

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Feb 16 15:45:18 PST 2016

**Query Criteria**

Firm/DBA Name: adh

Firm Type: DBE

<b>Firm ID</b>	34145
<b>Firm/DBA Name</b>	ADH TECHNICAL SERVICES, INC.
<b>Address Line1</b>	3065 PORTER STREET, SUITE 101
<b>Address Line2</b>	
<b>City</b>	SOQUEL
<b>State</b>	CA
<b>Zip Code1</b>	95073
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	3065 PORTER STREET, SUITE 101
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SOQUEL
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95073
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	adh@adhenvironmental.com
<b>Contact Name</b>	null ALESSANDRO D. HNATT
<b>Area Code</b>	( 831 )
<b>Phone Number</b>	477-2003
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 831 )
<b>Fax Phone Number</b>	477-0895
<b>Agency Name</b>	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	541330; 541620;

**ACDBE NAICS**

**Work Codes** C8707 FEASIBILITY STUDIES; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8852 SWPPP Planning;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	ADH TECHNICAL SERVICES, INC.	1000020426	SANTA CRUZ	SOQUEL	12/10/2015	06/30/2016

v2.20160101

#### About DIR

[Who we are](#)  
[DIR Divisions, Boards & Commissions](#)  
[Contact DIR](#)

#### Work with Us

[Licensing, registrations, certifications & permits](#)  
[Notification of activities](#)  
[Public Records Act](#)

#### Learn More

[Site Map](#)  
[Frequently Asked Questions](#)  
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Feb 18 14:21:01 PST 2016

**Query Criteria**

Firm/DBA Name: adh  
 Firm Type: DBE

---

<b>Firm ID</b>	34145
<b>Firm/DBA Name</b>	ADH TECHNICAL SERVICES, INC.
<b>Address Line1</b>	3065 PORTER STREET, SUITE 101
<b>Address Line2</b>	
<b>City</b>	SOQUEL
<b>State</b>	CA
<b>Zip Code1</b>	95073
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	3065 PORTER STREET, SUITE 101
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SOQUEL
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95073
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	adh@adhenvironmental.com
<b>Contact Name</b>	null ALESSANDRO D. HNATT
<b>Area Code</b>	( 831 )
<b>Phone Number</b>	477-2003
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 831 )
<b>Fax Phone Number</b>	477-0895
<b>Agency Name</b>	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	541330; 541620;

**ACDBE NAICS**

**Work Codes**

C8707 FEASIBILITY STUDIES; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8852 SWPPP Planning;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

[Back To Query Form](#)

D.B.E.

# Sub Bid Quote from:

Charlie's Custom Excavating, Inc.

CA. LIC# 892338

**TRAFFIC CONTROL DIVISION**

PH: 530-221-3626

P.O. Box 1160

FAX: 530-221-7563

Palo Cedro, CA. 96073

CELL: 530-334-3037

UDBE Cert # 37820 SBE Cert # 1288320

**CALTRANS PROJECT # 01-0A4904**

Bid Opens: 02/18/2016

QTY	DESCRIPTION	UNIT PRICE	TOTAL
80	<b>2 Man Flagging Crew - 10 hr Shift</b> (Ref. std. plan T13) All cones and advanced portable warning signs as needed	1,400.00	\$112,000.00
LS	<b>PORTABLE CHANGEABLE MESSAGE BOARD</b> with CCEI Traffic Control ONLY.	15,000.00	\$15,000.00
80	<b>Pilot Car with Operator - 10 hr Shift</b> - no mileage charge	850.00	\$68,000.00
680	<b>Weed Control Mat</b> (Fiber)	58.83	\$40,004.40
12000	<b>Compost Sock</b>	11.00	\$132,000.00
	Prices are good for 30 days from the date of this proposal, after that, prices are subject to adjustment based on fuel prices or wage requirement increases. Special Shifts and Subsistence areas will require changes to manpower rates at the amount required only. Traffic control bid based on a minimum of 5 consecutive days. 10 Days notice required prior to job start date or major changes in operations. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. This bid is in good faith however; all bid items are subject to staff and equipment availability at the time of project start date. We hold both a C-31 and A license UDBE and Small Business Certified with the State of California. Will sign Union Agreement if needed. Call Charlie Jurin 530-334-3037 or Chris Wisinger 530-227-3965 with any questions		<b>\$367,004.40</b>

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Feb 18 14:32:27 PST 2016

**Query Criteria**

Firm/DBA Name: CHARLIE

Firm Type: DBE

---

<b>Firm ID</b>	37820
<b>Firm/DBA Name</b>	CHARLIE'S CUSTOM EXCAVATING, INC
<b>Address Line1</b>	21113 GILBERT DRME
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96002
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 1160
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	PALO CEDRO
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96073
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	office@ccexcavatinginc.com
<b>Contact Name</b>	CHARLES JURIN
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	221-3626
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	221-7563
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 06; 10;
<b>DBE NAICS</b>	113310; 237110; 237310; 237990; 238910;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION;
<b>Licenses</b>	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

### Search Results

2 registered contractors found, displaying all registered contractors. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	CHARLIE JURIN	1000017602	SHASTA	PALO CEDRO	07/10/2015	06/30/2016
<a href="#">View</a>	CHARLIE JURIN	1000017602	SHASTA	PALO CEDRO	07/09/2015	06/30/2016

v2.20160101

#### About DIR

[Who we are](#)  
[DIR Divisions, Boards & Commissions](#)  
[Contact DIR](#)

#### Work with Us

[Licensing, registrations, certifications & permits](#)  
[Notification of activities](#)  
[Public Records Act](#)

#### Learn More

[Site Map](#)  
[Frequently Asked Questions](#)  
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California



DIRT & AGGREGATE INTERCHANGE, INC.

# QUOTATION

**D.B.E.**

DATE: 2/18/2016

TO: STEVE MANNING Attn: ESTIMATOR FAX: 530-222-4908

Project Name: 01-0A4904 WIDEN ROADWAY, CONSTRUCT HMA  
 Owner: CALTRANS  
 Bid Date & Time: 2/18/16 2:00PM

<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>U/M</u>	<u>Unit Price</u>	<u>Extended</u>
26	Treated Wood Waste	21500	LBS	\$0.25	\$5,375.00
28	Remove Guardrail	1570	LF	\$6.00	\$9,420.00
76	Midwest Guardrail System (Steel Post)	1380	LF	\$25.00	\$34,500.00
77	End Anchor Assembly Type SFT	1	EA	\$700.00	\$700.00
81	Mobilization	1	LS	\$5,000.00	\$5,000.00
				<b>TOTAL:</b>	<b>\$54,995.00</b>

- Stipulations:**
- Bond not included.
  - No traffic control. No Survey Work.
  - Excludes all dirt work and concrete work on guardrail items.
  - Excludes erosion control.
  - Price based on 1 mobilization.
  - Extra mobilization = \$5,000.00 per mobilization.
  - 7 Working days.
  - CA Contractor # 507828
  - CA DBE # CT-000020
  - CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

*We are a Minority Business Enterprise*

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 781  
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Feb 18 12:39:46 PST 2016

**Query Criteria**

Firm/DBA Name: dirt &

Firm Type: DBE

---

<b>Firm ID</b>	20
<b>Firm/DBA Name</b>	DIRT & AGGREGATE INTERCHANGE, INC
<b>Address Line1</b>	20905 N.E. SANDY BOULEVARD
<b>Address Line2</b>	
<b>City</b>	FAIRVIEW
<b>State</b>	OR
<b>Zip Code1</b>	97024
<b>Zip Code2</b>	9772
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	SMBE
<b>EEmail</b>	contractor@dirtagg.com
<b>Contact Name</b>	HENRY PELFREY
<b>Area Code</b>	( 503 )
<b>Phone Number</b>	661-5093
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 503 )
<b>Fax Phone Number</b>	669-1192
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
<b>Districts</b>	01; 02; 03; 09; 10;
<b>DBE NAICS</b>	237310;

**ACDBE NAICS**

**Work Codes**

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER; A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

---

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	DIRT AND AGGREGATE INTERCHANGE, INC.	1000010905	OUT OF STATE	FAIRVIEW	07/06/2015	06/30/2016

v2.20160101

#### About DIR

[Who we are](#)  
[DIR Divisions, Boards & Commissions](#)  
[Contact DIR](#)

#### Work with Us

[Licensing, registrations, certifications & permits](#)  
[Notification of activities](#)  
[Public Records Act](#)

#### Learn More

[Site Map](#)  
[Frequently Asked Questions](#)  
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT RT 299 HUMBOLDT CO. 01-0A4904**

**BIDS : 2/18/16**

Item #  
58 \$59

**"PLACE ONLY"\* 1082 LF ASPHALT DIKE TYPE (A,D) @ \$7.10 LF** \$ 7,682.20  
~~**-38 SQYD MISC AREA @ \$75.00 SQYD-**~~

~~**PLACE IMPORTED SHOULDER BACKING @ \$2480.00 8 HR SHIFT.\*\***  
**\*\* PRICE INCLUDES PLACING AND SCREEDING.**  
**EXCLUDES WATERING AND COMPACTION.**  
**MOBILIZATION FOR SHOULDER MACHINE \$1200.00**~~

**PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.**  
**ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.**  
**TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

CAL. LIC.# 407417 NEV. LIC.#24188  
**2788 VENTURE DR. LINCOLN, CA. 95648**  
**(916) 652-0159 FAX (916) 645-9618**  
**WWW.ACDIKE.COM**  
**DIR# 1000005929**



Press Room | Contact DIR | CA.gov

Go to Search

Home Labor Law Cal/OSHA - Safety & Health Workers' Comp Self Insurance Apprenticeship Director's Office Boards

Public Works

### Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  Contractor License Lookup

License Number:

County:

Export as: [Excel](#) | [PDF](#)

#### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	SPECIALTY PAVING, INC.	1000005929	PLACER	LINCOLN	06/24/2015	06/30/2016

v2.20160101

[About DIR](#)

[Who we are](#)  
[DIR Divisions, Boards & Commissions](#)  
[Contact DIR](#)

[Work with Us](#)

[Licensing, registrations, certifications & permits](#)  
[Notification of activities](#)  
[Public Records Act](#)

[Learn More](#)

[Site Map](#)  
[Frequently Asked Questions](#)  
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

# APPLY-A-LINE, INC.



SAFER ROAD SAFE LIVES

19652 N. Hirsch Court • Anderson, CA 96007  
Phone (530) 365-4000 • Fax (530) 365-4060  
mail@applyaline.com • LIC. #562762

DIR: 100000330C C-32 LIC. # 562762



To: **General Contractors**  
Project: **01-HUM-299-R25.0/R25.9**  
**01-0A4904**  
County: **HUMBOLDT**  
City: **13 MI WEST OF WILLOW CREEK**  
Bid Date: **2/18/2016**

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN REMOVE THERMO ONLY	1	LS	1200.00	1200.00
4	TEMP TRAFFIC TAPE	1440	LF	2.25	3240.00
5	TEMP TRAFFIC PAINT	13900	LF	0.30	4170.00
6	CHANNELIZER SURFACE	190	EA	43.00	8170.00
29	REMOVE THERMO STRIPE	1670	LF	1.50	2505.00
55	SHOULDR RUMBLE GROUND-IN	70	STA	42.00	2940.00
56	CENTERLINE RUMBLE GROUND-IN	60	STA	42.00	2520.00
78	4" THERMO STRIPE WET NIGHT 18-12	3670	LF	0.50	1835.00
79	4" THERMO STRIPE WET NIGHT	20100	LF	0.75	15075.00
80	PM. RETRO-RECESSED	610	EA	10.00	6100.00
81	MOBILIZATION	1	LS	2200.00	2200.00
					<del>\$49,955.00</del> \$48,755.00

### LEAD PLAN FOR ADL, MILLING AVAILBLE IF NEEDED

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

### CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
  - 2 Prices quoted above do NOT include performance bond.
  - 3 If a formal subcontract is required a complete copy of this quote must be included.
  - 4 2-Trips included. For removal and 1 for perm work add mobs \$2200 ea
  - 5 T.C. not included for detours or temp items. 2\_days T.C. Needed.
  - 6 T.C. not included for perm work. 2 days needed
  - 7 Message Board NOT included.
  - 8 RE. Order of work-General Contractor to preserve the integrity of original striping, p. marking and striping change of patterns by accurately placing floppys. Additional layout time because of poorly placed floppys willed be charged.
  - 9 12 Working days required for scheduling.
  - 10 General to provide dump site on job or dump truck for millings. General to dispose of these millings.
  - 11 Channelizer maint. not included.
  - 12 Fog seal and sweeping included along with temp C.L. striping.
- PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Wes Wilhite  
Project Manager  
wes@applyaline.com



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	APPLY-A-LINE INC	1000003300	OUT OF STATE	PACIFIC	06/10/2015	06/30/2016

v2.20160101

#### About DIR

[Who we are](#)  
[DIR Divisions, Boards & Commissions](#)  
[Contact DIR](#)

#### Work with Us

[Licensing, registrations, certifications & permits](#)  
[Notification of activities](#)  
[Public Records Act](#)

#### Learn More

[Site Map](#)  
[Frequently Asked Questions](#)  
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

**DARREN TAYLOR CONSTRUCTION, Inc.**

**Paving – Asphalt Milling – Trucking Services**

5750 Pleasant View Drive  
Anderson, CA 96007

Contractor Lic No. 903262 A Certified Small Business No. 54213  
Unions – Operators, Laborers DIR #1000005101

**PROPOSAL**

Date	Project	Bld Date	Bid Time		
2-18-2016	01-0A4904	2-18-2016	2:00 PM		
Proposed To	Attention	Agency	Location		
Bidding Contractor	Estimating Department	Cal Trans	In Humboldt Co Rte 299		
Item No	Description	Unit	Qty.	Unit Price	Total
32	Cold Plan Asphalt Concrete Pavement	SQ YD	13100	\$4.00	\$52,400.00
37	Shoulder Backing	TON	790	\$42.00	\$33,180.00
49	Prepaving Inertial Profiler	LS	1	\$5,000.00	\$5,000.00
50	Replace Asphalt Concrete Surfacing	CY	150	\$409.00	\$61,350.00
51	Hot Mix Asphalt Type A	TON	2740	\$124.00	\$339,760.00
52	Rubberized Hot Mix Asphalt (Gap Graded)	TON	2790	\$177.00	\$493,830.00
53	Asphalt Binder (Geosynthetic Pavement Inter)	TON	2	\$1,000.00	\$2,000.00
54	Geosynthetic Pavement Interlayer (Paving Fabric)	SQ YD	1720	\$5.00	\$8,600.00
57	Data Core	LS	1	\$5,000.00	\$5,000.00
61	Rubberized Hot Mix Asphalt (Open Grade Bonded Wearing Course)	TON	1400	\$186.00	\$260,400.00
62	Tack Coat	TON	7	\$1,000.00	\$7,000.00
<b>TOTAL PROPOSAL</b>					<b>\$1,268,520.00</b>

**SCOPE**

**ITEM 32 COLD PLAN ASPHALT CONCRETE PAVEMENT**

Included: Equipment, Labor, Off Haul Trucking, Dump Site.

Excluded: Traffic Control, PCMS

**ITEM 37 SHOULDER BACKING**

Included: Equipment, Labor, Trucking, Material.

Excluded: Traffic Control, PCMS

**ITEM 49 PREPAVING INERTIAL PROFILER**

Included: Equipment, Labor.

Excluded: Traffic Control, PCMS

**ITEM 50 REPLACE ASPHALT CONCRETE SURFACING**

Included: Equipment, Labor, Trucking, Material, Off Haul Trucking, Clean Up Sweeping.

Excluded: Traffic Control, PCMS

**ITEM 51 HOT MIX ASPHALT (TYPE A)**

Included: Equipment, Labor, Trucking, Material, Mobilization. Material Testing.

Excluded: Traffic Control, PCMS

**ITEM 52 RUBBERIZED HOT MIX ASPHALT (Gap Grade)**

Included: Equipment, Labor, Trucking, Material, Mobilization. Material Testing.

Excluded: Traffic Control, PCMS

Phone 530-378-2211

Fax 530-378-2212

ITEM 53 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)

Included: Equipment, Labor, Material, Mobilization.

Excluded: Traffic Control, PCMS

ITEM 54 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)

Included: Equipment, Labor, Material, Mobilization.

Excluded: Traffic Control, PCMS

ITEM 57 DATA CORE

Included: Equipment, Labor.

Excluded: Traffic Control, PCMS

ITEM 61 RUBBERIZED HOT MIX ASPHALT (Open Grade Bonded Wearing Course)

Included: Equipment, Labor, Trucking, Material, Mobilization. Material Testing.

Excluded: Traffic Control, PCMS

ITEM 62 TACK COAT

Included: Equipment, Labor, Material, Mobilization.

Excluded: Traffic Control, PCMS

Schedule - 14 Day Notice Required

Standard Exclusions - Please See Attached

The proposal, it's terms, conditions, and exclusions shall become part of any future contract.

Accepted By: \_\_\_\_\_ Date \_\_\_\_\_

Respectfully Submitted,  
Brom Barker  
Estimator  
Darren Taylor Construction

Phone 530-378-2211

Fax 530-378-2212



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	DARREN TAYLOR CONSTRUCTION INC	1000005101	SHASTA	ANDERSON	07/06/2015	06/30/2016

v2.20160101

#### About DIR

[Who we are](#)  
[DIR Divisions, Boards & Commissions](#)  
[Contact DIR](#)

#### Work with Us

[Licensing, registrations, certifications & permits](#)  
[Notification of activities](#)  
[Public Records Act](#)

#### Learn More

[Site Map](#)  
[Frequently Asked Questions](#)  
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

# Miller Farms

## NURSERY INC.

Landscape • Excavation • Fencing • Power Equipment Sales & Service  
Irrigation Systems • Nursery & Landscape Materials

*"Grow With Us"*

February 17, 2016      REVISED ITEM 13,14

Caltrans # 01-OA4904- 2 Addenda Noted

Item 13, Move in/out, qty 4 @ \$500.ea= \$2,000.00

Item 14, Temp. hydraulic mulch, 8800 sq. ft., qty. 1= \$8,000.00

Item 40, Imported bio-filtration soil 280 cu. Yd. @ \$63.57/cu. Yd. = \$17,799.60 (includes trucking)

Item 41, Erosion control bonded fiber matrix, 121,000 sq. ft. @ \$0.25/sq. ft. = \$30,250.00

Item 42, Hydromulch, 84,000 sq. ft. @ \$0.08/sq. ft. = \$6,720.00

Item 44, Straw, 84,000 sq. ft. @ \$0.06/sq. ft. = \$5,040.00


Item 45, Hydroseed 84,000 sq. ft. @ \$0.14/sq. ft. = \$11,760.00

Item 46, Compost 17,100 sq. ft. @ \$0.67/sq. ft. = \$11,457.00 (includes trucking)

Item 47, Incorporate materials \$17,100 sq. ft. @ \$0.133= \$2,274.30

General Contractor to provide water

Total ~~\$96,100.90~~ 95,300.90





[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	MILLER FARMS NURSERY, INC.	1000006690	HUMBOLDT	MCKINLEYVILLE	06/30/2015	06/30/2016

v2.20160101

#### About DIR

[Who we are](#)  
[DIR Divisions, Boards & Commissions](#)  
[Contact DIR](#)

#### Work with Us


[Licensing, registrations, certifications & permits](#)  
[Notification of activities](#)  
[Public Records Act](#)

#### Learn More

[Site Map](#)  
[Frequently Asked Questions](#)  
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California



# Highway Specialty Co.

## TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073  
 LICENSE # 1003147, A UNION CONTRACTOR  
 PHONE 530-949-5681 FAX 855-846-5806  
 CALIFORNIA CERTIFIED SMALL BUSINESS  
 # 1559500

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

February 18, 2016  
 QUOTE VALID FOR 30 DAYS

PROJECT: Widen roadway, construct HMA and RHMA overlay, drainage and MGS  
 CONTRACT #: 01-0A4904  
 BID DATE: February 18, 2016  
 FED AID #:  
 FROM: DUSTAN CURRIER


ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$ 3,000.00	\$ 3,000.00
7	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	1	SEE ATTACHED RATE SHEET	
27	TREATED WOOD WASTE	LB	1242	\$ 0.75	\$ 932.25
30	REMOVE ROADSIDE SIGN	EA	8	\$ 100.00	\$ 800.00
64	ROADSIDE SIGN - ONE POST	EA	5	\$ 295.00	\$ 1,475.00
65	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	5	\$ 1,295.00	\$ 6,475.00
66	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XII)	SQFT	60	\$ 7.00	\$ 420.00
67	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XII)	SQFT	200	\$ 16.00	\$ 3,200.00
68	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	260	\$ 6.00	\$ 1,560.00
73	DELINEATOR (CLASS 2)	EA	42	\$ 55.00	\$ 2,310.00
74	MILEPOST MARKER	EA	2	\$ 75.00	\$ 150.00
75	MARKER (CULVERT)	EA	8	\$ 60.00	\$ 480.00

\$ 11,120.00

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING  
 PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS SHOWN IN PLAN SHEETS AND TWO PROJECT FUNDING SIGNS ONLY  
 NUMBER OF MOBILIZATIONS: 3. PRICE PER ADDITIONAL MOVE-IN: \$850  
 SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.  
 HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.  
 ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.  
 PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.  
 CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS  
 ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.  
 SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.  
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM



# Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 1003147

Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5681 Fax: 855-846-5806

SANTA ROSA, CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

**CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500**

**DIR REGISTRATION # 1000022123**

Dustan@HighwaySpecialty.com

PROJECT: Widen roadway, construct HMA and RHMA overlay, drainage and MGS  
 CONTRACT: 01-0A4904  
 BID DATE: February 18, 2016  
 FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS	8HR DAY/NIGHT	\$1,275.00
	EACH ADDITIONAL FLAGGER / PRE FLAGGER	8HR DAY/NIGHT	\$600.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	\$95.00
	PILOT CAR: 8 HR	DAY/NIGHT	\$895.00
	PORTABLE RUMBLE STRIPS	DAY/NIGHT	\$175.00
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	
	ADDITIONAL LANE CLOSURE	EACH	
		DAY	\$200.00
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK	\$400.00
		4 WEEK	\$1,000.00
	TRUCK MOUNTED ATTENUATOR RENTAL (operated)	8HR DAY/NIGHT	
		OVERTIME	
	TRUCK MOUNTED ATTENUATOR RENTAL (bare rental)	WEEKLY	
		MONTHLY	
	ARROW BOARD RENTAL	WEEKLY	
		MONTHLY	
	LIGHT TOWER RENTAL	DAILY	\$65.00
	DELIVERY OF EQUIPMENT CHARGE	EACH	\$85.00
	SUBSISTENCE PER PERSON, PER DAY		

GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME

SIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR \$300 MOBILIZATION CHARGE

\*\*\*SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @ 1.8X RATE\*\*\*

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.**



**To:** +15302224908

**From:** DUSTAN CURRIER  
HIGHWAY SPECIALTY CO

---

**Phone:**  
**Fax Phone:** +15302224908

**Phone:** (530) 338-3218 \* 102  
**Fax Phone:** (530) 338-3218

---

**Date:** 02/18/2016

---

**Pages including cover sheet:** 3

---

**Note:**

BIDDING TODAY, CALTRANS 01-0A4904



Press Room | Contact DIR | CA.gov

Go to Search

Home Labor Law Cal/OSHA Safety & Health Workers' Comp Self Insurance Apprenticeship Director's Office Boards

Public Works

### Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  Contractor License Lookup

License Number:

County:

Export as: Excel | PDF

#### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	HIGHWAY SPECIALTY COMPANY INC	1000022123	SHASTA	PALO CEDRO	06/24/2015	06/30/2016

v2.20160101

#### About DIR

Who we are  
DIR Divisions, Boards & Commissions  
Contact DIR

#### Work with Us

Licensing, registrations, certifications & permits  
Notification of activities  
Public Records Act

#### Learn More

Site Map  
Frequently Asked Questions  
Jobs at DIR

Conditions of Use | Privacy Policy | Disclaimer | Disability accommodation | Site Help

Copyright © 2015 State of California

# Attachment 7

Rejected Quotes

**ABSL Construction****DIR Registration No. 100002818**29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781  
SMBE & DBE Certification CT-005270**Bid Quotation  
AC Grinding****D.B.E.**

*Project Name:* CA/DOT Widen Roadway, Construct HMA and RHMA Overlay  
*Project Number:* 01-0A4904  
*Bid Date:* 02/18/2016  
*Location:* Willow Creek, Humboldt County, CA

**BID – Inertial Profiling and Diamond Grinding – Bump Grinding****Item 49: Pre-Paving Inertial Profiler**

<b>Quantity:</b>	<b>Lump Sum</b>	<b>Unit Price: \$2,500</b>	<b>Total: TBD</b>
------------------	-----------------	----------------------------	-------------------

**Mobilization****Included**

*This price includes one mobilization and one survey of the work area. ABSL will lay out any must-grinds at an additional cost of \$300.00 per grinding day if we are used for Profilographing and Pre-Paving Grinding.*

**Item: Pre-Paving Grinding Day**

<b>Quantity:</b>	<b>N/A</b>	<b>Unit Price: \$5,200/Day</b>	<b>Total: \$ 15,600</b>
------------------	------------	--------------------------------	-------------------------

**Mobilization****\$3,200****(each way)**

*Price includes grinder, one tanker and slurry disposal. Contractor to provide water and free slurry disposal site within 10 miles of the job site. Additional drive time to be billed at \$195.00 per hour.*

*This price is for a 2013 PC1500 Bump Grinder. No surcharge for night work. \$550.00 per hour overtime for the grinder. \$195.00 per hour overtime for the tanker. \$500.00 surcharge for Saturday work. \$1000.00 surcharge for Sunday work.*

**ABSL Construction****DIR Registration No. 100002818**29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781  
SMBE & DBE Certification CT-005270**Bid Quotation  
AC Grinding**

**Project Name:** CA/DOT Widen Roadway, Construct HMA and RHMA Overlay  
**Project Number:** 01-0A4904  
**Bid Date:** 02/18/2016  
**Location:** Willow Creek, Humboldt County, CA

**BID****Daily Minimum Charge \$3300.00**

This price is for a 48" inch cold planer machine, **Wirtgen W 1200 F**. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

**Daily Minimum Charge \$4500.00**

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Daily Minimum Charge \$5000.00**

This price is for a high horsepower 80" inch cold planer machine, **Wirtgen W 210**. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Mobilization \$1,200.00 (each way)**

ABSL Construction will provide a groundman with all half-lane mills to achieve maximum production.

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

**Daryl Vorne**

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at [www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp).
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

*Daryl Vorne*

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## A B S L CONSTRUCTION

29334 PACIFIC STREET  
HAYWARD, CA 94544

Owner: LUIS ALLENDE  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 237310 Highway, Street, and Bridge Construction  
238910 Site Preparation Contractors  
238120 Structural Steel and Precast Concrete Contractors

238210 Electrical Contractors  
238110 Poured Concrete Foundation and Structure Contractors

### Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1910	GRADING
C1920	STRUCTURE EXCAVATION	C1930	STRUCTURE BACKFILL


### Licenses

A General Engineering Contractor

### CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 5270

  
\_\_\_\_\_  
CUCP OFFICER

August 26, 2011

Exp 01-01-18

[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)



[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	ABSL CONSTRUCTION	1000002818	ALAMEDA	HAYWARD	07/01/2015	06/30/2016

v2.20160101

#### About DIR

[Who we are](#)  
[DIR Divisions, Boards & Commissions](#)  
[Contact DIR](#)

#### Work with Us

[Licensing, registrations, certifications & permits](#)  
[Notification of activities](#)  
[Public Records Act](#)

#### Learn More

[Site Map](#)  
[Frequently Asked Questions](#)  
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Feb 18 11:24:32 PST 2016

**Query Criteria**

Firm ID: 5270  
 Firm Type: DBE

---

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	Daryl@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238910;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
<b>Licenses</b>	A General Engineering Contractor; B General Building Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



# Nitta Erosion Control

a division of Nitta, Inc.

**D.B.E.**

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittacc@gmail.com](mailto:nittacc@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Bid – Proposal

February 12, 2016

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 01-Hum-299-R25.0/R25.9, Caltrans Contract No. 01-0A4904, Addendum Nos. 1-2, Widen roadway, construct HMA and RHMA overlay, drainage and MGS in Humboldt County about 13 miles west of Willow Creek from 0.4 mile east to 1.3 mile east of Chezem Road.  
 Bid Date: February 18, 2016 (2:00 p.m.).

**Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.**

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
13	Move-In/Move-Out (Temporary Erosion Control)	EA	4	\$1,900.00	\$ 7,600.00
14	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	8,800	\$ 1.32	\$ 11,616.00
41	Erosion Control (Bonded Fiber Matrix) (SQFT)	SQFT	121,000	\$ 0.55	\$ 66,550.00
42	Hydromulch	SQFT	84,000	\$ 1.18	\$ 99,120.00
43	Compost Sock	LF	12,000	\$ 22.25	\$ 267,000.00
44	Straw	SQFT	84,000	\$ 0.12	\$ 10,080.00
45	Hydroseed	SQFT	84,000	\$ 1.89	\$ 158,760.00
46	Compost	SQFT	17,100	\$ 2.07	\$ 35,397.00
47	Incorporate Materials	SQFT	17,100	\$ 0.19	\$ 3,249.00

Totals

\$ 659,372.00

**BID ITEMS MAY NOT BE SEPARATED.**

01-Hum-299-R25.0/R25.9, 01-0A4904, Addendum Nos. 1-2, in Humboldt County about 13 miles west of Willow Creek from 0.4 mile east to 1.3 mile east of Chezem Road.

Nitta Erosion Control Bid-Proposal dated February 12, 2016.

Page 2 of 3.

- Notes: 1) Total price includes submittals, certified payrolls + subsistence, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that we will require secure staging area to take delivery of approximately 1,473 CY of Compost + other materials for this project. Compost Sock will be constructed in place on the final slope contour. Each individual Compost Sock will measure approximately 12" in diameter x 20' in length. In addition, please note that we have the only patented dust suppression system for pneumatic straw mulching in the country. Irrigated wheat straw is subject to availability.

- 2) Total price excludes re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), coloring agent (already included in the wood fiber), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Hydromulch, clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Compost Sock, re-installation of Compost Sock, Fiber Rolls, rolled erosion control products (RECPs), re-installation Erosion Control (Bonded Fiber Matrix) (SQFT), re-installation of Straw, straw incorporation, re-installation of Hydroseed, re-installation of Compost, re-Incorporation of Materials (Compost), Silt Fence, night work, clean up, **dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))**, costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.
- 3) Additional mobilizations (if needed) for Temporary Hydraulic Mulch (Bonded Fiber Matrix) are covered under Move-In/Move-Out (Temporary Erosion Control). Four (4) move-ins (mobilizations) are included in the total price for Erosion Control (Bonded Fiber Matrix) (SQFT), for Hydromulch, for Compost Sock, for Straw, for Hydroseed, for Compost, and for Incorporate Materials (one each for Erosion Control (Bonded Fiber Matrix) (SQFT), for Hydromulch, Straw and Hydroseed, for Compost Sock, and for Compost and Incorporate Materials). Approximately four (4) working days (weekends and holidays excluded) is required to complete an estimated 8,800 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix). Approximately six (6) working days (weekend and holidays excluded) is required to complete an estimated 121,000 SQFT of Erosion Control (Bonded Fiber Matrix) (SQFT). Approximately (25) working days (weekend and holidays excluded) is required to complete an estimated 84,000 SQFT of Hydromulch, an estimated 84,000 SQFT of Straw and an estimated 84,000 SQFT of Hydroseed. Approximately (33) working days (weekend and holidays excluded) is required to complete an estimated 12,000 LF of Compost Sock. Approximately six (6) working days (weekend and holidays excluded) is required to complete an estimated 17,100 SQYD of Compost and an estimated 17,100 SQFT of Incorporate Materials. Stand-by time will be billed at \$340.00 per hour for Temporary Hydraulic Mulch (Bonded Fiber Matrix), at \$410.00 per hour for Erosion Control (Bonded Fiber Matrix) (SQFT), at \$850.00 per hour for Hydromulch, for Straw and for Hydroseed, at \$700.00 per hour for Compost Sock, and at \$630.00 per hour for Compost and for Incorporate Materials.
- 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of

01-Hum-299-R25.0/R25.9, 01-0A4904, Addendum Nos. 1-2, in Humboldt County about 13 miles west of Willow Creek from 0.4 mile east to 1.3 mile east of Chezem Road.  
Nitta Erosion Control Bid-Proposal dated February 12, 2016.

Page 3 of 3.

Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 20,000 gallons of water for an estimated 8,800 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix), approximately 37,000 gallons of water for an estimated 121,000 SQFT of Erosion Control (Bonded Fiber Matrix) (SQFT), and approximately 18,000 gallons of water for an estimated 84,000 SQFT of Hydromulch and an estimated 84,000 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Erosion Control (Bonded Fiber Matrix) (SQFT), with Hydromulch, with Compost Sock, with Straw, with Hydroseed, with Compost and with Incorporate Materials.
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Erosion Control (Bonded Fiber Matrix) (SQFT), of Hydromulch, of Compost Sock, of Straw, of Hydroseed, of Compost and of Incorporate Materials. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President  
Nitta Erosion Control

**EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)**

**NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM**

AGENCY: Caltrans LOCATION: 01-Hum-299-R25.0/R25.9 in Humboldt County about 13 miles west of Willow Creek from 0.4 mile east to 1.3 mile east of Chезem Road

PROJECT DESCRIPTION: Caltrans Control No. 01-0A4904, widen roadway, construct HMA and RHMA overlay, drainage and MGS

TOTAL CONTRACT AMOUNT: \$659,372.00

BID DATE: February 18, 2016

BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control

CONTRACT DBE GOAL: 12%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		11/1/2017	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
13	Move-In/Move-Out (Temporary Erosion Control)			\$ 7,600.00
14	Temporary Hydraulic Mulch (Bonded Fiber Matrix)			\$ 11,616.00
41	Erosion Control (Bonded Fiber Matrix)			\$ 66,550.00
42	Hydromulch			\$ 99,120.00
43	Compost Sock			\$ 267,000.00
44	Straw			\$ 10,080.00
45	Hydroseed			\$ 158,760.00
46	Compost			\$ 35,397.00
47	Incorporate Materials			\$ 3,249.00

**FOR LOCAL AGENCY TO COMPLETE:**

Local Agency Contract Number: \_\_\_\_\_  
 Federal Aid Project Number: \_\_\_\_\_  
 Federal Share: \_\_\_\_\_  
 Contract Award Date: \_\_\_\_\_

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name \_\_\_\_\_ Signature \_\_\_\_\_ Date \_\_\_\_\_

Local Agency Representative  
 (Area Code) Telephone Number: \_\_\_\_\_

**For Caltrans Review:**

Print Name \_\_\_\_\_ Signature \_\_\_\_\_ Date \_\_\_\_\_  
 Caltrans District Local Assistance Engineer

Total Claimed DBE \$ 659,372.00

17.63%

Scott R. Nitta  
 Signature of Bidder

2/12/16 (916) 652-7459  
 Date (Area Code) Tel. No.

Laura J. Bills  
 Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/28/09)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.  
 (2) Copy - Include in award package to Caltrans District Local Assistance  
 (3) Original - Local agency files

# BUSINESS ENTERPRISE CERTIFICATE

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts


This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

\* 561730 Landscaping Services

\* Indicates primary NAICS code

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 217  
Renewal Date : November 1, 2017

  
\_\_\_\_\_  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

October 26, 2015

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Jun 20 15:55:38 PDT 2014

**Query Criteria**

Firm ID: 217  
 Firm/DBA Name: Nitta Erosion Control  
 City: Loomis  
 Firm Type: DBE

<b>Firm ID</b>	217
<b>Firm/DBA Name</b>	NITTA EROSION CONTROL
<b>Address Line1</b>	3778 DEL MAR AVENUE
<b>Address Line2</b>	
<b>City</b>	LOOMIS
<b>State</b>	CA
<b>Zip Code1</b>	95650
<b>Zip Code2</b>	9051
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	nittaec@gmail.com
<b>Contact Name</b>	LAURA BILLS
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	852-7459
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	852-4376
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 08; 10;
<b>DBE NAICS</b>	561730;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
<b>Licenses</b>	C27 Landscaping Contractor; D59 Hydroseed Spraying;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Feb 18 10:50:09 PST 2016

**Query Criteria**

Firm/DBA Name: nitta

Firm Type: DBE

---

<b>Firm ID</b>	217
<b>Firm/DBA Name</b>	NITTA EROSION CONTROL
<b>Address Line1</b>	3778 DEL MAR AVENUE
<b>Address Line2</b>	
<b>City</b>	LOOMIS
<b>State</b>	CA
<b>Zip Code1</b>	95650
<b>Zip Code2</b>	9051
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	nittaec@gmail.com
<b>Contact Name</b>	LAURA BILLS
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	652-7459
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	652-4376
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	561730;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
<b>Licenses</b>	C27 Landscaping Contractor; D59 Hydroseed Spraying;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

**Registration Year:**   
**PWC Registration Number:**   
**Contractor Legal Name:**  [Contractor License Lookup](#)  
**License Number:**   
**County:**

Export as: [Excel](#) | [PDF](#)

### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	NITTA, INC.	1000000478	PLACER	LOOMIS	06/03/2015	06/30/2016

v2.20160101

#### About DIR

[Who we are](#)  
[DIR Divisions, Boards & Commissions](#)  
[Contact DIR](#)

#### Work with Us

[Licensing, registrations, certifications & permits](#)  
[Notification of activities](#)  
[Public Records Act](#)

#### Learn More

[Site Map](#)  
[Frequently Asked Questions](#)  
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

# S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025



## PROPOSAL D.B.E.

To: General Contractors

Attn:

Project: 01-0A4904

Date:

2/18/2016

Bid date:

2/18/2016

Item	Description	Quantity	UM	Unit Price	Amount
32	Cold Plane Asphalt Concrete Pavement	13100	SQYD	\$ 4.93	\$ 64,583.00
50	Replace Asphalt Concrete Surfacing	150	CY	\$ 505.00	\$ 75,750.00
51	Hot Mix Asphalt (Type A)	2740	TON	\$ 172.00	\$ 471,280.00
52	Rubberized Hot Mix Asphalt (Gap Graded)	2790	TON	\$ 208.00	\$ 580,320.00
53	Asphalt Binder (GEO Pavement Interlayer)	2	TON	\$ 1,892.00	\$ 3,784.00
54	Geosynthetic Pavement Interlayer (Fabric)	1720	SQYD	\$ 2.00	\$ 3,440.00
60	Place Hot Mix Asphalt (Misc. Area)	38	SQYD	\$ 180.00	\$ 6,840.00
62	Tack Coat	7	TON	\$ 1,400.00	\$ 9,800.00
81	Mobilization	1	LS	\$ 48,042.00	\$ 48,042.00
				Total:	\$ 1,263,839.00

- Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
  - Payment to be made 15 days after work is completed
  - All Work to be available upon mobilization to site and performed consecutively
  - 1 Mobilization for each stage (4 stages)
  - Additional mobs to be billed at \$10,000 each
  - Quote is non separable.
  - Prime to supply water source within 5 miles of job site
  - All grade to be made by others
  - S.T.Rhoades has elected to not opt out of the oil index

- Exc.
- Bonds
  - Permits
  - Raising/Lowering Iron
  - Fees
  - Striping/Temporary Striping
  - Staking
  - Engineering

Respectively Submitted,  
**Tyler Rhoades**  
Estimator



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

## Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	S.T. RHOADES CONSTRUCTION, INC.	1000008025	SHASTA	REDDING	07/08/2015	06/30/2016

v2.20160101

#### About DIR

[Who we are](#)  
[DIR Divisions, Boards & Commissions](#)  
[Contact DIR](#)

#### Work with Us

[Licensing, registrations, certifications & permits](#)  
[Notification of activities](#)  
[Public Records Act](#)

#### Learn More

[Site Map](#)  
[Frequently Asked Questions](#)  
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Feb 18 11:54:15 PST 2016

**Query Criteria**

Firm/DBA Name: S.T.

Firm Type: DBE

---

<b>Firm ID</b>	37693
<b>Firm/DBA Name</b>	S.T. RHOADES CONSTRUCTION, INC.
<b>Address Line1</b>	8585 COMMERCIAL WAY
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96002
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 494520
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	REDDING
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96049
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	steve@strhoadesinc.com
<b>Contact Name</b>	STEVE RHOADES
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	223-9322
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	223-9222
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
<b>Districts</b>	01; 02; 03; 09; 10;
<b>DBE NAICS</b>	237110; 237310; 237990; 238110; 238910;

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
NATIVE AMERICAN  
DBE

---

[Back To Query Form](#)



**Caltrans**<sup>®</sup>

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

**FORMS FOR  
BID**

FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ABOUT 13 MILES  
WEST OF WILLOW CREEK FROM 0.4 MILE EAST TO 1.3 MILE EAST OF CHEZEM ROAD

In District 01 On Route 299

Under

---

*Notice to Bidders and Special Provisions* dated January 11, 2016

*Standard Specifications* dated 2010

Project plans approved November 12, 2015

*Standard Plans* dated 2010

---

To be submitted conjointly with  
Electronic *Bid* book dated January 11, 2016

Identified by

Contract No. 01-0A4904

01-Hum-299-R25.0/R25.9

Project ID 0100020308

Federal-Aid Project  
ACHSSTPNH-P299(196)E