

Low Bidder

10-24-16A11:27 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 01-0B4404

BID AMOUNT: \$ 2,352,715.50

BID OPENING DATE: 10/19/2016

BIDDER'S NAME: R. Brown Construction Company, Inc

DBE GOAL FROM CONTRACT %: 12

| | | |
|---|--|---|
| DBE PRIME CONTRACTOR CERTIFICATION ¹ : | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
| | <u>7</u> | <u>820,173.00</u> |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | WORK CATEGORY CODES ³ | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|----------------|---|----------------------------------|--|-------------|
| 24 | Contractor Supplied Biologist | | Alluvion Biological Consulting 2784 Homestead Rd #327 Santa Clara, DBE 42030 | 57,225.00 |
| 1, 21, 25 | Lead Compliance Asbestos Compliance Dust Control Plan | | Afran LDBE SWPPP El Sobrante, CA (510) 854-9402 DBE 38334 | 5,300.00 |
| 10, 11, 12, 13 | Job Site Management SWPPP, Sampling Annual Report | | TVCC Willow Creek, CA (530) 629-3000 DBE 40665 | 23,000.00 |
| 2, 31, 64, 65 | Signs, Culvert markers milepost markers | | TandS DBE Anderson, CA (530) 864-8105 DBE 38721 | 6,285.00 |
| 47, 48 | 16" x 30" CIDH Piling | | Hillside Drilling, company Richmond, CA (510) 234-6532 DBE 42048 | 602,250.00 |
| 49, 63 | Concrete DIs | | GR Sundberg Arcata, CA (707) 825-6565 DBE 31060 | 5,014.60 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 699,074.60

29.74 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

R. Brown
Signature of Bidder

10/19/16
Date

(530) 629-3702
(Area Code) Tel. No.

Roger Brown
Person to Contact

(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

| Name of DBE Solicited | Date of Initial Solicitation | Items of Work Offered | Follow Up Methods and Dates |
|-------------------------------------|------------------------------|---------------------------------|-----------------------------|
| GR Sundberg | 9/26/16 | 49, 63, 45 & 46 | Phone call 10/19/16 |
| Appian DBE | 9/26/16 | 1, 21 & 25 | Phone call 10/19/16 |
| Trinity Valley Consulting Engineers | 9/26/16 | 10, 11, 12 & 13 | Phone call 10/18/16 |
| TandS DBE | Phone call 10/19/16 | 2, 31, 64, 65 | |
| Hillside Drilling | Phone call 10/19/16 | 47 & 48 | |
| Alluvion Biological | Phone call 10/11/16 | 24 | |
| M&S Environmental | 9/26/16 | 14, 15, 37, 38, 40, 41, 42 & 43 | Phone call 10/19/16 |
| S.T. Rhoades | 9/26/16 | 45 & 46 | |
| Water Components & Building Supply | 9/26/16 | Supplier | Phone call 10/19/16 |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Provided Plans/ Specifications for Work Offered Yes/No | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) |
|---------------|--|-----------------------|----------------|-----------------------|------------|-----------------------|
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

| Description of Outreach | Dates | Location (if applicable) | Results |
|-------------------------------|--------------------|--------------------------|---------|
| Caltrans Ads for bids website | 9/23/16 - 10/19/16 | Internet | |
| Construction Update | 9/29/16 | Publication | |
| minority Bidders Bulletin | 9/26/16 | Publication | |
| www.goodfaitheffort.com | 9/26 - 9/29/16 | Internet | |
| Daily Construction | 9/26 - 10/19/16 | Publication | |

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

From: Jenerro Lockhart <jenerro.lockhart@alluvionbc.com>
Sent: Tuesday, October 11, 2016 11:57 PM
To: rbrown@rbrownconstruction.net
Subject: DBE Cost Estimate for Caltrans 01-0B4404 CIDH Piles, RSP Placement and HMA In Humboldt County Near Weitchpec From 0.6 Mile West Of Miners Creek Bridge To Rock Chute Creek Bridge

Attachments: Alluvion Contractor Biologist DBE Quote Caltrans 01-0B4404 CIDH Piles RSP Placement and HMA In Humboldt County Near Weitchpec From 0.6 Mile West Of Miners Creek Bridge To Rock Chute Creek Bridge.pdf

Mr. Brown,

Please see attached Alluvion Biological Consulting cost estimate for Caltrans 01-0B4404 CIDH Piles, RSP Placement and HMA in Humboldt County Near Weitchpec From 0.6 Mile West Of Miners Creek Bridge To Rock Chute Creek Bridge, for consideration. We are a certified DBE interested in bidding on the biological portion of this project. Note. some of the pre-con bird surveys may be done in sequence depending on the work schedule. Also, please adjust the amount of work days needed accordingly, as well as annual reports needed. We estimate at least two biologists would be need for amphibian relocation. Note that the nesting surveys and bird surveys have to be done separate according the the specs. Let me know if you have any questions.

--

Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting Nor California
2784 Homestead Road #327, Santa Clara, CA 95051
Direct: 925 989 7900 | Web: www.AlluvionBC.com
DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

Alluvion Biological Consulting So California
824 E Highland Ave, San Bernardino, CA 92404
Direct: 909 300 5693 | Web: www.AlluvionBC.com
DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

Alluvion Biological Consulting

2784 Homestead Road #327, Santa Clara, CA 95051

DGS: Small Micro 1741842 CUPC: DBE: 42030

DIR #1000011119

BID PROPOSAL

RE: Caltrans 01-0B4404 CIDH Piles, RSP Placement and HMA In Humboldt County Near Weitchpec From 0.6 Mile West Of Miners Creek Bridge To Rock Chute Creek Bridge

Bid Date 10/19/16

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support Caltrans CIDH Piles, RSP Placement and HMA in Humboldt County. The purpose of this quote is to provide mandated Contracted Supplied Biologists. Alluvion Biological Consulting is summiting quotes to bid of the following line item:
24 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS)

| Spec Section | Description | Assumptions | Unit | Number | Cost per Unit | Total Cost |
|---|--|---|------|--------|---------------|------------|
| Protocols for species protection surveys and amphibian relocation | Within 45 days before starting job site activities, submit protocols for species protection surveys and amphibian relocation. Use protocols required in the PLACs. | Assume prepare and submit protocols for survey and amphibian relocation plan 45 days before starting job site activities. | LS | 1 | \$3,750 | \$3,750 |
| Biological Resource Information Program | Biological Resource Information Program and present a biological resource information program to familiarize personnel with regulated species and habitats, related laws and regulations, and species protection measures and protocols. | Assume Contractor-supplied biologist must develop the program and present the biological resource training to all construction personnel. | LS | 1 | \$4,200 | \$4,200 |

| | | | | | | |
|---|--|---|----|---|---------|----------|
| <p>Pre-construction for Nesting Birds and Raptors Survey the job site for regulated species and submit a preconstruction survey report within 14 days before starting work.</p> | <p>Pre-construction surveys Conduct ground-based nest search and survey within 0.25 miles of the project limits before starting construction activities each year. Surveys of nest sites/territories must consist of three visits lasting at least 2 hours and separated by at least 7 days, The first visit must occur after April 1 and at least one survey must occur after May 1. If occupancy is observed and confirmed no additional surveys are required. Provide osprey nest survey results to the Engineer within 24 hours prior to beginning project activities.</p> | <p>Assume pre-construction surveys may require more than one biologist (1-2). Assume 3 separate site visit, separated by 7 days apart, totaling one survey. Assume report submitted to the project engineer within 24hrs to beginning project activities. Assume \$7,500 per 3 site visit day surveys plus reporting. Assume 3 different site location for a total of 9 site survey visits. Depending on the contractor work schedule, site surveys can be combined. Contractor is responsible for adjusting the amount of surveys needed before starting construction activities each year at \$7,500 per survey.</p> | EA | 3 | \$7,500 | \$22,500 |
| <p>Aquatic species survey</p> | <p>Survey the springs, streams, riparian areas, and any other sites with permanent ground cover and moisture for regulated species at least 1 day, but no more than 1</p> | <p>Assume Preconstruction survey for regulated aquatic species within 1 week to 24hrs of starting construction activities. Assume 1-</p> | LS | 3 | \$3,200 | \$9,600 |

| | | | | | | |
|---|---|---|----|---|---------|---------|
| | week prior to starting construction activities | 2 biologist needed with reporting. Assume 3 sites with 3 separate site surveys and reporting. | | | | |
| Biological Resource Information Program | Biological Resource Information Program and present a biological resource information program to familiarize personnel with regulated species and habitats, related laws and regulations, and species protection measures and protocols. | Assume Contractor-supplied biologist must develop the program and present the biological resource training to all construction personnel. | LS | 1 | \$4,200 | \$4,200 |
| Monitor regulated species according to the schedule shown in the following table: | Daily monitoring during Occupied nests for disturbance. Clear regulated species prior to vegetation removal. Provide an appropriate number of biologists and days, as authorized, to survey the area during weather conditions conducive to locating and identifying special status amphibian species, and then relocating them to suitable habitat off-site. | Assume daily monitoring for occupied nest, one biologist needed at \$750 per day. Assume 2 biologist needed for clearing of regulated species at \$750 per day per Biologist. Contractor should adjust the amount of monitoring days needed according to their anticipated work schedule at \$750 per day per Biologist. | EA | 1 | \$750 | X3 |
| Initial Monitoring Report | Submit an initial monitoring report as an informational submittal within 12 hours after starting ground disturbing activities. | Assume initial monitoring report due within 12 hours after ground disturbance | LS | 1 | \$1,250 | \$1,250 |

2,250.00

| | | | | | | |
|--------------------------|---|--|----------|---|---------|---------|
| Incident report | Submit an incident report within 24 hours of the incident. | Included with monitoring. | Included | | | |
| Annual Monitoring report | Submit an annual monitoring report no later than January 15 during each year of construction. | Assume annual monitoring report submitted no later than January 15 during construction. Contractor should adjust the amount of annual reports needed according to their anticipated work schedule at | EA | 1 | \$4,375 | \$4,375 |
| Final monitoring Report | Submit a final monitoring report no later than 20 days after completion of the project. | Assume final monitoring report due no later than 20 days after project completion. | LS | 1 | \$5,100 | \$5,100 |

\$ 57,225.00

Contractor should adjust amount of monitoring days needed at \$750 per day per biologist, according to their anticipated work schedule.

We trust that this quote a sufficient information for your needs. If there are any questions please contact us.



Jenerro Lockhart | Principal Ecologist

Alluvion Biological Consulting

Office: 408 784 4397 | email: jenerro.lockhart@alluvionbc.com

DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 19 10:19:27 PDT 2016

Query Criteria

Firm ID: 42030

Firm Type: DBE

| | |
|------------------------------|--|
| Firm ID | 42030 |
| Firm/DBA Name | ALLUVION BIOLOGICAL CONSULTING |
| Address Line1 | 1151 HARBOR BAY PARKWAY, SUITE 206A |
| Address Line2 | |
| City | ALAMEDA |
| State | CA |
| Zip Code1 | 94502 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | jenerro.lockhart@alluvionbc.com |
| Contact Name | JENERRO D. LOCKHART |
| Area Code | (925) |
| Phone Number | 989-7900 |
| Alt Area Code | (510) |
| Alt Phone Number | 306-2058 |
| Fax Area Code | (510) |
| Fax Phone Number | 373-2253 |
| Agency Name | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 541620; |

ACDBE NAICS

Work Codes C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory;

Licenses


Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

[Back To Query Form](#)



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Monday, October 17, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 01-0B4404**
CIDH Piles, RSP Placement and HMA.

Bid Date: October 19, 2016

Please find below the APPIAN SWPPP quote for the referenced project.

| Item # | Item Code | <u>Items bid individually</u> | Bid Price |
|--------|-----------|---|------------|
| 1 | 070030 | Lead Compliance Plan* | \$1,900.00 |
| 21 | 140003 | Asbestos Compliance Plan* | \$1,700.00 |
| 25 | 149001 | Dust Control Plan (Naturally Occurring Asbestos)* | \$1,700.00 |

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

Back To Query Form

Search Returned 1 Records

Wed Oct 19 10:13:44 PDT 2016

Query Criteria

Firm ID: 38334

Firm Type: DBE

| | |
|------------------------------|--|
| Firm ID | 38334 |
| Firm/DBA Name | APPIAN UDBE SWPPPS |
| Address Line1 | 5780 OLINDA ROAD |
| Address Line2 | |
| City | EL SOBRANTE |
| State | CA |
| Zip Code1 | 94803 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | tomkoprek@yahoo.com |
| Contact Name | NICOLE KOPREK |
| Area Code | (510) |
| Phone Number | 375-1927 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (510) |
| Fax Phone Number | 222-0972 |
| Agency Name | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| Counties | 01; 07; 21; 38; 41; 48; |
| Districts | 04; |
| DBE NAICS | 541620; |

ACDBE NAICS

| | |
|-------------------|---|
| Work Codes | C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning; |
| Licenses | |
| Trucks | |
| Gender | F |
| Ethnicity | BLACK |
| Firm Type | DBE |

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 CES-OE-0102 13 (NEW 05/2015)

Contract no: 01-OB4404
 Name of DBE business: Appian UDBE SWPPP
 Name of DBE representative: Thomas Koprek
 DBE certification number: 38334
 Name of bidder: R. Brown Construction Company, Inc.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: Roger Brown
 Date:


| Bid item number | Item of work and description of services to be subcontracted or materials to be provided ¹ | Amount (\$) |
|-----------------|---|-------------|
| 1 | Lead Compliance Plan | \$1,900.00 |
| 21 | Asbestos Compliance Plan | \$1,700.00 |
| 25 | Dust Control Plan | \$1,700.00 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative
Thomas Koprek
 Printed name of DBE's authorized representative:
Manager
 Title of DBE's authorized representative:
10/13/2016
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.



Joshua T. McKnight, CE60687

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 Walnut Way, Willow Creek, CA 95573
P: (530) 629-3000 F: (530) 629-3011

17 October 2016

R. Brown Construction
Attn: Mr. Roger Brown
Post Office Box 406
Willow Creek CA 95573-0406

RE: Proposal for Engineering Services
Contract No. 01-0B4404
01-HUM-169-26.4/29.8
Humboldt County, California

Mr. Brown:

Trinity Valley Consulting Engineers, Inc. (TVCE) is offering the following proposal for engineering services on the above referenced project. Bid item and proposed cost based on 120 working days is outlined below:

| Item Code | Item Description | Unit Measure | Qty | Unit Price | Total Item Price |
|-----------|---|--------------|-----|---------------|------------------|
| 10 | Job Site Management* - Week | EA | | \$300.00/week | TBD |
| 11 | Prepare Storm Water Pollution Prevention Plan | LS | 1 | \$2,800.00 | \$2,800.00 |
| 12 | Storm Water Sampling and Analysis - Day | EA | 10 | \$850.00 | \$850.00 |
| 13 | Storm Water Annual Report | EA | 2 | \$1,500.00 | \$1,500.00 |

*Includes one site inspection and weather monitoring per week.

TVCE is a DBE, SBE, and MBE Certified Company. The above quotation is valid for 120 days after Contract Award.

Please call 530 629-3000 if you have any questions.

Sincerely,
Josh McKnight, P.E., QSD, QSP

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TRINITY VALLEY CONSULTING ENGINEERS, INC

P.O. BOX 1567
WILLOW CREEK, CA 95573 0175

Owner: JOSHUA THOMAS MCKNIGHT
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541330 Engineering Services
541618 Other Management Consulting Services
541620 Environmental Consulting Services

Work Category Code(s)

| | | | |
|-------|-------------------|-------|-------------------------|
| C8710 | ENGINEERING | C8715 | CONSULTANT, ENGINEERING |
| C8720 | CIVIL ENGINEERING | C8770 | CONSTRUCTION MANAGEMENT |
| C8852 | SWPPP Planning | | |


Licenses

EC Civil Engineer

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 40665



CUCP OFFICER

February 22, 2013

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

Back To Query Form

Search Returned 1 Records

Wed Oct 19 10:07:07 PDT 2016

Query Criteria

Firm ID: 40665

Firm Type: DBE

| | |
|------------------------------|--|
| Firm ID | 40665 |
| Firm/DBA Name | TRINITY VALLEY CONSULTING ENGINEERS, INC |
| Address Line1 | 67 WALNUT WAY |
| Address Line2 | |
| City | WILLOW CREEK |
| State | CA |
| Zip Code1 | 95573 |
| Zip Code2 | 1567 |
| Mailing Address Line1 | P.O. BOX 1567 |
| Mailing Address Line2 | |
| Mailing City | WILLOW CREEK |
| Mailing State | CA |
| Mailing Zip Code1 | 95573 |
| Mailing Zip Code2 | 0175 |
| Certification Type | DBE |
| EMail | tvce@tvce.biz |
| Contact Name | JOSHUA THOMAS MCKNIGHT |
| Area Code | (530) |
| Phone Number | 629-3000 |
| Alt Area Code | (707) |
| Alt Phone Number | 845-4559 |
| Fax Area Code | (530) |
| Fax Phone Number | 629-3011 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 08; 12; 34; 45; 47; 53; |
| Districts | 01; 02; 03; |
| DBE NAICS | 541330; 541618; 541620; |

ACDBE NAICS

| | |
|-------------------|--|
| Work Codes | C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8852 SWPPP Planning; |
| Licenses | EC Civil Engineer; |
| Trucks | |
| Gender | M |
| Ethnicity | NATIVE AMERICAN |
| Firm Type | DBE |

Back To Query Form

4952 S. Barney Rd.
 Anderson, CA 96007
 (530)864-8105
 Fax(530)466-2613



License Number: 983087 A, C31
 DVBE Supplier #1753009
 DBE Firm #38721
 DIR REG #1000007688
 Union Contractor

ATTENTION ESTIMATOR:

PROJECT: CIDH Piles, RSP Placement and HMA
 CONTRACT: 01-0B4404

BID DATE: October 19, 2016

| ITEM NUMBER | | UNIT OF MEASURE | ESTIMATED QUANTITY | UNIT PRICE | TOTAL PRICE |
|--|---|-----------------|--------------------|---------------|-------------|
| 2 | CONSTRUCTION AREA SIGNS* price includes quantities and details from TH, CS and MI sheets. If signs shown on E-2 require poles and posts as detailed on that sheet, those poles/posts installed by others. T & S will mount sign panels to the poles/posts installed by others. | LS | 1 | \$5,600.00 | \$5,600.00 |
| 31 | RELOCATE ROADSIDE SIGN-ONE POST (reinstall only) | EA | 1 | \$100.00 | \$100.00 |
| 64 | MILEPOST MARKER | EA | 1 | \$65.00 | \$65.00 |
| 65 | MARKER (CULVERT) | EA | 8 | \$65.00 | \$520.00 |
| TRAFFIC CONTROL SYSTEM | | | | | |
| 3 | 2 FLAGGERS, SETUP AND TAKE DOWN OF CLOSURE 8 HR MINIMUM** | WEEK DAY | | \$1,350.00 | |
| | | SATURDAY | | \$1,650.00 | |
| | | SUNDAY | | \$1,950.00 | |
| | EACH ADDITIONAL FLAGGER 8 HR MINIMUM** | WEEK DAY | | \$550.00 | |
| | | SATURDAY | | \$700.00 | |
| | | SUNDAY | | \$850.00 | |
| | FLAG OVERTIME FOR EACH PERSON | HOUR | | \$95.00 | |
| | | HOLIDAY/SUNDAY | | \$110.00 | |
| | PILOT CAR: 8 HR | WEEK DAY | | \$850.00 | |
| | | HOUR | | \$105.00 | |
| PILOT CAR OVERTIME FOR EACH PERSON | HOLIDAY/SUNDAY | | \$115.00 | | |
| | MONTH | | \$900.00 | | |
| 6 | PORTABLE CHANGEABLE MESSAGE BOARD SIGN | WEEK | | \$450.00 | |
| | | DAY | | \$300.00 | |
| | | MONTH | | \$900.00 | |
| 4 | TEMPORARY CRASH CUSHION SYSTEM (INLINE TRAFFIX SLED TL-3 RENTAL) | MONTH | | \$900.00 | |
| | | WEEK | | \$450.00 | |
| DELIVERY AND SET UP OF RENTAL EQUIPMENT CHARGE (\$ 100.00 PER HOUR) | | | | INCLUDED W/TC | |
| SUBSISTENCE (IF SUB. AREA) PER PERSON, PER DAY | | | | BOOK RATE | |
| Number of move-ins included: 3 (1-CAS install, 1-CAS removal, 1-permanent installations). Additional move-ins: \$1500.00 each. | | | | | |
| ** FOR FLAGGING AT NIGHT, CONTRACTOR PROVIDES LIGHT TOWERS FOR FLAGGERS. IF T AND S PROVIDES LIGHT TOWERS, INCREASE PRICE \$ 100.00 PER FLAGGER PER SHIFT. | | | | | |
| ADDITIONAL SERVICES | ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, TRAFFIC CONTROL | | | | |

T AND S DVBE, Inc.

License Number: 983087 A, C31
4952 S. Barney Rd. Anderson, CA 96007 Phone: (530)864-8105 Fax: (530)466-2613
DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

Page 2 of 2

Traffic Control and Sign Quote Provisions

CONTRACT# 01-084404

BID DATE: 10/19/2016

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Price for construction area signs excludes any and all electrical work.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270

FAX COVER SHEET

| | |
|-----------|-------------------------------------|
| TO | Estimator |
| COMPANY | Brown |
| FAXNUMBER | 15306292863 |
| FROM | T AND S DVBE Inc. T AND S DVBE Inc. |
| DATE | 2016-10-19 18:25:00 GMT |
| RE | Wrong Contract Number |

COVER MESSAGE

I apologize for the incorrect heading on the quote I sent out.

Back To Query Form

Search Returned 1 Records

Wed Oct 19 11:27:39 PDT 2016

Query Criteria

Firm ID: 38721
 Firm Type: DBE

| | |
|------------------------------|------------------------------|
| Firm ID | 38721 |
| Firm/DBA Name | T AND S DVBE, INC. |
| Address Line1 | 4952 SOUTH BARNEY ROAD |
| Address Line2 | |
| City | ANDERSON |
| State | CA |
| Zip Code1 | 96007 |
| Zip Code2 | |
| Mailing Address Line1 | P.O. BOX 608 |
| Mailing Address Line2 | |
| Mailing City | ANDERSON |
| Mailing State | CA |
| Mailing Zip Code1 | 96007 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | tandsdvbe@yahoo.com |
| Contact Name | TAREN FORDE |
| Area Code | (530) |
| Phone Number | 250-5875 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (530) |
| Fax Phone Number | 466-2613 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 04; 18; 25; 32; 52; |
| Districts | 02; 03; |
| DBE NAICS | 484110; 488490; 561990; |

ACDBE NAICS

| | |
|-------------------|--|
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; |
| Licenses | A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; |
| Trucks | WATER TRUCKS - 3; |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

[Back To Query Form](#)

**** REVISED ******HILLSIDE DRILLING COMPANY, INC.****ENGINEERING CONTRACTORS**

CONTRACTOR LICENSE NO. 478991-A

P.O. BOX 70130 - PT. RICHMOND, CA 94807

Phone 510-234-6532 Fax 510-234-3131

DIR # 1000002589

(SBE) Certified Small Business Ca. Dept of General Services # 14138**** (DBE) Certified Disadvantage Business C.U.P.C. #42048 ******DRILLING PROPOSAL**

To: ESTIMATING

Date: October 19, 2016

Project: CALTRANS Contract No. 01-0B4401
Weitchpec, Humboldt County**SCOPE OF WORK**

We hereby quote the following items in accordance with the following inclusions, exclusions, and general conditions. Addendum acknowledged: ONE

| ITEM # | DESCRIPTION | QUANTITY | | UNIT PRICE | | TOTAL |
|-----------------|-----------------|----------|----|------------|-----|-------------------|
| 47 | 16" CIDH Piling | 29 | LF | \$500 | /LF | \$14,500 |
| 48 | 30" CIDH Piling | 2,150 | LF | *\$265 | /LF | \$569,750 |
| 67 | Mobilization | 1 | LS | \$18,000 | /LF | \$18,000 |
| TOTAL: * | | | | | | *\$602,250 |

Piling to include: drilling, dewater hole to other's location, providing a baker tank as required, inspection tubes as required, setting rebar cages (rebar cages provided and placed adjacent to holes by potholes), providing and placing pile concrete, form top 1'-9" of 8 each 30" piles, pile mitigation as required, clean-out tank to others adjacent location.

30"Ø Deduct \$ / LF for less footage

-Hillside drilling to provide an 80,000 # SOIL-MEC excavator mounted drill rig or similar with a 60' mast 12' wide steel street tracks, 4' tail swing and a 5' reach from the tracks to the center of the drilled hole.

-40 Ton Rough Terrain Crane

-32 Meter Concrete Boom Pump

EXCLUSIONS

Permits; Relocation, removing or de-energizing overhead wires, vibration and survey monitoring, bond premium (2%), inspection, wet weather construction, testing, vibration monitoring, welding, providing rebar cages, splicing cages, rebar protectors, anchor bolts, forming, dowels, sand blasting, demolition, structure excavation, structure backfill, structure concrete, field engineering, block outs, formwork, site dewatering, submittal or implementation of water pollution control plan, erosion control, water supply at drill rig 25 GPM 9,000 gallons per day, dust control, survey, layout, line & grade, USA utility location or markings, location, removal or

protection of utilities, shoring and protection of existing structures, streets, sidewalks and utilities, off-haul or removal of spoils and water, sediment pond or tank, off-haul of concrete over break, concrete washout, all costs related to any known or unknown hazardous or contaminated materials, 40 hour Hazmat Training. Traffic control provided by others.

GENERAL CONDITIONS

Hillside Drilling's (HSD) bid is based on one move ins to the job with continuous operation until completion of subject move-ins; add \$14,000 to the contract for each additional move. Contractor will provide 20-foot wide level, unobstructed access with no overhead obstructions adjacent to all locations as required for drill rig, R.T. crane, concrete pump and concrete trucks. Power lines to be de-energized as required for safe clearances. Contractor to remove drill spoils concurrent with drilling as required to provide access for setting and pouring operations. Concrete pour crew may require additional overtime work hours to complete pours. Contractor will provide a clean out area for drilling equipment and concrete pumps and trucks. Bid is based on day work Mon.-Fri. 8 hours per day. Contractor to provide three weeks minimum notice of start date. Contractor to provide area on site for storage of Hillside Drilling's equipment and materials. Changes in start date shall be made 72 hours in advance of given start date and may result in a delay to the rescheduled work. Hillside Drilling will be given one working day to verify grade, access, and layout before moving on to the site. If casing or dewatering is needed, rebar cages shall not block access of casing or sump pumps. Price based on groundwater being discharged at site into de-silting pit or basin provided by General Contractor 100' from work area. If any man-made/man-placed materials are encountered such as bricks, concrete, rip rap, pea gravel, etc., the general contractor will provide Hillside Drilling with written authorization to proceed with the work utilizing any required special tools and equipment. A daily log of labor, equipment and material will be maintained and subsequently billed at the rate of \$425.00 per drill rig hour including two men, plus costs of materials, other equipment and labor, plus appropriate markups. All standby time due to delays by others will be billed at the same hourly rate. Standby rate for equipment left on site due to delays by others is \$1,200/day for the drill rig plus any additional equipment left on site. Back charges will only be accepted when properly documented and acknowledged on a daily basis by our authorized representative. Payments will be made within 30 days of invoice. Retention will not exceed the percentage with held by the owner. Balance of retention will be paid in full within 35 days after completion of Hillside Drilling's work.

For shafts to be drilled deeper than soil borings indicate we have assumed that the materials to be drilled are similar to those indicated on the soil borings lowest depth explored adjacent to the drilled shaft. Conditions differing shall be considered a changed condition. Soil conditions or water table elevations that are different than those indicated in the soils report/borings shall be considered a differing site condition.

This quotation includes the following insurance coverage for HSD with the general contractor to be named as additional insured. Hillside Drilling shall only indemnify Owner and/or Prime Contractor to the extent of Hillside Drilling's proportionate fault or neglect.

1. Worker's compensation & Employers Liability - \$1,000,000.00 each accident, \$1,000,000.00 disease policy limit & \$1,000,000.00 disease each employee (excludes waiver of subrogation)
2. General Liability - \$2,000,000.00 (Excludes pollution liability, professional liability, riggers liability, builders risk and rail road insurance)
3. Automobile Liability Coverage - \$1,000,000.00.

This quotation is subject to acceptance within 30 days and the terms herein will be incorporated into any subsequent sub-contract agreement. In the event that legal counsel is retained to collect any sums due, HSD will be reimbursed for legal expense incurred. Should any dispute arise out of this Proposal/Agreement; the prevailing party shall be entitled to recover reasonable attorney's fees and cost.

Thank you for the Business Opportunity!

Andy J. Clisham

Signed: Andy J. Clisham, Estimator

Back To Query Form

Search Returned 1 Records

Wed Oct 19 12:56:48 PDT 2016

Query Criteria

Firm ID: 42048

Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 42048 |
| Firm/DBA Name | HILLSIDE DRILLING, INC. |
| Address Line1 | 539 S. 11TH STREET |
| Address Line2 | |
| City | RICHMOND |
| State | CA |
| Zip Code1 | 94804 |
| Zip Code2 | |
| Mailing Address Line1 | P.O. BOX 70130 |
| Mailing Address Line2 | |
| Mailing City | PT. RICHMOND |
| Mailing State | CA |
| Mailing Zip Code1 | 94807 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | cheryl@hillsidedrilling.com |
| Contact Name | CHERYL WALSH |
| Area Code | (510) |
| Phone Number | 234-6532 |
| Alt Area Code | (530) |
| Alt Phone Number | 209-9931 |
| Fax Area Code | (510) |
| Fax Phone Number | 234-3131 |
| Agency Name | CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA) |
| Counties | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 20; 21; 23; 27; 28; 29; 31; 32; 34; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 57; 58; |
| Districts | 01; 02; 03; 04; 05; 06; 09; 10; 11; |
| DBE NAICS | 237310; 237990; 238110; 238910; 238990; |
| ACDBE NAICS | |
| Work Codes | C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C4901 FURNISH & DRIVE PILING; C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; |
| Licenses | A General Engineering Contractor; |
| Trucks | |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

Back To Query Form

GRADING • PAVING • EXCAVATING • UNDERGROUND UTILITIES



5211 Boyd Road, Arcata, CA 95521 (707) 825-6565 Fax (707) 825-6563

QUOTE - 103

OWNER: Caltrans
 PROJECT: 01-0B4404 - CIDH Piles, RSP Placement and HMA
 LOCATION: Humboldt County near Weitchpec

PHONE:
 FAX:
 BID DATE: 10/19/2016

| <u>BID ITEM</u> | <u>Description</u> | <u>UNIT</u> | <u>QTY</u> | <u>\$/UNIT</u> | <u>TOTAL</u> |
|-----------------|---|-------------|------------|----------------|--------------------|
| 49(F) | Minor Concrete (Minor Structure) | CY | 5 | \$ 773.00 | \$ 3,865.00 |
| 63(F) | Miscellaneous Iron and Steel | LB | 464 | \$ 1.40 | \$ 649.60 |
| | | | | | \$ - |
| xx | Mobilization - Delivered to Jobsite (Can be deleted from quote if you pick up in Arcata, CA. 1 drop location per delivered load | LS | 1 | \$ 500.00 | \$ 500.00 |
| TOTAL | | | | | \$ 5,014.60 |

NOTE:**TERMS & EXCLUSIONS**

- 1 F.O.B Arcata, CA. Can deliver for above mentioned price.
- 2 Miscellaneous iron and steel cannot be purchased separately.
- 3 Installation is by others. This quote is to custom pre-cast and supply to job only.
- 4 All Units will be two piece minimum, except units with short heights.
- 5 All Minor Concrete manufactured per Caltrans Standards and Project Specifications and are subject to engineer's approval
- 6 A Certificate of Compliance is included.
- 7 Please contact GRS prior to bid opening if you are interested in breaking out items. This quote cannot be separated without prior authorization from GRS.
- 8 Prices include delivery. Owner to secure truck access and unload. Delays in unloading shall be charged at \$100 per hour. If multiple drop locations per load occur, there will be a \$50 fee per additional drop location.
- 9 Scheduling of deliveries/pickup are to be agreed upon by Buyer and Seller. At least 1 week notice is required to schedule each delivery.
- 10 Sales Tax NOT included
- 11 Terms: By signing this proposal, Customer agrees to pay for all above described work by the 10th of the month following purchase. A finance charge at the rate of 1 1/2 % per month will be charged on all past due accounts. Payment not dependent upon buyer receiving funds from other sources. Credit cards not accepted.
- 12 Due to fluctuations in material pricing, our proposal is void after 30 days from above date if no purchase order is received.
- 13 Please contact Dave Gunderson at 707-496-7305 at least 30 days prior to the start of fabrication.

By: B. Rheinschmidt

Bettina Rheinschmidt
 Office Manager

*** GR Sundberg is a
 certified DBE, UDBE, and
 Small Business ***

UDBE # 31060 SBE #
 DIR# 1000001216

Accepted: _____

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 19 10:07:48 PDT 2016

Query Criteria

Firm ID: 31060
 Firm Type: DBE

| | |
|------------------------------|---------------------------------|
| Firm ID | 31060 |
| Firm/DBA Name | GR SUNDBERG, INC. |
| Address Line1 | 5211 BOYD ROAD |
| Address Line2 | |
| City | ARCATA |
| State | CA |
| Zip Code1 | 95521 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | randy@grsinc.biz |
| Contact Name | GARTH RANDOLPH SUNDBERG JR. |
| Area Code | (707) |
| Phone Number | 825-6565 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (707) |
| Fax Phone Number | 825-6563 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 08; 12; 23; 53; |
| Districts | 01; 02; |
| DBE NAICS | 237310; 238910; 327390; 532412; |

ACDBE NAICS

C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

Work Codes

Licenses A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway Improvement Contractor;
Trucks FOR HIRE - 6;
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

[Back To Query Form](#)

APPLY-A-LINE, INC.



19652 N. Hirsch Court • Anderson, CA 96007
 Phone (530) 365-4000 • Fax (530) 365-4060
 mail@applyaline.com • LIC. #562762



DIR: 1000003300 C-32 LIC. # 562762
 DIR EXP. 6-30-17 EXP 3-31-17

To: **General Contractors**

Project: **01-HUM-169-26.4 / 29.8**

01-0B4404

County: **HUMBOLDT**

City: **WEITCHPEC**

Bid Date: **10/19/2016**

The Following is our proposal for the above referenced project:

| Item #: | Description | Quantity: | Unit | Price: | Total: |
|--------------------------------------|--------------------------------------|-----------|------|---------|--------------------|
| 4 | TEMP PAVE MARKING (TAPE) | 20 | SF | 65.00 | 1300.00 |
| 5 | CHANNELIZER | 32 | EA | 75.00 | 2400.00 |
| 66 | 4" THERMO TRAFFIC STRIPE (WET NIGHT) | 1700 | LF | 5.75 | 9775.00 |
| 67 | MOBILIZATION | 1 | LS | 2250.00 | 2250.00 |
| Items 4&5 MIMINUM CHARGE \$3700.00 | | | | | \$15,725.00 |
| ITEM 1 LEAD PLAN IF NEEDED \$1250.00 | | | | | |

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
 - 2 Prices quoted above do NOT include performance bond.
 - 3 If a formal subcontract is required a complete copy of this quote must be included.
 - 4 2-Trip included. 1 temp & 1 perm Additional MOB \$ 2200.00
 - 5 T.C. included for perm work (MOVING CLOSURE)
 - 6 T.C. not included for detours or temp items. 1 days T.C. Needed.
 - 7 Message Board NOT included.
 - 8 12 Working days required for scheduling.
 - 9 Channelizer maint. not included.
- PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Richard Hager
 Project Manager
 richard@applyaline.com



3167 Hwy 96 North
Post Office Box 240
Willow Creek, California 95573
(530) 629-2324

Cont. Lic: 585179

Quotation

October 19, 2016

To: Bidding Contractors

Project: Contract Number 01-0B4404

**FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR
WEITCHPEC FROM 0.6 MILE WEST OF MINERS CREEK BRIDGE TO ROCK CHUTE
CREEK BRIDGE.**

In District 01 On Route 169.

Engineer: Cal Trans

We will provide all labor and materials to do the work items listed below. We have comprehensive general liability insurance. We will provide weekly certified pay reports. We can provide bonding for 1.2 % of total sub contract.

Item # 7, 128660 TEMPORARY FLASHING BEACON

LUMP SUM PRICE: \$ 31,430.00

Includes maintenance. Price does not include Flagging or Traffic Control.

Respectfully Submitted,

Rick Reinhard
General Manager

Our Phone is 530-629-2324.

Fax is 530-629-3774.

Camblin Steel

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

JOB PROPOSAL

TO: _____

DATE: 10/19/16

JOB & LOCATION: 01-0B4404 Rte 169, Weitchpec

ADDENDUMS:

PLANS:

| ITEM | INCLUDE | EXCLUDE | FURNISH | INSTALL | PRICE (tax inc.) U.N.O. |
|-----------------------------------|----------------|---------|---------------------------------|---------|----------------------------|
| REBAR | X | | X | T&S | FOB Site |
| MASONRY REBAR | | X | | | |
| MASONRY REBAR LAYOUT | | X | | | |
| POST TENSION MATERIAL, LABOR | | X | | | |
| CONSTRUCTION JOINT DOWELS | | X | | | |
| GROUT DOWELS | | X | | | |
| WELDED WIRE FABRIC | | X | | | |
| LIFTING OR CHAIRING W.W.F. | | X | | | |
| TIED & STOCKPILED ITEMS/ CAISSONS | | X | | | |
| WELDING & REBAR WELDED TO MISC. | | X | | | |
| ANCHOR BOLT TIES & ADDED REINF | | X | | | |
| INSPECTION/TESTING/ENGINEERING | | X | | | |
| HOISTING | | X | | | |
| REBAR PROTECTION CAPS | | X | | | |
| SITE REINFORCING | | X | | | |
| LINES, GRADES & TEMPLATES | | X | | | |
| | | | TOTAL PRICE: \$59,095.00 | | |
| Item 50 - 62,205 Lbs @ \$.95 | ADD ALTERNATES | | ADDS | DEDUCT | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material
is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____

ACCEPTED BY: _____

DATE: _____

rbrown@rbrownconstruction.net

From: Megan Villalobos <Megan.Villalobos@camblinsteel.com>
Sent: Wednesday, October 19, 2016 11:09 AM
To: rbrown@rbrownconstruction.net
Subject: 01-0B4404 Proposal
Attachments: 20161019110657009.pdf

Please confirm you received our quote.

Thanks

Megan Villalobos

4175 Cincinnati Ave

Rocklin, CA 95765

916.644.1300

CamblinSteel

SERVICE, INC. SINCE 1954

From: donotreply@camblinsteel.com [mailto:donotreply@camblinsteel.com]
Sent: Wednesday, October 19, 2016 11:07 AM
To: Megan Villalobos <Megan.Villalobos@camblinsteel.com>
Subject: Message from "RNP002673CA6D01"

This E-mail was sent from "RNP002673CA6D01" (MP C3004).

Scan Date: 10.19.2016 11:06:56 (-0700) Queries to: donotreply@camblinsteel.com

▪

Miller Farms

NURSERY INC.

1828 CENTRAL AVENUE • (P.O. BOX 2145) • MCKINLEYVILLE, CALIF. 95519 • 707-839-1571 • FAX 707-839-2563

"Grow With Us"

October 18, 2016

Caltrans Project 01-0B4404- IN HUMBOLDT COUNTY NEAR WEITCHPEC FROM 0.6 MILE WEST OF MINERS CREEK BRIDGE TO ROCK CHUTE CREEK BRIDGE

Item 14, 130505, Move in/move out, \$1,000.00

Item 15, 130530, Temporary hydraulic mulch bonded fiber matrix,1000 sq. yd. @ \$1.50/sq. yd. = \$1,500.00

Item 37, 202038, Packet fertilizer, 61@ \$3.00/ea. = \$183.00

Item 38, 204008, Plant group H, 61@ \$50.00/ea. = \$3,050.00

Item 40, 210250, Erosion control (bonded fiber matrix)23,100 sq. ft. @\$0.30/sq. ft. = \$6,930.00

Item 41, 210270, Rolled erosion control (netting) 14,000 sq. ft. @ \$0.90/sq. ft. = \$12,600.00

Item 42, 210360, Compost sock, 1,580 lin. Ft. @ \$11.00/lin. Ft. = \$17,300.00


Item 43, 031765, Compost sock type W, 400 lin. Ft. @ \$14.00/lin. Ft. = \$5,600.00

Note: GENERAL CONTRACTOR TO PROVIDE TRAFFIC CONTROL

GENERAL CONTRACTOR TO PROVIDE WATER ON SITE

Total \$48,163.00

DIR 1000006690



• Landscape • Excavation • Fencing • Power Equipment Sales & Service • Irrigation Systems •
• Nursery & Landscape Materials •

CONTRACTORS LICENSE NO. 365302
CLASS A, B, C-13 & C27

[Home](#) → [Construction Contract Awards](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 01-0B4404. 4 results found.

Contractor: Bridgeway Civil Constructors, Inc. **Contact:** Gabe Farncroft**Address:** 4950 Allison Parkway, Suite A Vacaville, CA 95688**Phone:** 707-455-7033 **Fax:** 707-455-7036 **Email:** gfarncroft@bridgewaycci.com

Services needed: Bridgeway Civil Constructors, Inc. (Bridgeway) is an Equal Opportunity Employer and requests Subcontractor Quotes from all qualified subcontractors and suppliers including certified DBE firms to perform commercially useful functions for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY, PAVEMENT MARKING (TAPE), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY FLASHING BEACON, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION SYSTEM, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM,, WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT, (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS), DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS), DESTROY WELL, REMOVE FLARED END SECTION, REMOVE CULVERT (LF), REMOVE DOWNDRAIN (EA), REMOVE HEADWALL, RELOCATE ROADSIDE SIGN-ONE POST, CLEARING AND GRUBBING (LS), DUST PALLIATIVE, ROADWAY EXCAVATION, SHOULDER, BACKING, DITCH EXCAVATION, PACKET FERTILIZER, PLANT (GROUP H), WEED CONTROL MAT (FIBER) EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) ROLLED EROSION CONTROL PRODUCT (NETTING), COMPOST SOCK, COMPOST SOCK (TYPE W), CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), 16" CAST-IN-DRILLED-HOLE CONCRETE PILING, 30", CAST-IN-DRILLED-HOLE CONCRETE PILING, MINOR CONCRETE (MINOR STRUCTURE) BAR REINFORCING STEEL, 30" CORRUGATED STEEL PIPE (.138" THICK), 48" CORRUGATED STEEL PIPE (.168" THICK), 48" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK), CONCRETE ANCHOR AND CABLE ASSEMBLY, 24" WELDED STEEL PIPE (.375" THICK), 24" STEEL FLARED END SECTION, 30" STEEL FLARED END SECTION, 48" STEEL FLARED END SECTION, ROCK SLOPE PROTECTION (1/4 T, METHOD A) (CY), ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY), "ROCK SLOPE PROTECTION (FACING, METHOD, B) (CY)" ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, MILEPOST MARKER MARKER (CULVERT), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), MOBILIZATION All items of work are made available including items of work normally performed by Bridgeway. Items included in quotations will be broken down into comparable packages as necessary to assist in identifying opportunities for DBE and DVBE Subcontractors.

Requirements: Bridgeway is signatory to the Carpenters, Cement Masons, Laborers and Operating Engineers unions. Subcontractors must be prepared to furnish payment and performance bonds for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Bridgeway's requirements and will be required to sign the standard Bridgeway Subcontract Agreement. Please call the main office for a copy of the insurance requirements and agreement. Please include your Contractors License Number, DIR Number and your DBE Firm ID Number on the quote. Plans and specifications are available for viewing at our office. Please call if you need any help or assistance bidding this project including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies.

Date posted: 09/15/2016**Contractor:** Mercer-Fraser Company **Contact:** Leota Day**Address:** PO Box 1006 Eureka, CA 95502**Phone:** (707) 443-6371 **Fax:** (707) 443-0277 **Email:** lday@mercerfraser.com

Services needed: Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TEMPORARY PAVEMENT MARKING (TAPE) CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN (LS) TEMPORARY FLASHING BEACON TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY HYDRAULIC MULCH

(BONDED FIBER MATRIX) TEMPORARY CHECK DAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY REINFORCED SILT FENCE TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE PLAN TEMPORARY FENCE (TYPE ESA) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) DESTROY WELL REMOVE FLARED END SECTION REMOVE CULVERT (LF) REMOVE DOWNDRAIN (EA) REMOVE HEADWALL RELOCATE ROADSIDE SIGN-ONE POST CLEARING AND GRUBBING (LS) DUST PALLIATIVE ROADWAY EXCAVATION SHOULDER BACKING DITCH EXCAVATION PACKET FERTILIZER PLANT (GROUP H) WEED CONTROL MAT (FIBER) EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) ROLLED EROSION CONTROL PRODUCT (NETTING) COMPOST SOCK COMPOST SOCK (TYPE W) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 16" CAST-IN-DRILLED-HOLE CONCRETE PILING 30" CAST-IN-DRILLED-HOLE CONCRETE PILING MINOR CONCRETE (MINOR STRUCTURE) BAR REINFORCING STEEL 30" CORRUGATED STEEL PIPE (.138" THICK) 48" CORRUGATED STEEL PIPE (.168" THICK) 48" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) CONCRETE ANCHOR AND CABLE ASSEMBLY 24" WELDED STEEL PIPE (.375" THICK) 24" STEEL FLARED END SECTION 30" STEEL FLARED END SECTION 48" STEEL FLARED END SECTION ROCK SLOPE PROTECTION (1/4 T, METHOD A) (CY) ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC (CLASS 8) MISCELLANEOUS IRON AND STEEL MILEPOST MARKER MARKER (CULVERT) 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)

Requirements: Mercer-Fraser Company will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Mercer-Fraser Company is a union signatory contractor. Subcontractors must possess a current contractor's license, worker's compensation and insurance coverage during the entire length of the prime contract. 100% Performance and Payment Bonds may be required. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and specifications are available for viewing at our office or you may call Mercer-Fraser Company for further assistance. Please call if assistance is needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer-Fraser Company intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will consider all bids that may be submitted.

Date posted: 09/19/2016

Contractor: R. Brown Construction Company, Inc. **Contact:** Roger Brown

Address: P.O. Box 406 or 406 Brown Way Willow Creek, CA 95573

Phone: (530) 629-3702 **Fax:** (530) 629-2863 **Email:** rbrown@rbrownconstruction.net

Services needed: R. Brown Construction Company Inc. is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN-CONSTR. AREA SIGNS-TRAFFIC CONTROL SYSTEM-TEMP PAVEMENT MARKING (TAPE)- CHANNELIZER (SURFACE MOUNTED)-PORTABLE CMS-TEMP FLASHING BEACON-TEMP RAILING (TYPE K)-TEMP CRASH CUSHION SYSTEM-JOB SITE MANAGEMENT-PREPARE SWPPP- SW SAMPLING AND ANALYSIS DAY- SW ANNUAL REPORT- MOVE-IN/MOVE-OUT (TEMP EROSION CONTROL)-TEMP HYDRAULIC MULCH- TEMP COVER-TEMP CHECK DAM -TEMP DRAINAGE INLET PROTECTION-TEMP FIBER ROLL- TEMP SILT FENCE-TEMP CONCRETE WASHOUT- ASBESTOS COMPLIANCE PLAN-TEMP FENCE (TYPE ESA)- TREATED WOOD WASTE- CONTRACTOR-SUPPLIED BIOLOGIST (LS)- DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)-DESTROY WELL- REMOVE FLARED END SECTION- REMOVE CULVERT-REMOVE DOWNDRAIN- REMOVE HEADWALL- RELOCATE ROADSIDE SIGN-ONE POST-CLEARING AND GRUBBING-DUST PALLIATIVE-ROADWAY EXC.-SHOULDER BACKING- DITCH EXCAVATION- PACKET FERTILIZER- PLANT (GROUP H)-WEED CONTROL MAT (FIBER) ? EROSION CONTROL (BONDED FIBER MATRIX) ? ROLLED EROSION CONTROL PRODUCT (NETTING) ? COMPOST SOCK ? COMPOST SOCK (TYPE W) - CLASS 2 AGGREGATE BASE- HMA (TYPE A)- HMA (MISCELLANEOUS AREA)-16? CAST-IN-DRILLED-HOLE CONCRETE PILING ? 30? CAST-IN-DRILLED-HOLE CONCRETE PILING-MINOR CONCRETE (MINOR STRUCTURE) ? BAR REINFORCING STEEL ? 30? CORRUGATED STEEL PIPE (.138? THICK) ? 48? CORRUGATED STEEL PIPE (.168? THICK) ? 48? CORRUGATED STEEL PIPE DOWNDRAIN (.138? THICK) ? CONCRETE ANCHOR AND CABLE ASSEMBLY -24? WELDED STEEL PIPE (.375? THICK)-24? STEEL FLARED END SECTION ? 30? STEEL FLARED END SECTION ? 48? STEEL FLARED END SECTION-ROCK SLOPE PROTECTION (1/4 T METHOD A)- ROCK SLOPE PROTECTION (1/4 T, METHOD B) ? ROCK SLOPE PROTECTION (FACING, METHOD B) ? ROCK SLOPE PROTECTION FABRIC (CLASS 8)- MISCELLANEOUS IRON AND STEEL - MILEPOST MARKER- MARKER (CULVERT)- 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY). R. Brown Construction Company Inc. will work with

interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Subcontractors must possess a current contractor's license (please include your license number & CA DIR registration number on your quote), worker's compensation and insurance coverage during the entire length of this contract. 100% Performance and Payment Bonds may be required. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. All Subcontractors will be required to sign R. Brown Construction Company Inc.'s standard Subcontract Agreement. Plans and specifications are available for viewing at our office or you may call R. Brown Construction Company Inc. for further assistance. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation. Please call if assistance is needed in obtaining bonding, insurance, equipment, materials and supplies. R. Brown Construction Company Inc. In an equal opportunity employer and intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 09/23/2016

Contractor: Steelhead Constructors, Inc **Contact:** Kelly Knight

Address: 2940 Innsbruck Drive Redding, CA 96003

Phone: 5302266400 **Fax:** 5302266401 **Email:** kelly@steelheadconstructors.com

Services needed: DVBE/DBE/MBE/WBE/MB subcontractor. We are soliciting quotes for (including but not limited to): Hot Mix Asphalt (Type A), 16" Cast-In-Drilled-Hole Concrete Piling, 30" Cast-In-Drilled-Hole Concrete Piling, Bar Reinforcing Steel, and Furnish Rock Slope Protection (1/4 T, Method B) (CY). The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units.

Requirements: Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed on the Caltrans Website, at your local builder's exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don't hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DVBE, DBE, MBE, WBE, DBE and MB subcontractors and suppliers on all our projects. All qualified DVBE, DBE, MBE, WBE, and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor's license, insurance, and workers' compensation coverage meeting Steelhead's requirements and will be required to sign Steelhead's Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner. Please contact our office and advise us if you are interested in bidding on this project.

Date posted: 10/05/2016

[Home](#) » [Construction Contract Awards](#) » [Opt-in Records](#)

Opt-in Records

Search Results: Opt-in's on 01-0B4404

21 Opt-in records found.

| | | |
|-----------|---|--------------------------|
| 01-0B4404 | Alluvion Biological Consulting | |
| | 2784 Homestead Road #327 Santa Clara CA, 95051 | |
| | Phone: 4087844397 | Fax Number: 5103736606 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Certified DBE contractor supplied biologist(s) for pre-construction surveys and monitoring for Migratory bird nest, northern spotted owl, pacific fisher, and amphibians. Contractor-supplied to develop the program and present the biological resource training. Contractor-supplied to develop the protocols for the relocation of amphibian species and monitoring reports. Contact us. | |
| 01-0B4404 | Jarrett Foundations Inc. | |
| | P.O. Box 971 West Sacramento, Ca 95691 | |
| | Phone: 916-498-9999 | Fax Number: 916-498-9995 |
| | Disadvantaged status: SBE | |
| | Services offered: Drilled and Driven Piling | |
| 01-0B4404 | Wells Sweeping | |
| | 5425 Marmith Avenue Sacramento, CA 95841 | |
| | Phone: 9165680104 | Fax Number: 9166463760 |
| | Disadvantaged status: DVBE SBE | |
| | Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com | |
| 01-0B4404 | M & B ENTERPRISES | |
| | 6676 HARRINGTON AVENUE ARBUCKLE, CA 95912 | |
| | Phone: 530-682-8032 | Fax Number: 530-473-2249 |
| | Disadvantaged status: SBE | |
| | Services offered: K-RAIL | |
| 01-0B4404 | Pacific Coast Drilling Co. | |
| | 364 Bellevue Ave Santa Rosa | |
| | Phone: 707-778-8316 | Fax Number: 707-789-9542 |
| | Disadvantaged status: SBE | |
| | | |

| | | |
|-----------|--|--------------------------|
| | Services offered: Drilling Contractor | |
| | | |
| 01-OB4404 | Global Cognito | |
| | 5565 Cajon Avenue Buena Park, CA, 90621 | |
| | Phone: 7038709163 | Fax Number: |
| | Disadvantaged status: | |
| | Services offered: Email: info@globalcognito.com, globalcognito@gmail.com Website: http://globalcognito.com/ Services Offered: Expertise in Enterprise Project Management (EPM) and Earned Value Management (EVM), Critical Path Method (CPM) Scheduling utilizing Primavera or Microsoft Project and help companies improve their Project and Portfolio Management and Earned Value Management capabilities. -Resource Loading & Resource levelling -Earned Value analysis, Schedule Baseline -Primavera Training and support: Navigating in the software, scheduling best practices. -Critical path report creation, Import and export data between scheduling software. -Identifying the critical path and fast tracking a schedule Achievements: -Provided scheduling services for aerospace, oil & gas, pharmaceutical, construction, engineering, government. | |
| | | |
| 01-OB4404 | Cook Concrete Products, Inc. | |
| | 5461 Eastside Road Redding, CA 96001 | |
| | Phone: 530-243-2562 | Fax Number: 530-243-6881 |
| | Disadvantaged status: SBE | |
| | Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel. | |
| | | |
| 01-OB4404 | Statewide Traffic Safety & Signs, Inc. | |
| | 6479 Eastside Rd. Redding, CA, 96001 | |
| | Phone: 530-222-8023 | Fax Number: 530-222-5517 |
| | Disadvantaged status: | |
| | Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas. | |
| | | |
| 01-OB4404 | JA-CO Trucking Inc. | |

| | |
|--|--|
| | 710-A N. George Washington Blvd. Yuba City, Ca. 95993 |
| | Phone: 530 741 0278 Fax Number: 530 741 1034 |
| | Disadvantaged status: DBE SBE |
| | Services offered: Transfers, Bottom Dumps, Semi Ends, 10 Wheelers. DBE Certified Trucker and Truck Broker. |

| | | |
|-------------------|---|--------------------------|
| 01-0B4404 | Contractor Plan Center | |
| | 5468 SE International Way Milwaukie, OR 97222 | |
| | Phone: 503-650-0148 | Fax Number: 503-650-8273 |
| | Disadvantaged status: | |
| Services offered: | | |

| | | |
|-------------------|------------------------------------|--------------------------|
| 01-0B4404 | ADV-SOC, INC | |
| | 1320 Ynez Pl. Unit 180654 Coronado | |
| | Phone: 619-495-6069 | Fax Number: 619-261-3639 |
| | Disadvantaged status: DBE DVBE SBE | |
| Services offered: | | |

| | | |
|-----------|--|--------------------------|
| 01-0B4404 | ADV-SOC, INC | |
| | 1320 Ynez Pl. Unit 180654 Coronado | |
| | Phone: 619-495-6069 | Fax Number: 619-261-3639 |
| | Disadvantaged status: DBE DVBE SBE | |
| | Services offered: 1. LEAD COMPLIANCE PLAN, PREPARE STORM WATER POLLUTION 2. PREVENTION PLAN 3. STORM WATER SAMPLING AND ANALYSIS DAY 4. ASBESTOS COMPLIANCE PLAN 5. DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) | |

| | | |
|-----------|---|--------------------------|
| 01-0B4404 | The Construction Zone | |
| | 4961 Pacheco Blvd. Martinez, CA, 94553 | |
| | Phone: 925-387-8013 | Fax Number: 925-293-0800 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com | |

| | | |
|-----------|---|--------------------------|
| 01-0B4404 | First Vanguard Rentals & Sales | |
| | 408 Union Ave Suite A Fairfield | |
| | Phone: 707 673 2165 | Fax Number: 707 673 2789 |
| | Disadvantaged status: DVBE SBE | |
| | Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives). | |
| 01-0B4404 | 5 Feathers | |
| | 400 Copinsay Court Bakersfield, CA 93312 | |
| | Phone: 661-709-3087 | Fax Number: |
| | Disadvantaged status: DBE SBE | |
| | Services offered: SBE Certified, DBE Certification pending (Native American - Woman Owned) Erosion Control Materials Supplier; SWPPP, SWCP Preparation, Implementation Services | |
| 01-0B4404 | AKA Environmental | |
| | 6650 Montresor Place, Alta Loma, CA 91737 | |
| | Phone: 323-547-9605 | Fax Number: 323-589-2430 |
| | Disadvantaged status: SBE | |
| | Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices. | |
| 01-0B4404 | Dan Palmer Trucking Inc | |
| | 4710 Locust Road Anderson,ca 96007 | |
| | Phone: 530 365-6355 | Fax Number: 530 262-6848 |
| | Disadvantaged status: SBE | |
| | Services offered: all types construction Trucking, And a over the Road flat bed fleet | |
| 01-0B4404 | Trinity Engineering Laboratories, Inc. | |
| | 3109 N. Miami Ave Fresno, Ca 93727 | |
| | Phone: 559-260-6841 | Fax Number: 213-443-9438 |
| | | |

| | |
|-----------|---|
| | Disadvantaged status: SBE |
| | Services offered: Testing and Inspection. CRCP, HMA, Soil Cement and other construction material |
| | |
| 01-OB4404 | <p>United Rentals Trench Safety</p> <p>12905 Old Virginia Road Reno, NV 89521</p> <p>Phone: 775-691-9367 Fax Number: 775-348-0133</p> <p>Disadvantaged status:</p> <p>Services offered: SALES & RENTAL: TRENCH SAFETY: Steel Trench Shields & Manhole Shields, Aluminum Hydraulic Shoring, and Aluminum Boxes. SPECIALTY SHORING: Slide Rail, Beam & Plate, Mega Shores, Hydraulic Bracing Systems. PLATES: Steel Road Plates & Tread Cleaning Grids. PLUGS: Pipe Plugs & Pipe Testing Equipment: CONFINED SPACE: Gas Monitors & Rescue Retrieval Systems, Ventilators & Blowers. SAFETY TRAINING- Competent Person & Trench Excavation Safety & Confined Space Training. SALES ? Wattles, stakes, specialty erosion control products, construction fabrics, traffic control items & contractor supplies plus more.</p> |
| | |
| 01-OB4404 | <p>CAMBLIN STEEL</p> <p>4175 CINCINNATI AVE ROCKLIN, CA 95765</p> <p>Phone: 916-644-1300 Fax Number: 916-408-6999</p> <p>Disadvantaged status:</p> <p>Services offered:</p> |
| | |
| 01-OB4404 | <p>Water Components & Building Supply, Inc</p> <p>44 Simms St. San Rafael, CA 94901</p> <p>Phone: 415-524-8290 Fax Number: 415-524-8293</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!</p> |
| | |



Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in Daily Construction Service, Northern California

| Bid Date | Owner | RCD Project No. | Project Title/Location |
|----------|----------|-----------------|------------------------|
| 10/19/16 | Caltrans | 01-OB4404 | 01-Hum-169-26.4/29.8 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

Please call me for M/W/D/DVBE Advertising (Or call Vikki direct at 800-242-9747, Fax 800-850-9000)

Company Name: **R. BROWN CONSTRUCTION COMPANY, INC.**

Address: **P.O. BOX 406**

City, State, Zip: **WILLOW CREEK, CA 95573**

Phone: **(530) 629-3702** Fax: **(530) 629-2863**

Requested By:

Roger Brown
Roger Brown

COMMUNICATIONS SECTION

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

R. Brown Construction Company, Inc.

P.O. Box 406 • Willow Creek, CA 95573

AEOE Requests Qualified
Subcontractors and/or Suppliers Including
MBE/WBE/DBE/DVBE/SBE/UDBE
Firms for the Following Project: (12% DBE)

**CALTRANS #01-0B4404
CIDH PILES, RSP PLACEMENT AND HMA
01-Hum-169-26.4/29.8**

BID DATE/TIME: OCTOBER 19, 2016 - 2:00 PM
Please Respond 2 days prior to bid

For more information regarding this contract:

R. BROWN CONSTRUCTION COMPANY, INC.

ROGER BROWN, email: rbrown@rbrownconstruction.net

Phone: 530/629-3702 • FAX 530/629-2863

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature

**CONSTRUCTION
UP-DATE
INC.**

9/29/16

TRADE PUBLICATION

DATES PUBLISHED

**Minority
Bidders
Bulletin**
C.U. Inc.'s

9/29/16

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaiheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

rbrown@rbrownconstruction.net

From: rbrown@rbrownconstruction.net
Sent: Monday, September 26, 2016 8:49 AM
To: 'steve@strhoadesinc.com'
Subject: FW: CONTRACT NO.: 01-0B4404 BID DATE: 10/19/2016

From: rbrown@rbrownconstruction.net
Sent: Friday, September 23, 2016 2:50 PM
To: 'steve@strhoadsinc.com' <steve@strhoadsinc.com>
Subject: CONTRACT NO.: 01-0B4404 BID DATE: 10/19/2016

S. T. Rhoades

Steve:

We plan on bidding Contract No. **01-B4404** in Humboldt County. The job is located near Weitchpec from .6 of a mile west of Miners Creek Bridge to Rock Chute Creek Bridge: **01-HUM-169-26.4/29.8**. This contract calls for 12% DBE participation, we would appreciate your quote on this project.

Items on this project include: Place Hot Mix Asphalt (Miscellaneous Area) and Hot Mix Asphalt (TypeA).

Thank you for any quotes you can send on this project. If you have any questions, please do not hesitate to give us a call.

We look forward to working with you on this project.

Roger Brown

R. Brown Construction Company, Inc.

Post Office Box 406

Willow Creek, CA 95573

530-629-3702 - Office

530-629-2863 - Fax

rbrown@rbrownconstruction.net

rbrown@rbrownconstruction.net

From: rbrown@rbrownconstruction.net
Sent: Friday, September 23, 2016 3:05 PM
To: 'samsequipment@comcast.net'
Subject: CONTRACT NO.: 01-0B4404 BID DATE: 10/19/16

Sam's Equipment and Supplies

Sam:

We plan on bidding Contract No. **01-B4404** in Humboldt County. The job is located near Weitchpec from .6 of a mile west of Miners Creek Bridge to Rock Chute Creek Bridge: **01-HUM-169-26.4/29.8**. This contract calls for 12% DBE participation, we would appreciate your quote on this project.

Items on this project include: 30" Corrugated Steel Pipe (.138" Thick), 48" Corrugated Steel Pipe (.168" Thick), 48" Corrugated Steel Pipe Down Drain (138" Thick), Concrete Anchor and Cable Assembly, 24" Welded Steel Pipe (.375"), 24" Steel Flared End Section, 30" Steel Flared End Section and 48" Steel Flared End Section.

Thank you for any quotes you can send on this project. If you have any questions, please do not hesitate to give us a call.

We look forward to working with you on this project.

Roger Brown

R. Brown Construction Company, Inc.

Post Office Box 406

Willow Creek, CA 95573

530-629-3702 - Office

530-629-2863 - Fax

rbrown@rbrownconstruction.net

rbrown@rbrownconstruction.net

From: rbrown@rbrownconstruction.net
Sent: Friday, September 23, 2016 3:07 PM
To: 'jane@watercomponents.com'
Subject: CONTRACT NO.: 01-0B4404 BID DATE: 10/19/2016

Water Components & Building Supply, Inc.

Sam:

We plan on bidding Contract No. **01-B4404** in Humboldt County. The job is located near Weitchpec from .6 of a mile west of Miners Creek Bridge to Rock Chute Creek Bridge: **01-HUM-169-26.4/29.8**. This contract calls for 12% DBE participation, we would appreciate your quote on this project.

Items on this project include: 30" Corrugated Steel Pipe (.138" Thick), 48" Corrugated Steel Pipe (.168" Thick), 48" Corrugated Steel Pipe Down Drain (138" Thick), Concrete Anchor and Cable Assembly, 24" Welded Steel Pipe (.375"), 24" Steel Flared End Section, 30" Steel Flared End Section and 48" Steel Flared End Section.

Thank you for any quotes you can send on this project. If you have any questions, please do not hesitate to give us a call.

We look forward to working with you on this project.

Roger Brown

R. Brown Construction Company, Inc.

Post Office Box 406

Willow Creek, CA 95573

530-629-3702 - Office

530-629-2863 - Fax

rbrown@rbrownconstruction.net

rbrown@rbrownconstruction.net

From: rbrown@rbrownconstruction.net
Sent: Friday, September 23, 2016 3:13 PM
To: 'elisa@cas-tc.com'
Subject: CONTRACT NO.: 01-0B4404 Bid Date: 10/19/2016

Construction Area Signs, Inc.

Elisa:

We plan on bidding Contract No. **01-B4404** in Humboldt County. The job is located near Weitchpec from .6 of a mile west of Miners Creek Bridge to Rock Chute Creek Bridge: **01-HUM-169-26.4/29.8**. This contract calls for 12% DBE participation, we would appreciate your quote on this project.

Items on this project include: Construction Area Signs and Traffic Control System.

Thank you for any quotes you can send on this project. If you have any questions, please do not hesitate to give us a call.

We look forward to working with you on this project.

Roger Brown

R. Brown Construction Company, Inc.

Post Office Box 406

Willow Creek, CA 95573

530-629-3702 - Office

530-629-2863 - Fax

rbrown@rbrownconstruction.net

rbrown@rbrownconstruction.net

From: rbrown@rbrownconstruction.net
Sent: Friday, September 23, 2016 2:50 PM
To: 'steve@strhoadsinc.com' - *no sent 9/26/16*
Subject: CONTRACT NO.: 01-0B4404 BID DATE: 10/19/2016

email address incorrect

S. T. Rhoades

Steve:

We plan on bidding Contract No. **01-B4404** in Humboldt County. The job is located near Weitchpec from .6 of a mile west of Miners Creek Bridge to Rock Chute Creek Bridge: **01-HUM-169-26.4/29.8**. This contract calls for 12% DBE participation, we would appreciate your quote on this project.

Items on this project include: Place Hot Mix Asphalt (Miscellaneous Area) and Hot Mix Asphalt (TypeA).

Thank you for any quotes you can send on this project. If you have any questions, please do not hesitate to give us a call.

We look forward to working with you on this project.

Roger Brown

R. Brown Construction Company, Inc.

Post Office Box 406

Willow Creek, CA 95573

530-629-3702 - Office

530-629-2863 - Fax

rbrown@rbrownconstruction.net

rbrown@rbrownconstruction.net

From: rbrown@rbrownconstruction.net
Sent: Friday, September 23, 2016 2:42 PM
To: 'nittaec@gmail.com'
Subject: CONTRACT NO. 01-0B4404 BID DATE: 10/19/2016

NITTA EROSION CONTROL:

We plan on bidding Contract No. **01-B4404** in Humboldt County. The job is located near Weitchpec from .6 of a mile west of Miners Creek Bridge to Rock Chute Creek Bridge: **01-HUM-169-26.4/29.8**. This contract calls for 12% DBE participation, we would appreciate your quote on this project.

Items on this project include: Move-In, Move-out, Temporary Erosion Control, Temporary Hydraulic Mulch, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Packet Fertilizer, Plant (Group H), Weed Control Mat (Fiber), Erosion Control Product (Netting), compost sock and compost sock (Type W).

Thank you for any quotes you can send on this project. If you have any questions, please do not hesitate to give us a call.

We look forward to working with you on this project.

Roger Brown

R. Brown Construction Company, Inc.

Post Office Box 406

Willow Creek, CA 95573

530-629-3702 - Office

530-629-2863 - Fax

rbrown@rbrownconstruction.net

rbrown@rbrownconstruction.net

From: rbrown@rbrownconstruction.net
Sent: Friday, September 23, 2016 2:27 PM
To: 'kimberlypatz@adanta-inc.com'
Subject: CONTRACT NO.: 01-0B4404 BID DATE: 10/19/2016

Adanta:

We plan on bidding Contract No. **01-B4404** in Humboldt County. The job is located near Weitchpec from .6 of a mile west of Miners Creek Bridge to Rock Chute Creek Bridge: **01-HUM-169-26.4/29.8**. This contract calls for 12% DBE participation, we would appreciate your quote on this project.

Items on this project include: Asbestos Compliance Plan, Temporary Fence (Type ESA), Contractor Supplied Biologist (LS) and Dust Control Plan (Naturally Occurring Asbestos).

Thank you for any quotes you can send on this project. If you have any questions, please do not hesitate to give us a call.

We look forward to working with you on this project.

Roger Brown

R. Brown Construction Company, Inc.

Post Office Box 406

Willow Creek, CA 95573

530-629-3702 - Office

530-629-2863 - Fax

rbrown@rbrownconstruction.net

rbrown@rbrownconstruction.net

From: rbrown@rbrownconstruction.net
Sent: Friday, September 23, 2016 2:38 PM
To: Michael M&S (michael@mandsenviron.com)
Subject: CONTRACT NO.: 01-0B4404 BID DATE: 10/19/2016

M & S Environmental Landscapes, Inc.

Michael,

We plan on bidding Contract No. **01-B4404** in Humboldt County. The job is located near Weitchpec from .6 of a mile west of Miners Creek Bridge to Rock Chute Creek Bridge: **01-HUM-169-26.4/29.8**. This contract calls for 12% DBE participation, we would appreciate your quote on this project.

Items on this project include: Move-In, Move-out, Temporary Erosion Control, Temporary Hydraulic Mulch, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Packet Fertilizer, Plant (Group H), Weed Control Mat (Fiber), Erosion Control Product (Netting), compost sock and compost sock (Type W).

Thank you for any quotes you can send on this project. If you have any questions, please do not hesitate to give us a call.

We look forward to working with you on this project.

Roger Brown

R. Brown Construction Company, Inc.

Post Office Box 406

Willow Creek, CA 95573

530-629-3702 - Office

530-629-2863 - Fax

rbrown@rbrownconstruction.net

rbrown@rbrownconstruction.net

From: rbrown@rbrownconstruction.net
Sent: Friday, September 23, 2016 1:19 PM
To: 'Arlene Smith'
Subject: Contract No.: 01-0B4404 Bid Date: 10/19/2016

Trinity Valley Consulting Engineers:

Josh,

We plan on bidding Contract No. **01-B4404** in Humboldt County. The job is located near Weitchpec from .6 of a mile west of Miners Creek Bridge to Rock Chute Creek Bridge: **01-HUM-169-26.4/29.8**. This contract calls for 12% DBE participation, we would appreciate your quote on this project.

Items on this project include: Job Site Management, Prepare Storm Water Pollution Prevention Plan, Storm Water Sampling /Analysis Day and Storm Water Annual Report.

Thank you for any quotes you can send on this project. If you have any questions, please do not hesitate to give us a call.

We look forward to working with you on this project.

Roger Brown

R. Brown Construction Company, Inc.

Post Office Box 406

Willow Creek, CA 95573

530-629-3702 - Office

530-629-2863 - Fax

rbrown@rbrownconstruction.net

rbrown@rbrownconstruction.net

From: rbrown@rbrownconstruction.net
Sent: Friday, September 23, 2016 1:58 PM
To: 'eswppp@hotmail.com'
Subject: CONTRACT NO.: 01-0B4404 BID DATE: 10/19/2016

ESWPPP Consultants LLC:

We plan on bidding Contract No. **01-B4404** in Humboldt County. The job is located near Weitchpec from .6 of a mile west of Miners Creek Bridge to Rock Chute Creek Bridge: **01-HUM-169-26.4/29.8**. This contract calls for 12% DBE participation, we would appreciate your quote on this project.

Items on this project include: Job Site Management, Prepare Storm Water Pollution Prevention Plan, Storm Water Sampling /Analysis Day and Storm Water Annual Report.

Thank you for any quotes you can send on this project. If you have any questions, please do not hesitate to give us a call.

We look forward to working with you on this project.

Roger Brown

R. Brown Construction Company, Inc.

Post Office Box 406

Willow Creek, CA 95573

530-629-3702 - Office

530-629-2863 - Fax

rbrown@rbrownconstruction.net

rbrown@rbrownconstruction.net

To: Mary@stormwaterspecialists.com
Subject: CONTRACT NO. 01-0B4404 BID DATE: 10/19/2016

Stormwater Specialists Inc.

Mary,

We plan on bidding Contract No. **01-B4404** in Humboldt County. The job is located near Weitchpec from .6 of a mile west of Miners Creek Bridge to Rock Chute Creek Bridge: **01-HUM-169-26.4/29.8**. This contract calls for 12% DBE participation, we would appreciate your quote on this project.

Items on this project include: Job Site Management, Prepare Storm Water Pollution Prevention Plan, Storm Water Sampling /Analysis Day and Storm Water Annual Report.

Thank you for any quotes you can send on this project. If you have any questions, please do not hesitate to give us a call.

We look forward to working with you on this project.

Roger Brown

R. Brown Construction Company, Inc.

Post Office Box 406

Willow Creek, CA 95573

530-629-3702 - Office

530-629-2863 - Fax

rbrown@rbrownconstruction.net

rbrown@rbrownconstruction.net

From: rbrown@rbrownconstruction.net
Sent: Friday, September 23, 2016 2:13 PM
To: 'tomkoprek@yahoo.com'
Subject: CONTRACT NO.: 01-0B4404 BID DATE: 10/19/2016

Appian UDBE SWP

Tom,

We plan on bidding Contract No. **01-B4404** in Humboldt County. The job is located near Weitchpec from .6 of a mile west of Miners Creek Bridge to Rock Chute Creek Bridge: **01-HUM-169-26.4/29.8**. This contract calls for 12% DBE participation, we would appreciate your quote on this project.

Items on this project include: Job Site Management, Prepare Storm Water Pollution Prevention Plan, Storm Water Sampling /Analysis Day and Storm Water Annual Report.

Thank you for any quotes you can send on this project. If you have any questions, please do not hesitate to give us a call.

We look forward to working with you on this project.

Roger Brown
R. Brown Construction Company, Inc.
Post Office Box 406
Willow Creek, CA 95573
530-629-3702 - Office
530-629-2863 - Fax
rbrown@rbrownconstruction.net

| DBE # | DBE | Phone | FAX | email | | |
|-------|--|--------------|--------------|--|------------------|--------------|
| | 219 A.C. Dike Co. | 916-645-7747 | 916-645-9618 | email@acdike.com | Dike | Lincoln |
| 41039 | 6 Rivers Construction, Inc. | 530-515-7563 | 530-625-5423 | 6riversconstruction@gmail.com | Construction | Hoopa |
| 37357 | Adanta | 707-709-8894 | 707-736-8368 | kimberlypatz@adanta-inc.com | Lead/SWPPP | Napa |
| 38334 | Appian UDBE SWPPS | 510-375-1927 | 510-222-0972 | tomkoprek@yahoo.com | SWPPP | El Sobrante |
| 7692 | Basilio Leal Trucking | 530-243-5382 | 530-243-0914 | syl-lealtkg@att.net | Trucking | Redding |
| 22999 | Black Diamond Asphalt, Inc. | 707-448-9402 | 707-448-9407 | aragan@blackdiamondasphalt.com | HMA Supplier | Modesto |
| 39963 | Bouthillier Construction, Inc. | 707-459-4041 | 707-459-8775 | wecandigit@onemain.com | Construction | Willits |
| 37820 | Charlie's Custom Excavating, Inc. | 530-221-3626 | 530-221-7563 | office@ccexcavatinginc.com | Construction | Redding |
| 13624 | Cirimele Electric Works, Inc. | 510-620-1150 | 510-620-1155 | jcirimele@cirimeleelectric.com | Traffic System | Richmond |
| | 500 Construction Area Signs, Incorporated | 916-663-9097 | 916-663-1858 | elisa@cas-tc.com | CAS | Newcastle |
| 34158 | D M Brown, Inc. | 707-845-7784 | 530-629-3617 | dmbrown7784@yahoo.com | Broker | Willow Creek |
| 37436 | Directgov Source | 530-899-3327 | 530-809-0372 | ijohnson@directgovsource.com | Safety Supp. | Chico |
| 37444 | Dragon Material Transport, Inc. | 559-351-8822 | 559-276-0818 | dragonmaterial@yahoo.com | Oil Supplier | Fresno |
| 35275 | ESWPPP Consultants LLC | 925-451-1337 | 925-956-7191 | eswppp@hotmail.com | SWPPP | Walnut Creek |
| 14717 | Frank Medina General Engineering Contractor | 530-743-0744 | 530-743-9352 | roxanne.medina@att.net | Construction | Oroville |
| 4823 | Frank Zabel Trucking Co. | 707-443-4277 | 707-443-4267 | zabeltrucking@gmail.com | Trucking | Eureka |
| 31060 | GR Sundberg, Inc. | 707-825-6565 | 707-825-6563 | randy@grsinc.biz | Construction | Arcata |
| 20535 | Hamanaka Painting Co. | 707-444-3340 | 707-444-3346 | mutaba@northcoast.com | Traffic striping | Eureka |
| 37235 | Ka'pel Construction, Inc. | 530-629-3300 | 530-629-3300 | lrobbins@kapelconstruction.com | Construction | Burnt Ranch |
| 29429 | Larranaga Trucking | 530-233-3785 | 530-233-3785 | vlarranga@yahoo.com | Trucking | Alturas |
| 9407 | Legarra Enterprises | 530-221-5468 | 530-221-5468 | cammie56@aol.com | Trucking | Redding |
| 30736 | M&S Environmental Landscapes, Inc. | 530-241-1418 | 530-241-9647 | michael@mandsenviro.com | Erosion Control | Redding |
| 39946 | Manzanita Landscape Design | 866-214-4403 | 877-601-9335 | manzanita3565@gmail.com | Erosion Control | Red Bluff |
| | 217 Nitta Erosion Control | 916-652-7459 | 916-652-4376 | nittaec@gmail.com | Erosion Control | Loomis |
| 37684 | R.A. Martin Constructors, Inc. | 530-547-1717 | 530-547-2100 | ramartinconst.inc@sbcglobal.net | Construction | Redding |
| 37693 | S.T. Rhoades Construction, Inc. | 530-223-9322 | 530-223-9222 | steve@strhoadesinc.com | Paving | Redding |
| 34479 | Sam's Equipment & Supplies <i>Supplier</i> | 559-252-0354 | 559-251-1119 | samsequipment@comcast.net | Supplier | Fresno |
| 23745 | Specialty Traffic Systems | 707-441-8420 | 707-445-1856 | specialtytraffic@yahoo.com | Safety Supp. | Eureka |
| 42109 | Stormwater Specialists Inc. | 916-230-0370 | 916-405-4180 | Mary@stormwaterspecialists.com | SWPPP | Elk Grove |
| 32706 | SWPPP Solutions, Inc. | 530-222-4339 | 530-222-2798 | dave@swpppsolutions.com | SWPPP | Redding |
| 40665 | Trinity Valley Consulting Engineers, Inc. | 530-629-3000 | 530-629-3011 | tvce@tvce.biz | SWPPP | Willow Creek |
| 41176 | Wallace Structures | 707-834-4992 | 707-768-3386 | wallacestr@aol.com | Construction | Hydesville |
| 27363 | Water Components & Building Supply, Inc. <i>Supplier</i> | 415-451-0133 | 415-451-1027 | jane@watercomponents.com | Supplier | San Rafael |

Sam's Water Components > Suppliers

Subject line: Contract No: 01-0B4404 Bid Date 10/19/16

Low Bidder

01



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR
WEITCHPEC FROM 0.6 MILE WEST OF MINERS CREEK BRIDGE TO ROCK CHUTE
CREEK BRIDGE

In District 01 On Route 169

Under

Notice to Bidders and Special Provisions dated September 12, 2016

Standard Specifications dated 2015

Project plans approved June 15, 2016

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated September 12, 2016

Identified by

Contract No. 01-0B4404

01-Hum-169-26.4/29.8

Project ID 0112000128

Federal-Aid Project

ACST-ER-19D1(004)E

Bids open Wednesday, October 19, 2016

Dated September 12, 2016
AADD