

Third Bidder Page 1 of 2

02-17-15P01:44 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT
 DES-OE-0102.10D (REV 11/2014)

CONTRACT NO.
01-0B4604

BID AMOUNT
\$353,075.00

BID OPENING DATE
02/12/2015

BIDDER'S NAME
J. F. Shea Construction, Inc.

DBE GOAL FROM CONTRACT (%)
18

DBE PRIME CONTRACTOR CERTIFICATION ¹	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 8	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$88,166.00
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs <small>(Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)</small>	AMOUNT (\$)
35	Wood Mulch	C2030	Nitta Erosion Control 3778 Del Mar Ave * Loomis, CA 95650 (916) 652-7459 - DBE # 000217	\$3,000.00
22, 26, 27, 42	Guard Rail, Wood Waste, Rail Element	C8320, C8201	Frank Medina General Engineering	\$20,925.00
51, 52, 53	Wall, Tubular Railing	C8391	10096 Ahart Road * Oroville, CA 95966 (530) 743-0744 - DBE # 014717	
39, 40	Place Asphalt Dike	C3940	A.C. Dike Co. 2788 Venture Drive * Lincoln, CA 95648 (916) 652-0159 - DBE # 000219	\$4,307.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$28,232.00
-----------------------------	--------------------

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the Contract goal (49 CFR 26.53).

Signature of Bidder

 Date **02/13/2015** (530) 246-4292
(Area Code) Phone Number
 Kirk Johnson
Person to Contact (Type or Print Name)

Page 1 = \$28,232.00

+ Page 2 = \$38,670.00

Total DBE \$ = \$66,902.00 / 19%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT
 DES-OE-0102.10D (REV 11/2014)

02-17-15P01:44 RCVD

CONTRACT NO.
01-0B4604

BID AMOUNT
\$353,075.00

BID OPENING DATE
02/12/2015

BIDDER'S NAME
J. F. Shea Construction, Inc.

DBE GOAL FROM CONTRACT (%)
18

DBE PRIME CONTRACTOR CERTIFICATION ¹	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 8	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$88,166.00
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs <small>(Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)</small>	AMOUNT (\$)
9, 21	Prepare Storm Water Pollution Plan, NOA Burial Location Report	C8722	Veridico Group, Inc. P.O. Box 673 * Roseville, CA 95661 (707) 317-0002 - DBE # 39572	\$2,890.00
10, 11, 12, 13	Erosion Control, Paving	C1901, C3910	S.T. Rhoades Construction, Inc.	\$35,780.00
14, 15, 37, 38		C3901, C2602	8585 Commercial Way * Redding, CA 96001	
41, 55		C2066	(530) 223-9322 - DBE # 37693	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Page 1 = \$28,232.00

+ Page 2 = \$38,670.00

Total DBE \$ = \$66,902.00 / 19%

	Total Claimed Participation \$38,670.00
<p>The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the Contract goal (49 CFR 26.63).</p>	
<p>Signature of Bidder 02/13/2015 Date</p>	<p style="font-size: 18pt; font-weight: bold;">(530) 246-4292</p> <p style="text-align: center; font-size: 10pt;">(Area Code) Phone Number</p>
<p style="font-size: 18pt; font-weight: bold;">Kirk Johnson</p> <p style="font-size: 8pt;">Person to Contact (Type or Print Name)</p>	



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittacc@gmail.com • www.nittainc.net

Bid – Proposal

February 10, 2015

To All General Contractors Requesting Sub-Bids.

FEB 10 2015

Re: Caltrans Project 01-Hum-299-32.1, Caltrans Contract No. 01-0B4604, Addendum Nos. ^{1,2} ~~1,2~~ Div. No. _____
 Soldier pile retaining wall, concrete barrier, paving and guardrail in Humboldt County near
 Willow Creek at 1.2 miles west of East Fork Willow Creek Bridge 04-0115. Bid Date: February
 12, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC
 Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-
 61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration
 No. 1000000478 (exp. 06/30/15). Quotation is valid for (60) calendar days from bid date and
 unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta
 Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current
 Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union
 membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
35	Wood Mulch	CY	8	\$375.00	<u>\$ 3,000.00</u>

- Notes:
- 1) Total price for Wood Mulch includes submittals (includes 2 cu ft sample of bulk shredded fir bark from supplier), certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP- and DOORS-compliant)), taxes on materials, incidentals and installation as per specifications (unless otherwise as noted).
 - 2) Total price for Wood Mulch excludes 2 cu ft mulch sample with the mulch source listed on the bag to obtain approval of Wood Mulch prior to delivery of the mulch to the job site (wood mulch source only sells in bulk), re-installation of Wood Mulch, straw incorporation, straw anchoring, site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, Bonded Fiber Matrix (BFM), rolled erosion control products (RECPs), Fiber Rolls, Silt Fence, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.
 - 3) One (1) move-in is included in the total bid price. Additional move-ins (if required) is at \$950.00 each. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 8 CY of Wood Mulch. Stand-by time will be billed at \$300.00 per hour.

01-Hum-299-32.1, 01-0B4604, Addendum Nos. 1-2, in Humboldt County near Willow Creek at 1.2 miles west of East Fork Willow Creek Bridge 04-0115.


Nitta Erosion Control Bid-Proposal dated February 10, 2015.

Page 2 of 2.

- 4) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) General Contractor to provide good, drivable truck access to each site to be treated with Wood Mulch.
- 8) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Wood Mulch. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

FEB 10 2015

Div. No. _____
A/C No. _____

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE
LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

561730 Landscaping Services


DIV No. _____
A/C No. _____

FEB 10 2015

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 11TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 224 1700

Firm Number: 217
Renewal Date: December 1, 2015


Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

November 22, 2013

[Back To Query Form](#)

Search Returned 1 Records

Fri Jun 20 16:55:38 PDT 2014

Query Criteria

Firm ID: 217
 Firm/DBA Name: Nitta Erosion Control
 City: Loomis
 Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2068 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
Licenses	C27 Landscaping Contractor; D50 Hydroseed 6praying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

FEB 10 2015

Div.No. _____
 A/C No. _____

[Back To Query Form](#)

FRANK MEDINA GENERAL ENGINEERING
 10096 AHART ROAD
 OROVILLE, CA 95966
 OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 2/2/16 expires
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
 Operators Local 3
 Air Quality Compliant
 Public Work Registration
 #1000005534

FAXED ON 02/12/15
 Bid Date: 02/12/15

REVISED

Project: 01-0B4604
 HUMBOLDT COUNTY

Addendums: 2
 Quote Valid: 30 Days
 Traffic Control: 0
 Prevail Wage: YES

Freight included: Yes
 Permits: No
 Back Charges: No
 Union: YES

Sales Tax Included: Yes
 Construction Staking: No
 Retention Withheld: No
 HazMat/Lead Compliance: NO

FEB 12 2015
 No
 Bond Premium: 2%

Item No.	Item	Item Price	Unit	Qty	Total
22	TREATED WOOD WASTE	1.00	LB	1140	\$1,140.00
26	REMOVE GUARD RAIL	12.00	LF	100	\$1,200.00
27	REST TERMINAL SYSTEM	1200.00	EA	2	\$2,400.00
42	RAIL ELEMENT WALL	24.00	SQFT	130	\$3,120.00
51	OBJECT MARKER TYPE P	95.00	EA	2	\$190.00
52	TUBULAR BICYCLE RAILING	125.00	LF	39	\$4,875.00
53	TRANSITION RAILING TYPE WB-31	4000.00	EA	2	\$8,000.00
TOTAL					\$20,925.00

- ***Quote is based on all items. If you would like to break up packages please call us for approval.
 - ***Excluding any painting or Electrical work on any items.
 - ***Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage
 - ***Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours
 - ***Bid items that require night work the item price reflect night work rate.
 - Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and Interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.
 - ***Shop Drawings: Contractor to supply drawings where applicable. General to verify and return same: approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.
 - ***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.
- IF QUOTE IS USED AND YOU ARE THE LDW BIDDER AND YOU LISTED FRANK MEDINA AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS**

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

FEB 09 2015
DIV NO. _____
A/C NO. _____

QUOTATION: CDOT 01-0B4604 HUMBOLDT CO. RT 299

BIDS: 2/12/15

\$1539,40 - 10076

"PLACE ONLY"*59 LF ASPHALT DIKE TYPES "C,F" @ \$73.00 LF \$4307
PLACE 120 SQYD MISC. AREA @ \$65.00 SQYD.**
**** INCLUDES ALL FINISHING AND COMPACTION.**

OPTIONAL QUOTE: PROVIDE 30 TONS HMA @ \$375.00 TON.

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572

Date: 16 JAN 2015

Contract #: 01-0B4604 – SOLDIER PILE RETAINING WALL, CONCRETE BARRIER, PAVING AND GUARDRAILING

Bid Date: 12 FEB 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
8	130100	JOB SITE MANAGEMENT	LS	LS	\$4,950.00	\$4,950.00
9	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
20	140003	ASBESTOS COMPLIANCE PLAN	LS	LS	\$1,495.00	\$1,495.00
21	141107	NOA BURIAL LOCATION REPORT	LS	LS	\$2,295.00	\$2,295.00
23	149001	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	LS	LS	\$1,695.00	\$1,695.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Splitting offered bid item quotes may be considered. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS

1. **Field monitoring will likely be required** for the Asbestos Compliance Plan line item. Field monitoring (under the supervision of a CIH) can be provided at a rate of \$2,450.00 per day including all labor, travel, per diem, equipment, materials, supplies, and lab costs.
2. Training specified in the ACP can be conducted (by a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00 per event.
3. Production of the burial location report does not include surveying or production of electronic geospatial vector data.
4. Job Site Management assumes a project duration of 90 days (field work), or 18 weeks of on-site field work.

$$18 \text{ weeks} \times \$275.00/\text{week} = \$4,950.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

5. No other plans, reports, monitoring or permits are included.
6. The WPCP, the ACP and the LCP are **guaranteed** acceptance for the quoted bid.
7. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
8. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant

Third Bidder

02-17-15P01:45 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 11/2014)

Bidder's Name J.F. Shea Construction, Inc.
 Contract No. 01-0B4604

PAGE 1

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Items Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
LEAD COMPLIANCE PLAN	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,000.00	0.28
CONSTRUCTION AREA SIGNS	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,500.00	0.42
TRAFFIC CONTROL SYSTEM	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	30,000.00	8.50
CHANNELIZER (SURFACE MOUNTED)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	225.00	0.06
PORTABLE CHANGEABLE MESSAGE SIGN	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3,600.00	1.02
TEMPORARY RAILING (TYPE K)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	16,200.00	4.59
TEMPORARY ALTERNATIVE CRASH CUSHION	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	6,000.00	1.70
JOB SITE MANAGEMENT	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3,500.00	0.99
PREPARE WATER POLLUTION CONTROL PROGRAM	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	625.00	0.18
TEMPORARY EROSION CONTROL BLANKET	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,680.00	0.48
TEMPORARY COVER	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	960.00	0.27
TEMPORARY CHECK DAM	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	360.00	0.10
TEMPORARY DRAINAGE INLET PROTECTION	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	260.00	0.07
TEMPORARY FIBER ROLL	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,680.00	0.48
TEMPORARY REINFORCED SILT FENCE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,680.00	0.48
TEMPORARY STRAW BALE BARRIER	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,640.00	0.75
TEMPORARY CONSTRUCTION ENTRANCE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	4,000.00	1.13
STREET SWEEPING	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	15,000.00	4.25
TEMPORARY CONCRETE WASHOUT	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,200.00	0.62
ASBESTOS COMPLIANCE PLAN	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,000.00	0.28
NOA BURIAL LOCATION REPORT	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3,200.00	0.91
TREATED WOOD WASTE	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,710.00	0.48
DUST CONTROL PLAN (N. O. A.)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,000.00	0.28
Removed in Addendum # 1	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	0.00	0.00
REMOVE ENTRANCE TAPER	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,100.00	0.31
REMOVE GUARDRAIL	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,500.00	0.42
RESET TERMINAL SYSTEM	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,600.00	0.74
CLEARING AND GRUBBING (LS)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,300.00	0.65
DEVELOP WATER SUPPLY	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,500.00	0.71
ROADWAY EXCAVATION (N. O. A.)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	15,000.00	4.25
STRUCTURE EXCAVATION (SOLDIER PILE WALL)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	13,000.00	3.68
STRUCTURE BACKFILL (SOLDIER PILE WALL)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	11,700.00	3.31
CONCRETE BACKFILL (SOLDIER PILE WALL)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	15,400.00	4.36

CONTRACT NO. 01-0B4604

Third Bidder

Good Faith Efforts

Documentation

1 - Item of Work

Offered to Subcontractors

State of California Department of Transportation - CALTRANS

Contract # 01-0B4604

Good Faith Efforts Documentation - DBE

DES-OE-0102.11A (REV 11/2014)

Bid Date: 2/12/15 @ 2 PM

J.F. Shea Construction, Inc.

#:	Item of Work Offered:	Bidder Normally Performs Item: (Y/N)	Item Broken Down to Facilitate Participation: (Y/N)	Established Flexible Timeframes for Performance & Delivery Schedules: (Y/N)	Amount: (\$)	Percentage of Contract: (%)
1	LEAD COMPLIANCE PLAN	N	Y	Y	\$1,000.00	0.28%
2	CONSTRUCTION AREA SIGNS	N	Y	Y	\$1,500.00	0.42%
3	TRAFFIC CONTROL SYSTEM	Y	Y	Y	\$30,000.00	8.50%
4	CHANNELIZER (SURFACE MOUNTED)	Y	Y	Y	\$225.00	0.06%
5	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	Y	Y	Y	\$3,600.00	1.02%
6	TEMPORARY RAILING (TYPE K)	Y	Y	Y	\$16,200.00	4.59%
7	TEMPORARY ALTERNATIVE CRASH CUSHION	Y	Y	Y	\$6,000.00	1.70%
8	JOB SITE MANAGEMENT	Y	Y	Y	\$3,500.00	0.99%
9	PREPARE WATER POLLUTION CONTROL PROGRAM	N	Y	Y	\$625.00	0.18%
10	TEMPORARY EROSION CONTROL BLANKET	Y	Y	Y	\$1,680.00	0.48%
11	TEMPORARY COVER	Y	Y	Y	\$960.00	0.27%
12	TEMPORARY CHECK DAM	Y	Y	Y	\$360.00	0.10%
13	TEMPORARY DRAINAGE INLET PROTECTION	Y	Y	Y	\$260.00	0.07%
14	TEMPORARY FIBER ROLL	Y	Y	Y	\$1,680.00	0.48%
15	TEMPORARY REINFORCED SILT FENCE	Y	Y	Y	\$1,680.00	0.48%
16	TEMPORARY STRAW BALE BARRIER	Y	Y	Y	\$2,640.00	0.75%
17	TEMPORARY CONSTRUCTION ENTRANCE	Y	Y	Y	\$4,000.00	1.13%
18	STREET SWEEPING	Y	Y	Y	\$15,000.00	4.25%
19	TEMPORARY CONCRETE WASHOUT	Y	Y	Y	\$2,200.00	0.62%
20	ASBESTOS COMPLIANCE PLAN	N	Y	Y	\$1,000.00	0.28%
21	NOA BURIAL LOCATION REPORT	N	Y	Y	\$3,200.00	0.91%
22	TREATED WOOD WASTE	N	Y	Y	\$1,710.00	0.48%
23	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	N	Y	Y	\$1,000.00	0.28%
24	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) Removed in Addendum # 1				\$0.00	0.00%
25	REMOVE ENTRANCE TAPER	Y	Y	Y	\$1,100.00	0.31%
26	REMOVE GUARDRAIL	N	Y	Y	\$1,500.00	0.42%
27	RESET TERMINAL SYSTEM	N	Y	Y	\$2,600.00	0.74%
28	CLEARING AND GRUBBING (LS)	Y	Y	Y	\$2,300.00	0.65%
29	DEVELOP WATER SUPPLY	Y	Y	Y	\$2,500.00	0.71%
30	ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS)	Y	Y	Y	\$15,000.00	4.25%
31 (F)	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	Y	Y	Y	\$13,000.00	3.68%
32 (F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)	Y	Y	Y	\$11,700.00	3.31%
33 (F)	CONCRETE BACKFILL (SOLDIER PILE WALL)	Y	Y	Y	\$15,400.00	4.36%
34 (F)	LEAN CONCRETE BACKFILL	Y	Y	Y	\$1,600.00	0.51%
35	WOOD MULCH	Y	Y	Y	\$3,200.00	0.91%
36	FINISHING ROADWAY	Y	Y	Y	\$800.00	0.23%
37	CLASS 2 AGGREGATE BASE (CY)	Y	Y	Y	\$4,500.00	1.27%
38	MINOR HOT MIX ASPHALT	Y	Y	Y	\$6,750.00	1.91%
39	PLACE HOT MIX ASPHALT DIKE (TYPE C)	N	Y	Y	\$3,040.00	0.86%
40	PLACE HOT MIX ASPHALT DIKE (TYPE F)	N	Y	Y	\$2,000.00	0.57%
41	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	Y	Y	Y	\$9,000.00	2.55%
42	RAIL ELEMENT WALL	N	Y	Y	\$3,510.00	0.99%
43	STEEL SOLDIER PILE (HP 14 X 89)	Y	Y	Y	\$10,140.00	2.87%
44	30" DRILLED HOLE	N	Y	Y	\$28,200.00	7.99%
45 (F)	STRUCTURAL CONCRETE, BARRIER SLAB	Y	Y	Y	\$19,200.00	5.44%
46	CONTROLLED LOW-STRENGTH MATERIAL	Y	Y	Y	\$2,250.00	0.64%
47 (F)	TIMBER LAGGING	Y	Y	Y	\$10,000.00	2.83%
48	CLEAN AND PAINT STEEL SOLDIER PILING	N	Y	Y	\$6,500.00	1.84%
49	PREPARE AND STAIN CONCRETE	Y	Y	Y	\$6,000.00	1.70%
50	8" ENTRANCE TAPER	Y	Y	Y	\$1,000.00	0.28%
51	OBJECT MARKER (TYPE P)	N	Y	Y	\$200.00	0.06%
52 (F)	TUBULAR BICYCLE RAILING	Y	Y	Y	\$5,265.00	1.49%
53	TRANSITION RAILING (TYPE WB-31)	N	Y	Y	\$9,000.00	2.55%
54 (F)	CONCRETE BARRIER (TYPE 736 MODIFIED)	Y	Y	Y	\$15,600.00	4.42%
55	MOBILIZATION	Y	Y	Y	\$40,000.00	11.33%

\$353,075.00

100.00%

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 11/2014)

Bidder's Name J.F. Shea Construction, Inc.
 Contract No. 01-0B4604

PAGE 1

2. List the names of certified DBEs and the all dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for initial & follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates
AC Dike Co. Bay Line Cutting & Coring, Inc.	1/14/2015 @ 11:45 AM	ALL Items of Work	Emailed: 1/14/2015
Bouthillier Construction, Inc. Charlie's Custom Excavating, Inc.		Offered	Faxed: 1/14/2015
Disabled American Veteran Enterprises Echelon-CES Mngmt & Consulting	Trucking & Sweeping		Called: 1/21/2015
Frank Medina General Engineering GR Sundberg, Inc.			Called: 2/5/2015
Green Building Products, Inc. K & G Concrete, Inc.			Placed Journal Ad:1/14/15
K & K Construction Supply, Inc. KRC Safety Co., Inc.			
Ka'Pel Construction, Inc. May & Associates			
McCullough Construction, Inc. Parmeter General Engineers & Services, Inc.			
Rupert Construction Supply, LP S.T. Rhoades Construction, Inc.			
Site Work Solutions, Inc. Specialized Contracting Services, Inc.			
Specialty Traffic Systems Trinity Valley Consulting Engineers, Inc.			
Wallace Structures Yolanda's Construction Admin & Traffic Control			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Differenc (\$)
9, 21	No	Verdico Group Inc	DBE	TCG	\$595.00 & \$2,295.00	\$30.00 & \$0.00
22, 26, 27, 42, 51, 52, 53	No	Frank Medina Gen. Eng	DBE	APEX	\$20,925.00	\$5,895.00
39, 40	No	A.C. Dike, Co.	DBE	N/A	\$4,307.00	\$0.00
10, 11, 12, 13, 14, 15,	No	S.T. Rhoades	DBE	N/A	\$35,780.00	\$0.00
37, 38, 41, 55		Construction, Inc.				
35	No	Nitta Erosion Control	DBE	N/A	\$3,000.00	\$0.00
44	No	PCDC	Non-DBE	West Coast Drilling	\$13,959.00	\$3,666.00
2	No	Independent Structures	Non-DBE	T & S DVBE	\$1,200.00	\$1,100.00
45, 54	No	Camblin Steel	Non-DBE	N/A	\$9,105.00	\$0.00

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Good Faith Efforts

Documentation

2 - Solicited DBE

Subcontractors

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 01/14/2015 11:45 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Outra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

Bid/Contract #

01-0B4604

Awarding Agency

State of California Department of Transportation - CALTRANS

Project Location

Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge
04-0115, Humboldt County, CA

Bid Date

02/12/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING

ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 01/14/2015 11:45 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

Bid/Contract #

01-0B4604

Awarding Agency

State of California Department of Transportation - CALTRANS

Project Location

Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge
04-0115, Humboldt County, CA

Bid Date

02/12/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING

ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 01/14/2015 11:45 AM.

J. F. Shea Construction, Inc. is seeking
DBE s in Near Willo...
dbegoodfaith.com/ads/Soldier-Pi...

11:01 AM - 14 Jan 2015

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Selection by the Numbers

Disadvantaged Business Enterprise (DBE) - 25

- Minority-Owned (MBE) - 15
- Women-Owned (WBE) - 10

TOTAL SOLICITED - 25

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 645-9618	2015-01-14 11:55:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-01-21 08:06:42	Estimator Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-02-05 15:29:11	Estimator Y	

Comments: Yes, will be bidding the project.

BAY LINE CUTTING & CORING, INC.

1635 4TH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
---------------	------------------	-----------------

jcbayline@sbcglobal.net 2015-01-14 11:45:28 Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2015-01-14 11:55:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-01-21 08:08:31	Estimator Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-02-05 15:30:05	Estimator Y	

Comments: Yes, will be bidding the project.

BOUTHILLIER CONSTRUCTION, INC

1571 SOUTH MAIN STREET • WILLITS, CA, 95490

Cert. #39963 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wecandigit@onemain.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 459-8775	2015-01-14 11:56:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 459-4041	2015-01-21 08:10:15	Estimator M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 459-4041	2015-02-05 15:32:45	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

CHARLIE'S CUSTOM EXCAVATING, INC

21113 GILBERT DRIVE • REDDING, CA, 96002

Cert. #37820 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
office@ccexcavatinginc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 221-7563	2015-01-14 11:55:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 221-3626	2015-01-21 08:12:50	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 221-3626	2015-02-05 15:33:38	Receptionist N	

Comments: No, not bidding this project.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

1686 FIRESTONE DRIVE • TULARE, CA, 93274

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 213-8773	2015-01-21 08:13:46	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 213-8773	2015-02-05 15:36:10	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

ECHELON-CES MANAGEMENT & CONSULTING

1018 SWAN RIVER CT • VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
echelon-ces@comcast.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 447-4225	2015-01-14 11:58:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-01-21 08:22:16	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-02-05 15:39:23	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 743-9352	2015-01-14 11:55:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-01-21 08:23:42	Receptionist Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-02-05 15:40:41	Receptionist Y	

Comments: Yes, will be bidding the project.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-6563	2015-01-14 11:55:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2015-01-21 08:25:50	Receptionist Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2015-02-05 15:56:46	Receptionist Y	

Comments: Yes, will be bidding the project.

GREEN BUILDING PRODUCTS, INC

3303 LUYUNG DRIVE • RANCHO CORDOVA, CA, 95742

Cert. #38126 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@greenbpi.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 374-7998	2015-01-14 11:55:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 333-0557	2015-01-21 08:28:00	Estimator N	

Comments: No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(866) 878-2769	2015-01-14 11:55:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-01-21 08:29:27	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-02-05 16:02:09	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 851-0999	2015-01-14 11:55:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-01-21 08:30:31	No answer M	

Comments: May be interested, however, there was no answer to phone call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-02-05 16:03:32	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 732-2684	2015-01-14 11:55:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-01-21 08:32:44	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-02-05 16:09:16	Unable to connect M	

Comments: May be bidding, not sure. Unable to connect call.

KA'PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lrobbins@kapelconstruction.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 629-3300	2015-01-14 11:55:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2015-01-21 08:34:23	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2015-02-05 16:10:46	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

MAY & ASSOCIATES

528 NAPA ROAD • SONOMA, CA, 95476

Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
loranmay@mayandassociatesinc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 876-1111	2015-01-14 11:57:07	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2015-01-21 08:36:24	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2015-02-05 16:12:32	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mackymccullough@mcculloughconstructioninc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2015-01-14 11:55:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-01-21 08:38:40	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-02-05 16:14:49	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

PARMETER GENERAL ENGINEERS & SERVICES, INC

21025 KING RIDGE ROAD • CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
parmeter@wildblue.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 566-7437	2015-01-14 12:06:56	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 484-3878	2015-01-21 08:39:03	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 484-3878	2015-02-05 16:15:40	Receptionist N	

Comments: No, not bidding this project.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2015-01-14 11:56:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-01-21 08:39:41	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-02-05 16:20:25	Receptionist Y	

Comments: Yes, will be bidding the project.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2015-01-14 11:55:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-01-21 08:40:29	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-02-05 16:21:26	Jason Y	

Comments: Yes, will be bidding the project.

SITE WORK SOLUTIONS, INC

2665 BECHELLI LANE • REDDING, CA, 96002

Cert. #38758 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
GWHITMER@CLEARWIRE.NET	2015-01-14 11:45:28	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 222-3337	2015-01-14 11:55:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 222-2229	2015-01-21 08:41:36	Receptionist N	

Comments: No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SPECIALIZED CONTRACTING SERVICES INC

3601 DOUBLE SPRINGS ROAD • VALLEY SPRINGS, CA, 95252

Cert. #41675 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jzmansfield@getscsi.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 763-2876	2015-01-21 08:42:56	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 763-2876	2015-02-05 16:22:44	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

SPECIALTY TRAFFIC SYSTEMS

2431 BROADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
specialtytraffic@yahoo.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 445-1856	2015-01-14 11:55:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2015-01-21 08:44:20	Receptionist M	

Comments: May be interested, would like to receive a call from the estimator.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2015-02-05 16:24:43	Receptionist Y	

Comments: Yes, is interested. Would like to receive the plans and specs they requested.

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY • WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tvce@tvce.biz	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 629-3011	2015-01-14 13:00:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2015-01-21 08:45:38	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2015-02-05 16:26:35	Estimator M	

Comments: May be bidding, gave all the details to the estimator. He will have a look at the fax and reply if interested.

WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wallacestr@aol.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 768-3386	2015-01-14 11:55:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2015-01-21 08:47:16	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2015-02-05 16:28:11	Estimator N	

Comments: No, not bidding this project.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yolandasconst.mtc@att.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-2683	2015-01-14 11:55:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-01-21 08:48:30	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-02-05 16:29:55	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

BID #: 01-0B4604

BID DUE DATE: 2015-02-12 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are

encouraged to apply. We Are An Equal Opportunity Employer.

If interested please contact:

Stacy Dutra
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: 5302464292
Fax: 5302469940
Email: stacy.dutra@jfshea.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:10 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.
Tel: (510) 527-1000
Fax: (510) 527-0500

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: BOUTHILLIER CONSTRUCTION, INC
 Tel: (707) 459-4041
 Fax: (707) 459-8775

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
- No, we are not interested.
- Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:56:27 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: CHARLIE'S CUSTOM EXCAVATING, INC
 Tel: (530) 221-3626
 Fax: (530) 221-7563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:22 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: DISABLED AMERICAN VETERAN
 ENTERPRISES TRUCKING & SWEEPING, I
 Tel: (559) 213-8773
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:16 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ECHELON-CES MANAGEMENT &
CONSULTING
Tel: (707) 344-4518
Fax: (707) 447-4225

J. F. Shea Construction, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:58:36 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: FRANK MEDINA GENERAL ENGINEERING
CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:16 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: GR SUNDBERG, INC.
Tel: (707) 825-6565
Fax: (707) 825-6563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: GREEN BUILDING PRODUCTS, INC
Tel: (916) 333-0557
Fax: (916) 374-7998

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:13 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC
Tel: (916) 851-0965
Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:24 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); ASPHALT PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:23 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: KA'PEL CONSTRUCTION INC.
Tel: (530) 629-3300
Fax: (530) 629-3300

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:21 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: MAY & ASSOCIATES
Tel: (415) 391-1000
Fax: (415) 876-1111

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:57:07 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:22 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: PARMETER GENERAL ENGINEERS &
SERVICES, INC
Tel: (707) 484-3878
Fax: (707) 566-7437

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 12:06:56 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:56:35 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.
 Tel: (530) 223-9322
 Fax: (530) 223-9222

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:23 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: SITE WORK SOLUTIONS, INC
Tel: (530) 222-2229
Fax: (530) 222-3337

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:18 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: SPECIALIZED CONTRACTING SERVICES
INC
Tel: (209) 763-2876
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:16 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: SPECIALTY TRAFFIC SYSTEMS
Tel: (707) 441-8420
Fax: (707) 445-1856

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:22 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: TRINITY VALLEY CONSULTING
ENGINEERS, INC
Tel: (530) 629-3000
Fax: (530) 629-3011

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); ASPHALT HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 01:00:46 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES
Tel: (707) 834-4992
Fax: (707) 768-3386

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:24 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: YOLANDA'S CONSTRUCTION
ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:25 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

Good Faith Efforts

Documentation

3 - Subcontractors

Used vs Not Used



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572

Date: 16 JAN 2015

Contract #: 01-0B4604 – SOLDIER PILE RETAINING WALL, CONCRETE BARRIER, PAVING AND GUARDRAILING

Bid Date: 12 FEB 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
8	130100	JOB SITE MANAGEMENT	LS	LS	\$4,950.00	\$4,950.00
9	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
20	140003	ASBESTOS COMPLIANCE PLAN	LS	LS	\$1,495.00	\$1,495.00
21	141107	NOA BURIAL LOCATION REPORT	LS	LS	\$2,295.00	\$2,295.00
23	149001	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	LS	LS	\$1,695.00	\$1,695.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Splitting offered bid item quotes may be considered. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS

1. **Field monitoring will likely be required** for the Asbestos Compliance Plan line item. Field monitoring (under the supervision of a CIH) can be provided at a rate of \$2,450.00 per day including all labor, travel, perdiem, equipment, materials, supplies, and lab costs.
2. Training specified in the ACP can be conducted (by a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00 per event.
3. Production of the burial location report does not include surveying or production of electronic geospatial vector data.
4. Job Site Management assumes a project duration of 90 days (field work), or 18 weeks of on-site field work.

$$18 \text{ weeks} \times \$275.00/\text{week} = \$4,950.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

5. No other plans, reports, monitoring or permits are included.
6. The WPCP, the ACP and the LCP are **guaranteed** acceptance for the quoted bid.
7. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
8. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant



FEB 11 2015

Div. No. _____
A/C No. _____

Civil Engineering and Stormwater Solutions

February 6, 2015

RE: Proposal for WPCP for Caltrans 01-0B4604, bidding 2/12/15**Dear Prime Contractor,**

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 9) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016

Annual Revenue Under \$1 Million, In Business Since 2007

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 100001830

TULLY CONSULTING GROUP

180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620

PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM

FRANK MEDINA GENERAL ENGINEERING
 10096 AHART ROAD
 OROVILLE, CA 95966
 OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 2/2/16 expires
Certified SBE: 8270
Certified ESBE: FRMS425230P

Laborers Local 185
 Operators Local 3
 Air Quality Compliant
 Public Work Registration
 #1000005534

FAXED ON 02/12/15
 Bid Date: 02/12/15

REVISED

Project: 01-0B4604
 HUMBOLDT COUNTY

Addendums: 2 Freight Included: Yes Sales Tax Included: Yes
 Quote Valid: 30 Days Permits: No Construction Staking: No USA: ~~No~~
 Traffic Control: 0 Back Charges: No Retention Withheld: No Bond Premium: 2%
 Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

FEB 12 2015

Item No.	Item	Item Price	Unit	Qty	Total
22	TREATED WOOD WASTE	1.00	LB	1140	\$1,140.00
26	REMOVE GUARD RAIL	12.00	LF	100	\$1,200.00
27	REST TERMINAL SYSTEM	1200.00	EA	2	\$2,400.00
42	RAIL ELEMENT WALL	24.00	SQFT	130	\$3,120.00
51	OBJECT MARKER TYPE P	95.00	EA	2	\$190.00
52	TUBULAR BICYCLE RAILING	125.00	LF	39	\$4,875.00
53	TRANSITION RAILING TYPE WB-31	4000.00	EA	2	\$8,000.00
TOTAL					\$20,925.00

- ***Quote is based on all items. If you would like to break up packages please call us for approval.
 - ***Excluding any painting or Electrical work on any items.
 - ***Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage
 - ***Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours
 - ***Bid items that require night work the item price reflect night work rate.
 - Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and Interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.
 - ***Shop Drawings: Contractor to supply drawings where applicable. General to verify and return same: approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.
 - ***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.
- IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS**

APEX FENCE CO., INC.

Since 1970

FEB 12 2015
Div.No.
A/C No.CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007**SBE NO. 11760531**

UNION CONTRACTOR

HUB ZONE CERTIFIEDTELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%QUOTATION: FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK
WILLOW CREEK BRIDGE 04-0115. IN DISTRICT 01 ON ROUTE 299. CONTRACT NO. 01-0B4604.

BID DATE: February 12, 2015

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
22	1140	LB	TREATED WOOD WASTE	\$0.50	\$570.00
26	100	LF	REMOVE GUARDRAIL	\$40.00	\$4,000.00
27	2	EA	RESET TERMINAL SYSTEM	\$1,500.00	\$3,000.00
42	130	SQFT	RAIL ELEMENT WALL	\$25.00	\$3,250.00
51	2	EA	OBJECT MARKER (TYPE P)	\$100.00	\$200.00
52	39	LF	TUBULAR BICYCLE RAILING	\$200.00	\$7,800.00
53	2	EA	TRANSITION RAILING (TYPE WB-31)	\$4,000.00	\$8,000.00
<p>ESTIMATED TRAFFIC DAYS (3)</p> <p>INCLUDES (2) MOVE INS, ADDITIONAL MOVES INS 3,000.00 EA</p> <p># 26 INCLUDES REMOVAL OF MBGR, WOOD POST AND BLOCKS METAL POST TO BE REMOVED BY OTHERS. MBGR TO BE STOCKPILED ON SITE AND USED FOR ITEM #42</p> <p>#42 INCLUDES INSTALLATION OF POST, MBGR AND FRABIC ONLY. EXCAVATION AND BACKFILL TO BE DONE BY OTHERS</p> <p># 52 ANCHOR HARDWARE SUPPLIED BY APEX INSTALLED BY OTHERS</p> <p>GUARD RAIL POST LEAVE-OUT AREA TO BE BACKFILL BY OTHERS.</p> <p>ITEMS DON'T INCLUDE CLEARING OR GRUBBING</p> <p>ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS</p> <p>ITEMS DON'T INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER</p> <p>PRIME TO MARK ALL USA, APEX WILL CALL IN THE TAG.</p>					
TOTAL				\$26,820.00	

SINCERELY
APEX FENCE CO., INC.

 DAVID FARMER/VICE-PRESIDENT
 GENERAL SUPERINTENDENT

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

FEB 09 2015
DIV. NO. _____
AC NO. _____

QUOTATION: CDOT 01-0B4604 HUMBOLDT CO. RT 299

BIDS: 2/12/15

\$15 39,40 - 100⁰⁰

"PLACE ONLY"*59 LF ASPHALT DIKE TYPES "C,F" @ \$73.00 LF \$4307
PLACE 120 SQYD MISC. AREA @ \$65.00 SQYD.**
**** INCLUDES ALL FINISHING AND COMPACTION.**

OPTIONAL QUOTE: PROVIDE 30 TONS HMA @ \$375.00 TON.

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002
 P.O. BOX 494520, REDDING, CA., 96049
 530-223-9322, Fax 530-223-9222, License # 930684
 MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS



PROPOSAL

To: General Contractors

Attn:

Project: CT 01-0B4604

Date: 2/12/2015

Bid date: 2/12/2015

Item	Description	Quantity	UM	Unit Price	Amount
*	2 Construction Area Signs	1	ls	\$ 1,750.00	\$ 1,750.00
*	9 Prepare Water Pollution Control Program	1	ls	\$ 750.00	\$ 750.00
E	10 Temporary Erosion Control Blanket	140	sy	\$ 10.00	\$ 1,400.00
E	11 Temp Cover	120	sy	\$ 7.00	\$ 840.00
E	12 Tempo Check Dam	30	lf	\$ 10.00	\$ 300.00
E	13 Temporary DI Protection	1	ea	\$ 250.00	\$ 250.00
E	14 Temp Fiber Roll	240	lf	\$ 6.00	\$ 1,440.00
E	15 Temporary Reinforced Silt Fence	120	lf	\$ 12.00	\$ 1,440.00
P	37 Class 2 Aggregate Base (CY)	18	cy	\$ 200.00	\$ 3,600.00
P	38 Minor Hot Mix Asphalt	30	ton	\$ 195.00	\$ 5,850.00
P	41 Place Hot Mix Asphalt (miscellaneous area)	120	sqyd	\$ 68.00	\$ 8,160.00
***	55 Mobilization (partial)	1	ls	\$ 10,000.00	\$ 10,000.00
				Total:	\$ 35,780.00

- es
- Proposal valid for 30 days, Allow 10 days for scheduling
 - All work within related scope (E, P,*) to be available and performed consecutively.
 - Price includes furnishing and installation unless otherwise noted.
 - Addendum 1 - 2 acknowledged
 - Traffic Control is excluded for all our work.
 - 1 Mobilization to be included for each scope (temp eros control and paving) work. Additional Mobilizations to be billed at \$1,500.00.
 - Maintenance of Temporary Erosion Control is excluded.
 - Quote is seperable by package only. Erosion Control Package and Paving Package
 - Excludes QC Testing/QC Plan
 - * are stand alone items.

- s.
- Bonds
 - Permits
 - Raising/Lowering Iron
 - Fees
 - Striping
 - Staking
 - Engineering
 - Referencing

Respectively Submitted,
Brian Zarr
 Estimator



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

February 10, 2015

To All General Contractors Requesting Sub-Bids.

FEB 10 2015

Re: Caltrans Project 01-Hum-299-32.1, Caltrans Contract No. 01-0B4604, Addendum Nos. ^{1, 2} ~~1, 2~~
 Soldier pile retaining wall, concrete barrier, paving and guardrail in Humboldt County near
 Willow Creek at 1.2 miles west of East Fork Willow Creek Bridge 04-0115. Bid Date: February
 12, 2015 (2:00 p.m.).

Div. No. _____
 VC No. _____

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
35	Wood Mulch	CY	8	\$375.00	<u>\$ 3,000.00</u>

- Notes:
- 1) Total price for Wood Mulch includes submittals (includes 2 cu ft sample of bulk shredded fir bark from supplier), certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP- and DOORS-compliant)), taxes on materials, incidentals and installation as per specifications (unless otherwise as noted).
 - 2) Total price for Wood Mulch excludes 2 cu ft mulch sample with the mulch source listed on the bag to obtain approval of Wood Mulch prior to delivery of the mulch to the job site (wood mulch source only sells in bulk), re-installation of Wood Mulch, straw incorporation, straw anchoring, site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 1/2 inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, Bonded Fiber Matrix (BFM), rolled erosion control products (RECPs), Fiber Rolls, Silt Fence, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.
 - 3) One (1) move-in is included in the total bid price. Additional move-ins (if required) is at \$950.00 each. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 8 CY of Wood Mulch. Stand-by time will be billed at \$300.00 per hour.

01-Hum-299-32.1, 01-0B4604, Addendum Nos. 1-2, in Humboldt County near Willow Creek at 1.2 miles west of East Fork Willow Creek Bridge 04-0115.


Nitta Erosion Control Bid-Proposal dated February 10, 2015.

Page 2 of 2.

- 4) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) General Contractor to provide good, drivable truck access to each site to be treated with Wood Mulch.
- 8) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Wood Mulch. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

FEB 10 2015

Div.No. _____
A/C No. _____

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

561730 Landscaping Services

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1R23 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 224 1700

A/C No.
Div No.

FEB 10 2015

Firm Number : 217
Renewal Date : December 1, 2015


Janice Salais, CERTIFYING AGENCY REPRESENTATIVE
November 22, 2013

Back To Query Form

Search Returned 1 Records

Fri Jun 20 16:55:38 PDT 2014

Query Criteria

Firm ID: 217
Firm/DBA Name: Nitta Erosion Control
City: Loomis
Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95850
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 48; 47; 46; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;

FEB 10 2015

Div.No. _____
A/C No. _____

ACDBE NAICS

Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
Licenses	C27 Landscaping Contractor; D59 Hydrosseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form



CIDH (PIERS) Drill Only



Attn: Estimating
Date: 2/12/2015
Project: 01-0B4604
Location: Route 299, Nr Willow Creek, CA.

Item No.	Item Description	Unit Measure	Estimated Quantity	Unit Price	Item Total
44	30" Drilled Hole	LF	141'	\$99.00	\$13,959.00

ADDENDUMS NOTED

- Provide and place shaft stabilization to advance shafts only No Yes
 Perm Temp Polymer
CASING CASING HEAD
- Set Steel supplied by others at time of drilling, (piers only) No Yes
- Align, Plumb, and Brace Steel / VIP's by PCDC (piers only) No Yes
- Supply and maintain Tanks (for PCDC use) No Yes
- Supply and Place concrete by PCDC (piers only) No Yes
- Place concrete supplied by others No Yes
- Removal / Responsible for drill spoils by PCDC No Yes
Drill spoils is defined as any materials removed from the shaft, any fluids leaching from the drill spoils and any cleaning of storage tanks, Drill spoils will be placed were convenient for PCDC and removed by others at their expense On a as needed basis
- Safe vertical access at 55' feet high and safe horizontal access for 10' feet wide drilling equipment with 30" tail swing and 10' of reach moving under its own power to all Dry and Dewatered shaft cut off / footing locations. Access also includes furnishing and placing surface materials, mats, ramps, benches, cleaning of roads and maintenance of same by others for PCDC concrete trucks and pumps.
- This quotation is based on performing our work in 1 continuous day time, uninterrupted operation(s) with only 1 move on and off site per rig. Each additional move will be charged at \$5,500.00
- Delay time to drill production caused by others will be charged at full Caltrans Force Account Rates. FEB. 12 2015
- Remarks: EXERCISE CAUTION in pre-excavating footings / grade beams or any other type cuts as they may prevent drill rig access, and or be destroyed. Div. No. A/C No.
- Note terms and conditions on attached page/s.

Proposed by: X Title: VP
Chris Sykes

This proposal must be countersigned on the back page by PCDC to be binding. The following are a part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, these conditions shall prevail. This bid proposal shall remain open for a period of thirty days from the bid date, and PCDC reserves the right to withdraw this bid proposal at any time within the aforementioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the bid date.

Pacific Coast Drilling Co Inc, 364 Bellevue Ave, Santa Rosa, CA 95407
PH 707-778-8316 Lic 539855 A, C-57

The following Terms and Conditions are part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, the above conditions shall prevail.

PACIFIC COAST DRILLING COMPANY (PCDC) TERMS AND CONDITIONS

This proposal is based upon the following Terms and conditions, which are to be provided and paid for by others. By signing below, you also acknowledge that U.S.A. Dig (1-800-227-2600) has been properly notified and their services provided for this project, and PCDC is not liable or at all responsible for providing utility location services on this project or any damage thereof.

1. All required field engineering and layout, including clearly marked center hubs and elevations at each shaft location.
2. All required soil, concrete and material testing. All special inspections and/or monitoring.
3. The protection, relocation, removal and/or repair of all utilities that interfere with Pacific Coast Drillings scope of work.
4. Removal and disposal of all drill spoils and drill fluids/displaced ground water so as not to interfere with or impede the progress of the drilling operation by others. Unless other wise specified.
5. A suitable concrete wash out pit/area for PCDC's use to be supplied and maintained by others.
6. Removal of all form work / sonotube by others.
7. Traffic control or protection including all personnel, any labor and/or equipment that may be required, such as street cleaning, barricades, fences or handrails.
8. Water and electrical power and a concrete wash out area within 50' of any work location and sanitary facilities will be made available by others for PCDC.
9. All on site licenses and/or permits. All easements or permissions for performance of drilling subcontractor's work.
10. Suitable on site area(s) for the drilling subcontractor's office, storage and/or fabrication of materials.
11. Shafts will be drilled with standard augers, unless otherwise herein specified.
12. If reinforcing steel is too be furnished by others, it is to be tied sufficiently for lifting and convenient to shaft locations at no cost to the drilling subcontractor. Including any bending of bars, turning of vertical bars, the addition of terminators and or coupling in order to use casing
13. No back charges of any kind will be accepted or considered, unless they have been signed for by an authorized PCDC representative on a daily basis.
14. This proposal is based on PCDC personnel working a straight-time work week. The premium time portion of any overtime work directed will be charged as extra work.
15. Any cleaning of the Piers beyond that which the normal drilling tools will achieve which may be required to perform this work; it will be performed on an hourly, time and material basis.
16. Pacific Coast Drilling Co. shall be excused for delays in the completion of the contract caused by acts of God, action or non-action of owner, owner's agents or employees, the General Contractor, other contractors on the project, inclement weather, labor disputes, acts of public utilities, public bodies, extra work, failure of owner of General Contractor to make progress payments, or other contingencies, that are beyond the control of PCDC.
17. We have relied on plans and specifications received for bidding purposes, PCDC shall be entitled to compensation for extra cost incurred as a result of erroneous plans or specifications lack of received information. Should conditions be encountered in the performance of our scope of work which differ from (A) Those indicated by the contract documents or soils data furnished to PCDC, or (B) Those ordinarily encountered and generally recognized as inherent in work of the character provided in the contract, an equitable adjustment will be made to cover the costs of those impacts. If the Piers are designed deeper than the soil borings, we have assumed that the material to be drilled is similar to that which was encountered to the depth explored. Should this not be the case, any added expense to us is to be paid for as extra work.
18. Payments due pursuant to the terms and conditions recited herein are to be made upon the presentation of PCDC's invoice to owner/contractor. Invoices must be paid without fail within thirty days. Overdue balances will be charged interest at the maximum amount provided by law. No retention shall be withheld from the payments due pursuant to the presentation of the invoice.
19. Owner/Contractor agrees to pay reasonable attorney's fees and court costs if PCDC is required to bring legal action to collect any rental or other sums due, as provided herein, of collection of any loss, damage or injury to leased equipment or persons or property involved in the use of such equipment where any such loss, damage or injury occurs as a direct result of the acts of owner/contractor.
20. Upon request, PCDC will provide certificates of insurance in that amounts and in accordance with the coverage PCDC presently has. The costs associated with such coverage will be quoted upon request. Additional insurance and the coverage afforded there under will be quoted on request. Naming others as additional insureds under PCDC's existing insurance will be charged at cost.
21. This agreement involves the performance of work for Contractor and/or Property Owner (s) on Contractors or Property Owners premises. Contactor and/or Property Owner(s) agrees to indemnify Pacific Coast Drilling Company, against all losses, expenses, claims and liability of any nature resulting from injury of damages to person(s) or property caused by, or resulting from performance of such work, except for injuries or damages caused by the sole negligence of PCDC.
22. This bid proposal shall remain open for a period of thirty days from the date, and PCDC reserves the right to withdraw this bid proposal at any time within the afore mentioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the date.

The above prices, specifications, terms and conditions are satisfactory and hereby accepted. You are hereby authorized to begin work.

IF YOUR COMPANY REQUIRES A "WORKERS COMPENSATION WAIVER OF SUBROGATION" THERE WILL BE AN ADDED COST

Authorized Sign: _____ Date _____

Authorized by Print: _____

Sign: _____
Pacific Coast Drilling Company, Inc Rep.

Drill/set/pour/case/ concrete & steel by others.

BEG 12 2015
Div. No. _____
A/C No. _____

West Coast Drilling, Inc.
 P.O. Box 254
 Pinole, CA 94564
 License #664239

PROPOSAL

Page 1 of 3 pages
 Job Name: Willow Creek
 Contract #:01-0B4604
 Date: 02-12-15

WEST COAST DRILLING[WCD] submits the following proposal for your review. The scope of work indicated below is the basis of our pricing. Should you wish to revise the scope please indicate your intent prior to submitting your quotation so that we may address any cost differences.

SCOPE OF WORK

This is a quote to Drill only the following:

<u>ITEM NO</u>	<u>ITEM</u>	<u>UNIT OF MEASURE</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>TOTAL PRICE</u>
44	30" Drilled Hole	LF	141	\$125	\$17,625

Special Clarifications:

West Coast Drilling will require access, including firm level benches for the Drill Rig. The General Contractor shall provide clearly marked layout for each drilled pier location.

1. Overhead wires to be removed by general contractor.
2. Continuous spoil removal during drilling operation to be done by others.
3. Spoil off-haul to be done by general contractor.
4. Traffic control to be provided by general contractor.
5. All casing will be removed from pier. If casing is left in pier, cost of casing will be added to final price.
6. The General Contractor is responsible to cover piers if not immediately poured.
7. Site dewatering to be provided by general contractor.
9. Footage begins from bottom of tracks.

Qualifications:

1. **Permits and Fees:** We exclude the costs of permits, tests, inspections, fees and bonds.
2. **Layout:** Lines, grades and layout to be furnished to us by general contractor with sufficient control points established which do not interfere with our work.
3. **Contaminants:** This proposal is based on any soil and water being encountered during our operations to be clean. (i.e. non-contaminated).
4. **Traffic Control:** Traffic control to be furnished by general contractor.
5. **Progress:** Unless otherwise noted, our proposal is based on (1) mobilization to each site and a continuous operation with unlimited access to the entire site allowing us to determine the sequence of our work. Additional mobilizations will be charged at \$4,500 ea.
6. **Site Conditions:** Unless otherwise noted, this proposal is based on dry site conditions. Site and/or excavation dewatering is not included nor is the diverting of site surface flows away from our work.
7. **Utilities/Obstructions/Differing Conditions:** We have not included any provisions for locating, removing, supporting or the interference of underground/overhead utilities or obstructions. WCD will not be responsible for damage caused to any utility for any reason other than that arising from our own negligence. The general contractor's insurance will be primary against any claim arising out of such damage. Conditions differing from that indicated on soil logs inclusive of, but not limited to boulders, gravel, wood, metal pilings, sand, quicksand, caves or any other foreign material not native to the existing soils requiring additional time and equipment will be performed on a Time & Material basis. We will then charge \$450 per hour. Should shafts be drilled deeper than the soil borings indicate, such shafts will be drilled. WCD shall be entitled to be compensated for the extra drilling as we have assumed that the materials that are drilled below such depths are similar to those indicated on the soil borings at the depths explored adjacent to the shaft. Tooling repair at shop labor cost of

FEB 12 2015

Div.No.

AVC No.

8. **Access:** Suitable access such as roads, benches and easements for a Kobelco drill rig, and concrete trucks all under their own power to all hole locations to be provided by general contractor for our work. We exclude hoisting of our equipment for the same.
9. **Monitoring:** The general contractor is to be responsible for settlement and survey markers, monitoring of shoring, existing street's utilities, properties, buildings and other structures.
10. **Dust Protection:** Protection of existing structures and surrounding properties by others.
11. **Progress Payments:** Zero percent retention will be withheld from regular progress payments. Full payment, including retention, is to be made within 30 calendar days of completion of our work. All progress payments are to be made within 30 days of each invoice. Monthly interest at a rate of 1.5% will be assessed against invoice. WCD is to be paid regardless of the general contractor's ability to obtain payment from architect, owner or engineer of project.
12. **Back Charges:** Any back charges will be agreed to by both parties at the time of the incident and be fully documented as such. Should damages be found that are the responsibility of WCD, we must have an opportunity to resolve them ourselves prior to any remediation efforts being undertaken by others.
13. **Rebar Cages:** Unless otherwise indicated in our scope of work, rebar cages will be supplied by the general contractor staged adjacent to holes, tied, braced against pick deformation, dobies securely doubled tied with cage ready for placement in holes.
14. **Spoils:** Removal, stockpiling, staging, off-haul, disposal and cleanup of spoils from our operation will be provided by the general contractor on a continuous uninterrupted basis so as not to impede the progress of WCD.
15. **Dewatering:** The general contractor will provide sump pits, deslitting and disposal of all drilling fluids within 100' of drilled shafts' location.
16. **Water:** The general contractor will supply water necessary for our operation within 50' of all locations.
17. **Delays:** Should we be delayed in our progress of work due to the owner, daily time and material sheets shall be submitted for labor and equipment per published WCD Time & Material rates.
18. **Force Majeure:** We cannot accept any liability for default or delay in the completion of our work when caused by strike, riot, war or act of God or other similar circumstances beyond our control.
19. **Hours of Work:** This proposal is based on our working a straight time work week. Costs associated with acceleration of work, i.e. premium time portions, as well as all other costs incurred due to acceleration will be charged as extra work.
20. **Liability:** No liability can be accepted by us, nor shall we accept as in any way our responsibility defects of any kind whatsoever arising from a cause which is outside our immediate control or knowledge, or for any fault in the junction between our work and subsequent work carried out by others.
21. **Indemnity:** Subject to the terms of the Liability clause above, we shall indemnify the owner and general contractor with respect to any claim that arises directly from the negligence or intentional fault, if any, of WCD in performing its work hereunder, but the extent of such indemnity shall be limited to WCD's portion of the total fault causing the loss or damage on which the claim is based. WCD shall have no other responsibility to defend, pay for, or indemnify the owner and/or general contractor or its agents with respect to any claim arising from or related to WCD's work. The limit of our liability shall be \$1,000,000. The general contractor shall likewise indemnify WCD with respect to any claim that arises from the negligence or intentional fault, if any, of the general contractor in performing its work hereunder, but the extent of the general contractor's liability shall be limited to the general contractor's portion of the total fault causing the loss or damage on which the claim is based. This agreement supersedes any other contract/agreement/master agreement signed by any representative, officer, or employee of WCD.
22. **Bonds:** Bond fees are not included in this proposal. If one is desired, please contact our office.
23. **All Provisions:** All provisions of this proposal are to be included in any subcontract agreement and will be expressly incorporated into and attached to any subsequent agreement entered into between West Coast Drilling and the general contractor.
24. **Contractor:** The general contractor is responsible to cover all pier holes on-site. This is not WCD's responsibility.
25. **Non-Waiver:** WCD's failure at any time to insist upon strict performance by the general contractor of the terms of this proposal shall not be construed as a waiver of WCD's right to demand strict performance. The express waiver of one provision of this proposal shall not be deemed as a waiver of any other provisions of the proposal.
26. **Terms and Conditions:** Should any of the terms and conditions of this proposal/quotation be held to be contrary to any state or federal law now or hereafter enacted, such fact shall not invalidate any of the remaining terms and conditions.
27. **Assignability:** This proposal may not be assigned by the general contractor by its own act or by operation of law without the prior written consent of WCD.
28. **Disputes, Litigation and Arbitration:** Any dispute, controversy or claim arising out of or relating

FEB 12 2015

Div.No. _____

A/C No. _____

to this agreement shall be resolved by arbitration or litigation at the sole discretion of WCD. If WCD chooses arbitration, it shall be conducted in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association. Such litigation or arbitration will be conducted in San Francisco, California, or such other venue as WCD chooses. The CUSTOMER agrees to submit to the jurisdiction of the arbitration panel or court at such venue. The award rendered by the arbitrators shall be final, and judgment may be entered upon it in accordance with applicable law in any court having jurisdiction thereof.

- 29. All underground utilities/obstructions are to be located and identified/hydro-excavated by the General Contractor prior to drilling. West Coast Drilling is not in any way responsible if underground utilities are drilled with our equipment as we are not a part of the locating process.

We Propose hereby to furnish material and labor - complete in accordance with these specifications for the sum of:

See above scope of work.

All material is guaranteed as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements are contingent upon strikes, accidents, or delays beyond our control. Owner is to carry fire, tornado, and other necessary insurance. Our workers are fully covered by Workers Compensation insurance.

FEB 12 2015

Authorized Signature _____

Note: This proposal may be withdrawn by us if not accepted within 30 days.

ACCEPTANCE OF PROPOSAL - The prices, specifications and conditions are satisfactory and are hereby accepted: You are authorized to do the work as specified. Payment will be made as outlined above.

Signature _____

Date _____



Estimating Dept.

Quote

Independent Structures Inc.
 License #951126
 SBE #1464280
 8490 Hartmeyer lane
 Redding, Ca. 96002
 PH (530) 223-5238
 Fax (530) 223-5432
 Cell (530) 941-9006

Bid Date: 2/12/2015
 Contract Info:
 01-0B4604
 01-HUM-299-32.1


Estimator:
 Scott Langum

ITEM #	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
2	CONSTRUCTION AREA SIGNS	LUMP SUM	\$1,200.00	\$1,200.00
3	TRAFFIC CONTROL	SEE ATTACHMENT		
5	P.C.M.S.	SEE ATTACHMENT		
7	TEMP ALT CRASH CUSHION	SEE ATTACHMENT		
			TOTAL	\$1,200.00

FEB 12 2015

DIV NO. _____

A/C NO. _____



Redding, Ca

TO: Estimating Dept.

Quote

INDEPENDENT STRUCTURES INC
License # 951126
SBE #1464280
8490 Hartmeyer Lane
Redding, CA. 96002
Ph (530) 223-5238
Fax (530) 223-5432
CELL (530) 941-9006

Bid Date: 2/12/2015
Contract Info:
01-0B4604
01-HUM-299-32.1
Estimator:
SCOTT LANGUM

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
FULL RATE CHARGED AFTER FOUR (4) HOURS.

Table with 2 columns: Description and Price. Includes items like TRAFFIC CONTROL -- LANE CLOSURES, FLAGGING - 2 MEN / DAY (T-13) / NO Rumble Strips, etc.


FEB 12 2015
Div. No.
A/C No.

Overtime is \$95.00 Per Hour Per Person over 8 hours
Doubletime is \$115.00 Per Hour Per Person.

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
\$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pickup each.
(Surcharge \$0.75 per mile, portal to portal)

CHANGEABLE MESSAGE SIGN RENTAL RATES

\$150.00/day, \$400.00/1 week, \$950.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.
NO delivery or pick up charge if Independent Structures performs traffic control.



Proposal/Quote

INDEPENDENT STRUCTURES INC
 License # 951126
 SBE#1464280
 8490 Hartmeyer lane
 Redding, CA. 96002
 Ph (530) 223-5238
 Fax (530) 223-5432
 Cell (530) 941-9006

Bid Date: 2/12/2015
 Contract Information:
 01-0B4604
 01-HUM-299-32.1

Estimator: Scott Langum

ABSORB 350 TL2 5 ELEMENT CRASH CUSHION RENTAL \$600.00 /28DAYS
 (INCLUDES NOSE, MARKER, AND TRANSITION)
 (DOES NOT INCLUDE DELIVERY, OR INSTALL)

ABSORB 350 TL3 9 ELEMENT CRASH CUSHION RENTAL \$800.00 /28DAYS
 (INCLUDES NOSE, MARKER, AND TRANSITION)
 (DOES NOT INCLUDE DELIVERY, OR INSTALL)

ABSORB 350 DELIVERY (PER 1-3 SYSTEMS) \$250.00 /EA

ABSORB 350 INSTALLATION WITHOUT WATER \$700.00 /EA
 (PLUS DELIVERY, CONTRACTOR RESPONSIBLE FOR WATER FILL)

RELOCATE ABSORB 350 CRASH CUSHION \$750.00/EA
 MOBILIZATION TO RELOCATE ONE ABSORB 350 \$700.00/EA
 (IF RELOCATING MORE THEN ONE NO MOBILIZATION WILL APPLY)

CONTRACTOR IS RESPONSIBLE TO DRAIN AND REFILL WITH WATER
 AFTER ABSORBS ARE RELOCATED

FEB 12 2015

REV NO. _____
 A/C NO. _____

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
 DVBE Supplier #1753009
 DBE Firm#38721

Email - tandsdvbe@yahoo.com

Phone 530-864-8105
 P.o. Box 270936
 Susanville Ca, 96127

JOB # 01-0B4604**Bid Date 2/12/2015****Job Name- Soldier pile retaining wall, concrete barrier, paving and guardrail****1. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)**

- 8 Hour straight time shift \$1250.00 (Two Flaggers)
- 8 Hour straight time shift (2 flaggers and rumble strips included \$1320.00)
- Additional Flagger (Each) per 8 hr. straight time rate \$600.00
- Overtime, each flagger \$95.00 per hr.
- Sunday/Holidays time each flagger \$105.00 per hr.
- Night pay \$3.25/Hr./Man

FEB 11 2015

Div.No. _____
 A/C No. _____

All typical signs (10) stands (10) flagging equipment, cones (30) included, and highly qualified personal will be included.

When and if additional equipment is needed see rates below.

Set up and tear down will be billed at TCS rate listed in Item 2. Expect 1.5 hrs. for one man and ½ hr. for additional man to set up rumble strips and signs.

Exclusions. Prime contractor will provide all light towers (Unless rented from T AND S DVBE inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

Pilot car (Item #3)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

2. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3

- 8 Hour straight time shift \$829.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1296.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$126.00 (Traffic control supervisor, traffic truck)
- Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate \$150.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

Traffic control cone truck will include all needed cones, temp signs and stands, and fully trained and very experienced traffic control supervisor. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be included in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

3. Traffic control technician labor (Includes truck)

\$790.00 per 8 hour straight-time;

\$105.00 per hour overtime & Saturdays;

\$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

BK

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
 DVBE Supplier #1753009
 DBE Firm#38721

Email – tandsdvbe@yahoo.com

Phone 530-864-8105
 P.O. Box 270936
 Susanville Ca, 96127

Item #2 Construction Area Signs

12 signs listed in plans (sheet 6) \$2,300.00 Lump sum price for install and removal.

Price includes placement and removal. Allow 10 days advanced notification for installation. \$850.00 charge if contractor would like T and S DVBE Inc. to USA sign locations.

All signs, post and hardware remain the property of T and S DVBE Inc. If any damage, vandalism, and or relocation is required additional fees will be applied.

Traffic Control Plans

Lane closures, flagging closures, detours, road closures, ramp closures etc. \$350.00 per page of traffic control plan.

5. Arrow Board Rental

\$275.00 per day
 \$400.00 per week
 \$900.00 per month

6. Portable Changeable message boards (Item 5)

\$800.00 per month if T AND S DVBE Inc. if contracted for traffic control systems.

\$950 per month
 \$500.00 per week
 \$300.00 per day

inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 3 months.

Exclusions

Relocation of PCMS boards, Light towers, and Arrow boards will be charged at an hourly rate listed in item number 3.

7. Light Towers

\$100.00 per day
 \$200.00 per week
 \$600.00 per month

There will be a \$250.00 delivery and pick up fee per light tower if rented for less than three months.

Prime contractor is responsible for fuel and or additional fuel cost if T AND S DVBE Inc. is directed to fuel light towers. The price will be \$5.00 per gallon for light towers.

B. Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
 - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
 - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
 - \$2.00 per day \$20.00 Per month
5. Night Road Work Ahead Beacons \$4.00/Day
6. Call for rates on additional sign or barricade rates.

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

FEB 11 2015

Div. No. _____
 A/C No. _____

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
 DVBE Supplier #1753009
 DBE Firm#38721

Email – taidsdvbe@yahoo.com

Phone 530-864-8105
 P.O. Box 270936
 Susanville Ca, 96127

- Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

- Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.

Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

- Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

- Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

- Working Time

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

- All Payments

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call Taren Forde at 530-864-8105 or Steve at 530-921-8044. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

- This quote is valid for 30 days.

FEB 11 2015

Div. No. _____

A/C No. _____

Query Criteria

Firm ID: 38721

Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	704-505 INDIANS RD
Address Line2	
City	JANESVILLE
State	CA
Zip Code1	96114
Zip Code2	
Mailing Address Line1	P.O. BOX 270936
Mailing Address Line2	
Mailing City	SUSANVILLE
Mailing State	CA
Mailing Zip Code1	96127
Mailing Zip Code2	
Certification Type	DBE
EMail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	864-8105
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	484110; 480480; 561890;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
Licenses	
Trucks	WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

DIV. NO.
 A/C NO.
 FEB 11 2015

Camblin Steel

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 Expires 07/31/16 NV#0042078 OR#191866 Expires 10/4/14
 4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

FEB 12 2015
 Div. No. _____
 A/C No. _____

JOB PROPOSAL

TO: _____

DATE: 2/12/15

JOB & LOCATION: WILLOW CREEK RETAINING WALL HUMBOLDT CO

ADDENDUMS:

PLANS: 01-084604

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS		X			
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
			TOTAL PRICE: \$9,105.00		
BID BREAKDOWN	ALTERNATES		ADDS	DEDUCT	
ITEM 45 - 24CY @ \$290.00	36%				
ITEM 54 - 39' @ \$55.00	14%				

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material
 is not shipped within (90) days

Very Truly Yours,
 Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____ ACCEPTED BY: _____ DATE: _____

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of support documents.

Description of Outreach	Dates	Location (if applicable)	Results
Shasta Builders Exchange	1/14/15 - 2/12/15		Placed Ad
Construction Up-Date	1/15/15, 1/22/15, 1/29/15, 2/5/15		Placed Ad
Minority Bidders Bulletin	1/19/15, 1/26/15, 2/2/15, 2/9/15		Placed Ad
Reed Construction Data	1/14/15 - 2/12/15		Placed Ad
Caltrans Online	1/14/15 - 2/12/15		Placed Ad
DBE Good Faith.com	1/15/15 - 2/12/15		Placed Ad, Emailed, Faxed, Called 2 Times

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Please See Attached Solicitation and Advertising

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please See Attached Solicitation and Advertising

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please See Attached Solicitation and Advertising

Good Faith Efforts

Documentation

4 - Advertising Back-Up

Addressee	Start Time	Time	Prints	Result	Note
92212140	01-15 11:43	00:00:49	002/002	OK	

Note TM: Timer TX, PM: Polling, OR: Original Size Setting, FME: Free Press TX, PS: Page Separation TX, RT: Mixed Original TX, CM: Manual TX, CSM: Copy, FWD: Forward, PDC: FAX, BB: Double-Sided Binding Direction, SS: Special Original, FPC: F-code, RTX: RT, RV: Reverse, MC: Confidential, BUL: Bulletin, SIP: SIP Fax, IPAX: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PS-OFF: Power Switch OFF, TEL: RX from TEL, NE: Other Error, CONT: Continue, NO Ans: No Answer, REF: Receipt Refused, Busy: Busy, H-Full: Memory Full, LOU: Receiving Length Over, RPT: Receiving page over, FTL: File Error, DC: Decode Error, MWR: Non-Response Error, MWRN: Response Error, PRINT: Compulsory Memory Document Print, DEL: Compulsory Memory Document Delete, SEND: Compulsory Memory Document Send.

JAN 14 2015
Div.No. _____
ACV No. _____

221-2140

Listing Only Place Ad

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY	LISTING & AD
Date _____ Time _____	Date <u>1/14/15</u> Time <u>10:30 AM</u>
Company Name: <u>J. F. Shea Construction, Inc.</u>	Company Name: <u>J. F. Shea Construction, Inc.</u>
Phone: <u>(530) 240-1282</u>	Address: <u>P. O. Box 494618</u>
Fax: <u>(530) 240-9240</u>	City, State, Zip: <u>Redding, Ca. 96049-4618</u>
Contact Person: _____	Phone: <u>(530) 240-1282</u>
Job Location: _____	Fax: <u>(530) 240-9240</u>
Job Name: _____	License #: <u>780089 A</u>
Job Number: _____	Per: _____
Bid Date: _____ Bid Time: _____	Contact Person: <u>Stacy Dutra</u>
Job Location: _____	Place Ad on These Dates: <u>ASAP - please run until bid date, thanks!</u>
Job Name: _____	Job Location: <u>Humboldt County</u>
Job Number: _____	Job Name: <u>Solder Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing</u>
Bid Date: _____ Bid Time: _____	Job Number: <u>Contract #: 01-0B4604</u>
Members \$20/Week Non-Members \$40/Week	Bid Date: <u>2/12/15</u> Time: <u>2:00 PM</u>
Non-Member Payment	Place Ad on These Dates: _____
Payment: _____	Job Location: _____
Amount \$ _____	Job Name: _____
Jobs Received _____	Job Number: _____
Bulletin	Bid Date: _____ Time: _____
Listing Was Done: _____	
Ad Was Done: _____	

Fax #: (530) 221-2140

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

LISTING & AD

Date _____ Time _____

Date 1/14/15 Time 10:30 AM

Company Name:
J. F. Shea Construction, Inc.

Company Name:
J. F. Shea Construction, Inc.

Phone:
530) 246-4292

Address:
P. O. Box 494519

Fax:
530) 246-9940

City, State, Zip:
Redding, Ca. 96049-4519

Contact Person: _____

Phone:
530) 246-4292

Job Location: _____

Fax:
530) 246-9940

Job Name: _____

License #:
769988 A

Job Number: _____

Bid Date: _____ Bid Time: _____

Per: _____

Job Location: _____

Contact Person: Stacy Dutra

Job Name: _____

Place Ad on These Dates:
ASAP - please run until bid date, thank!

Job Number: _____

Bid Date: _____ Bid Time: _____

Job Location:	<u>Humboldt County</u>
Job Name:	<u>Solder Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing</u>
Job Number:	<u>Contract #: 01-0B4604</u>
Bid Date:	<u>2/12/15</u>
Time:	<u>2:00 PM</u>

Members \$20/Week Non-Members \$40/Week

Non-Member Payment

Payment:
Total \$ _____
Amount \$ _____
Date Received _____

Place Ad on These Dates: _____

Bulletin

Job Location:	_____
Job Name:	_____
Job Number:	_____
Bid Date:	_____
Time:	_____

is Listing Was Done: _____
a. Ad Was Done: _____

**REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

State of California Department of Transportation - Caltrans
Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR
WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115

Humboldt County

Contract #: 01-0B4604

Engineers Estimate: \$380,000.00

Bid Date: 2/12/2015 @ 2 PM

Goal: 18 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	28	CLEARING AND GRUBBING (LS)
2	CONSTRUCTION AREA SIGNS	29	DEVELOP WATER SUPPLY
3	TRAFFIC CONTROL SYSTEM	30	ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS)
4	CHANNELIZER (SURFACE MOUNTED)	31 (F)	STRUCTURE EXCAVATION (SOLDIER PILE WALL)
5	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	32 (F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)
6	TEMPORARY RAILING (TYPE K)	33 (F)	CONCRETE BACKFILL (SOLDIER PILE WALL)
7	TEMPORARY ALTERNATIVE CRASH CUSHION	34 (F)	LEAN CONCRETE BACKFILL
8	JOB SITE MANAGEMENT	35	WOOD MULCH
9	PREPARE WATER POLLUTION CONTROL PROGRAM	36	FINISHING ROADWAY
10	TEMPORARY EROSION CONTROL BLANKET	37	CLASS 2 AGGREGATE BASE (CY)
11	TEMPORARY COVER	38	MINOR HOT MIX ASPHALT
12	TEMPORARY CHECK DAM	39	PLACE HOT MIX ASPHALT DIKE (TYPE C)
13	TEMPORARY DRAINAGE INLET PROTECTION	40	PLACE HOT MIX ASPHALT DIKE (TYPE F)
14	TEMPORARY FIBER ROLL	41	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
15	TEMPORARY REINFORCED SILT FENCE	42	RAIL ELEMENT WALL
16	TEMPORARY STRAW BALE BARRIER	43	STEEL SOLDIER PILE (HP 14 X 89)
17	TEMPORARY CONSTRUCTION ENTRANCE	44	30" DRILLED HOLE
18	STREET SWEEPING	45 (F)	STRUCTURAL CONCRETE, BARRIER SLAB
19	TEMPORARY CONCRETE WASHOUT	46	CONTROLLED LOW-STRENGTH MATERIAL
20	ASBESTOS COMPLIANCE PLAN	47 (F)	TIMBER LAGGING
21	NOA BURIAL LOCATION REPORT	48	CLEAN AND PAINT STEEL SOLDIER PILING
22	TREATED WOOD WASTE	49	PREPARE AND STAIN CONCRETE
23	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	50	8" ENTRANCE TAPER
24	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS)	51	OBJECT MARKER (TYPE P)
25	REMOVE ENTRANCE TAPER	52 (F)	TUBULAR BICYCLE RAILING
26	REMOVE GUARDRAIL	53	TRANSITION RAILING (TYPE WB-31)
27	RESET TERMINAL SYSTEM	54 (F)	CONCRETE BARRIER (TYPE 736 MODIFIED)
		55	MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson / Art Director

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

**State of California Department of Transportation - Caltrans
Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW
CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115
Contract #: 01-0B4604 - Engineer's Estimate: \$380,000.00
BID DATE: 2/12/2015 @ 2 PM GOAL: 16% DBE**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); STRUCTURE EXCAVATION (SOLDIER PILE WALL); STRUCTURE BACKFILL (SOLDIER PILE WALL); CONCRETE BACKFILL (SOLDIER PILE WALL); LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE G); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); CONCRETE BARRIER (TYPE 735 MODIFIED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):


I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature

CONSTRUCTION
UP-DATE
INC.

DATES PUBLISHED



1/15/15, 1/22/15, 1/29/15, 2/5/15
TRADE PUBLICATION

JAN 14 2015

Div. No. _____
A/C No. _____

1/19/15, 1/26/15, 2/2/15, 2/9/15
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

TX Result Report

P 1
01/15/2015 11:45
Serial No. A2X0011000268
TC: 540157

Addressee	Start Time	Time	Prints	Result	Note
918584873500	01-15 11:44	00:01:18	002/002	OK	

Note TM:Timer TX, POL:Polling, ORS:Original Size Setting, FME:Frame Error TX,
 PS:Page Separation TX, RIX:Rixed Original TX, Call:Internal TX, CEN:Can
 PC:Forward, PCIC-FAI, BBI:Double-Sided Binding Direction, SCS:Special Original,
 FCODE:code, RTX:RTX TX, B:Virtel, MEX:Confidential, BUL:Bulletin, SIP:SIP Fax,
 IPAD:IP Address Fax, I-FAI:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PS-OFF: Power Switch OFF,
 TEL: RX FROM TEL, NS: Other Error, CONT: Continue, No ans: No Answer
 Refused: Receipts refused, Busy: Busy, H-Full:Memory Full, Load:Loading length over,
 DOW:Receiving page over, FCI:File Error, DC:Decode Error, MON:MON Response Error,
 DOW:Response Error, PRINT:Compulsory Memory Document Print,
 DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document send.

JAN 14 2015
Div.No. _____
A/C No. _____

PRINT OUT THIS PAGE AND FAX IT TO: 832/487-3400

PAGE 1/2

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/D/DB/VEB SUBCONTRACTORS AND SUPPLIERS	
Project - Solder Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing	
Project Number Contract #: 01-0B4604	Project Location Humboldt County
Bid Date and Time 2/12/15 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutva
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4090	Fax (530) 246-9940
Additional Information - SEE ATTACHED -	
GOAL: 18% DBE	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only
\$48.00
\$24.00 each insertion - min 2

Advertising Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Monday Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project: Solder Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing *	
Project Number Contract #: 01-0B4604	Project Location Humboldt County
Bid Date and Time 2/12/15 @ 2:00 PM	Respond By ASAP
Company Name J. F. SHEA CONSTRUCTION	Contact Name Stacy Dutva
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940
Additional Information - SEE ATTACHED - GOAL: 18% DBE	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday
To place an ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

**REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

State of California Department of Transportation - Caltrans
Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing
**FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR
WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115**

Humboldt County
Contract #: 01-0B4604
Engineers Estimate: \$380,000.00
Bid Date: 2/12/2015 @ 2 PM
Goal: 18 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	28	CLEARING AND GRUBBING (LS)
2	CONSTRUCTION AREA SIGNS	29	DEVELOP WATER SUPPLY
3	TRAFFIC CONTROL SYSTEM	30	ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS)
4	CHANNELIZER (SURFACE MOUNTED)	31 (F)	STRUCTURE EXCAVATION (SOLDIER PILE WALL)
5	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	32 (F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)
6	TEMPORARY RAILING (TYPE K)	33 (F)	CONCRETE BACKFILL (SOLDIER PILE WALL)
7	TEMPORARY ALTERNATIVE CRASH CUSHION	34 (F)	LEAN CONCRETE BACKFILL
8	JOB SITE MANAGEMENT	35	WOOD MULCH
9	PREPARE WATER POLLUTION CONTROL PROGRAM	36	FINISHING ROADWAY
10	TEMPORARY EROSION CONTROL BLANKET	37	CLASS 2 AGGREGATE BASE (CY)
11	TEMPORARY COVER	38	MINOR HOT MIX ASPHALT
12	TEMPORARY CHECK DAM	39	PLACE HOT MIX ASPHALT DIKE (TYPE C)
13	TEMPORARY DRAINAGE INLET PROTECTION	40	PLACE HOT MIX ASPHALT DIKE (TYPE F)
14	TEMPORARY FIBER ROLL	41	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
15	TEMPORARY REINFORCED SILT FENCE	42	RAIL ELEMENT WALL
16	TEMPORARY STRAW BALE BARRIER	43	STEEL SOLDIER PILE (HP 14 X 89)
17	TEMPORARY CONSTRUCTION ENTRANCE	44	30" DRILLED HOLE
18	STREET SWEEPING	45 (F)	STRUCTURAL CONCRETE, BARRIER SLAB
19	TEMPORARY CONCRETE WASHOUT	46	CONTROLLED LOW-STRENGTH MATERIAL
20	ASBESTOS COMPLIANCE PLAN	47 (F)	TIMBER LAGGING
21	NOA BURIAL LOCATION REPORT	48	CLEAN AND PAINT STEEL SOLDIER PILING
22	TREATED WOOD WASTE	49	PREPARE AND STAIN CONCRETE
23	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	50	8" ENTRANCE TAPER
24	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS)	51	OBJECT MARKER (TYPE P)
25	REMOVE ENTRANCE TAPER	52 (F)	TUBULAR BICYCLE RAILING
26	REMOVE GUARDRAIL	53	TRANSITION RAILING (TYPE WB-31)
27	RESET TERMINAL SYSTEM	54 (F)	CONCRETE BARRIER (TYPE 736 MODIFIED)
		55	MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1
 01/15/2015 11:46
 Serial No. A2X0011000268
 TC: 540158

Addressee	Start Time	Time	Prints	Result	Note
918006422437	01-15 11:45	00:00:47	002/002	OK	

Note TMS:Timer TX, PDL:Polling, OOS:Original Size Setting, FNE:Frame Error TX,
 PS:Page Separation TX, BIX:Indexed Original TX, CXL:Cancel TX, CANCEL:
 FWD:Forward, P:PC-FAX, BND:Double-sided Binding Direction, S:Special Original,
 F:Code, RTX:TX, R:V:Reply, MEX:Confidential, BUL:Bulletin, SIP:SIP Fax,
 IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PS-OFF: Power Switch OFF,
 TEL: RX FROM TEL, NS: Other Error, LONG: Continuous, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, H-Full:Memory Full, LOU:Receiving Length Over,
 DOW:Receiving page Over, FIL:File Error, DC:Decode Error, MDR:MDR Response Error,
 DNR:DN Response Error, PRINT:Compulsory Memory Document Print,
 DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

JAN 14 2015
 Div.No. _____
 A/C No. _____

Read Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
 Daily Construction Service, Northern California

Bid Date	Owner	QMD Project No.	Project Title/Location
2/12/15 2:00 PM	Caltrans	Contract # 01-0B4604	* Solder Pile Retaining Wall, Concrete Barrier, Paving and Guardrail * Humboldt County

Please call me for MWD/DVBE Advertising (or call Vidd direct at 800-242-6747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494619 - Redding, Ca. 96049-4619

Fax: (530) 246-4282

Fax: (530) 246-6940

Requested By: Stacy Dutra

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder In
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
2/12/15 2:00 PM	Caltrans	Contract # 01-0B4604	* Solder Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing * Humboldt County

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax (530) 246-9940

Requested By: Stacy Dutra

**REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

State of California Department of Transportation - Caltrans
 Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing
**FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR
 WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115**
 Humboldt County
 Contract #: 01-0B4604
 Engineers Estimate: \$380,000.00
 Bid Date: 2/12/2015 @ 2 PM
 Goal: 18 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

- | | | | |
|----|---|--------|---|
| 1 | LEAD COMPLIANCE PLAN | 28 | CLEARING AND GRUBBING (LS) |
| 2 | CONSTRUCTION AREA SIGNS | 29 | DEVELOP WATER SUPPLY |
| 3 | TRAFFIC CONTROL SYSTEM | 30 | ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS) |
| 4 | CHANNELIZER (SURFACE MOUNTED) | 31 (F) | STRUCTURE EXCAVATION (SOLDIER PILE WALL) |
| 5 | PORTABLE CHANGEABLE MESSAGE SIGN (EA) | 32 (F) | STRUCTURE BACKFILL (SOLDIER PILE WALL) |
| 6 | TEMPORARY RAILING (TYPE K) | 33 (F) | CONCRETE BACKFILL (SOLDIER PILE WALL) |
| 7 | TEMPORARY ALTERNATIVE CRASH CUSHION | 34 (F) | LEAN CONCRETE BACKFILL |
| 8 | JOB SITE MANAGEMENT | 35 | WOOD MULCH |
| 9 | PREPARE WATER POLLUTION CONTROL PROGRAM | 36 | FINISHING ROADWAY |
| 10 | TEMPORARY EROSION CONTROL BLANKET | 37 | CLASS 2 AGGREGATE BASE (CY) |
| 11 | TEMPORARY COVER | 38 | MINOR HOT MIX ASPHALT |
| 12 | TEMPORARY CHECK DAM | 39 | PLACE HOT MIX ASPHALT DIKE (TYPE C) |
| 13 | TEMPORARY DRAINAGE INLET PROTECTION | 40 | PLACE HOT MIX ASPHALT DIKE (TYPE F) |
| 14 | TEMPORARY FIBER ROLL | 41 | PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) |
| 15 | TEMPORARY REINFORCED SILT FENCE | 42 | RAIL ELEMENT WALL |
| 16 | TEMPORARY STRAW BALE BARRIER | 43 | STEEL SOLDIER PILE (HP 14 X 89) |
| 17 | TEMPORARY CONSTRUCTION ENTRANCE | 44 | 30" DRILLED HOLE |
| 18 | STREET SWEEPING | 45 (F) | STRUCTURAL CONCRETE, BARRIER SLAB |
| 19 | TEMPORARY CONCRETE WASHOUT | 46 | CONTROLLED LOW-STRENGTH MATERIAL |
| 20 | ASBESTOS COMPLIANCE PLAN | 47 (F) | TIMBER LAGGING |
| 21 | NOA BURIAL LOCATION REPORT | 48 | CLEAN AND PAINT STEEL SOLDIER PILING |
| 22 | TREATED WOOD WASTE | 49 | PREPARE AND STAIN CONCRETE |
| 23 | DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) | 50 | 8" ENTRANCE TAPER |
| 24 | SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) | 51 | OBJECT MARKER (TYPE P) |
| 25 | REMOVE ENTRANCE TAPER | 52 (F) | TUBULAR BICYCLE RAILING |
| 26 | REMOVE GUARDRAIL | 53 | TRANSITION RAILING (TYPE WB-31) |
| 27 | RESET TERMINAL SYSTEM | 54 (F) | CONCRETE BARRIER (TYPE 736 MODIFIED) |
| | | 55 | MOBILIZATION |

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
 P.O. Box 494519 - Redding, CA 96049
 Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra
Address: 17400 Clear Creek Road Redding, CA 96001
Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com
Services needed: REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 CHANNELIZER (SURFACE MOUNTED) 5 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 6 TEMPORARY RAILING (TYPE K) 7 TEMPORARY ALTERNATIVE CRASH CUSHION 8 JOB SITE MANAGEMENT 9 PREPARE WATER POLLUTION CONTROL PROGRAM 10 TEMPORARY EROSION CONTROL BLANKET 11 TEMPORARY COVER 12 TEMPORARY CHECK DAM 13 TEMPORARY DRAINAGE INLET PROTECTION 14 TEMPORARY FIBER ROLL 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY STRAW BALE BARRIER 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 ASBESTOS COMPLIANCE PLAN 21 NOA BURIAL LOCATION REPORT 22 TREATED WOOD WASTE 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) 25 REMOVE ENTRANCE TAPER 26 REMOVE GUARDRAIL 27 RESET TERMINAL SYSTEM 28 CLEARING AND GRUBBING (LS) 29 DEVELOP WATER SUPPLY 30 ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS) 31 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 32 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 33 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 34 (F) LEAN CONCRETE BACKFILL 35 WOOD MULCH 36 FINISHING ROADWAY 37 CLASS 2 AGGREGATE BASE (CY) 38 MINOR HOT MIX ASPHALT 39 PLACE HOT MIX ASPHALT DIKE (TYPE C) 40 PLACE HOT MIX ASPHALT DIKE (TYPE F) 41 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 42 RAIL ELEMENT WALL 43 STEEL SOLDIER PILE (HP 14 X 89) 44 30" DRILLED HOLE 45 (F) STRUCTURAL CONCRETE, BARRIER SLAB 46 CONTROLLED LOW-STRENGTH MATERIAL 47 (F) TIMBER LAGGING 48 CLEAN AND PAINT STEEL SOLDIER PILING 49 PREPARE AND STAIN CONCRETE 50 8" ENTRANCE TAPER 51 OBJECT MARKER (TYPE P) 52 (F) TUBULAR BICYCLE RAILING 53 TRANSITION RAILING (TYPE WB-31) 54 (F) CONCRETE BARRIER (TYPE 736 MODIFIED) 55 MOBILIZATION

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 01/14/2015

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

Address: 17400 Clear Creek Road Redding, CA 96001

Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com

Services needed: REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 CHANNELIZER (SURFACE MOUNTED) 5 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 6 TEMPORARY RAILING (TYPE K) 7 TEMPORARY ALTERNATIVE CRASH CUSHION 8 JOB SITE MANAGEMENT 9 PREPARE WATER POLLUTION CONTROL PROGRAM 10 TEMPORARY EROSION CONTROL BLANKET 11 TEMPORARY COVER 12 TEMPORARY CHECK DAM 13 TEMPORARY DRAINAGE INLET PROTECTION 14 TEMPORARY FIBER ROLL 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY STRAW BALE BARRIER 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 ASBESTOS COMPLIANCE PLAN 21 NOA BURIAL LOCATION REPORT 22 TREATED WOOD WASTE 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) 25 REMOVE ENTRANCE TAPER 26 REMOVE GUARDRAIL 27 RESET TERMINAL SYSTEM 28 CLEARING AND GRUBBING (LS) 29 DEVELOP WATER SUPPLY 30 ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS) 31 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 32 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 33 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 34 (F) LEAN CONCRETE BACKFILL 35 WOOD MULCH 36 FINISHING ROADWAY 37 CLASS 2 AGGREGATE BASE (CY) 38 MINOR HOT MIX ASPHALT 39 PLACE HOT MIX ASPHALT DIKE (TYPE C) 40 PLACE HOT MIX ASPHALT DIKE (TYPE F) 41 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 42 RAIL ELEMENT WALL 43 STEEL SOLDIER PILE (HP 14 X 89) 44 30" DRILLED HOLE 45 (F) STRUCTURAL CONCRETE, BARRIER SLAB 46 CONTROLLED LOW-STRENGTH MATERIAL 47 (F) TIMBER LAGGING 48 CLEAN AND PAINT STEEL SOLDIER PILING 49 PREPARE AND STAIN CONCRETE 50 8" ENTRANCE TAPER 51 OBJECT MARKER (TYPE P) 52 (F) TUBULAR BICYCLE RAILING 53 TRANSITION RAILING (TYPE WB-31) 54 (F) CONCRETE BARRIER (TYPE 736 MODIFIED) 55 MOBILIZATION

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 01/14/2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 01/14/2015 11:45 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.
 Redding, CA 96001
 Tel: (530) 246-4292 ext.
 Fax: (530) 246-9940
 Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

Bid/Contract #

01-0B4604

Awarding Agency

State of California Department of Transportation - CALTRANS

Project Location

Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge
 04-0115, Humboldt County, CA

Bid Date

02/12/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County
 Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING

ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 01/14/2015 11:45 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.
 Redding, CA 96001
 Tel: (530) 246-4292 ext.
 Fax: (530) 246-9940
 Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailings

Bid/Contract #

01-0B4604

Awarding Agency

State of California Department of Transportation - CALTRANS

Project Location

Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge
 04-0115, Humboldt County, CA

Bid Date

02/12/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailings FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING

ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 01/14/2015 11:45 AM.

**J. F. Shea Construction, Inc. is seeking
DBE s in Near Willo...
dbegoodfaith.com/ads/Soldier-Pi...**

11:01 AM - 14 Jan 2015

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Selection by the Numbers

Disadvantaged Business Enterprise (DBE) - 25

- Minority-Owned (MBE) - 15
- Women-Owned (WBE) - 10

TOTAL SOLICITED - 25

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 645-9618	2015-01-14 11:55:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-01-21 08:06:42	Estimator Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-02-05 15:29:11	Estimator Y	

Comments: Yes, will be bidding the project.

BAY LINE CUTTING & CORING, INC.

1635 4TH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
---------------	------------------	-----------------

jcbayline@sbcglobal.net 2015-01-14 11:45:28 Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2015-01-14 11:55:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-01-21 08:08:31	Estimator Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-02-05 15:30:05	Estimator Y	

Comments: Yes, will be bidding the project.

BOUTHILLIER CONSTRUCTION, INC

1571 SOUTH MAIN STREET • WILLITS, CA, 95490

Cert. #39963 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wecandigit@onemain.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 459-8775	2015-01-14 11:56:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 459-4041	2015-01-21 08:10:15	Estimator M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 459-4041	2015-02-05 15:32:45	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

CHARLIE'S CUSTOM EXCAVATING, INC

21113 GILBERT DRIVE • REDDING, CA, 96002

Cert. #37820 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
office@ccexcavatinginc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 221-7563	2015-01-14 11:55:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 221-3626	2015-01-21 08:12:50	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 221-3626	2015-02-05 15:33:38	Receptionist N	

Comments: No, not bidding this project.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

1686 FIRESTONE DRIVE • TULARE, CA, 93274

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 213-8773	2015-01-21 08:13:46	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 213-8773	2015-02-05 15:36:10	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

ECHELON-CES MANAGEMENT & CONSULTING

1018 SWAN RIVER CT • VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
echelon-ces@comcast.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 447-4225	2015-01-14 11:58:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-01-21 08:22:16	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-02-05 15:39:23	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 743-9352	2015-01-14 11:55:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-01-21 08:23:42	Receptionist Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-02-05 15:40:41	Receptionist Y	

Comments: Yes, will be bidding the project.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-6563	2015-01-14 11:55:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2015-01-21 08:25:50	Receptionist Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2015-02-05 15:56:46	Receptionist Y	

Comments: Yes, will be bidding the project.

GREEN BUILDING PRODUCTS, INC

3303 LUYUNG DRIVE • RANCHO CORDOVA, CA, 95742

Cert. #38126 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@greenbpi.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 374-7998	2015-01-14 11:55:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 333-0557	2015-01-21 08:28:00	Estimator N	

Comments: No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(866) 878-2769	2015-01-14 11:55:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-01-21 08:29:27	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-02-05 16:02:09	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 851-0999	2015-01-14 11:55:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-01-21 08:30:31	No answer M	

Comments: May be interested, however, there was no answer to phone call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-02-05 16:03:32	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krccsafety.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2015-01-14 11:55:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-01-21 08:32:44	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-02-05 16:09:16	Unable to connect M	

Comments: May be bidding, not sure. Unable to connect call.

KA`PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lrobbins@kapelconstruction.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 629-3300	2015-01-14 11:55:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2015-01-21 08:34:23	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2015-02-05 16:10:46	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

MAY & ASSOCIATES

528 NAPA ROAD • SONOMA, CA, 95476

Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
loranmay@mayandassociatesinc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 876-1111	2015-01-14 11:57:07	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2015-01-21 08:36:24	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2015-02-05 16:12:32	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mackymccullough@mcculloughconstructioninc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-1769	2015-01-14 11:55:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-01-21 08:38:40	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-02-05 16:14:49	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

PARMETER GENERAL ENGINEERS & SERVICES, INC

21025 KING RIDGE ROAD • CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
parmeter@wildblue.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 566-7437	2015-01-14 12:06:56	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 484-3878	2015-01-21 08:39:03	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 484-3878	2015-02-05 16:15:40	Receptionist N	

Comments: No, not bidding this project.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2015-01-14 11:56:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-01-21 08:39:41	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-02-05 16:20:25	Receptionist Y	

Comments: Yes, will be bidding the project.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2015-01-14 11:55:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-01-21 08:40:29	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-02-05 16:21:26	Jason Y	

Comments: Yes, will be bidding the project.

SITE WORK SOLUTIONS, INC

2665 BECHELLI LANE • REDDING, CA, 96002

Cert. #38758 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
GWHITMER@CLEARWIRE.NET	2015-01-14 11:45:28	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 222-3337	2015-01-14 11:55:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 222-2229	2015-01-21 08:41:36	Receptionist N	

Comments: No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SPECIALIZED CONTRACTING SERVICES INC

3601 DOUBLE SPRINGS ROAD • VALLEY SPRINGS, CA, 95252

Cert. #41675 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jzmansfield@getscsi.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 763-2876	2015-01-21 08:42:56	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 763-2876	2015-02-05 16:22:44	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

SPECIALTY TRAFFIC SYSTEMS

2431 BROADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
specialtytraffic@yahoo.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 445-1856	2015-01-14 11:55:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2015-01-21 08:44:20	Receptionist M	

Comments: May be interested, would like to receive a call from the estimator.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2015-02-05 16:24:43	Receptionist Y	

Comments: Yes, is interested. Would like to receive the plans and specs they requested.

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY • WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tvce@tvce.biz	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 629-3011	2015-01-14 13:00:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2015-01-21 08:45:38	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2015-02-05 16:26:35	Estimator M	

Comments: May be bidding, gave all the details to the estimator. He will have a look at the fax and reply if interested.

WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wallacestr@aol.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 768-3386	2015-01-14 11:55:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2015-01-21 08:47:16	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2015-02-05 16:28:11	Estimator N	

Comments: No, not bidding this project.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yolandasconst.mtc@att.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 647-2683	2015-01-14 11:55:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-01-21 08:48:30	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-02-05 16:29:55	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing
BID #: 01-0B4604
BID DUE DATE: 2015-02-12 at 02:00
AWARDING AGENCY/OWNER: State of California Department of Transportation - CALTRANS
PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are

encouraged to apply. We Are An Equal Opportunity Employer.

If interested please contact:

Stacy Dutra
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: 5302464292
Fax: 5302469940
Email: stacy.dutra@jfshea.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:10 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.
Tel: (510) 527-1000
Fax: (510) 527-0500

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: BOUTHILLIER CONSTRUCTION, INC
Tel: (707) 459-4041
Fax: (707) 459-8775

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:56:27 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: CHARLIE'S CUSTOM EXCAVATING, INC
Tel: (530) 221-3626
Fax: (530) 221-7563

J. F. Shea Construction, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:22 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: DISABLED AMERICAN VETERAN
ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 213-8773
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:16 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ECHELON-CES MANAGEMENT &
CONSULTING
Tel: (707) 344-4518
Fax: (707) 447-4225

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:58:36 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: FRANK MEDINA GENERAL ENGINEERING
CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:16 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: GR SUNDBERG, INC.
Tel: (707) 825-6565
Fax: (707) 825-6563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: GREEN BUILDING PRODUCTS, INC
Tel: (916) 333-0557
Fax: (916) 374-7998

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:13 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC
Tel: (916) 851-0965
Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:24 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:23 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: KA'PEL CONSTRUCTION INC.
Tel: (530) 629-3300
Fax: (530) 629-3300

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:21 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: MAY & ASSOCIATES
Tel: (415) 391-1000
Fax: (415) 876-1111

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:57:07 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:22 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: PARMETER GENERAL ENGINEERS &
SERVICES, INC
Tel: (707) 484-3878
Fax: (707) 566-7437

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 12:06:56 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP
 Tel: (925) 229-5577
 Fax: (916) 673-9737

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:56:35 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.
Tel: (530) 223-9322
Fax: (530) 223-9222

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:23 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: SITE WORK SOLUTIONS, INC
 Tel: (530) 222-2229
 Fax: (530) 222-3337

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:18 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: SPECIALIZED CONTRACTING SERVICES
INC
Tel: (209) 763-2876
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:16 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: SPECIALTY TRAFFIC SYSTEMS
Tel: (707) 441-8420
Fax: (707) 445-1856

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:22 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: TRINITY VALLEY CONSULTING
ENGINEERS, INC
Tel: (530) 629-3000
Fax: (530) 629-3011

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 01:00:46 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES
Tel: (707) 834-4992
Fax: (707) 768-3386

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:24 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: YOLANDA'S CONSTRUCTION
 ADMINISTRATION & TRAFFIC CONTROL INC
 Tel: (415) 647-2682
 Fax: (415) 647-2683

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
- No, we are not interested.
- Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:25 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

Good Faith Efforts

Documentation

#'s 5, 6 & 7

Solicitation and Advertising

Back-Up

Addressee	Start Time	Time	Prints	Result	Note
92212140	01-15 11:43	00:00:49	002/002	OK	

Note T00:Timer TX, P01:Polling, O00:Original Size, S00:Setting, F0E:Frame Error TX,
D03:Page Separation TX, B1X:Fixed Original TX, C01:Manual TX, C00:Copy
E00:Forward, P01C-FAX, B00:Double-Sided Binding Direction, S0:Special Original,
E00E1F-Code, R0X:RX-Fax, R0V:Relay, M0R:Confidential, B0L:Bulletin, S1P:SIP Fax,
I0ADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL:RX From TEL, NS: Other Error, Cont: Continue, No ans: no answer,
Revs: Receipt Refused, Busy: Busy, N-Full:Memory Full, L00:Receiving length over,
D00H:Receiving page over, F0I:File Error, D0C:Decode Error, M0N:DN Response Error,
D0N:DN Response Error, P0RINT:Compulsory Memory Document Print,
D0L:Compulsory Memory Document Delete, S0ND:Compulsory Memory Document Send.

JAN 14 2015
Div.No. _____
AC No. _____

221-2140

Listing Only Place Ad

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY	LISTING & AD
Date _____ Time _____	Date 1/14/15 Time 10:30 AM
Company Name: J. F. Shea Construction, Inc.	Company Name: J. F. Shea Construction, Inc.
Phone: 530) 240-4282	Address: P. O. Box 494519
Fax: 530) 240-9940	City, State, Zip: Redding, Ca. 96049-4519
Contact Person:	Phone: 530) 240-4282
Job Location:	Fax: 530) 240-9940
Job Name:	License #: 78992A
Job Number:	Per:
Bid Date: _____ Bid Time:	Contact Person: Stacy Dutra
Job Location:	Place Ad on These Dates: ASAP - please run until bid date, thanks!
Job Name:	Job Location: Humboldt County
Job Number:	Job Name: Solder Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing
Bid Date: _____ Bid Time:	Job Number: Contract #: 01-0B4604
Members \$20/Week Non-Members \$40/Week	Bid Date: 2/12/15 Time: 2:00 PM
Non-Member Payment	Place Ad on These Dates:
Payment: Total amount \$ _____ Jobs Received _____	Job Location:
Bulletin	Job Name:
Listing Was Done: _____	Job Number:
Ad Was Done: _____	Bid Date: _____ Time: _____

Fax #: (530) 221-2140

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

LISTING & AD

Date _____ Time _____

Date 1/14/15 Time 10:30 AM

Company Name:
J. F. Shea Construction, Inc.

Company Name:
J. F. Shea Construction, Inc.

Phone:
530) 246-4292

Address:
P. O. Box 494518

Fax:
530) 246-9940

City, State, Zip:
Redding, Ca. 96049-4519

Contact Person:

Phone:
530) 246-4292

Job Location:

Fax:
530) 246-8940

Job Name:

License #:
789988 A

Job Number:

Per:

Bid Date: _____ Bid Time: _____

Contact Person:
Stacy Dutra

Job Location:

Place Ad on These Dates:
ASAP - please run until bid date, thanks!

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:	Humboldt County
Job Name:	Solder Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing
Job Number:	Contract #: 01-0B4604
Bid Date:	2/12/15
Time:	2:00 PM

Members \$20/Week Non-Members \$40/Week

Non-Member Payment

Payment:
Total \$ _____
Amount Received _____

Bulletin

Listing Was Done: _____
Ad Was Done: _____

Place Ad on These Dates:

Job Location:	
Job Name:	
Job Number:	
Bid Date:	_____
Time:	_____

**REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

State of California Department of Transportation - Caltrans
Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing
**FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR
WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115**
Humboldt County
Contract #: 01-0B4604
Engineers Estimate: \$380,000.00
Bid Date: 2/12/2015 @ 2 PM
Goal: 18 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	28	CLEARING AND GRUBBING (LS)
2	CONSTRUCTION AREA SIGNS	29	DEVELOP WATER SUPPLY
3	TRAFFIC CONTROL SYSTEM	30	ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS)
4	CHANNELIZER (SURFACE MOUNTED)	31 (F)	STRUCTURE EXCAVATION (SOLDIER PILE WALL)
5	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	32 (F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)
6	TEMPORARY RAILING (TYPE K)	33 (F)	CONCRETE BACKFILL (SOLDIER PILE WALL)
7	TEMPORARY ALTERNATIVE CRASH CUSHION	34 (F)	LEAN CONCRETE BACKFILL
8	JOB SITE MANAGEMENT	35	WOOD MULCH
9	PREPARE WATER POLLUTION CONTROL PROGRAM	36	FINISHING ROADWAY
10	TEMPORARY EROSION CONTROL BLANKET	37	CLASS 2 AGGREGATE BASE (CY)
11	TEMPORARY COVER	38	MINOR HOT MIX ASPHALT
12	TEMPORARY CHECK DAM	39	PLACE HOT MIX ASPHALT DIKE (TYPE C)
13	TEMPORARY DRAINAGE INLET PROTECTION	40	PLACE HOT MIX ASPHALT DIKE (TYPE F)
14	TEMPORARY FIBER ROLL	41	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
15	TEMPORARY REINFORCED SILT FENCE	42	RAIL ELEMENT WALL
16	TEMPORARY STRAW BALE BARRIER	43	STEEL SOLDIER PILE (HP 14 X 89)
17	TEMPORARY CONSTRUCTION ENTRANCE	44	30" DRILLED HOLE
18	STREET SWEEPING	45 (F)	STRUCTURAL CONCRETE, BARRIER SLAB
19	TEMPORARY CONCRETE WASHOUT	46	CONTROLLED LOW-STRENGTH MATERIAL
20	ASBESTOS COMPLIANCE PLAN	47 (F)	TIMBER LAGGING
21	NOA BURIAL LOCATION REPORT	48	CLEAN AND PAINT STEEL SOLDIER PILING
22	TREATED WOOD WASTE	49	PREPARE AND STAIN CONCRETE
23	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	50	8" ENTRANCE TAPER
24	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS)	51	OBJECT MARKER (TYPE P)
25	REMOVE ENTRANCE TAPER	52 (F)	TUBULAR BICYCLE RAILING
26	REMOVE GUARDRAIL	53	TRANSITION RAILING (TYPE WB-31)
27	RESET TERMINAL SYSTEM	54 (F)	CONCRETE BARRIER (TYPE 736 MODIFIED)
		55	MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

**State of California Department of Transportation - Caltrans
Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW
CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115
Contract #: 01-0B4604 - Engineer's Estimate: \$380,000.00
BID DATE: 2/12/2015 @ 2 PM GOAL: 18% DBE**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); STRUCTURE EXCAVATION (SOLDIER PILE WALL); STRUCTURE BACKFILL (SOLDIER PILE WALL); CONCRETE BACKFILL (SOLDIER PILE WALL); LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 - Fax: (530) 246-9940
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION
UP-DATE
INC.

DATES PUBLISHED

Minority Bidders Bulletin
C.S.M.S.

1/15/15, 1/22/15, 1/29/15, 2/5/15
TRADE PUBLICATION

JAN 14 2015

Div.No. _____
A/C No. _____

1/19/15, 1/26/15, 2/2/15, 2/9/15
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

Addressee	Start Time	Time	Prints	Result	Note
918584873500	01-15 11:44	00:01:18	002/002	OK	

Note TMS:Timer TX, PDI:Polling, ORG:Original Size setting, FME:Frame Error TX, PPS:Page Separation TX, BIX:Fixed Original TX, CAL:Manual TX, CBAC:CBAC, EPO:Forward, P:Pic-Fax, BVD:Double-Banded Binding Direction, S:Special Original, FCODE:IF-code, RTX:RTX, B:V:Relay, M:Confidential, BUL:Bulletin, SIPS:IP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PS-OFF: Power Switch OFF, TEL:RX From TEL, NB: Other Error, CONT: Continue, No one, No answer, R:Receipt Refused, BUSY: Busy, N-Full:Memory Full, LOU:Receiving length over, ROR:Receiving page over, FFI:File Error, DC:Decode Error, WNT:WON Response Error, DEN:DEN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

JAN 14 2015
Div.No. _____
A/C No. _____

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3600

PAGE 1/2

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/D/B/V/B/S SUBCONTRACTORS AND SUPPLIERS	
Project - Solder Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing	
Project Number Contract #: 01-0B4604	Project Location Humboldt County
Bid Date and Time 2/12/15 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name STACY DUTVA
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4090	Fax (530) 246-9940
Additional Information - SEE ATTACHED -	
GOAL: 18% DBE	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only

\$48.00

\$34.00 each insertion - mfr 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday
To place an ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project * Solder Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing *

Project Number
Contract #: 01-0B4604

Project Location Humboldt County

Bid Date and Time
2/12/15 @ 2:00 PM

Respond By
ASAP

Company Name
J. F. SHEA CONSTRUCTION

Contact Name
Stacy Dutva

Address/City/State/Zip
P.O. BOX 494519 REDDING, CA. 96049

Phone
(530) 246-4292

Fax
(530) 246-9940

Additional Information
- SEE ATTACHED -

GOAL: 18% DBE

Run Ad On Following Dates
PLEASE RUN UNTIL BID DATE

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday
To place an ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

**REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

State of California Department of Transportation - Caltrans
Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing
**FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR
WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115**

Humboldt County
Contract #: 01-0B4604
Engineers Estimate: \$380,000.00
Bid Date: 2/12/2015 @ 2 PM
Goal: 18 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	28	CLEARING AND GRUBBING (LS)
2	CONSTRUCTION AREA SIGNS	29	DEVELOP WATER SUPPLY
3	TRAFFIC CONTROL SYSTEM	30	ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS)
4	CHANNELIZER (SURFACE MOUNTED)	31 (F)	STRUCTURE EXCAVATION (SOLDIER PILE WALL)
5	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	32 (F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)
6	TEMPORARY RAILING (TYPE K)	33 (F)	CONCRETE BACKFILL (SOLDIER PILE WALL)
7	TEMPORARY ALTERNATIVE CRASH CUSHION	34 (F)	LEAN CONCRETE BACKFILL
8	JOB SITE MANAGEMENT	35	WOOD MULCH
9	PREPARE WATER POLLUTION CONTROL PROGRAM	36	FINISHING ROADWAY
10	TEMPORARY EROSION CONTROL BLANKET	37	CLASS 2 AGGREGATE BASE (CY)
11	TEMPORARY COVER	38	MINOR HOT MIX ASPHALT
12	TEMPORARY CHECK DAM	39	PLACE HOT MIX ASPHALT DIKE (TYPE C)
13	TEMPORARY DRAINAGE INLET PROTECTION	40	PLACE HOT MIX ASPHALT DIKE (TYPE F)
14	TEMPORARY FIBER ROLL	41	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
15	TEMPORARY REINFORCED SILT FENCE	42	RAIL ELEMENT WALL
16	TEMPORARY STRAW BALE BARRIER	43	STEEL SOLDIER PILE (HP 14 X 89)
17	TEMPORARY CONSTRUCTION ENTRANCE	44	30" DRILLED HOLE
18	STREET SWEEPING	45 (F)	STRUCTURAL CONCRETE, BARRIER SLAB
19	TEMPORARY CONCRETE WASHOUT	46	CONTROLLED LOW-STRENGTH MATERIAL
20	ASBESTOS COMPLIANCE PLAN	47 (F)	TIMBER LAGGING
21	NOA BURIAL LOCATION REPORT	48	CLEAN AND PAINT STEEL SOLDIER PILING
22	TREATED WOOD WASTE	49	PREPARE AND STAIN CONCRETE
23	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	50	8" ENTRANCE TAPER
24	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS)	51	OBJECT MARKER (TYPE P)
25	REMOVE ENTRANCE TAPER	52 (F)	TUBULAR BICYCLE RAILING
26	REMOVE GUARDRAIL	53	TRANSITION RAILING (TYPE WB-31)
27	RESET TERMINAL SYSTEM	54 (F)	CONCRETE BARRIER (TYPE 736 MODIFIED)
		55	MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. Intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1
01/15/2015 11:46
Serial No. A2X001100268
TC: 540158

Addressee	Start Time	Time	Prints	Result	Note
918006422437	01-15 11:45	00:00:47	002/002	OK	

Note TMR:Timer TX, PDL:Polling, ORG:Original Size, Setting, FNE:Free Press TX, PPS:Page Separation PS, MIX:Mixed Original TX, CALL:Manual TX, CANCEL:Cancel, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SPS:Special Original, CODE:IF-Code, ATK:Atk-TX, RV:Relay, MEX:Confidential, BOL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-DK: Stop Communication, PW-OFF: Power Switch OFF, TEL:RX from TEL, NS: Other Error, CONT: Continus, NO Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, H-Full:Memory Full, LOUR:Receiving length Over, DOWN:Receiving page Over, FIL:File Error, DC:Decode Error, MBN:MBN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

JAN 14 2015
Div.No. _____
A/C No. _____

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	QMD Project No.	Project Title/Location
2/12/15 2:00 PM	Caltrans	Contract # 01-0B4604	* Solder Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing * Humboldt County

Please call me for MW/D/DVBE Advertising (or call Vidd direct at 800-242-8747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Tr: (520) 246-4292

Fax: (520) 246-0940

Requested By: Stacy Detha

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
2/12/15 2:00 PM	Caltrans	Contract # 01-0B4604	* Solder Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing * Humboldt County

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

**REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

State of California Department of Transportation - Caltrans
Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing
**FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR
WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115**

Humboldt County

Contract #: 01-0B4604

Engineers Estimate: \$380,000.00

Bid Date: 2/12/2015 @ 2 PM

Goal: 18 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	28	CLEARING AND GRUBBING (LS)
2	CONSTRUCTION AREA SIGNS	29	DEVELOP WATER SUPPLY
3	TRAFFIC CONTROL SYSTEM	30	ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS)
4	CHANNELIZER (SURFACE MOUNTED)	31 (F)	STRUCTURE EXCAVATION (SOLDIER PILE WALL)
5	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	32 (F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)
6	TEMPORARY RAILING (TYPE K)	33 (F)	CONCRETE BACKFILL (SOLDIER PILE WALL)
7	TEMPORARY ALTERNATIVE CRASH CUSHION	34 (F)	LEAN CONCRETE BACKFILL
8	JOB SITE MANAGEMENT	35	WOOD MULCH
9	PREPARE WATER POLLUTION CONTROL PROGRAM	36	FINISHING ROADWAY
10	TEMPORARY EROSION CONTROL BLANKET	37	CLASS 2 AGGREGATE BASE (CY)
11	TEMPORARY COVER	38	MINOR HOT MIX ASPHALT
12	TEMPORARY CHECK DAM	39	PLACE HOT MIX ASPHALT DIKE (TYPE C)
13	TEMPORARY DRAINAGE INLET PROTECTION	40	PLACE HOT MIX ASPHALT DIKE (TYPE F)
14	TEMPORARY FIBER ROLL	41	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
15	TEMPORARY REINFORCED SILT FENCE	42	RAIL ELEMENT WALL
16	TEMPORARY STRAW BALE BARRIER	43	STEEL SOLDIER PILE (HP 14 X 89)
17	TEMPORARY CONSTRUCTION ENTRANCE	44	30" DRILLED HOLE
18	STREET SWEEPING	45 (F)	STRUCTURAL CONCRETE, BARRIER SLAB
19	TEMPORARY CONCRETE WASHOUT	46	CONTROLLED LOW-STRENGTH MATERIAL
20	ASBESTOS COMPLIANCE PLAN	47 (F)	TIMBER LAGGING
21	NOA BURIAL LOCATION REPORT	48	CLEAN AND PAINT STEEL SOLDIER PILING
22	TREATED WOOD WASTE	49	PREPARE AND STAIN CONCRETE
23	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	50	8" ENTRANCE TAPER
24	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS)	51	OBJECT MARKER (TYPE P)
25	REMOVE ENTRANCE TAPER	52 (F)	TUBULAR BICYCLE RAILING
26	REMOVE GUARDRAIL	53	TRANSITION RAILING (TYPE WB-31)
27	RESET TERMINAL SYSTEM	54 (F)	CONCRETE BARRIER (TYPE 736 MODIFIED)
		55	MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

Address: 17400 Clear Creek Road Redding, CA 96001

Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com

Services needed: REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS

FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 CHANNELIZER (SURFACE MOUNTED) 5 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 6 TEMPORARY RAILING (TYPE K) 7 TEMPORARY ALTERNATIVE CRASH CUSHION 8 JOB SITE MANAGEMENT 9 PREPARE WATER POLLUTION CONTROL PROGRAM 10 TEMPORARY EROSION CONTROL BLANKET 11 TEMPORARY COVER 12 TEMPORARY CHECK DAM 13 TEMPORARY DRAINAGE INLET PROTECTION 14 TEMPORARY FIBER ROLL 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY STRAW BALE BARRIER 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 ASBESTOS COMPLIANCE PLAN 21 NOA BURIAL LOCATION REPORT 22 TREATED WOOD WASTE 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) 25 REMOVE ENTRANCE TAPER 26 REMOVE GUARDRAIL 27 RESET TERMINAL SYSTEM 28 CLEARING AND GRUBBING (LS) 29 DEVELOP WATER SUPPLY 30 ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS) 31 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 32 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 33 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 34 (F) LEAN CONCRETE BACKFILL 35 WOOD MULCH 36 FINISHING ROADWAY 37 CLASS 2 AGGREGATE BASE (CY) 38 MINOR HOT MIX ASPHALT 39 PLACE HOT MIX ASPHALT DIKE (TYPE C) 40 PLACE HOT MIX ASPHALT DIKE (TYPE F) 41 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 42 RAIL ELEMENT WALL 43 STEEL SOLDIER PILE (HP 14 X 89) 44 30" DRILLED HOLE 45 (F) STRUCTURAL CONCRETE, BARRIER SLAB 46 CONTROLLED LOW-STRENGTH MATERIAL 47 (F) TIMBER LAGGING 48 CLEAN AND PAINT STEEL SOLDIER PILING 49 PREPARE AND STAIN CONCRETE 50 8" ENTRANCE TAPER 51 OBJECT MARKER (TYPE P) 52 (F) TUBULAR BICYCLE RAILING 53 TRANSITION RAILING (TYPE WB-31) 54 (F) CONCRETE BARRIER (TYPE 736 MODIFIED) 55 MOBILIZATION

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 01/14/2015

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

Address: 17400 Clear Creek Road Redding, CA 96001

Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com

Services needed: REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS

FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailings FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 CHANNELIZER (SURFACE MOUNTED) 5 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 6 TEMPORARY RAILING (TYPE K) 7 TEMPORARY ALTERNATIVE CRASH CUSHION 8 JOB SITE MANAGEMENT 9 PREPARE WATER POLLUTION CONTROL PROGRAM 10 TEMPORARY EROSION CONTROL BLANKET 11 TEMPORARY COVER 12 TEMPORARY CHECK DAM 13 TEMPORARY DRAINAGE INLET PROTECTION 14 TEMPORARY FIBER ROLL 15 TEMPORARY REINFORCED SILT FENCE 16 TEMPORARY STRAW BALE BARRIER 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 ASBESTOS COMPLIANCE PLAN 21 NOA BURIAL LOCATION REPORT 22 TREATED WOOD WASTE 23 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) 24 SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) 25 REMOVE ENTRANCE TAPER 26 REMOVE GUARDRAIL 27 RESET TERMINAL SYSTEM 28 CLEARING AND GRUBBING (LS) 29 DEVELOP WATER SUPPLY 30 ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS) 31 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 32 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 33 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 34 (F) LEAN CONCRETE BACKFILL 35 WOOD MULCH 36 FINISHING ROADWAY 37 CLASS 2 AGGREGATE BASE (CY) 38 MINOR HOT MIX ASPHALT 39 PLACE HOT MIX ASPHALT DIKE (TYPE C) 40 PLACE HOT MIX ASPHALT DIKE (TYPE F) 41 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 42 RAIL ELEMENT WALL 43 STEEL SOLDIER PILE (HP 14 X 89) 44 30" DRILLED HOLE 45 (F) STRUCTURAL CONCRETE, BARRIER SLAB 46 CONTROLLED LOW-STRENGTH MATERIAL 47 (F) TIMBER LAGGING 48 CLEAN AND PAINT STEEL SOLDIER PILING 49 PREPARE AND STAIN CONCRETE 50 8" ENTRANCE TAPER 51 OBJECT MARKER (TYPE P) 52 (F) TUBULAR BICYCLE RAILING 53 TRANSITION RAILING (TYPE WB-31) 54 (F) CONCRETE BARRIER (TYPE 736 MODIFIED) 55 MOBILIZATION

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 01/14/2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 01/14/2015 11:45 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kemaghan

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

Bid/Contract #

01-0B4604

Awarding Agency

State of California Department of Transportation - CALTRANS

Project Location

Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge
04-0115, Humboldt County, CA

Bid Date

02/12/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING

ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 01/14/2015 11:45 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.
 Redding, CA 96001
 Tel: (530) 246-4292 ext.
 Fax: (530) 246-9940
 Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailings

Bid/Contract #

01-0B4604

Awarding Agency

State of California Department of Transportation - CALTRANS

Project Location

Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge
 04-0115, Humboldt County, CA

Bid Date

02/12/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailings FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING

ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 01/14/2015 11:45 AM.

J. F. Shea Construction, Inc. is seeking
DBE s in Near Willo...
dbegoodfaith.com/ads/Soldier-Pi...

11:01 AM - 14 Jan 2015

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Selection by the Numbers

Disadvantaged Business Enterprise (DBE) - 25

- Minority-Owned (MBE) - 15
- Women-Owned (WBE) - 10

TOTAL SOLICITED - 25

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 645-9618	2015-01-14 11:55:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-01-21 08:06:42	Estimator Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-02-05 15:29:11	Estimator Y	

Comments: Yes, will be bidding the project.

BAY LINE CUTTING & CORING, INC.

1635 4TH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
---------------	------------------	-----------------

jcbayline@sbcglobal.net 2015-01-14 11:45:28 Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2015-01-14 11:55:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-01-21 08:08:31	Estimator Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-02-05 15:30:05	Estimator Y	

Comments: Yes, will be bidding the project.

BOUTHILLIER CONSTRUCTION, INC

1571 SOUTH MAIN STREET • WILLITS, CA, 95490

Cert. #39963 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wecandigit@onemain.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 459-8775	2015-01-14 11:56:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 459-4041	2015-01-21 08:10:15	Estimator M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 459-4041	2015-02-05 15:32:45	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

CHARLIE'S CUSTOM EXCAVATING, INC

21113 GILBERT DRIVE • REDDING, CA, 96002

Cert. #37820 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
office@ccexcavatinginc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 221-7563	2015-01-14 11:55:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 221-3626	2015-01-21 08:12:50	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 221-3626	2015-02-05 15:33:38	Receptionist N	

Comments: No, not bidding this project.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

1686 FIRESTONE DRIVE • TULARE, CA, 93274

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 213-8773	2015-01-21 08:13:46	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 213-8773	2015-02-05 15:36:10	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

ECHELON-CES MANAGEMENT & CONSULTING

1018 SWAN RIVER CT • VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
echelon-ces@comcast.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 447-4225	2015-01-14 11:58:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-01-21 08:22:16	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-02-05 15:39:23	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 743-9352	2015-01-14 11:55:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-01-21 08:23:42	Receptionist Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-02-05 15:40:41	Receptionist Y	

Comments: Yes, will be bidding the project.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-6563	2015-01-14 11:55:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2015-01-21 08:25:50	Receptionist Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2015-02-05 15:56:46	Receptionist Y	

Comments: Yes, will be bidding the project.

GREEN BUILDING PRODUCTS, INC

3303 LUYUNG DRIVE • RANCHO CORDOVA, CA, 95742

Cert. #38126 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@greenbpi.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 374-7998	2015-01-14 11:55:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 333-0557	2015-01-21 08:28:00	Estimator N	

Comments: No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Oate & Time	Delivery Status
keaven@kgconcretepumping.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 878-2769	2015-01-14 11:55:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-01-21 08:29:27	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-02-05 16:02:09	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 851-0999	2015-01-14 11:55:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-01-21 08:30:31	No answer M	

Comments: May be interested, however, there was no answer to phone call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-02-05 16:03:32	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2015-01-14 11:55:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-01-21 08:32:44	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-02-05 16:09:16	Unable to connect M	

Comments: May be bidding, not sure. Unable to connect call.

KA'PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lrobbins@kapelconstruction.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 629-3300	2015-01-14 11:55:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2015-01-21 08:34:23	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2015-02-05 16:10:46	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

MAY & ASSOCIATES

528 NAPA ROAD • SONOMA, CA, 95476

Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
loranmay@mayandassociatesinc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 876-1111	2015-01-14 11:57:07	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2015-01-21 08:36:24	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2015-02-05 16:12:32	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mackymccullough@mcculloughconstructioninc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2015-01-14 11:55:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-01-21 08:38:40	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-02-05 16:14:49	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

PARMETER GENERAL ENGINEERS & SERVICES, INC

21025 KING RIDGE ROAD • CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
parameter@wildblue.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 566-7437	2015-01-14 12:06:56	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 484-3878	2015-01-21 08:39:03	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 484-3878	2015-02-05 16:15:40	Receptionist N	

Comments: No, not bidding this project.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2015-01-14 11:56:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-01-21 08:39:41	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-02-05 16:20:25	Receptionist Y	

Comments: Yes, will be bidding the project.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2015-01-14 11:55:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-01-21 08:40:29	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-02-05 16:21:26	Jason Y	

Comments: Yes, will be bidding the project.

SITE WORK SOLUTIONS, INC

2665 BECHELLI LANE • REDDING, CA, 96002

Cert. #38758 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
GWHITMER@CLEARWIRE.NET	2015-01-14 11:45:28	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 222-3337	2015-01-14 11:55:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 222-2229	2015-01-21 08:41:36	Receptionist N	

Comments: No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SPECIALIZED CONTRACTING SERVICES INC

3601 DOUBLE SPRINGS ROAD • VALLEY SPRINGS, CA, 95252

Cert. #41675 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jzmansfield@getscsi.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 763-2876	2015-01-21 08:42:56	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 763-2876	2015-02-05 16:22:44	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

SPECIALTY TRAFFIC SYSTEMS

2431 BROADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
specialtytraffic@yahoo.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 445-1856	2015-01-14 11:55:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2015-01-21 08:44:20	Receptionist M	

Comments: May be interested, would like to receive a call from the estimator.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2015-02-05 16:24:43	Receptionist Y	

Comments: Yes, is interested. Would like to receive the plans and specs they requested.

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY • WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tvce@tvce.biz	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 629-3011	2015-01-14 13:00:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2015-01-21 08:45:38	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2015-02-05 16:26:35	Estimator M	

Comments: May be bidding, gave all the details to the estimator. He will have a look at the fax and reply if interested.

WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wallacestr@aol.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 768-3386	2015-01-14 11:55:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2015-01-21 08:47:16	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2015-02-05 16:28:11	Estimator N	

Comments: No, not bidding this project.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yolandasconst.mtc@att.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-2683	2015-01-14 11:55:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-01-21 08:48:30	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-02-05 16:29:55	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

BID #: 01-0B4604

BID DUE DATE: 2015-02-12 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are

encouraged to apply. We Are An Equal Opportunity Employer.

If interested please contact:

Stacy Dutra
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: 5302464292
Fax: 5302469940
Email: stacy.dutra@jfshea.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:10 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.
 Tel: (510) 527-1000
 Fax: (510) 527-0500

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: BOUTHILLIER CONSTRUCTION, INC
Tel: (707) 459-4041
Fax: (707) 459-8775

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:56:27 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: CHARLIE'S CUSTOM EXCAVATING, INC
 Tel: (530) 221-3626
 Fax: (530) 221-7563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:22 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: DISABLED AMERICAN VETERAN
 ENTERPRISES TRUCKING & SWEEPING, I
 Tel: (559) 213-8773
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:16 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ECHELON-CES MANAGEMENT &
CONSULTING
Tel: (707) 344-4518
Fax: (707) 447-4225

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:58:36 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: FRANK MEDINA GENERAL ENGINEERING
CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:16 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: GR SUNDBERG, INC.
Tel: (707) 825-6565
Fax: (707) 825-6563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: GREEN BUILDING PRODUCTS, INC
Tel: (916) 333-0557
Fax: (916) 374-7998

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailings

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailings FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:13 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC
Tel: (916) 851-0965
Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:24 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:23 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: KA'PEL CONSTRUCTION INC.
Tel: (530) 629-3300
Fax: (530) 629-3300

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:21 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: MAY & ASSOCIATES
 Tel: (415) 391-1000
 Fax: (415) 876-1111

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:57:07 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:22 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: PARMETER GENERAL ENGINEERS &
SERVICES, INC
Tel: (707) 484-3878
Fax: (707) 566-7437

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 12:06:56 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:56:35 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.
Tel: (530) 223-9322
Fax: (530) 223-9222

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:23 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: SITE WORK SOLUTIONS, INC
 Tel: (530) 222-2229
 Fax: (530) 222-3337

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:18 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: SPECIALIZED CONTRACTING SERVICES
INC
Tel: (209) 763-2876
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:16 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: SPECIALTY TRAFFIC SYSTEMS
Tel: (707) 441-8420
Fax: (707) 445-1856

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:22 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: TRINITY VALLEY CONSULTING
ENGINEERS, INC
Tel: (530) 629-3000
Fax: (530) 629-3011

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 01:00:46 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES
Tel: (707) 834-4992
Fax: (707) 768-3386

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:24 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: YOLANDA'S CONSTRUCTION
ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:25 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans	1/14/2015	Online	Placed Online Ad from: 1/14/15 - 2/12/15
DBE Good Faith.com	1/14/2015	Online	Placed Online Ad, Emailed, Faxed, Called
			25 DBE Subcontractors

9. Include additional data to support a demonstration of good faith efforts.

CONTRACT NO. 01-0B4604

NOTE: Use additional sheets of paper if necessary.

Good Faith Efforts

Documentation

8 - Agency Back-Up

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra
Address: 17400 Clear Creek Road Redding, CA 96001
Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com
Services needed: REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS
FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall,
Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN
HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW
CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate:
\$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is
requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE
firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2
CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 CHANNELIZER (SURFACE
MOUNTED) 5 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 6 TEMPORARY RAILING (TYPE
K) 7 TEMPORARY ALTERNATIVE CRASH CUSHION 8 JOB SITE MANAGEMENT 9 PREPARE
WATER POLLUTION CONTROL PROGRAM 10 TEMPORARY EROSION CONTROL BLANKET 11
TEMPORARY COVER 12 TEMPORARY CHECK DAM 13 TEMPORARY DRAINAGE INLET
PROTECTION 14 TEMPORARY FIBER ROLL 15 TEMPORARY REINFORCED SILT FENCE 16
TEMPORARY STRAW BALE BARRIER 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET
SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 ASBESTOS COMPLIANCE PLAN 21 NOA
BURIAL LOCATION REPORT 22 TREATED WOOD WASTE 23 DUST CONTROL PLAN
(NATURALLY OCCURRING ASBESTOS) 24 SAMPLING AND ANALYSIS PLAN (NATURALLY
OCCURRING ASBESTOS) 25 REMOVE ENTRANCE TAPER 26 REMOVE GUARDRAIL 27 RESET
TERMINAL SYSTEM 28 CLEARING AND GRUBBING (LS) 29 DEVELOP WATER SUPPLY 30
ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS) 31 (F) STRUCTURE
EXCAVATION (SOLDIER PILE WALL) 32 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 33
(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 34 (F) LEAN CONCRETE BACKFILL 35 WOOD
MULCH 36 FINISHING ROADWAY 37 CLASS 2 AGGREGATE BASE (CY) 38 MINOR HOT MIX
ASPHALT 39 PLACE HOT MIX ASPHALT DIKE (TYPE C) 40 PLACE HOT MIX ASPHALT DIKE
(TYPE F) 41 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 42 RAIL ELEMENT WALL 43
STEEL SOLDIER PILE (HP 14 X 89) 44 30" DRILLED HOLE 45 (F) STRUCTURAL CONCRETE,
BARRIER SLAB 46 CONTROLLED LOW-STRENGTH MATERIAL 47 (F) TIMBER LAGGING 48
CLEAN AND PAINT STEEL SOLDIER PILING 49 PREPARE AND STAIN CONCRETE 50 8"
ENTRANCE TAPER 51 OBJECT MARKER (TYPE P) 52 (F) TUBULAR BICYCLE RAILING 53
TRANSITION RAILING (TYPE WB-31) 54 (F) CONCRETE BARRIER (TYPE 736 MODIFIED) 55
MOBILIZATION

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must
possess a current contractor's license, insurance coverage and worker's compensation for the entire
length of the contract. All subcontractors will be required to sign our standard Subcontract
Agreement. 100% payment and performance bonds may be required. Please call if you need
assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and
specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or
call for any additional needed project information. J. F. Shea Construction Inc. intends to work
cooperatively with all qualified firms seeking work on this project. We are an equal opportunity
employer and will work with any interested subcontractor to identify opportunities to break items
into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F.
SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax:
(530) 246-9940 An Equal Opportunity Employer

Date posted: 01/14/2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 01/14/2015 11:45 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1891

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.
 Redding, CA 96001
 Tel: (530) 246-4292 ext.
 Fax: (530) 246-9940
 Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

Bid/Contract #

01-0B4604

Awarding Agency

State of California Department of Transportation - CALTRANS

Project Location

Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge
 04-0115, Humboldt County, CA

Bid Date

02/12/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING

ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 01/14/2015 11:45 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kemaghan

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

Bid/Contract #

01-0B4604

Awarding Agency

State of California Department of Transportation - CALTRANS

Project Location

Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge
04-0115, Humboldt County, CA

Bid Date

02/12/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING

ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 01/14/2015 11:45 AM.

J. F. Shea Construction, Inc. is seeking
DBE s in Near Willo...
dbegoodfaith.com/ads/Soldier-Pi...

11:01 AM - 14 Jan 2015

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Selection by the Numbers

Disadvantaged Business Enterprise (DBE) - 25

- Minority-Owned (MBE) - 15
- Women-Owned (WBE) - 10

TOTAL SOLICITED - 25

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 645-9618	2015-01-14 11:55:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-01-21 08:06:42	Estimator Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-02-05 15:29:11	Estimator Y	

Comments: Yes, will be bidding the project.

BAY LINE CUTTING & CORING, INC.

1635 4TH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
---------------	------------------	-----------------

jcbayline@sbcglobal.net 2015-01-14 11:45:28 Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2015-01-14 11:55:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-01-21 08:08:31	Estimator Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-02-05 15:30:05	Estimator Y	

Comments: Yes, will be bidding the project.

BOUTHILLIER CONSTRUCTION, INC

1571 SOUTH MAIN STREET • WILLITS, CA, 95490

Cert. #39963 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wecandigit@onemain.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 459-8775	2015-01-14 11:56:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 459-4041	2015-01-21 08:10:15	Estimator M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 459-4041	2015-02-05 15:32:45	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

CHARLIE'S CUSTOM EXCAVATING, INC

21113 GILBERT DRIVE • REDDING, CA, 96002

Cert. #37820 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
office@ccexcavatinginc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 221-7563	2015-01-14 11:55:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 221-3626	2015-01-21 08:12:50	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 221-3626	2015-02-05 15:33:38	Receptionist N	

Comments: No, not bidding this project.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

1686 FIRESTONE DRIVE • TULARE, CA, 93274

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 213-8773	2015-01-21 08:13:46	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	interested? (Yes/No/Maybe)
(559) 213-8773	2015-02-05 15:36:10	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

ECHELON-CES MANAGEMENT & CONSULTING

1018 SWAN RIVER CT • VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
echelon-ces@comcast.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 447-4225	2015-01-14 11:58:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-01-21 08:22:16	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-02-05 15:39:23	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 743-9352	2015-01-14 11:55:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-01-21 08:23:42	Receptionist Y	

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-02-05 15:40:41	Receptionist Y	

Comments: Yes, will be bidding the project.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-6563	2015-01-14 11:55:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2015-01-21 08:25:50	Receptionist	Y

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2015-02-05 15:56:46	Receptionist	Y

Comments: Yes, will be bidding the project.

GREEN BUILDING PRODUCTS, INC

3303 LUYUNG DRIVE • RANCHO CORDOVA, CA, 95742

Cert. #38126 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@greenbpi.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 374-7998	2015-01-14 11:55:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 333-0557	2015-01-21 08:28:00	Estimator	N

Comments: No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(866) 878-2769	2015-01-14 11:55:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-01-21 08:29:27	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-02-05 16:02:09	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 851-0999	2015-01-14 11:55:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-01-21 08:30:31	No answer M	

Comments: May be interested, however, there was no answer to phone call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-02-05 16:03:32	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2015-01-14 11:55:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-01-21 08:32:44	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-02-05 16:09:16	Unable to connect M	

Comments: May be bidding, not sure. Unable to connect call.

KA`PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lrobbins@kapelconstruction.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 629-3300	2015-01-14 11:55:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2015-01-21 08:34:23	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2015-02-05 16:10:46	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

MAY & ASSOCIATES

528 NAPA ROAD • SONOMA, CA, 95476

Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
loranmay@mayandassociatesinc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 876-1111	2015-01-14 11:57:07	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2015-01-21 08:36:24	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2015-02-05 16:12:32	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mackymccullough@mcculloughconstructioninc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2015-01-14 11:55:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-01-21 08:38:40	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-02-05 16:14:49	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

PARMETER GENERAL ENGINEERS & SERVICES, INC

21025 KING RIDGE ROAD • CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
parmeter@wildblue.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 566-7437	2015-01-14 12:06:56	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 484-3878	2015-01-21 08:39:03	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 484-3878	2015-02-05 16:15:40	Receptionist N	

Comments: No, not bidding this project.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2015-01-14 11:56:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-01-21 08:39:41	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-02-05 16:20:25	Receptionist Y	

Comments: Yes, will be bidding the project.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2015-01-14 11:55:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-01-21 08:40:29	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-02-05 16:21:26	Jason Y	

Comments: Yes, will be bidding the project.

SITE WORK SOLUTIONS, INC

2665 BECHELLI LANE • REDDING, CA, 96002

Cert. #38758 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
GWHITMER@CLEARWIRE.NET	2015-01-14 11:45:28	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 222-3337	2015-01-14 11:55:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 222-2229	2015-01-21 08:41:36	Receptionist N	

Comments: No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SPECIALIZED CONTRACTING SERVICES INC

3601 DOUBLE SPRINGS ROAD • VALLEY SPRINGS, CA, 95252

Cert. #41675 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jzmansfield@getscsi.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 763-2876	2015-01-21 08:42:56	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 763-2876	2015-02-05 16:22:44	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

SPECIALTY TRAFFIC SYSTEMS

2431 BRDADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
specialtytraffic@yahoo.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 445-1856	2015-01-14 11:55:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2015-01-21 08:44:20	Receptionist M	

Comments: May be interested, would like to receive a call from the estimator.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2015-02-05 16:24:43	Receptionist Y	

Comments: Yes, is interested. Would like to receive the plans and specs they requested.

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY • WILLDW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tvce@tvce.biz	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 629-3011	2015-01-14 13:00:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2015-01-21 08:45:38	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2015-02-05 16:26:35	Estimator M	

Comments: May be bidding, gave all the details to the estimator. He will have a look at the fax and reply if interested.

WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wallacestr@aol.com	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 768-3386	2015-01-14 11:55:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2015-01-21 08:47:16	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2015-02-05 16:28:11	Estimator N	

Comments: No, not bidding this project.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yolandasconst.mtc@att.net	2015-01-14 11:45:28	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-2683	2015-01-14 11:55:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-01-21 08:48:30	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-02-05 16:29:55	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

BID #: 01-0B4604

BID DUE DATE: 2015-02-12 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are

encouraged to apply. We Are An Equal Opportunity Employer.

If interested please contact:

Stacy Dutra
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: 5302464292
Fax: 5302469940
Email: stacy.dutra@jfshea.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:10 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.
Tel: (510) 527-1000
Fax: (510) 527-0500

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: BOUTHILLIER CONSTRUCTION, INC
Tel: (707) 459-4041
Fax: (707) 459-8775

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:56:27 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: CHARLIE'S CUSTOM EXCAVATING, INC
Tel: (530) 221-3626
Fax: (530) 221-7563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:22 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: DISABLED AMERICAN VETERAN
ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 213-8773
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:16 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ECHELON-CES MANAGEMENT &
CONSULTING
Tel: (707) 344-4518
Fax: (707) 447-4225

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:58:36 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: FRANK MEDINA GENERAL ENGINEERING
CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:16 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: GR SUNDBERG, INC.
Tel: (707) 825-6565
Fax: (707) 825-6563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: GREEN BUILDING PRODUCTS, INC
Tel: (916) 333-0557
Fax: (916) 374-7998

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:13 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC
Tel: (916) 851-0965
Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:24 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:23 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: KAPEL CONSTRUCTION INC.
Tel: (530) 629-3300
Fax: (530) 629-3300

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:21 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: MAY & ASSOCIATES
Tel: (415) 391-1000
Fax: (415) 876-1111

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:57:07 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: MC CULLOUGH CONSTRUCTION INC
 Tel: (707) 825-1014
 Fax: (707) 825-1769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
- No, we are not interested.
- Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:22 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: PARMETER GENERAL ENGINEERS &
 SERVICES, INC
 Tel: (707) 484-3878
 Fax: (707) 566-7437

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 12:06:56 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP
 Tel: (925) 229-5577
 Fax: (916) 673-9737

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:56:35 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.
 Tel: (530) 223-9322
 Fax: (530) 223-9222

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:23 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: SITE WORK SOLUTIONS, INC
Tel: (530) 222-2229
Fax: (530) 222-3337

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:18 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: SPECIALIZED CONTRACTING SERVICES
 INC
 Tel: (209) 763-2876
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:16 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: SPECIALTY TRAFFIC SYSTEMS
Tel: (707) 441-8420
Fax: (707) 445-1856

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
- No, we are not interested.
- Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:22 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: TRINITY VALLEY CONSULTING
ENGINEERS, INC
Tel: (530) 629-3000
Fax: (530) 629-3011

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 01:00:46 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES
Tel: (707) 834-4992
Fax: (707) 768-3386

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrail FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:24 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: YOLANDA'S CONSTRUCTION
ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-12 at 02:00

BID No.: 01-0B4604

PROJECT NAME: Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Near Willow Creek at 1.2 Miles West of East Fork Willow Creek Bridge 04-0115, Humboldt, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Soldier Pile Retaining Wall, Concrete Barrier, Paving and Guardrailing FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR WILLOW CREEK AT 1.2 MILES WEST OF EAST FORK WILLOW CREEK BRIDGE 04-0115 Humboldt County Contract #: 01-0B4604 Engineers Estimate: \$380,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 18 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CHANNELIZER (SURFACE MOUNTED); PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY EROSION CONTROL BLANKET; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY REINFORCED SILT FENCE; TEMPORARY STRAW BALE BARRIER; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; NOA BURIAL LOCATION REPORT; TREATED WOOD WASTE; DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS); SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); REMOVE ENTRANCE TAPER; REMOVE GUARDRAIL; RESET TERMINAL SYSTEM; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS); (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL); (F) STRUCTURE BACKFILL (SOLDIER PILE WALL); (F) CONCRETE BACKFILL (SOLDIER PILE WALL); (F) LEAN CONCRETE BACKFILL; WOOD MULCH; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); MINOR HOT MIX ASPHALT; PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); RAIL ELEMENT WALL; STEEL SOLDIER PILE (HP 14 X 89); 30" DRILLED HOLE; (F) STRUCTURAL CONCRETE, BARRIER SLAB; CONTROLLED LOW-STRENGTH MATERIAL; (F) TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 8" ENTRANCE TAPER; OBJECT MARKER (TYPE P); (F) TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); (F) CONCRETE BARRIER (TYPE 736 MODIFIED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:55:25 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com