STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

• 08-31-16A10:46 RCVD

CONTRACT NO: 01-0B5004

BID AMOUNT: $ 14,012,632.05

BID OPENING DATE: 8/25/16

Second Bidder

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 5

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	21	$7,314,375

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
88 - partial	Steel Soldier Piles	C0653	Rupert Construction Supply 12405 Gold Flake Ct. Rancho Cordova, CA 95741 (925) 229-5577 Cert #32785	$448,237.20
100 - partial	Treated Timber Lagging	C0654		

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ See last pg

See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

8/26/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 01-0B5004

BID AMOUNT: $ 14,012,632.05

BID OPENING DATE: 8/25/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 5

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	21	$7,314,375

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
127, 128, 129, 130	Fencing & Railing	C8000	Golden Bay Fence Plus Iron Works 4104 South B Street Stockton, CA 95206 (209) 944-9754 Cert #9140	$128,770.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ See last pg

See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

8/26/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 01-0B5004

BID AMOUNT: $ 14,012,632.05

BID OPENING DATE: 8/25/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 5

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	21	$7,314,375

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
45 - partial	Trucking	C9774	R & S Trucking PO Box 414 Fulton, CA 95439 (707) 571-8820 Cert #38042	$184,920.00
47 - partial				

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ 761,927.20

5.4 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

8/26/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 01-0B5004

Name of DBE business: Rupert Construction Supply

Name of DBE representative:

DBE certification number: 32785

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date: 8/26/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
88-Partial	Steel Soldier Piles	$448,237.20
100-Partial	Treated Timber Lagging	
	Total	$448,237.20

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Samantha Ellsworth

Signature of DBE's authorized representative:

Samantha Ellsworth

Printed name of DBE's authorized representative:

Project Manager

Title of DBE's authorized representative:

8-30-16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Rupert
Construction Supply

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

Estimate

Date	Bid Date	Estimate #
8/25/2016	8/25/2016	16114

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 01-0B5004 Location: Hopland, CA

Description	Qty	Unit	Unit Price	Total
BI 88: Steel Soldier Piles (W14 x 53)	9,244	LF	47.86	442,417.84T
Grade 50, Domestic, Various Lengths				
Caltrans Stay Plates:	~~2,200~~	~~ea.~~	~~134.95~~	~~296,846.00T~~
Included: Plate, welding material, installation labor				
Estimated Freight Charge to Coaters	21	loads	400.00	8,400.00
Splicing NOT included				
Lead Time: 4-6 weeks AFTER mill roll				
BI 100: Treated Timber Lagging	137	mbf	1,248.00	170,976.00T
DF #1 BTR, Full Sawn, ACQ .60, UC4B, 6 x 12 - 8' mults				
Lumber Product Assessment - 1% Lumber tax	1	lot	1,709.76	1,709.76
Optional: Cutting fee for Lagging cut to length	137	mbf	25.00	3,425.00
Estimated Freight Charge to job site	10	loads	300.00	3,000.00
Lead Time: 6-8 weeks				
HDPE Shims: 1/2" x 6" x 18"	~~2,150~~ 8314 ED	ea	4.95	10,642.50T
12d galv. nails	4 x 4	box	95.00	380.00T
40d galv. nails	4 x 13	box	95.00	1,235.00T
Estimated Freight Charge to job site	4 x 1	lot	600.00	600.00
Clean and Undercoat Fabricated Soldier Piles	~~1~~	~~lot~~	~~279,205.00~~	~~279,205.00~~
Fabrication: Provide and Install 3/4" diam. headed studs (approx. 8,710 studs)	~~1~~	~~lot~~	~~129,701.00~~	~~129,701.00~~
Fabrication: Provide and Install wedge plates (958 wedge plates)	~~1~~	~~lot~~	~~410,000.00~~	~~410,000.00~~
Estimated Freight Charge to job site	~~21~~	~~loads~~	~~2,000.00~~	~~42,000.00~~
Excluded: Third party inspection, field work, final coat, splicing				

ENTERED

Subtotal	
Sales Tax (0.0%)	
Total	

Rupert
Construction Supply
3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

Estimate

Date	Bid Date	Estimate #
8/25/2016	8/25/2016	16114

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 01-0B5004 Location: Hopland, CA

Description	Qty	Unit	Unit Price	Total
Terms and Conditions of Quote: Material price is subject to market conditions. Price good for 30 days. Items included in quote price are limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor must verify field dimensions. Actual quantities are the responsibility of the contractor. *Lead times are based on the date purchase order is received* **Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged. Piles, and all other materials that require paint, will be billed at the time they are shipped to the coaters. Cost for Coating will be billed upon completion and shipment to the job site Payment terms: Net 30 SALES TAX NOT INCLUDED			0.00	0.00

Subtotal	$1,800,538.10
Sales Tax (0.0%)	$0.00
Total	$1,800,538.10

Back To Query Form

Search Returned 1 Records

Tue Aug 30 08:13:26 PDT 2016

Query Criteria

Firm ID: 32785
Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	estimating.rupert@gmail.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	269-2861
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;
ACDBE NAICS	
Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 01-0B5004

Name of DBE business: Golden Bay Fence Plus Iron Works, Inc.

Name of DBE representative:

DBE certification number: 9140

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date: 8/26/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
127, 128, 129, 130	Fencing & Railing	$128,770.00
	Total	$128,770.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Pchavez

Signature of DBE's authorized representative:

Paul W. Chavez

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

08/30/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Golden Bay Fence plus Iron Works, Inc.

4104 B Street Stockton CA 95207

Contractor License #:664905
Certified: Disadvantage Business Enterprise, Small Business Enterprise and Minority Business Enterprise

Phone:(209)944-9754
FAX: (209)944-5812

FACSIMILE TRANSMISSION OF PROPOSAL

Attention: Estimating — Customer Fax #:

Company: Contractors — Total # Pages: 1

ROJECT: 01-0B5004 — City: Mendocino County

From: PAUL CHAVEZ — Date: August 25, 2016

If this facsimile transmission is incomplete please call the originator at the above Phone or FAX #.

Bid Item	Section #	Description	Quantity	Unit Price	Total
127		Fence(TypeWM and BW)	1,830	$ 34.00	$62,220.00
128		Temp Fence	840	$ 28.00	$23,520.00
129		16' Metal Gate	1	$ 3,200.00	$3,200.00
130		Cable Railing	1,138	$ 35.00	$39,830.00
				*Total:	$128,770.00

ENTERED

*Total: Includes Labor, Materials, & Applicable Sales Taxes.

QUALIFY: The following qualifications apply to our bid.

CLEARING, GRUBBING AND TRAFFIC CONTROL BY OTHERS, MOW STRIP BY OTHERS, ALL POSTS TO BE COMPLETED WITH BOBCAT, MUST HAVE ACCESS FOR A CEMENT TRUCK. STAKING BY OTHERS SLEEVES POST POCKETS BY OTHHERS IF NEEDED. JOB FIGURED FOR 5 MOBILIZATION, PLEASE ADD $1,700.00 FOR EACH REMOB. ON SITE UNDERGROUND NOT COVERED BY USA TO BE LOCATED BY GC OR OWNER. ALL EXCAVATED DIRT TO BE HEDGED ROWED ALONG FENCE LINE, REMOVAL AND DISPOSAL BY OTHERS. Demo BY OTHERS IF NEEDED. Cable Railing to be galvanized finish

Price quoted is for new chain link fencing professionally erected in place. Terms of payment: NET CASH DUE ON COMPLETION. 2% per month finance charge shall be charged if not paid when due. All property lines and gradestakes shall be established by purchaser and shall be the sole responsibility of purchaser. Purchaser shall provide any necessary building permits and is responsible for conforming the fence to all local building code requirements. Fence is to follow existing ground line unless otherwise provided in this contract. Obstructions of every nature which in any manner interfere with the erection of the fence shall be removed by purchaser prior to commencing of fence installation. Purchaser assumes responsibility for damage to any underground water, electrical, telephone, television, gas, sewer or other utility lines. In the event legal action is necessary to enforce any provisions of this contract the prevailing party shall be entitled to reimbursement for reasonable attorney's fees and costs.

NOTICE OF CANCELLATION

You may cancel this transaction, without any penalty or obligation, within three business days from the above date.
I hereby cancel this transaction {Purchaser's Signature}: Date:

Golden Bay Fence plus Iron Works, Inc. - By:

Accepted By: **Date:**

{Please Print Name, then Sign and Date} Signature constitutes binding contract

NOTE: PRICE VALID FOR 30 DAYS OR THE TIME STATED IN THE REQUEST FOR QUOTATION WHICHEVER IS GREATER.

Certified: DBE, Cal Trans Certification #ct-009140. SBE # 0019415, & MBE -BART Certification #4065
Union: Laborers Local 304

Back To Query Form

Search Returned 1 Records

Tue Aug 30 08:05:27 PDT 2016

Query Criteria

Firm ID: 9140
Firm Type: DBE

Firm ID	9140
Firm/DBA Name	GOLDEN BAY FENCE PLUS IRON WORKS, INC.
Address Line1	4104 SOUTH B STREET
Address Line2	
City	STOCKTON
State	CA
Zip Code1	95206
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pchavez@goldenbayfence.com; acrivello@goldenbayfence.com
Contact Name	CAROLINE TAIVIT
Area Code	(209)
Phone Number	944-9754
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(209)
Fax Phone Number	944-5812
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 20; 21; 24; 27; 28; 29; 31; 34; 38; 39; 40; 41; 43; 44; 48; 49; 50; 55; 57; 58;
Districts	03; 04; 05; 06; 10;
DBE NAICS	238990; 332323; 444190;
ACDBE NAICS	
Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; D3490 FABRICATED METAL PRODUCTS;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C13 Fencing Contractor; C23 Ornamental Metal Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 01-0B5004

Name of DBE business: R & S Trucking

Name of DBE representative:

DBE certification number: 38042

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date: 8/26/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
45 - partial	Trucking	$184,920.00
47 - partial		
	Total	$184,920.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Eric Levy

Printed name of DBE's authorized representative:

Estimating, Sales & Marketing

Title of DBE's authorized representative:

8-26-2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

TRUCKING QUOTE

Reflecting: **Public Works / Prevailing Wages,**
and when applicable: **Non-Prevailing Wage Rates**

ENTERED

Contractor: Ghilotti Construction Co.
Attention: Jim Petnic, direct: 303-2314
Phone: 585-1221
Fax: 585-1601, Email: jimp@ghilotti.com

Today's Date: 8-23-2016

Bid Date: 8-25-2016/2:00pm
REVISED from: 8-10-2016

** **Please note**: ALL PRICES listed below automatically expire 30 days after the above bid date, unless a **signed Purchase Order** is received by R & S Trucking within those same 30 days.

Job Name: CDOT# 01-0B5004, Repair Slides, Hwy# 101, 3.8/5.3

Job Location: on Hwy# 101, from 0.7 mile north of Comminsky Station Rd and at 0.8 mile south of Pieta Creek Bridge, between Cloverdale & Hopland, in Mendocino County

*Contractor job#:*_____ *R & S job#:*_____

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

Point of Origin	Material	5-axle Semi ends	4-axle Super Dumps
Syar/Blue Ridge-Hopland	AGG	$ 110.00/hourly	$ 115.00/hourly * as a budget only estimate: Approx.. $ 5.00/per ton +/-
" "	RIP-RAP	$ 110.00/hourly * as a budget only estimate: Approx.. $ 6.25/per ton +/-	N/A
Syar-Healdsburg	AGG	$ 110.00/hourly	$ 115.00/hourly * as a budget only estimate: Approx.. $ 9.25/per ton +/-
" "	AC	$ 110.00/hourly	$ 115.00/hourly * as a budget only estimate: Approx.. $ 10.75/per ton +/-
Mark West	AGG	$ 110.00/hourly	$ 115.00/hourly * as a budget only estimate: Approx.. $ 17.00/per ton +/-
" "	RIP-RAP	$ 110.00/hourly * as a budget only estimate: Approx.. $ 18.50/per ton +/-	N/A
Canyon Rock and/or Bodean-Forestville	AGG	$ 110.00/hourly	$ 115.00/hourly * as a budget only estimate: Approx.. $ 16.50/per ton +/-
" "	RIP-RAP	$ 110.00/hourly * as a budget only estimate: Approx.. $ 17.50/per ton +/-	N/A

110 Min 19.5 TON
1.92 per Ea.

$115/HR x 1,608 Hrs = $184,920

Continued.....

Point of Origin	Material	5-axle Semi ends	4-axle Super Dumps
Bodean Hot-Santa Rosa	AGG	$ 110.00/hourly	$ 115.00/hourly * *as a budget only estimate:* *Approx.. $ 15.00/per ton +/-*
"" ""	AC, RUBBER AC	$ 110.00/hourly	$ 115.00/hourly * *as a budget only estimate:* *Approx.. $ 16.50/per ton +/-*
Syar-Todd Rd.	AGG	$ 110.00/hourly	$ 115.00/hourly * *as a budget only estimate:* *Approx.. $ 17.50/per ton +/-*
"" ""	AC, RUBBER AC	$ 110.00/hourly	$ 115.00/hourly * *as a budget only estimate:* *Approx.. $ 19.00/per ton +/-*
* Please note, the Hourly Rates have now increased and New Minimums have now applied, see below.....			
Granite-Ukiah	AGG	* $ 125.00/hourly at: 8 hour minimum	* $ 135.00/hourly at: 8 hour minimum
"" ""	AC, RUBBER AC	* $ 125.00/hourly at: 8 hour minimum	* $ 135.00/hourly at: 8 hour minimum
Granite-Lakeport	AGG	** $ 125.00/hourly at: 10 hour minimum	** $ 135.00/hourly at: 10 hour minimum
"" ""	RIP-RAP	** $ 125.00/hourly at: 10 hour minimum	N/A
Northern Agg-Willits	AGG	* $ 125.00/hourly at: 8 hour minimum	* $ 135.00/hourly at: 8 hour minimum
"" ""	RIP-RAP	* $ 125.00/hourly at: 8 hour minimum	N/A

TIME SAME as HEALDSBURG

+1 HR TO UKIAH

+1/2 HR

Continued.....

NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,

(* Please note the NEW PRICING STRUCTURE below, as of; 4-27-2016)

1. * 5-axle Double bottoms: *Upon Availability*, **Please Call**
2. 5-axle Transfers; **$ 110.00/hourly**
3. 5-axle Semi ends: **$ 110.00/hourly, $ 125.00/hourly at 8/10 hour min.**
4. 4-axle Super Dumps: **$ 115.00/hourly, $ 135.00/hourly at 8/10 hour min.**
5. 3-axle 10 Wheeler dump trucks: **$ 105.00/hourly**
6. 5-axle Semi Flatbeds: **$ 125.00/hourly**
7. * 5-axle Semi bottoms, *Upon Availability*, **Please Call**
8. All Rates Listed Above Reflect **6 Hour Minimum Per Day**, Per Truck, along with: **6 Hours Minimum Per Night**, Per Truck. All tonnage rates revert to hourly billing when minimum's apply
9. *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day.
10. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage: Such as Yolo, Sutter, Yuba, Mendocino, Lake, Contra Costa, Alameda, San Francisco, San Mateo, Santa Clara & Colusa Counties, traffic conditions & environment, duration of time involved, geography, etc.
11. **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note**: Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year after year, for 5 years straight, starting; April 7th, 2014.

PREVAILING WAGES HOURLY RATES

1. All 5-axles, 4-axles and 3-axles will reflect the same hourly rate for the 1st (first) 8 hours in any given shift of: **$ 152.85/hourly.** Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects **6 hour minimum per day**, per truck, as well as a **6 hour minimum per night**, per truck.

Cutler Trucking, Inc., dba: R&S TRUCKING

CA# 0029093

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: Eric Levy, Estimating, Sales & Marketing

Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223

Email: ericlevy@rstrucking.com

State of California CALTRANS certified:

Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042

and

State of California, Department of General Services certified;

Small Business Concern (SB) # 1000659

and

State of California, Department of Industrial Relations registered:

DIR database registration # 1000007196

Providing a "Commercially Useful Function" since 1984

Continued.....

Contract of Terms & Conditions including, but not limited to:

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3, 4 & 5): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. **Purchase orders must be issued within 30 working days of bid date; Hourly rates only will be honored during the transition period.**
3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be billed and due & payable, after the standard allowable times listed, based on the hourly rates quoted on page 1 & 2, then divided by 60 minutes.** As an example: $ 108.00 hourly = $1.80 per minute. $ 110.00 hourly = $1.83 per minute, or $ 120.00/hourly = $ 2.00 per minute, etc. Also standby time,/demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time/demurrage charges will commence starting at the point of that traffic control location.
5. **It will be the contractor's /customers sole responsibility to pay all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. * Please call truck orders in by 11:00 a.m.., to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders of 8 trucks or more.
10. On all jobs that require certification rosters, additional names may be added at any time.
11. PROBLEMS ON PROJECTS: The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar ($) amount of loss within 24 hours on the same day of the incident or occurrence. R&S Trucking will accept "NO EXPENSE CHARGES OR BACK CHARGE CLAIMS" unless we are notified as stated above. R &S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. To clarify: R & S Trucking treats invoices billed as revenue and claims or back charges as expenses, so as such, any claims or back charges need to be received as an invoice, not a deduction on any R & S Trucking invoice. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following).**
13. **Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday & Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.**
14. **Minimum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a 6 hour minimum daytime, & 6 hour minimum nighttime, unless previously arranged with dispatch.**
15. All un-scaled tonnage quotes will be based on **26.20 tons** per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.
16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.

Continued.....

17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays. .*** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20th day following the last day of the calendar month in which the work was performed, billed by the 5th day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. R & S Trucking provides a "Commercially Useful Function" as defined by 49 CFR 26 in achieving the awarded contractors DBE commitment goals. DBE contract commitment goals, whether in dollars or percentages, are strictly the contractor's achievement responsibility, as defined by 49 CFR 26.
21. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
22. **Contractor must provide a clear path thru the jobsite to the final unload/load location**. Since drivers are not allowed out of their truck in the course of deliveries or pick-ups, the contractor must clear a path of all obstructions, in plain view or hidden, guide the truck thru blind spots and prepare the area around the truck (front, back & side to side) so as to create a clear path at all times. R & S Trucking will not be responsible for any damage to anything or anyone whatsoever due to viewable or hidden objects.
23. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
24. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
25. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
26. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
27. **R&S Trucking is not responsible for project production**; this includes the availability of trucks, daily plant and/or jobsite production goals, UDBE, DBE & SB dollar listed/commitment amounts material quota amounts or any other reason, on any job, at any time.
28. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its Contract of Terms & Conditions. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.

29. **R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.**
30. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly**, commencing 1 year after the job bid date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
31. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.,** require the contractor to supply a designated clean-out area on the jobsite, and to supply release agents, such as: United Products, Smart Solve Tar Remover # 603, along with additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable at the hourly rates listed and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
32. All rates quoted reflect a diesel cost per gallon up to and including: **$ 3.25/per gallon**. After it rises to: **$ 3.26/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every $ .10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after $ 3.26/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
33. All quoted rates DO NOT reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor also agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs $ 50.00/Hourly or more, plus the fuel cost, which is approx... $ 400.00/per day or more/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly. .
34. **R & S Trucking is not a union company. We are not affiliated or part of any union organization or any union subsidiary. We do not follow any union structure, including but not limited to any union laws, guidelines, wage structure, rules or regulations.**
35. **R & S Trucking is not obligated to become a member of the Teamsters or join into any other agreement with any organized union organization arising from PLA (project labor agreements).**
36. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent	
Signature Date	Signature Date

In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.

Thank you for choosing R & S Trucking for your special project

www.rstrucking.com

R&S TRUCKING
CA # 0029093

Back To Query Form

Search Returned 1 Records

Tue Aug 30 08:26:33 PDT 2016

Query Criteria

Firm ID: 38042
Firm Type: DBE

Firm ID	38042
Firm/DBA Name	R&S TRUCKING, INC
Address Line1	1688 ALMAR PKWY
Address Line2	
City	SANTA ROSA
State	CA
Zip Code1	95403
Zip Code2	
Mailing Address Line1	P.O. BOX 414
Mailing Address Line2	
Mailing City	FULTON
Mailing State	CA
Mailing Zip Code1	95439
Mailing Zip Code2	0414
Certification Type	DBE
EMail	scutler@rstrucking.com
Contact Name	SHARON CUTLER
Area Code	(707)
Phone Number	571-8820
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	571-0364
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58;
Districts	01; 03; 04;
DBE NAICS	484110;
ACDBE NAICS	
Work Codes	C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 31;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 1212014)

Bidder's Name:

Contract No.:

1. **List** items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timerrames for Performance and Delivery Schedules Yes/No		Amount ($)	Percentage of Total Bid
FABRIC & OILS	YES X	NO	YES X	NO	YES X	NO	$17,750.00	0.13%
CAS	YES X	NO	YES X	NO	YES X	NO	$10,000.00	0.07%
TRAFFIC CONTROL SYSTEM	YES X	NO	YES X	NO	YES X	NO	$100,000.00	0.71%
COLD PLANE AC PAVEMENT	YES X	NO	YES X	NO	YES X	NO	$13,680.00	0.10%
CLEAR & GRUB	YES X	NO	YES X	NO	YES X	NO	$5,000.00	0.04%
LANDSCAPE/IRRIGATION	YES X	NO	YES X	NO	YES X	NO	$75,000.00	0.54%
EROSION CONTROL	YES X	NO	YES X	NO	YES X	NO	$133,000.00	0.95%
AC DIKE	YES X	NO	YES X	NO	YES X	NO	$5,000.00	0.04%
CIDH PILES	YES X	NO	YES X	NO	YES X	NO	$2,040,000.00	14.56%
STRUCTURAL CONCRETE	YES X	NO	YES X	NO	YES X	NO	$168,000.00	1.20%
REINFORCING STEEL	YES X	NO	YES X	NO	YES X	NO	$97,000.00	0.69%
AIR-BLOWN MORTAR-SHOTCRETE	YES X	NO	YES X	NO	YES X	NO	$55,500.00	0.40%
CLEAN & PAINT STEEL	YES X	NO	YES X	NO	YES X	NO	$305,000.00	2.18%
FENCING	YES X	NO	YES X	NO	YES X	NO	$91,000.00	0.65%
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	YES X	NO	YES X	NO	YES X	NO	$54,300.00	0.39%
TRUCKER	YES X	NO	YES X	NO	YES X	NO	$184,920.00	1.32%
GROUND ANCHOR (SUBHORIZONTAL)	YES X	NO	YES X	NO	YES X	NO	$3,329,000.00	23.76%
CABLE RAILING	YES X	NO	YES X	NO	YES X	NO	$39,800.00	0.28%

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of initial solicitation	Items of work offered	Follow up Methods and Dates
6 RIVERS CONSTRUCTION, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
A & M GENTRY TRUCKING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
A B S L CONSTRUCTION	Email 7/13	**All items of work offered	Phone call 8/2/16
A.J. VASCONI GENERAL ENGINEERING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
AARDVARK BIOLOGICAL SERVICES LLC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
ACE FENCE CO.	Email 7/13	**All items of work offered	Phone call 8/2/16
ACE FENCE COMPANY	Email 7/13	**All items of work offered	Phone call 8/2/16
ADANTA, INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
ADH TECHNICAL SERVICES, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
ADVANCED GEOSOLUTIONS, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
ALASKA ENTERPRISES INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
ALERT-O-LITE, INC	Email 7/13	**All items of work offered	Phone call 8/2/16
ALFRED CIVIL ENGINEERING, INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
AMERICAN STEEL PLACERS, INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
AMG CONSTRUCTION	Email 7/26	**All items of work offered	Phone call 8/2/16
ANCHOR SINGH PAINTING	Email 7/13	**All items of work offered	Phone call 8/2/16
ANCHOR SINGH PAINTING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
ANDERSON PAINT STORE	Opt in Email 7/13	**All items of work offered	Phone call 8/2/16
ANYTIME TRUCKING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
APADANA ENGINEERING, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
ARCHITECTURAL UNLIMITED BUILDING CO.	Email 7/13	**All items of work offered	Phone call 8/2/16
AZUL WORKS INC	Email 7/26	**All items of work offered	Phone call 8/2/16
B.A. RETRO, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
BAY LINE CUTTING & CORING, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
BAY MANUFACTURER INCOPORATED	Email 7/26	**All items of work offered	Phone call 8/2/16
BBL TATUM TRUCKING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
BC SCHMIDT CONSTRUCTION, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
BERT W SALAS, INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
BLACK DIAMOND ASPHALT, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23

BLANCO CONSTRUCTION	Email 7/13	**All items of work offered	Phone call 8/2/16
BORG FENCE	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
BOUTHILLIER CONSTRUCTION, INC	Email 7/13	**All items of work offered	Phone call 8/2/16
BRAY TRUCKING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
BRIDGEWATER AUTO TRANSPORT LLC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
BUENA VISTA LANDSCAPE, INC	Email 7/13	**All items of work offered	Phone call 8/2/16
BURKE CONSTRUCTION	Email 7/13	**All items of work offered	Phone call 8/2/16
BWW & COMPANY	Email 7/13	**All items of work offered	Phone call 8/2/16
C & L PAVING AND GRADING, INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email 7/26	**All items of work offered	Phone call 8/2/16
C.P.R. TRUCKING, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
CALSYSTEM RESTORATION SERVICES, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
CHARLIE'S CUSTOM EXCAVATING, INC	Email 7/13	**All items of work offered	Phone call 8/2/16
CHAVEZ FENCE COMPANY	Email 7/26	**All items of work offered	Phone call 8/2/16
CINDY BALES ENGINEERING, INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
CLEAR CREEK CONSTRUCTION INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
CMC TRAFFIC CONTROL SPECIALIST	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
COBRA TRUCKING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
COLEMAN CONSTRUCTION	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
COLEMAN CONSTRUCTION	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
COMMERCIAL TRANSPORT	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
COMMUNITY TREE SERVICE, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
CONCRETE LANDSCAPE SERVICES	Email 7/26	**All items of work offered	Phone call 8/2/16
CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
CONTECH CONCRETE TECHNIQUES, INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
COOKS AND SON INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
CSI ENGINEERING	Email 7/26	**All items of work offered	Phone call 8/2/16
D & D CONCRETE CONSTRUCTION CO	Email 7/26	**All items of work offered	Phone call 8/2/16
DD & L TRUCKING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
DELTECH ENGINEERING, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
DEXTEROUS CONSTRUCTION	Email 7/13	**All items of work offered	Phone call 8/2/16
DILLARD ENVIRONMENTAL SERVICES	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
DIRT & AGGREGATE INTERCHANGE, INC	Email 7/13	**All items of work offered	Phone call 8/2/16

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
DLD STRUCTURAL BUILDERS & FABRICATORS	Email 7/13	**All items of work offered	Phone call 8/2/16
D-LINE CONSTRUCTORS, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
DOMINGUEZ & SONS TRUCKING, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
DON GARCIA EXCAVATING & PAVING, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
DON H MAHAFFEY DRILLING CO	Email 7/13	**All items of work offered	Phone call 8/2/16
DRAGON MATERIAL TRANSPORT, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
DREAMBUILDER CONSTRUCTION CORP	Email 7/13	**All items of work offered	Phone call 8/2/16
E E ELECTRIC, INC	Email 7/13	**All items of work offered	Phone call 8/2/16
E. JASPER WRKG. (DEMO) & TRKG	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
EAGLE ENGINEERING AND CONSTRUCTION, INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
EAGLE ENVIRONMENTAL CONSTRUCTION	Email 7/26	**All items of work offered	Phone call 8/2/16
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email 7/13	**All items of work offered	Phone call 8/2/16
EIGHTEEN TRUCKING CO.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
ERIC'S BACKHOE SERVICE, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
ERNEST B DEE	Email 7/13	**All items of work offered	Phone call 8/2/16
EXBON DEVELOPMENT, INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
FANFA, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
FAYE STEWART TRANSPORTATION SERVICE LLC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
FCS STRIPING, SEALING AND PAVING, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
FOCON, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
FORCE TRAFFIC CONTROL, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
FRANK ZABEL TRUCKING, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
FREEDOM TRANSPORTATION	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
G. W. PEOPLES CONTRACTING CO., INC.	Out of state-not licensed	**All items of work offered	n/a
GECKO GOLF CONSTRUCTION, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
GENERAL ENGINEERING CONSTRUCTION CO.	Email 7/26	**All items of work offered	Phone call 8/2/16
GENERAL SUPPLY COMPANY	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
GK CONSTRUCTION	Email 7/26	**All items of work offered	Phone call 8/2/16
GLOBAL ROAD SEALING, INC	Email 7/13	**All items of work offered	Phone call 8/2/16
GOLDEN BAY FENCE PLUS IRON WORKS, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
GONZALES, SUAREZ & ASSOCIATES, INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
GR SUNDBERG, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
GREEN VALLEY CONSULTING ENGINEERS	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23

GREGG SIMPSON TRUCKING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
HAMANAKA PAINTING CO.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
HEIR & SON CONSTRUCTION, INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
HILLSIDE DRILLING, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
HUNSAKER SAFETY & SIGN, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
INDUSTRIAL BATTERY SERVICES	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
INTERIOR DEMOLITION INC	Email 7/13	**All items of work offered	Phone call 8/2/16
INTERWEST PACIFIC, LTD.	Email fail, fax 7/13	**All items of work offered	Phone call 8/2/16
IRB CONSTRUCTION, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
J. MORAGA CONSTRUCTION, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
JA-CO TRUCKING INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
JAHN ENGINEERING, INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
JARELL HARRIS STRIPING SERVICES	Email 7/26	**All items of work offered	Phone call 8/2/16
JNA BUILDERS, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
JOHN'S EQUIPMENT RENTAL	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
JON PITTMAN TRUCKING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
K & G CONCRETE INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
K R C SAFETY CO. INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
KA`PEL CONSTRUCTION INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email 7/26	**All items of work offered	Phone call 8/2/16
KELLIE AVILA CONSTRUCTION SERVICES, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
KERN COUNTY CUSTOM CONCRETE	Email 7/13	**All items of work offered	Phone call 8/2/16
KIONA LANDSCAPING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
LA FIRMA INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
LABAT'S TREE CARE	Email 7/26	**All items of work offered	Phone call 8/2/16
LAGO VISTA CONSTRUCTION, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
LANGLEY TRAFFIC SERVICE, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
LARRANAGA TRUCKING, INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
LEGEND FENCE CORPORATION	Email 7/26	**All items of work offered	Phone call 8/2/16
LEINAIA'S TRANSPORTATION	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
LINDCO, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
LOWERS WELDING & FABRICATION, INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
LUCAS BUILDERS, INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
LUNA TRUCKING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
M & S ENVIRONMENTAL LANDSCAPES, INC	Email 7/13	**All items of work offered	Phone call 8/2/16

M. HERNANDEZ CONSTRUCTION INC	Email 7/26	**All items of work offered	Phone call 8/2/16
MACHADO & SONS CONSTRUCTION, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
MAD STEEL INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
MANUFACTURER'S WAREHOUSE	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
MARMOLEJO CONTRACTORS, INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
MARMOLEJO CONTRACTORS, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
MATTOS EQUIPMENT TRANSPORT, LLC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
MAXIMUM METAL WORKS LLC	Email 7/13	**All items of work offered	Phone call 8/2/16
MC CULLOUGH CONSTRUCTION INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
MECHANICAL SUPPORT SYSTEMS, INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
MERCADE CONSTRUCTION & DEVELOPMENT INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
METCO	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
METCO	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
MORALES CONTRACTING SERVICES	Email 7/13	**All items of work offered	Phone call 8/2/16
MOTHERLODE CONCRETE CONSTRUCTION	Email 7/26	**All items of work offered	Phone call 8/2/16
MRB CALIFORNIA ENTERPRISES, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
NACC, INC	Email 7/13	**All items of work offered	Phone call 8/2/16
NATURAL INVESTIGATIONS COMPANY, INCORPORATED	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
NIELSON CONSTRUCTION	Email 7/13	**All items of work offered	Phone call 8/2/16
NISH-KO INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
NITTA EROSION CONTROL	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
NORTH AMERICAN FENCE & RAILING INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
NORTHERN TRUCK & EQUIPMENT	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
OLIVAS VALDEZ INC.	Email fail, fax 7/13	**All items of work offered	Phone call 8/2/16
ON THE LEVEL CONCRETE	Email 7/26	**All items of work offered	Phone call 8/2/16
ONE TIME UTILITY	OPt in Email 7/20	**All items of work offered	Phone call 8/2/16
P. A. WILSON, INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
PACHECO BLVD 76	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
PAPILLON BUILDERS	Email 7/13	**All items of work offered	Phone call 8/2/16
PARADIGM CONSTRUCTION	Email 7/26	**All items of work offered	Phone call 8/2/16
PARMETER GENERAL ENGINEERS & SERVICES, INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
PK CONSTRUCTION	Email 7/26	**All items of work offered	Phone call 8/2/16
PROFESSIONAL CONCRETE SAWING INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
PRUNUSKE CHATHAM, INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
QUIMU CONTRACTING, INC.	Email 7/13	**All items of work offered	Phone call 8/2/16

R&S TRUCKING, INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
R. BROTHERS PAINTING, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
R.A. MARTIN CONSTRUCTORS, INC	Email 7/13	**All items of work offered	Phone call 8/2/16
RENTERIA TRUCKING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
RIVERA TRUCKING, LLC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
ROC EQUIPMENT LLC	Email 7/26	**All items of work offered	Phone call 8/2/16
ROYAL TRUCKING/ MAINTENANCE	Email 7/13	**All items of work offered	Phone call 8/2/16
RUBECON BUILDERS INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
RUPERTS	Email 7/13	**All items of work offered	Phone call 8/2/16
S & L FENCE CO.	Email 7/26	**All items of work offered	Phone call 8/2/16
S KWOK ENGINEERS, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
S.T. RHOADES CONSTRUCTION, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
SAINI TRUCKING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
SAMS EQUIPMENT	Email 7/13	**All items of work offered	Phone call 8/2/16
SAM'S EQUIPMENT & SUPPLIES	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
SAN DIEGO BAY AREA ELECTRIC, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
SAN JOSE TRANSPORT	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
SCHEDULING & INFORMATION SVC	OPt in Email 7/20	**All items of work offered	Phone call 8/2/16
SCHOTKA CONSTRUCTION INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
SIERRA CONCRETE CUTTING & BREAKING, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
SITEWORKS CONSTRUCTION, INC	Email 7/13	**All items of work offered	Phone call 8/2/16
SOUTH CENTRAL IRON, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
SOUTH COAST SWEEPING, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
SPECIALTY TRAFFIC SYSTEMS	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
SPIRIT ROAD OILS	Email 7/26	**All items of work offered	Phone call 8/2/16
STATEWIDE STRIPES, INC	Email 7/13	**All items of work offered	Phone call 8/2/16
STATEWIDE STRIPES, INC	Email 7/26	**All items of work offered	Phone call 8/2/16
STI TRUCKING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
STONY CREEK GENERAL ENGINEERING	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
STORMWATER SPECIALISTS INC	Email 7/13	**All items of work offered	Phone call 8/2/16
TAHLEQUAH STEEL, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
TAYLOR JANE CONSTRUCTION LP	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
TEAM NORTH CONSTRUCTION SERVICES	Email 7/26	**All items of work offered	Phone call 8/2/16
TK TRANSPORTATION, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
TOURE' ASSOCIATES	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23

TRAFFIC CONTROL PROS	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
TRAFFIC ENFORCEMENT SOLUTIONS	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
TRI VALLEY WATER TRUCKS, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
TUCKER TECHNOLOGY INC	Email 7/13	**All items of work offered	Phone call 8/2/16
TULLY CONSULTING GROUP	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
TYRRELL RESOURCES, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
U.S. CONCRETE CONSTRUCTION, INC	Email 7/13	**All items of work offered	Phone call 8/2/16
UDBE STEEL	Email 7/26	**All items of work offered	Phone call 8/2/16
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
USA CONSTRUCTION	Email 7/26	**All items of work offered	Phone call 8/2/16
UWA ELECTRIC CO.	Email 7/26	**All items of work offered	Phone call 8/2/16
V A P CONSTRUCTION INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
VALVERDE CONSTRUCTION, INC	Email 7/13	**All items of work offered	Phone call 8/2/16
VERIDICO GROUP, INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
VINTAGE PAVING COMPANY, INC.	Email 7/13	**All items of work offered	Phone call 8/2/16
VT ELECTRIC, INC.	Email 7/26	**All items of work offered	Phone call 8/2/16
W T B, INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
WATER COMPONENTS	Email 7/13	**All items of work offered	Phone call 8/2/16
WELDON WORKS, INC.	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
WHITE'S CUSTOM CONSTRUCTION	Email 7/26	**All items of work offered	Phone call 8/2/16
WILLIS REBAR	Email 7/13	**All items of work offered	Phone call 8/2/16
WRECO	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Email and/or fax 7/12	**All items of work offered	Phone call 7/14 & 8/23

NOTE: All supporting documentation is located with 'ITEM 4'

3 .For each item of work made available, ndicate whether the Bidder provided plans and specifications specific to the items of work being offered. list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Item of Work	Provided Plans Specifications for Work Offered Yes/No		Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
FABRIC & OILS	X YES	NO	PACIFIC NORTHWEST OIL	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
CAS	X YES	NO	HIGHWAY SPECIALTY INC	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
TRAFFIC CONTROL SYSTEM	X YES	NO	GCC TO SELF PERFORM THIS ITEM	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
COLD PLANE AC PAVEMENT	X YES	NO	ABSL	DBE	n/a used DBE firm	n/a	n/a

CLEAR & GRUB	X YES	NO	GCC TO SELF PERFORM THIS ITEM	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
LANDSCAPE/IRRIGATION	X YES	NO	NEARY LANDSCAPE	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
EROSION CONTROL	X YES	NO	ACACIA ENVIRONMENTAL	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
AC DIKE	X YES	NO	AC DIKE	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
CIDH PILES	X YES	NO	DRILL TECH DRILLING AND SHORING	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
STRUCTURAL CONCRETE	X YES	NO	GCC TO SELF PERFORM THIS ITEM	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
REINFORCING STEEL	X YES	NO	CAMBLIN STEEL	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
AIR-BLOWN MORTAR-SHOTCRETE	X YES	NO	DRILLTECH DRILLING AND SHORING	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
ROADSIDE SIGNS	X YES	NO	HIGHWAY SPECIALTY INC	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
CLEAN & PAINT STEEL	X YES	NO	DRILL TECH DRILLING AND SHORING / R & B	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
FENCING	X YES	NO	GOLDEN BAY FENCE	DBE	n/a used DBE firm	n/a	n/a
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	X YES	NO	APPLY-A-LINE	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
GROUND ANCHOR (SUBHORIZONTAL)	X YES	NO	DRILL TECH DRILLING & SHORING	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
FENCE (TYPE WM AND BW)	X YES	NO	GOLDEN BAY FENCE	DBE	n/a used DBE firm	n/a	n/a
CABLE RAILING	X YES	NO	GOLDEN BAY FENCE	DBE	n/a used DBE firm	n/a	n/a

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, address and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	7/13/15 – bid date		Provided interested DBE firms our contact information
Searched the CUCP database by work codes	7/13/16 (Dist 01) and 7/26/16 (Dist 04)		Solicited all available certified DBE firms (See Item #2)
Searched the Caltrans Opt-In Database	Initial search on 7/13/16; checked routinely until bid date, all interested DBEs received solicitation		Solicited all available certified DBE firms (See Item #2)
Searched DBEgoodfaith.com database	7/12/16		Solicited 100 certified DBE firms (See Item #2)
**Placed paid ads with Eldridge Bid Reporter: • California Bid Register Daily	• 7/12/16 – Daily		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with DBEgoodfaith.com	7/12/16 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	7/14/16 – 7/21/16		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

Any DBE who requested more information was contacted by our Estimator Jim Petnic.

SEE SUPPORTING DOCUMENTS LABELED 'ITEM 5'

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

SEE SUPPORTING DOCUMENTS LABELED 'ITEM 6'

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or it's affiliate. Identify the DBEs assisted , the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit ,insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

SEE SUPPORTING DOCUMENTS LABELED 'ITEM 7'

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	7/13/16	Online	Solicited all available certified firms (See Item #4)
Caltrans Opt-In Listing	7/13/16, ongoing until bid date	Online	Solicited all available certified firms (See Item #4)
Caltrans 'Primes Seeking Assistance'	7/13/16	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
dbegoodfaith.com	7/12/16	Online	Placed paid Trade & Focus ads and solicited 100 certified firms (See Item 4)
**BART	7/12/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Business Outreach Committee	7/12/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California Black Chamber of Commerce	7/12/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Central Contra Costa Transit Authority	7/12/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Yolo Transportation District	7/12/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California CFDC PTAC	7/12/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**National Association of Minority Contractors	7/12/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority Business Enterprise Center	7/12/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority SDC	7/12/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Building News	6/21/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Pacific Builder	6/21/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	6/21/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Marin Builders Exchange	6/21/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCBE	6/21/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**SUBNET – SBA	6/21/16	Online	Posted opportunity on Small Business Administration Website

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 8'**

9. Include additional data to support a demonstration of good faith efforts.

- GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.
- Ghilotti Construction Company, Inc. met the goal for this project.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management. 1120 N Street, MS-89, Sacramento, CA 95814

ITEM #4 – SUPPORTING DOCUMENTS

Home » Construction Contract Awards » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 01-0B5004. 5 results found.

Contractor: Valentine Corporation **Contact:** Valorie McCauley
Address: 111 Pelican Way San Rafael, CA 94901
Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** vmccauley@valentinecorp.com
Services needed: 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 385 3 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 4 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 5 120110 FLASHING ARROW SIGN EA 1 6 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 10,600 7 120165 CHANNELIZER (SURFACE MOUNTED) EA 170 8 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 9 129000 TEMPORARY RAILING (TYPE K) LF 1,740 10 129110 TEMPORARY CRASH CUSHION EA 2 11 130100 JOB SITE MANAGEMENT LS LUMP SUM 12 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM 13 130310 RAIN EVENT ACTION PLAN EA 110 14 130320 STORM WATER SAMPLING AND ANALYSIS DAY EA 43 15 130330 STORM WATER ANNUAL REPORT EA 4 16 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 4 17 130570 TEMPORARY COVER SQYD 6,040 18 130610 TEMPORARY CHECK DAM LF 410 19 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 6 20 130640 TEMPORARY FIBER ROLL LF 3,820 21 130650 TEMPORARY GRAVEL BAG BERM LF 3,520 22 130670 TEMPORARY REINFORCED SILT FENCE LF 40 23 130680 TEMPORARY SILT FENCE LF 360 24 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 2 25 130800 TEMPORARY ACTIVE TREATMENT SYSTEM LS LUMP SUM 26 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 27 031244 TEMPORARY CLEAR WATER DIVERSION SYSTEM EA 2 28 141000 TEMPORARY FENCE (TYPE ESA) LF 200 29 149001 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) LS LUMP SUM 30 150204 ABANDON CULVERT (LF) LF 210 31 150230 DESTROY WELL EA 7 32 150605 REMOVE FENCE LF 1,220 33 150711 REMOVE PAINTED TRAFFIC STRIPE LF 9,920 34 150712 REMOVE PAINTED PAVEMENT MARKING SQFT 130 35 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 1,600 36 150722 REMOVE PAVEMENT MARKER EA 670 37 031245 REMOVE CHANNELIZERS EA 45 38 150809 REMOVE CULVERT (LF) LF 370 39 150820 REMOVE INLET EA 2 40 151274 SALVAGE CONCRETE BARRIER (TYPE K) LF 360 41 031246 SALVAGE MARKER (TYPE P) EA 3 42 151287 SALVAGE SIGNS AND FLASHING BEACONS EA 6 43 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 3,420 44 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 45 190101 ROADWAY EXCAVATION CY 4,880 46 190185 SHOULDER BACKING TON 17 47 (F) 192001 STRUCTURE EXCAVATION CY 21,100 48 (F) 192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) CY 2,245 49 (F) 193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) CY 556 50 (F) 193116 CONCRETE BACKFILL (SOLDIER PILE WALL) CY 1,312 51 (F) 193119 LEAN CONCRETE BACKFILL CY 1,005 52 194001 DITCH EXCAVATION CY 45 53 198010 IMPORTED BORROW (CY) CY 1,430 54 031247 SOIL AMENDMENT (CF) CF 65 55 202037 ORGANIC FERTILIZER LB 12 56 204035 PLANT (GROUP A) EA 160 57 204036 PLANT (GROUP B) EA 63 58 204038 PLANT (GROUP U) EA 38 59 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 60 205035 WOOD MULCH CY 9 61 206634 2" WYE STRAINER ASSEMBLY EA 2 62 031248 TRUCK STANDPIPE EA 2 63 (F) 208222 5/8" DRIP IRRIGATION TUBING LF 1,930 64 208448 RISER SPRINKLER ASSEMBLY EA 660 65 (F) 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 180 66 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 67 210110 IMPORTED TOPSOIL (CY) CY 230 68 210250 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) SQFT 19,900 69 210260 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) SQFT 16,000 70 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 23,100 71 210300 HYDROMULCH SQFT 66,600 72 210350 FIBER ROLLS LF 4,540 73 210420 STRAW SQFT 63,400 74 210430 HYDROSEED SQFT 66,600 75 210600 COMPOST SQFT 15,300 76 210630 INCORPORATE MATERIALS SQFT 15,300 77 260203 CLASS 2 AGGREGATE BASE (CY) CY 3,830 78 290201 ASPHALT TREATED PERMEABLE BASE CY 410 79 390132 HOT MIX ASPHALT (TYPE A) TON 1,930 80 390136 MINOR HOT MIX ASPHALT TON 16 81 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 1,320 82 390402 RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) TON 550 83 394053 SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS) STA 22 84 031249 CENTERLINE RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS) STA 26 85 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 700 86 397005 TACK COAT TON 5 87 460210 GROUND ANCHOR (SUBHORIZONTAL) EA 479 88 045312 STEEL SOLDIER PILE (2 - W14 X 53) LF 9,244 89 490406 36" DRILLED HOLE LF 8,442 90 (F) 510061 STRUCTURAL CONCRETE, SOUND WALL CY 40 91 (F) 045313 STRUCTURAL CONCRETE, PILASTER CY 99 92 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 11 93 (F) 045314 BAR REINFORCING STEEL (SOLDIER PILE WALL) LB 77,505 94 (F) 045315 BAR REINFORCING STEEL (PILASTER) LB 14,605 95 (F) 520105 BAR REINFORCING STEEL (SOUND WALL) LB 6,687 96 530050 SCULPTED SHOTCRETE SQFT 14,469 97 (F) 530200 STRUCTURAL SHOTCRETE CY 822 98 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 5 99 566011

ROADSIDE SIGN - ONE POST EA 1 100 (F) 575004 TIMBER LAGGING MFBM 137 101 (F) 582001 SOUND WALL (MASONRY BLOCK) SQFT 1,666 102 590120 CLEAN AND PAINT STEEL SOLDIER PILING LS LUMP SUM 103 597602 PREPARE AND STAIN SHOTCRETE SQFT 14,469 104 031250 8" PLASTIC PIPE LF 40 105 665018 18" CORRUGATED STEEL PIPE (.109" THICK) LF 57 106 665025 24" CORRUGATED STEEL PIPE (.138" THICK) LF 420 107 665038 36" CORRUGATED STEEL PIPE (.138" THICK) LF 130 108 680905 8" PERFORATED PLASTIC PIPE UNDERDRAIN LF 980 109 681501 FURNISH AND INSTALL DRAIN PIPE (HORIZONTAL DRAIN) LF 8,340 110 681502 DRILL HOLE (HORIZONTAL DRAIN) LF 8,250 111 031251 12" COLLECTOR SYSTEM (HORIZONTAL DRAIN AND GEOTEXTILE WALL DRAIN) LF 590 112 690137 36" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) LF 310 113 692381 CONCRETE ANCHOR AND CABLE ASSEMBLY EA 1 114 700639 36" CORRUGATED STEEL PIPE INLET (.109" THICK) LF 39 115 703515 8" WELDED STEEL PIPE (.134" THICK) LF 620 116 707217 36" PRECAST CONCRETE PIPE MANHOLE LF 7 117 (F) 720119 ROCK SLOPE PROTECTION (1T, METHOD A) CY 32 118 (F) 721013 ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY) CY 638 119 (F) 721015 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) CY 317 120 (F) 721017 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) CY 8.6 121 (F) 721026 ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY) CY 92 122 (F) 721028 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 349 123 (F) 721030 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (CY) CY 242 124 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 1,700 125 730020 MINOR CONCRETE (CURB) (CY) CY 9 126 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 3,166 127 800060 FENCE (TYPE WM AND BW) LF 1,830 128 800100 TEMPORARY FENCE LF 1,200 129 801364 16' METAL GATE EA 1 130 (F) 839521 CABLE RAILING LF 1,138 131 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 7,710 132 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 11,000 133 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 920 134 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 340 135 999990 MOBILIZATION LS LUMP
Requirements: Valentine Corporation is committed to working with all qualified sub contractors on this project. We are available to assist with technical, bonding, and general questions. Bonds may be required, if so Valentine is available to assist. We will break bid items into smaller parts to facilitate DBE participation. Please include your DIR number with your quote. You may view plans and specs at your local builders? exchange, or at our office 111 Pelican Way San Rafael, between 8am ? 3pm Monday ?Friday. Or if you would like us to send you a set of plans and specs please contact us.
Date posted: 06/27/2016

Contractor: DBM Contractors, Inc. **Contact:** Tom Armour
Address: 1220 South 356th Street Federal Way, WA. 98003
Phone: 206-730-4591 **Fax:** 253-874-6574 **Email:** tom.armour@dbmcontractors.com
Services needed: traffic control, striping, concrete, sound wall, fencing, cable railing,
Requirements:
Date posted: 06/29/2016

Contractor: Mercer-Fraser Company **Contact:** Brianna Beaton
Address: PO Box 1006 Eureka, CA 95502
Phone: (707) 443-6371 **Fax:** (707) 443-0277 **Email:** brianna@mercerfraser.com
Services needed: Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN TIME-RELATED OVERHEAD (WDAY) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM FLASHING ARROW SIGN TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM TEMPORARY REINFORCED SILT FENCE TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE TEMPORARY ACTIVE TREATMENT SYSTEM TEMPORARY CONCRETE WASHOUT TEMPORARY CLEAR WATER DIVERSION SYSTEM TEMPORARY FENCE (ESA) DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) ABANDON CULVERT DESTROY WELL REMOVE FENCE REMOVE TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE CHANNELIZERS REMOVE CULVERT REMOVE INLET SALVAGE CONCRETE BARRIER (TYPE [illegible]) SALVAGE MARKER SALVAGE SIGNS AND FLASHING BEACONS COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION STRUCTURE EXCAVATION (SOLDIER PILE WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL) LEAN CONCRETE BACKFILL DITCH EXCAVATION IMPORTED BORROW SOIL AMENDMENT ORGANIC FERTILIZER PLANT (GROUP A)

CALTRANS SEARCHES

Back To Query Form

Wed Jul 13 09:02:35 PDT 2016

Query Criteria
District: 01
Naics Category: 23 Construction
Work Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C2000 HIGHWAY PLANTING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5100 CONCRETE STRUCTURE C5201 REINFORCING STEEL C5301 AIR-BLOWN MORTAR C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8000 FENCING CONTRACTOR C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8852 SWPPP Planning C9606 WATER TRUCK C9609 STREET SWEEPING TRUCK C9774 TRUCKER
Firm Type: DBE

96 items found, displaying 1 to 20.[First/Prev] **1**, 2, 3, 4, 5 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail
41039	6 RIVERS CONSTRUCTION, INC.	200 REDWOOD GROVE RD		HOOPA	CA	95546		P O BOX 1431		HOOPA	CA	95546		DBE	6riverscon...
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...
42633	ACE FENCE CO.	727 GLENDORA AVE.		LA PUENTE	CA	91746	3316							DBE	america@ac..
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen.
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al..
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee...
42891	ANCHOR SINGH PAINTING	3030 BUCHANAN STREET		SACRAMENTO	CA	95833								DBE	perfectpai...
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s.
42019	ARCHITECTURAL UNLIMITED BUILDING CO.	11222 S. LA CIENEGA BLVD. SUITE 428		INGLEWOOD	CA	90304								DBE	richarddia...
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710		501 CESAR CHAVEZ STREET, SUITE 101B		SAN FRANCISCO	CA	94124		DBE	office@bay...
33659	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557		WILLIAMS	CA	95987								DBE	bcschmidt@..
	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508								DBE	lawym2004@

41886	BORG FENCE	50 CONTRACTORS STREET	LIVERMORE	CA	94551						DBE	julieborg@...
63	BOUTHILLIER CONSTRUCTION, INC	1571 SOUTH MAIN STREET	WILLITS	CA	95490						DBE	wecandigit...
10544	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA	92867						DBE	b.v.landsc...
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	95682	P.O. BOX 921	SHINGLE SPRINGS	CA	95682		DBE	burkebid@g..
41061	BWW & COMPANY	301 9TH STREET, SUITE 100	REDLANDS	CA	92374						DBE	b-w-w@live...
13602	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	PO BOX 81926	BAKERSFIELD	CA	93380		DBE	paustin@au...

Export options: CSV | Excel | XML

Annette Conley

From: Annette Conley
Sent: Wednesday, July 13, 2016 9:11 AM
To: 'Daryl@abslconstruction.com'; 'america@acefencecompany.com'; 'KIM@acefencecompany.com'; 'debbieh@alertolite.com'; 'Rusty@steelplacers.com'; 'perfectpainter26@yahoo.com'; 'richarddiaz@architecturalunlimited.com'; 'bsalaz@bertsalasinc.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'wecandigit@onemain.com'; 'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'b-w-w@live.com'; 'office@ccexcavatinginc.com'; 'airbears@balesengineering.com'; 'cooks_son@mail.com'; 'dextersconstruction2@hotmail.com'; 'contractor@dirtagg.com'; 'IDDominguez6@att.net'; 'amahaffey@mahaffeycompanies.com'; 'alex.singh@dreambuildercorp.com'; 'eeelectric@earthlink.net'; 'rpendurthi@earmanagement.com'; 'info@exbon.com'; 'grs@globalroadsealing.com'; 'dgonzales@gsaeng.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'sales@interwestpac.ac.com'; 'JerryKCCC@yahoo.com'; 'ltcvictoria14@gmail.com'; 'ddavis@lowerswelding.com'; 'sam@lucascompany.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'madsteelinc@aol.com'; 'bravopacific@hotmail.com'; 'maximumironworks@yahoo.com'; 'mcs@moralescontracting.com'; 'contact@naccservices.com'; 'dnielson@nielsoninc.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'pawilsoninc@gmail.com'; 'jsellers@papillonbuilders.com'; 'quimu@sbcglobal.net'; 'ramartinconst.inc@sbcglobal.net'; 'kdesena@linkzone.com'; 'dawn@statewidestripes.com'; 'info@stormwaterspecialists.com'; 'frank@tuckertech.com'; 'les@us-concrete.net'; 'arvind@vapci.com'; 'joev@valverdeconst.com'; 'edc@vintagepavingco.com'; 'willisrebar@gmail.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/10/16 @ 2PM
Project: 01-0B5004 – Hwy 101 Mendocino County

Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
Sent: Wednesday, July 13, 2016 9:13 AM
To: 'Kiley Olson'; 'Sam Ellsworth'; 'ernestdee6@gmail.com'; 'samsequipment@comcast.net'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/10/16 @ 2PM
Project: 01-0B5004 – Hwy 101 Mendocino County

Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

858- 345-3737

From: Microsoft Outlook
To: 'sales@interwestpac.ac.com'
Sent: Wednesday, July 13, 2016 9:12 AM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County

Delivery has failed to these recipients or groups:

'sales@interwestpac.ac.com' (sales@interwestpac.ac.com) <mailto:sales@interwestpac.ac.com>
A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

The following organization rejected your message: spamfilter.klhconsulting.com.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

les@interwestpac.ac.com
spamfilter.klhconsulting.com #550 Rejected: NAME-ERROR interwestpac.ac.com. IN MX ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Wed, 13 Jul 2016 09:10:59 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'Daryl@abslconstruction.com'" <Daryl@abslconstruction.com>,
"'america@acefencecompany.com'" <america@acefencecompany.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>,
"'debbieh@alertolite.com'" <debbieh@alertolite.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>,
"'perfectpainter26@yahoo.com'" <perfectpainter26@yahoo.com>,
"'richarddiaz@architecturalunlimited.com'"
<richarddiaz@architecturalunlimited.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'blancoconst@aol.com'" <blancoconst@aol.com>, "'wecandigit@onemain.com'"
<wecandigit@onemain.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'burkebid@gmail.com'" <burkebid@gmail.com>,
"'b-w-w@live.com'" <b-w-w@live.com>, "'office@ccexcavatinginc.com'"
<office@ccexcavatinginc.com>, "'airbears@balesengineering.com'"
<airbears@balesengineering.com>, "'cooks_son@mail.com'" <cooks_son@mail.com>,
"'dextersconstruction2@hotmail.com'" <dextersconstruction2@hotmail.com>,
"'contractor@dirtagg.com'" <contractor@dirtagg.com>, "'IDDominguez6@att.net'"
<IDDominguez6@att.net>, "'amahaffey@mahaffeycompanies.com'"
<amahaffey@mahaffeycompanies.com>, "'alex.singh@dreambuildercorp.com'"
<alex.singh@dreambuildercorp.com>, "'eeelectric@earthlink.net'"
<eeelectric@earthlink.net>, "'rpendurthi@earmanagement.com'"
<rpendurthi@earmanagement.com>, "'info@exbon.com'" <info@exbon.com>,

360-225-6400

Annette Conley

From: Mailer Daemon [postmaster@spamfilter.klhconsulting.com]
Sent: Wednesday, July 13, 2016 9:15 AM
To: Annette Conley
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County
Attachments: ATT00001

The attached message could not be delivered to the recipients listed below.

The original message was rejected at Wed, 13 Jul 2016 09:14:42 -0700

Delivery attempt from MAG: spamfilter.klhconsulting.com to receiving MTA failed.
----- The following addresses had permanent fatal errors ----- <folivas@olivasvaldez.com>
550 5.1.1 <folivas@olivasvaldez.com> Recipient not found. <http://x.co/irbounce>
<iddominguez6@att.net>
550 5.2.1 <iddominguez6@att.net>... Addressee unknown, relay=[50.79.47.232]
<eeelectric@earthlink.net>
550 eeelectric@earthlink.net...User unknown

********** -COMM. JOURNAL- ********** DATE JUL-13-2016 ***** TIME 09:29 ********

MODE = MEMORY TRANSMISSION START=JUL-13 09:28 END=JUL-13 09:29

FILE NO.=181

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	OK	☎18583453737	001/001	00:00:41

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

********** -COMM. JOURNAL- ********** DATE JUL-13-2016 ***** TIME 09:45 ********

MODE = MEMORY TRANSMISSION START=JUL-13 09:28 END=JUL-13 09:45

FILE NO.=182

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	BUSY	♦ ⧈15106322895	000/001	00:00:00

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

"GCC is available to discuss breaking out any portion of work to encourage minority participation"

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

"GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER"

********** -COMM. JOURNAL- ********** DATE JUL-13-2016 ***** TIME 09:45 ********

MODE = MEMORY TRANSMISSION START=JUL-13 09:28 END=JUL-13 09:45

FILE NO.=183

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	BUSY	☎13602256400	000/001	00:00:00

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

"GCC is available to discuss breaking out any portion of work to encourage minority participation"

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

"GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER"

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Back To Query Form

Tue Jul 26 10:10:25 PDT 2016

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C2000 HIGHWAY PLANTING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5100 CONCRETE STRUCTURE C5201 REINFORCING STEEL C5301 AIR-BLOWN MORTAR C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C8000 FENCING CONTRACTOR C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8852 SWPPP Planning C9606 WATER TRUCK C9609 STREET SWEEPING TRUCK C9774 TRUCKER
Firm Type: DBE

145 items found, displaying 1 to 20.[First/Prev] **1**, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco.
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefe
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@a
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee
33181	AMG CONSTRUCTION	8908 THERMAL STREET		OAKLAND	CA	94605								DBE	dougblacks
42891	ANCHOR SINGH PAINTING	3030 BUCHANAN STREET		SACRAMENTO	CA	95833								DBE	perfectpai...
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@
42019	ARCHITECTURAL UNLIMITED BUILDING CO.	11222 S. LA CIENEGA BLVD. SUITE 428		INGLEWOOD	CA	90304								DBE	richarddia...
39729	AZUL WORKS INC	1555 YOSEMITE AVENUE, SUITE NO. 2		SAN FRANCISCO	CA	94124								DBE	rocio@azul.
34068	B.A. RETRO, INC	2270 DALE AVE		SACRAMENTO	CA	95815		2270 DALE AVENUE		SACRAMENTO	CA	95815		DBE	baretro@ya
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710		501 CESAR CHAVEZ STREET, SUITE 101B		SAN FRANCISCO	CA	94124		DBE	office@bay.
41473	BAY MANUFACTURER INCOPORATED	2321 FALLON ROAD		HOLLISTER	CA	95023								DBE	dennis4bmi

33659	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	95987					DBE	bcschmidt@
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	92071 3175					DBE	bsalaz@ber
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE	RIVERSIDE	CA	92508					DBE	lawym2004
41886	BORG FENCE	50 CONTRACTORS STREET	LIVERMORE	CA	94551					DBE	julieborg@.
10544	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA	92867					DBE	b.v.landsc...
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	95682	P.O. BOX 921	SHINGLE SPRINGS	CA	95682	DBE	burkebid@

Export options: CSV | Excel | XML

Annette Conley DIST 04 Search

From: Annette Conley
Sent: Tuesday, July 26, 2016 10:21 AM
To: 'jibaez@advgeosolutions.com'; 'dougblacksher@aol.com'; 'rocio@azulworks.com'; 'baretro@yahoo.com'; 'dennis4bmi@razzolink.com'; 'xyfloyd@aol.com'; 'tonycalsystem@gmail.com'; 'chavezfencecompany@gmail.com'; 'communitytreeservice320@gmail.com'; 'clsconcrete@pacbell.net'; 'csi.engineering13@yahoo.com'; 'denise7431@yahoo.com'; 'tony@dlineconstructors.com'; 'abili@deltechengineeringinc.com'; 'genaro@dominguezandsons.com'; 'rbatiste@eec-corp.com'; 'serranohe@aol.com'; 'dbgriffin@fanfainc.com'; 'mseals@foconinc.com'; 'geckogconstruction@gmail.com'; 'kelly.generalengineering@yahoo.com'; 'kevinyip168@yahoo.com'; 'pchavez@goldenbayfence.com'; 'acrivello@goldenbayfence.com'; 'estimating@hunsakersafety.com'; 'raspencer7@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jnantonio@jnabuilders.com'; 'karen@imaginationmetals.com'; 'kellie@associatedtrafficsafety.com'; 'labatstree@gmail.com'; 'tavo@LagoVistaInc.com'; 'lupita@legendfencecorp.com'; 'linda@redshift.com'; 'mariano@hernandez-engineering.com'; 'mike@machadoandsons.com'; 'bravopacific@hotmail.com'; 'jorge@mercadeco.com'; 'motherlodeconcrete@att.net'; 'kdcomini@yahoo.com'; 'onthelevelconcrete@yahoo.com'; 'steve@paradigmbuilt.com'; 'zkkingpk81@gmail.com'; 'diane@rbrothers.com'; 'vanessa@rocequipment.com'; 'ruben@rubecon.com'; 'office@rubecon.com'; 'sales@slfence.com'; 'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'hiudowin12@gmail.com'; 'kssouthcoast@roadrunner.com'; 'jan@spiritroadoils.com'; 'dawn@statewidestripes.com'; 'tqsteelinc@gmail.com'; 'jennifer@teamnorth.com'; 'tyrrellresources@sbcglobal.net'; 'udbest.eel2011@gmail.com'; 'dora@unitedtraffic.net'; 'usaconstruction1@sbcglobal.net'; 'uwaelectric@gmail.com'; 'tony@vtelectric.net'; 'whitescustom@yahoo.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/10/16 @ 2PM
Project: 01-0B5004 – Hwy 101 Mendocino County

Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

nette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.

Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

CALTRANS SEARCH – OPT IN DATABASE

Opt-in Records

Search Results: Opt-in's on 01-0B5004

24 Opt-in records found.

01-0B5004	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
01-0B5004	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
01-0B5004	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
01-0B5004	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling	

	Cutler Trucking, Inc., dba: R & S Trucking
01-0B5004	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2 | Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps for all of the base rock and asphalt and 5-axle Transfers, Semi ends for all the RIP-RAP, Double bottoms, Semi bottoms and 45' Semi Flatbeds for all the K-Rail

01-0B5004	MJ King Insurance Services
	33160 Sesame St. CoarseGold, CA 93614
	Phone: 559-692-2022 | Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE
	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!

01-0B5004	Contractor Plan Center
	5468 SE International Way Milwaukie, OR 97222
	Phone: 503-650-0148 | Fax Number: 503-650-8273
	Disadvantaged status:
	Services offered:

01-0B5004	Anderson Paint Store LLC - DBE www.andersonpaintstore.com
	18429 West 8 Mile RD Detroit,Michigan 48219
	Phone: 248 7476345 | Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective

	Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed

01-0B5004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

01-0B5004	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

01-0B5004	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing, grind for rumble strips	

01-0B5004	ACS Materials Testing	
	7069 Danyeur Rd. Redding, CA 96001	
	Phone: 5302415934	Fax Number: 5302415935
	Disadvantaged status: DBE	
	Services offered: We are a DBE company partnered with ACE Quality Control under Allerion Consulting Group, Inc. In business since 2006, we offer Quality Control, Materials Testing, Laboratory Testing and Special Inspections services.	

Not CT certified

01-0B5004	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

	Bullseye Boring
	915 Douglas Street Calimesa, CA

01-0B5004	Phone: 909-795-7594	Fax Number: 909-795-6984
	Disadvantaged status:	
	Services offered: Provide and Install Horizontal Drains	

01-0B5004	Core Consultancy Services LLC	
	468 North Camden Drive, Suite 200 Beverly Hills, California	
	Phone: 424-777-2170	Fax Number: aya@core-cs.net
	Disadvantaged status:	
	Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and P3, MS Project, SureTrak.	

01-0B5004	Cemrock	
	4790 S. Julian Avenue Tucson, AZ 85714	
	Phone: 520-571-1999	Fax Number: 520-571-1888
	Disadvantaged status:	
	Services offered: Sculpted shotcrete subcontractor	

1-0B5004	One Time Utility Sales, Inc.	
	501 Garfield St. Santa Ana, CA 92701	
	Phone: 7149535700	Fax Number: 7149535720
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Distributor of utility conduit, precast products, electrical material, fabricated metallic items and construction supplies.	

01-0B5004	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	

01-0B5004	Myers and Sons Hi-way Safety Inc.	
	13310 5th St Chino	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

01-0B5004	Active Treatment Systems, Inc.	
	6301 Angelo Court, Unit 9 Sacramento, CA 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.	

01-0B5004	Jensen Drilling Company	
	1775 Henderson Avenue Eugene, Oregon 97403	
	Phone: 541-726-7435	Fax Number: 541-726-6140
	Disadvantaged status:	
	Services offered:	

01-0B5004	Hayward Baker, Inc.	
	10303 Channel Rd Lakeside, California, 92040	
	Phone: 619-956-0850	Fax Number: 619-956-0863
	Disadvantaged status:	
	Services offered:	

01-0B5004	Statewide Traffic Safety & Signs, Inc.	
	6479 Eastside Rd. Redding, CA, 96001	
	Phone: 530-222-8023	Fax Number: 530-222-5517
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden	

	Grove, Poway, Riverside and Las Vegas.

01-0B5004	Imperial Sprinkler Supply	
	18 Branches in California Corporate Office - Anaheim, Ca	
	Phone: 7605590078	Fax Number: 7147922921
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

Annette Conley

From: Annette Conley
Sent: Wednesday, July 13, 2016 9:17 AM
To: 'andersonpsllc@aol.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/10/16 @ 2PM
Project: 01-0B5004 – Hwy 101 Mendocino County

Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
Sent: Wednesday, July 20, 2016 3:26 PM
To: 'Brian Elliott'; 'carol.bolstad@1sis.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/10/16 @ 2PM
Project: 01-0B5004 – Hwy 101 Mendocino County

Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Opt-in Records

Search Results: Opt-in's on 01-0B5004

28 Opt-in records found.

01-0B5004	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
01-0B5004	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
01-0B5004	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
01-0B5004	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling	

	Cutler Trucking, Inc., dba: R & S Trucking
01-0B5004	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2 / Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps for all of the base rock and asphalt and 5-axle Transfers, Semi ends for all the RIP-RAP, Double bottoms, Semi bottoms and 45' Semi Flatbeds for all the K-Rail

01-0B5004	MJ King Insurance Services
	33160 Sesame St. CoarseGold, CA 93614
	Phone: 559-692-2022 / Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE
	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!

01-0B5004	Contractor Plan Center
	5468 SE International Way Milwaukie, OR 97222
	Phone: 503-650-0148 / Fax Number: 503-650-8273
	Disadvantaged status:
	Services offered:

01-0B5004	Anderson Paint Store LLC - DBE www.andersonpaintstore.com
	18429 West 8 Mile RD Detroit,Michigan 48219
	Phone: 248 7476345 / Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective

	Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed

01-0B5004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

01-0B5004	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

01-0B5004	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing, grind for rumble strips	

01-0B5004	ACS Materials Testing	
	7069 Danyeur Rd. Redding, CA 96001	
	Phone: 5302415934	Fax Number: 5302415935
	Disadvantaged status: DBE	
	Services offered: We are a DBE company partnered with ACE Quality Control under Allerion Consulting Group, Inc. In business since 2006, we offer Quality Control, Materials Testing, Laboratory Testing and Special Inspections services.	

01-0B5004	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

	Bullseye Boring	
	915 Douglas Street Calimesa, CA	

01-0B5004	Phone: 909-795-7594	Fax Number: 909-795-6984
	Disadvantaged status:	
	Services offered: Provide and Install Horizontal Drains	

01-0B5004	Core Consultancy Services LLC	
	468 North Camden Drive, Suite 200 Beverly Hills, California	
	Phone: 424-777-2170	Fax Number: aya@core-cs.net
	Disadvantaged status:	
	Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and P3, MS Project, SureTrak.	

01-0B5004	Cemrock	
	4790 S. Julian Avenue Tucson, AZ 85714	
	Phone: 520-571-1999	Fax Number: 520-571-1888
	Disadvantaged status:	
	Services offered: Sculpted shotcrete subcontractor	

1-0B5004	One Time Utility Sales, Inc.	
	501 Garfield St. Santa Ana, CA 92701	
	Phone: 7149535700	Fax Number: 7149535720
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Distributor of utility conduit, precast products, electrical material, fabricated metallic items and construction supplies.	

01-0B5004	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	

01-0B5004	Myers and Sons Hi-way Safety Inc.	
	13310 5th St Chino	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

01-0B5004	Active Treatment Systems, Inc.	
	6301 Angelo Court, Unit 9 Sacramento, CA 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.	

01-0B5004	Jensen Drilling Company	
	1775 Henderson Avenue Eugene, Oregon 97403	
	Phone: 541-726-7435	Fax Number: 541-726-6140
	Disadvantaged status:	
	Services offered:	

01-0B5004	Hayward Baker, Inc.	
	10303 Channel Rd Lakeside, California, 92040	
	Phone: 619-956-0850	Fax Number: 619-956-0863
	Disadvantaged status:	
	Services offered:	

01-0B5004	Statewide Traffic Safety & Signs, Inc.	
	6479 Eastside Rd. Redding, CA, 96001	
	Phone: 530-222-8023	Fax Number: 530-222-5517
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden	

	Grove, Poway, Riverside and Las Vegas.

01-0B5004	Imperial Sprinkler Supply	
	18 Branches in California Corporate Office - Anaheim, Ca	
	Phone: 7605590078	Fax Number: 7147922921
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

01-0B5004	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

01-0B5004	SHOTCRETE SYSTEMS, INC.	
	12965 SAN FERNANDO RD. SYLMAR, CA 91342	
	Phone: 818 833 1293	Fax Number: 818 83 1294
	Disadvantaged status:	
	Services offered: SHOTCRETE	

01-0B5004	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered: CPM Scheduling - Remote or On-site. Setup and maintenance.	

01-0B5004	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

Opt-in Records

0 new

Search Results: Opt-in's on 01-0B5004

29 Opt-in records found.

01-0B5004	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	

01-0B5004	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	

01-0B5004	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

01-0B5004	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling	

	Cutler Trucking, Inc., dba: R & S Trucking	
01-0B5004	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps for all of the base rock and asphalt and 5-axle Transfers, Semi ends for all the RIP-RAP, Double bottoms, Semi bottoms and 45' Semi Flatbeds for all the K-Rail	

01-0B5004	MJ King Insurance Services	
	33160 Sesame St. CoarseGold, CA 93614	
	Phone: 559-692-2022	Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE	
	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!	

01-0B5004	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	

01-0B5004	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective	

	Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed

01-0B5004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

01-0B5004	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

01-0B5004	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing, grind for rumble strips	

01-0B5004	ACS Materials Testing	
	7069 Danyeur Rd. Redding, CA 96001	
	Phone: 5302415934	Fax Number: 5302415935
	Disadvantaged status: DBE	
	Services offered: We are a DBE company partnered with ACE Quality Control under Allerion Consulting Group, Inc. In business since 2006, we offer Quality Control, Materials Testing, Laboratory Testing and Special Inspections services.	

01-0B5004	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

	Bullseye Boring
	915 Douglas Street Calimesa, CA

01-0B5004	Phone: 909-795-7594	Fax Number: 909-795-6984
	Disadvantaged status:	
	Services offered: Provide and Install Horizontal Drains	

01-0B5004	Core Consultancy Services LLC	
	468 North Camden Drive, Suite 200 Beverly Hills, California	
	Phone: 424-777-2170	Fax Number: aya@core-cs.net
	Disadvantaged status:	
	Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and P3, MS Project, SureTrak.	

01-0B5004	Cemrock	
	4790 S. Julian Avenue Tucson, AZ 85714	
	Phone: 520-571-1999	Fax Number: 520-571-1888
	Disadvantaged status:	
	Services offered: Sculpted shotcrete subcontractor	

1-0B5004	One Time Utility Sales, Inc.	
	501 Garfield St. Santa Ana, CA 92701	
	Phone: 7149535700	Fax Number: 7149535720
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Distributor of utility conduit, precast products, electrical material, fabricated metallic items and construction supplies.	

01-0B5004	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	

01-0B5004	Myers and Sons Hi-way Safety Inc.	
	13310 5th St Chino	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

01-0B5004	Active Treatment Systems, Inc.	
	6301 Angelo Court, Unit 9 Sacramento, CA 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.	

01-0B5004	Jensen Drilling Company	
	1775 Henderson Avenue Eugene, Oregon 97403	
	Phone: 541-726-7435	Fax Number: 541-726-6140
	Disadvantaged status:	
	Services offered:	

01-0B5004	Hayward Baker, Inc.	
	10303 Channel Rd Lakeside, California, 92040	
	Phone: 619-956-0850	Fax Number: 619-956-0863
	Disadvantaged status:	
	Services offered:	

01-0B5004	Statewide Traffic Safety & Signs, Inc.	
	6479 Eastside Rd. Redding, CA, 96001	
	Phone: 530-222-8023	Fax Number: 530-222-5517
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden	

	Grove, Poway, Riverside and Las Vegas.

01-0B5004	Imperial Sprinkler Supply	
	18 Branches in California Corporate Office - Anaheim, Ca	
	Phone: 7605590078	Fax Number: 7147922921
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

01-0B5004	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

01-0B5004	SHOTCRETE SYSTEMS, INC.	
	12965 SAN FERNANDO RD. SYLMAR, CA 91342	
	Phone: 818 833 1293	Fax Number: 818 83 1294
	Disadvantaged status:	
	Services offered: SHOTCRETE	

01-0B5004	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered: CPM Scheduling - Remote or On-site. Setup and maintenance.	

01-0B5004	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

1-0B5004	Recology	
	6061 N. Wheeler Ridge Road Lamont, CA, 93241	
	Phone: 747-271-9520	Fax Number:
	Disadvantaged status:	
	Services offered: Compost provider with analytics & certifications to spec	

Opt-in Records

Search Results: Opt-in's on 01-0B5004

1 new

38 Opt-in records found.

01-0B5004	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
01-0B5004	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
01-0B5004	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
01-0B5004	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling	

	Cutler Trucking, Inc., dba: R & S Trucking	
01-0B5004	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps for all of the base rock and asphalt and 5-axle Transfers, Semi ends for all the RIP-RAP, Double bottoms, Semi bottoms and 45' Semi Flatbeds for all the K-Rail	

	MJ King Insurance Services	
	33160 Sesame St. CoarseGold, CA 93614	
	Phone: 559-692-2022	Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE	
01-0B5004	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!	

	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
01-0B5004	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	

	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
01-0B5004	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective	

	Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed

01-0B5004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

01-0B5004	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

01-0B5004	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing, grind for rumble strips	

01-0B5004	ACS Materials Testing	
	7069 Danyeur Rd. Redding, CA 96001	
	Phone: 5302415934	Fax Number: 5302415935
	Disadvantaged status: DBE	
	Services offered: We are a DBE company partnered with ACE Quality Control under Allerion Consulting Group, Inc. In business since 2006, we offer Quality Control, Materials Testing, Laboratory Testing and Special Inspections services.	

01-0B5004	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

	Bullseye Boring
	915 Douglas Street Calimesa, CA

01-0B5004	Phone: 909-795-7594	Fax Number: 909-795-6984
	Disadvantaged status:	
	Services offered: Provide and Install Horizontal Drains	

01-0B5004	Core Consultancy Services LLC	
	468 North Camden Drive, Suite 200 Beverly Hills, California	
	Phone: 424-777-2170	Fax Number: aya@core-cs.net
	Disadvantaged status:	
	Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and P3, MS Project, SureTrak.	

01-0B5004	Cemrock	
	4790 S. Julian Avenue Tucson, AZ 85714	
	Phone: 520-571-1999	Fax Number: 520-571-1888
	Disadvantaged status:	
	Services offered: Sculpted shotcrete subcontractor	

1-0B5004	One Time Utility Sales, Inc.	
	501 Garfield St. Santa Ana, CA 92701	
	Phone: 7149535700	Fax Number: 7149535720
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Distributor of utility conduit, precast products, electrical material, fabricated metallic items and construction supplies.	

01-0B5004	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	

01-0B5004	Myers and Sons Hi-way Safety Inc.	
	13310 5th St Chino	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

01-0B5004	Active Treatment Systems, Inc.	
	6301 Angelo Court, Unit 9 Sacramento, CA 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.	

01-0B5004	Jensen Drilling Company	
	1775 Henderson Avenue Eugene, Oregon 97403	
	Phone: 541-726-7435	Fax Number: 541-726-6140
	Disadvantaged status:	
	Services offered:	

01-0B5004	Hayward Baker, Inc.	
	10303 Channel Rd Lakeside, California, 92040	
	Phone: 619-956-0850	Fax Number: 619-956-0863
	Disadvantaged status:	
	Services offered:	

01-0B5004	Statewide Traffic Safety & Signs, Inc.	
	6479 Eastside Rd. Redding, CA, 96001	
	Phone: 530-222-8023	Fax Number: 530-222-5517
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding,	

	Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

01-0B5004	Imperial Sprinkler Supply	
	18 Branches in California Corporate Office - Anaheim, Ca	
	Phone: 7605590078	Fax Number: 7147922921
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

01-0B5004	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

01-0B5004	SHOTCRETE SYSTEMS, INC.	
	12965 SAN FERNANDO RD. SYLMAR, CA 91342	
	Phone: 818 833 1293	Fax Number: 818 83 1294
	Disadvantaged status:	
	Services offered: SHOTCRETE	

01-0B5004	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered: CPM Scheduling - Remote or On-site. Setup and maintenance.	

1-0B5004	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

1-0B5004	Recology	
	6061 N. Wheeler Ridge Road Lamont, CA, 93241	
	Phone: 747-271-9520	Fax Number:
	Disadvantaged status:	
	Services offered: Compost provider with analytics & certifications to spec	

01-0B5004	Dan Palmer Trucking Inc	
	4710 Locust Road Anderson,ca 96007	
	Phone: 530 365-6355	Fax Number: 530 365-6337
	Disadvantaged status: SBE	
	Services offered: transfers,bottoms,enddumps ten wheelers , and a flat bed fleet.	

01-0B5004	NCRM, Inc.	
	6190 N. State St. Calpella	
	Phone: 7074857211	Fax Number: 7074858962
	Disadvantaged status: SBE	
	Services offered: SWPPP & Inspections, Water Quality Monitoring & Reporting, Contractor Supplied Biologist & Fish Protection	

01-0B5004	Active Treatment Systems, Inc.	
	6301 Angelo Ct., #9 Loomis, CA 95650	
	Phone: 916-437-8625	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Temporary Active Treatment System. Clear Water Diversion. Water Pollution Control.	

01-0B5004	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

01-0B5004	Le Famille	
	4407 Cosby Court Louisville, KY, 40218	
	Phone: 5024731776	Fax Number: 5024730643
	Disadvantaged status: DBE SBE	
	Services offered:	

	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	

01-0B5004	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

01-0B5004	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

01-0B5004	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

01-0B5004	Imperial Sprinkler Supply, Inc.	
	18 Branches in California Corporate Office is in Anaheim, Ca 92807	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Distributor of product and services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

Annette Conley

From: Annette Conley
Sent: Tuesday, August 16, 2016 10:40 AM
To: 'Leon Keye Jr.'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/10/16 @ 2PM
Project: 01-0B5004 – Hwy 101 Mendocino County

Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

DBEGOODFAITH.COM SOLICITATION LOG

Emails, faxes and follow-up phone calls

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Edit Order

Begin make changes to the content of your notices by clicking a the grey box.

The changes have been made to your advertisements.

Outreach Coordinator
Estimating Department

Project Estimator
Jim Petnic

Contact Information
246 Ghilotti Ave
Santa Rosa , CA
95407
Tel:
(707) 585-1221
ext.
242
Fax:
(707) 585-1601
Email:
annette@ghilotti.com

Ghilotti Construction Company, Inc.
is seeking qualified
☑ DBEs ☐ DVBEs ☐ MBEs ☐ WBEs ☐ SBEs
List here (ie. Section 3, SLBE, HUB, etc.)

Project Name
Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair S

Bid/Contract #
#01-0B5004

Awarding Agency
Department of Transportation (CALTRANS)

Project Location
Hopland , Mendocino County,
California

Bid Date
08/25/2016 (Click to Edit)

Bid Time (HH:MM)
02 : 00 p.m.

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB,

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials

Continue »

Copyright © 2016, DBE GoodFaith, Inc. All rights reserved.

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Selecting Subs

Please answer the question to the right to continue.

Review Selected Subs »

Search Firms **Select Firms from Previous Order**

DBE Directory

Work Category Code

CONSTRUCTION AREA SIGNS | TRAFFIC CONTROL SYSTEM | PLANE ASPHALT CONCRETE
PAVEMENT REINFORCING FABRIC | PETROLEUM, OIL, LUBRICANTS SUPPLIER | CLEARING & GRUBBING
LANDSCAPING CONTRACTOR | EROSION CONTROL | IRRIGATION SYSTEM
PLACE ASPHALT CONCRETE DIKE & MISC | CAST-IN-DRILLED-HOLE CONCRETE PILING
CONCRETE STRUCTURE | REINFORCING STEEL | AIR-BLOWN MORTAR
GUARD RAILINGS & BARRIERS SUPPLIER | ROADSIDE SIGN | CLEAN & PAINT STEEL
FENCING CONTRACTOR | THERMOPLASTIC TRAFFIC STRIPING & MARKING | SWPPP Planning
WATER TRUCK | STREET SWEEPING TRUCK | CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR
TRUCKER

License Type

A General Engineering Contractor
ARC Architect
ASB Asbestos
B General Building Contractor
C02 Insulation and Accoustical Contractor
C04 Boilder, Hot-Water Heating System Fitting Contractor
C05 Framing and Rough Carpentry Contractor
C06 Cabinet, Millwork and Finish Carpentry Contractor
C07 Low Voltage Systems Contractor
C08 Concrete Contractor

County (Search by: ◉ Work Area ○ Location)

ALAMEDA
ALPINE
AMADOR
BUTTE
CALAVERAS
COLUSA
CONTRA COSTA
DEL NORTE
EL DORADO
FRESNO

Keyword Search

Search by keyword (e.g. company name, trade, supply)

Search Firms »

Copyright © 2016, DBE GoodFaith, Inc. All rights reserved.

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

« Return to Search Save Order Submit List ⇓

It will cost **$370** to solicit the **100** subs/suppliers listed below. **0** more firms can be selected at this price.

☐ Select All

Submit Query

☐ 6 RIVERS CONSTRUCTION, INC.

Cert. Type: DBE (Minority-owned) | HOOPA, Humboldt County, CA

Phone: (530) 515-7563 **Fax:** (530) 625-5423 **Email:** 6riversconstruction@gmail.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2030 EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C9602 BOTTOM DUMP TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ;

☐ A & M GENTRY TRUCKING

Cert. Type: DBE (Women-owned) | PALMDALE, Los Angeles County, CA

Phone: (661) 285-0776 **Fax:** (661) 285-5011 **Email:** marystrucks@aol.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ A.J. VASCONI GENERAL ENGINEERING

Cert. Type: DBE (Minority-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 691-9400 **Fax:** () - **Email:** aj@ajvasconi.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;

☐ AARDVARK BIOLOGICAL SERVICES LLC

Cert. Type: DBE (Minority-owned) | SAN LUIS OBISPO, San Luis Obispo County, CA

Phone: (650) 224-9375 **Fax:** () - **Email:** stvnenator@gmail.com

Licenses:

Work Category Codes: C8700 CONSULTANT, NON ENGINEERING; C8792 Environmental - Biological Studies; C8852 SWPPP Planning;

☐ ADANTA, INC

Cert. Type: DBE (Women-owned) | NAPA, Napa County, CA

Phone: (707) 709-8894 **Fax:** (707) 736-8368 **Email:** kimberlypatz@adanta-inc.com

Licenses:

Work Category Codes: C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

☐ ADH TECHNICAL SERVICES, INC.

Cert. Type: DBE (Minority-owned) | SOQUEL, Santa Cruz County, CA

Phone: (831) 477-2003 **Fax:** (831) 477-0895 **Email:** adh@adhenvironmental.com

Licenses:

Work Category Codes: C8707 FEASIBILITY STUDIES; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8852 SWPPP Planning;

☐ ALASKA ENTERPRISES INC.

Cert. Type: DBE (Women-owned) | BREA, Orange County, CA

Phone: (714) 267-4806 **Fax:** () - **Email:** lindy@alaskaenterprisesinc.com

Licenses:

Work Category Codes: C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C9774 TRUCKER; C9999 BROKER;

☐ ALFRED CIVIL ENGINEERING, INC

Cert. Type: DBE (Minority-owned) | CITRUS HEIGHTS, Sacramento County, CA

Phone: (916) 235-3967 **Fax:** (916) - **Email:** touray@alfredce.com

Licenses: EC Civil Engineer;

Work Category Codes: C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;

☐ ANCHOR SINGH PAINTING

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 595-1837 **Fax:** () - **Email:** perfectpainter26@yahoo.com

Licenses: C33 Painting and Decorating Contractor;

Work Category Codes: C5900 CLEAN & PAINT STEEL; C9854 PAINTING STRUCTURES;

☐ ANYTIME TRUCKING

Cert. Type: DBE (Minority-owned) | TORRANCE, Los Angeles County, CA

Phone: (424) 488-2261 **Fax:** (310) 847-7002 **Email:** info@anytimedumping.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ APADANA ENGINEERING, INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 300-6600 **Fax:** (415) 467-7721 **Email:** apadana1@sbcglobal.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;

☐ BAY LINE CUTTING & CORING, INC.

Cert. Type: DBE (Minority-owned) | BERKELEY, Alameda County, CA

Phone: (415) 508-1800 **Fax:** (415) 508-1811 **Email:** office@baylinecutting.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;

☐ BBL TATUM TRUCKING

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 960-8208 **Fax:** (559) 275-9220 **Email:** bbltatum@gmail.com

Licenses:

Work Category Codes: C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ BC SCHMIDT CONSTRUCTION, INC.

Cert. Type: DBE (Women-owned) | WILLIAMS, Colusa County, CA

Phone: (530) 473-5423 **Fax:** (530) 473-2749 **Email:** bcschmidt@frontiernet.net

Licenses: B General Building Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ BLACK DIAMOND ASPHALT, INC.

Cert. Type: DBE (Women-owned) | VACAVILLE, Solano County, CA

Phone: (707) 448-9402 **Fax:** (707) 448-9407 **Email:** aragan@blackdiamondasphalt.com

Licenses: A General Engineering Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;

☐ BORG FENCE

Cert. Type: DBE (Women-owned) | LIVERMORE, Alameda County, CA

Phone: (925) 455-9620 **Fax:** (925) 455-9626 **Email:** julieborg@borgfence.com

Licenses: B General Building Contractor; C13 Fencing Contractor;

Work Category Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;

☐ BRAY TRUCKING

Cert. Type: DBE (Women-owned) | HOPLAND, Mendocino County, CA

Phone: (707) 744-1640 **Fax:** (707) 744-1630 **Email:** tammy@braytruckinginc.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ BRIDGEWATER AUTO TRANSPORT LLC

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 317-9002 **Fax:** (916) 682-7911 **Email:** safedelivery@bridgewaterautotransport.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ C & L PAVING AND GRADING, INC

Cert. Type: DBE (Women-owned) | GOSHEN, Tulare County, CA

Phone: (559) 651-7903 **Fax:** (559) 651-7905 **Email:** connie@clgradingandpaving.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ C.P.R. TRUCKING, INC.

Cert. Type: DBE (Women-owned) | SYLMAR, Los Angeles County, CA

Phone: (818) 837-8333 **Fax:** (818) 837-8322 **Email:** carlos@cprtrucking.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

Cert. Type: DBE (Women-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 589-1001 **Fax:** (661) 589-9509 **Email:** paustin@austin-enterprise.com

Licenses: A General Engineering Contractor; D06 Concrete Related Services;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

Cert. Type: DBE (Minority-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 579-8577 **Fax:** (707) 579-8552 **Email:** jtraining@att.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ CLEAR CREEK CONSTRUCTION INC.

Cert. Type: DBE (Minority-owned) | PALO CEDRO, Shasta County, CA

Phone: (530) 547-4938 **Fax:** () - **Email:** clearcreekadam@gmail.com

Licenses: A General Engineering Contractor;

Work Category Codes: B1380 OIL & GAS FIELD SERVICES; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; E4930 COMBINATION UTILITY SERVICES;

☐ CMC TRAFFIC CONTROL SPECIALIST

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-1700 **Fax:** (415) 206-1711 **Email:** crystal@cmctraffic.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ COBRA TRUCKING

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 330-9350 **Fax:** (415) 330-9354 **Email:** cobratrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ COLEMAN CONSTRUCTION

Cert. Type: DBE (Minority-owned) | UPPERLAKE, Lake County, CA

Phone: (707) 275-9016 **Fax:** (707) 275-9025 **Email:** tcoleman2009@hotmail.com

Licenses: A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;

☐ COMMERCIAL TRANSPORT

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 595-5515 **Fax:** () - **Email:** headleygeorge@aol.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ CONSTRUCTION AREA SIGNS, INCORPORATED

Cert. Type: DBE (Women-owned) | NEWCASTLE, Placer County, CA

Phone: (916) 663-9097 **Fax:** (916) 663-1858 **Email:** elisa@cas-tc.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; I7380 MISC BUSINESS SERVICES;

☐ CONTECH CONCRETE TECHNIQUES, INC

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 251-8818 **Fax:** (559) 251-8821 **Email:** contechg@gmail.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

☐ DD & L TRUCKING

Cert. Type: DBE (Minority-owned) | MARIN CITY, Marin County, CA

Phone: (415) 332-4977 **Fax:** (415) 332-4585 **Email:** charlesettas@comcast.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ DILLARD ENVIRONMENTAL SERVICES

Cert. Type: DBE (Women-owned) | BYRON, Contra Costa County, CA

Phone: (925) 634-6850 **Fax:** (925) 634-6858 **Email:** patriciad@dillardenv.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

☐ DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

Cert. Type: DBE (Minority-owned) | FRESNO, Tulare County, CA

Phone: (559) 370-5756 **Fax:** (559) 374-6470 **Email:** DAVEtrucksweep@gmail.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;

☐ DON GARCIA EXCAVATING & PAVING, INC.

Cert. Type: DBE (Minority-owned) | SOUTH LAKE TAHOE, El Dorado County, CA

Phone: (530) 577-0558 **Fax:** (530) 577-0221 **Email:** dgarcia287@aol.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;

☐ DRAGON MATERIAL TRANSPORT, INC.

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 351-8822 **Fax:** (559) 276-0818 **Email:** summer.bradford@dragonmaterial.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;

☐ E. JASPER WRKG. (DEMO) & TRKG

Cert. Type: DBE (Women-owned) | LOS ANGELES, Los Angeles County, CA

Phone: (323) 754-9877 **Fax:** (323) 754-8558 **Email:**

Licenses: C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;

☐ EAGLE ENGINEERING AND CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | REDWOOD CITY, San Mateo County, CA

Phone: (650) 367-8000 **Fax:** (650) 367-8282 **Email:** brooks.curtis@att.net

Licenses: A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

☐ EIGHTEEN TRUCKING CO.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 552-1818 **Fax:** (415) 552-3130 **Email:** eighteentrucking@aol.com

Licenses: HAZ Hazardous Waste;

Work Category Codes: C9632 HAZARDOUS SUBSTANCE REMOVAL; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ FAYE STEWART TRANSPORTATION SERVICE LLC

Cert. Type: DBE (Women-owned) | PHOENIX, AZ

Phone: (602) 233-3500 **Fax:** (602) 233-1131 **Email:** faye@fayestewarttrans.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ FCS STRIPING, SEALING AND PAVING, INC.

Cert. Type: DBE (Minority-owned) | LIVERMORE, Alameda County, CA

Phone: (925) 373-6205 **Fax:** (925) 373-6208 **Email:** inesseoane@fcs-ssp.com

Licenses: C12 Earthwork and Paving Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

☐ FORCE TRAFFIC CONTROL, INC.

Cert. Type: DBE (Women-owned) | EXETER, Tulare County, CA

Phone: (559) 594-1062 **Fax:** (559) 594-1056 **Email:** forcetraffic@earthlink.net

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

Cert. Type: DBE (Minority-owned) | OROVILLE, Butte County, CA

Phone: (530) 743-0744 **Fax:** (530) 743-9352 **Email:** toni.medina@att.net

Licenses: A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

☐ FRANK ZABEL TRUCKING, INC.

Cert. Type: DBE (Minority-owned) | EUREKA, Humboldt County, CA

Phone: (707) 443-4277 **Fax:** (707) 443-4267 **Email:** zabeltrucking@gmail.com

Licenses: A General Engineering Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9771 TRUCK BROKER; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY);

☐ FREEDOM TRANSPORTATION

Cert. Type: DBE (Minority-owned) | LAKE ELSINORE, Riverside County, CA

Phone: (951) 609-6113 **Fax:** (951) 471-1185 **Email:** staffone@verizon.net

Licenses:

Work Category Codes: C9774 TRUCKER; C9999 BROKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ GENERAL SUPPLY COMPANY

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 632-5229 **Fax:** (510) 632-2315 **Email:** generalsupply@sbcglobal.net

Licenses:

Work Category Codes: C0652 REINFORCING BAR SECTION SUPPLIER; C0657 LUMBER SUPPLIER; C0659 PAINT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier; F5030 LUMBER AND CONSTRUCTION MATERIAL; F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; F5230 PAINT, GLASS, & WALLPAPER STORES; F5610 MEN'S & BOYS' CLOTHING STORES;

☐ GR SUNDBERG, INC.

Cert. Type: DBE (Minority-owned) | ARCATA, Humboldt County, CA

Phone: (707) 825-6565 **Fax:** (707) 825-6563 **Email:** randy@grsinc.biz

Licenses: A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY);

☐ GREEN VALLEY CONSULTING ENGINEERS

Cert. Type: DBE (Women-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 579-0388 **Fax:** (707) 579-3877 **Email:** lizellis@gvalley.com

Licenses: EC Civil Engineer;

Work Category Codes: C8710 ENGINEERING; C8760 LAND SURVEYOR; C8852 SWPPP Planning;

☐ GREGG SIMPSON TRUCKING

Cert. Type: DBE (Women-owned) | UKIAH, Mendocino County, CA

Phone: (707) 468-1654 **Fax:** (707) 468-7448 **Email:** gregg.simpson@comcast.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ HAMANAKA PAINTING CO.

Cert. Type: DBE (Minority-owned) | EUREKA, Humboldt County, CA

Phone: (707) 444-3340 **Fax:** (707) 444-3346 **Email:** glenn@hamanakapainting.com

Licenses: B General Building Contractor; C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor;

Work Category Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9830 WALL COVERING; C9854 PAINTING STRUCTURES;

☐ HEIR & SON CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | YUBA CITY, Sutter County, CA

Phone: (530) 415-4777 **Fax:** (916) 463-9041 **Email:** Heirandson@comcast.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;

☐ HILLSIDE DRILLING, INC.

Cert. Type: DBE (Women-owned) | RICHMOND, Contra Costa County, CA

Phone: (510) 234-6532 **Fax:** (510) 234-3131 **Email:** cheryl@hillsidedrilling.com

Licenses: A General Engineering Contractor;

Work Category Codes: C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C4901 FURNISH & DRIVE PILING; C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING;

☐ INDUSTRIAL BATTERY SERVICES

Cert. Type: DBE (Minority-owned) | RICHMOND, Contra Costa County, CA

Phone: (510) 222-7719 **Fax:** (510) 412-5988 **Email:** ibsrecoder@aol.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;

☐ JA-CO TRUCKING INC

Cert. Type: DBE (Minority-owned) | YUBA CITY, Sutter County, CA

Phone: (530) 741-0278 **Fax:** (530) 741-1034 **Email:** jatkinson@jacotrucking.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

☐ JAHN ENGINEERING, INC

Cert. Type: DBE (Women-owned) | WOODLAND, Yolo County, CA

Phone: (916) 599-2379 **Fax:** (916) 596-4075 **Email:** jahnengineering@gmail.com

Licenses: EC Civil Engineer;

Work Category Codes: C8720 CIVIL ENGINEERING; C8852 SWPPP Planning;

☐ JOHN'S EQUIPMENT RENTAL

Cert. Type: DBE (Women-owned) | LAKESIDE, San Diego County, CA

Phone: (619) 561-8129 **Fax:** (619) 390-7195 **Email:** johnsequiprental@gmail.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ JON PITTMAN TRUCKING

Cert. Type: DBE (Minority-owned) | COTTONWOOD, Humboldt County, CA

Phone: (707) 496-2586 **Fax:** (530) 529-1214 **Email:** pittmanheavyhaul@aol.com

Licenses:

Work Category Codes: C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ K & G CONCRETE INC

Cert. Type: DBE (Minority-owned) | ROSEVILLE, Placer County, CA

Phone: (916) 539-6652 **Fax:** (866) 878-2769 **Email:** keaven@kgconcretepumping.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C3000 Concrete Pumping; C5100 CONCRETE STRUCTURE;

☐ K R C SAFETY CO. INC.

Cert. Type: DBE (Minority-owned) | VISALIA, Tulare County, CA

Phone: (559) 732-0393 **Fax:** (559) 732-2684 **Email:** garyc@krcsafety.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ KA`PEL CONSTRUCTION INC.

Cert. Type: DBE (Minority-owned) | BURNT RANCH, Humboldt County, CA

Phone: (530) 629-3300 **Fax:** (530) 629-3300 **Email:** lrobbins@kapelconstruction.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION;

☐ KIONA LANDSCAPING

Cert. Type: DBE (Minority-owned) | EUREKA, Humboldt County, CA

Phone: (707) 616-4340 **Fax:** () - **Email:** egruetzmacherjr@gmail.com

Licenses: C13 Fencing Contractor; C27 Landscaping Contractor;

Work Category Codes: C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;

☐ LA FIRMA INC.

Cert. Type: DBE (Minority-owned) | NIPOMO, San Luis Obispo County, CA

Phone: (805) 748-8576 **Fax:** (805) 929-0501 **Email:** estimating@theswpppfirm.com

Licenses: B General Building Contractor; D64 Nonspecialized;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;

☐ LANGLEY TRAFFIC SERVICE, INC.

Cert. Type: DBE (Women-owned) | TREVOSE, PA

Phone: (215) 638-9770 **Fax:** (215) 638-9255 **Email:** ann@langley1.us

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9771

TRUCK BROKER; C9774 TRUCKER;

☐ LEINAIA'S TRANSPORTATION

Cert. Type: DBE (Women-owned) | CARLSBAD, Los Angeles County, CA

Phone: (661) 618-2752 **Fax:** (661) 266-9104 **Email:** leinaiastrucking@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9609 STREET SWEEPING TRUCK; C9771 TRUCK BROKER; C9774 TRUCKER; E4490 WATER TRANSPORTATION SERVICES;

☐ LUNA TRUCKING

Cert. Type: DBE (Minority-owned) | PARAMOUNT, Los Angeles County, CA

Phone: (562) 762-5552 **Fax:** (310) 991-5862 **Email:** lunatrucking@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ MANUFACTURER'S WAREHOUSE

Cert. Type: DBE (Minority-owned) | CLOVIS, Fresno County, CA

Phone: (559) 435-4321 **Fax:** (559) 435-3921 **Email:** mw@wrl191s.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5082 Transit Rail Supplies; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; F5089 Bus Parts and Supplies; F5171 Lubricants;

☐ MATTOS EQUIPMENT TRANSPORT, LLC

Cert. Type: DBE (Minority-owned) | TRACY, San Joaquin County, CA

Phone: (209) 835-6609 **Fax:** (209) 835-2401 **Email:** r.mattos@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); I7350 MISC EQUIPMENT RENTAL & LEASING;

☐ MC CULLOUGH CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | ARCATA, Humboldt County, CA

Phone: (707) 825-1014 **Fax:** (707) 825-1769 **Email:** denamccullough@mccullughconstructioninc.com

Licenses: A General Engineering Contractor; C27 Landscaping Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

☐ MECHANICAL SUPPORT SYSTEMS, INC

Cert. Type: DBE (Women-owned) | MORGAN HILL, Santa Clara County, CA

Phone: (408) 601-0155 **Fax:** (855) 450-1222 **Email:** alli@theSmartSupports.com

Licenses:

Work Category Codes: G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;

☐ METCO

Cert. Type: DBE (Minority-owned) | SAN RAFAEL, Marin County, CA

Phone: (415) 455-9922 **Fax:** (415) 455-9960 **Email:** c.martinez@metco-usa.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ MRB CALIFORNIA ENTERPRISES, INC.

Cert. Type: DBE (Women-owned) | CAMPBELL, Santa Clara County, CA

Phone: (408) 401-7002 **Fax:** () - **Email:** mrbcalifornia@yahoo.com

Licenses: D64 Nonspecialized;

Work Category Codes: C9606 WATER TRUCK ; C9609 STREET SWEEPING TRUCK;

☐ NATURAL INVESTIGATIONS COMPANY, INCORPORATED

Cert. Type: DBE (Women-owned) | CITRUS HEIGHTS, Sacramento County, CA

Phone: (916) 765-9381 **Fax:** () - **Email:** cindy@naturalinvestigations.com

Licenses:

Work Category Codes: C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8835 ARCHEOLOGY & ARCHAEOLOGICAL SURVEY REPORT; C8852 SWPPP Planning;

☐ NISH-KO INC.

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 275-6653 **Fax:** (559) 276-5753 **Email:** nish-koinc@comcast.net

Licenses: C27 Landscaping Contractor;

Work Category Codes: A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;

☐ NITTA EROSION CONTROL

Cert. Type: DBE (Women-owned) | LOOMIS, Placer County, CA

Phone: (916) 652-7459 **Fax:** (916) 652-4376 **Email:** nittaec@gmail.com

Licenses: C27 Landscaping Contractor; D59 Hydroseed Spraying;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;

☐ NORTHERN TRUCK & EQUIPMENT

Cert. Type: DBE (Women-owned) | HAYWARD, Alameda County, CA

Phone: (510) 889-7828 **Fax:** (510) 889-0399 **Email:** bebesnte@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I8990 SERVICES, NEC;

☐ PACHECO BLVD 76

Cert. Type: DBE (Minority-owned) | MARTINEZ, Contra Costa County, CA

Phone: (925) 998-7643 **Fax:** (707) 432-9504 **Email:** j.bedi@comcast.net

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; F5490 MISC FOOD STORES; F5540 GASOLINE SERVICE STATIONS;

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides
BID #: #01-0B5004
BID DUE DATE: 2016-08-10 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: 7075851221

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: 6 RIVERS CONSTRUCTION, INC.
Tel: (530) 515-7563
Fax: (530) 625-5423

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460756-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A & M GENTRY TRUCKING
Tel: (661) 285-0776
Fax: (661) 285-5011

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460844-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A.J. VASCONI GENERAL ENGINEERING
Tel: (925) 691-9400
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460757-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: AARDVARK BIOLOGICAL SERVICES LLC
Tel: (650) 224-9375
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460758-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ADANTA, INC
Tel: (707) 709-8894
Fax: (707) 736-8368

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460759-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ADH TECHNICAL SERVICES, INC.
Tel: (831) 477-2003
Fax: (831) 477-0895

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460760-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALASKA ENTERPRISES INC.
Tel: (714) 267-4806
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460845-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALFRED CIVIL ENGINEERING, INC
Tel: (916) 235-3967
Fax: (916) -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460761-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ANCHOR SINGH PAINTING
Tel: (916) 595-1837
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460762-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ANYTIME TRUCKING
Tel: (424) 488-2261
Fax: (310) 847-7002

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460846-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: APADANA ENGINEERING, INC.
Tel: (415) 300-6600
Fax: (415) 467-7721

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460763-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (415) 508-1800
Fax: (415) 508-1811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460764-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BBL TATUM TRUCKING
Tel: (559) 960-8208
Fax: (559) 275-9220

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460765-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460766-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460767-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BORG FENCE
Tel: (925) 455-9620
Fax: (925) 455-9626

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460768-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BRAY TRUCKING
Tel: (707) 744-1640
Fax: (707) 744-1630

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460769-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BRIDGEWATER AUTO TRANSPORT LLC
Tel: (916) 317-9002
Fax: (916) 682-7911

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460770-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: C & L PAVING AND GRADING, INC
Tel: (559) 651-7903
Fax: (559) 651-7905

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460771-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: C.P.R. TRUCKING, INC.
Tel: (818) 837-8333
Fax: (818) 837-8322

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460847-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460772-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
Tel: (707) 579-8577
Fax: (707) 579-8552

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460773-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CLEAR CREEK CONSTRUCTION INC.
Tel: (530) 547-4938
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460774-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460775-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COBRA TRUCKING
Tel: (415) 330-9350
Fax: (415) 330-9354

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460776-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COLEMAN CONSTRUCTION
Tel: (707) 275-9016
Fax: (707) 275-9025

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460777-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COMMERCIAL TRANSPORT
Tel: (408) 595-5515
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460778-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460779-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460780-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DD & L TRUCKING
Tel: (415) 332-4977
Fax: (415) 332-4585

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460781-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460782-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 370-5756
Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460783-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DON GARCIA EXCAVATING & PAVING, INC.
Tel: (530) 577-0558
Fax: (530) 577-0221

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460784-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DRAGON MATERIAL TRANSPORT, INC.
Tel: (559) 351-8822
Fax: (559) 276-0818

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460785-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: E. JASPER WRKG. (DEMO) & TRKG
Tel: (323) 754-9877
Fax: (323) 754-8558

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460848-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460786-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EIGHTEEN TRUCKING CO.
Tel: (415) 552-1818
Fax: (415) 552-3130

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460787-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FAYE STEWART TRANSPORTATION SERVICE LLC
Tel: (602) 233-3500
Fax: (602) 233-1131

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460849-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FCS STRIPING, SEALING AND PAVING, INC.
Tel: (925) 373-6205
Fax: (925) 373-6208

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460788-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FORCE TRAFFIC CONTROL, INC.
Tel: (559) 594-1062
Fax: (559) 594-1056

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460789-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460790-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FRANK ZABEL TRUCKING, INC.
Tel: (707) 443-4277
Fax: (707) 443-4267

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460791-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FREEDOM TRANSPORTATION
Tel: (951) 609-6113
Fax: (951) 471-1185

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460850-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GENERAL SUPPLY COMPANY
Tel: (510) 632-5229
Fax: (510) 632-2315

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460792-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GR SUNDBERG, INC.
Tel: (707) 825-6565
Fax: (707) 825-6563

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460793-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GREEN VALLEY CONSULTING ENGINEERS
Tel: (707) 579-0388
Fax: (707) 579-3877

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460794-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GREGG SIMPSON TRUCKING
Tel: (707) 468-1654
Fax: (707) 468-7448

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460795-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HAMANAKA PAINTING CO.
Tel: (707) 444-3340
Fax: (707) 444-3346

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460796-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HEIR & SON CONSTRUCTION, INC
Tel: (530) 415-4777
Fax: (916) 463-9041

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460797-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HILLSIDE DRILLING, INC.
Tel: (510) 234-6532
Fax: (510) 234-3131

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460798-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: INDUSTRIAL BATTERY SERVICES
Tel: (510) 222-7719
Fax: (510) 412-5988

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460799-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JA-CO TRUCKING INC
Tel: (530) 741-0278
Fax: (530) 741-1034

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460800-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JAHN ENGINEERING, INC
Tel: (916) 599-2379
Fax: (916) 596-4075

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460801-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JOHN'S EQUIPMENT RENTAL
Tel: (619) 561-8129
Fax: (619) 390-7195

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460851-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JON PITTMAN TRUCKING
Tel: (707) 496-2586
Fax: (530) 529-1214

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460802-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460803-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460804-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KA`PEL CONSTRUCTION INC.
Tel: (530) 629-3300
Fax: (530) 629-3300

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460805-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460806-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LA FIRMA INC.
Tel: (805) 748-8576
Fax: (805) 929-0501

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460807-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LANGLEY TRAFFIC SERVICE, INC.
Tel: (215) 638-9770
Fax: (215) 638-9255

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460852-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LEINAIA'S TRANSPORTATION
Tel: (661) 618-2752
Fax: (661) 266-9104

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460853-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LUNA TRUCKING
Tel: (562) 762-5552
Fax: (310) 991-5862

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460854-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MANUFACTURER'S WAREHOUSE
Tel: (559) 435-4321
Fax: (559) 435-3921

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460808-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MATTOS EQUIPMENT TRANSPORT, LLC
Tel: (209) 835-6609
Fax: (209) 835-2401

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460809-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460810-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MECHANICAL SUPPORT SYSTEMS, INC
Tel: (408) 601-0155
Fax: (855) 450-1222

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460811-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460812-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MRB CALIFORNIA ENTERPRISES, INC.
Tel: (408) 401-7002
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460813-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NATURAL INVESTIGATIONS COMPANY, INCORPORATED
Tel: (916) 765-9381
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460814-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NISH-KO INC.
Tel: (559) 275-6653
Fax: (559) 276-5753

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460815-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460816-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NORTHERN TRUCK & EQUIPMENT
Tel: (510) 889-7828
Fax: (510) 889-0399

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460817-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PACHECO BLVD 76
Tel: (925) 998-7643
Fax: (707) 432-9504

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460818-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PARMETER GENERAL ENGINEERS & SERVICES, INC
Tel: (707) 566-7437
Fax: (707) 566-7411

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460819-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.
Tel: (209) 722-2226
Fax: (209) 722-2227

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460820-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PRUNUSKE CHATHAM, INC
Tel: (707) 824-4600
Fax: (707) 824-6854

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460821-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460822-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: RENTERIA TRUCKING
Tel: (559) 264-5722
Fax: (559) 264-5818

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460823-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: RIVERA TRUCKING, LLC
Tel: (951) 212-5619
Fax: (909) 614-7073

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460855-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: S.T. RHOADES CONSTRUCTION, INC.
Tel: (530) 223-9322
Fax: (530) 223-9222

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460824-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAINI TRUCKING
Tel: (408) 966-5533
Fax: (209) 833-3932

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460825-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAM'S EQUIPMENT & SUPPLIES
Tel: (559) 251-1206
Fax: (559) 251-1119

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460826-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAN JOSE TRANSPORT
Tel: (408) 848-4441
Fax: (408) 848-1774

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460827-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460828-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SPECIALTY TRAFFIC SYSTEMS
Tel: (707) 441-8420
Fax: (707) 445-1856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460829-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: STI TRUCKING
Tel: (510) 790-8080
Fax: (510) 796-2811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460830-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: STONY CREEK GENERAL ENGINEERING
Tel: (530) 526-3191
Fax: (530) 988-5092

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460831-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TAYLOR JANE CONSTRUCTION LP
Tel: (805) 619-9141
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460832-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TK TRANSPORTATION, INC.
Tel: (805) 501-2693
Fax: (530) 842-7211

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460833-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TOURE' ASSOCIATES
Tel: (559) 433-6519
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460834-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRAFFIC CONTROL PROS
Tel: (925) 270-4580
Fax: (925) 405-3833

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460835-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRAFFIC ENFORCEMENT SOLUTIONS
Tel: (559) 392-6050
Fax: (559) 323-4269

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460836-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRI VALLEY WATER TRUCKS, INC.
Tel: (510) 390-4030
Fax: (925) 292-9821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460837-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TULLY CONSULTING GROUP
Tel: (707) 693-1926
Fax: (707) 471-0318

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460838-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: VERIDICO GROUP, INC
Tel: (916) 865-4170
Fax: (916) 865-4174

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460839-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: W T B, INC
Tel: (559) 275-1998
Fax: (559) 275-1995

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460840-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WELDON WORKS, INC.
Tel: (408) 251-1161
Fax: (408) 251-1162

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460841-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WRECO
Tel: (925) 941-0017
Fax: (925) 941-0018

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460842-35856

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: YOLANDA'S CONSTRUCTION
ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-10 at 02:00

BID No.: #01-0B5004

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 460843-35856

SOLICITATION LOG

This document contains the solictations logs for:

Project: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides
Contract/Bid #: #01-0B5004
Awarding Agency/Owner: Department of Transportation (CALTRANS)

Certification Count

Disadvantaged Business Enterprise (DBE) - 100
- Minority-Owned (MBE) - 53
- Women-Owned (WBE) - 47

TOTAL SOLICITED - 100

6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD • HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
6riversconstruction@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 625-5423	2016-07-12 15:24:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2016-07-14 10:41:12	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2016-08-23 12:35:03	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

A & M GENTRY TRUCKING

3736 E. AVENUE, T-6 • PALMDALE, CA, 93550

Cert. #5470 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
marystrucks@aol.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 285-5011	2016-07-12 15:26:59	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 285-0776	2016-07-14 13:43:10	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 285-0776	2016-08-23 12:32:15	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

A.J. VASCONI GENERAL ENGINEERING

1820 GALINDO STREET, SUITE 275 • CONCORD, CA, 94520

Cert. #32335 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aj@ajvasconi.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2016-07-14 10:42:08	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2016-08-23 12:42:04	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

AARDVARK BIOLOGICAL SERVICES LLC

1382 OCEANAIRE DR • SAN LUIS OBISPO, CA, 93405

Cert. #42985 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
stvnenator@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

No Fax Number n/a n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 224-9375	2016-07-14 10:43:18	Estimator	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ADANTA, INC

828 SCHOOL STREET • NAPA, CA, 94559

Cert. #37357 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kimberlypatz@adanta-inc.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 736-8368	2016-07-12 15:24:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2016-07-14 10:44:56	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2016-08-23 12:44:56	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

ADH TECHNICAL SERVICES, INC.

3065 PORTER STREET, SUITE 101 • SOQUEL, CA, 95073

Cert. #34145 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
adh@adhenvironmental.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 477-0895	2016-07-12 16:30:08	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 477-2003	2016-07-14 10:46:00	Peter	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ALASKA ENTERPRISES INC.

315 N. ASSOCIATED RD #704 • BREA, CA, 92821

Cert. #39924 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lindy@alaskaenterprisesinc.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 267-4806	2016-07-14 10:47:49	Receptionist	M

Comments: May be interested, not sure. The estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 267-4806	2016-08-23 12:45:32	Receptionist	N

Comments: No, not bidding. Not interested in this project.

ALFRED CIVIL ENGINEERING, INC

7604 SOQUEL WAY • CITRUS HEIGHTS, CA, 95610

Cert. #41902 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
touray@alfredce.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) -	2016-07-12 14:25:17	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-07-14 10:48:41	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-08-23 12:52:30	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

ANCHOR SINGH PAINTING

3030 BUCHANAN STREET • SACRAMENTO, CA, 95833

Cert. #42891 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
perfectpainter26@yahoo.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 595-1837	2016-07-14 13:44:02	Estimator	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ANYTIME TRUCKING

1820 W. CARSON ST. #202-311 • TORRANCE, CA, 90501

Cert. #33984 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@anytimedumping.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(310) 847-7002	2016-07-12 15:25:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(424) 488-2261	2016-07-14 10:49:28	Bobby	N

Comments: No, not interested. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 467-7721	2016-07-12 15:24:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-07-14 13:46:35	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-08-23 12:54:58	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
office@baylinecutting.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 508-1811	2016-07-12 15:24:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 508-1800	2016-07-14 10:56:47	Juan Voicemail	M

Comments: May be interested, left a voicemail for the estimator with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 508-1800	2016-08-23 12:56:20	Lalo	M

Comments: Maybe, not sure at this time. They will reply if interested.

BBL TATUM TRUCKING

2695 N. HANOVER • FRESNO, CA, 93722

Cert. #41742 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bbltatum@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 275-9220	2016-07-12 15:24:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 960-8208	2016-07-14 10:58:12	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 473-2749	2016-07-12 15:24:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2016-07-14 10:58:59	Katie	N

Comments: No, not interested. Not their scope of work.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2016-07-12 15:24:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-07-14 11:01:36	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-08-23 12:57:10	Allison	Y

Comments: Yes, will bid. Will send fax quote before bid date.

BORG FENCE

50 CONTRACTORS STREET • LIVERMORE, CA, 94551

Cert. #41886 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
julieborg@borgfence.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 455-9626	2016-07-12 16:29:38	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2016-07-14 11:03:44	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2016-08-23 13:00:49	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

BRAY TRUCKING

5959 HIGHWAY 175 • HOPLAND, CA, 95449

Cert. #32220 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tammy@braytruckinginc.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 744-1630	2016-07-12 15:24:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 744-1640	2016-07-14 11:12:24	Tammy	Y

Comments: Yes, is interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 744-1640	2016-08-23 13:01:25	Estimator	Y

Comments: Yes, will bid. They have already responded to the fax.

BRIDGEWATER AUTO TRANSPORT LLC

9941 DIAMONTE WAY • SACRAMENTO, CA, 95829

Cert. #43091 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
safedelivery@bridgewaterautotransport.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 682-7911	2016-07-12 16:30:43	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 317-9002	2016-07-14 11:13:46	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 317-9002	2016-08-23 13:06:35	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

C & L PAVING AND GRADING, INC

6614 AVENUE 304 • GOSHEN, CA, 93227

Cert. #41901 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
connie@clgradingandpaving.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 651-7905	2016-07-12 15:24:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 651-7903	2016-07-14 11:14:50	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

C.P.R. TRUCKING, INC.

12825 ARROYO ST. • SYLMAR, CA, 91342

Cert. #31390 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carlos@cprtrucking.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(818) 837-8322	2016-07-12 15:25:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(818) 837-8333	2016-07-14 11:15:30	Estimator	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 589-9509	2016-07-12 15:24:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2016-07-14 11:16:37	Receptionist	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

3167 SANTA ROSA AVE • SANTA ROSA, CA, 95407

Cert. #34209 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jtraining@att.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-8552	2016-07-12 16:30:24	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2016-07-14 11:17:34	Estimator	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CLEAR CREEK CONSTRUCTION INC.

10402 DAYSTAR WAY • PALO CEDRO, CA, 96073

Cert. #41250 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
clearcreekadam@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 547-4938	2016-07-14 11:18:25	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 547-4938	2016-08-23 13:10:32	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
crystal@cmctraffic.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1711	2016-07-12 15:24:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-07-14 11:24:23	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-08-23 13:20:53	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

COBRA TRUCKING

P.O. BOX 24533 • SAN FRANCISCO, CA, 94124

Cert. #26538 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cobratrucking@yahoo.com	2016-07-12 14:19:26	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 330-9354	2016-07-12 15:24:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2016-07-14 11:26:33	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2016-08-23 14:14:04	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

COLEMAN CONSTRUCTION

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tcoleman2009@hotmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 275-9025	2016-07-12 15:24:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2016-07-14 11:27:59	Ruby	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

COMMERCIAL TRANSPORT

8194 MONTEREY ROAD • SAN JOSE, CA, 95131

Cert. #38843 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
headleygeorge@aol.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 595-5515	2016-07-14 11:29:09	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 595-5515	2016-08-23 14:34:30	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2016-07-12 15:24:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-07-14 11:30:55	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-8821	2016-07-12 15:24:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2016-07-14 11:32:03	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2016-08-23 14:37:12	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

DD & L TRUCKING

35 PARK CIRCLE • MARIN CITY, CA, 94965

Cert. #33466 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
charlesettas@comcast.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 332-4585	2016-07-12 15:24:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2016-07-14 11:33:48	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2016-08-23 14:38:51	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 634-6858	2016-07-12 15:24:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2016-07-14 11:37:13	Karen	M

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2016-08-23 14:40:00	Karen	N

Comments: No, not bidding. Too far.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 374-6470	2016-07-12 15:24:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2016-07-14 11:38:18	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DON GARCIA EXCAVATING & PAVING, INC.

2020 E STREET • SOUTH LAKE TAHOE, CA, 96150

Cert. #425 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dgarcia287@aol.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 577-0221	2016-07-12 15:24:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(530) 577-0558 2016-07-14 11:39:05 Receptionist N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DRAGON MATERIAL TRANSPORT, INC.

7600 N. INGRAM, SUITE 121 • FRESNO, CA, 93711

Cert. #37444 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
summer.bradford@dragonmaterial.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 276-0818	2016-07-12 15:24:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 351-8822	2016-07-14 11:39:54	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

E. JASPER WRKG. (DEMO) & TRKG

9326 S. VERMONT AVE. • LOS ANGELES, CA, 90044

Cert. #31492 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(323) 754-8558	2016-07-12 15:27:04	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 754-9877	2016-07-14 11:41:15	Jennifer	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2016-07-12 14:19:26	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2016-07-12 15:24:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-07-14 11:42:23	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-08-23 12:31:52	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

EIGHTEEN TRUCKING CO.

160 CARGO WAY NO. 2002 • SAN FRANCISCO, CA, 94124

Cert. #33465 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eighteentrucking@aol.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 552-3130	2016-07-12 15:32:36	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2016-07-14 11:43:05	Receptionist	M

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2016-08-23 14:41:38	Receptionist	N

Comments: No, not bidding. Not interested in this project.

FAYE STEWART TRANSPORTATION SERVICE LLC

3056 N 33RD AVENUE • PHOENIX, AZ, 85017

Cert. #36972 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
faye@fayestewarttrans.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(602) 233-1131	2016-07-12 15:27:03	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(602) 233-3500	2016-07-14 11:44:11	Voicemail full	M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(602) 233-3500	2016-08-23 14:43:16	Not available	M

Comments: Maybe, however, we were unable to connect call. Unable to reach their answering system.

FCS STRIPING, SEALING AND PAVING, INC.

206 THRASHER AVENUE • LIVERMORE, CA, 94551

Cert. #39845 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
inesseoane@fcs-ssp.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 373-6208	2016-07-12 15:24:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2016-07-14 13:48:48	No answer	M

Comments: May be interested, not sure. No answer to call, no voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2016-08-23 14:44:29	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

FORCE TRAFFIC CONTROL, INC.

1478-B NORTH BELMONT RD • EXETER, CA, 93221

Cert. #29335 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
forcetraffic@earthlink.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 594-1056	2016-07-12 15:26:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2016-07-14 11:44:58	Burn	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2016-07-12 15:24:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2016-07-14 11:45:33	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FRANK ZABEL TRUCKING, INC.

4726 CUMMINGS ROAD • EUREKA, CA, 95503

Cert. #4823 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
zabeltrucking@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 443-4267	2016-07-12 15:26:13	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2016-07-14 11:45:58	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2016-08-23 14:44:48	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

FREEDOM TRANSPORTATION

16511 KIWI WAY • LAKE ELSINORE, CA, 92530

Cert. #37977 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
staffone@verizon.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 471-1185	2016-07-12 15:45:41	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 609-6113	2016-07-14 11:46:45	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
generalsupply@sbcglobal.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 632-2315	2016-07-12 15:24:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-07-14 13:59:36	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-08-23 14:48:32	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-6563	2016-07-12 15:24:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2016-07-14 11:47:42	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lizellis@gvalley.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-3877	2016-07-12 16:32:38	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-0388	2016-07-14 11:48:19	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GREGG SIMPSON TRUCKING

11 HIGHLAND CT • UKIAH, CA, 95482

Cert. #34675 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gregg.simpson@comcast.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 468-7448	2016-07-12 15:24:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 468-1654	2016-07-14 11:49:16	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

HAMANAKA PAINTING CO.

1805 2ND STREET, SUITE A • EUREKA, CA, 95501

Cert. #20535 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
glenn@hamanakapainting.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 444-3346	2016-07-12 15:24:37	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 444-3340	2016-07-14 11:50:18	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

HEIR & SON CONSTRUCTION, INC

1180 SANBORN ROAD • YUBA CITY, CA, 95993

Cert. #42780 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Heirandson@comcast.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

(916) 463-9041 2016-07-12 15:25:39 Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 415-4777	2016-07-14 11:52:07	Voicemail full	M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 415-4777	2016-08-23 15:04:50	Estimator	N

Comments: No, not bidding. Not interested in this project.

HILLSIDE DRILLING, INC.

539 S. 11TH STREET • RICHMOND, CA, 94804

Cert. #42048 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cheryl@hillsidedrilling.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 234-3131	2016-07-12 15:36:40	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 234-6532	2016-07-14 14:01:01	Receptionist	M

Comments: May be interested, not sure. Unable to connect call due to bad connection.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 234-6532	2016-08-23 15:05:42	Estimator	Y

Comments: Yes, will bid. Will send fax quote before bid date.

INDUSTRIAL BATTERY SERVICES

673 ERLANDSON STREET • RICHMOND, CA, 94804

Cert. #33587 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ibsrecoder@aol.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 412-5988	2016-07-12 15:24:43	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(510) 222-7719	2016-07-14 11:53:09	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 222-7719	2016-08-23 15:06:29	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

JA-CO TRUCKING INC

710-A N. GEORGE WASHINGTON BLVD. • YUBA CITY, CA, 95993

Cert. #37850 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jatkinson@jacotrucking.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 741-1034	2016-07-12 15:25:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 741-0278	2016-07-14 11:54:48	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 741-0278	2016-08-23 15:33:45	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

JAHN ENGINEERING, INC

32 WEST SOUTHWOOD DRIVE • WOODLAND, CA, 95695

Cert. #43169 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jahnengineering@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 596-4075	2016-07-12 15:24:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-07-14 11:56:00	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-08-23 15:35:38	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

JOHN'S EQUIPMENT RENTAL

11775 TOPO LANE • LAKESIDE, CA, 92040

Cert. #6644 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
johnsequiprental@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(619) 390-7195	2016-07-12 15:27:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 561-8129	2016-07-14 11:57:05	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 561-8129	2016-08-23 15:38:47	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

JON PITTMAN TRUCKING

17015 N GRANITE DR • COTTONWOOD, CA, 96022

Cert. #40945 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
pittmanheavyhaul@aol.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 529-1214	2016-07-12 15:24:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 496-2586	2016-07-14 11:57:57	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 878-2769	2016-07-12 15:24:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-07-14 11:58:39	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-08-23 15:39:34	Jake	Y

Comments: Yes, will bid. Will send fax quote before bid date.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 732-2684	2016-07-12 15:24:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-07-14 12:01:44	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KA`PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lrobbins@kapelconstruction.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 629-3300	2016-07-12 15:54:05	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2016-07-14 12:03:34	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2016-08-23 15:40:45	Receptionist	N

Comments: No, not bidding. Not interested in this project.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2016-07-14 12:05:04	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2016-08-23 15:47:04	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

LA FIRMA INC.

715 RIDGE ROAD • NIPOMO, CA, 93444

Cert. #39322 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@theswpppfirm.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(805) 929-0501	2016-07-12 15:26:25	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2016-07-14 12:06:38	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2016-08-23 15:58:28	Vince	Y

Comments: Yes, will bid. Will send fax quote before bid date.

LANGLEY TRAFFIC SERVICE, INC.

2777 U.S. ROUTE #1 • TREVOSE, PA, 19053

Cert. #1685 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ann@langley1.us	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(215) 638-9255	2016-07-12 15:52:42	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(215) 638-9770	2016-07-14 12:07:30	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

LEINAIA'S TRANSPORTATION

7345 SPINNAKER ST • CARLSBAD, CA, 92011

Cert. #38027 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
leinaiastrucking@sbcglobal.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 266-9104	2016-07-12 15:25:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 618-2752	2016-07-14 12:11:14	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

LUNA TRUCKING

7102 CORTLAND STREET • PARAMOUNT, CA, 90723

Cert. #33408 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lunatrucking@sbcglobal.net	2016-07-12 14:19:26	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(310) 991-5862	2016-07-12 16:31:27	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 762-5552	2016-07-14 16:04:49	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 762-5552	2016-08-23 15:59:19	Estimator	N

Comments: No, not bidding. Not interested in this project.

MANUFACTURER'S WAREHOUSE

436 RICHMOND AVENUE • CLOVIS, CA, 93619

Cert. #26300 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mw@wrl191s.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 435-3921	2016-07-12 15:26:35	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 435-4321	2016-07-14 12:12:48	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MATTOS EQUIPMENT TRANSPORT, LLC

8567 WEST SCHULTE ROAD • TRACY, CA, 95304

Cert. #5376 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
r.mattos@sbcglobal.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 835-2401	2016-07-12 15:24:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 835-6609	2016-07-14 12:14:26	Receptionist	M

Comments: May be interested, not sure. The estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 835-6609	2016-08-23 16:00:31	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

MC CULLOUGH CONSTRUCTION INC

57 ALDER GROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mccullughconstructioninc.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2016-07-12 15:24:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2016-07-14 12:15:02	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MECHANICAL SUPPORT SYSTEMS, INC

825 LLAGAS RD • MORGAN HILL, CA, 95037

Cert. #42176 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
alli@theSmartSupports.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(855) 450-1222	2016-07-12 15:24:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 601-0155	2016-07-14 12:16:42	Voicemail	M

Comments: May be interested, not sure. Reached voicemail but unable to leave a message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 601-0155	2016-08-23 16:10:34	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

METCO

2165 FRANCISCO BOULEVARD, #AI • SAN RAFAEL, CA, 94901

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
c.martinez@metco-usa.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 455-9960	2016-07-12 16:30:57	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2016-07-14 12:17:40	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2016-08-23 16:12:14	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

MRB CALIFORNIA ENTERPRISES, INC.

PO BOX 110452 • CAMPBELL, CA, 95011

Cert. #34229 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mrbcalifornia@yahoo.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-07-14 12:19:20	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-08-23 16:18:00	Mussu	Y

Comments: Yes, will bid. Will send fax quote before bid date.

NATURAL INVESTIGATIONS COMPANY, INCORPORATED

6124 SHADOW LANE • CITRUS HEIGHTS, CA, 95621

Cert. #41765 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cindy@naturalinvestigations.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2016-07-14 12:21:19	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2016-08-23 16:21:14	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

NISH-KO INC.

713 NORTH VALENTINE AVE • FRESNO, CA, 93706

Cert. #9483 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nish-koinc@comcast.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

(559) 276-5753	2016-07-12 15:24:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 275-6653	2016-07-14 16:05:44	Karen	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2016-07-12 15:30:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-07-14 12:22:32	Valerie	M

Comments: May be interested, not sure yet. They will know closer to the bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-08-23 16:23:38	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

NORTHERN TRUCK & EQUIPMENT

P.O. BOX 55314 • HAYWARD, CA, 94545

Cert. #33537 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bebesnte@sbcglobal.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 889-0399	2016-07-12 16:30:16	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2016-07-14 12:23:59	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2016-08-23 16:24:35	Vee	M

Comments: Maybe, not sure at this time. The estimator is looking at the project and will reply if interested.

PACHECO BLVD 76

61 ARTHUR ROAD • MARTINEZ, CA, 94553

Cert. #32781 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
j.bedi@comcast.net	2016-07-12 14:19:26	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 432-9504	2016-07-12 16:31:42	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 998-7643	2016-07-14 12:27:45	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PARMETER GENERAL ENGINEERS & SERVICES, INC

21025 KING RIDGE ROAD • CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
parmeter@parameterges.com	2016-07-12 14:19:26	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 566-7411	2016-07-12 15:24:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 566-7437	2016-07-14 12:45:49	Jenna	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348 • MERCED, CA, 95344

Cert. #34174 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
davidscott@gvni.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 722-2227	2016-07-12 15:24:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2016-07-14 12:47:51	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2016-08-23 16:28:19	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

PRUNUSKE CHATHAM, INC

400 MORRIS STREET SUITE G • SESBASTOPOL, CA, 95472

Cert. #42531 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
liza@pcz.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 824-6854	2016-07-12 15:24:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2016-07-14 12:49:02	Doug Voicemail	M

Comments: May be interested, left a voicemail for the estimator with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2016-08-23 16:29:32	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #38042 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
scutler@rstrucking.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 571-0364	2016-07-12 15:26:27	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2016-07-14 12:50:01	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2016-08-23 16:31:18	Eric	Y

Comments: Yes, will bid. Will send fax quote before bid date.

RENTERIA TRUCKING

3190 SOUTH ELM • FRESNO, CA, 93772

Cert. #39576 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
renteriatrucking@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 264-5818	2016-07-12 15:26:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 264-5722	2016-07-14 12:52:28	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RIVERA TRUCKING, LLC

12645 WELLS PLACE • CHINO, CA, 91710

Cert. #7988 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
riveratrkg@aol.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 614-7073	2016-07-12 15:25:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 212-5619	2016-07-14 12:54:50	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 212-5619	2016-08-23 16:35:24	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 223-9222	2016-07-12 15:25:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-07-14 12:56:07	Receptionist	M

Comments: May be interested, not sure yet. They will know closer to the bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-08-23 13:31:03	Receptionist	N

Comments: No, not bidding this project.

SAINI TRUCKING

2551 TENNIS LANE • TRACY, CA, 95377

Cert. #41937 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
SAINITRUCKING@GMAIL.COM	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 833-3932	2016-07-12 16:30:41	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 966-5533	2016-07-14 12:57:58	Fax machine	M

Comments: May be interested, not sure. Fax machine picked up, unable to leave a message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 966-5533	2016-08-23 13:29:49	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S. • FRESNO, CA, 93727

Cert. #34479 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
samsequipment@comcast.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-1119	2016-07-12 16:30:47	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-1206	2016-07-14 16:06:10	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-1206	2016-08-23 13:27:59	Estimator	Y

Comments: Yes, will be bidding the project.

SAN JOSE TRANSPORT

281 YAMANE DRIVE • GILROY, CA, 95020

Cert. #1993 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Jim@sanjosetransport.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 848-1774	2016-07-12 15:25:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 848-4441	2016-07-14 12:59:48	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 265-6856	2016-07-12 15:25:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2016-07-14 13:01:04	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2016-08-23 13:27:06	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

SPECIALTY TRAFFIC SYSTEMS

2431 BROADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
specialtytraffic@yahoo.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 445-1856	2016-07-12 15:25:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2016-07-14 16:07:05	Receptionist	Y

Comments: Yes, is interested. Sent another email on request.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2016-08-23 13:24:46	No answer	Y

Comments: Yes, is interested. No answer to call. Indicated last time we spoke that they were interested.

STI TRUCKING

36467 HALEY ST • NEWARK, CA, 94560

Cert. #26410 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nawicpat@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 796-2811	2016-07-12 15:25:07	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2016-07-14 13:02:24	Janice	N

Comments: No, not interested. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

STONY CREEK GENERAL ENGINEERING

5321 COUNTY RD 206 • ORLAND, CA, 95963

Cert. #39899 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
luke@scgeinc.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 988-5092	2016-07-12 15:25:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-3191	2016-07-14 16:07:59	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-3191	2016-08-23 13:23:18	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

TAYLOR JANE CONSTRUCTION LP

427 SOUZA DR • NIPOMO, CA, 93444

Cert. #42492 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
taylorjane03@hotmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 619-9141	2016-07-14 13:03:41	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 619-9141	2016-08-23 13:22:10	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

TK TRANSPORTATION, INC.

1081 FOOTHILL DRIVE • YREKA, CA, 96097

Cert. #22000 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tktransportation@att.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 842-7211	2016-07-12 16:32:48	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 501-2693	2016-07-14 13:05:45	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 501-2693	2016-08-23 13:19:17	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

TOURE' ASSOCIATES

845 E. BUCKHILL RD. • FRESNO, CA, 93720

Cert. #38267 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ttoure01@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 433-6519	2016-07-14 13:07:08	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 433-6519	2016-08-23 13:17:06	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

TRAFFIC CONTROL PROS

2440 STANWELL DRIVE, SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 405-3833	2016-07-12 15:25:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-07-14 13:09:18	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-08-23 13:16:31	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

TRAFFIC ENFORCEMENT SOLUTIONS

213 WARWICK • CLOVIS, CA, 93619

Cert. #40928 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficenforcementsolutions@gmail.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 323-4269	2016-07-12 15:26:54	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2016-07-14 13:10:31	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2016-08-23 13:14:45	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

TRI VALLEY WATER TRUCKS, INC.

1452 N. VASCO RD., SUITE 358 • LIVERMORE, CA, 94551

Cert. #39938 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trivalleywatertrucks@yahoo.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 292-9821	2016-07-12 15:26:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 390-4030	2016-07-14 13:11:33	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 390-4030	2016-08-23 13:12:28	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

TULLY CONSULTING GROUP

580 WIEGAND WAY • DIXON, CA, 95620

Cert. #38300 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
robin@tullygroup.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 471-0318	2016-07-12 15:25:07	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-07-14 13:12:41	Unable to connect	M

Comments: May be interested, not sure. Unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-08-23 13:10:56	Unable to connect	M

Comments: May be bidding, not sure. Unable to connect call.

VERIDICO GROUP, INC

1305 MEADOW VISTA WAY, SUITE A • ROSEVILLE, CA, 95661

Cert. #39572 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vida.wright@veridicogroup.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 865-4174	2016-07-12 15:30:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 865-4170	2016-07-14 13:18:42	Unable to connect	M

Comments: May be interested, not sure. Unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 865-4170	2016-08-23 13:10:22	Unable to connect	M

Comments: May be bidding, not sure. Unable to connect call.

W T B, INC

7093 W BELMONT AVE • FRESNO, CA, 93723

Cert. #25617 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
deborah@wtbinc.org	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 275-1995	2016-07-12 15:26:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 275-1998	2016-07-14 13:19:26	Receptionist	N

Comments: No, not interested. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

WELDON WORKS, INC.

1650 MABURY ROAD • SAN JOSE, CA, 95133

Cert. #42704 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jenn@weldonworks.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 251-1162	2016-07-12 15:26:55	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 251-1161	2016-07-14 16:09:28	No answer	M

Comments: May be interested, not sure. No answer to call, no voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 251-1161	2016-08-23 13:09:40	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

WRECO

1243 ALPINE ROAD SUITE 108 • WALNUT CREEK, CA, 94596

Cert. #30066 (Minority-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@wreco.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 941-0018	2016-07-12 15:25:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 941-0017	2016-07-14 13:22:52	Receptionist	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 07/12/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yjones@ycat-c.com	2016-07-12 14:19:26	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-2683	2016-07-12 15:25:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2016-07-14 13:25:42	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2016-08-23 13:07:55	Receptionist	Y

Comments: Yes, will be bidding the project.

Follow up Phone Log

Caltrans #01-0B5004					
Date & Time	Firm	Area	Phone	Contact	Result
Caltrans Dist 01					
8/22/2016	A B S L CONSTRUCTION	510	727-0900		left message
8/22/2016	ACE FENCE CO.	626	333-0727	Maria	No bid, only works Bakersfield and south
8/22/2016	ALERT-O-LITE, INC	559	453-2474	Francisco	No bid, only works Sacramento area to Bakersfield
8/22/2016	AMERICAN STEEL PLACERS, INC.	909	884-6031	Dolores	Only works in Southern CA, no bid
8/22/2016	ANCHOR SINGH PAINTING	916	595-1837		not bidding
8/22/2016	ARCHITECTURAL UNLIMITED BUILDING CO.	323	945-9782		not bidding
8/22/2016	BERT W SALAS, INC.	619	562-7711	Cherie	No bid, does not go north of SLO
8/22/2016	BLANCO CONSTRUCTION	951	250-6692		left message
8/22/2016	BOUTHILLIER CONSTRUCTION, INC	707	459-4041		not bidding
8/22/2016	BUENA VISTA LANDSCAPE, INC	714	771-2563		left message
8/22/2016	BURKE CONSTRUCTION	530	676-1009	Sharon	No bid
8/22/2016	BWW & COMPANY	909	268-8516		Wrong number, not a business
8/22/2016	CHARLIE'S CUSTOM EXCAVATING, INC	530	221-3626		left message
8/22/2016	CINDY BALES ENGINEERING, INC.	909	585-1557		left message
8/22/2016	COOKS AND SON INC.	805	934-2705	Barbara	Not bidding new jobs, going out of business
8/22/2016	DEXTEROUS CONSTRUCTION	323	290-1100		left message
8/22/2016	DIRT & AGGREGATE INTERCHANGE, INC	503	661-5093		No bid per fax 7/14
8/22/2016	DLD STRUCTURAL BUILDERS & FABRICATORS	626	831-4958		left message
8/22/2016	DON H MAHAFFEY DRILLING CO	310	668-2030		call back later- estimator not available
8/22/2016	DREAMBUILDER CONSTRUCTION CORP	714	646-3697		Bids as prime contractor, will not send quotes to GCC
8/22/2016	E E ELECTRIC, INC	909	829-7818	Geraldine	No bid, doesn't work north of Ventura County
8/22/2016	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	951	324-8060		no answer- not space left to leave a message
8/22/2016	EXBON DEVELOPMENT, INC.	714	539-2222		Wrong number, no contact info available
8/22/2016	GLOBAL ROAD SEALING, INC	714	893-0845		no answer/ no message
8/22/2016	GONZALES, SUAREZ & ASSOCIATES, INC.	909	985-9531		left message
8/22/2016	INTERIOR DEMOLITION INC	818	249-4932		left message
8/22/2016	INTERWEST PACIFIC, LTD.	858	259-2062	Jack	Too busy with federal work
8/22/2016	KERN COUNTY CUSTOM CONCRETE	661	872-4602		not bidding - big project in modesto

8/22/2016	LARRANAGA TRUCKING, INC.	530	233-3785		left message
8/22/2016	LOWERS WELDING & FABRICATION, INC.	562	946-4521		not bidding
8/22/2016	LUCAS BUILDERS, INC.	310	853-0690		not bidding- b/c in southern california
8/22/2016	M & S ENVIRONMENTAL LANDSCAPES, INC	530	241-1418		will be bidding
8/22/2016	MAD STEEL INC.	909	592-3443	Diana	No bid, only works in Southern CA
8/22/2016	MARMOLEJO CONTRACTORS, INC.	909	790-1637	Ed	No bid per email 7/13, only bids over $100 mil
8/22/2016	MAXIMUM METAL WORKS LLC	323	426-1493		wrong number
8/22/2016	MORALES CONTRACTING SERVICES	626	856-3646		not bidding
8/22/2016	NACC, INC	817	276-2388		left message
8/22/2016	NIELSON CONSTRUCTION	707	253-8774		No bid, non-union
8/22/2016	OLIVAS VALDEZ INC.	360	225-7900		disconnected number
8/22/2016	P. A. WILSON, INC.	619	654-0295		Out of state
8/22/2016	PAPILLON BUILDERS	916	580-7019	Ellen	No bid, too busy to bid new work
8/22/2016	QUIMU CONTRACTING, INC.	707	693-0289	Miguel	No bid
8/22/2016	R.A. MARTIN CONSTRUCTORS, INC	530	547-1717		left message
8/22/2016	ROYAL TRUCKING/ MAINTENANCE				Unable to contact, no info avail on this company
8/22/2016	SITEWORKS CONSTRUCTION, INC	925	284-1437		Bids as prime, will not quote GCC
8/22/2016	STATEWIDE STRIPES, INC	858	560-6887		not bidding
8/22/2016	STORMWATER SPECIALISTS INC	916	230-0370		left message
8/22/2016	TUCKER TECHNOLOGY INC	510	836-0422	Conchita	Requested no more solicitations
8/22/2016	U.S. CONCRETE CONSTRUCTION, INC	661	259-3522		not bidding
8/22/2016	V A P CONSTRUCTION INC.	714	253-3270	Arvind	Prime contractor, does not bid public works
8/22/2016	VALVERDE CONSTRUCTION, INC	562	906-1826		not bidding
8/22/2016	VINTAGE PAVING COMPANY, INC.	530	795-0132		Prime contractor, will not quote GCC
8/22/2016	WILLIS REBAR	707	419-5949		has not looked at invitation yet- will call back
8/22/2016	ANDERSON PAINT STORE	248	667-8059		Sent pricing, this firm is a supplier to subcontractor
8/22/2016	WATER COMPONENTS	415	451-1786		unable to contact
8/22/2016	SAMS EQUIPMENT	559	251-1206		left message
8/22/2016	RUPERTS	925	229-5577		unable to leave message
8/22/2016	ERNEST B DEE	916	271-0410		left message
8/22/2016	ONE TIME UTILITY	714	953-5700		resend invitiation to joe@onetimeutility.com
8/22/2016	SCHEDULING & INFORMATION SVC	509	427-4474		onlydo scheduling - not bidding
Caltrans Dist 04					

8/22/2016	ADVANCED GEOSOLUTIONS, INC	310	796-9000		No Response, Left A Message
8/22/2016	AMG CONSTRUCTION	510	562-8638		# No Longer In Service
8/22/2016	AZUL WORKS INC	415	558-1507		No Bid
8/22/2016	B.A. RETRO, INC	916	564-9523		No Bid
8/22/2016	BAY MANUFACTURER INCOPORATED	831	634-0270	Suzie	Does not bid Caltrans work
8/22/2016	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	559	790-4277		No Response, Left A Message
8/22/2016	CALSYSTEM RESTORATION SERVICES, INC	510	430-0226		No Response, Left A Message
8/22/2016	CHAVEZ FENCE COMPANY	408	379-8139		No Bid
8/22/2016	COMMUNITY TREE SERVICE, INC	831	763-2391		Requested to be taken off soliciatation list
8/22/2016	CONCRETE LANDSCAPE SERVICES	916	688-1500		# No Longer In Service
8/22/2016	CSI ENGINEERING	916	418-4815		No response, Mailbox Full
8/22/2016	D & D CONCRETE CONSTRUCTION CO	209	992-2267		No Response, Left A Message
8/22/2016	D-LINE CONSTRUCTORS, INC.	510	251-6400	Matt	Does not bid Caltrans work
8/22/2016	DELTECH ENGINEERING, INC	714	495-9755		No Bid
8/22/2016	DOMINGUEZ & SONS TRUCKING, INC	408	971-3744		No Bid
8/22/2016	EAGLE ENVIRONMENTAL CONSTRUCTION	415	480-0280		No Response, Left A Message
8/22/2016	ERIC'S BACKHOE SERVICE, INC	661	269-2222	Eric	No bid
8/22/2016	FANFA, INC.	510	278-8410		No Bid, Too Far
8/22/2016	FOCON, INC	510	465-6319		No Bid
8/22/2016	GECKO GOLF CONSTRUCTION, INC.	925	548-8723		No Response, Left A Message
8/22/2016	GENERAL ENGINEERING CONSTRUCTION CO.	925	768-5329		No Bid
8/22/2016	GK CONSTRUCTION	510	928-3036		No Response, Left A Message
8/22/2016	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	209	944-9754		Bidding
8/22/2016	HUNSAKER SAFETY & SIGN, INC.	559	255-7446	Leo	No bid
8/22/2016	IRB CONSTRUCTION, INC.	916	612-0608		No Response, Left A Message
8/22/2016	J. MORAGA CONSTRUCTION, INC	209	388-9200	Marya	No bid, does not work on Caltrans projects
8/22/2016	JARELL HARRIS STRIPING SERVICES	650	832-1171		No response, Mailbox Full
8/22/2016	JNA BUILDERS, INC.	888	315-1283		No Bid
8/22/2016	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	559	299-2899		No Response, Left A Message

8/22/2016	KELLIE AVILA CONSTRUCTION SERVICES, INC	805	461-1600	Kellie	No bid per email 8/1
8/22/2016	LABAT'S TREE CARE	925	285-7741		No Response, Left A Message
8/22/2016	LAGO VISTA CONSTRUCTION, INC.	310	968-2301	Octavio	No bid, does not work on Caltrans projects
8/22/2016	LEGEND FENCE CORPORATION	619	282-6000		No bid, too far
8/22/2016	LINDCO, INC	831	751-7329		No Response, Left A Message
8/22/2016	M. HERNANDEZ CONSTRUCTION INC	415	824-4731		No bid
8/22/2016	MACHADO & SONS CONSTRUCTION, INC	209	632-5260		No Bid
8/22/2016	MARMOLEJO CONTRACTORS, INC.	909	790-1637	Ed	No bid per email 7/13, only bids over $100 mil
8/22/2016	MERCADE CONSTRUCTION & DEVELOPMENT INC.	209	586-7722		No Bid
8/22/2016	MOTHERLODE CONCRETE CONSTRUCTION	209	223-2663	Glenn	No bid, non union
8/22/2016	NORTH AMERICAN FENCE & RAILING INC.	510	436-0755		No Bid, Too far
8/22/2016	ON THE LEVEL CONCRETE	415	407-3695		No bid
8/22/2016	PARADIGM CONSTRUCTION	916	271-2623		No bid
8/22/2016	PK CONSTRUCTION	626	773-6963		No bid, too far
8/22/2016	R. BROTHERS PAINTING, INC.	408	291-6820		No Bid
8/22/2016	ROC EQUIPMENT LLC	801	214-6126		No bid per fax however, they do rent equipment to dri
8/22/2016	RUBECON BUILDERS INC.	415	206-7740		Not Bidding, Too Far
8/22/2016	S & L FENCE CO.	408	745-7021		No Response, Left A Message
8/22/2016	S KWOK ENGINEERS, INC.	510	220-9017		No Bid, Too Far
8/22/2016	SAN DIEGO BAY AREA ELECTRIC, INC.	858	748-2060		No bid, too far
8/22/2016	SIERRA CONCRETE CUTTING & BREAKING, INC	530	647-9331		No Response, Left A Message
8/22/2016	SOUTH CENTRAL IRON, INC.	213	270-3029		No Response, Left A Message
8/22/2016	SOUTH COAST SWEEPING, INC.	760	535-6800	Kim	No bid, only works in Southern CA
8/22/2016	SPIRIT ROAD OILS	408	465-2270		No Response, Left A Message
8/22/2016	TAHLEQUAH STEEL, INC.	562	787-8470		No Bid
8/22/2016	TEAM NORTH CONSTRUCTION SERVICES	415	467-0300		No Bid
8/22/2016	TYRRELL RESOURCES, INC.	530	243-8733		No Response, Left A Message
8/22/2016	UDBE STEEL	951	529-3359	Romy	No bid per email 8/2

8/22/2016	UNITED TRAFFIC SERVICES & SUPPLY, INC.	626	961-5736	Dora	No bid, too far north
8/22/2016	USA CONSTRUCTION	408	210-1968		Not Bidding Anything
8/22/2016	UWA ELECTRIC CO.	510	562-4266		Kept Hanging Up
8/22/2016	VT ELECTRIC, INC.	909	985-1755	Marianna	No bid, too far north
8/22/2016	WHITE'S CUSTOM CONSTRUCTION	916	284-1680		No Response, Left A Message

RESPONSES RECEIVED

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 08/10/2016 at 02:00
BID/PROJECT #: #01-0B5004
PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Statio n Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited t o, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS , CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, RE INFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WAT ER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE G oal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for m ore information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) P lans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://ww w.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti C onstruction Company encourages the use of minority and women subcontractors and suppliers and consid ers such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of n aming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-11 85' or equivalent; Include Primary and Non-Contributing wording

on your certificate of insuran ce and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 460816-35856
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [/] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/12/2016 02:23:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Annette Conley

From: Jamie Eisenhauer [jamie@atlas-tree.com]
Sent: Wednesday, August 03, 2016 1:03 PM
To: Jim Petnic
Cc: Annette Conley
Subject: Re: Contract #01-0B5004

Thank you for contacting Atlas tree. however we will not be bidding this project. thank you

Jamie Eisenhauer

On Aug 3, 2016, at 10:39 AM, Jim Petnic <jimp@ghilotti.com> wrote:

> Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. It has a 5% DBE participation goal. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.
>
> **Project:** Contract #01-0B5004, Mendocino County near Squaw Rock
> **Owner:** Caltrans
> **Bid date:** 8/10/16 @ 2PM
>
> **NOTE:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.** GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.
>
> As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601
<image001.png>

Annette Conley

From: Craig Kanaya [ckanaya@takeharainc.com]
Sent: Wednesday, August 03, 2016 1:03 PM
To: Jim Petnic
Cc: Annette Conley
Subject: RE: Contract #01-0B5004

Jim, sorry not bidding on this project. Mendocino is a little out of our area of work.

Thank You,

Craig Kalani Kanaya
Estimator
Takehara Landscape, Inc.
P.O. Box 277085
Sacramento, CA 95829
(916)386-9487 office
(916)386-2918 fax

From: Jim Petnic [mailto:jimp@ghilotti.com]
Sent: Wednesday, August 03, 2016 10:40 AM
To: Jim Petnic <jimp@ghilotti.com>
Cc: Annette Conley <annette@ghilotti.com>
Subject: Contract #01-0B5004

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. It has a 5% DBE participation goal. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Contract #01-0B5004, Mendocino County near Squaw Rock
Owner: Caltrans
Bid date: 8/10/16 @ 2PM

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.** GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator

Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

Annette Conley

From: Jim Petnic
Sent: Wednesday, August 03, 2016 12:15 PM
To: Annette Conley
Subject: FW: Contract #01-0B5004

From: Kari Trask [mailto:kari@rmtlandscape.com]
Sent: Wednesday, August 03, 2016 10:55 AM
To: Jim Petnic
Subject: RE: Contract #01-0B5004

Hi Jim,

We are a no bid for this one.

>>>>>>>>>>>>>>>>>>>>>>>>>>>>>

Kari Trask
Chief Estimator

RMT Landscape Contractors, Inc.
MBE/ DBE/ SBE/ SLBE

Established 1977

421 Pendleton Way
Oakland, CA 94621
(510) 568-3208 phone
(510) 568-3766 fax

kari@rmtLandscape.com
www.rmtlandscape.com

Going green one step at a time. Please consider printing only what is necessary. Future generations will thank you.

From: Jim Petnic [mailto:jimp@ghilotti.com]
Sent: Wednesday, August 03, 2016 10:40 AM
To: Jim Petnic
Cc: Annette Conley
Subject: Contract #01-0B5004

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. It has a 5% DBE participation goal. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Contract #01-0B5004, Mendocino County near Squaw Rock
Owner: Caltrans
Bid date: 8/10/16 @ 2PM

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.** GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

No virus found in this message.
Checked by AVG - www.avg.com
Version: 2015.0.6201 / Virus Database: 4627/12739 - Release Date: 08/03/16

Annette Conley

From: Dana Lavoie [Dana@drilltechdrilling.com]
Sent: Wednesday, August 03, 2016 10:47 AM
To: Jim Petnic
Cc: Annette Conley
Subject: RE: Contract #01-0B5004
Attachments: FW: Highway 101 - Cloverdale - DTDS Scope Summary; 20160723131717415.pdf

Jim,

Drill Tech Drilling & Shoring, Inc. (DTDS) will be bidding this Caltrans project on Wednesday 10, August 10, 2016. Please find attached the following...

1. DTDS Scope Summary

Please note... a priced proposal will be sent to you on bid day.

Please call if you have any questions or require additional information...

Thanks,

Dana Lavoie
Chief Estimator
Drill Tech Drilling & Shoring, Inc.
925-978-2060 telephone
925-978-2063 fax
510-715-1460 cell

From: Jim Petnic [mailto:jimp@ghilotti.com]
Sent: Wednesday, August 03, 2016 10:40 AM
To: Jim Petnic
Cc: Annette Conley
Subject: Contract #01-0B5004

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. It has a 5% DBE participation goal. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Contract #01-0B5004, Mendocino County near Squaw Rock
Owner: Caltrans
Bid date: 8/10/16 @ 2PM

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.** GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

Annette Conley

From: Jim Petnic
Sent: Wednesday, August 03, 2016 12:15 PM
To: Annette Conley
Subject: FW: Contract #01-0B5004, Mendocino County near Squaw Rock

---

From: Crystal Garcia Avila [mailto:crystal@oliveirafenceinc.com]
Sent: Wednesday, August 03, 2016 11:05 AM
To: Jim Petnic
Subject: Contract #01-0B5004, Mendocino County near Squaw Rock

Hi Jim,

We are not bidding this one.

Thanks

Crystal Garcia Avila
Oliveira Fence, Inc.
293 Brokaw Road
Santa Clara, Ca. 95050

Ph:408-727-3811 Ex 104
Fax: 408-727-2960

Annette Conley

From: Eric [ericlevy@rstrucking.com]
Sent: Wednesday, August 03, 2016 11:25 AM
To: Jim Petnic
Cc: Annette Conley
Subject: RE: Contract #01-0B5004

Hello Jim,

Thank you for the opportunity, and **Yes**, we will be submitting a trucking quote on this upcoming project.

Sincerely,

Eric Levy

Estimating, Sales & Marketing

Cutler Trucking, Inc., dba: R&S TRUCKING CA # 1029003

1688 Almar Parkway
Santa Rosa, CA. 95403
Phone: 707-571-8820, ext. 2
Fax: 707-571-8223
Email: ericlevy@rstrucking.com

From: Jim Petnic [mailto:jimp@ghilotti.com]
Sent: Wednesday, August 03, 2016 10:40 AM
To: Jim Petnic
Cc: Annette Conley
Subject: Contract #01-0B5004

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. It has a 5% DBE participation goal. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Contract #01-0B5004, Mendocino County near Squaw Rock
Owner: Caltrans
Bid date: 8/10/16 @ 2PM

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.** GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

Annette Conley

From: Stephanie Vu [svu@acefencecompany.com]
Sent: Monday, August 01, 2016 11:51 AM
To: Annette Conley
Subject: 01-0B5004

Hello,

We will not be bidding this project.

Project Name: Highway 101 Repair Slides
Location: Mendocino County, CA
Spec No. 01-0B5004
EE: $18,600,000
New Bid Date: August 10, 2016 @ 2:00 PM

STEPHANIE VU | ACE FENCE COMPANY

ADDRESS: **727 Glendora Ave., La Puente, CA 91744**
WORK: 626.333.0727
FAX: 626.333.7843
E-MAIL: svu@acefencecompany.com
WEB: www.acefencecompany.com

This email has been checked for viruses by Avast antivirus software.
www.avast.com

Annette Conley

From: Romy Beltran [udbest.eel2011@gmail.com]
Sent: Tuesday, August 02, 2016 7:51 AM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County

Sorry not bidding. Thank you.

On Tue, Jul 26, 2016 at 10:20 AM, Annette Conley <annette@ghilotti.com> wrote:

INVITATION TO BID

Owner: Caltrans

Bid Date & Time: 8/10/16 @ 2PM

Project: 01-0B5004 – Hwy 101 Mendocino County

Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley

Estimating Administrator

ilotti Construction Company, Inc.

246 Ghilotti Ave.

Santa Rosa, CA 95407

Main: (707) 585 - 1221

Fx: (707) 585-1601

--

Romy Beltran
Owner
UDBE Steel
5214 Westerfield St.
Riverside, CA 92509
Tel. (951) 224-9797
Cel. (951) 529-3359
email: udbest.eel2011@gmail.com

Annette Conley

From: Kellie Avila [kellie@associatedtrafficsafety.com]
Sent: Monday, August 01, 2016 1:07 PM
To: Annette Conley
Subject: RE: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County

We will not be bidding this. Thank you!

Kellie Avila

Complete Traffic Control Solutions

P.O. Box 2221
Atascadero, CA 93423
O: 805-461-1600
C: 805-610-9965
F: 805-461-1613

kellie@associatedtrafficsafety.com
www.associatedtrafficsafety.com

From: Annette Conley [mailto:annette@ghilotti.com]
Sent: Tuesday, July 26, 2016 10:21 AM
To: 'jibaez@advgeosolutions.com' <jibaez@advgeosolutions.com>; 'dougblacksher@aol.com' <dougblacksher@aol.com>; 'rocio@azulworks.com' <rocio@azulworks.com>; 'baretro@yahoo.com' <baretro@yahoo.com>; 'dennis4bmi@razzolink.com' <dennis4bmi@razzolink.com>; 'xyfloyd@aol.com' <xyfloyd@aol.com>; 'tonycalsystem@gmail.com' <tonycalsystem@gmail.com>; 'chavezfencecompany@gmail.com' <chavezfencecompany@gmail.com>; 'communitytreeservice320@gmail.com' <communitytreeservice320@gmail.com>; 'clsconcrete@pacbell.net' <clsconcrete@pacbell.net>; 'csi.engineering13@yahoo.com' <csi.engineering13@yahoo.com>; 'denise7431@yahoo.com' <denise7431@yahoo.com>; 'tony@dlineconstructors.com' <tony@dlineconstructors.com>; 'abili@deltechengineeringinc.com' <abili@deltechengineeringinc.com>; 'genaro@dominguezandsons.com' <genaro@dominguezandsons.com>; 'rbatiste@eec-corp.com' <rbatiste@eec-corp.com>; 'serranohe@aol.com' <serranohe@aol.com>; 'dbgriffin@fanfainc.com' <dbgriffin@fanfainc.com>; 'mseals@foconinc.com' <mseals@foconinc.com>; 'geckogconstruction@gmail.com' <geckogconstruction@gmail.com>; 'kelly.generalengineering@yahoo.com' <kelly.generalengineering@yahoo.com>; 'kevinyip168@yahoo.com' <kevinyip168@yahoo.com>; 'pchavez@goldenbayfence.com' <pchavez@goldenbayfence.com>; 'acrivello@goldenbayfence.com' <acrivello@goldenbayfence.com>; 'estimating@hunsakersafety.com' <estimating@hunsakersafety.com>; 'raspencer7@gmail.com' <raspencer7@gmail.com>; 'jmoraga@flash.net' <jmoraga@flash.net>; 'jharrisstripingservices@hotmail.com' <jharrisstripingservices@hotmail.com>; 'jnantonio@jnabuilders.com' <jnantonio@jnabuilders.com>; 'karen@imaginationmetals.com' <karen@imaginationmetals.com>; 'kellie@associatedtrafficsafety.com' <kellie@associatedtrafficsafety.com>; 'labatstree@gmail.com' <labatstree@gmail.com>; 'tavo@LagoVistaInc.com' <tavo@LagoVistaInc.com>; 'lupita@legendfencecorp.com' <lupita@legendfencecorp.com>; 'linda@redshift.com' <linda@redshift.com>; 'mariano@hernandez-engineering.com' <mariano@hernandez-engineering.com>; 'mike@machadoandsons.com'

<mike@machadoandsons.com>; 'bravopacific@hotmail.com' <bravopacific@hotmail.com>; 'jorge@mercadeco.com' <jorge@mercadeco.com>; 'motherlodeconcrete@att.net' <motherlodeconcrete@att.net>; 'kdcomini@yahoo.com' <kdcomini@yahoo.com>; 'onthelevelconcrete@yahoo.com' <onthelevelconcrete@yahoo.com>; 'steve@paradigmbuilt.com' <steve@paradigmbuilt.com>; 'zkkingpk81@gmail.com' <zkkingpk81@gmail.com>; 'diane@rbrothers.com' <diane@rbrothers.com>; 'vanessa@rocequipment.com' <vanessa@rocequipment.com>; 'ruben@rubecon.com' <ruben@rubecon.com>; 'office@rubecon.com' <office@rubecon.com>; 'sales@slfence.com' <sales@slfence.com>; 'seng@skwokengineers.com' <seng@skwokengineers.com>; 'bev@bayareaelectric.com' <bev@bayareaelectric.com>; 'lh.sierra@att.net' <lh.sierra@att.net>; 'hiudowin12@gmail.com' <hiudowin12@gmail.com>; 'kssouthcoast@roadrunner.com' <kssouthcoast@roadrunner.com>; 'jan@spiritroadoils.com' <jan@spiritroadoils.com>; 'dawn@statewidestripes.com' <dawn@statewidestripes.com>; 'tqsteelinc@gmail.com' <tqsteelinc@gmail.com>; 'jennifer@teamnorth.com' <jennifer@teamnorth.com>; 'tyrrellresources@sbcglobal.net' <tyrrellresources@sbcglobal.net>; 'udbest.eel2011@gmail.com' <udbest.eel2011@gmail.com>; 'dora@unitedtraffic.net' <dora@unitedtraffic.net>; 'usaconstruction1@sbcglobal.net' <usaconstruction1@sbcglobal.net>; 'uwaelectric@gmail.com' <uwaelectric@gmail.com>; 'tony@vtelectric.net' <tony@vtelectric.net>; 'whitescustom@yahoo.com' <whitescustom@yahoo.com>
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/10/16 @ 2PM
Project: 01-0B5004 – Hwy 101 Mendocino County

Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Edward Marmolejo [bravopacific@hotmail.com]
Sent: Tuesday, July 26, 2016 10:29 AM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County

Dear Annette:

We will not be bidding this project as our bid schedule is full.

Edward Marmolejo, President
Bravo Pacific, Inc. dba:
MARMOLEJO CONTRACTORS, INC.
11818 Fairway Dr.
Yucaipa, California. 92399
Office: (909) 790-1637 Cell: (909) 915-8391
bravopacific@Hotmail.com bravosegs@Hotmail.com

From: Annette Conley <annette@ghilotti.com>
Sent: Tuesday, July 26, 2016 10:20 AM
To: 'jibaez@advgeosolutions.com'; 'dougblacksher@aol.com'; 'rocio@azulworks.com'; 'baretro@yahoo.com'; 'dennis4bmi@razzolink.com'; 'xyfloyd@aol.com'; 'tonycalsystem@gmail.com'; 'chavezfencecompany@gmail.com'; 'communitytreeservice320@gmail.com'; 'clsconcrete@pacbell.net'; 'csi.engineering13@yahoo.com'; 'denise7431@yahoo.com'; 'tony@dlineconstructors.com'; 'abili@deltechengineeringinc.com'; 'genaro@dominguezandsons.com'; 'rbatiste@eec-corp.com'; 'serranohe@aol.com'; 'dbgriffin@fanfainc.com'; 'mseals@foconinc.com'; 'geckogconstruction@gmail.com'; 'kelly.generalengineering@yahoo.com'; 'kevinyip168@yahoo.com'; 'pchavez@goldenbayfence.com'; 'acrivello@goldenbayfence.com'; 'estimating@hunsakersafety.com'; 'raspencer7@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jnantonio@jnabuilders.com'; 'karen@imaginationmetals.com'; 'kellie@associatedtrafficsafety.com'; 'labatstree@gmail.com'; 'tavo@LagoVistaInc.com'; 'lupita@legendfencecorp.com'; 'linda@redshift.com'; 'mariano@hernandez-engineering.com'; 'mike@machadoandsons.com'; 'bravopacific@hotmail.com'; 'jorge@mercadeco.com'; 'motherlodeconcrete@att.net'; 'kdcomini@yahoo.com'; 'onthelevelconcrete@yahoo.com'; 'steve@paradigmbuilt.com'; 'zkkingpk81@gmail.com'; 'diane@rbrothers.com'; 'vanessa@rocequipment.com'; 'ruben@rubecon.com'; 'office@rubecon.com'; 'sales@slfence.com'; 'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'hiudowin12@gmail.com'; 'kssouthcoast@roadrunner.com'; 'jan@spiritroadoils.com'; 'dawn@statewidestripes.com'; 'tqsteelinc@gmail.com'; 'jennifer@teamnorth.com'; 'tyrrellresources@sbcglobal.net'; 'udbest.eel2011@gmail.com'; 'dora@unitedtraffic.net'; 'usaconstruction1@sbcglobal.net'; 'uwaelectric@gmail.com'; 'tony@vtelectric.net'; 'whitescustom@yahoo.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/10/16 @ 2PM
Project: 01-0B5004 – Hwy 101 Mendocino County

Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

$442 If 1 36" drilled hole

RETURN SECTION:

Firm Name: ROC Equipment LLC

Although ROC Equipment will not be bidding to work on this project, We rent foundation drilling equipment that may be helpful for the soldier pile + lagging walls

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: Marty Lotty

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Annette Conley

From: andersonpsllc@aol.com
Sent: Monday, July 25, 2016 9:00 AM
To: Annette Conley
Subject: Prices Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County

Price is base on quantity

Carboline Bridge Products

4 Carbozinc 859 Green 0300 4 GALLONS 78.53
10 Carboguard 893 Color Level 1 10 GALLONS 44.82
5 Carbothane 133 LH Color Level 1 5 GALLONS 60.34
5 Carbothane 133 LH Color Level 2 5 GALLONS 65.51
5 Carbothane 133 LH Color Level 3 5 GALLONS 77.47
5 Thinner 2 Color 0910 5 GALLONS 16.54
5 Thinner 25 Color 0910 5 GALLONS 17.36

Carbozinc 859 $ 42.90
Carboguard 893 $ 23.40
Carbothan 133 LN $ 40.79

Stiles Paint Mfg Inc Bridge Products

PWB 145E RED PRIME 150 Gal 27.50
PWB 146 PINK PRIMER 1150 Gal 27.50
PWB 171 LT Green (Contrast) 1000Gal 28.74
PWB 172 # 114090 DK Green 1000Gal 37.14

Sherwin Williams Pavement Marking

275TM 2204-61 White Waterborne $ 12.90
275TM 2205-61 White Waterborne $ 12.90

ADVANCE TRAFFIC Markings

ATM 200 Removable 4x500 white and Yellow $352.78
ATM 300 Permanent 4x360 white and Yellow $ 286.42

FOL Tape LLC

One Pallet 4x50

100 rolls FOL2OO 4 x 50 - $36.60 (1/2 pallet)

200 roll FOL200 4 x 50 - $33.30 (full pallet)

gal prime - $40.20

5 gal prime – $115.50

FOL300 (Wet Reflective)

WR 4x50 - $60.30 a roll

100 roll order - $49.20 a roll (1/2 pallet)

Protective Coating for Concrete

Master Protect H 200 and Master Protect H 400

The pricing for the 54 gallon drums are as follows:
H 200: $1,332.00
H 400: $1,475.94

Swarco Industries, Inc

Thermoplastic

SPRAY AIKYD
WHITE AND YELOW per ton $1,440.00

EXTRUDE ALKYD
WHITE AND YELLOW per ton $ 1,440.00

NOTE TRUCK LOAD 22 pallets per load/44,000 lbs/2000 per pallet

American Traffic Products Inc Thermoplastic

2570 Cal Trans White Low viscosity $1,690.00 per ton
2576 Cal Trans White Low viscosity $1,664.00 per ton

Note: no color and sale tax and shipping is not include in prices

ANDERSON PAINT STORE LLC
18429 West 8 Mile Road
Detroit, MI 48219
248-747-6345
info@andersonpaintstore.com
www.andersonpaintstore.com
Marcus W. Anderson



-----Original Message-----
From: Annette Conley <annette@ghilotti.com>
To: 'andersonpsllc@aol.com' <andersonpsllc@aol.com>
Sent: Wed, Jul 13, 2016 12:17 pm
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/10/16 @ 2PM
Project: 01-0B5004 – Hwy 101 Mendocino County

Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Dirt + Aggregate Interchange Inc.

☐ Yes, we will send a quote by bid date
☒ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Annette Conley

From: Edward Marmolejo [bravopacific@hotmail.com]
Sent: Wednesday, July 13, 2016 9:27 AM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County

Dear Ms. Annette Conley:

Thank you for the invitation to bid on the above referenced project. I specially appreciate your inclusion of the Engineer's estimate and the DBE goal percentage of participation as this particular information is the determining factor in reaching a decision to bid or not to bid.

Because of the high demand for our DBE participation on mega projects (EE over $150 million) that have high DBE goals, I am only negotiating subcontract opportunities with this criteria. The above referenced project does not meet our bid criteria, so we will pass on this one.

Edward Marmolejo, President
Bravo Pacific, Inc. dba:
MARMOLEJO CONTRACTORS, INC.
11818 Fairway Dr.
Yucaipa, California. 92399
Office: (909) 790-1637 Cell: (909) 915-8391
avopacific@Hotmail.com bravosegs@Hotmail.com

From: Annette Conley <annette@ghilotti.com>
Sent: Wednesday, July 13, 2016 9:10 AM
To: 'Daryl@abslconstruction.com'; 'america@acefencecompany.com'; 'KIM@acefencecompany.com'; 'debbieh@alertolite.com'; 'Rusty@steelplacers.com'; 'perfectpainter26@yahoo.com'; 'richarddiaz@architecturalunlimited.com'; 'bsalaz@bertsalasinc.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'wecandigit@onemain.com'; 'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'b-w-w@live.com'; 'office@ccexcavatinginc.com'; 'airbears@balesengineering.com'; 'cooks_son@mail.com'; 'dextersconstruction2@hotmail.com'; 'contractor@dirtagg.com'; 'IDDominguez6@att.net'; 'amahaffey@mahaffeycompanies.com'; 'alex.singh@dreambuildercorp.com'; 'eeelectric@earthlink.net'; 'rpendurthi@earmanagement.com'; 'info@exbon.com'; 'grs@globalroadsealing.com'; 'dgonzales@gsaeng.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'sales@interwestpac.ac.com'; 'JerryKCCC@yahoo.com'; 'ltcvictoria14@gmail.com'; 'ddavis@lowerswelding.com'; 'sam@lucascompany.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'madsteelinc@aol.com'; 'bravopacific@hotmail.com'; 'maximumironworks@yahoo.com'; 'mcs@moralescontracting.com'; 'contact@naccservices.com'; 'dnielson@nielsoninc.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'pawilsoninc@gmail.com'; 'jsellers@papillonbuilders.com'; 'quimu@sbcglobal.net'; 'ramartinconst.inc@sbcglobal.net'; 'kdesena@linkzone.com'; 'dawn@statewidestripes.com'; 'info@stormwaterspecialists.com'; 'frank@tuckertech.com'; 'les@us-concrete.net'; 'arvind@vapci.com'; 'joev@valverdeconst.com'; 'edc@vintagepavingco.com'; 'willisrebar@gmail.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/10/16 @ 2PM
Project: 01-0B5004 – Hwy 101 Mendocino County

Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fax: (707) 585-1601

Annette Conley

From: andersonpsllc@aol.com
Sent: Wednesday, July 13, 2016 11:11 AM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County

Bid Requirement please pass this to your estimator or your Painter

Company credit equivalent that receive 60 percent of the value of the items supplies.
In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal)

ANDERSON PAINT STORE LLC
18429 West 8 Mile Road
Detroit, MI 48219
248-747-6345
info@andersonpaintstore.com
www.andersonpaintstore.com
Marcus W. Anderson



-----Original Message-----
From: Annette Conley <annette@ghilotti.com>
To: 'andersonpsllc@aol.com' <andersonpsllc@aol.com>
Sent: Wed, Jul 13, 2016 12:17 pm
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-0B5004 - Hwy 101 Mendocino County

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/10/16 @ 2PM
Project: 01-0B5004 – Hwy 101 Mendocino County

Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

e will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

DBEGoodFaith
your bid outreach solution

Review Ad

You ads will look like this. Please review it for any typos. If any changes need to be made, click "Go Back & Edit" at the bottom of the page to do so.

Outreach Coordinator
Estimating Department

Project Estimator
Jim Petnic

Contact Information
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext. 242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBEs

Project Name
Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides

Bid/Contract #
#01-0B5004

Awarding Agency
Department of Transportation (CALTRANS)

Project Location
Hopland, Mendocino County, CA

Bid Date & Time
08/10/2016 at 02:00 p.m.

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Continue »

« Go Back & Edit

Copyright © 2016, DBE GoodFaith, Inc. All rights reserved.

Lori Jetson

From: Lori Jetson
Sent: Tuesday, July 12, 2016 1:40 PM
To: 'ric@EldridgeBidReporter.com'
Subject: New Ad - Caltrans #01-0B5004 Mendocino County
Attachments: ELDRIDGE BID REPORTER ORDER FORM.pdf

Hi Ric,
Please place the attached ad in the CA Bid Register Daily and send proof.
Thanks!

Lori Jetson
Ghilotti Construction Company
Main: (707) 585-1221
Direct: (707) 303-2339
Fax: (707) 585-1601

Print Form

AD PLACEMENT ORDER FORM

Eldridge Bid Reporter
PO Box 699
W Sacramento, CA 95691
916.419.7090 Ph
916.419.7378 Fax
ads@EldridgeBidReporter.com

BILLING INFORMATION

Invoice & tear sheet will be sent to this address and contact:

Company:	Ghilotti Construction Company, Inc.
Address:	246 Ghilotti Avenue
City/State/Zip:	Santa Rosa, CA 95407
Contact:	Annette Conley
Phone:	(707) 585-1221
Fax:	(707) 585-1601
Email:	annette@ghilotti.com

PUBLICATION DATES:

☐ Publish FRIDAY $34
California Bid Bulletin (CBB)

☐ Publish MONDAY $34
MWDVBE Weekly (MWD)

☒ Publish TODAY $60
California Bid Register Daily (CBR) 7/12/16

CALL US ABOUT OUR OUTREACH SERVICES AND RATES

PLACE YOUR AD CONTENT BELOW:

Requesting Sub-bids from Certified DBE Subcontractors/Suppliers/Truckers for:

HEADING *(can be modified)*

Department of Transportation (CALTRANS)

AGENCY you are Bidding to

Bid Date & Time: 8/10/16 @ 2:00 P.M.
Project: #01-0B5004 Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3)
Estimate: $18,600,000
DBE Goal: 5%

YOUR BID PROJECT
Example:
1) Bid #s & Due dates
2) Description of bid content
3) Location of work

Scopes of work sought: CAS, Traffic Control, Cold Plane, Fabric & Oils, Clear & Grub, Landscape, Erosion Control, Irrigation, AC Dike, CIDH Piles, Structural Concrete, Reinforcing Steel, Air Blown Mortar-Shotcrete, Ground Anchor (Subhorizontal), Cable Railing, Roadside Signs, Clean & Paint Steel, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Water Truck, Street Sweeping, Material Supplier & Trucking. Contact our offices for information on plans, specifications or requirements and assistance with

SERVICES or PRODUCTS YOU DESIRE:
Examples: Transportation; Storage; Paper; Labels; Paint; etc. or. ."Any service or product you can provide to complete the bid requirement"

GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com
GCC is a UNION CONTRACTOR. Visit www.ghilotti.com/subcontractors/ documents for more information

CONTACT INFORMATION
Company Name
Address
City/State/Zip
Contact Person
Phone# FAX Phone#
Email address

COST: $34 for one standard 2-1/2" X 4" ad in CBB or MWD
$60 for one standard 2-1/2" X 4" ad in CBR

All Eldridge Bid Reporter publications are listed as both **"TRADE & FOCUS"** by the **State of California "DVBE Resource Packet"** for soliciting **Minority, Woman & Disabled Veteran Business Enterpises (MBE WBE DVBE)**

Lori Jetson

From: Ric Ivanisevich <ric.ivanisevich@EldridgeBidReporter.com>
Sent: Wednesday, July 13, 2016 12:49 PM
To: Lori Jetson
Subject: RE: ad copies 7/12/16/REVISED
Attachments: d2085t(page2).pdf

That was my fault.
Here's the new copy.
I'll run the ad again today with the corrections.

Thanks,
Ric

Ric Ivanisevich
Eldridge Bid Reporter
916-419-0790

From: Lori Jetson [mailto:lori@ghilotti.com]
Sent: Wednesday, July 13, 2016 12:35 PM
To: ric@EldridgeBidReporter.com
Subject: FW: ad copies 7/12/16

Hi Ric,
Thanks for sending the proofs.
There are 2 minor adjustments needed for the $ amounts.
Please add the .00 or remove the . at the end of the amounts.
Thanks,
Lori

From: Ric Ivanisevich [mailto:ric.ivanisevich@EldridgeBidReporter.com]
Sent: Wednesday, July 13, 2016 12:28 PM
To: Lori Jetson <lori@ghilotti.com>
Subject: ad copies 7/12/16

Hi Lori -
Here are yesterday's ad copies.
I had some extra room so I made one of your ads larger!
(No extra charge, of course.)
I didn't think you would mind.
:)

Thanks,

Ric

Ric Ivanisevich
Eldridge Bid Reporter
916-419-0790

From: Lori Jetson [mailto:lori@ghilotti.com]
Sent: Wednesday, July 13, 2016 12:02 PM
To: ric@EldridgeBidReporter.com
Subject: FW: New Ad - Caltrans #01-262014 near Willits

Hi Ric,
Please send proof for this ad as well.
Thanks,
Lori

From: Lori Jetson
Sent: Tuesday, July 12, 2016 4:26 PM
To: 'ric@EldridgeBidReporter.com' <ric@EldridgeBidReporter.com>
Subject: New Ad - Caltrans #01-262014 near Willits

Hi Ric,
Please place the attached ad in the CA Bid Bulletin and send proof.
Thanks!

Lori Jetson
Ghilotti Construction Company
Main: (707) 585-1221
Direct: (707) 303-2339
Fax: (707) 585-1601

AEOE Requesting Sub-bids from Certified **DVBE** Subcontractors/Suppliers for:

S.C. Anderson, Inc. is the Design Build Contractor

CSUB Humanities Office Building
9001 Stockdale Hwy., Bakersfield, CA
Bid Date: July 27, 2017 @ 2PM

2 Story 14,000 SF faculty office building including elevator and associated site work to the new building. Project will be LEED Certified. Estimated value is $6.7 Million. Project duration is 12 months.

BP# 01 Survey; BP# 02 Structure Demolition/Asbestos Abatement; BP# 03 Concrete & Rebar; BP# 04 Concrete Staining & Sealing; BP# 05 Brick Veneer; BP# 06 Structural & Miscellaneous Steel; BP# 07 Rough Carpentry; BP# 08 Finish Carpentry; BP# 09 Casework & Countertops; BP# 10 Acoustic Ceilings / FRP; BP# 11 Insulation; BP# 12 TPO Roofing/Sheet Waterproofing; BP# 13 Sheet Metal/Metal Paneling; BP# 14 Door, Frames & Hardware; BP# 15 Storefronts & Glazing; BP# 16 Metal Stud & Drywall; BP# 17 Tile; BP# 18 Floor Coverings; BP# 19 Painting; BP# 20 Toilet Partitions & Accessories; BP# 21 Elevator; BP# 22 Fire Suppression System; BP# 23 Plumbing; BP# 24 HVAC; BP# 25 Electrical, Telecommunications, Fire Alarm, Site Electrical; BP# 26 Clearing, Grubbing and Earthwork; BP# 27 Landscape & Irrigation; BP# 28 Underground Utilities; BP# 29 AC Paving

NOTES: The CSU Trustees requires a three percent (3%) Disabled Veteran Business Enterprise participation in contracting projects as established in the bidding documents.

Please review Instruction to Bidders included in the Construction Manual for proper Proposal Forms.

Bid Bonds are required for ALL Proposals in excess of $100,000. Proposal in excess of $100,000.00 will also require Payment and Performance Bond in the amount of 100% of the proposal amount or subcontract amount, from a California Admitted Surety acceptable to S.C. Anderson, Inc. and not less than AM Best-Rating.

S.C. Anderson, Inc.

2160 Mars Court, Bakersfield, CA 93308
Contact: Sandra Munoz
(661)392-7000 (661)391-9999
sandramunoz@scanderson.com

ad# 52789

Requesting Sub-bids from Certified **DBE** Subcontractors/Suppliers/Truckers for:

CALTRANS - Project # 01-0B5004
Bid Date & Time: 8/10/16 @ 2:00 P.M.
Hwy 101 in Mendocino County
(01-MEN-101-3.8, 5.3)
Estimate: $18,600,000 / DBE Goal: 5%

Scopes of work sought: CAS, Traffic Control, Cold Plane, Fabric & Oils, Clear & Grub, Landscape, Erosion Control, Irrigation, AC Dike, CIDH Piles, Structural Concrete, Reinforcing Steel, Air Blown Mortar-Shotcrete, Ground Anchor (Subhorizontal), Cable Railing, Roadside Signs, Clean & Paint Steel, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Water Truck, Street Sweeping, Material Supplier & Trucking.

Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.

Ghilotti Construction Company, Inc.

246 Ghilotti Avenue, Santa Rosa, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com

GCC is a UNION CONTRACTOR
Visit www.ghilotti.com/subcontractors/documents for more information.

ad# 51915

AEOE Requesting sub-bids from qualified **DBE** subcontractors/suppliers for:

CALTRANS - Contract No. 06-0M3704
Construct Roundabout - In Kings County near Corcoran on Route 43
Bid Date: July 19, 2016 @ 2:00 PM

Seeking: Clearing & Grubbing, Saw-cutting, Lead Compliance Plan, SWPPP, Dust Control, Erosion Control, Hydroseeding, AC Dike, AC Grindings, Roadway Excavation, Grading, Street Sweeping, Tack Coat, Plane Concrete Pavement, Construction Area Signs, Portable Changeable Message Signs, Roadway Signs, K-Rail, Striping, Striping Removal, Pavement Markings, Traffic Control, Demolition, Electrical, Underground, Aggregate Base, Aggregate Sub-base, Sand & Gravel, Asphalt, Concrete & Cement, Concrete Curb & Sidewalk, Reinforced Concrete Pipe, Reinforcing Steel, Fencing, Schedule CPM, Bottom Dump Trucking, Heavy Equipment Rental.

100% Performance and Payment Bonds may be required. Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.

Agee Construction, Inc.

PO Box 629, Clovis, CA 93613
Contact: Alan Dirlam
estimating@ageeconstruction.com
Ph: 559-299-3290 * Fax: 559-299-3290

ad# 52043

Ghilotti Construction Co., Inc. Requesting Sub-bids from Certified **DBE** Subcontractors/Suppliers/Truckers for the following project:

Department of Transportation (CALTRANS)
Project: #01-262014
Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6)
Bid Date & Time: August 16, 2016 @ 2:00 P.M.
Estimate: $3,840,000 / DBE Goal: 14%

Scopes of work sought: CAS, Traffic Control, Clear & Grub, Fabric & Oils, Structural Concrete, Reinforcing Steel, Double 120" Steel Pipe (Rammed), Engineered Streambed Material, Bankline Rock, Rock Weir, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Contractor-Supplied Biologist, Fish Protection, Rootwad Revetment (Type 1 & 2), Erosion Control, Street Sweeping, Water Truck, Material Supplier & Trucking.

Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.

Ghilotti Construction Company, Inc.

246 Ghilotti Avenue, Santa Rosa, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com

GCC is a UNION CONTRACTOR
Visit www.ghilotti.com/subcontractors/documents for more information.

ad# 51915

M/W/D/DVBE SUB-BIDS REQUESTED

Caston, Inc. Requesting sub-bids from qualified **DVBE** Subcontractors and/or Suppliers for the following project:

Torrance Unified School District
Torrance Aquatic Center
2320 Crenshaw Ave., Torrance, CA 90501

Bid Package #11
Drywall, Insulation, and Plaster

Bids Due: August 2, 2016 @ 2:00 PM

Any Service or Product you can provide to help complete the bid requirements.

Caston, Inc.

354 South Allen Street
San Bernardino, CA 92408
Contact: Laurie Hatter
Email: laurie@castoninc.com
Ph: (909) 381-1619 * Fax: (909) 889-0726

An Equal Opportunity Employer

ad# 51820x

David A. Bush, Inc., An Equal Opportunity Employer, Is Requesting Sub-bids from Certified **MBE/WBE/DBE** Subcontractors and/or Suppliers for the following project:

County of Merced
Baxter Road Over Deadman Creek - Bridge Replacement Project
Contract No. 300-1116
Federal Project No. BRLO 5939(084)
Bids Due: Tuesday, August 9, 2016 at 3:00 PM

Requesting bids for the following trades and/or material suppliers: Construction Staking, Lead Compliance Plan, Construction Area Signs, Type III Barricade, Job Site Mgmt., Prepare Water Pollution Control Program, Temp Fiber Roll, Temp Silt Fence, Street Sweeping, Temp Concrete Washout, Temp Fence (Type ESA), Remove Fence, Relocate Roadside Sign-One Post, Bridge Removal, Clearing & Grubbing (LS), Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Hydroseed, Class 2 Agg Base (CY), Hot Mix Asphalt (Type A), 24" Cast-In-Drilled-Hole Concrete Piling, Pre-stressing Cast-in-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Joint Seal (MR 1"), Br Reinforcing Steel (Bridge), Furnish Single Sheet Aluminum Sign (0.063" Unframed), Roadside Sign-One Post, Rock Slope Protection (Light Method B) (CY), Rock Slope Protection Fabric (Class 8), Fence (Type BW, 5-Strand, Metal Post), Fence (Type Breakaway), Object Marker (Type P), Transition Railing (Type WB-31), Alternative Flared Terminal System, Concrete Barrier (Type 736), Paint Traffic Stripe (2-Coat), Mobilization.

100% Performance & Payment Bonds may be required. Contact our offices for information on plans, specs or requirements and assistance with bonding, lines of credit, insurance or technical issues.

David A. Bush, Inc.

518 N. Redington Street, Hanford, CA 93230
Contact: Herman Cassaday
Ph: (559) 584-1575 Fax: (559) 384-1591

ad# 7630

AEOE Requesting sub-bids from qualified **MBE/WBE/HUD Section 3** subcontractors/ suppliers for the following project:

County of Tehama
Grant Street Drainage Project
County Project No.: 94004
Bids Due: AUGUST 1, 2016 @ 3:00pm

Plans & Specifications are available at our office or at: CIPLIST.COM

Seeking: Pipe suppliers, Trucking, Sand & Gravel suppliers, AC Dike, Concrete Contractor, Traffic Control and SWPPP or any Service or Product you can provide to complete the bid requirement

Jason Abel Construction, Inc.

23333 Neva Avenue, Corning, CA 96021
Contact: Anna Abel
PH. 530.824.2022 - FX. 530.824.8811
anna@jabelconstruction.com

ad# 52652x

Requesting Sub-bids from Certified **MBE & WBE** Subcontractors/Suppliers/Truckers for:

East Bay Municipal Utility District (EBMUD)
Bid Date & Time: 8/10/16 @ 1:30 P.M.
Project: Pump Station Q Force Main / Gravity Interceptor Reverse Flow
Estimate: $5,000,000
MBE Goal: 25% / WBE Goal: 9%

Scopes of work sought: CAS, Traffic Control, Electrical Material, Raise Iron – Utilities, Clear & Grub, Erosion Control, Asphalt Paving, Grinding, Structural Concrete, Reinforcing Steel, Clean & Paint Steel, Concrete Curb & Sidewalk – Misc., Fencing, Street Sweeping, Trucking, and Material Suppliers.

Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.

Ghilotti Construction Company, Inc.

246 Ghilotti Avenue, Santa Rosa, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com

GCC is a UNION CONTRACTOR.
Visit www.ghilotti.com/subcontractors/documents for more information

ad# 51915

Agee Construction Corp., Is Requesting Sub-bids from Certified **DBE** Subcontractors and/or Suppliers for the following project:

City of Merced
M & G Street Bridges at Bear Creek
Project No. 108026
Bids Due: *Thursday*, **August 11, 2016 at 2:00 PM**

Requesting bids for the following trades and/or material suppliers: Construction Area Signs, Portable Changeable Message Signs, Roadside Signs, Signal & Lighting, Street Lights, Traffic Loops/Signals, Detector, Traffic Control, Striping Removal, SWPPP, Clearing & Grubbing, Develop Water Supply, Rock Slope Protection, Saw-cutting, Bridge Removal, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Barrier Rail, Metal Handrail, Misc. Iron & Steel Frame/Cover & Grate, Reinforcing Steel, Sand & Gravel, Asphalt, Concrete, Aggregate Base/Sub-base, AC Grindings, Cold Plane Asphalt, Concrete Curb & Sidewalk, Street Sweeping, Schedule CPM, Surveying, Bottom Dump Trucking, Construction Equipment Rental.

Subcontractors may be required to obtain 100% Payment and 100% Performance Bonds with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction Corp. is an Equal Opportunity Employer.

Agee Construction Corporation

PO Box 629 - Clovis, CA 93613
Contact: Alan Dirlam
estimating@ageeconstruction.com
Ph: (559) 299.3290 * Fax: (559) 299.3503

ad# 52043

INVITATION TO BID
Owner: Department of Transportation (CALTRANS)
Bids: 8/10/16 @ 2:00 P.M.
Project: #01-0B5004 – Hwy. 101 in Mendocino County, CA (01-MEN-101-3.8, 5.3)
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CAS, Traffic Control, Cold Plane, Fabric & Oils, Clear & Grub, Landscape, Erosion Control, Irrigation, AC Dike, CIDH Piles, Structural Concrete, Reinforcing Steel, Air Blown Mortar-Shotcrete, Ground Anchor (Subhorizontal), Cable Railing, Roadside Signs, Clean & Paint Steel, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Water Truck, Street Sweeping, Material Supplier & Trucking. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.
Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

Seeking DBE Subs, Suppliers, and Truckers

$18,600,000.00

INVITATION TO BID
Owner: Department of Transportation (CALTRANS)
Bids: 8/10/16 @ 2:00 P.M.
Project: #01-0B5004 – Hwy. 101 in Mendocino County, CA
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CAS, Traffic Control, Cold Plane, Fabric & Oils, Clear & Grub, Landscape, Erosion Control, Irrigation, AC Dike, CIDH Piles, Structural Concrete, Reinforcing Steel, Air Blown Mortar-Shotcrete, Ground Anchor (Subhorizontal), Cable Railing, Roadside Signs, Clean & Paint Steel, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Water Truck, Street Sweeping, Material Supplier & Trucking. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.
Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. We are an equal opportunity employer.
GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS

Order Number:
WB0120552
Order Status:
Submitted
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Final Cost:
$14.95
Payment Type:
Mastercard
User ID:
W0030034

ACCOUNT INFORMATION

Annette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
(707) 585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

PAYMENT DETAILS

Mastercard**********9585 03/2019

TRANSACTION REPORT

Date:
5:47 PM - Tue, Jul 12, 2016
Amount:
$14.95

SCHEDULE FOR AD NUMBER WB01205520

Start date:
Thu Jul 14, 2016
Duration:
7 days

PREVIEW FOR AD NUMBER WB01205520

Seeking DBE Subs, Suppliers, and Truckers

$18,600,000.00

INVITATION TO BID
Owner: Department of Transportation (CALTRANS)
Bids: 8/10/16 @ 2:00 P.M.
Project: #01-0B5004 – Hwy. 101 in Mendocino County, CA
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CAS, Traffic Control, Cold Plane, Fabric & Oils, Clear & Grub, Landscape, Erosion Control, Irrigation, AC Dike, CIDH Piles, Structural Concrete, Reinforcing Steel, Air Blown Mortar-Shotcrete, Ground Anchor (Subhorizontal), Cable Railing, Roadside Signs, Clean & Paint Steel, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Water Truck, Street Sweeping, Material Supplier & Trucking. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.
Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execu

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. We are an equal opportunity employer.
GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

Lori Jetson

From: Annette Conley
Sent: Tuesday, July 12, 2016 2:54 PM
To: Lori Jetson
Subject: FW: Thank you for placing your order with us.

From: classads@bayareanewsgroup.com [mailto:classads@bayareanewsgroup.com]
Sent: Tuesday, July 12, 2016 2:47 PM
To: Annette Conley
Subject: Thank you for placing your order with us.

Thank you for your order submission.

This is your confirmation that your order has been submitted. Below are the details of your transaction. Please save this confirmation for your records.

Order Details

Order Number:
WB0120552
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Cost:
$14.95
Payment Type:
Mastercard

Account Details

Annette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
(707) 585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.
Credit Card - Mastercard
**********9585

Scheduled for ad number WB01205520

Start date:
Thu Jul 14, 2016
Website:
Marketplace CLASS
Target URL:
Duration:
7 days

Seeking DBE Subs, Suppliers, and Truckers

$18,600,000.00

INVITATION TO BID
Owner: Department of Transportation (CALTRANS)
Bids: 8/10/16 @ 2:00 P.M.
Project: #01-0B5004 – Hwy. 101 in Mendocino County, CA
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CAS, Traffic Control, Cold Plane, Fabric & Oils, Clear & Grub, Landscape, Erosion Control, Irrigation, AC Dike, CIDH Piles, Structural Concrete, Reinforcing Steel, Air Blown Mortar-Shotcrete, Ground Anchor (Subhorizontal), Cable Railing, Roadside Signs, Clean & Paint Steel, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Water Truck, Street Sweeping, Material Supplier & Trucking. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.
Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	FAX: 707/585-1601
DATE: 6/21/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/7 @ 2PM	23 RUSSELL BLVD. DAVIS, CA	CITY OF DAVIS	THIRD STREET IMPROVEMENTS, PHASE 1 – UNDERGROUND UTILITIES, CIP 8164
7/7 @ 2PM	1950 PARKSIDE DRIVE CONCORD, CA	CITY OF CONCORD	MEASURE Q PAVEMENT REPAIR PROJECT 1 PROJECT NO. 2359
8/10 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MENDOCINO COUNTY (01-MEN-101-3.8, 5.3) CONTRACT NO. 01-0B5004
8/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 NEAR WILLITS (01-MEN-101-52.1/52.6) CONTRACT NO. 01-262014

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jun 21 2016 2:14PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jun 21	2:13PM	Fax Sent	85422027	0:59 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	FAX: 707/585-1601
DATE: 6/21/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/7 @ 2PM	23 RUSSELL BLVD. DAVIS, CA	CITY OF DAVIS	THIRD STREET IMPROVEMENTS, PHASE 1 – UNDERGROUND UTILITIES, CIP 8164
7/7 @ 2PM	1950 PARKSIDE DRIVE CONCORD, CA	CITY OF CONCORD	MEASURE Q PAVEMENT REPAIR PROJECT 1 PROJECT NO. 2359
8/10 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MENDOCINO COUNTY (01-MEN-101-3.8, 5.3) CONTRACT NO. 01-0B5004
8/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 NEAR WILLITS (01-MEN-101-52.1/52.6) CONTRACT NO. 01-262014

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jun 21 2016 2:16PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jun 21	2:15PM	Fax Sent	818777520255	0:35 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	FAX: 707/585-1601
DATE: 6/21/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/7 @ 2PM	23 RUSSELL BLVD. DAVIS, CA	CITY OF DAVIS	THIRD STREET IMPROVEMENTS, PHASE 1 – UNDERGROUND UTILITIES, CIP 8164
7/7 @ 2PM	1950 PARKSIDE DRIVE CONCORD, CA	CITY OF CONCORD	MEASURE Q PAVEMENT REPAIR PROJECT 1 PROJECT NO. 2359
8/10 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MENDOCINO COUNTY (01-MEN-101-3.8, 5.3) CONTRACT NO. 01-0B5004
8/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 NEAR WILLITS (01-MEN-101-52.1/52.6) CONTRACT NO. 01-262014

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jun 21 2016 2:19PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jun 21	2:18PM	Fax Sent	814154621225	0:35 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	FAX: 707/585-1601
DATE: 6/21/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/7 @ 2PM	23 RUSSELL BLVD. DAVIS, CA	CITY OF DAVIS	THIRD STREET IMPROVEMENTS, PHASE 1 – UNDERGROUND UTILITIES, CIP 8164
7/7 @ 2PM	1950 PARKSIDE DRIVE CONCORD, CA	CITY OF CONCORD	MEASURE Q PAVEMENT REPAIR PROJECT 1 PROJECT NO. 2359
8/10 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MENDOCINO COUNTY (01-MEN-101-3.8, 5.3) CONTRACT NO. 01-0B5004
8/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 NEAR WILLITS (01-MEN-101-52.1/52.6) CONTRACT NO. 01-262014

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jun 21 2016 2:20PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jun 21	2:19PM	Fax Sent	818007685594	0:42 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	FAX: 707/585-1601
DATE: 6/21/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/7 @ 2PM	23 RUSSELL BLVD. DAVIS, CA	CITY OF DAVIS	THIRD STREET IMPROVEMENTS, PHASE 1 – UNDERGROUND UTILITIES, CIP 8164
7/7 @ 2PM	1950 PARKSIDE DRIVE CONCORD, CA	CITY OF CONCORD	MEASURE Q PAVEMENT REPAIR PROJECT 1 PROJECT NO. 2359
8/10 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MENDOCINO COUNTY (01-MEN-101-3.8, 5.3) CONTRACT NO. 01-0B5004
8/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 NEAR WILLITS (01-MEN-101-52.1/52.6) CONTRACT NO. 01-262014

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jun 21 2016 2:24PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jun 21	2:23PM	Fax Sent	85420674	0:59 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

ITEM #5 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/25/16 @ 2:00PM
SUBMIT QUOTES BY:	8/25/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #6 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/25/16 @ 2:00PM
SUBMIT QUOTES BY:	8/25/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #7 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/25/16 @ 2:00PM
SUBMIT QUOTES BY:	8/25/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #8 – AGENCY OUTREACH SUPPORTING DOCUMENTS

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 12, 2016

BART
Fax: 510-464-7587

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 12 2016 1:47PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 12	1:46PM	Fax Sent	815104647587	0:44 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 12, 2016

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 12 2016 1:54PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 12	1:53PM	Fax Sent	814152574555	0:45 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 12, 2016

California Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 12 2016 1:56PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 12	1:55PM	Fax Sent	819164630190	1:03 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 12, 2016

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 12 2016 1:58PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 12	1:57PM	Fax Sent	819256862630	0:50 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 12, 2016

City of Fresno
Fax: 559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 12 2016 2:01PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 12	2:00PM	Fax Sent	815594881069	0:44 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 12, 2016

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 12 2016 2:03PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 12	2:02PM	Fax Sent	815306611732	0:48 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 12, 2016

OPERATING ENGINEERS LOCAL 3
Fax: 510-748-7415

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 12 2016 2:04PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 12	2:03PM	Fax Sent	815107487415	0:45 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 12, 2016

NCDCL (NORTHERN CALIFORNIA LABORERS)
Fax: 925-469-6900

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-0B5004
DESCRIPTION:	Hwy. 101 in Mendocino County – Repair Slides (01-MEN-101-3.8, 5.3)
BID DATE & TIME:	8/10/16 @ 2:00PM
SUBMIT QUOTES BY:	8/10/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$18,600,000.00 / 385 WD / $8,300.00 Day LD
DBE GOAL:	5%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jul 12 2016 2:09PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 12	2:08PM	Fax Sent	819254696900	0:46 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

Annette Conley

From: editor@calbx.com
Sent: Tuesday, July 12, 2016 1:37 PM
To: editor@calbx.com; Annette Conley
Subject: Bidder Notification - CADOT 01-0B5004 Repair Slides

Bidder Confirmation Notice

Annette Conley has just added Ghilotti Construction Company, Inc. to the bidders list for...

CADOT 01-0B5004 Repair Slides

##holdCounty## / Mendocino County, CA
Bid Date: 08/10/2016 at 02:00pm PST

Ghilotti Construction Company, Inc. was added as a Bidding General Contractor

Bidders Information Notice:

You are being sent this notice to:

1) Confirm that **you are** bidding as a **Bidding General Contractor**.
(If you are not bidding as a Bidding General Contractor please notify us by e-mail: editor@calbx.com).

2) Confirm that Annette Conley is still an employee.

NOTE: This is a free service of Virtual BX. If you do not wish to receive these confirmation notices in the future, please notify us by e-mail at editor@calbx.com).

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 08/10/2016 at 02:00
BID/PROJECT #: #01-0B5004
PROJECT NAME: Hwy. 101 In Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Statio n Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited t o, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS , CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, RE INFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WAT ER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE G oal: 5% / 385 WD / $5,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for m ore information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) P lans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://ww w.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti C onstruction Company encourages the use of minority and women subcontractors and suppliers and consid ers such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of n aming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-11 85' or equivalent; include Primary and Non-Contributing wording

on your certificate of insuran ce and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 460772-35856
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [X] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/12/2016 02:20:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

« Return to List Submit List ⇓

It will cost **$12** to solicit the **4** agencies/organizations listed below.

☐ Select All

Submit Query

☐ California CFDC PTAC

Sacramento, CA

Phone: (916) 442-1729 **Fax:** (916) 442-1729 **Email:** jmitchell@cacapital.org

☐ National Association of Minority Contractors

Sacramento, CA

Phone: (888) 418-1833 **Fax:** () - **Email:** wrstemley@namcmidcal.com

☐ Northern CA Minority Business Enterprise Cntr

San Jose, CA

Phone: (408) 998-8058 **Fax:** (408) 318-6546 **Email:** info@mbscj.org

☐ Northern California Minority SDC

Oakland, CA

Phone: (510) 686-2555 **Fax:** (510) 550-7923 **Email:** opportunities@wrmsdc.org

Submit Query

Submit List »

Copyright © 2016, DBE GoodFaith, Inc. All rights reserved.

ORG./AGENCY LOGS & PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited disadvantaged, small business, disabled veteran, minority, and women business organizations & agencies.

California CFDC PTAC

2000 O Street, Suite 250 • Sacramento, CA, 95811

Email Transmission

Email Address	Send Date & Time	Delivery Status
jmitchell@cacapital.org	2016-07-12 14:20:08	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
9164421729	2016-07-12 16:51:58	Failed

National Association of Minority Contractors

3033 Hurley Way #3 • Sacramento, CA, 95864

Email Transmission

Email Address	Send Date & Time	Delivery Status
wrstemley@namcmidcal.com	2016-07-12 14:20:08	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

Northern CA Minority Business Enterprise Cntr

111 N Market St # 920 • San Jose, CA, 95113

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mbscj.org	2016-07-12 14:20:08	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
4083186546	2016-07-12 15:45:14	Successful

Northern California Minority SDC

460 Hegenberger Road, Suite 730 • Oakland, CA, 94621

Email Transmission

Email Address	Send Date & Time	Delivery Status
opportunities@wrmsdc.org	2016-07-12 14:20:08	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
5105507923	2016-07-12 15:45:11	Successful

EMAIL PROOF

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides
BID #: #01-0B5004
BID DUE DATE: 2016-08-25 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: California CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

07/12/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-08-25 at 02:00
BID #: #01-0B5004
PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: California CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

07/12/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-08-25 at 02:00
BID #: #01-0B5004
PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: California CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

07/12/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-08-25 at 02:00
BID #: #01-0B5004
PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: California CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

07/12/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-08-25 at 02:00
BID #: #01-0B5004
PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to

the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: National Association of Minority
Contractors
3033 Hurley Way #3
Sacramento, CA, 95864

07/12/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-08-25 at 02:00
BID #: #01-0B5004
PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding

documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern CA Minority Business Enterprise
Cntr
111 N Market St # 920
San Jose, CA, 95113

07/12/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-08-25 at 02:00
BID #: #01-0B5004
PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding

documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern California Minority SDC
460 Hegenberger Road, Suite 730
Oakland, CA, 94621

07/12/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-08-25 at 02:00
BID #: #01-0B5004
PROJECT NAME: Hwy. 101 in Mendocino County (01-MEN-101-3.8, 5.3) - Repair Slides
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Hopland, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to

the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department


http://www.mbda.gov/workspace?fuseaction=login.main&returnAddress=fuseaction%3
MBDA Web Portal
File Edit View Favorites Tools Help
Yahoo 10 Years of Good Faith Eff... Caltrans - Office Engineer ... DIR SEARCH DBE SEARCH Check A License - Contract... Contra Costa Times Dodge MBDA - Log In to MBDA Subnet
Select Language
Powered by Google Translate
Sign up to receive news and updates
Get Email Updates
Submit
HOME | CONTACT
MINORITY BUSINESS DEVELOPMENT AGENCY
U.S. DEPARTMENT OF COMMERCE
Business Tools
Business Education
Press Room
Research Library
MBDA
Search
View All Business News
Doing Business in Africa
We are performing maintenance on our Business Tools.
Full website functionality will be restored shortly.
Available Business Tools
BUSINESS NEWS
EVENT CALENDAR
SUCCESS STORIES
WEBINARS
Business Blog
» Mexico and the United States Expand Relationship Through TPP
» Exports Fuel American Dream at Minority- and Women-Owned California Small Business
» Back to the Future: How MBDA Expanded Its Essence Festival Agenda
» The Artful Essence of Doing Business with the Government: MBDA Provides Insights for Entrepreneurs at 2016 Essence Festival
» MBDA Partners with Essence Festival 2016
VIEW ALL BLOGS »
Tweets by @USMBDA
USMBDA Retweeted
AlejandraYCastillo
@MBDANatlDir
"The success of every woman should be the inspiration to another." ~Serena Williams
#mondaymotivation
entrepreneur.com/article/278918
GENERAL INFO
PRESS ROOM
FEEDBACK
2:49 PM
7/12/2016

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Jim Petnic**
Address 1: **246 Ghilotti Avenue**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **jimp@ghilotti.com**

Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge(01-MEN-101-3.8, 5.3). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms,**

builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237110**
237310
238110
238120
238320
238910
238990
423610
424710
484110
484220
488490
541620
561730
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #01-0B5004**

Bid Closing Date: **8/10/2016**

Time: **2:00 PM PDT**

Back

This listing is from the SBA's **PRODUCTION** environment.

Window URL: https://eweb1.sba.gov/subnet/update/profiles/dsp_post_option.cfm

Data region URL: https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=40742&extra_msg=Y

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Jim Petnic**
Address 1: **246 Ghilotti Avenue**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **jimp@ghilotti.com**

Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Repair Slides) on Hwy. 101 in Mendocino County at 0.7 Mile North of Comminsky Station Road and at 0.8 Mile South of Pieta Creek Bridge(01-MEN-101-3.8, 5.3). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, AIR BLOWN MORTAR-SHOTCRETE, GROUND ANCHOR (SUBHORIZONTAL), CABLE RAILING, ROADSIDE SIGNS, CLEAN & PAINT STEEL, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $18,600,000.00 / DBE Goal: 5% / 385 WD / $8,300 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms,**

builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237110**
237310
238110
238120
238320
238910
238990
423610
424710
484110
484220
488490
541620
561730
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #01-0B5004**

Bid Closing Date: **8/25/2016**

Time: **2:00 PM PDT**

Back

This listing is from the SBA's **PRODUCTION** environment.

Window URL: https://eweb1.sba.gov/subnet/update/profiles/dsp_post_option.cfm

Data region URL: https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=40742&extra_msg=Y

01

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN MENDOCINO COUNTY AT 0.7 MILE NORTH OF COMMINSKY STATION ROAD AND AT 0.8 MILE SOUTH OF PIETA CREEK BRIDGE

In District 01 On Route 101

Under

Notice to Bidders and Special Provisions **dated June 20, 2016**	***Standard Specifications*** **dated 2010**
Project plans approved March 28, 2016	***Standard Plans*** **dated 2010**

Applicable to

Electronic *Bid* book dated June 20, 2016
Identified by
Contract No. 01-0B5004
01-Men-101-3.8, 5.3
Project ID 0112000133

Federal-Aid Project
ACNH-ER-19C7(004)E

Bids open Wednesday, August 10, 2016

Dated June 20, 2016
AADD