

# Low Bidder 02-10-16 P02:35 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-CE-0102.10D (REV 12/2014)

CONTRACT NO: **02-1H0004**

BID AMOUNT: **\$3,276,000.00**

BID OPENING DATE: **2/4/16**

BIDDER'S NAME: **Q&D Construction, Inc.**

DBE GOAL FROM CONTRACT %: **11%**

|   |   |  |
|---|---|--|
| DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): |
|   | <b>4</b>  | <b>\$467,610.00</b>                              |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup> | WORK CATEGORY CODES <sup>3</sup> | NAME OF DBEs<br>(Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$)  |
|--------------|---|----------------------------------|---|--------------|
| 13,15,16     | Cold milling, Pre-paveing grinding / Inertial Profiler  | C4201<br>C1531                   | ABSL Construction cert # 5270<br>29393 Pacific Street, Hayward , CA<br>(510) 727 0900   | \$34,600.00  |
| 8,10,11,24   | Remove & Replace guardrail including end terminals  | C8320<br>C1522                   | Dirt & Aggregate Interchange Cert #20<br>20905 NE Sandy Blvd, Fairview, OR<br>(503) 661-5093  | \$121,970.00 |
| 2,3,17       | Traffic control for replacing ac surface, construction area signs, replace ac concrete                | C1200, C1201<br>C3910, C1901     | S.T. Rhoades Construction Cert # 37693<br>8585 Commercial Way, Redding, CA<br>(530) 223-9322  | \$212,075.00 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.)

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

\$ **368,645.00**

**Total Claimed Participation**

11.25%

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

2-10-15  
Date

(775) 786-2677  
(Area Code) Tel. No.

Jeff Bean  
Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



**ABSL Construction**

**DIR Registration No. 100002818**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

510-727-0910  
**Bid Quotation**  
**AC Grinding**

*Project Name:* CA/DOT RHMA Overlay, Replace AC Surfacing  
*Project Number:* 02-1H0004  
*Bid Date:* 02/04/2016  
*Location:* Milford, Lassen County, CA

**BID – Inertial Profiling and Diamond Grinding – Bump Grinding**

|  |                            |                   |
|--|----------------------------|-------------------|
| <b>Item 15: Pre-Paving Inertial Profiler</b> | 4,400 <sup>00</sup>        | 79%               |
| <i>Quantity:</i> Lump Sum                    | <i>Unit Price:</i> \$2,200 | <i>Total:</i> TBD |

**Mobilization** Included  
*This price includes one mobilization and one survey of the work area. ABSL will lay out any must-grinds at an additional cost of \$300.00 per grinding day if we are used for Profiling and Pre-Paving Grinding.*

|   |                                |                         |
|---|--------------------------------|-------------------------|
| <b>Item 16: Pre-Paving Grinding Day</b> | 22,000 <sup>00</sup>           | 69%                     |
| <i>Quantity:</i> 4 Days                 | <i>Unit Price:</i> \$5,200/Day | <i>Total:</i> \$ 20,800 |

**Mobilization** \$2,800 (each way)

*Price includes grinder and one tanker. Contractor to provide water and dumpsite within 10 miles of the job site.*

*This price is for a 2013 PC1500 Bump Grinder. No surcharge for night work. \$550.00 per hour overtime for the grinder. \$240.00 per hour overtime for the tanker. \$500.00 surcharge for Saturday work. \$1000.00 surcharge for Sunday work.*

**ABSL Construction**

**DIR Registration No. 100002818**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
AC Grinding**

**Project Name:** CA/DOT RHMA Overlay, Replace AC Surfacing  
**Project Number:** 02-1H0004  
**Bid Date:** 02/04/2016  
**Location:** Milford, Lassen County, CA

**BID**

**Daily Minimum Charge**      \$3200.00      8,200      Item 13      48.2 %

This price is for a 48" inch cold planer machine, **Wirtgen W 1200 F**. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

**Daily Minimum Charge**      \$4300.00

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Daily Minimum Charge**      \$4800.00

This price is for a high horsepower 80" inch cold planer machine, **Wirtgen W 210**. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Mobilization**      \$800.00      (each way)

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

**Daryl Vorne**

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at [www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp).
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

**Daryl Vorne**

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## A B S L CONSTRUCTION

29334 PACIFIC STREET  
HAYWARD, CA 94544

Owner: LUIS ALLENDE  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 237310 Highway, Street, and Bridge Construction

238910 Site Preparation Contractors

238120 Structural Steel and Precast Concrete Contractors

238210 Electrical Contractors

238110 Poured Concrete Foundation and Structure Contractors

### Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM

C1901 ROADWAY EXCAVATION

C1920 STRUCTURE EXCAVATION

C1601 CLEARING & GRUBBING

C1910 GRADING

C1930 STRUCTURE BACKFILL

### Licenses

A General Engineering Contractor

### CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 5270

*James Salas*  
UCP OFFICER

August 26, 2011

Exp 01-01-18

[Back To Query Form](#)**Search Returned 1 Records**

Wed Feb 10 10:30:49 PST 2016

**Query Criteria**

Firm/DBA Name: A B S L

Firm Type: DBE

|                              |   |
|------------------------------|---|
| <b>Firm ID</b>               | 5270  |
| <b>Firm/DBA Name</b>         | A B S L CONSTRUCTION  |
| <b>Address Line1</b>         | 29393 PACIFIC ST  |
| <b>Address Line2</b>         |   |
| <b>City</b>                  | HAYWARD   |
| <b>State</b>                 | CA  |
| <b>Zip Code1</b>             | 94544   |
| <b>Zip Code2</b>             |   |
| <b>Mailing Address Line1</b> |   |
| <b>Mailing Address Line2</b> |   |
| <b>Mailing City</b>          |   |
| <b>Mailing State</b>         |   |
| <b>Mailing Zip Code1</b>     |   |
| <b>Mailing Zip Code2</b>     |   |
| <b>Certification Type</b>    | DBE   |
| <b>EMail</b>                 | Daryl@abslconstruction.com  |
| <b>Contact Name</b>          | LUIS M. ALLENDE   |
| <b>Area Code</b>             | ( 510 )   |
| <b>Phone Number</b>          | 727-0900  |
| <b>Alt Area Code</b>         | ( )   |
| <b>Alt Phone Number</b>      |   |
| <b>Fax Area Code</b>         | ( 510 )   |
| <b>Fax Phone Number</b>      | 727-0910  |
| <b>Agency Name</b>           | DEPARTMENT OF TRANSPORTATION  |
| <b>Counties</b>              | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;   |
| <b>Districts</b>             | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;   |
| <b>DBE NAICS</b>             | 237310; 238110; 238120; 238910;   |
| <b>ACDBE NAICS</b>           |   |
| <b>Work Codes</b>            | C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| <b>Licenses</b>              | A General Engineering Contractor; B General Building Contractor;  |
| <b>Trucks</b>                |   |
| <b>Gender</b>                | M   |
| <b>Ethnicity</b>             | HISPANIC  |
| <b>Firm Type</b>             | DBE   |

[Back To Query Form](#)





DIRT & AGGREGATE INTERCHANGE, INC.

# QUOTATION

DATE: 2/3/2016

TO: Q & D CONSTRUCTION Attn: ESTIMATOR FAX: 775-786-5136

Project Name: **02-1H0004 RHMA OVERLAY, REPLACE AC SURFACING**  
 Owner: CALTRANS  
 Bid Date & Time: 2/4/16 2:00PM

| <u>Item</u>   | <u>Description</u>                     | <u>Qty</u> | <u>U/M</u> | <u>Unit Price</u> | <u>Extended</u>     |
|---------------|--|------------|------------|-------------------|---------------------|
| 8             | Treated Wood Waste                     | 33900      | LBS        | \$0.30            | \$10,170.00 ✓       |
| 10            | Reconstruct Guardrail                  | 2290       | LF         | \$20.00           | \$45,800.00 ✓       |
| 11            | Reconstruct Terminal System (Type SRT) | 30         | EA         | \$1,800.00        | \$54,000.00 ✓       |
| 24            | Alternative Flared Terminal System     | 4          | EA         | \$3,000.00        | \$12,000.00 ✓       |
| <b>TOTAL:</b> |  |            |            |                   | <b>\$121,970.00</b> |

100%  
↓

- Stipulations:**
- Bond not included.
  - No traffic control. No Survey Work.
  - Excludes all dirt work and concrete work on guardrail items.
  - Excludes erosion control.
  - Price based on 1 mobilization.
  - Extra mobilization = \$5,000.00 per mobilization.
  - 12 Working days.
  - CA Contractor # 507828
  - CA DBE # CT-000020
  - CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

*We are a Minority Business Enterprise*

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 781  
 20905 NE Sandy Blvd, Falview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

[Back To Query Form](#)**Search Returned 1 Records**

Wed Feb 10 10:31:25 PST 2016

**Query Criteria**

Firm/DBA Name: Dirt &amp; Aggregate

Firm Type: DBE

|                              |   |
|------------------------------|---|
| <b>Firm ID</b>               | 20  |
| <b>Firm/DBA Name</b>         | DIRT & AGGREGATE INTERCHANGE, INC   |
| <b>Address Line1</b>         | 20905 N.E. SANDY BOULEVARD  |
| <b>Address Line2</b>         |   |
| <b>City</b>                  | FAIRVIEW  |
| <b>State</b>                 | OR  |
| <b>Zip Code1</b>             | 97024   |
| <b>Zip Code2</b>             | 9772  |
| <b>Mailing Address Line1</b> |   |
| <b>Mailing Address Line2</b> |   |
| <b>Mailing City</b>          |   |
| <b>Mailing State</b>         |   |
| <b>Mailing Zip Code1</b>     |   |
| <b>Mailing Zip Code2</b>     |   |
| <b>Certification Type</b>    | DBE   |
| <b>EMail</b>                 | contractor@dirtagg.com  |
| <b>Contact Name</b>          | HENRY PELFREY   |
| <b>Area Code</b>             | ( 503 )   |
| <b>Phone Number</b>          | 661-5093  |
| <b>Alt Area Code</b>         | ( )   |
| <b>Alt Phone Number</b>      |   |
| <b>Fax Area Code</b>         | ( 503 )   |
| <b>Fax Phone Number</b>      | 669-1192  |
| <b>Agency Name</b>           | DEPARTMENT OF TRANSPORTATION  |
| <b>Counties</b>              | 02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58; |
| <b>Districts</b>             | 01; 02; 03; 09; 10;   |
| <b>DBE NAICS</b>             | 237310;   |

**ACDBE NAICS****Work Codes**

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

**Licenses**

A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks****Gender**

M

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

[Back To Query Form](#)



**S.T. RHOADES CONSTRUCTION INC.**

8585 COMMERCIAL WAY, REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

**PROPOSAL**

To: General Contractors

Attn:

Project: 02-1H0004

Date:

2/4/2016

Bid date:

2/4/2016

| Item | Description                                    | Quantity | UM | Unit Price   | Amount          |
|------|--|----------|----|--------------|-----------------|
| 2    | Construction Area Signs <i>100%</i>            | 1        | LS | \$ 11,565.00 | \$ 11,565.00 ✓  |
| 3    | Traffic Control <i>10%</i>                     | 1        | LS | \$ 33,850.00 | \$ 33,850.00 ✓  |
| 17   | Replace Asphalt Concrete Surfacing <i>100%</i> | 520      | CY | \$ 320.50    | \$ 166,660.00 ✓ |
|      |  |          |    | Total:       | \$ 212,075.00   |

- Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
  - Payment to be made 15 days after work is completed
  - All Work to be available upon mobilization to site and performed consecutively
  - 1 Mobilization for each stage
  - Quote is non separable.
  - Prime to supply water source with in 5 miles of jobsite
  - S.T.Rhoades has elected to "opt out" of the oil index

- Exc.
- Bonds
  - Permits
  - Raising/Lowering Iron
  - Fees
  - Striping
  - Staking
  - Engineering

Respectively Submitted,  
**Tyler Rhoades**  
 Estimator

8585 COMMERCIAL WAY REDDING, CA 96002

P.O. BOX 494520, REDDING, CA, 96049

530-223-9322, FAX 530-223-9222 License # 930684

MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

To:

Attn: ESTIMATORS

Project: CT 02-1H0004

Date: 2/4/16



| Item | Description   | QTY | UM    | Price       |
|------|---|-----|-------|-------------|
| A    | 1 Man 1 Lane 1 Mile day or night (includes cones, 1 man, traffic control truck, standard construction area signs. GC to provide Helper) | 1   | shift | \$ 950.00   |
| B    | Additional lane same direction  | 1   | ea    | \$ 150.00   |
| C    | Additional lane opposite direction  | 1   | ea    | \$ 200.00   |
| D    | Additional mileage  | 1   | ea    | \$ 85.00    |
| E    | Ramp closure with lane closure minor detour   | 1   | ea    | \$ 75.00    |
| F    | Ramp closure w.o lane closure minor detour  | 1   | ea    | \$ 925.00   |
| G    | 1 man lane closure overtime rate  | 1   | hr    | \$ 100.00   |
| H    | Additional man  | 1   | shift | \$ 625.00   |
| I    | Pilot car   | 1   | shift | \$ 875.00   |
| J    | 2 flaggers 8 hr shift, signs, cones   | 1   | shift | \$ 1,340.00 |
| J.1  | 2 flaggers 8 hr shift, signs, cones, <b>rumble strips</b>   | 1   | shift | \$ 1,575.00 |
| K    | 2 flaggers overtime rate  | 1   | hr    | \$ 200.00   |
| K.1  | 2 flaggers overtime rate <b>w/rumble strips</b>   | 1   | hr    | \$ 200.00   |
| L    | 2 flaggers 8 hr night/special shift   | 1   | shift | \$ 1,425.00 |
| L.1  | 2 flaggers 8 hr night/special shift <b>w/rumble strips</b>  | 1   | shift | \$ 1,650.00 |
| M    | 2 flaggers overtime night/special shift   | 1   | hr    | \$ 215.00   |
| M.1  | 2 flaggers overtime night/special shift <b>w/rumble strips</b>  | 1   | hr    | \$ 215.00   |
| N    | Light Plant Rental (excludes fuel and mob to job)   | 1   | day   | \$ 100.00   |
| O*   | Portable changeable message sign  | 1   | day   | \$ 200.00   |
|      |   | 1   | week  | \$ 450.00   |
|      |   | 1   | month | \$ 1,000.00 |
| Q    | Shoulder closure  | 1   | shift | \$ 825.00   |
| S    | Pilot car overtime  | 1   | hr    | \$ 95.00    |

## Notes:

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Rates valid for 2016 only.
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger
- GC to provide breaks and monitor for heat exposure
- Shift starts at placement of first sign and ends at removal of last sign
- Sunday/Saturday/Holiday rates available upon request
- Multiple move ins and outs may require additional charges
- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ \$400.00/each to site and \$400.00 Demob from site
- We will not participate in CT extra work for shared flagger costs.

## Exc

- Bonds
- Permits
- Mobilization, call for rates
- No Retention to be held
- Theft and Vandalism Costs

Respectively Submitted,  
**Brian Zarr**

**S.T. RHOADES CONSTRUCTION INC.**

8585 COMMERCIAL WAY, REDDING CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation

2/4/2016

CT O2-1H0004

Wirtgen 2000DC 78" grinder/cold planer \$ 4200.00 daily rate minimum, O.T. @ \$ 595 per hour

Saturday minimum rate \$ 5000, Sunday/holiday rate \$ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

## Excludes:

- Water for machines supplied by others and is not included in rental rate. The machine requires approx. 425 gallons per hr.
- Mobilization is not included in rental, additional @ \$ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing, layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistence and night rates.
- Hazardous Materials Removal

## Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are \$ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval ) at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal, the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.

Payment in full within 30 days from invoice date

Respectively Submitted

Steve Rhoades, President

[Back To Query Form](#)**Search Returned 1 Records**

Wed Feb 10 10:30:23 PST 2016

**Query Criteria**

Firm/DBA Name: S.T.

Firm Type: DBE

|                              |   |
|------------------------------|---|
| <b>Firm ID</b>               | 37693   |
| <b>Firm/DBA Name</b>         | S.T. RHOADES CONSTRUCTION, INC.   |
| <b>Address Line1</b>         | 8585 COMMERCIAL WAY   |
| <b>Address Line2</b>         |   |
| <b>City</b>                  | REDDING   |
| <b>State</b>                 | CA  |
| <b>Zip Code1</b>             | 96002   |
| <b>Zip Code2</b>             |   |
| <b>Mailing Address Line1</b> | P O BOX 494520  |
| <b>Mailing Address Line2</b> |   |
| <b>Mailing City</b>          | REDDING   |
| <b>Mailing State</b>         | CA  |
| <b>Mailing Zip Code1</b>     | 96049   |
| <b>Mailing Zip Code2</b>     |   |
| <b>Certification Type</b>    | DBE   |
| <b>E-Mail</b>                | steve@strhoadesinc.com  |
| <b>Contact Name</b>          | STEVE RHOADES   |
| <b>Area Code</b>             | ( 530 )   |
| <b>Phone Number</b>          | 223-9322  |
| <b>Alt Area Code</b>         | ( )   |
| <b>Alt Phone Number</b>      |   |
| <b>Fax Area Code</b>         | ( 530 )   |
| <b>Fax Phone Number</b>      | 223-9222  |
| <b>Agency Name</b>           | DEPARTMENT OF TRANSPORTATION  |
| <b>Counties</b>              | 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58; |
| <b>Districts</b>             | 01; 02; 03; 09; 10;   |
| <b>DBE NAICS</b>             | 237110; 237310; 237990; 238110; 238910;   |

**ACDBE NAICS****Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses****Trucks****Gender**

M

**Ethnicity**

NATIVE AMERICAN

**Firm Type**

DBE

[Back To Query Form](#)