

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

April 13, 2015

Facsimile: (530) 233-4918

Matt Cruse, Treasurer
Eagle Peak Rock & Paving
Post Office Box 879
Alturas, CA 96101

02-299714
02-Mod-299-39.3/40.5
B.O. 03/25/2015

Dear Mr. Cruse:

The Department of Transportation (Caltrans) received a bid submitted by Eagle Peak Rock & Paving (Eagle Peak) for Contract No. 02-299714 on March 25, 2015. By this letter, Caltrans notifies Eagle Peak that its bid is nonresponsive since Eagle Peak did not comply with the Contract Revised Standard Specifications, Section 2-1.12B(2), DBE Commitment Submittal, which states in part:

"Submit a copy of the quote from each DBE shown on the DBE Commitment form that describes the type and dollar amount of work shown on the form. Submit a DBE Confirmation form for each DBE shown on the DBE Commitment form to establish that it will be participating in the Contract in the type and amount of work shown on the form."

In addition, the instructions on the form states:

"Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to..."

Eagle Peak failed to submit written confirmation from each subcontractor listed on the DBE Commitment form by 4:00 pm, April 1, 2015.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

**** Transmit Conf. Report ****

P. 1
CALTRANS CONTR AWARDS Fax 916-227-6282

Apr 13 2015 04:32pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
915302334918	Normal	13:04:32pm	0'17"	1	# 0 K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



Serious drought.
Help save water!

April 13, 2015

Facsimile: (530) 233-4918

Matt Cruse, Treasurer
Eagle Peak Rock & Paving
Post Office Box 879
Alturas, CA 96101

02-299714
02-Mod-299-39.3/40.5
B.O. 03/25/2015

Dear Mr. Cruse:

The Department of Transportation (Caltrans) received a bid submitted by Eagle Peak Rock & Paving (Eagle Peak) for Contract No. 02-299714 on March 25, 2015. By this letter, Caltrans notifies Eagle Peak that its bid is nonresponsive since Eagle Peak did not comply with the Contract Revised Standard Specifications, Section 2-1.12B(2), DBE Commitment Submittal, which states in part:

"Submit a copy of the quote from each DBE shown on the DBE Commitment form that describes the type and dollar amount of work shown on the form. Submit a DBE Confirmation form for each DBE shown on the DBE Commitment form to establish that it will be participating in the Contract in the type and amount of work shown on the form."

In addition, the instructions on the form states:

"Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to..."

Eagle Peak failed to submit written confirmation from each subcontractor listed on the DBE Commitment form by 4:00 pm, April 1, 2015.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services