

Second Bidder

1 of 3

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 02-2E74U4

BID AMOUNT: \$ 3,595,477.00

BID OPENING DATE: 08/27/14

BIDDER'S NAME: Steve Manning Construction, Inc.

DBE GOAL FROM CONTRACT, %: 1090

DBE PRIME CONTRACTOR CERTIFICATION¹: N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
39	AC Dike Type C		A. C. Dike Co.	\$ 80.85
40	AC Dike Type E		2788 Venture Drive	\$ 2866.50
41	AC Dike Type F		Lincoln, CA 95648	\$ 5659.50
42	AC Misc. Area		(916)652-0159	\$ 2475.00
			Cert.# 000219	
34	Wood Mulch		M+S Environmental Landscapes, Inc.	\$41,040.00
35	HydroSeed		12192 Mac's Road Redding, CA 96003 (530)241-1418 Cert#030736	\$53,321.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ See pg 3

See pg 3

%

Signature of Bidder Arlene Litsay - Secty/Treas

Date 8/29/2014 (530) 222-0810
 (Area Code) Tel. No.

Bill Spoon
 Person to Contact (Please Type or Print)

2 of 3

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 02-2E7464

BID AMOUNT: \$ 3,595,477.00

BID OPENING DATE: 08/27/14

BIDDER'S NAME: Steve Manning Construction, Inc.

DBE GOAL FROM CONTRACT, %: 10%

DBE PRIME CONTRACTOR CERTIFICATION¹: N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
38 partial	Supply liquid asphalt oil		Dragon Material Transport Inc. P.O. Box 27800 Fresno, CA 93729 (559) 351-8822 Cert # 37444	\$178,080.00
3 partial	Flagging crew		Charlie's Custom Excavating Inc. P.O. Box 1160 Palo Cedro, CA 96073 (530) 221-3626 Cert # 37820	\$77,675.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.


- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ See pg 3
 See pg 3 %


 Signature of Bidder Arlene Litsey Secky/Tread

8/29/2014
 Date (530) 222-0810
 (Area Code) Tel. No.

Bill Spoon
 Person to Contact (Please Type or Print)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 02-2E7444

BID AMOUNT: \$ 3,595,477.00

BID OPENING DATE: 08/27/14

BIDDER'S NAME: Steve Manning Construction, Inc.

DBE GOAL FROM CONTRACT, %: 10%

DBE PRIME CONTRACTOR CERTIFICATION¹: N/A


BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
10 partial	Supply temporary fiber roll		Specs	\$1757.74
50 partial	Supply 18" HDPE pipe		1106 Second Street #636	\$7191.13
51 partial	Supply 24" HDPE pipe		Encinitas, CA 92024	\$8642.80
52 partial	Supply 18" galv pipe		(858) 790-1890	\$418.00
53 partial	Supply 24" galv pipe		Cert# 41167	\$138.44
54 partial	Supply 36" galv pipe			\$6412.69
55 partial	Supply 18" galv down drain			\$797.24

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation
 \$384,555.89
 10.75%

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005


 Signature of Bidder Arlene Litsey - Secty/Treas.

8/27/2014 (530) 222-0810
 Date (Area Code) Tel. No.

Bill Spoon
 Person to Contact (Please Type or Print)

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

D.B.E.

QUOTATION: CDOT SHASTA CO. RT 299 02-2E74U4

BIDS : 8/27/14

#39 33x2.45 = 80.85
 #40 1170x2.45 = 2866.50
 #41 2310x2.45 = 5659.50
 #42 33x75 = 2,475.00
 \$11,081.85

"PLACE ONLY"* 3513 LF ASPHALT DIKE (TYPES C,E,F) @ \$2.45 LF.
 PLACE 33 SQ YDS ASPHALT MISC. AREAS @ \$75.00 SQ YD.

~~PLACE IMPORTED SHOULDER BACKING @ \$2380.00 8 HR SHIFT.**~~

~~** PRICE INCLUDES PLACING AND SCREEDING.~~

~~EXCLUDES WATERING AND COMPACTION.~~

~~MOBILIZATION FOR SHOULDER MACHINE \$900.00.~~

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
 ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
 TRAFFIC CONTROL BY PRIME CONTRACTOR.

* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
 PREPARATION, BACKFILL, OR FOGSEAL.

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

[Back To Query Form](#)

Search Returned 1 Records

Mon Aug 25 13:34:18 PDT 2014

Query Criteria

Firm/DBA Name: a c dike

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

Licenses A General Engineering Contractor;

Trucks

Gender F
Ethnicity CAUCASIAN
Firm Type DBE

[Back To Query Form](#)

M&S Environmental Landscapes, Inc.

12192 Mac's Road
Redding, CA 96003

530-241-1418

Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

D.B.E.

8/26/14

Bids 8/27/14

Bid For - Hat Creek Bridge to East of Burney Route 299

Cal-trans Contract # 02-2E74U4

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
35	Hydroseed	SQFT	375500	\$ 0.142	\$ 53,321.00

TOTAL \$ 53,321.00

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$700.00 each.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620 LANDSCAPING & NURSERY
C2020 SOIL AMENDMENTS
C2030 EROSION CONTROL

C2000 HIGHWAY PLANTING
C2021 HYDROSEEDING
C2065 IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 30736

James Salas
UCP OFFICER

April 24, 2012

M&S Environmental Landscapes, Inc.

12192 Mac's Road
 Redding, CA 96003
 530-241-1418
 Fax 241-9647

CA Lic. 751931 DBE, SMBE, and MBE Certified CT No. 030736

8/26/14

Bids 8/27/14

Bid For - Hat Creek Bridge to East of Burney Route 299

Cal-trans Contract # 02-2E74U4

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
34	Wood Mulch	CY	570	\$ 72.000	\$ 41,040.00

TOTAL \$ 41,040.00

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$700.00 each.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

M&S Environmental Landscapes, Inc.

12192 Mac's Road
 Redding, CA 96003
 530-241-1418
 Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

8/26/14

Bids 8/27/14

Bid For - Hat Creek Bridge to East of Burney Route 299

Cal-trans Contract # 02-2E74U4

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
35	Hydroseed	SQFT	375500	\$ 0.142	\$ 53,321.00

TOTAL \$ 53,321.00

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$700.00 each.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

Back To Query Form

Search Returned 1 Records

Thu Apr 24 10:07:58 PDT 2014

Query Criteria

Firm ID: 30736

Firm Type: DBE

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MACS ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	shelley@mandsenviron.com; michael@mandsenviron.com
Contact Name	MICHAEL A. SMITH
Area Code	(530)
Phone Number	241-1418
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;

ACDBE NAICS

Work Codes

C0520 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;

Licenses

C27 Landscaping Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Back To Query Form

BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts


This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

- * 561730 Landscaping Services
- 238910 Site Preparation Contractors

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 30736
Renewal Date : April 1, 2016



Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

April 3, 2014

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 10:54:45 PDT 2014

Query Criteria

Firm/DBA Name: M & S

Firm Type: DBE

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MACS ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	shelley@mandsenviron.com; michael@mandsenviron.com
Contact Name	MICHAEL A. SMITH
Area Code	(530)
Phone Number	241-1418
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;
 ACDBE NAICS	
 Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

DRAGON MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649
dragonmaterial@yahoo.com

D.B.E.

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

Tullis, Inc.
Attn: Chris Brimhall
Date: 08/27/14

Project: Caltrans 02-2E74U4, Roadway Excavation, Hot Mix Asphalt & Drainage

Material: 400 Ton - PG 64-28M
Delivered Price: \$742.00 Per U.S. Ton + Any applicable taxes

ORIGIN: Valero, Benicia
DESTINATION: Tullis - NSA

-
- *Indexed 5% Crude
 - *Standby after 1 hour from scheduled delivery time at \$100.00 per hour
 - *Pricing based on full loads - 26.00 ton
 - *Fuel surcharge - rate increase - add \$1.00 for every \$.10 increase if California On-Highway reaches \$4.25 per gallon. www.eia.gov \$4.084 on bid day.

$$400 \text{ TONS} \times 742^{\text{ee}} / \text{TON} = \$296800^{\text{ee}}$$

TOTAL DBE CLAIM:

$$\$296800^{\text{ee}} \times 60\% = \underline{\underline{\$178080^{\text{ee}}}} \leftarrow$$

[Back To Query Form](#)**Search Returned 1 Records**

Fri Aug 29 10:27:35 PDT 2014

Query Criteria

Firm ID: 37444

Firm Type: DBE

Firm ID	37444
Firm/DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	377 W FALLBROOK AVE., SUITE 107
Address Line2	
City	FRESNO
State	CA
Zip Code1	93711
Zip Code2	
Mailing Address Line1	P.O. BOX 27800
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93729
Mailing Zip Code2	7800
Certification Type	DBE
EMail	dragonmaterial@yahoo.com
Contact Name	SUMMER BRADFORD
Area Code	(559)
Phone Number	351-8822
Fax Area Code	(559)
Fax Phone Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;

ACDBE NAICS

Work Codes C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;

Licenses**Trucks** FOR HIRE - 12;**Gender** F**Ethnicity** HISPANIC**Firm Type** DBE[Back To Query Form](#)

D.B.E.

Sub Bid Quote from:

Charlie's Custom Excavating, Inc.

CA. LIC# 892338

TRAFFIC CONTROL DIVISION

Ph: 530-221-3626

P.O. Box 1160

FAX: 530-221-7563

Palo Cedro, CA. 96073

CELL: 530-949-6852

UDBE Cert # 37820 SBE Cert # 1288320

CALTRANS PROJECT # 02-2E74U4

	DESCRIPTION	TOTAL
	Bid Opens 8-27-2014	
	2 man flagging crew - 8 hr shift (ref. std. plan T13) All cones and advanced portable warning signs as needed	\$ 1195.00
	Additional Flagger- 8 hr shift (per person)	\$ 570.00
	Over time per hr	\$ 85.00
	Double time per hr	\$ 105.00
	All night work is billed an additional (\$ 3.50 per hr)	\$ 3.50
	Pilot car with Operator - 8 hour shift - no mileage charge Time and a half billed at \$92.00 per hr Double time Rate 105.00 per hr	\$ 650.00
	PORTABLE CHANGEABLE MESSAGE BOARD with CCEI Traffic Control ONLY.	\$ 1150.00 a month
	Prices are good for 30 days from the date of this proposal, after that, prices are subject to adjustment based on fuel prices or wage requirement increases. Special Shifts and Subsistence areas will require changes to manpower rates at the amount required only. Traffic control bid based on a minimum of 5 consecutive days. 10 Days notice required prior to job start date or major changes in operations. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. This bid is in good faith however; all bid items are subject to staff and equipment availability at the time of project start date. We hold both a C-31 and A license UDBE and Small Business Certified with the State of California. Will sign Union Agreement if needed. Call Charlie Jurin 530-949-6852 or Chris Wisinger 530-227-3965 with any questions	

$$\$1195 \times 65 \text{ days} = \$77,675.00$$

[Back To Query Form](#)

Search Returned 1 Records

Wed Aug 27 09:40:51 PDT 2014

Query Criteria

Firm ID: 37820
 Firm Type: DBE

Firm ID	37820
Firm/DBA Name	CHARLIE'S CUSTOM EXCAVATING, INC
Address Line1	21113 GILBERT DRIVE
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	PD BOX 1160
Mailing Address Line2	
Mailing City	PALO CEDRO
Mailing State	CA
Mailing Zip Code1	96073
Mailing Zip Code2	
Certification Type	DBE
EMail	office@ccexcavatinginc.com
Contact Name	CHARLES JURIN
Area Code	(530)
Phone Number	221-3626
Fax Area Code	(530)
Fax Phone Number	221-7563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 06; 10;
DBE NAICS	113310; 237110; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



CREATIVE STRUCTURAL SOLUTIONS AND MATERIAL GROUP

a certified DBE (41167), Small Business (#1752995), SBE (#44753), EDWOSB, and WBE (Von #13030008)

MATERIAL SUPPLY QUOTE

PROJECT: Caltrans 02-2E74U4
 Shasta County About 8 Miles East Of Burney From 1.0 Mile West of Hat Creek Bridge To Hat Creek Bridge
ATTENTION: All Bidders

DATE: 8/26/2014
BID DATE: 8/27/2014
QUOTE #: 140827-01

To All Bidders: Quantities on this quotation are estimates only and are not guaranteed to be accurate. All final quantities, including overlap requirements, are the responsibility of the contractor/purchaser. Unit prices are subject to change if items on this quote are purchased separately.

D.B.E.

* DUE TO THE HIGH COST OF FUEL, FUEL SURCHARGES LEVIED BY THE CARRIER WILL BE PREPAID AND ADDED TO THE INVOICE *

BID ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	EXTENDED PRICE
10	3,000	lf	8" x 25' Rice Straw Wattle Fiber Roll	\$ 0.80	\$ 2,400.00
10a	15	bundle	1" x 2" x 24" Wood Stake 50/Bundle	\$ 17.75	\$ 266.25
42	8	rolls	ESA Fence (Orange Safety Fence 4' x 100')	\$ 38.25	\$ 306.00
42a	93	ea	6' Stakes, T.25lb Painted w/ Plate (assumed 8' o.c.)	\$ 7.35	\$ 679.88
50	1,080	lf	18" HDPE pipe, B/S, non-perf	\$ 10.10	\$ 10,908.00
51	760	lf	24" HDPE pipe, B/S, non-perf	\$ 17.25	\$ 13,110.00
52	44	lf	18" Galv. CSP 14ga	\$ 13.95	\$ 613.80
52a	1	ea	18" Galv. Dimple Band	\$ 20.25	\$ 20.25
53	10	lf	24" Galv. CSP 14ga	\$ 18.50	\$ 185.00
53a	1	ea	24" Galv. Dimple Band	\$ 25.00	\$ 25.00
54	190	lf	36" Galv. CSP 10ga	\$ 49.50	\$ 9,405.00
54a	9	ea	36" Galv. Dimple Band	\$ 35.80	\$ 322.20
55	36	lf	18" Galv. CSP 14ga down drain, rerolled ends	\$ 13.90	\$ 500.40
55a	1	ea	18" Galv. Elbow 14ga 37-deg, rerolled ends	\$ 162.90	\$ 162.90
55b	3	ea	18" Galv. Annular Band	\$ 20.25	\$ 60.75
55c	3	ea	18" Neoprene Gasket 59" Long	\$ 9.25	\$ 27.75
55d	2	ea	18" Anchor Assembly	\$ 138.50	\$ 277.00
55e	2	ea	18" Galv. End Section w/Strap 59"	\$ 90.25	\$ 180.50

FOB Point: Origin, Freight Incl. Freight: \$850.00
 Subtotal: \$ 40,300.68
 Sales Tax Rate: N/A Sales Tax: Not Included
TOTAL \$ 40,300.68

Terms of Sale - Prices are F.O.B. origin unless otherwise specified. Prices quoted F.O.B. jobsite are based on a one time delivery charge. Any subsequent shipping will be charged to the Buyer. Unloading of material by others. Freight quote includes one hour of offloading time. Additional time will be charged at \$150 per hour. Payment terms are Net 30 days from date of invoice, subject to credit approval. A 1.5%/month finance fee will be charged on all past due balances. Sales tax is not included unless otherwise specified. Prices are good for 30 days from the date of this quotation. Buyer must notify seller in writing of any special provisions required for each job such as material needed to meet any ARRA or buy American requirements prior to quotation of pricing and delivery. Failure to do so will result in the assumption that no special provisions apply. Any legal fees resulting in the collection of past due balances is the responsibility of the contractor/purchaser. THE TERMS OF THIS SALE ARE SUBJECT TO SPEARS & ERNST CIVIL SOLUTION'S STANDARD TERMS AND CONDITIONS WHICH ARE INCLUDED ON THE BACK SIDE OF THIS QUOTATION (and can be downloaded at spearscivilsolutions.com/terms).

ACCEPTED

Subject to being awarded the contract, we hereby order the material described above, at the prices specified, subject to all terms and conditions appearing on this quotation.

40,300.68 - 306.00 - 679.88 = 39,314.80
 39,314.80 x 1.075 = 42,263.41
 42,263.41 x 60% = 25,358.05

By: _____
 Company: _____
 Title: _____ Date: _____
 Ship to Address: _____
 P.O. Number: _____

By: Gina Spears
 Title: Owner

Standard Terms & Conditions For Spears and Ernst, LLC dba SPECS

1. APPLICABILITY. These Standard Terms & Conditions for Acceptance of Purchase Orders hereafter, "Standard Terms") shall apply to all purchase orders or other Supply Arrangements (hereafter defined) submitted by any customer ("Buyer") of Spears & Ernst Civil Solutions LLC, and/or its affiliates (collectively, "SPECS") regardless of the form or medium of Buyer's purchase order, and regardless of whether Seller's actions are deemed to be a prior offer of Buyer's purchase order or acceptance thereof and regardless of SPECS' execution of any agreement or other instrument/document required by Buyer. If SPECS is deemed to be accepting a prior offer of Buyer, such acceptance is limited to the terms contained herein. Buyer's acceptance of any goods shipped or services provided by SPECS shall constitute acceptance of these Standard Terms, regardless of any conflicting terms or waiver language contained in any Buyer purchase order, general terms & conditions, or other Supply Arrangement. Any proposal for additional or different terms or any attempt by Buyer to vary in any degree any of the Standard Terms is hereby rejected, but such proposals shall not operate as a rejection of an offer by SPECS unless such variances are in the terms of the description, quantity, price or delivery schedule of the goods or services, but shall be deemed a material alteration thereof, and the offer by SPECS shall be deemed accepted by Buyer without said additional or different terms.

2. ACCEPTANCE OF ORDERS. All Buyer purchase orders shall be deemed accepted when SPECS issues an order acknowledgment to Buyer or when SPECS begins performance of the order. All orders accepted by SPECS shall be governed by these Standard Terms and by any additional terms and conditions which are expressly agreed upon by authorized representatives of the parties in a fully executed Supply Arrangement. Unless otherwise agreed to in a Supply Arrangement, SPECS shall have no obligation to accept any particular Buyer purchase order and these Standard Terms shall control.

3. SHIPMENT/DELIVERY DATES. The delivery date is only an estimate of when the product will be shipped. SPECS shall use reasonable efforts to meet any shipment or delivery date stated in any Buyer purchase order, but SPECS assumes no liability for loss or damage (including any direct, incidental, consequential or punitive damages) due to delays or failure to meet any Buyer-specified delivery date. If SPECS cannot meet such shipment or delivery date, it will promptly notify Buyer. Buyer will designate common carriers for the shipment of all products (but if Buyer fails to designate a carrier, SPECS shall have the right to select a carrier on Buyer's behalf). To the extent a quoted price for any product does not expressly include shipping, the cost thereof shall be paid directly by Buyer. SPECS reserves the right to make delivery in installments (including both advance shipments and back orders). All such installments shall be separately invoiced and paid for when due, without regard to subsequent deliveries. Delivery of an installment shall not relieve Buyer of its obligation to accept remaining deliveries. SPECS shall have no responsibility to ship goods to any location other than those in the United States, Canada or Mexico unless Buyer has previously secured all applicable permits and licenses for the transfer of goods.

4. TAXES/DUTIES. Applicable sales, excise, use and other taxes, and import/export duties and other charges, are in addition to any prices quoted by SPECS and shall be paid by Buyer.

5. PRICE CHANGES. The price shall be as set forth on the Supply Arrangement and due within thirty (30) days of delivery unless otherwise specified in writing. With respect to any "open" or "blanket" purchase order of Buyer, or if any Supply Arrangement contemplates the purchase/sale of products or services beyond a 6 month period, SPECS may from time-to-time (but no more than once in any 6 month period) increase the price of any particular product or service by an amount proportional to any increase in SPECS' labor, utility or other verifiable costs respecting such product or service. Additionally, in the event SPECS' raw material costs materially increase, SPECS may pass on such increases to Buyer at any time. Prices shall be adjusted to SPECS' prices in effect at the time of shipment.

6. CREDIT; LATE PAYMENTS. Any obligation of SPECS to extend credit to Buyer is conditional upon Buyer's timely payment of invoices, and upon the continued financial stability of Buyer. SPECS reserves the right to limit, cancel or revoke credit of Buyer at any time for any reason, and SPECS may require or demand payment or adequate assurances of performance from Buyer prior to performing any aspect of the sale of goods hereunder. Late payments on invoices shall bear interest at 1.5% per month or the highest rate allowed by applicable law, whichever is less. SPECS shall be entitled to recover its costs of collection of any past due invoice, including court costs and reasonable attorneys' fees. Buyer agrees that SPECS shall have the right to obtain financial information on a quarterly basis and shall be entitled to annual tax returns.

7. WARRANTY. SPECS shall provide an "industry standard" warranty on all of its goods and services. If there is no industry standard, then SPECS' sole warranty obligation for all goods and services that are or become defective in material or workmanship within twelve (12) months from the date of shipment or performance shall be limited to the replacement or repair of the defective goods or services free of charge. SPECS' warranty obligations hereunder are contingent upon the following conditions: SPECS is promptly notified of the defect; Buyer establishes to SPECS' reasonable satisfaction that any goods have been properly handled, stored, installed, maintained and operated; the goods were not materially altered; the defect did not occur after receipt of shipment; and upon SPECS' request, Buyer will return the defective goods or part thereof to SPECS. The foregoing warranty is a limited warranty, and is in lieu of all other warranties, express or implied. EXCEPT AS EXPRESSLY STATED IN THIS SECTION, SPECS DISCLAIMS AND DOES NOT MAKE ANY ADDITIONAL REPRESENTATIONS, WARRANTIES AND/OR INDEMNITIES OF ANY KIND (WHETHER BY IMPLICATION OR OPERATION OF LAW) WITH RESPECT TO THE PRODUCTS, INCLUDING WITHOUT LIMITATION ANY REPRESENTATIONS, WARRANTIES AND/OR INDEMNITIES AS TO MERCHANTABILITY, FITNESS FOR A PARTICULAR PURPOSE, PRICE, PATENT OR ANY OTHER MATTER. THIS SECTION SURVIVES THE TERMINATION OR CANCELLATION HEREOF.

8. REMEDIES AND LIABILITIES. BUYER AGREES THAT SPECS' LIABILITY AND BUYER'S SOLE AND EXCLUSIVE REMEDY FOR ANY CLAIM OF ANY KIND HEREUNDER OR RELATING TO THE GOODS OR SERVICES DELIVERED BY SPECS SHALL BE (A) THE REPAIR OR REPLACEMENT AT SPECS' OPTION OF DEFECTIVE GOODS OR SERVICES, OR (B) A REFUND OF THE PRICE ALLOCABLE TO THE DEFECTIVE GOODS OR SERVICES IF SPECS IS UNABLE TO EFFECTIVELY REPAIR, REPLACE OR CORRECT SUCH DEFECT IN A REASONABLE TIME AFTER USING ITS REASONABLE EFFORTS. UNDER NO CIRCUMSTANCES SHALL SPECS HAVE ANY LIABILITY WHATSOEVER FOR INCIDENTAL, CONSEQUENTIAL (INCLUDING LOSS OF BUSINESS OR PROFITS) OR PUNITIVE DAMAGES, NOR SHALL BUYER BE ENTITLED TO OBTAIN INJUNCTIVE RELIEF AGAINST SPECS FOR ANY REASON WHATSOEVER.

9. RISK OF LOSS; TITLE. Possession and risk of loss for all goods shall pass to Buyer upon SPECS' delivery of such goods to any carrier, common or otherwise. Title to such goods shall not pass until they have been fully paid for by Buyer. Buyer shall have been deemed to have accepted the goods and services as delivered within five (5) business days of delivery unless Buyer shall notify SPECS of any deficiency in writing.

10. ASSIGNMENT. Buyer shall not assign its interest in any Supply Arrangement without SPECS' prior written consent.

11. INDEMNITY. To the maximum extent allowed by law, Buyer shall reimburse, indemnify and hold SPECS and its employees and agents harmless from and against any claims, demands, liabilities, damages, suits, judgments, losses, costs and/or expenses (including attorneys' fees and other expenses of any litigation) suffered and paid by SPECS (collectively, "Losses") that relates to or arises on account of (a) Buyer's negligence, use, ownership, maintenance, transfer, transportation or disposal of the goods and services delivered by SPECS or (b) Buyer's violation or alleged violation of any federal, state, county or local law, rule or regulation.

12. INTELLECTUAL PROPERTY.

(a) If Buyer provides SPECS with any specifications for goods or services to be furnished by SPECS, Buyer shall reimburse, indemnify, defend and hold SPECS harmless from and against any Losses concerning, arising out of or relating to any claimed or actual infringement of any patent, copyright, trade secret or other intellectual property rights of any third party respecting such goods or services.

(b) Except with respect to any product that Buyer has specifically contracted with SPECS to design or develop, (i) any product or any improvement to any product developed by SPECS, and (ii) any method or process of production respecting the product or improvement thereto developed by SPECS, shall be the sole property of SPECS.

(c) Buyer may use SPECS' trademarks only to sell new SPECS products purchased by Buyer directly from SPECS, and for no other reason. Buyer shall not take any or fail to take any action that may dilute SPECS' trademarks.

(Revised January 10, 2014)

(d) Except as expressly set forth herein, (i) SPECS shall have no obligation to sell, assign, license, or transfer intellectual property of any kind to Buyer, and (ii) Buyer shall have no right to use any intellectual property of SPECS without the express written consent of SPECS, which may be withheld in its sole discretion. SPECS may enforce this Section through injunction or otherwise.

13. FORCE MAJEURE. SPECS shall be temporarily excused from performance under any Supply Arrangement to the extent such non-performance is caused by acts of God, war, terrorism, riot, embargoes, fire, floods or other severe weather problems, accidents or other casualty, quarantine restrictions, factory conditions, labor disputes, governmental acts, orders or regulations, delays in transportation, shortage of transport vehicles, labor or materials or other circumstances beyond the reasonable control of SPECS. SPECS shall use all available commercially reasonable efforts to remedy the circumstances causing the non-performance, or shall take steps to work around such circumstances. Promptly after the circumstances causing the non-performance are remedied, SPECS shall resume performing.

14. TERMINATION. Buyer may terminate this contract in whole or in part upon notice in writing to Seller. Seller shall immediately stop work and transfer to Buyer title to all completed and partially completed products and to any raw materials or supplies acquired by Seller especially for the purpose of performing this contract, and Buyer shall pay Seller the sum of the following: (1) the contract price for all products which have been completed prior to termination; (2) the cost to Seller of the material or work in process plus a reasonable profit thereon, but in no event more than the contract price; (3) the cost f.o.b. origin of materials and supplies acquired especially for the purpose of performing this contract; and (4) reasonable cancellation charges, if any, paid by Seller to settle any commitment(s) made for the purpose of this contract.

15. MISCELLANEOUS. Notwithstanding any Buyer purchase order or Buyer standard terms and conditions to the contrary:

(a) Buyer shall have no right to (i) inspect SPECS' facilities, (ii) examine SPECS' books, records or other documents, or (iii) seek or obtain any information from SPECS deemed proprietary or confidential by SPECS in its sole discretion, without the express written consent of SPECS obtained in each instance, which consent may be withheld in SPECS' sole discretion.

(b) SPECS shall have no obligation to sell or otherwise transfer any raw materials, work-in-progress, tools, dies, jigs, fixtures, molds, patterns, templates, models, mock-ups, gauges, drawings, equipment/machinery or other means of production to Buyer except where the same was specifically designed, developed and/or purchased by SPECS solely for Buyer's account under a bona fide Supply Arrangement and has been fully paid for by Buyer.

(c) SPECS shall have no obligation to comply with any agreements between Buyer and any third party unless SPECS is furnished a written copy of such agreement and expressly agrees to so comply in a signed writing after SPECS' receipt of such copy.

(d) SPECS shall not be required to obtain any property, liability or other type of insurance for its own account or for the account of Buyer or its property.

(e) SPECS shall not be required to arbitrate any claim against Buyer or Buyer's customers or agents, or bring or defend any such claim in any particular forum.

(f) In the event of any formal dispute resolution proceeding between the parties, the prevailing party shall be entitled to recover its reasonable attorney's fees and other expenses of dispute resolution, such as arbitrator fees, case filing fees, costs of transcription and expert witness fees.

(g) The substantive laws of the State of California shall apply to all dealings and transactions between Buyer and SPECS.

16. CONFLICT OF TERMS. These Standard Terms supersede any prior purchase orders, supply agreements, nomination letters, proposals, quotations, requisitions, oral statements and/or representations, Buyer standard terms and conditions, correspondence or similar matters (collectively, "Supply Arrangements") between the parties or their representatives. Any conflict between these Standard Terms and other Supply Arrangements shall be resolved in favor of these Standard Terms. Buyer's acceptance of any goods shipped or services provided by SPECS shall constitute acceptance of these Standard Terms. If at any time (i) Buyer claims or asserts that these Standard Terms are not applicable to any Supply Arrangement between SPECS and Buyer, or (ii) a determination is made by a court, arbitration panel or other legal authority that these Standard Terms do not apply to any Supply Arrangement between the parties, SPECS shall have the right to immediately terminate such Supply Arrangement without liability or further obligation to Buyer. However, the failure or refusal of SPECS to so terminate any Supply Arrangement shall not constitute or be deemed a waiver by SPECS of the effectiveness or enforceability of these Standard Terms. SPECS reserves the right to amend these Standard terms from time to time.

17. WAIVER. Either party hereto may waive any requirement, condition or obligation to be performed by the other party, provided any such waiver is in writing and executed by the party waiving the requirement, condition or obligation and shall be specifically designated as a waiver hereunder with reference to the applicable section. A waiver by a party of any breach of any term, covenant, or condition contained herein to be performed by a party, or the delay, forbearance, indulgence or failure of a party in exercising any right hereunder on account of such breach, or the partial exercise of such right, shall not be deemed a waiver of any subsequent breach of the same term or any other term, covenant or condition hereof.

18. DELIVERY. Unless otherwise agreed to in writing by the Seller, the Buyer hereby agrees to take delivery of the materials on this order within the later of thirty (30) days after the want date shown on the face of the order or within thirty (30) days after notification, oral or written, that the materials are ready for shipment. In the event that the Buyer does not arrange to take delivery of the materials in accordance with this Contract, Seller, at Seller's option, may:

(a) invoice the Buyer for the materials less freight if applicable; store the material in Seller's yard for a period not to exceed sixty (60) days from the date of invoice; charge a storage fee not to exceed 5% per month or fraction thereof of the selling price of the stored materials; add any applicable price increases listed on the face of the order; charge for any repair work to protective coatings harmed by weathering while such material is being stored; and charge applicable freight when shipment to the Buyer is made. Materials remaining in storage after sixty (60) days from the invoice date shall become the property of the Seller for disposition at the Sellers' discretion. In that event, Buyer shall not be liable for the invoice price of the materials, but shall be liable for the storage fee and any repair work to protective coatings.

(b) Cancel the order and invoice the Buyer for cancellation charges, which shall be 25% of the selling price of the materials if the materials are standard, in-stock material, or the full selling price if the materials are special or nonstandard in nature and were specially fabricated for the Buyer.

19. SEVERABILITY. If any provision of this Agreement or any related document or instrument is held to be illegal, invalid or unenforceable under present or future laws, such provision shall be either reformed by a court of competent jurisdiction to reflect the intent of the parties, or deleted from the Agreement by the court, whichever course of action in the opinion of the court would best reflect the intent of the parties, taking into consideration all provisions of this Agreement. If a provision is deleted, the remaining provisions hereof shall remain in full force and effect and shall not be affected by the illegal, invalid or unenforceable provision or by severance herefrom.

20. WAIVER OF JURY TRIAL. BUYER AND SPECS ACKNOWLEDGE THAT THE RIGHT TO TRIAL BY JURY IS A CONSTITUTIONAL ONE, BUT THAT IT MAY BE WAIVED. EACH OF THE BUYER AND SPECS, AFTER CONSULTING (OR HAVING THE OPPORTUNITY TO CONSULT) WITH COUNSEL OF ITS CHOICE, KNOWINGLY, VOLUNTARILY AND INTENTIONALLY WAIVES ANY RIGHT TO TRIAL BY JURY IN ANY ACTION OR OTHER LEGAL PROCEEDING ARISING OUT OF OR RELATING TO ANY OTHER DOCUMENT PERTAINING TO ANY ORDER.

21. VENUE. The parties hereby agree that all actions or proceedings arising directly or indirectly, from this Agreement shall be litigated in courts having a situs within the state of California, and the parties hereby consent to the jurisdiction of any local, state or federal courts that is located within the state of California.

22. STATUTE OF LIMITATIONS. Any action resulting from any breach on the part of SPECS as to the goods or services delivered hereunder must be commenced within one year after the cause of action has accrued.

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 10:53:45 PDT 2014

Query Criteria

Firm ID: 41167
 Firm Type: DBE

Firm ID	41167
Firm/DBA Name	SPECS (SPEARS AND ERNST CML SOLUTIONS)
Address Line1	5430 VIA ALCAZAR
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92111
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	aemst@specscivilsolutions.com
Contact Name	AMANDA ERNST
Area Code	(858)
Phone Number	790-1445
Fax Area Code	(858)
Fax Phone Number	724-1198
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 14; 15; 16; 19; 33; 35; 36; 37; 40; 42; 54; 56;
Districts	05; 06; 07; 08; 09; 11;
DBE NAICS	423990;

ACDBE NAICS

Work Codes	C0621 LANDSCAPING MATERIAL SUPPLIER; C0671 Draining Systems Supplier;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Item No	Description	Supplier	Quote	60%
10	TEMPORARY FIBER ROLL supply	Specs	\$2,929.57	\$1,757.74
50	18" PLASTIC PIPE supply	Specs	\$11,985.22	\$7,191.13
51	24" PLASTIC PIPE supply	Specs	\$14,404.67	\$8,642.80
52	18" CORRUGATED STEEL PIPE (.079" THICK) supply	Specs	\$696.67	\$418.00
53	24" CORRUGATED STEEL PIPE (.079" THICK) supply	Specs	\$230.74	\$138.44
54	36" CORRUGATED STEEL PIPE (.138" THICK) supply	Specs	\$10,687.81	\$6,412.69
55	18" CORRUGATED STEEL DOWNDRAIN (.079" THICK) supply	Specs	\$1,328.73	\$797.24

\$42,263.41 **\$25,358.05**

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See attachment	2/5		

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See attachment	3, 6, 7				

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
See attachment 4 & 5	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See attachment 4			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

We gave assistance with plans and specs. We answered questions about the scope of work for all subs that asked.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

No such assistance was requested.

8. Include additional data to support a demonstration of good faith efforts.

See attachment 2
 Placed multiple phone calls & emails to assist DBE's

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

Attachment 1

Item Description	Bidder Normally performs Item	Item Broken Down to Facilitate Participation	Amount	Percentage of Contract
LEAD COMPLIANCE PLAN	N	Y	\$ 1,500.00	0.04%
CONSTRUCTION AREA SIGNS	Y	Y	\$ 5,060.00	0.14%
TRAFFIC CONTROL SYSTEM	Y	Y	\$ 103,400.00	2.88%
PORTABLE CHANGEABLE MESSAGE SIGN (LS)	N	Y	\$ 9,500.00	0.26%
JOB SITE MANAGEMENT	Y	N	\$ 10,000.00	0.28%
PREPARE STORM WATER POLLUTION PREVENTION PROGRAM	N	Y	\$ 2,000.00	0.06%
STORM WATER ANNUAL REPORT	N	Y	\$ 2,000.00	0.06%
TEMPORARY CHECK DAM	Y	Y	\$ 9,000.00	0.25%
TEMPORARY DRAINAGE INLET PROTECTION	Y	Y	\$ 800.00	0.02%
TEMPORARY FIBER ROLL	Y	Y	\$ 23,100.00	0.64%
TEMPORARY CONCRETE WASHOUT	Y	Y	\$ 100.00	0.00%
TEMPORARY FENCE (TYPE ESA)	Y	Y	\$ 2,220.00	0.06%
TREATED WOOD WASTE	N	Y	\$ 1,700.00	0.05%
ABANDON CULVERT (LF)	Y	N	\$ 1,980.00	0.06%
OBLITERATE SURFACING	Y	Y	\$ 4,589.00	0.13%
REMOVE FENCE	Y	N	\$ 3,090.00	0.09%
REMOVE MARKER	Y	N	\$ 46.00	0.00%
REMOVE GUARDRAIL	N	Y	\$ 7,860.00	0.22%
REMOVE ROADSIDE SIGN	Y	N	\$ 1,200.00	0.03%
REMOVE CULVERT	Y	N	\$ 8,700.00	0.24%
REMOVE INLET	Y	N	\$ 600.00	0.02%
REMOVE HEADWALL	Y	N	\$ 500.00	0.01%
REMOVE DELINEATOR	Y	N	\$ 240.00	0.01%
RELOCATE ROADSIDE SIGN-ONE POST	N	Y	\$ 250.00	0.01%
RECONSTRUCT TURNABLE ROADSIDE SIGN	N	Y	\$ 500.00	0.01%
COLD PLANE ASPHALT CONCRETE PAVEMENT	N	Y	\$ 5,600.00	0.16%
SAND BACKFILL	Y	N	\$ 320.00	0.01%
CLEARING AND GRUBBING (LS)	Y	Y	\$ 46,660.00	1.30%
DEVELOP WATER SUPPLY	Y	N	\$ 20,000.00	0.56%
DUST PALLIATIVE	Y	Y	\$ 6,000.00	0.17%
ROADWAY EXCAVATION	Y	Y	\$ 1,005,700.00	27.97%
SHOULDER BACKING	Y	Y	\$ 15,200.00	0.42%
DITCH EXCAVATION	Y	Y	\$ 16,920.00	0.47%
WOOD MULCH	N	Y	\$ 41,040.00	1.14%
HYDROSEED	N	Y	\$ 56,325.00	1.57%
FINISHING ROADWAY	Y	Y	\$ 24,500.00	0.68%

Item Description	Bidder Normally performs Item	Item Broken Down to Facilitate Participation	Amount	Percentage of Contract
CLASS 2 AGGREGATE BASE (CY)	Y	Y	\$ 417,690.00	11.62%
HOT MIX ASPHALT (TYPE A)	Y	Y	\$ 1,090,000.00	30.32%
PLACE HOT MIX ASPHALT DIKE (TYPE C)	N	Y	\$ 99.00	0.00%
PLACE HDT MIX ASPHALT DIKE (TYPE E)	N	Y	\$ 3,510.00	0.10%
PLACE HOT MIX ASPHALT DIKE (TYPE F)	N	Y	\$ 6,930.00	0.19%
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	Y	Y	\$ 1,980.00	0.06%
TACK COAT	Y	Y	\$ 1,600.00	0.04%
EARTH RETAINING SYSTEM (RAILING COMPONENTS)	N	Y	\$ 12,600.00	0.35%
MINOR CONCRETE (MINOR STRUCTURE)	N	Y	\$ 46,438.00	1.29%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	N	Y	\$ 1,365.00	0.04%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	N	Y	\$ 455.00	0.01%
ROADSIDE SIGN - ONE POST	N	Y	\$ 1,000.00	0.03%
ROADSIDE SIGN - TWO POST	N	Y	\$ 200.00	0.01%
18" PLASTIC PIPE	Y	Y	\$ 97,200.00	2.70%
24" PLASTIC PIPE	Y	Y	\$ 73,500.00	2.04%
18" CORRUGATED STEEL PIPE (.079" THICK)	Y	Y	\$ 3,960.00	0.11%
24" CORRUGATED STEEL PIPE (.079" THICK)	Y	Y	\$ 980.00	0.03%
36" CORRUGATED STEEL PIPE (.138" THICK)	Y	Y	\$ 24,700.00	0.69%
18" CORRUGATED STEEL DOWNDRAIN (.079" THICK)	Y	Y	\$ 2,880.00	0.08%
18" ANCHOR ASSEMBLY	Y	Y	\$ 600.00	0.02%
18" STEEL FLARED END SECTION	Y	Y	\$ 200.00	0.01%
36" PRECAST CONCRETE PIPE INLET	Y	Y	\$ 6,000.00	0.17%
SMALL-ROCK SLOPE PROTECTION	Y	Y	\$ 18,000.00	0.50%
ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)	Y	Y	\$ 810.00	0.02%
ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	Y	Y	\$ 7,920.00	0.22%
ROCK SLOPE PROTECTION FABRIC (CLASS 8)	Y	Y	\$ 960.00	0.03%
MISCELLANEOUS IRON AND STEEL	N	Y	\$ 13,570.00	0.38%
DELINEATOR (CLASS 2)	N	Y	\$ 3,900.00	0.11%
MILEPOST MARKER	N	Y	\$ 540.00	0.02%
MARKER (CULVERT)	N	Y	\$ 1,350.00	0.04%
OBJECT MARKER (TYPE L-1)	N	Y	\$ 480.00	0.01%
METAL BEAM GUARD RAILING (STEEL POST)	N	Y	\$ 85,560.00	2.38%
CABLE RAILING	N	Y	\$ 3,300.00	0.09%
END ANCHOR ASSEMBLY (TYPE SFT)	N	Y	\$ 2,850.00	0.08%
ALTERNATIVE IN-LINE TERMINAL SYSTEM	N	Y	\$ 3,500.00	0.10%
ALTERNATIVE FLARED TERMINAL SYSTEM	N	Y	\$ 5,200.00	0.14%
THERMOPLASTIC PAVEMENT MARKING	N	Y	\$ 1,650.00	0.05%
THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	N	Y	\$ 13,800.00	0.38%
MOBILIZATION	Y	Y	\$ 200,000.00	5.56%

Attachment 2

List of Solicited DBEs and Dates

Steve Manning Construction, Inc.
 Good Faith Efforts Documentation - DBE Caltrans
 Contract No. 02-2E74U4

Firm ID	Firm/DBA Name	Area Code	Phone Number	Fax Number	1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
41039	6 RIVERS CONSTRUCTION, INC.	530	530 515-7563	530 625-5423	8/18/14 @ 2:36	Chip - NO			NO	
33638	A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION,	310	310 793-2310	310 793-2312	8/18/14 @2:37	Not a Subcontractor			NO	
5270	A B S L CONSTRUCTION	510	510 727-0900	510 727-0910	8/18/14 @2:39	YES			YES	
219	A C DIKE CO	916	916 645-7747	916 645-9618	8/18/14 @2:40	YES			YES	8/25/2014
27381	A F M ENVIRONMENTAL INC.	916	916 374-9526	916 374-9527	8/18/14 @ 2:42	Left Message	Fax 8/22/14			
40975	A I M CONSULTING SERVICES	323	271-4602		8/18/14 @ 2:44	Earl - NO			NO	
40020	A P S I CONSTRUCTION MANAGEMENT	949	949 679-0202	949 679-0212	8/18/14 @ 2:45	Not a Subcontractor			NO	
40742	A S CONTRACTORS, INC.	209	209 742-6684	209 966-2643	8/18/14 @ 2:48	Left Message	Fax 8/22/14	Fax - NO	NO	
40162	A STEP ABOVE	707	707 514-7585	707 448-4917	8/18/14 @ 2:51	Lydsey - Will Check	8/25/14 @ 2:36	Lydsey - NO	NO	
32142	A-1 ORNAMENTAL IRON WORKS, INC.	559	559 251-1447	559 251-4169	8/18/14 @ 2:54	Left Message	Fax 8/22/14			
32335	A.J. VASCONI GEREAL ENGINEERING	925	691-9400		8/18/14 @ 2:55	Left Message	8/25/14 @ 2:38	# no good		
31327	AARON BROTHERS GLASS CO.	562	562 692-9259	562 699-3977	8/18/14 @ 2:56	Left Message	Fax 8/22/14			
33166	ABA	415	415 661-6486	415 664-1858	8/18/14 @ 2:57	# no good	8/22/14 @ 2:18	Fax # no good		
37118	ABSOLUTE URETHANE	559	559 241-0160	559 227-2212	8/18/14 @ 2:59	Louis - Please fax	Fax 8/22/14			
32174	ACCORD ENGINEERING, INC	714	949 241-7200	949 251-0563	8/18/14 @ 3:01	Left Message	Fax 8/22/14			
35820	ACCURATE CONSTRUCTION COMPANY INC	909	909 592-4455	909 592-7744	8/18/14 @ 3:03	Nicole - Going to Call Back	8/25/14 @ 2:39	# no good		
26422	ACUMEN BUILDING ENTERPRISE, INC.	510	510 530-3029	510 530-3125	8/18/14 @ 3:05	Stephanie - NO			NO	
36952	ADC CONSTRUCTION MANAGEMENT, INC.	408	408 297-1881	408 294-3186	8/18/14 @ 3:06	Veronica - NO			NO	
39285	AHI CONSTRUCTION, INC.	916	916 400-3710	916 400-3711	8/18/14 @ 3:07	Bryan - NO			NO	
42023	AHTNA DESIGN-BUILD, INC	714	714 824-3471	714 824-3474	8/18/14 @ 3:08	Craig - NO			NO	
38545	AIC PAINTING CORP	408	408 986-0140	408 986-0142	8/18/14 @ 3:09	# no good	8/22/14 @2:23	Fax # no good		
35796	AIR MANAGEMENT INDUSTRIES, INC.	909	909 945-0041	909 945-9994	8/18/14 @ 3:10	Shawn - NO			NO	
33975	AJK COMMUNICATIONS	562	562 942-1400	562 942-1800	8/18/14 @ 3:12	# no good	8/22/14 @ 2:23	Fax # no good		
16345	ALERT-O-LITE, INC	559	559 453-2474	559 453-3250	8/18/14 @ 3:14	Niall - NO			NO	
14421	ALISTO ENGINEERING GROUP, INC	925	925 279-5000	925 279-5001	8/18/14 @ 3:15	Mallory - NO			NO	

Firm ID	Firm/DBA Name	Area Code	Phone Number	Fax Number	1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
40963	ALL AMERICAN ASPHALT SEALING INC	775	775 329-3003	775 827-3006	8/18/14 @ 3:16	Left Message	Fax 8/22/14			
13650	ALL-CAL DEMOLITION	916	916 369-6286	916 363-4225	8/18/14 @ 3:19	Left Message	No Good Fax 8/22/14	8/25/14 @ 2:40 left msg		
15324	ALLEN GILL CONSTRUCTIDN, INC.	530	530 547-4334	530 547-3197	8/18/14 @ 3:20	Left Message	Fax 8/22/14			
42284	AMERICAN ROOFING SERVICES	559	559 493-5193	559 492-1138	8/18/14 @ 3:22	Left Message	8/20/14 @ 10:36	Only Does Housing Construction	NO	
33825	AMERICAN STEEL PLACERS, INC.	909	909 884-6031	909 433-9150	8/18/14 @ 3:23	Lois - NO			NO	
24042	AMLAND CORP	408	408 929-3949	408 298-4344	8/18/14 @ 3:24	Kelly - NO			NO	
36202	AMO CONSTRUCTION	949	949 492-4149	949 481-0245	8/18/14 @ 3:25	Left Message	Fax 8/22/14			
35033	ANDERSON BURTON CONSTRUCTION	805	805 481-5096	805 473-8890	8/18/14 @ 3:28	Helen - NO			NO	
2768	ANIL VERMA ASSOCIATES, INC	213	213 624-6908	213 624-1188	8/18/14 @ 3:30	Choang - NO			NO	
33200	ANTHONIO INC.	510	510 886-1242	510 886-1243	8/18/14 @ 3:31	Wrong Number	8/22/14 @ 2:25	Fax # no good		
37715	APADANA ENGINEERING, INC.	415	415 859-5915	415 859-5935	8/18/14 @ 3:32	Left Message	Fax 8/22/14			
41977	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	909	909 746-8066	909 591-4569	8/18/14 @ 3:34	Left Message	Fax 8/22/14			
40322	ARROW 5 COMPANY	707	707 396-0073	707 437-2555	8/18/14 @ 3:36	Left Message	Fax 8/22/14			
13602	AUSTIN ENTERPRISE	661	661 589-1001	661 589-9509	8/18/14 @ 3:38	Debbie - NO			NO	
14639	AUTOMATED SWITCHING & CONTROLS, INC - A 5 C I	626	626 969-8441	626 969-8741	8/18/14 @ 3:39	Left Message	No Good Fax 8/22/14	8/25/14 @ 2:43 Left msg		
38119	AXNER EXCAVATING, INC	530	530 222-0539	530 222-8910	8/18/14 @ 3:40	Maralyne - NO			NO	
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	559	559 805-3656	559 625-5786	8/18/14 @ 3:41	Wrong Number	8/22/14 @ 2:26	Fax # no good		
41022	BANAGA CONSTRUCTION, INC	619	619 922-8570	619 737-9199	8/18/14 @ 3:43	Frank - NO			NO	
21429	BARAJAS & ASSOCIATES, INC.	702	702 360-4477	702 360-4480	8/18/14 @ 3:44	No Answer	No Good Fax 8/22/14	8/25/14 @ 2:44 no answer		
38642	BARCO TILE, INC.	559	559 346-1944	559 346-1943	8/18/14 @ 3:46	# no good	No Good Fax 8/22/14			
4922	BARNES ELECTRIC	562	951 833-5372	951 273-0331	8/18/14 @ 3:46	# no good	No Good Fax 8/22/14			
33211	BASS ELECTRIC	415	650 295-1600	650 869-3509	8/18/14 @ 3:48	Left Message	No Good Fax 8/22/14	8/25/14 @ 2:46 Sarah No	NO	
21117	BAY LINE CUTTING & CORING, INC.	510	510 527-1000	510 527-0500	8/18/14 @ 3:51	Juan - Checking	8/25/14 @ 2:49	left message		
33659	BC SCHMIDT CONSTRUCTION, INC.	530	530 473-5423	530 473-2749	8/18/14 @ 3:53	Lang - NO			NO	
37742	BELMONTE'S CONCRETE SERVICE	510	510 384-5686	510 261-0577	8/18/14 @ 3:54	Ricardo - NO			NO	
28963	BERG & ASSOCIATES, INC	310	310 548-9292	310 548-9195	8/18/14 @ 3:55	NO			NO	
77	BERT W SALAS, INC.	619	619 562-7711	619 258-3515	8/18/14 @ 3:57	Left Message	Fax 8/22/14			
34267	BESS TESTLAB, INC.	408	408 988-0101	408 988-0103	8/18/14 @ 3:59	Lola - NO			NO	

Firm ID	Firm/DBA Name	Area Code	Phone Number	Fax Number	1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	661	661 282-8800	661 282-8803	8/18/14 @ 4:01	Left Message	No Good Fax 8/22/14	8/25/14 @ 2:48 left message		
41963	BLUE CABLE INC	818	818 559-5454	818 861-7259	8/18/14 @ 4:02	Helena - NO			NO	
41886	BORG FENCE	925	925 455-9620	925 455-9626	8/18/14 @ 4:03	Left Message	Fax 8/22/14			
30815	BRAHMA ENGINEERING, INC	805	805 925-3800	805 925-1143	8/18/14 @ 4:04	# no good	8/22/14 @ 2:27	Fax # no good		
39330	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	909	790-1637		8/18/14 @ 4:06	Left Message	8/25/14 @ 2:54	No	NO	
10544	BUENA VISTA LANDSCAPE, INC	714	714 779-1202	714 771-2569	8/18/14 @ 4:07	# no good	8/22/14 @ 2:28	Fax # no good		
30173	BURKE CONSTRUCTION	530	530 676-1009	530 672-2411	8/18/14 @ 4:08	Left Message	Fax 8/22/14			
41061	BWW & COMPANY	909	909 268-8516	909 435-0392	8/18/14 @ 4:10	Bailey - NO			NO	
8268	C & L DRILLING CO	562	562 691-3533	562 690-0264	8/18/14 @ 4:11	Lawrence - NO			NO	
36394	C-1 CONSTRUCTION CORP	213	213 365-2123	213 365-3234	8/18/14 @ 4:12	Ted - NO			NO	
32903	C2PM	949	949 333-3700	949 333-3701	8/18/14 @ 4:13	Rewena - NO			NO	
33568	CAOIT COMPANY	817	817 430-4409	817 430-0409	8/18/14 @ 4:14	Left Message	Fax 8/22/14			
36919	CAL-CON PUMPING, LLC	415	415 401-9838	415 401-7664	8/18/14 @ 4:15	Left Message	Fax 8/22/14			
17042	CALCON STEEL CONSTRUCTION, INC.	310	310 768-8094	310 768-8096	8/18/14 @ 4:18	Jerry - NO			NO	
31405	CALI USA ACOUSTICS, INC.	805	805 499-4810	805	8/18/14 @ 4:18	No Answer	8/25/14 @ 2:56	# no good		
39859	CALIFORNIA PLATINUM PROPERTIES	510	866 220-4565	866 923-3875	8/18/14 @ 4:20	Left Message	Fax 8/22/14			
35073	CAROB VALLEY ELECTRIC, INC.	562	562 407-2105	562 407-2106	8/18/14 @ 4:21	# no good	8/22/14 @ 2:29	Fax # no good		
39528	CE GREEN INC.	916	916 365-4925	916 583-7504	8/18/14 @ 4:21	Steve - NO			NO	
30336	CERTIFIED AIR BALANCE CO., INC.	661	661 269-2232	661 269-5295	8/18/14 @ 4:24	Amber - Please Fax	No Good Fax 8/22/14	8/25/14 @ 2:58 Brad - Checking		
37820	CHARLIE'S CUSTOM EXCAVATING, INC	530	530 221-3626	530 221-7563	8/18/14 @ 4:28	Jody - NO	08/27/14 @ 8:48	Charlie - YES	YES	8/27/2014
33135	CINDY BALES ENGINEERING, INC.	909	909 585-1557	909 752-7090	8/18/14 @ 4:30	Left Message	Fax 8/22/14			
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING					N/A				
38102	CITY HOME CONSTRUCTION INC.	415	650 760-3457	650 652-9609	8/18/14 @ 4:31	Left Message	Fax 8/22/14			
39810	CLEAN SOLUTION SERVICES INC	415	415 794-6884	415 584-1873	8/18/14 @ 4:32	Left Message	No Good Fax 8/22/14	8/25/14 @ 2:59 left message		
41250	CLEAR CREEK CONSTRUCTION INC.	530	224-1430		8/18/14 @ 4:33	Angie - NO			NO	
33473	CMC TRAFFIC CONTROL SPECIALIST	415	415 206-1700	415 206-1711	8/18/14 @ 4:34	Sue - NO			NO	
12532	CMV ELECTRIC INC.	909	909 931-5700	909 949-9395	8/18/14 @ 4:35	# no good	8/22/14 @ 2:29	Fax # no good		
27356	COLEMAN CONSTRUCTION	323	213 295-5484	213 295-1199	8/18/14 @ 4:37	Left Message	No Good Fax 8/22/14	8/25/14 @ 3:00 Cammy - NO	NO	

Firm ID	Firm/DBA Name	Area Code	Phone Number		Fax Number		1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
40570	COMBINED EFFORT INC	800	800	728-1100	800	831-1786	8/18/14 @ 4:38	No Answer	8/22/14 @ 2:30	Mortgage Company		
40143	COMPREHENSIVE GLASS WORKS	619	619	589-8858	619	589-7426	8/18/14 @ 4:40	Jared - NO			NO	
31440	CONCEPTS CPM, INC.	310		308-9222			8/18/14 @ 4:41	Noella - NO			NO	
39922	CONNICO INCORPORATED	615	615	758-7474	615	758-7477	8/18/14 @ 4:42	Left Message	Fax 8/22/14			
13384	CONSTRUCTION DYNAMICS	661	661	947-9415	661	947-1803	8/18/14 @ 4:44	# no good	8/22/14 @ 2:31	Fax # no good		
38004	CONSTRUCTION INSPECTION SPECIALISTS	707	707	838-1679	707	838-1689	8/18/14 @ 4:45	Kelly - NO			NO	
30669	CONSULTANT ENGINEERING, INC.	480	480	218-8499	480	832-1712	8/18/14 @ 4:45	# no good	8/22/14 @ 2:34	Fax # no good		
31969	CONTECH CONCRETE TECHNIQUES, INC	559	559	251-8818	559	251-8821	8/18/14 @ 4:46	No Answer	8/22/14 @ 2:35	Fax # no good		
36742	CONTRACTOR SERVICES GROUP, INC.	916	866	371-7303	866	366-6646	8/18/14 @ 4:47	Bryan - NO			NO	
39818	COOPER ZIETZ ENGINEERS, INC	503	503	253-5429	503	253-5412	8/18/14 @ 4:50	Call Tim Norman 360-609-3504	8/22/14 @ 2:36 Alternate	8/25/14 @ 3:02 Darlene - NO	NO	
35805	COPPERTOP ENTERPRISES, INC.	714	714	545-4814	714	545-4838	8/18/14 @ 4:52	Left Message	Fax 8/22/14			
41764	CORNEJO CONSTRUCTION COMPANY	805	805	965-6404	805	965-7644	8/18/14 @ 4:53	Left Message	No Good Fax 8/22/14	8/25/14 @ 3:03 Cornejo - NO	NO	
37523	CORNER CUBE, INC.	510	510	813-2038	510	893-8269	8/18/14 @ 4:55	Hernandez - NO			NO	
14936	CORNERSTONE TRANSPORTATION CONSULTING, INC.	415	415	705-7800	415	705-7801	8/18/14 @ 4:56	Ming - NO			NO	
2163	COVARRUBIAS BROTHERS CONSTRUCTION	951	951	600-1751	951	600-4975	8/19/14 @ 1:37	Left Message	Fax 8/22/14			
40634	CRE8IVE ENGINEERING INC	760	760	200-8889	760	200-1116	8/19/14 @ 1:42	Left Message	Fax 8/22/14			
38678	CRF WESTERN, INC.	209	209	728-1300	209	728-1310	8/19/14 @ 1:43	# no good	No Good Fax 8/22/14			
2311	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	714	714	821-3756	714	821-4730	8/19/14 @ 1:43	Sandy - NO			NO	
33117	CTEKK	714	714	899-2259	714	899-2279	8/19/14 @ 1:44	# no good	Fax 8/22/14			
30832	CYBER PROFESSIONAL SOLUTIONS CORP.	619	609	498-4819	609	498-1060	8/19/14 @ 1:45	Elizabeth - NO			NO	
33246	CZECHMATE LUMBER CORP.	704	704	660-9194	704	660-9196	8/19/14 @ 1:47	Guy - NO			NO	
32110	DABRI, INC.	925	206	313-9237	206	984-9333	8/19/14 @ 1:48	Left Message	Fax 8/22/14			
14962	DEANA'S EQUIPMENT RENTAL CO.	805		732-7575			8/19/14 @ 1:49	Deana - NO			NO	
34801	DEENSGROUP CONSTRUCTION	408	408	345-3860	408	345-3869	8/19/14 @ 1:50	Muhamad - NO			NO	
35024	DEMOOR'S PAINTING, INC.	805	805	646-7774	805	646-9191	8/19/14 @ 1:53	Left Message	Fax 8/22/14			
41844	DEXTEROUS CONSTRUCTION	323	323	290-1100	323	290-1199	8/19/14 @ 1:52	Darrel - NO			NO	

Firm ID	Firm/DBA Name	Area Code	Phone Number		Fax Number		1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
33164	DIAMOND D GENERAL ENGINEERING, INC.	530	530	662-2042	530	662-6770	8/19/14 @ 1:53	Adam - NO			NO	
7106	DILLARD ENVIRONMENTAL SERVICES	925	925	634-6850	925	634-6858	8/19/14 @ 1:55	Jane - NO			NO	
20	DIRT & AGGREGATE INTERCHANGE, INC	503	503	661-5093	503	669-1192	8/19/14 @ 1:56	Kristen - YES			YES	8/26/2014
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	559		213-8773			8/19/14 @ 1:57	Shawn - NO			NO	
30081	DOD CONSTRUCTION	661	661	366-8000	661	366-8001	8/19/14 @ 2:00	Cher - NO			NO	
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	626	626	962-5000	626	962-5055	8/19/14 @ 2:01	Monica - NO			NO	
38712	DREAMBUILDER CONSTRUCTIDN CDRP	714	714	646-3697	714	646-3698	8/19/14 @ 2:03	Alex - NO			NO	
39124	DREXLER GROUP, INC., THE	310	661	975-5286	661	222-7178	8/19/14 @ 2:04	NO			NO	
38806	DYNAGUARD	714	714	771-7411	714	771-7468	8/19/14 @ 2:07	Russ - NO			NO	
25021	E E ELECTRIC, INC	909	909	829-7818	909	829-0118	8/19/14 @ 2:09	Suzette - Checking	8/25/14 @ 3:04	Gerladine - NO	NO	
39990	E M F FIRE SOLUTIONS	909	909		909			N/A				
40613	E M F FIRE SOLUTIONS - ELECTRO MOTIVE FORCE, INC.	909	909	464-8090	909	464-2929	8/19/14 @ 2:12	Greg - NO			NO	
31492	E. JASPER WRKG. (DEMO) & TRKG	323	323	754-9877	323	754-8558	8/19/14 @ 2:13	Left Message	No Good Fax 8/22/14	8/25/14 @ 3:05 Left Message		
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	650	650	367-8000	650	367-8282	8/19/14 @ 2:14	Left Message	Fax 8/22/14			
27500	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	951	951	324-8060	951	324-8061	8/19/14 @ 2:16	# no good	8/22/14 @ 2:39	Fax # no good		
13049	EARL SECURITY, INC.	626	626	285-9178	626	285-3223	8/19/14 @ 2:17	Lynda - NO			NO	
32769	EAST BAY SIGN CO., INC.	415	415	431-8882	415	431-9053	8/19/14 @ 2:19	Ding - NO			NO	
39646	EDISON CONSTRUCTION, INC.	661	661	366-6311	661	366-0204	8/19/14 @ 2:20	Justin - NO			NO	
35337	ERJ ENGINEERING CONSULTANTS	562	562	865-2200	562	865-2210	8/19/14 @ 2:21	# no good	8/22/14 @ 2:40	Fax # no good		
39513	ERNEST B. DEE	916	916	271-0410	916	691-2127	8/19/14 @ 2:22	Ernest - NO			NO	
41006	ESTEBAN DUPONT ENTERPRISES, INC.	714	714	768-0945	714	276-6569	8/19/14 @ 2:23	Esteban - NO			NO	
35751	EXARO TECHNOLOGIES CORPORATION	650	650	777-4324	650	777-4326	8/19/14 @ 2:24	May - NO			NO	
36272	EXBON DEVELOPMENT, INC.	562	562	777-8900	562	777-1888	8/19/14 @ 2:25	# no good	8/22/14 @ 2:41	Fax # no good		

Firm ID	Firm/DBA Name	Area Code	Phone Number	Fax Number	1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
33783	EXCELSIOR ELEVATOR CORPORATION	949	949 757-1688	949 757-1689	8/19/14 @ 2:25	NO			NO	
5731	EXELTECH CONSULTING, INC.	360	360 357-8289	360 357-8225	8/19/14 @ 2:26	Shelly - NO			NO	
35396	EXPRESS ENERGY SERVICES, INC	714	650-8870		8/19/14 @ 2:28	Jamie - NO			NO	
39342	FALCON ENGINEERING SERVICES INC.	951	951 768-9419	951 278-2808	8/19/14 @ 2:29	Left Message	No Good Fax 8/22/14	8/25/14 @ 3:07 Left message		
35926	FC & SONS ROOFING, INC.	562	562 927-2310	562 927-3910	8/19/14 @ 2:32	Ariana - Checking	8/25/14 @ 3:09	Theresa - NO	NO	
39845	FCS STRIPING, SEALING AND PAVING, INC.	925	925 373-6205	925 373-6208	8/19/14 @ 2:33	Left Message	Fax 8/22/14			
33771	FIBER INTEGRATED, INC.	310	310 822-6946	310 822-0306	8/19/14 @ 2:34	# no good	8/22/14 @ 2:42	Fax # no good		
36353	FIBERCOM SERVICES	818	818 341-7990	818 341-4501	8/19/14 @ 2:35	# no good	8/22/14 @ 2:42	Fax # no good		
4952	FINE GRADE EQUIPMENT, INC.	661	661 949-8788	661 722-8900	8/19/14 @ 2:35	Kyle - NO			NO	
29335	FORCE TRAFFIC CONTROL, INC.	559	559 594-1062	559 594-1056	8/19/14 @ 2:37	Burn - YES			YES	8/26/2014
25433	FORSTER COMPANY, INC.	323	323 569-0217	323 569-0200	8/19/14 @ 2:39	Left Message	Fax 8/22/14			
40110	FORTIS NETWORKS INC	602	602 242-1200	602 242-4646	8/19/14 @ 2:40	Left Message	Fax 8/22/14			
30303	FRANCIES ELECTRIC, INC.	661	661 809-4175	661 834-5725	8/19/14 @ 2:42	Leo - NO			NO	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	530	530 743-0744	530 743-9352	8/19/14 @ 2:43	Tony - Unsure	8/25/14 @ 3:10	Tony - Unsure	MAYBE	
4823	FRANK ZABEL TRUCKING CO.	707	707 443-4277	707 443-4267	8/19/14 @ 2:45	Amy - NO			NO	
31056	FREPORT POWER EQUIPMENT	916	916 422-9238	916 422-5079	8/19/14 @ 2:46	Tom - NO			NO	
37269	FROST TILE COMPANY	559	559 297-4175	559 299-5950	8/19/14 @ 2:47	# no good	8/22/14 @ 2:43	Fax # no good		
29381	G. W. PEOPLES CONTRACTING CO., INC.	202	703 488-7185	703 682-6804	8/19/14 @ 2:47	# no good	Fax 8/22/14			
38596	GASKILL PAINTING COMPANY, INC	619	619 397-0610	619 397-0943	8/19/14 @ 2:48	# no good	8/22/14 @ 2:43	Fax # no good		
37053	GATES ENTERPRISES, INC	714	714 382-6707	714 382-6708	8/19/14 @ 2:50	Left Message	Fax 8/22/14			
37545	GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC	925	925 671-6822	925 671-7120	8/19/14 @ 2:52	Emily - NO			NO	
830	GENCE CORPORATION	310	310 515-6715	310 515-5046	8/19/14 @ 2:54	Jon - YES			YES	
34507	GERONIMO CONCRETE, INC.	323	323 225-2016	323 222-8312	8/19/14 @ 2:56	Helen - Checking	Fax 8/22/14			
41873	GL ENGINEERING	916	289-0912		8/19/14 @ 2:57	Left Message	8/25/14 @ 3:10	left message		
10467	GLASS BLOCK DESIGNS	415	415 626-5770	415 626-4352	8/19/14 @ 2:58	# no good	No Good Fax 8/22/14			
36136	GLOBAL BUSINESS SOLUTIONS, INC.	408	714 390-4710	714 276-6468	8/19/14 @ 2:59	Frank - Checking	Fax 8/22/14			
39249	GLOBAL CONVEYOR INSTALLATION, INC.	571	407 235-2594	407 201-6232	8/19/14 @ 3:00	Left Message	8/25/14 @ 3:11	Brandon - Does not do that kind of work @2:31 8/26/2014	NO	
36329	GLOBAL ELECTRIC	800	888 272-1765	888 377-1221	8/19/14 @ 3:01	Dan - NO			NO	

Firm ID	Firm/DBA Name	Area Code	Phone Number	Fax Number	1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
29307	GLOBAL PROBE, INC.	805	805 650-3311	805 650-8054	8/19/14 @ 3:05	Kim - Send info	Fax 8/22/14			
31176	GLOBAL ROAD SEALING, INC	714	714 893-0845	714 893-0945	8/19/14 @ 3:06	Tri - NO			NO	
30795	GONZALES, SUAREZ & ASSOCIATES, INC.	909	909 988-3090	909 988-8707	8/19/14 @ 3:07	Gonzales - NO			NO	
31060	GR SUNDBERG, INC.	707	707 825-6565	707 825-6563	8/19/14 @ 3:08	Kathy - NO			NO	8/27/2014
41653	GREEN TECH ELECTRIC SOLUTIONS	408	408 280-1180	408 777-8363	8/19/14 @ 3:09	Left Message	Fax 8/22/14			
41184	H & H MECHANICAL, INC.	626	626 791-0968	626 791-6059	8/19/14 @ 3:11	Left Message	Fax 8/22/14			
33520	HALEY INDUSTRIAL COATINGS & LININGS, INC.	323	323 588-8086	323 588-8123	08/19/14 @ 3:13	Haley - NO			NO	
20535	HAMANAKA PAINTING CO.	707	707 444-3340	707 444-3346	8/19/14 @ 3:17	Coleen - NO			NO	
38488	HASKELL & HASKELL ENGINEERING & CONSTRUCTION SERVICE	209	209 881-3500	209 881-0211	8/19/14 @ 3:18	Oolly - NO			NO	
39391	HERCA TELECOMM SERVICES, INC.	951	951 940-5941	951 940-5456	8/19/14 @ 3:18	Melissa - NO			NO	
35158	HERCON COMPANY, INC.	949	949 766-6770	949 766-6768	8/19/14 @ 3:20	Left Message	No Good Fax 8/22/14	8/25/14 @ 3:12 Katey - Left message		
38610	HOUSE OF CARPETS	510	510 237-4447	510 439-1815	8/19/14 @ 3:21	Eric - Email Specs & Plans	Does not do highway construction		NO	
41995	ICANNCM	323	377-4117		8/19/14 @ 3:27	Left Message	8/25/14 @ 3:15	left message		
33587	INDUSTRIAL BATTERY SERVICES	510	510 222-7719	510 412-5988	8/19/14 @ 3:29	No Answer	Fax 8/22/14			
12174	INTERWEST PACIFIC, LTD.	858	858 259-2062	858 345-3737	8/19/14 @ 3:30	Casey - NO			NO	
38338	IRONWOOD COMMERCIAL BUILDERS, INC	925	925 609-8356	925 609-8357	8/19/14 @ 3:33	Nancy - NO	No Good Fax 8/22/14		NO	
33701	J F P COMPANY	951	951 736-6037	951 736-8743	8/19/14 @ 3:34	Left Message	Fax 8/22/14			
40419	J K P, INC.	714	714 563-1121	714 563-2112	8/22/14 @ 10:05	Tamini - NO			NO	
35223	J M D ENGINEERING, INC.	626	626 337-1965	626 337-1902	8/19/14 @ 3:40	Ching - NO			NO	
41668	J. C. PALOMAR CONSTRUCTION, INC.	714	714 754-6440	714 754-6493	8/19/14 @ 3:41	Left Message	Fax 8/22/14			
7770	J. L. PATTERSON & ASSOCIATES, INC.	714	714 835-6355	714 835-6671	8/19/14 @ 3:39	Bryan - NO			NO	
35378	J. M. DIAZ, INC.	626	626 820-1137	626 820-1136	8/19/14 @ 3:45	Melissa - NO			NO	
34339	J.G. CONSTRUCTION	909	909 993-9393	909 993-9394	8/19/14 @ 3:47	Jon - NO			NO	
40008	J.J.R. CONSTRUCTION	650	650 343-6109	650 343-6207	8/19/14 @ 3:48	Left Message	Fax 8/22/14			
33779	JAMES TRANSPORTATION GROUP LLC	916	916 608-4900	916 608-4990	8/19/14 @ 3:49	Mail Box Full	Fax 8/22/14			
32278	JESMAR CDNSTRUCTION	714	714 972-2665	714 972-9331	8/19/14 @ 3:50	Martha - NO			NO	
41784	JLE FLOORING	888	415 495-7405	415 671-7549	8/19/14 @ 3:51	# no good	No Good Fax 8/22/14			
21306	JM FIBER OPTICS, INC.	909	909 628-3445	909 628-1990	8/19/14 @ 3:52	Marlene - NO			NO	

Firm ID	Firm/DBA Name	Area Code	Phone Number	Fax Number	1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
39112	JND THOMAS COMPANY, INC.	559	559 867-3813	559 867-0302	8/19/14 @ 3:53	Left Message	Fax 8/22/14			
10025	JOHN SARMIENTO & ASSOCIATES	650	906-8803		8/19/14 @ 3:53	Left Message	8/25/14 @ 3:15	left message		
41976	JT CORRAL CONSTRUCTION	925	925 820-3972	925 718-3014	8/19/14 @ 3:56	Jon - Maybe	Fax 8/22/14		MAYBE	
38962	K & G CONCRETE INC	916	916 216-1623	916 774-6487	8/19/14 @ 3:57	No voice mail	Fax 8/22/14			
447	K R C SAFETY CO. INC.	559	559 732-0393	559 732-2684	8/19/14 @ 3:59	Cache - NO			NO	
20410	K. W. EMERSON, INC.	209	209 754-3839	209 754-3830	8/19/14 @ 4:00	Mike - NO			NO	
34304	KAL ARCHITECTS, INC.	949	949 450-8420	949 450-8424	8/19/14 @ 4:02	Left Message	Fax 8/22/14			
5259	KAL KRISHNAN CONSULTING SERVICES	213	213 488-0900	213 488-5113	8/19/14 @ 4:04	Greg - NO			NO	
37235	KA'PEL CONSTRUCTION INC.	530	530 629-3300	530 629-3300	8/19/14 @ 4:05	Maryanne - NO			NO	
30847	KERN COUNTY CUSTOM CONCRETE	661	661 872-4602	661 325-5590	8/19/14 @ 4:06	Pat - NO			NO	
33310	KEVILLE ENTERPRISES, INC.	781	781 837-3884	781 837-4091	8/19/14 @ 4:08	Left Message	Fax 8/22/14			
40497	KIONA LANDSCAPING	707	616-4340	N/A	8/19/14 @ 4:10	Left Message	8/25/14 @ 3:17	left message		
41989	KIRNA SOLAR ELECTRIC HEATING & COOLING	408	408 223-2800	408 854-8090	8/19/14 @ 4:11	Chao - Checking	Fax 8/22/14			
39610	KITCHELL CONSTRUCTION, INC.	209	209 667-1454	209 667-1201	8/19/14 @ 4:12	Left Message	No Good Fax 8/22/14	8/25/14 @ 3:18 left message		
39964	KNIGHT ELECTRIC	619	619 303-4067	619 303-4088	8/19/14 @ 4:13	Left Message	Fax 8/22/14			
35078	KOAM CONSTRUCTION, INC.	323	323 937-4588	323 937-4589	8/19/14 @ 4:16	Linda - NO			NO	
40890	KRS CONSTRUCTION INC	916	916 381-6438	916 381-6438	8/19/14 @ 4:18	Left Message	Fax 8/22/14			
123	L & B ELECTRIC, INCORPORATED	562	562 928-9792	562 928-8146	8/19/14 @ 4:19	# no good	No Good Fax 8/22/14			
41590	L & L BRIDGES	707	509 478-6205	509 559-7300	8/19/14 @ 4:21	Levine - NO			NO	
15784	L H ENGINEERING CO.	714	714 758-8035	714 758-8037	8/19/14 @ 4:22	# no good	No Good Fax 8/22/14			
32366	L.D. STROBEL CO., INC.	925	925 686-3241	925 686-3350	8/19/14 @ 4:23	Jeff - NO			NO	
39322	LA FIRMA INC.	805	805 748-8576	805 929-0501	8/19/14 @ 4:25	Vince - Yes			YES	
33315	LANDAVAZO BROTHERS, INC.	510	510 581-7104	510 581-7423	8/19/14 @ 4:29	Canada - Checking	Fax 8/22/14			
37702	LENNOVA	562	562 860-3213	562 860-6913	8/19/14 @ 4:32	Left Message	Fax 8/22/14			
33785	LIGHTCYCLE	714	714 507-1031	714 507-1032	8/19/14 @ 4:33	# no good	No Good Fax 8/22/14			
40355	LIQUIDYN INC	415	415 441-4900	415 441-4999	8/19/14 @ 4:35	Left Message	Fax 8/22/14			
31286	LNA CONCRETE STRUCTURES, INC.	909	909 393-1493	909 393-9363	8/19/14 @ 4:37	Angie - NO			NO	
25591	LONE STAR LANDSCAPE, INC	408	408 682-0100	408 682-0109	8/19/14 @ 4:38	Stephanie - NO			NO	
35670	LOS ANGELES SIGNAL CONSTRUCTION, INC.	909	909 599-2201	909 599-2722	8/19/14 @ 4:42	Call wont go thru	Fax 8/22/14			
37039	LUCAS BUILDERS, INC.	310	310 853-0690	310 756-7247	8/19/14 @ 4:43	Jon - NO			NO	
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	530	530 241-1418	530 241-9647	8/19/14 @ 4:44	Left Message	Fax 8/22/14		YES	8/26/2014

Firm ID	Firm/DBA Name	Area Code	Phone Number	Fax Number	1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
35105	M A S IRON CO.	323	323 973-9100	323 973-9099	8/19/14 @ 4:45	Left Message	8/25/14 @ 3:21	left message		
34508	MAD STEEL INC.	909	909 592-3443	909 394-0724	8/19/14 @ 4:46	Left Message	Fax 8/22/14			
38384	MAG-CON ENGINEERING AND CONSTRUCTION, INC	916	916 638-1175	916 638-1178	8/19/14 @ 4:48	# no good	Fax 8/22/14			
41848	MAGELLAN ARCHITECTURE	949	714 515-9600	714 377-3751	8/19/14 @ 4:50	Patrick - NO			NO	
23676	MAGNATEX, INC.	502	502 493-0558	502 493-9862	8/19/14 @ 4:51	# no good	No Good Fax 8/22/14			
40338	MAID FAST	619	619 749-6116	619 749-6116	8/19/14 @ 4:52	Left Message	Fax 8/22/14			
37323	MARISCAL PAINTING, INC.	626	626 331-2304	626 331-2560	8/19/14 @ 4:53	Mail Box Full	Fax 8/22/14			
36949	MARTINI DRILLING CORP.	714	714 715-2715	714 373-6322	8/19/14 @ 4:54	Darren - NO			NO	
39640	MASBUILD, INC.	626	626 792-2555	626 792-2888	8/19/14 @ 4:56	Charles - NO			NO	
20308	MAX FUSION	925	362-9400	N/A	8/19/14 @ 4:57	Left Message				
27969	MC CULLOUGH CONSTRUCTION INC	707	707 825-1014	707 825-1769	8/19/14 @ 4:58	Dina - NO			NO	
26286	MCLAUGHLIN AIR CONDITIONING CO.	209	209 465-5300	209 465-5317	8/19/14 @ 4:59	Madie - NO			NO	
41288	MEHTA MECHANICAL CO., INC. DBA MMC INC.	714	714 521-2022	714 521-2440	8/20/14 @ 2:29	Jay - NO			NO	
41746	MEROE ENGINEERING	415	889-0119		8/20/14 @ 2:31	Gary - NO			NO	
14906	METCO	415	415 455-9922	415 455-9960	8/20/14 @ 2:32	Left Message	No Good Fax 8/22/14	8/25/14 @ 3:22 Chris - NO	NO	
38248	MG LIGHTING & ELECTRIC, INC	760	760 770-5696	760 770-5662	8/20/14 @ 2:37	Angel - NO			NO	
8142	MGE ENGINEERING INC	916	916 421-1000	916 421-1002	8/20/14 @ 2:37	Lisa - NO			NO	
34815	MIDWEST BUILDING SUPPLIES, INC.	313	592-4989	N/A	8/20/14 @ 2:38	Rose - Maybe email angelonwheels711@aol.com	8/20/14 @ 5:40	Per Email - NO	NO	
42241	MILL CITY ENVIRONMENTAL CORPORATION	978	978 654-6741	978 452-0688	8/20/14 @ 2:52	Left Message	Fax 8/22/14			
23359	MINDSEED CORPORATION	510	510 957-1240	510 957-1241	8/20/14 @ 2:54	does not do construction			NO	
41389	MIRACK CONSTRUCTION INC	480	480 309-8987	480 966-3284	8/20/14 @ 2:59	Christina - NO			NO	
4830	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	909	909 989-7191	909 989-4791	8/20/14 @ 3:01	Left Message	No Good Fax 8/22/14	8/25/14 @ 3:23 - NO	NO	
33488	MLS CONSTRUCTION	415	415 752-7521	415 752-7537	8/20/14 @ 3:02	# no good	No Good Fax 8/22/14			
39705	MOJAM INCORPORATED	661	661 526-7121	661 794-2505	8/20/14 @ 3:03	Mo - NO			NO	
41213	MONTEZ GROUP INC.	415	430-5029		8/20/14 @ 3:06	Alonzo - NO			NO	
4481	MORALES CONTRACTING SERVICES	626	626 856-3646	626 856-3648	8/20/14 @ 3:07	Anada - NO			NO	
34375	MORGNER CONSTRUCTION MANAGEMENT	818	818 461-8100	818 461-8111	8/20/14 @ 3:09	Laticia - Checking	Fax 8/22/14	8/25/14 @ 3:27 Katie - Checking		
38705	MRCI, INC.	559	351-2048		8/20/14 @ 3:40	Left Message	8/25/14 @ 3:28	left message		

Firm ID	Firm/DBA Name	Area Code	Phone Number	Fax Number	1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
40840	MV CONSTRUCTION, INC.	209	559 756-5936	559 357-0851	8/21/14 @ 1:55	Left Message	No Good Fax 8/22/14	8/25/14 @ 3:29 left message		
39453	N B G CONSTRUCTION SERVICES	949	949 283-5757	949 589-6897	8/22/14 @ 12:23	Left Message	Fax 8/22/14	Fax 8/27/14 NO	NO	
37808	NATIONAL RELOCATION SERVICES, INC. DBA NRS, INC.	909	909 869-5748	909 869-7548	8/21/14 @ 2:02	Larry - Checking	8/21/14 @ 2:19	Larry - NO	NO	
35776	NEW CREATION BUILDERS	562	562 804-0478	562 804-0488	8/21/14 @ 2:04	Left Message	Fax 8/22/14			
40921	NEW WEST LANDSCAPING	310	310 617-9667	310 769-6614	8/21/14 @ 2:06	Keith - NO			NO	
32107	NIELSON CONSTRUCTION	707	707 253-8774	707 253-0131	8/21/14 @ 2:07	Tammy - NO			NO	
9483	NISH-KO INC.	559	559 275-6653	559 276-5753	8/21/14 @ 2:07	Karen - NO			NO	
34182	NOR-CAL PUMP & WELL DRILLING, INC.	530	530 674-5861	530 674-1525	8/21/14 @ 2:10	Olivia - NO			NO	
41185	NORIEGA PIPELINE, INC.	909	909 463-4882	909 463-4890	8/21/14 @ 2:12	Veronica - NO			NO	
37127	NORTH STAR CONSTRUCTION & ENGINEERING, INC	530	530 673-7080	530 673-1880	8/21/14 @ 2:13	Darlin - NO			NO	
34396	NORTHERN INDUSTRIAL ELECTRIC	530	530 246-2366	530 246-2368	8/21/14 @ 2:14	Dory - NO			NO	
40834	NUNO IRON & MFG, INC	831	831 386-0513	831 386-9976	8/21/14 @ 2:15	# no good	Fax 8/22/14			
35955	Newland Entities, Inc	530	530 755-1178	530 674-0756	8/21/14 @ 2:16	Claudia - NO			NO	
39125	OJO TECHNOLOGY, INC.	510	510 249-9540	510 249-9545	8/21/14 @ 2:20	Left Message	Fax 8/22/14			
31112	OLIVAS VALDEZ INC.	360	360 225-7900	360 225-6400	8/21/14 @ 2:21	# no good	Fax 8/22/14			
1583	OLIVEIRA FENCE, INC.	408	408 727-3811	408 727-2690	8/21/14 @ 2:22	Kristabel - NO			NO	
38308	OMSBERG & PRESTON	707	707 443-8651	707 443-0422	8/21/14 @ 2:23	# no good	Fax 8/22/14			
39367	ON SHORE CONSTRUCTION AND MECHANICAL	415	415 282-5978	415 839-7529	8/21/14 @ 2:28	Mark - NO			NO	
41887	OPTIMA ENERGY, INC.	310	323 320-0611	323 383-9932	8/21/14 @ 2:30	Gabriella - NO			NO	
36058	OSTOVANI & ASSOCIATES, INC.	562	562 691-1426	562 691-9831	8/21/14 @ 2:32	Jim - NO			NO	
27179	P. A. WILSON, INC.						N/A			
21758	P.A. ARCA ENGINEERING, INC.	310	310 768-3828	310 878-6940	8/21/14 @ 2:33	Marie - NO			NO	
30729	PACIFIC UTILITY CONSTRUCTION	530	530 669-7812	530 669-7836	8/21/14 @ 2:35	Garvin - NO			NO	
25399	PANACEA, INC.	562	562 860-2869	562 633-3180	8/21/14 @ 2:36	Marina - NO			NO	
21950	PAPILLON BUILDERS	916	888 580-7019	888 717-7270	8/21/14 @ 2:36	Joellin - NO			NO	
29512	PARAGON PROJECT RESOURCES, INC	214	214 634-7060	214 634-0097	8/21/14 @ 2:37	# no good	Fax 8/22/14			
39218	PC&N CONSTRUCTION, INC	925	925 634-4567	925 634-4339	8/21/14 @ 2:38	# no good	Fax 8/22/14			
34535	PHASE 3 COMMUNICATIONS	408	408 946-9011	408 946-0672	8/21/14 @ 2:39	Kent - NO	Fax 8/22/14		NO	
33448	PHOENIX ELECTRIC COMPANY	415	415 671-3858	415 671-3827	8/21/14 @ 2:41	Motoe - NO			NO	

Firm ID	Firm/DBA Name	Area Code	Phone Number	Fax Number	1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
34174	PROFESSIONAL CONCRETE SAWING INC.	209	209 722-2226	209 722-2227	8/21/14 @ 2:43	Left Message	Fax 8/22/14		YES	8/27/2014
3065	PSC ASSOCIATES, INC	415	415 330-6100	415 330-6363	8/21/14 @ 2:44	# no good	Fax 8/22/14			
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	707	707 746-4198	707 751-3962	8/21/14 @ 2:46	No Answer	Fax 8/22/14			
33524	QUIMU CONTRACTING, INC.	707	707 693-0289	707 678-8384	8/21/14 @ 2:47	Left Message	Fax 8/22/14			
37724	QUINTERO'S ELECTRIC, INC	951	877 780-7773	877 523-0911	8/21/14 @ 2:49	Left Message	Fax 8/22/14			
34435	R&A SERVICES	909	909 356-8827	909 356-8826	8/21/14 @ 2:50	Romeo - NO			NO	
36389	R. BROTHERS PAINTING, INC.	408	408 291-6820	408 291-6828	8/21/14 @ 2:52	# no good	Fax 8/22/14			
39828	R. DUGAN CONSTRUCTION	951	951 360-7531	951 360-7561	8/21/14 @ 2:53	Priscilla - NO			NO	
29324	R. E. SERRANO INC.	925	925 957-8184	925 957-8121	8/21/14 @ 2:54	Left Message	Fax 8/22/14			
37684	R.A. MARTIN CONSTRUCTORS, INC	530	530 547-1717	530 547-2100	8/21/14 @ 2:55	Left Message	Fax 8/22/14			
40474	RAL INVESTMENT CORP	858	858 444-4100	858 369-7971	8/21/14 @ 2:56	Chuck - No			NO	
35197	RAM CONSTRUCTION & CONCRETE, INC.	661	661 589-4726	661 589-4725	8/21/14 @ 3:03	# no good	No Good Fax 8/22/14			
29224	RD CONSTRUCTION GENERAL ENGINEERING, INC.	951	951 279-5020	951 279-5020	8/21/14 @ 3:03	Left Message	Fax 8/22/14			
30653	REVA MURPHY ASSOCIATES	510	510 430-8818	510 430-8828	8/21/14 @ 3:04	# no good	No Good Fax 8/22/14			
33730	REYES & SONS ELECTRIC CO	818	818 365-2030	818 743-7450	8/21/14 @ 3:05	Ashley - NO			NO	
33060	RHODES PAINTING & DECORATING, INC	415	415 587-6220	415 587-7282	8/21/14 @ 3:06	# no good	Fax 8/22/14			
34501	ROBERT'S BACKHOE SERVICE, INC.	909	909 678-0813	909 678-5957	8/21/14 @ 3:07	# no good	No Good Fax 8/22/14			
41978	ROMEJAN, INC.	323	323 336-2221	323 998-7576	8/21/14 @ 3:08	Left Message	Fax 8/22/14			
5236	RONE ENTERPRISES, INC.	559	559 221-3633	559 221-7982	8/21/14 @ 3:09	# no good	No Good Fax 8/22/14			
32928	ROSSI CONSTRUCTION COMPANY, INC.	714	714 903-0401	714 903-4411	8/21/14 @ 3:10	# no good	No Good Fax 8/22/14			
33187	ROYAL TRUCKING/ MAINTENANCE		510	510 632-2895			No Good Fax 8/22/14			
20983	S C ENVIRONMENTAL, INC.	909	909 947-4859	909 947-6640	8/21/14 @ 3:11	Left Message	No Good Fax 8/22/14			
37060	S KWOK ENGINEERS, INC.	510	888 220-9017	888 733-1360	8/21/14 @ 3:12	Sing - NO			NO	
37860	S R D ARCHITECTS, INC.	714	714 688-0212	714 688-0244	8/21/14 @ 3:13	Left Message	Fax 8/22/14			
37693	S.T. RHOADES CONSTRUCTION, INC.	530	530 223-9322	530 223-9222	8/21/14 @ 3:14	Jason - YES			YES	8/27/2014
38047	SADDLEBACK SURVEYS, INC.	949	949 215-8630	949 215-8631	8/21/14 @ 3:16	Left Message	Fax 8/22/14			

Firm ID	Firm/DBA Name	Area Code	Phone Number	Fax Number	1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
37109	SAFEPROBE, INC.	213	213 251-5960	213 258-5966	8/21/14 @ 3:18	Morro - NO			NO	
20213	SAFEWORK, INC.	818	818 716-0384	818 703-6486	8/21/14 @ 3:19	Katey - NO			NO	
37765	SALUD CONSTRUCTION INC	619	892-1178		8/21/14 @ 3:21	Left Message	8/25/14 @ 2:30	left message		
25040	SARAKKI ASSOCIATES	949	949 851-3000	949 851-3055	8/21/14 @ 3:22	Reno - NO			NO	
41132	SCIENCE OF CLEANING INC	916	916 383-8961	916 379-9771	8/21/14 @ 3:25	Left Message	Call @ 10:08 8/25/14	NO	NO	
36050	SCV ELECTRIC, INC.	661	661 775-3946	661 775-1535	8/21/14 @ 3:26	Left Message	Fax 8/22/14			
9101	SEAN CONSTRUCTION & DEVELOPMENT	951	951 712-6170	951 722-4491	8/21/14 @ 3:27	Left Message	No Good Fax 8/22/14			
39590	SERNA ENGINEERING	619	749-7300		8/21/14 @ 3:27	# no good				
38446	SERVITEK SOLUTIONS, INC.	626	626 227-1650	626 478-1300	8/21/14 @ 3:28	Joseph - NO			NO	
36684	SHIP-DTS	626	626 818-7402	626 605-5023	8/21/14 @ 3:30	Bianca - NO			NO	
32035	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	209	209 742-4948	209 742-4948	8/21/14 @ 3:30	Stacey - NO			NO	
40582	SIERRA MOUNTAIN CONSTRUCTION INC	415	800 896-2859	800 507-5295	8/21/14 @ 3:33	Left Message	Fax 8/22/14			
40614	SILVER CREEK ELECTRIC, INC.	408	408 321-9094	408 321-9329	8/21/14 @ 3:34	No voice mail	Fax 8/22/14			
38758	SITE WORK SOLUTIONS, INC	530	530 222-2229	530 222-3337	8/21/14 @ 3:35	Cary - NO			NO	
9241	SITWORKS CONSTRUCTION, INC	925	925 284-1437	925 256-8357	8/21/14 @ 3:36	# no good	No good fax 8/25/14			
30508	SJR MASONRY & CONSTRUCTION	707	707 839-2103	707 832-2126	8/21/14 @ 3:37	# no good	No Good Fax 8/22/14			
41432	SMARTBUILDING IQ, INC	925	230-8555		8/21/14 @ 3:39	# no good				
21578	SOLIS GROUP, THE	626	626 685-6989	626 685-6985	8/21/14 @ 3:40	Samantha - NO			NO	
37954	SOUTHWEST SPECIALTIES, INC.	619	619 258-9944	619 258-9946	8/21/14 @ 3:42	# no good	Fax 8/22/14			
30528	SOUZA CONSTRUCTION INC	559	559 747-7100	559 747-7101	8/21/14 @ 3:43	# no good	Fax 8/22/14			
32266	SPENCER MASONRY	415	415 467-1341	415 748-1786	8/21/14 @ 3:44	Left Message	No Good Fax 8/22/14	8/25/14 @ 3:38 # no good		
40882	STAGE2 DESIGN & CONSTRUCTION MANAGEMENT	323	503-5922		8/21/14 @ 3:45	Ignaciour - NO			NO	
32232	STATEWIDE STRIPES, INC	858	858 560-6887	858 560-0158	8/21/14 @ 3:46	Kiera - NO			NO	
39899	STONY CREEK GENERAL ENGINEERING	530	530 526-3191	530 988-5092	8/21/14 @ 3:49	Luke - is not quoting			NO	
42109	STORMWATER SPECIALISTS INC	916	916 230-0370	916 405-4180	8/21/14 @ 3:53	Left Message	Fax 8/22/14			
36537	STRIVE CONCRETE CUTTING, INC	714	714 669-9860	714 669-9864	8/21/14 @ 3:54	Sandy - NO			NO	
36721	STS, INC	916	916 487-8804	916 487-2342	8/21/14 @ 3:55	Janet - NO			NO	
30881	SUMMIT ASSOCIATES	925	925 363-5560	925 363-5511	8/21/14 @ 3:56	Jan - NO			NO	
39874	SUN AND SUN INDUSTRIES, INC	714	714 210-5141	714 210-5149	8/21/14 @ 3:57	Left Message	Fax 8/22/14			

Firm ID	Firm/DBA Name	Area Code	Phone Number	Fax Number	1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	707	707 427-3209	707 635-8187	8/21/14 @ 3:58	Cristina - NO			NO	
29024	SYSTEMS TECHNOLOGIES	661	661 269-1700	661 269-1700	8/21/14 @ 3:59	# no good	No Good Fax 8/22/14			
31859	TEC MANAGEMENT CONSULTANTS INC	800	800 509-1542	800 601-1647	8/21/14 @ 3:59	# no good	No Good Fax 8/22/14			
31129	TEZA DESIGN	619	619 955-6834	619 209-7798	8/21/14 @ 4:01	Left Message	Fax 8/22/14			
21604	THE BEST MERIT CO., INC.	562	562 634-5212	562 633-1834	8/21/14 @ 4:02	Mail Box Full	No Good Fax 8/22/14	8/25/14 @ 3:40 Mail box full		
36594	THE LANGE GROUP, INC.	213	323 228-8920	323 276-7810	8/21/14 @ 4:02	Duane - NO			NO	
37091	THE RODRIGUEZ CORPORATION	503	503 245-0679	503 245-5715	8/21/14 @ 4:04	Left Message	Fax 8/22/14			
33477	THIER PR	415	415 407-4843	415 440-0238	8/21/14 @ 4:04	Left Message	No Good Fax 8/22/14	8/25/14 @ 3:40 # no good		
41173	THOMAS LAND CLEARING	562	562 436-6325	562 436-0328	8/21/14 @ 4:06	# no good	Fax 8/22/14			
40528	THREE C CONSTRUCTION, INC	707	707 556-3400	707 556-3330	8/21/14 @ 4:07	# no good	No Good Fax 8/22/14			
34554	TITAN SERVICES, INC	623	623 537-1502	623 537-3306	8/21/14 @ 4:08	Jamie - NO			NO	
31854	TM CONSTRUCTION	949	949 361-5723	949 498-3582	8/21/14 @ 4:08	# no good	No Good Fax 8/22/14			
24374	TNT INDUSTRIAL CONTRACTORS, INC	916	916 395-8400	916 395-8429	8/21/14 @ 4:09	Janie - NO			NO	
35265	TOM'S METAL SPECIALISTS, INC.	415	415 822-7971	415 822-7991	8/21/14 @ 4:11	Tanya - NO			NO	
41738	TOTAL SECURITY CONCEPTS	831	831 633-2424	831 789-1862	8/21/14 @ 4:13	Andre - Going to Call Back	8/25/14 @ 3:41	Joyce - Checking		
32969	TOWNSEND MANAGEMENT INC	415	415 285-9009	415 285-9011	8/21/14 @ 4:17	Left Message				
38033	TRAFFIC LOOPS CRACKFILLING, INC	714	714 520-4026	714 520-4027	8/21/14 @ 4:18	Lan - NO			NO	
13283	TRI-COUNTY DRILLING, INC	858	858 271-0099	858 271-0233	8/21/14 @ 4:22	Dennis - NO			NO	
40470	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP						N/A			
27723	TUCKER TECHNOLOGY INC	510	510 836-0422	510 836-2625	8/21/14 @ 4:23	Left Message	No Good Fax 8/22/14	8/25/14 @ 3:43 Left message		
25303	TURNER MANUFACTURING CO INC	559	559 251-1918	559 251-6860	8/21/14 @ 4:25	Left Message	Fax 8/22/14			
38621	TWO BROTHERS CONSTRUCTION	714	714 521-7006	714 521-7007	8/21/14 @ 4:26	Don - NO			NO	
38525	TYRRELL RESOURCES, INC.	530	530 243-8733	530 241-8975	8/21/14 @ 4:26	Left Message	Fax 8/22/14			
38294	U.S. CONCRETE CONSTRUCTION, INC	661	661 259-3522	661 799-1038	8/21/14 @ 4:28	Teresa - NO			NO	
28459	ULTIMATE MAINTENANCE SERVICES, INC.	310	310 542-1474	310 542-0073	8/21/14 @ 4:29	Left Message	Fax 8/22/14			
40216	UNITED COM	714	909 394-8012	909 606-0786	8/21/14 @ 4:31	# no good	Fax 8/22/14			

Firm ID	Firm/DBA Name	Area Code	Phone Number		Fax Number		1st Contact Phone	Response	2nd Contact	Response	Bidding Yes/No	Quote Received
40619	URBAN GRAFFITI ENTERPRISES, INC.	626	626	815-4900	626	815-4499	8/21/14 @ 4:33	Maria - NO			NO	
33590	USK MANUFACTURING, INC.	510	510	471-7555	510	471-7554	8/21/14 @ 4:35	# no good	Fax 8/22/14			
39166	V A P CONSTRUCTION INC	714	714	253-3270	714	551-9420	8/21/14 @ 4:35	Left Message	No Good Fax 8/22/14			
1045	VALVERDE CONSTRUCTION, INC	562	562	906-1826	562	906-1918	8/21/14 @ 4:37	Paula - NO			NO	
17079	VASQUEZ COMPANY, THE	619	619	237-3607	619	237-3610	8/21/14 @ 4:38	Andrea - NO			NO	
39227	VELASCO AIR, INC.	714	714	390-4253	714	723-6196	8/21/14 @ 4:40	Left Message	Fax 8/22/14			
27011	VINTAGE PAVING COMPANY, INC.	530	530	795-0132	530	795-5734	8/21/14 @ 4:40	Jon - NO			NO	
38766	W JOHN GRAY CONSTRUCTION	707	707	768-1760	707	768-1760	8/21/14 @ 4:42	Left Message	Fax 8/22/14			
41176	WALLACE STRUCTURES	707	707	834-4992	707	768-3386	8/21/14 @ 4:43	Eric - email wallacefdr@aol.com	Email no Good	8/25/14 @ 3:45 Eric - Maybe	Maybe	
14753	WESTPOWER, INC	510	510	848-0505	510	848-0504	8/21/14 @ 4:46	Alex - NO			NO	
35893	WHAYNE & SONS ENTERPRISES, INC.	303	303	375-8000	303	375-9215	8/21/14 @ 4:47	no mail box	Fax 8/22/14			
33131	WOMEN EMPOWERED BUSINESS ENTERPRISE	661	661	444-5140	661	215-5117	8/21/14 @ 4:48	# no good	Fax 8/22/14			
37887	WOODWARD DRILLING CO, INC	707	707	374-4300	707	374-5677	8/21/14 @ 4:49	Katie - Fax	Fax 8/22/14			
33490	YERBA BUENA ENGINEERING & CONSTRUCTION	415	415	822-4400	415	822-0900	8/21/14 @ 4:50	Left Message	Fax 8/22/14			

Attachment 3

Item No.	Item Description	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
1	LEAD COMPLIANCE PLAN	Apply-A-Line, Inc.	Non-DBE	Appian UDBE SWPPP	\$1,400.00	\$500.00
2	CONSTRUCTION AREA SIGNS	Steve Manning Construction, Inc.	Non-DBE	S.T. Rhoades Construction Inc.		self perform
3	TRAFFIC CONTROL SYSTEM partial	Charlie's Custom Excavating, Inc.	DBE			used DBE
4	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	Steve Manning Construction, Inc.	Non-DBE	Flash Traffic Inc.		self perform
5	JOB SITE MANAGEMENT	Steve Manning Construction, Inc.	Non-DBE	Alfred Civil Engineering		self perform
6	PREPARE STORM WATER POLLUTION PREVENTION PROGRAM	Verux	Non-DBE	Alfred Civil Engineering	\$1,850.00	-\$350.00
7	STORM WATER ANNUAL REPORT	Verux	Non-DBE	Alfred Civil Engineering	\$600.00	\$1,400.00
8	TEMPORARY CHECK DAM	Steve Manning Construction, Inc.	Non-DBE	S.T. Rhoades Construction Inc.		self perform
9	TEMPORARY DRAINAGE INLET PROTECTION	Steve Manning Construction, Inc.	Non-DBE	S.T. Rhoades Construction Inc.		self perform
10	TEMPORARY FIBER ROLL supply	Specs	DBE		\$2,929.57	used DBE
12	TEMPORARY FENCE (TYPE ESA)	Steve Manning Construction, Inc.	Non-DBE	S.T. Rhoades Construction Inc.		self perform
13	TREATED WOOD WASTE	Apex Fence Co., Inc.	Non-DBE	Dirt & Aggregate Interchange, Inc.	\$1,700.00	\$850.00
16	REMOVE FENCE	Steve Manning Construction, Inc.	Non-DBE	Frank Medina General Engineering		self perform
17	REMOVE MARKER	Steve Manning Construction, Inc.	Non-DBE	Frank Medina General Engineering		self perform
18	REMOVE GUARDRAIL	Apex Fence Co., Inc.	Non-DBE	Dirt & Aggregate Interchange, Inc.	\$6,550.00	\$0.00

Item No.	Item Description	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
19	REMOVE ROADSIDE SIGN	Steve Manning Construction, Inc.	Non-DBE	Frank Medina General Engineering		self perform
23	REMOVE DELINEATOR	Steve Manning Construction, Inc.	Non-DBE	Frank Medina General Engineering		self perform
24	RELOCATE ROADSIDE SIGN-ONE POST	Steve Manning Construction, Inc.	Non-DBE	Frank Medina General Engineering		self perform
25	RECONSTRUCT TURNABLE ROADSIDE SIGN	Steve Manning Construction, Inc.	Non-DBE	Frank Medina General Engineering		self perform
26	COLD PLANE ASPHALT CONCRETE PAVEMENT	Darren Taylor Construction	Non-DBE	S.T. Rhoades Construction Inc.	\$5,600.00	\$3,640.00
28	CLEARING AND GRUBBING (LS)	Steve Manning Construction, Inc.	Non-DBE	Tyrrell Resources, Inc.		self perform
34	WOOD MULCH	M&S Environmental Landscapes, Inc.	DBE		\$41,040.00	used DBE
35	HYDROSEED	M&S Environmental Landscapes, Inc.	DBE		\$53,321.00	used DBE
38	HOT MIX ASPHALT (TYPE A) Supply Oil	Dragon Material Transport, Inc.	DBE		\$296,800.00	used DBE
39	PLACE HOT MIX ASPHALT DIKE (TYPE C)	A.C. Dike Co.	DBE		\$80.85	used DBE
40	PLACE HOT MIX ASPHALT DIKE (TYPE E)	A.C. Dike Co.	DBE		\$2,866.50	used DBE
41	PLACE HOT MIX ASPHALT DIKE (TYPE F)	A.C. Dike Co.	DBE		\$5,659.50	used DBE
42	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	A.C. Dike Co.	DBE		\$2,475.00	used DBE
43	TACK COAT	Tullis Inc.	Non-DBE	No DBE Quote		
44	EARTH RETAINING SYSTEM (RAILING COMPONENTS)	Apex Fence Co., Inc.	Non-DBE	Dirt & Aggregate Interchange, Inc.	\$12,600.00	\$3,550.00
45 (F)	MINOR CONCRETE (MINOR STRUCTURE) supply	Cook Concrete Products	Non-DBE	GR Sundberg, Inc.	\$27,519.44	\$689.78
46	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	Steve Manning Construction, Inc.	Non-DBE	Frank Medina General Engineering		self perform
47	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	Steve Manning Construction, Inc.	Non-DBE	Frank Medina General Engineering		self perform

Item No.	Item Description	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
48	ROADSIDE SIGN - ONE POST	Steve Manning Construction, Inc.	Non-DBE	Frank Medina General Engineering		self perform
49	ROADSIDE SIGN - TWO POST	Steve Manning Construction, Inc.	Non-DBE	Frank Medina General Engineering		self perform
50	18" PLASTIC PIPE supply	Specs	DBE		\$11,985.22	used DBE
51	24" PLASTIC PIPE supply	Specs	DBE		\$14,404.67	used DBE
52	18" CORRUGATED STEEL PIPE (.079" THICK) supply	Specs	DBE		\$696.67	used DBE
53	24" CORRUGATED STEEL PIPE (.079" THICK) supply	Specs	DBE		\$230.74	used DBE
54	36" CORRUGATED STEEL PIPE (.138" THICK) supply	Specs	DBE		\$10,687.81	used DBE
55	18" CORRUGATED STEEL DOWNDRAIN (.079" THICK) supply	Specs	DBE		\$1,328.73	used DBE
63(F)	MISCELLANEOUS IRON AND STEEL supply	Cook Concrete Products	Non-DBE	GR Sundberg, Inc.	\$10,401.12	\$3,882.00
64	DELINEATOR (CLASS 2)	Apex Fence Co., Inc.	Non-DBE	Frank Medina General Engineering	\$3,900.00	-\$1,170.00
65	MILEPOST MARKER	Apex Fence Co., Inc.	Non-DBE	Frank Medina General Engineering	\$495.00	-\$45.00
66	MARKER (CULVERT)	Apex Fence Co., Inc.	Non-DBE	Frank Medina General Engineering	\$1,350.00	\$0.00
67	OBJECT MARKER (TYPE L-1)	Apex Fence Co., Inc.	Non-DBE	Frank Medina General Engineering	\$400.00	-\$80.00
68	METAL BEAM GUARD RAILING (STEEL POST)	Apex Fence Co., Inc.	Non-DBE	Dirt & Aggregate Interchange, Inc.	\$79,980.00	\$5,580.00
69	CABLE RAILING	Apex Fence Co., Inc.	Non-DBE	Frank Medina General Engineering	\$3,300.00	-\$2,244.00
70	END ANCHOR ASSEMBLY (TYPE SFT)	Apex Fence Co., Inc.	Non-DBE	Dirt & Aggregate Interchange, Inc.	\$2,250.00	\$540.00
71	ALTERNATIVE IN-LINE TERMINAL SYSTEM	Apex Fence Co., Inc.	Non-DBE	Dirt & Aggregate Interchange, Inc.	\$3,500.00	-\$800.00

Item No.	Item Description	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
72	ALTERNATIVE FLARED TERMINAL SYSTEM	Apex Fence Co., Inc.	Non-DBE	Dirt & Aggregate Interchange, Inc.	\$5,000.00	-\$500.00
73	THERMOPLASTIC PAVEMENT MARKING	Apply-A-Line, Inc.	Non-DBE	No DBE Quote	\$1,430.00	
74	THERMOPLASTIC TRAFFIC STRIPE	Apply-A-Line, Inc.	Non-DBE	No DBE Quote	\$13,570.00	

Attachment 4

Ads and Publications

Home » Contract Awards and Services » Advertised Projects This Week

Listing for all primes seeking assistance with project 02-2E74U4. 3 results found.

Contractor: Hat Creek Construction & Materials, Inc. **Contact:** Megan Kobler**Address:** 24339 Highway 89 N Burney, CA 96013**Phone:** 530-335-5501 **Fax:** 530-335-5510 **Email:** megan@hatcreekconstruction.com

Services needed: Hat Creek Construction & Materials, Inc. is requesting quotes from qualified DVBE/DBE/UDBE/SBE subcontractors and suppliers for the following bid items for this project. LEAD COMPLIANCE PLAN, CAS, SWPPP, TRAFFIC CONTROL SYSTEM, PCMS, JOB SITE MANAGEMENT, STORM WATER ANNUAL REPOT, TEMP. CHECK DAM, TEMP. DRAINAGE INLET PROTECTION, TEMP. FIBER ROLL, TEMP. CONCRETE WASHOUT, TEMP. FENCE (TYPE ESA), TREATED WOOD WASTE, ABANDON CULVERT, OBLITERATE SURFACE, REMOVE FENCE, REMOVE MARKER, REMOVE GUARDRAIL, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE INLET, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCT TURNABLE ROADSIDE SIGN, COLD PLANE AC PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, WOOD MULCH, HYDROSEED, PLACE AC DIKE, TACK COAT, EARTH RETAINING SYSTEM, MINOR CONCRETE, ALUMINUM SIGN, COURRGATED STEEL PIPE, SMALL ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION, DELINATOR, MILEPOST MARKER, OBJECT MARKER, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, STRIPING. Plans and specifications can be obtained from the Caltrans website http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Requirements: Subcontractors must possess current contractor's license, insurance and workers compensation meeting Hat Creek Construction's requirements. Payment and performance bonds may be required. Subcontractors will be subject to the terms and conditions of Hat Creek's subcontract agreement and safety standards. If you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies please contact our office or visit our website www.hatcreekconstruction.com for more information. Hat Creek Construction & Materials, Inc. is an equal opportunity employer and intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 08/06/2014**Contractor:** J. F. Shea Construction, Inc. **Contact:** Stacy Dutra**Address:** 17400 Clear Creek Road Redding, CA 96001**Phone:** 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com

Services needed: REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Roadway Excavation, Hot Mix Asphalt, Drainage FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES EAST OF BURNEY FROM 1.0 MILE WEST OF HAT CREEK BRIDGE TO HAT CREEK BRIDGE Shasta County Contract #: 02-2E74U4 Engineers Estimate: \$3,320,000.00 Bid Date: 8/27/2014 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE STORM WATER POLLUTION PREVENTION PLAN 7 STORM WATER ANNUAL REPORT 8 TEMPORARY CHECK DAM 9 TEMPORARY DRAINAGE INLET PROTECTION 10 TEMPORARY FIBER ROLL 11 TEMPORARY CONCRETE WASHOUT 12 TEMPORARY FENCE (TYPE ESA) 13 TREATED WOOD WASTE 14 ABANDON CULVERT (LF) 15 OBLITERATE SURFACING 16 REMOVE FENCE 17 REMOVE MARKER 18 REMOVE GUARDRAIL 19 REMOVE ROADSIDE SIGN 20 REMOVE CULVERT (LF) 21 REMOVE INLET 22 REMOVE HEADWALL 23 REMOVE DELINEATOR 24 RELOCATE ROADSIDE SIGN-ONE POST 25 RECONSTRUCT TURNABLE ROADSIDE SIGN 26 COLD PLANE ASPHALT CONCRETE PAVEMENT 27 SAND BACKFILL 28 CLEARING AND GRUBBING (LS) 29 DEVELOP WATER SUPPLY 30 DUST PALLIATIVE 31 ROADWAY EXCAVATION 32 SHOULDER BACKING 33 DITCH EXCAVATION 34 WOOD MULCH 35 HYDROSEED 36 FINISHING ROADWAY 37 CLASS 2 AGGREGATE BASE (CY) 38 HOT MIX ASPHALT (TYPE A) 39 PLACE HOT MIX ASPHALT DIKE

(TYPE C) 40 PLACE HOT MIX ASPHALT DIKE (TYPE E) 41 PLACE HOT MIX ASPHALT DIKE (TYPE F) 42 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 43 TACK COAT 44 EARTH RETAINING SYSTEM (RAILING COMPONENTS) 45 (F) MINOR CONCRETE (MINOR STRUCTURE) 46 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) 47 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 48 ROADSIDE SIGN - ONE POST 49 ROADSIDE SIGN - TWO POST 50 18" PLASTIC PIPE 51 24" PLASTIC PIPE 52 18" CORRUGATED STEEL PIPE (.079" THICK) 53 24" CORRUGATED STEEL PIPE (.079" THICK) 54 36" CORRUGATED STEEL PIPE (.138" THICK) 55 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 56 18" ANCHOR ASSEMBLY 57 18" STEEL FLARED END SECTION 58 36" PRECAST CONCRETE PIPE INLET 59 SMALL-ROCK SLOPE PROTECTION 60 ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY) 61 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) 62 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 63 (F) MISCELLANEOUS IRON AND STEEL 64 DELINEATOR (CLASS 2) 65 MILEPOST MARKER 66 MARKER (CULVERT) 67 OBJECT MARKER (TYPE L-1) 68 METAL BEAM GUARD RAILING (STEEL POST) 69 CABLE RAILING 70 END ANCHOR ASSEMBLY (TYPE SFT) 71 ALTERNATIVE IN-LINE TERMINAL SYSTEM 72 ALTERNATIVE FLARED TERMINAL SYSTEM 73 THERMOPLASTIC PAVEMENT MARKING 74 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 75 MOBILIZATION

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer
Date posted: 08/11/2014

Contractor: Steve Manning Construction Inc. **Contact:** Bill Spoon

Address: PO Box 491660 Redding, CA 96049

Phone: 530-222-0810 **Fax:** 530-222-4908 **Email:** admin@smci-const.com

Services needed: LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Requirements: Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors

and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

Date posted: 08/14/2014

Jennie Davis

From: Joseph Guido (CBI) <JGuido@mediagrif.com>
Sent: Wednesday, August 20, 2014 10:34 AM
To: jennie@smci-const.com
Subject: FW: Weekly Bid Flash DBE Ad Affidavit - Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Joe Guido
Client Care Representative
eBidboard
1-800-479-5314
jguido@ebidboard.com



From: The Weekly Bid Flash [mailto:support@theweeklybidflash.com]
Sent: Thursday, August 14, 2014 3:45 PM
To: Heidi Hall
Subject: Weekly Bid Flash DBE Ad Affidavit - Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Steve Manning Construction** did place an advertisement we published on **8/14/2014** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge.**

A copy of the advertisement is below:

<p>Date Of Advertisement Placement: 8/14/2014 3:45:20 PM</p> <p>Steve Manning Construction An Equal Opportunity Employer, is requesting quotations from all qualified DBE, DVBE, SBE, WBE sub-contractors and material suppliers for the following project:</p> <p>Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge</p> <p>City/Location: Burney County: Shasta</p> <p>Owner: Cal Trans Sacramento</p> <p>Bid Date: Wednesday 8/27/2014 at 2:00 PM</p>

We are requesting bids for the following trades and/or supplies:
LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Bid documents can be viewed at or obtained from:

Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies.

Steve Manning Construction
PO Box 491660
Redding, CA 96049
Phone: (530) 222-0810 Fax: (530) 222-4908
Bill Spoon
admin@smci-const.com

Published on 8/14/2014 4:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



This email and any files transmitted with it are solely intended for the use of the addressee(s) and may contain information that is confidential and privileged. If you receive this email in error, please advise us by return email immediately. Please also disregard the contents of the email, delete it and destroy any copies immediately. Mediagrif Interactive Technologies Inc. and its subsidiaries do not accept liability for the views expressed in the email or for the consequences of any computer viruses that may be transmitted with this email. This email is also subject to copyright. No part of it should be reproduced, adapted or transmitted without the written consent of the copyright owner.

Jennie Davis

From: Joseph Guido (CBI) <JGuido@mediagrif.com>
Sent: Wednesday, August 20, 2014 10:34 AM
To: jennie@smci-const.com
Subject: FW: Copy of your DBE Ad - Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Joe Guido
Client Care Representative
eBidboard
1-800-479-5314
jguido@ebidboard.com



From: The Weekly Bid Flash [<mailto:support@theweeklybidflash.com>]
Sent: Thursday, August 14, 2014 3:45 PM
To: Heidi Hall
Subject: Copy of your DBE Ad - Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Date Of Advertisement Placement: 8/14/2014 3:45:20 PM

Steve Manning Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE,DVBE,SBE,WBE
sub-contractors and material suppliers for the following project:

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

City/Location: **Burney**
County: **Shasta**

Owner: **Cal Trans Sacramento**

Bid Date: Wednesday 8/27/2014 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE

ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Bid documents can be viewed at or obtained from:

Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies.

Steve Manning Construction
PO Box 491660
Redding, CA 96049
Phone: (530) 222-0810 **Fax:** (530) 222-4908
Bill Spoon
admin@smci-const.com

Published on 8/14/2014 4:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 **Fax:** 1.619.688.0585

This solicitation Ad will run until the bid date

This email and any files transmitted with it are solely intended for the use of the addressee(s) and may contain information that is confidential and privileged. If you receive this email in error, please advise us by return email immediately. Please also disregard the contents of the email, delete it and destroy any copies immediately. Mediagnf Interactive Technologies Inc. and its subsidiaries do not accept liability for the views expressed in the email or for the consequences of any computer viruses that may be transmitted with this email. This email is also subject to copyright. No part of it should be reproduced, adapted or transmitted without the written consent of the copyright owner.

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzle Davidson /Art Director

Steve Manning Construction, Inc.

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: AUGUST 27, 2014 @ 2:00 PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4 - CONSTRUCTION ON STATE HWY IN SHASTA COUNTY ABOUT 8 MILES EAST OF BURNEY FROM 1.0 MILE WEST OF HAT CREEK BRIDGE

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following types of work; items of particular interest are: DBE/SBE/DVBE/WBE firms for the following types of work; items of particular interest are: LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE (TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RETAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSEMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO. 1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd., Redding, CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER

P.O. Box 491660 • Redding, CA 96049-1660
Phone: 530/222-0810 • FAX 530/222-4908
admin@smic-const.com

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzle Davidson

signature



8/21/14, 8/28/14

TRADE PUBLICATION

DATES PUBLISHED



8/18/14, 8/25/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 3576
DESTINATION ADDRESS 18584873500
PSWD/SUBADDRESS
DESTINATION ID
ST. TIME 08/14 16:00
USAGE T 01' 27
PGS. 2
RESULT OK

Printable Form

<http://www.goodfaiheffort.com/placcads.htm>

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project Construction on State Hwy in Santa Clara County About 8 miles East of Buena Vista from 1.0 mile West of Hat Creek Bridge to Hat Creek Bridge	
Project Number 02-DE 74414	Project Location 02-Sha-299-83.0/84.0
Bid Date and Time Aug 27, 2014 @ 2pm	Respond By Aug 27, 2014 @ 8am
Company Name Steve Manning Const. Inc.	Contact Name Bill Spear
Address/City/State/Zip PO Box 491660 Reading CA 96049	
Phone 530-222-0810	Fax 530-222-4908
Additional Information DBE GOAL OF 10% PLEASE SEE ATTACHED	

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project CONSTRUCTION ON STATE HWY IN SERRA COUNTY ABOUT 8 MILES EAST OF BURNET FROM 1.0 MILE WEST OF HAT CREEK BRIDGE TO HAT CREEK BRIDGE	
Project Number 02-DE 7414	Project Location 02-Sha-209-83.0/84.0
Bid Date and Time Aug 27, 2014 @ 2pm	Respond By Aug 27, 2014 @ 8am
Company Name STEVE MANNING CONST. INC.	Contact Name Bill Spoon
Address/City/State/Zip PO Box 491660 Redding CA 96019	
Phone 530-222-0810	Fax 530-222-4908
Additional Information DBE GOAL OF 10% PLEASE SEE ATTACHED	
Run Ad On Following Dates 8-18-14, 8-21-14 & 8-25-14	

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place and ad in Monday's Minority Bidder's Bulletin

the deadline is 4:00 P.M. on Friday

To Place an ad in Thursday's Construction Update

the deadline is 4:00 P.M. on Wednesday

A.M. STEPHENS CONST. CO., INC.

REQUEST FOR QUALIFIED
MBE/WBE/DBE/DVBE/SBE/UDBE
Subcontractors and/or Suppliers For the Following:

**CITY OF RIVERBANK - MORRILL ROAD PAVEMENT
RESURFACING AND REHABILITATION PROJECT**

BID DATE/TIME: THURSDAY, AUGUST 28, 2014 @ 2:00 PM
Please respond by: **Wednesday, August 27, 2014**

BONDING INFO.
PLANS & SPECS. IN OUR OFFICE.

A.M. STEPHENS CONST. CO., INC.
Contact: **Geaff Dean**
P.O. BOX 1867 • LODI, CA 95241
Phone (209) 333-0136 • Fax (209) 333-0993
EQUAL OPPORTUNITY EMPLOYER

VALENTINE CORPORATION

111 Pelican Way, San Rafael, CA 94901

Request for Qualified MBE/WBE/DBE/DVBE/SBE/UDBE
Subcontractors and/or Suppliers for the Following Project:

**CALTRANS #B3-3E1204 - CONSTRUCTION IN BUTTE COUNTY
BRIDGE SEISMIC RETROFIT, OROVILLE**

BID DATE/TIME: SEPTEMBER 10, 2014 @ 2:00 PM
Please respond by: **September 10, 2014 @ 1:00 pm**

Valentine Corporation will be bidding the above referenced project as a general contractor. Your firm is invited to submit a sub bid in your area of expertise. Plans and specifications are available in our office for review. Our estimating team will be available before the date of the bid should you have any questions or require technical assistance. Areas of work that we require sub bids for are as follows: Requesting MBE/WBE/DBE/DVBE/SBE/UDBE Subcontractors and/or Suppliers For, But Not Limited To: Construction Signs, Traffic Control, Striping, Polyester Concrete Overlay, Rebar, AC Paving, Joint Seals, Structural Steel, Paint & Coatings, MBGR, Fencing, Clear & Grub. We look forward to receiving your written quotation via facsimile on or before the date of bid. It is the policy of Valentine Corporation to encourage the utilization of MBE/WBE/DBE/DVBE/UDBE firms at all levels of construction contracting.

Valentine Corporation may require a Performance and Payment Bond. If so, the bond premium will be paid for by Valentine Corporation. We will contact you prior to the date of the bid to discuss this project with you.

For more information regarding this project call:
Valentine Corporation • Lisa Davis
Phone 415-453-3732 ext. #10 • Fax 415-457-5820
Equal Opportunity Employer

REQUEST FOR CERTIFIED SBE SUBCONTRACTORS & SUPPLIERS:

**FAIRWAY DRIVE GRADE SEPARATION - LOCATION: CITY OF INDUSTRY, CA
OWNER: ALAMEDA CORRIDOR - EAST (ACE)**

BID DATE: SEPTEMBER 24, 2014 AT 2:00 P.M. - (SBE GOAL - 8%)

Quotes requested for, but not limited to, the following types of work:

- Aggregate Supply • Biofiltration Swale • Catch Basin • CIDH Pile • Clear & Grub • Cold Plane AC • Concrete Barrier • Concrete Coring • Concrete Supply • Driven Pile • Earthwork • Electrical
- Erect/Install Structural Steel Bridge • Fencing & Railing • Geopier Rammed Aggregate • Geotextile
- Hot Mix Asphalt • Jack & Bore Pipe • Jointed Concrete • Landscape & Irrigation • Lime Treatment
- Manhole • Masonry • Materials Trucking • Minor Concrete • Misc Iron & Steel • Paleontological
- Pipe Supply • Portable Changeable Message Signs • Pre-Post Construction Survey • Pump Station Discharge Box • Pump Station Mechanical • Railroad Removal • Railroad Track • Reinforce Concrete
- Retaining Wall • Roadside Signs • Striping • Sub Ballast • Trackwork Shoring • Trench Shoring

Plans and specifications can be downloaded, at no cost from the Alameda Corridor - East PlanetBids Portal web site at: <http://www.planetbids.com/portal/portal.cfm?CompanyID=15688#> (registration required). Additionally, plans and specifications are available at Flatiron's office in San Marcos, CA and Chino, CA. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron intends to conduct itself in good faith with SBE firms for participation on the project. Flatiron analyzes and considers each SBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-SBE Subs/Suppliers: Indicate 2nd tier SBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (909) 597-8413 • Fax (909) 597-8635
Contact: Jannette Carter, Estimating Administrator
An Equal Opportunity Employer

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

**ROUTE 210 PAVEMENT REHABILITATION, CONTRACT NO. 07-2881U4
LOCATION: LA CANADA, FLINTRIDGE, GLENDALE, AND PASADENA, CA
OWNER: CALTRANS**

BID DATE: SEPTEMBER 11 2014 AT 2:00 P.M.

Quotes requested for, but not limited to, the following types of work:

- AC Dike • Construction Area Signs • Joint Seal • Pipe Supply
- Aggregate Supply • Control Building • Landscape & Irrigation • Pre/Post Const.
- Asphalt Paving • Doors and Gates • Materials Trucking • Surveys
- Bridge Deck Surface • Drill and Bond Dowel • Metal Roofing • Precast Concrete
- Bridge Demolition • Electrical • Minor Concrete • Reinforcing Steel
- Building Masonry • Erosion Control • Misc. Iron and Steel • Roadside Sign
- Clear and Grub • Fencing and Railing • Overhead Signs • Rock Slope Prot.
- Cold Plane AC • Grind PCC • Painting • Slope Paving
- Concrete Barrier • Guardrail • PCC Supplies • Street Sweeping
- Concrete Supply • Striping

Plans and specifications can be downloaded, at no cost, from the Caltrans web site at: http://www.dot.ca.gov/hq/esc/oe/project_ads/addenda/07/07-2881U4/. Additionally, plans and specifications are available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9009 • Fax (760) 471-4860

Contact: Jannette Carter, Estimating Administrator
Email: jcarter@flatironcorp.com
An Equal Opportunity Employer

Steve Manning Construction, Inc.

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: AUGUST 27, 2014 @ 2:00 PM

DBE GOAL FROM PROJECT: 10%

**CONTRACT # 02-2E7404 - CONSTRUCTION ON STATE HWY IN SHASTA COUNTY
ABOUT 8 MILES EAST OF BURNLEY FROM 1.0 MILE WEST OF HAT CREEK BRIDGE**

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following types of work: Items of particular interest are: LEAO COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE (TYPE EBA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE BELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, GUST PALLIATIVE, SHOULDER BACKFILL, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT, OKE (TYPES C, E, F), TACK COAT, EARTH RETAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE, ANCHOR, 18" ANCHOR ASSEMBLY, 18" STEEL FLARE OHO SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO. 162 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLAREO TERMINAL SYSTEM, STRIPING.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd., Redding, CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. Box 41568 • Redding, CA 96049-1658
Phone: 530/222-0810 • FAX 530/222-4888
smm@smc-const.com

MASS. ELECTRIC CONSTRUCTION CO.

1925 Wright Avenue
Suite C
La Verne, CA 91750

Request for Sub-Bids from Qualified SBE Subcontractors
for the following project:

**SERVICES FOR INSTALLING DEPARTMENT FURNISHED 275KV XLPE
CABLES FOR THE SCATTERGOOD-OLYMPIC CABLE A PROJECT
LOS ANGELES, CA - LADWP 7426**

BID DATE/TIME: SEPTEMBER 16, 2014 - 2:00 PM

Plans and Specifications can be obtained from the cRSP On-line Purchasing Web Page
(<http://www.ladwp.com/cRSP/>). Registration is required.

MEC is willing to assist all subcontractors/suppliers in obtaining bonds, lines of credit, and/or insurance.

For more information:

MASS. ELECTRIC CONSTRUCTION CO.

Contact: Christopher Nordberg
(909) 962-6001 • Fax (909) 992-3463
WE ARE AN EQUAL OPPORTUNITY EMPLOYER

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 3577
DESTINATION ADDRESS 2212140
PSWD/SUBADDRESS
DESTINATION ID
ST. TIME 08/14 16:02
USAGE T 00' 38
PGS. 2
RESULT OK



BID REQUEST FORM

This form was created by Shasta Builders Exchange and is for SBE use only

Confirmed Bidder

Project Name	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1. Highway Const In Shasta County about 8 miles East of Dunsmuir from		8-27-2014	2pm		<input checked="" type="checkbox"/>	<input type="checkbox"/>
2. 1.0 mile West of Hat Creek Bridge to Hat Creek Bridge	02-Sha-209- 83.0/84.0				<input type="checkbox"/>	<input type="checkbox"/>
3. 02-2E7444					<input type="checkbox"/>	<input type="checkbox"/>
4.					<input type="checkbox"/>	<input type="checkbox"/>
5.					<input type="checkbox"/>	<input type="checkbox"/>

Company Information

Company STEVE MANNING CONSTRUCTION Contact Bill Spoon
Address P.O. Box 491660 City REDDING State CA Zip 96049
Phone 530-222-0810 Fax 530-222-4908 License No. _____ Class _____

COMPANY NAME

S REQUESTS QUOTATIONS FROM ALL QUALIFIED BIDDERS FOR
SUB-CONTRACTORS AND MATERIAL SUPPLIERS

(LOCATION): (Pro. No. _____) (City, State, Zip _____) (BID _____)

BID DATE: _____ (BID _____)

COMP. ADDRESS: _____ PHONE: (530) 550-0500
CITY, STA. _____ FAX: (530) 550-0500
CONTACT NAME _____ DATE OF AD: 11/15/2007
EQUAL OPPORTUNITY EMPLOYER

Advertisement Charges

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement	2	8-15-14 to 8-27-14	20.00	40.00	
2. Bid Request Advertisement			20.00	40.00	



BID REQUEST FORM

This form was created by Shasta Builders' Exchange and is for SBE use only

Confirmed Bidder

Project Name	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1. Highway Const In Shasta County about 8 miles EAST OF Burney From		8-27-2014	2pm		<input checked="" type="checkbox"/>	<input type="checkbox"/>
2. 1.0 mile west of Hat Creek Bridge to Hat Creek Bridge	02-Sha-299- 83.0/84.0				<input type="checkbox"/>	<input type="checkbox"/>
3. 02-2E7444					<input type="checkbox"/>	<input type="checkbox"/>
4.					<input type="checkbox"/>	<input type="checkbox"/>
5.					<input type="checkbox"/>	<input type="checkbox"/>

Company Information

Company STEVE MANNING CONSTRUCTION Contact BILL SPAN
 Address P.O. Box 491660 City REDFORD State CA Zip 916049
 Phone 530-222-0810 Fax 530-222-4908 License No. _____ Class _____

COMPANY NAME

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MEMBERS OF THE SHASTA BUILDERS' EXCHANGE FOR SUB-CONTRACTORS AND MATERIAL SUPPLIERS

[LOCATION]: (Pro. V) _____ (BID DATE) (DD) (MM) (YY) (BID TIME) _____

COMP. _____ PHONE (800) 000-0000
 ADDRESS _____ FAX (800) 000-0000
 CITY, STA. _____ DATE OF AD. 11/2007 - 1/15/2007
 CONTACT NAME _____ EQUAL OPPORTUNITY EMPLOYER

Advertisement Charges

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement	2	8/15 thru 8/27/14	20.00	40.00	
2. Bid Request Advertisement			20.00	40.00	
3. Bid Request Advertisement			20.00	40.00	
4. Bid Request Advertisement			20.00	40.00	
5. Bid Request Advertisement			20.00	40.00	

DEADLINE FOR ADVERTISEMENTS ARE MONDAYS AT 5PM - FAX THIS FORM TO 530.221.2140

SBE Staff Use Only

Listing Completed by _____ Date _____ Ad Completed by _____ Date _____
 Non-member Payment Info: Check Number _____ Check Amount _____ Check Received Check Photocopy Received

Attachment 5

Solicitations

STEVE MANNING CONSTRUCTION, INC.

(1st Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

admin@smic-const.com

YES, WE ARE QUOTING _____

NO , WE ARE NOT QUOTING

NAME OF FIRM

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

admin@smic-const.com

YES, WE ARE QUOTING _____

NO , WE ARE NOT QUOTING

NAME OF FIRM

 *** FAX ACTIVITY REPORT TX/RX ***

ST. TIME	DESTINATION ADDRESS	NO.	MODE	PGS.	RESULT
08/14 16:00	18584873500	3576	TX	ECM	2 OK 01' 27
08/14 16:02	2212140	3577	TX	ECM	2 OK 00' 38
08/15 09:29	UNKNOWN	8741	AUTO RX	ECM	1 OK 00' 49
08/15 14:52	UNKNOWN	8742	AUTO RX	ECM	2 OK 00' 40
08/17 01:58	UNKNOWN	8743	AUTO RX		1 OK 00' 41
08/18 09:09	UNKNOWN	8744	AUTO RX		1 OK 00' 34
08/18 09:12	UNKNOWN	8745	AUTO RX	ECM	1 OK 00' 24
08/18 09:48	8004550642	8746	AUTO RX	ECM	1 OK 00' 38
08/18 10:15	530 275 1673	8747	AUTO RX		2 OK 01' 37
08/18 15:07	UNKNOWN	8748	AUTO RX		0 NG 00' 48 0 #005
08/18 15:59	530 221 2030	8749	AUTO RX	ECM	3 OK 00' 47
08/18 16:47	UNKNOWN	8750	AUTO RX		1 OK 00' 39
08/19 07:58	514 339 9998	8751	AUTO RX	ECM	1 OK 00' 19
08/19 10:41	913 967 8849	8752	AUTO RX	ECM	1 OK 00' 28
08/19 15:36	913 642 6622	8753	AUTO RX	ECM	1 OK 00' 54
08/20 08:39	303 307 0703	8754	AUTO RX	ECM	1 OK 00' 32
08/20 14:17	UNKNOWN	8755	AUTO RX	ECM	1 OK 00' 23
08/20 14:50	5752899156	8756	AUTO RX	ECM	1 NG 00' 52 1
08/20 14:53	5752899156	8757	AUTO RX	ECM	2 OK 02' 29
08/21 09:28	UNKNOWN	8758	AUTO RX		0 NG 00' 43 0
08/21 10:11	UNKNOWN	8759	AUTO RX	ECM	1 OK 00' 34
08/21 13:10	UNKNOWN	8760	AUTO RX	ECM	2 OK 00' 30
08/21 19:52	UNKNOWN	8761	AUTO RX		1 NG 00' 55 1
08/22 05:20	UNKNOWN	8762	AUTO RX		2 OK 00' 44
08/22 09:11	UNKNOWN	8763	AUTO RX	ECM	1 OK 00' 26
08/22 09:16	UNKNOWN	8764	AUTO RX	ECM	1 OK 00' 30
08/22 09:54	9169288318	8765	AUTO RX	ECM	1 OK 00' 32
08/22 11:29	530 672 0622	8766	AUTO RX		2 OK 00' 49
08/22 13:15	18052587023	8767	AUTO RX		1 OK 00' 41
08/22 13:39	5102276004	8768	AUTO RX		1 OK 01' 03
08/22 14:56	5303650100	8769	AUTO RX	ECM	1 OK 00' 21
08/22 14:56	19163749527	3587	SEQ. BROADCAST	ECM	1 OK 01' 23
08/22 15:00	12099662643	3587	SEQ. BROADCAST	ECM	1 OK 01' 01
08/22 15:02	19097527090	3589	SEQ. BROADCAST	ECM	1 OK 01' 01
08/22 15:04	15592514169	3587	SEQ. BROADCAST		1 OK 01' 11
08/22 15:08	16506529609	3589	SEQ. BROADCAST	ECM	1 OK 00' 53
08/22 15:09	16267916059	3591	SEQ. BROADCAST	ECM	1 OK 00' 43
08/22 15:11	15626993977	3587	SEQ. BROADCAST		1 OK 01' 35
08/22 15:13	19257183014	3592	SEQ. BROADCAST		1 OK 01' 05
08/22 15:15	2419647	3593	SEQ. BROADCAST	ECM	1 OK 00' 53

 *** FAX ACTIVITY REPORT TX/RX ***

ST. TIME	DESTINATION ADDRESS	NO.	MODE	PGS.	RESULT
08/22 15:17	16503678282	3590	SEQ. BROADCAST ECM	1	OK 00' 53
08/22 15:19	18184618111	3594	SEQ. BROADCAST ECM	1	OK 00' 28
08/22 15:22	12146340097	3595	SEQ. BROADCAST	1	OK 01' 07
08/22 15:24	13239987576	3596	SEQ. BROADCAST	1	OK 01' 04
08/22 15:25	15592272212	3587	SEQ. BROADCAST ECM	1	OK 00' 35
08/22 15:28	19167746487	3592	SEQ. BROADCAST ECM	1	OK 00' 33
08/22 15:29	16192583515	3588	SEQ. BROADCAST ECM	1	OK 00' 52
08/22 15:31	13239739099	3593	SEQ. BROADCAST ECM	1	OK 00' 53
08/22 15:37	15104125988	3591	SEQ. BROADCAST ECM	1	OK 01' 08
08/22 15:39	19256344339	3595	SEQ. BROADCAST ECM	1	OK 00' 30
08/22 15:41	19492510563	3587	SEQ. BROADCAST ECM	1	OK 00' 27
08/22 15:43	19494508424	3592	SEQ. BROADCAST ECM	1	OK 00' 54
08/22 15:46	14152859011	3598	SEQ. BROADCAST ECM	1	OK 00' 59
08/22 15:48	19093940724	3593	SEQ. BROADCAST ECM	1	OK 00' 52
08/22 15:49	19253736208	3590	SEQ. BROADCAST	1	OK 01' 03
08/22 15:50	19495896897	3594	SEQ. BROADCAST ECM	1	OK 00' 53
08/22 15:52	16157587477	3589	SEQ. BROADCAST ECM	1	OK 00' 30
08/22 15:53	19517368743	3591	SEQ. BROADCAST	1	OK 01' 02
08/22 15:55	12097222227	3595	SEQ. BROADCAST	1	OK 01' 23
08/22 15:58	17758273006	3587	SEQ. BROADCAST ECM	1	OK 00' 38
08/22 15:59	16192589946	3597	SEQ. BROADCAST ECM	1	OK 00' 53
08/22 16:00	17818374091	3592	SEQ. BROADCAST ECM	1	OK 00' 52
08/22 16:02	19254559626	3588	SEQ. BROADCAST ECM	1	OK 00' 40
08/22 16:04	19166381178	3593	SEQ. BROADCAST ECM	1	OK 01' 08
08/22 16:06	1209	8770	AUTO RX	1	OK 01' 06
08/22 16:07	15628040488	3594	SEQ. BROADCAST ECM	1	OK 00' 47
08/22 16:08	17145454838	3589	SEQ. BROADCAST ECM	1	OK 00' 28
08/22 16:10	17147546493	3591	SEQ. BROADCAST ECM	1	OK 00' 30
08/22 16:11	14153306363	3595	SEQ. BROADCAST ECM	1	OK 00' 27
08/22 16:14	15597477101	3597	SEQ. BROADCAST ECM	1	OK 00' 34
08/22 16:15	14088548090	3592	SEQ. BROADCAST	0	NG 00' 39
				0	
08/22 16:16	6722411	3588	SEQ. BROADCAST ECM	1	OK 00' 34
08/22 16:17	15592516860	3598	SEQ. BROADCAST ECM	1	OK 01' 19
08/22 16:20	16022424646	3590	SEQ. BROADCAST ECM	1	OK 00' 42
08/22 16:21	18313869976	3594	SEQ. BROADCAST ECM	1	OK 00' 28
08/22 16:23	16503436207	3591	SEQ. BROADCAST ECM	1	OK 00' 35
08/22 16:24	17077513962	3595	SEQ. BROADCAST ECM	1	OK 00' 28
08/22 16:27	5473197	3587	SEQ. BROADCAST ECM	1	NG 01' 02
				1	
08/22 16:31	18174300409	3588	SEQ. BROADCAST ECM	1	OK 00' 54
08/22 16:32	2418975	3598	SEQ. BROADCAST ECM	1	OK 00' 58

 *** ACTIVITY REPORT TX/RX ***

ST. TIME	DESTINATION ADDRESS	DESTINANTION ID	JOB NO.	MODE	PGS.	RESULT
08/20 10:57	\\snap2295869\SHARE1	Snap Heidi	3581	TX	SMB	2 OK 00' 20
08/20 10:58	\\SCANS\Heidi Alexande	Snap Heidi	3582	TX	SMB	1 OK 00' 04
08/20 14:17	UNKNOWN		8755	RX	ECM	1 OK 00' 23
08/20 14:50	5752899156		8756	RX	ECM	1 NG 00' 52
08/20 14:53	5752899156		8757	RX	ECM	2 OK 02' 29
08/21 08:05	\\snap2295869\SHARE1	Snap Heidi	3583	TX	SMB	2 OK 00' 09
08/21 09:28	\\SCANS\Heidi Alexande					
08/21 09:28	UNKNOWN		8758	RX	FAX	0 NG 00' 43
08/21 10:11	UNKNOWN		8759	RX	ECM	1 OK 00' 34
08/21 13:10	UNKNOWN		8760	RX	ECM	2 OK 00' 30
08/21 19:52	UNKNOWN		8761	RX	G3	1 NG 00' 55
08/22 05:20	UNKNOWN		8762	RX	G3	2 OK 00' 44
08/22 09:11	UNKNOWN		8763	RX	ECM	1 OK 00' 26
08/22 09:16	UNKNOWN		8764	RX	ECM	1 OK 00' 30
08/22 09:54	9169288318		8765	RX	ECM	1 OK 00' 32
08/22 11:29	530 672 0622		8766	RX	G3	2 OK 00' 49
08/22 12:34	\\snap2295869\SHARE1	Snap Heidi	3584	TX	SMB	8 OK 00' 40
08/22 12:34	\\SCANS\Heidi Alexande					
08/22 12:34	\\snap2295869\SHARE1	Snap Heidi	3585	TX	SMB	1 OK 00' 03
08/22 12:34	\\SCANS\Heidi Alexande					
08/22 12:34	\\snap2295869\SHARE1	Snap Heidi	3586	TX	SMB	1 OK 00' 03
08/22 12:34	\\SCANS\Heidi Alexande					
08/22 13:15	18052587023		8767	RX	G3	1 OK 00' 41
08/22 13:39	5102276004		8768	RX	G3	1 OK 01' 03
08/22 14:56	5303650100		8769	RX	ECM	1 OK 00' 21
08/22 14:56	19163749527		3587	TX	ECM	1 OK 01' 23
08/22 15:00	12099662643		3587	TX	ECM	1 OK 01' 01
08/22 15:02	19097527090		3589	TX	ECM	1 OK 01' 01
08/22 15:04	15592514169		3587	TX	G3	1 OK 01' 11
08/22 15:08	16506529609		3589	TX	ECM	1 OK 00' 53
08/22 15:09	16267916059		3591	TX	ECM	1 OK 00' 43
08/22 15:11	15626993977		3587	TX	G3	1 OK 01' 35
08/22 15:13	19257183014		3592	TX	G3	1 OK 01' 05
08/22 15:15	2419647		3593	TX	ECM	1 OK 00' 53
08/22 15:17	16503678282		3590	TX	ECM	1 OK 00' 53
08/22 15:19	18184618111		3594	TX	ECM	1 OK 00' 28
08/22 15:22	12146340097		3595	TX	G3	1 OK 01' 07
08/22 15:24	13239987576		3596	TX	G3	1 OK 01' 04
08/22 15:25	15592272212		3587	TX	ECM	1 OK 00' 35
08/22 15:28	19167746487		3592	TX	ECM	1 OK 00' 33
08/22 15:29	16192583515		3588	TX	ECM	1 OK 00' 52
08/22 15:31	13239739099		3593	TX	ECM	1 OK 00' 53
08/22 15:37	15104125988		3591	TX	ECM	1 OK 01' 08
08/22 15:39	19256344339		3595	TX	ECM	1 OK 00' 30
08/22 15:41	19492510563		3587	TX	ECM	1 OK 00' 27
08/22 15:43	19494508424		3592	TX	ECM	1 OK 00' 54
08/22 15:46	14152859011		3598	TX	ECM	1 OK 00' 59
08/22 15:48	19093940724		3593	TX	ECM	1 OK 00' 52
08/22 15:49	19253736208		3590	TX	G3	1 OK 01' 03
08/22 15:50	19495896897		3594	TX	ECM	1 DK 00' 53
08/22 15:52	16157587477		3589	TX	ECM	1 OK 00' 30
08/22 15:53	19517368743		3591	TX	G3	1 OK 01' 02
08/22 15:55	12097222227		3595	TX	G3	1 OK 01' 23
08/22 15:58	17758273006		3587	TX	ECM	1 OK 00' 38
08/22 15:59	16192589946		3597	TX	ECM	1 OK 00' 53

08/22 16:00	17818374091	3592	TX	ECM	1	OK	00' 52
08/22 16:02	19254559626	3588	TX	ECM	1	OK	00' 40
08/22 16:04	19166381178	3593	TX	ECM	1	OK	01' 08
08/22 16:06	1209	8770	RX	ECM	1	OK	01' 06
08/22 16:07	15628040488	3594	TX	ECM	1	OK	00' 47
08/22 16:08	17145454838	3589	TX	ECM	1	OK	00' 28
08/22 16:10	17147546493	3591	TX	ECM	1	OK	00' 30
08/22 16:11	14153306363	3595	TX	ECM	1	OK	00' 27
08/22 16:14	15597477101	3597	TX	ECM	1	OK	00' 34
08/22 16:15	14088548090	3592	TX	FAX	0	NG	00' 39
08/22 16:16	6722411	3588	TX	ECM	1	OK	00' 34
08/22 16:17	15592516860	3598	TX	ECM	1	OK	01' 19
08/22 16:20	16022424646	3590	TX	ECM	1	OK	00' 42
08/22 16:21	18313869976	3594	TX	ECM	1	OK	00' 28
08/22 16:23	16503436207	3591	TX	ECM	1	OK	00' 35
08/22 16:24	17077513962	3595	TX	ECM	1	OK	00' 28
08/22 16:27	5473197	3587	TX	ECM	1	NG	01' 02
08/22 16:31	18174300409	3588	TX	ECM	1	OK	00' 54
08/22 16:32	2418975	3598	TX	ECM	1	OK	00' 58
08/22 16:34	16197496116	3593	TX	ECM	1	OK	00' 53
08/22 16:35	17036826804	3590	TX	ECM	1	OK	00' 31
08/22 16:36	15102499545	3594	TX	ECM	1	OK	00' 33
08/22 16:37	19516004975	3589	TX	ECM	1	OK	00' 31
08/22 16:39	19166084990	3591	TX	ECM	1	NG	00' 54
08/22 16:40	17076788384	3595	TX	ECM	1	OK	00' 34
08/22 16:42	17146880244	3596	TX	G3	1	OK	01' 03
08/22 16:43	19494810245	3587	TX	ECM	1	OK	00' 26
08/22 16:44	19164054180	3597	TX	ECM	1	OK	01' 00
08/22 16:46	16193034088	3592	TX	ECM	1	OK	00' 31
08/22 16:47	14154017664	3588	TX	G3	1	OK	01' 16
08/22 16:49	13105420073	3598	TX	ECM	1	OK	00' 43
08/22 16:50	16263312560	3593	TX	ECM	1	OK	00' 28
08/22 16:51	17143826708	3590	TX	ECM	1	OK	00' 30
08/22 16:52	13602256400	3594	TX	ECM	1	OK	00' 32
08/22 16:53	17602001116	3589	TX	ECM	1	OK	00' 53
08/22 16:55	18775230911	3595	TX	G3	1	OK	01' 03
08/22 16:57	19492158631	3596	TX	ECM	1	OK	00' 52
08/22 16:58	14158595935	3587	TX	ECM	1	OK	00' 27
08/22 17:00	17142105149	3597	TX	ECM	1	OK	00' 33
08/22 17:03	19096060786	3598	TX	ECM	1	OK	00' 31
08/22 17:05	13237548558	3590	TX	FAX	0	NG	00' 00 #018
08/22 17:06	17074430422	3594	TX	ECM	1	OK	00' 53
08/22 17:10	19497666768	3591	TX	FAX	0	NG	00' 00 #018
08/22 17:11	14082916828	3595	TX	G3	1	OK	01' 03
08/22 17:12	19163799771	3596	TX	ECM	1	OK	00' 37
08/22 17:14	19095914569	3587	TX	ECM	1	OK	00' 58
08/22 17:18	17023604480	3588	TX	FAX	0	NG	00' 38 #018
08/22 17:20	15104717554	3598	TX	ECM	1	OK	00' 29
08/22 17:21	19784520688	3593	TX	ECM	1	OK	00' 28

*** TX REPORT ***

JOB NO. 3594
ST. TIME 08/22 15:08
PGS. 1
SEND DOCUMENT NAME

TX/RX INCOMPLETE -----
TRANSACTION OK 18184618111
19495896897
15628040488
18313869976
15102499545
13602256400
17074430422
ERROR 15593570851

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM
DBE GOAL FROM PROJECT: 10%
CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified

 *** FAX ACTIVITY REPORT TX/RX ***

ST. TIME	DESTINATION ADDRESS	NO.	MODE	PGS.	RESULT
08/22 16:34	16197496116	3593	SEQ. BROADCAST ECM	1	OK 00' 53
08/22 16:35	17036826804	3590	SEQ. BROADCAST ECM	1	OK 00' 31
08/22 16:36	15102499545	3594	SEQ. BROADCAST ECM	1	OK 00' 33
08/22 16:37	19516004975	3589	SEQ. BROADCAST ECM	1	OK 00' 31
08/22 16:39	19166084990	3591	SEQ. BROADCAST ECM	1	NG 00' 54 1
08/22 16:40	17076788384	3595	SEQ. BROADCAST ECM	1	OK 00' 34
08/22 16:42	17146880244	3596	SEQ. BROADCAST	1	OK 01' 03
08/22 16:43	19494810245	3587	SEQ. BROADCAST ECM	1	OK 00' 26
08/22 16:44	19164054180	3597	SEQ. BROADCAST ECM	1	OK 01' 00
08/22 16:46	16193034088	3592	SEQ. BROADCAST ECM	1	OK 00' 31
08/22 16:47	14154017664	3588	SEQ. BROADCAST	1	OK 01' 16
08/22 16:49	13105420073	3598	SEQ. BROADCAST ECM	1	OK 00' 43
08/22 16:50	16263312560	3593	SEQ. BROADCAST ECM	1	OK 00' 28
08/22 16:51	17143826708	3590	SEQ. BROADCAST ECM	1	OK 00' 30
08/22 16:52	13602256400	3594	SEQ. BROADCAST ECM	1	OK 00' 32
08/22 16:53	17602001116	3589	SEQ. BROADCAST ECM	1	OK 00' 53
08/22 16:55	18775230911	3595	SEQ. BROADCAST	1	OK 01' 03
08/22 16:57	19492158631	3596	SEQ. BROADCAST ECM	1	OK 00' 52
08/22 16:58	14158595935	3587	SEQ. BROADCAST ECM	1	OK 00' 27
08/22 17:00	17142105149	3597	SEQ. BROADCAST ECM	1	OK 00' 33
08/22 17:03	19096060786	3598	SEQ. BROADCAST ECM	1	OK 00' 31
08/22 17:05	13237548558	3590	SEQ. BROADCAST	0	NG 00' 00 0 #018
08/22 17:06	17074430422	3594	SEQ. BROADCAST ECM	1	OK 00' 53
08/22 17:10	19497666768	3591	SEQ. BROADCAST	0	NG 00' 00 0 #018
08/22 17:11	14082916828	3595	SEQ. BROADCAST	1	OK 01' 03
08/22 17:12	19163799771	3596	SEQ. BROADCAST ECM	1	OK 00' 37
08/22 17:14	19095914569	3587	SEQ. BROADCAST ECM	1	OK 00' 58
08/22 17:18	17023604480	3588	SEQ. BROADCAST	0	NG 00' 38 0 #018
08/22 17:20	15104717554	3598	SEQ. BROADCAST ECM	1	OK 00' 29
08/22 17:21	19784520688	3593	SEQ. BROADCAST ECM	1	OK 00' 28
08/22 17:22	13232228312	3590	SEQ. BROADCAST ECM	1	OK 00' 32
08/22 17:23	15593570851	3594	SEQ. BROADCAST	0	NG 00' 35 0 #018
08/22 17:24	17148992279	3589	SEQ. BROADCAST	1	OK 01' 01
08/22 17:25	15598670302	3591	SEQ. BROADCAST ECM	1	OK 00' 47
08/22 17:27	19259578121	3595	SEQ. BROADCAST ECM	1	OK 00' 31
08/22 17:27	16617751535	3596	SEQ. BROADCAST ECM	1	OK 00' 53
08/22 17:29	17074372555	3587	SEQ. BROADCAST ECM	1	OK 01' 41
08/22 17:33	15593461943	3588	SEQ. BROADCAST	0	NG 00' 00 0 #018
08/22 17:36	14154559960	3593	SEQ. BROADCAST	0	NG 00' 00 0 #018
08/22 17:38	14155841873	3589	SEQ. BROADCAST	0	NG 00' 36 0 #018

*** FAX RX REPORT ***

INCOMPLETE RECEPTION

JOB NO.	8771
DESTINATION ADDRESS	UNKNOWN
PSWD/SUBADDRESS	
DESTINATION ID	
ST. TIME	08/22 17:41
USAGE T	00' 48
PGS.	0
RESULT	NG
	0 #005

*** FAX MULTI TX REPORT ***

JOB NO. 3591
PGS. 1

TX/RX INCOMPLETE	-----
TRANSACTION OK	16267916059 ✓
	15104125988 ✓
	19517368743 ✓
	17147546493 ✓
	16503436207 ✓
	19166084990 ✓
	15598670302 ✓
ERROR	19497666768 ✓
	14156717549 ✓

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM
DBE GOAL FROM PROJECT: 10%
CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into

*** TX REPORT ***

JOB NO.	3591
ST. TIME	08/22 15:04
PGS.	1
SEND DOCUMENT NAME	
TX/RX INCOMPLETE	-----
TRANSACTION OK	16267916059 \
	15104125988
	19517368743
	17147546493
	16503436207
	19166084990
	15598670302
ERROR	19497666768
	14156717549

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified

*** FAX MULTI TX REPORT ***

JOB NO. 3594
PGS. 1

TX/RX INCOMPLETE -----
TRANSACTION OK 18184618111 ✓
19495896897 ✓
15628040488 ✓
18313869976 ✓
15102499545 ✓
13602256400 ✓
17074430422 ✓
ERROR 15593570851 ✓

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

*** FAX MULTI TX REPORT ***

JOB NO. 3587
PGS. 1

TX/RX INCOMPLETE	-----
TRANSACTION OK	19163749527 ✓
	12099662643 ✓
	15592514169 ✓
	15626993977 ✓
	15592272212 ✓
	19492510563 ✓
	17758273006 ✓
	5473197 ✓
	19494810245 ✓
	14158595935 ✓
	19095914569 ✓
	17074372555 ✓
ERROR	19163634225 ✓
	16269698741 ✓

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you

*** TX REPORT ***

JOB NO. 3587
ST. TIME 08/22 14:56
PGS. 1
SEND DOCUMENT NAME

TX/RX INCOMPLETE -----
TRANSACTION OK 19163749527
12099662643
15592514169
15626993977
15592272212
19492510563
17758273006
5473197
19494810245
14158595935
19095914569
17074372555
ERROR 19163634225
16269698741

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or

 *** FAX ACTIVITY REPORT TX/RX ***

ST. TIME	DESTINATION ADDRESS	NO.	MODE	PGS.	RESULT
08/22 17:39		3591	SEQ. BROADCAST ECM	1	OK 00' 55
08/22 17:41	UNKNOWN	8771	AUTO RX	0	NG 00' 48
				0	#005
08/22 17:43		3587	SEQ. BROADCAST	0	NG 00' 00
				0	#018
08/22 17:45		3597	SEQ. BROADCAST ECM	1	OK 00' 34
08/22 17:47		3588	SEQ. BROADCAST	0	NG 00' 35
				0	#018
08/22 17:48		3598	SEQ. BROADCAST ECM	1	OK 00' 53
08/22 17:51		3590	SEQ. BROADCAST	0	NG 00' 00
				0	#018
08/22 17:52		3589	SEQ. BROADCAST ECM	1	OK 00' 51
08/22 17:55		3596	SEQ. BROADCAST	0	NG 00' 00
				0	#018
08/22 17:57		3597	SEQ. BROADCAST	0	NG 00' 35
				0	#018
08/22 17:59		3592	SEQ. BROADCAST ECM	1	OK 00' 28
08/22 18:01		3598	SEQ. BROADCAST	0	NG 00' 00
				0	#018
08/22 18:04		3590	SEQ. BROADCAST ECM	1	OK 00' 34
08/22 18:05		3589	SEQ. BROADCAST ECM	1	OK 01' 23
08/22 18:08		3595	SEQ. BROADCAST	1	OK 01' 23
08/22 18:10		3596	SEQ. BROADCAST	1	OK 01' 03
08/22 18:11		3587	SEQ. BROADCAST	0	NG 00' 36
				0	#018
08/22 18:14		3592	SEQ. BROADCAST ECM	1	OK 01' 06
08/22 18:16		3588	SEQ. BROADCAST	0	NG 00' 00
				0	#018
08/22 18:17		3598	SEQ. BROADCAST ECM	1	OK 00' 54
08/22 18:19		3593	SEQ. BROADCAST	0	NG 00' 00
				0	#018
08/22 18:20		3590	SEQ. BROADCAST ECM	1	OK 01' 01
08/22 18:22		3591	SEQ. BROADCAST	0	NG 00' 36
				0	#018
08/22 18:23		3596	SEQ. BROADCAST ECM	1	OK 00' 57
08/22 18:25		3587	SEQ. BROADCAST ECM	1	NG 01' 09
				1	
08/22 18:27		3597	SEQ. BROADCAST ECM	1	OK 00' 29
08/22 18:29		3588	SEQ. BROADCAST	0	NG 00' 42
				0	#018
08/22 18:30		3598	SEQ. BROADCAST ECM	1	OK 00' 50
08/22 18:31		3593	SEQ. BROADCAST	0	NG 00' 36
				0	#018
08/22 18:32		3590	SEQ. BROADCAST ECM	1	OK 00' 53
08/22 18:34		3589	SEQ. BROADCAST	0	NG 00' 00
				0	#018
08/22 18:35		3595	SEQ. BROADCAST ECM	1	OK 00' 53
08/22 18:36		3596	SEQ. BROADCAST	0	NG 00' 35
				0	#018
08/22 18:38		3587	SEQ. BROADCAST ECM	1	OK 01' 00
08/22 18:40		3592	SEQ. BROADCAST ECM	1	OK 00' 29
08/22 18:41		3588	SEQ. BROADCAST ECM	1	OK 00' 52
08/22 18:43		3598	SEQ. BROADCAST ECM	1	OK 01' 01
08/22 18:45		3590	SEQ. BROADCAST ECM	1	OK 00' 28
08/22 18:46		3589	SEQ. BROADCAST	0	NG 00' 35
				0	#018
08/22 18:49		3596	SEQ. BROADCAST	0	NG 00' 00

					0	#018
--	--	--	--	--	---	------

*** FAX MULTI TX REPORT ***

JOB NO. 3593
PGS. 1

TX/RX INCOMPLETE	-----
TRANSACTION OK	2419647 ✓
	13239739099 ✓
	19093940724 ✓
	19166381178 ✓
	16197496116 ✓
	16263312560 ✓
	19784520688 ✓
ERROR	15024939862 ✓
	14154559960 ✓
	19099894791 ✓
	14157527537 ✓

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM
DBE GOAL FROM PROJECT: 10%
CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any

*** TX REPORT ***

JOB NO. 3593
ST. TIME 08/22 15:07
PGS. 1
SEND DOCUMENT NAME

TX/RX INCOMPLETE -----
TRANSACTION OK 2419647
13239739099
19093940724
19166381178
16197496116
16263312560
19784520688
ERROR 15024939862
14154559960
19099894791
14157527537

STEVE MANNING CONSTRUCTION, INC.
(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM
DBE GOAL FROM PROJECT: 10%
CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications

*** FAX MULTI TX REPORT ***

JOB NO. 3588
PGS. 1

TX/RX INCOMPLETE	-----
TRANSACTION OK	16192583515 ✓
	19254559626 ✓
	6722411 ✓
	18174300409 ✓
	14154017664 ✓
	18669233875 ✓
ERROR	17023604480 ✓
	15593461943 ✓
	19512790331 ✓
	16508693509 ✓
	16612828803 ✓
	16612695295 ✓

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications

*** TX REPORT ***

JOB NO. 3588
ST. TIME 08/22 14:58
PGS. 1
SEND DOCUMENT NAME

TX/RX INCOMPLETE -----
TRANSACTION OK 16192583515
19254559626
6722411
18174300409
14154017664
18669233875
ERROR 17023604480
15593461943
19512790331
16508693509
16612828803
16612695295

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you

*** FAX MULTI TX REPORT ***

JOB NO. 3589
PGS. 1

TX/RX INCOMPLETE	-----
TRANSACTION OK	19097527090 ✓
	16506529609 ✓
	16157587477 ✓
	17145454838 ✓
	19516004975 ✓
	17602001116 ✓
	17148992279 ✓
	12069849333 ✓
	18056469191 ✓
ERROR	14155841873 ✓
	12132951199 ✓
	18059657644 ✓
	12097281310 ✓

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you

 *** TX REPORT ***

JOB NO. 3589
 ST. TIME 08/22 15:00
 PGS. 1
 SEND DOCUMENT NAME

TX/RX INCOMPLETE -----
 TRANSACTION OK 19097527090
 16506529609
 16157587477
 17145454838
 19516004975
 17602001116
 17148992279
 12069849333
 18056469191
 ERROR 14155841873
 12132951199
 18059657644
 12097281310

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's

*** FAX MULTI TX REPORT ***

JOB NO. 3596
PGS. 1

TX/RX INCOMPLETE	-----
TRANSACTION OK	13239987576 ✓
	17146880244 ✓
	19492158631 ✓
	19163799771 ✓
	16617751535 ✓
	18005075295 ✓
	14083219329 ✓
ERROR	15592217982 ✓
	17149034411 ✓
	15106232895 ✓
	19099476640 ✓
	19517224491 ✓

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications

 *** TX REPORT ***

JOB NO. 3596
 ST. TIME 08/22 15:12
 PGS. 1
 SEND DOCUMENT NAME

TX/RX INCOMPLETE -----
 TRANSACTION OK 13239987576
 17146880244
 19492158631
 19163799771
 16617751535
 18005075295
 14083219329
 ERROR 15592217982
 17149034411
 15106232895
 19099476640
 19517224491

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you

*** FAX MULTI TX REPORT ***

JOB NO. 3590
PGS. 1

TX/RX INCOMPLETE	-----	
TRANSACTION OK	16503678282	✓
	19253736208	✓
	13235690200	✓
	16022424646	✓
	17036826804	✓
	17143826708	✓
	13232228312	✓
	17142766468	✓
	18056508054	✓
	14087778363	✓
ERROR	13237548558	✓
	19512782808	✓
	14156264352	✓

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM
DBE GOAL FROM PROJECT: 10%
CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1 & 2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications

*** TX REPORT ***

JOB NO. 3590
ST. TIME 08/22 15:02
PGS. 1
SEND DOCUMENT NAME

TX/RX INCOMPLETE -----
TRANSACTION OK 16503678282
19253736208
13235690200
16022424646
17036826804
17143826708
13232228312
17142766468
18056508054
14087778363
ERROR 13237548558
19512782808
14156264352

STEVE MANNING CONSTRUCTION, INC.
(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM
DBE GOAL FROM PROJECT: 10%
CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's

*** FAX MULTI TX REPORT ***

JOB NO. 3598
PGS. 1

TX/RX INCOMPLETE	-----
TRANSACTION OK	14152859011 ✓
	15592516860 ✓
	2418975 ✓
	13105420073 ✓
	19096060786 ✓
	15104717554 ✓
	17147236196 ✓
	17077681760 ✓
	13033759215 ✓
	16612155117 ✓
	17073745677 ✓
	14158220900 ✓
ERROR	19494983582 ✓
	15108362625 ✓
	17145579420 ✓

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's

 *** TX REPORT ***

JOB NO. 3598
 ST. TIME 08/22 15:16
 PGS. 1
 SEND DOCUMENT NAME

TX/RX INCOMPLETE -----
 TRANSACTION OK 14152859011
 15592516860
 2418975
 13105420073
 19096060786
 15104717554
 17147236196
 17077681760
 13033759215
 16612155117
 17073745677
 14158220900
 ERROR 19494983582
 15108362625
 17145579420

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

*** FAX MULTI TX REPORT ***

JOB NO. 3595
PGS. 1

TX/RX INCOMPLETE	-----
TRANSACTION OK	12146340097 ✓
	19256344339 ✓
	12097222227 ✓
	14153306363 ✓
	17077513962 ✓
	17076788384 ✓
	18775230911 ✓
	14082916828 ✓
	1925957821 ✓
	5472100 ✓
	19512795020 ✓
	14155877282 ✓
ERROR	16615894725 ✓
	15104308828 ✓
	19096785957 ✓

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's

 *** TX REPORT ***

JOB NO. 3595
 ST. TIME 08/22 15:10
 PGS. 1
 SEND DOCUMENT NAME

TX/RX INCOMPLETE -----
 TRANSACTION OK 12146340097
 19256344339
 12097222227
 14153306363
 17077513962
 17076788384
 18775230911
 14082916828
 19259578121
 5472100
 19512795020
 14155877282
 ERROR 16615894725
 15104308828
 19096785957

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

*** FAX MULTI TX REPORT ***

JOB NO. 3592
PGS. 1

TX/RX INCOMPLETE	-----
TRANSACTION OK	19257183014 ✓
	19167746487 ✓
	19494508424 ✓
	17818374091 ✓
	14088548090 ✓
	16193034088 ✓
	19163816438 ✓
	15105817423 ✓
	15628606913 ✓
	14154414999 ✓
	19095992722 ✓
ERROR	12096671201 ✓
	15629288146 ✓
	17147588037 ✓
	17145071032 ✓

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's

*** TX REPORT ***

JOB NO. 3592
ST. TIME 08/22 15:06
PGS. 1
SEND DOCUMENT NAME

TX/RX INCOMPLETE -----
TRANSACTION OK 19257183014
19167746487
19494508424
17818374091
14088548090
16193034088
19163816438
15105817423
15628606913
14154414999
19095992722
ERROR 12096671201
15629288146
17147588037
17145071032

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM
DBE GOAL FROM PROJECT: 10%
CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

*** FAX MULTI TX REPORT ***

JOB NO. 3597
PGS. 1

TX/RX INCOMPLETE	-----	
TRANSACTION OK	16192589946	✓
	15597477101	✓
	19164054180	✓
	17142105149	✓
	16192097798	✓
	15032455715	✓
	15624360328	✓
ERROR	19252568357	✓
	17078322126	✓
	14157481786	✓
	16612691700	✓
	18006011647	✓
	15626331834	✓
	14154400238	✓
	17075563330	✓

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM
DBE GOAL FROM PROJECT: 10%
CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's

*** TX REPORT ***

JOB NO. 3597
ST. TIME 08/22 15:14
PGS. 1
SEND DOCUMENT NAME

TX/RX INCOMPLETE -----
TRANSACTION OK 16192589946
15597477101
19164054180
17142105149
16192097798
15032455715
15624360328
ERROR 19252568357
17078322126
14157481786
16612691700
18006011647
15626331834
14154400238
17075563330

STEVE MANNING CONSTRUCTION, INC.
(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM
DBE GOAL FROM PROJECT: 10%
CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE,18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway11.websitewelcome.com>
Sent: Monday, August 25, 2014 2:23 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway11.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

*<wallacefdr@aol.com>: host mailin-02.mx.aol.com[64.12.88.163] said: 550 5.1.1
<wallacefdr@aol.com>: Recipient address rejected: aol.com (in reply to RCPT
TO command)*

Jennie Davis

From: angelonwheels711@aol.com
Sent: Wednesday, August 20, 2014 5:40 PM
To: jennie@smci-const.com
Attachments: Scan0031.pdf

Midwest is unable to bid this project at this time.

Thank you

Rose M. Evans
Office Manager
Midwest Building Supplies, Inc.
313-592-4989
angelonwheels711@aol.com

Jennie Davis


From: Jennie Davis <jennie@smci-const.com>
Sent: Wednesday, August 20, 2014 2:43 PM
To: 'angelonwheels711@aol.com'
Subject: 02-2e74u4 Bid Aug. 27, 2014
Attachments: DBE Solicitaion 02-2E74U4 08.20.14.pdf

Please see the attached information on 02-2e74u4 Bid Aug. 27, 2014

Please let me know if you have any questions.

Thank you.

Jennie Davis
Payroll Manager



STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
[**jennie@smci-const.com**](mailto:jennie@smci-const.com)

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 08/20/2014)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18,, & 24,, PLASTIC PIPE,18,, 14,, & 36,, CORRUGATED STEEL PIPE, 18,, CORRUGATED STEEL PIPE DOWNDRAIN, 18,, ANCHOR ASSYMBLY, 18,, STEEL FLARED END SECTION, 36,, PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

admin@smic-const.com

YES, WE ARE QUOTING _____

NO , WE ARE NOT QUOTING

NAME OF FIRM

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

admin@smic-const.com

YES, WE ARE QUOTING _____

NO, WE ARE NOT QUOTING

AS Contractors

NAME OF FIRM

 *** TX REPORT ***

JOB NO. 3609
 ST. TIME 08/25 15:36
 PGS. 1
 SEND DOCUMENT NAME

 TX/RX INCOMPLETE -----
 TRANSACTION OK -----
 ERROR 9252568357

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660

*** FAX ERROR TX REPORT ***

TX FUNCTION WAS NOT COMPLETED

JOB NO.	3609
DESTINATION ADDRESS	9252568357
PSWD/SUBADDRESS	
DESTINATION ID	
ST. TIME	08/25 15:50
USAGE T	00' 35
PGS.	0
RESULT	NG
	0 #018 BUSY/NO SIGNAL

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

**STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER**

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE(TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

admin@smic-const.com

YES, WE ARE QUOTING _____

NO, WE ARE NOT QUOTING

NBG CONSTRUCTION SERVICES
NAME OF FIRM

Attachment 6

DBE Quotes

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

D.B.E.

QUOTATION: CDOT SHASTA CO. RT 299 02-2E74U4

BIDS : 8/27/14

#39	33x2.45 =	80.85
#40	1170x2.45 =	2866.50
#41	2310x2.45 =	5659.50
#42	33x75 =	2,475.00
		<hr/>
		\$11,081.85

**"PLACE ONLY"* 3513 LF ASPHALT DIKE (TYPES C,E,F) @ \$2.45 LF.
PLACE 33 SQ YDS ASPHALT MISC. AREAS @ \$75.00 SQ YD.**

~~PLACE IMPORTED SHOULDER BACKING @ \$2380.00 8 HR SHIFT.**
** PRICE INCLUDES PLACING AND SCREEDING.
EXCLUDES WATERING AND COMPACTION.
MOBILIZATION FOR SHOULDER MACHINE \$900.00.~~

**PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

[Back To Query Form](#)

Search Returned 1 Records

Mon Aug 25 13:34:18 PDT 2014

Query Criteria

Firm/DBA Name: a c dike

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

M&S Environmental Landscapes, Inc.

12192 Mac's Road
 Redding, CA 96003
 530-241-1418
 Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

D.B.E.

8/26/14

Bids 8/27/14

Bid For - Hat Creek Bridge to East of Burney Route 299

Cal-trans Contract # 02-2E74U4

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
35	Hydroseed	SQFT	375500	\$ 0.142	\$ 53,321.00

TOTAL \$ 53,321.00

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$700.00 each.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620 LANDSCAPING & NURSERY
C2020 SOIL AMENDMENTS
C2030 EROSION CONTROL

C2000 HIGHWAY PLANTING
C2021 HYDROSEEDING
C2065 IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 30736

Genice Salas

CUCP OFFICER

April 24, 2012

M&S Environmental Landscapes, Inc.

12192 Mac's Road

Redding, CA 96003

530-241-1418

Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

8/26/14

Bids 8/27/14

Bid For - Hat Creek Bridge to East of Burney Route 299

Cal-trans Contract # 02-2E74U4

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
34	Wood Mulch	CY	570	\$ 72.000	\$ 41,040.00

TOTAL

\$ 41,040.00

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$700.00 each.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

M&S Environmental Landscapes, Inc.

12192 Mac's Road
 Redding, CA 96003
 530-241-1418
 Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

8/26/14

Bids 8/27/14

Bid For - Hat Creek Bridge to East of Burney Route 299

Cal-trans Contract # 02-2E74U4

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
35	Hydroseed	SQFT	375500	\$ 0.142	\$ 53,321.00

TOTAL \$ 53,321.00

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$700.00 each.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

Unified Certification Program

[Back To Query Form](#)

Search Returned 1 Records

Thu Apr 24 10:07:58 PDT 2014

Query Criteria

Firm ID: 30736

Firm Type: DBE

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MACS ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	shelley@mandsenviro.com; michael@mandsenviro.com
Contact Name	MICHAEL A. SMITH
Area Code	(530)
Phone Number	241-1418
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 48; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL; C27 Landscaping Contractor;

Licenses

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)

BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD

REDDING, CA 96003

Owner: MICHAEL SMITH

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services
238910 Site Preparation Contractors

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 30736

Renewal Date : April 1, 2016



Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

April 3, 2014

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 10:54:45 PDT 2014

Query Criteria

Firm/DBA Name: M & S

Firm Type: DBE

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MACS ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	shelley@mandsenviron.com; michael@mandsenviron.com
Contact Name	MICHAEL A. SMITH
Area Code	(530)
Phone Number	241-1418
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;
 ACDBE NAICS	
 Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

DRAGON MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649
dragonmaterial@yahoo.com

D.B.E.

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

Tullis, Inc.
Attn: Chris Brimhall
Date: 08/27/14

Project: Caltrans 02-2E74U4, Roadway Excavation, Hot Mix Asphalt & Drainage

Material: 400 Ton - PG 64-28M
Delivered Price: \$742.00 Per U.S. Ton + Any applicable taxes

ORIGIN: Valero, Benicia
DESTINATION: Tullis - NSA

-
- *Indexed 5% Crude
 - *Standby after 1 hour from scheduled delivery time at \$100.00 per hour
 - *Pricing based on full loads - 26.00 ton
 - *Fuel surcharge - rate increase - add \$1.00 for every \$.10 increase if California On-Highway reaches \$4.25 per gallon. www.eia.gov. \$4.084 on bid day.

$$400 \text{ TONS} \times 742^{\text{ee}} / \text{TON} = \$296800^{\text{ee}}$$

Total DBE Claim:

$$\$296800^{\text{ee}} \times 60\% = \underline{\underline{\$178080^{\text{ee}}}} \leftarrow$$

[Back To Query Form](#)

Search Returned 1 Records

Fri Aug 29 10:27:35 PDT 2014

Query Criteria

Firm ID: 37444

Firm Type: DBE

Firm ID	37444
Firm/DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	377 W FALLBROOK AVE., SUITE 107
Address Line2	
City	FRESNO
State	CA
Zip Code1	93711
Zip Code2	
Mailing Address Line1	P.O. BOX 27800
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93729
Mailing Zip Code2	7800
Certification Type	DBE
E-Mail	dragonmaterial@yahoo.com
Contact Name	SUMMER BRADFORD
Area Code	(559)
Phone Number	351-8822
Fax Area Code	(559)
Fax Phone Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;
Licenses	
Trucks	FOR HIRE - 12;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

D.B.E.

Sub Bid Quote from:

Charlie's Custom Excavating, Inc.

CA. LIC# 892338

TRAFFIC CONTROL DIVISION

Ph: 530-221-3626

P.O. Box 1160

FAX: 530-221-7563

Palo Cedro, CA. 96073

CELL: 530-949-6852

UDBE Cert # 37820 SBE Cert # 1288320

CALTRANS PROJECT # 02-2E74U4

	DESCRIPTION	TOTAL
	Bid Opens 8-27-2014	
	2 man flagging crew - 8 hr shift (ref. std. plan T13) All cones and advanced portable warning signs as needed	\$ 1195.00
	Additional Flagger- 8 hr shift (per person)	\$ 570.00
	Over time per hr	\$ 85.00
	Double time per hr	\$ 105.00
	All night work is billed an additional (\$ 3.50 per hr)	\$ 3.50
	Pilot car with Operator - 8 hour shift - no mileage charge Time and a half billed at \$92.00 per hr Double time Rate 105.00 per hr	\$ 650.00
	PORTABLE CHANGEABLE MESSAGE BOARD with CCEI Traffic Control ONLY.	\$ 1150.00 a month
	Prices are good for 30 days from the date of this proposal, after that, prices are subject to adjustment based on fuel prices or wage requirement increases. Special Shifts and Subsistence areas will require changes to manpower rates at the amount required only. Traffic control bid based on a minimum of 5 consecutive days. 10 Days notice required prior to job start date or major changes in operations. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. This bid is in good faith however; all bid items are subject to staff and equipment availability at the time of project start date. We hold both a C-31 and A license UDBE and Small Business Certified with the State of California. Will sign Union Agreement if needed. Call Charlie Jurin 530-949-6852 or Chris Wisinger 530-227-3965 with any questions	

$$\$1195 \times 65 \text{ days} = \$77,675.00$$

[Back To Query Form](#)

Search Returned 1 Records

Wed Aug 27 09:40:51 PDT 2014

Query Criteria

Firm ID: 37820
 Firm Type: DBE

Firm ID	37820
Firm/DBA Name	CHARLIE'S CUSTOM EXCAVATING, INC
Address Line1	21113 GILBERT DRME
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	PO BOX 1160
Mailing Address Line2	
Mailing City	PALO CEDRO
Mailing State	CA
Mailing Zip Code1	96073
Mailing Zip Code2	
Certification Type	DBE
E-Mail	office@ccexcavatinginc.com
Contact Name	CHARLES JURIN
Area Code	(530)
Phone Number	221-3626
Fax Area Code	(530)
Fax Phone Number	221-7563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 06; 10;
DBE NAICS	113310; 237110; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



CIVIL SOLUTIONS AND
SPECIALTY CONTRACTORS

a certified DBE (41167), Small Business (#1752995),
SBE (#44753), EDWOSB, and WBE (Von #13030008)

MATERIAL SUPPLY QUOTE

PROJECT: Caltrans 02-2E74U4

DATE: 8/26/2014

Shasta County About 8 Miles East Of Burney From 1.0 Mile West
of Hat Creek Bridge To Hat Creek Bridge

BID DATE: 8/27/2014

ATTENTION: All Bidders

QUOTE #: 140827-01

To All Bidders: Quantities on this quotation are estimates only and are not guaranteed to be accurate. All final quantities including overlap requirements, are the responsibility of the contractor/purchaser. Unit prices are subject to change if items on this quote are purchased separately.

D.B.E.

* DUE TO THE HIGH COST OF FUEL, FUEL SURCHARGES LEVIED BY THE CARRIER WILL BE PREPAID AND ADDED TO THE INVOICE *

BID ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	EXTENDED PRICE
10	3,000	lf	8" x 25' Rice Straw Wattle Fiber Roll	\$ 0.80	\$ 2,400.00
10a	15	bundle	1" x 2" x 24" Wood Stake 50/Bundle	\$ 17.75	\$ 266.25
12	8	rolls	ESA Fence (Orange Safety Fence 4' x 100')	\$ 38.25	\$ 306.00
12a	93	ea	6' Stakes, 1.25lb Painted w/ Plate (assumed 8' o.c.)	\$ 7.35	\$ 679.88
50	1,080	lf	18" HDPE pipe, B/S, non-perf	\$ 10.10	\$ 10,908.00
51	760	lf	24" HDPE pipe, B/S, non-perf	\$ 17.25	\$ 13,110.00
52	44	lf	18" Galv. CSP 14ga	\$ 13.95	\$ 613.80
52a	1	ea	18" Galv. Dimple Band	\$ 20.25	\$ 20.25
53	10	lf	24" Galv. CSP 14ga	\$ 18.50	\$ 185.00
53a	1	ea	24" Galv. Dimple Band	\$ 25.00	\$ 25.00
54	190	lf	36" Galv. CSP 10ga	\$ 49.50	\$ 9,405.00
54a	9	ea	36" Galv. Dimple Band	\$ 35.80	\$ 322.20
55	36	lf	18" Galv. CSP 14ga down drain, rerolled ends	\$ 13.90	\$ 500.40
55a	1	ea	18" Galv. Elbow 14ga 37-deg, rerolled ends	\$ 162.90	\$ 162.90
55b	3	ea	18" Galv. Annular Band	\$ 20.25	\$ 60.75
55c	3	ea	18" Neoprene Gasket 59" Long	\$ 9.25	\$ 27.75
55d	2	ea	18" Anchor Assembly	\$ 138.50	\$ 277.00
55e	2	ea	18" Galv. End Section w/Strap 59"	\$ 90.25	\$ 180.50

FOB Point: Origin, Freight Incl.

Freight: \$850.00

Subtotal: \$ 40,300.68

Sales Tax Rate: N/A

Sales Tax: Not Included

TOTAL \$ 40,300.68

Terms of Sale - Prices are F.O.B. origin unless otherwise specified. Prices quoted F.O.B. jobsite are based on a one time delivery charge. Any subsequent shipping will be charged to the Buyer. Unloading of material by others. Freight quote includes one hour of offloading time. Additional time will be charged at \$150 per hour. Payment terms are Net 30 days from date of invoice, subject to credit approval. A 1.5%/month finance fee will be charged on all past due balances. Sales tax is not included unless otherwise specified. Prices are good for 30 days from the date of this quotation. Buyer must notify seller in writing of any special provisions required for each job such as material needed to meet any ARRA or buy American requirements prior to quotation of pricing and delivery. Failure to do so will result in the assumption that no special provisions apply. Any legal fees resulting in the collection of past due balances is the responsibility of the contractor/purchaser. THE TERMS OF THIS SALE ARE SUBJECT TO SPEARS & ERNST CIVIL SOLUTIONS STANDARD TERMS AND CONDITIONS WHICH ARE INCLUDED ON THE BACK SIDE OF THIS QUOTATION (and can be downloaded at spearscivilsolutions.com/terms)

ACCEPTED

Subject to being awarded the contract, we hereby order the material described above, at the prices specified, subject to all terms and conditions appearing on this quotation.

$$40,300.68 - 306.00 - 679.88 = 39,314.80$$

$$39,314.80 \times 1.075 = 42,263.41$$

$$42,263.41 \times 60\% = 25,358.05$$

By: _____

Company: _____

Title: _____ Date: _____

Ship to Address: _____

P.O. Number: _____

By: *Gina Spears*
Title: Owner

Standard Terms & Conditions For Spears and Ernst, LLC dba SPECS

- 1. APPLICABILITY.** These Standard Terms & Conditions for Acceptance of Purchase Orders hereafter, "Standard Terms") shall apply to all purchase orders or other Supply Arrangements (hereafter defined) submitted by any customer ("Buyer") of Spears & Ernst Civil Solutions LLC, and/or its affiliates (collectively, "SPECS") regardless of the form or medium of Buyer's purchase order, and regardless of whether Seller's actions are deemed to be a prior offer of Buyer's purchase order or acceptance thereof and regardless of SPECS' execution of any agreement or other instrument/document required by Buyer. If SPECS is deemed to be accepting a prior offer of Buyer, such acceptance is limited to the terms contained herein. Buyer's acceptance of any goods shipped or services provided by SPECS shall constitute acceptance of these Standard Terms, regardless of any conflicting terms or waiver language contained in any Buyer purchase order, general terms & conditions, or other Supply Arrangement. Any proposal for additional or different terms or any attempt by Buyer to vary in any degree any of the Standard Terms is hereby rejected, but such proposals shall not operate as a rejection of an offer by SPECS unless such variances are in the terms of the description, quantity, price or delivery schedule of the goods or services, but shall be deemed a material alteration thereof, and the offer by SPECS shall be deemed accepted by Buyer without said additional or different terms.
- 2. ACCEPTANCE OF ORDERS.** All Buyer purchase orders shall be deemed accepted when SPECS issues an order acknowledgment to Buyer or when SPECS begins performance of the order. All orders accepted by SPECS shall be governed by these Standard Terms and by any additional terms and conditions which are expressly agreed upon by authorized representatives of the parties in a fully executed Supply Arrangement. Unless otherwise agreed to in a Supply Arrangement, SPECS shall have no obligation to accept any particular Buyer purchase order and these Standard Terms shall control.
- 3. SHIPMENT/DELIVERY DATES.** The delivery date is only an estimate of when the product will be shipped. SPECS shall use reasonable efforts to meet any shipment or delivery date stated in any Buyer purchase order, but SPECS assumes no liability for loss or damage (including any direct, incidental, consequential or punitive damages) due to delays or failure to meet any Buyer-specified delivery date. If SPECS cannot meet such shipment or delivery date, it will promptly notify Buyer. Buyer will designate common carriers for the shipment of all products (but if Buyer fails to designate a carrier, SPECS shall have the right to select a carrier on Buyer's behalf). To the extent a quoted price for any product does not expressly include shipping, the cost thereof shall be paid directly by Buyer. SPECS reserves the right to make delivery in installments (including both advance shipments and back orders). All such installments shall be separately invoiced and paid for when due, without regard to subsequent deliveries. Delivery of an installment shall not relieve Buyer of its obligation to accept remaining deliveries. SPECS shall have no responsibility to ship goods to any location other than those in the United States, Canada or Mexico unless Buyer has previously secured all applicable permits and licenses for the transfer of goods.
- 4. TAXES/DUTIES.** Applicable sales, excise, use and other taxes, and import/export duties and other charges, are in addition to any prices quoted by SPECS and shall be paid by Buyer.
- 5. PRICE CHANGES.** The price shall be as set forth on the Supply Arrangement and due within thirty (30) days of delivery unless otherwise specified in writing. With respect to any "open" or "blanket" purchase order of Buyer, or if any Supply Arrangement contemplates the purchase/sale of products or services beyond a 6 month period, SPECS may from time-to-time (but no more than once in any 6 month period) increase the price of any particular product or service by an amount proportional to any increase in SPECS' labor, utility or other verifiable costs respecting such product or service. Additionally, in the event SPECS' raw material costs materially increase, SPECS may pass on such increases to Buyer at any time. Prices shall be adjusted to SPECS' prices in effect at the time of shipment.
- 6. CREDIT; LATE PAYMENTS.** Any obligation of SPECS to extend credit to Buyer is conditional upon Buyer's timely payment of invoices, and upon the continued financial stability of Buyer. SPECS reserves the right to limit, cancel or revoke credit of Buyer at any time for any reason, and SPECS may require or demand payment or adequate assurances of performance from Buyer prior to performing any aspect of the sale of goods hereunder. Late payments on invoices shall bear interest at 1.5% per month or the highest rate allowed by applicable law, whichever is less. SPECS shall be entitled to recover its costs of collection of any past due invoice, including court costs and reasonable attorneys' fees. Buyer agrees that SPECS shall have the right to obtain financial information on a quarterly basis and shall be entitled to annual tax returns.
- 7. WARRANTY.** SPECS shall provide an "industry standard" warranty on all of its goods and services. If there is no industry standard, then SPECS' sole warranty obligation for all goods and services that are or become defective in material or workmanship within twelve (12) months from the date of shipment or performance shall be limited to the replacement or repair of the defective goods or services free of charge. SPECS' warranty obligations hereunder are contingent upon the following conditions: SPECS is promptly notified of the defect; Buyer establishes to SPECS' reasonable satisfaction that any goods have been properly handled, stored, installed, maintained and operated; the goods were not materially altered; the defect did not occur after receipt of shipment; and upon SPECS' request, Buyer will return the defective goods or part thereof to SPECS. The foregoing warranty is a limited warranty, and is in lieu of all other warranties, express or implied. EXCEPT AS EXPRESSLY STATED IN THIS SECTION, SPECS DISCLAIMS AND DOES NOT MAKE ANY ADDITIONAL REPRESENTATIONS, WARRANTIES AND/OR INDEMNITIES OF ANY KIND (WHETHER BY IMPLICATION OR OPERATION OF LAW) WITH RESPECT TO THE PRODUCTS, INCLUDING WITHOUT LIMITATION ANY REPRESENTATIONS, WARRANTIES AND/OR INDEMNITIES AS TO MERCHANTABILITY, FITNESS FOR A PARTICULAR PURPOSE, PRICE, PATENT OR ANY OTHER MATTER. THIS SECTION SURVIVES THE TERMINATION OR CANCELLATION HEREOF.
- 8. REMEDIES AND LIABILITIES.** BUYER AGREES THAT SPECS' LIABILITY AND BUYER'S SOLE AND EXCLUSIVE REMEDY FOR ANY CLAIM OF ANY KIND HEREUNDER OR RELATING TO THE GOODS OR SERVICES DELIVERED BY SPECS SHALL BE (A) THE REPAIR OR REPLACEMENT AT SPECS' OPTION OF DEFECTIVE GOODS OR SERVICES, OR (B) A REFUND OF THE PRICE ALLOCABLE TO THE DEFECTIVE GOODS OR SERVICES IF SPECS IS UNABLE TO EFFECTIVELY REPAIR, REPLACE OR CORRECT SUCH DEFECT IN A REASONABLE TIME AFTER USING ITS REASONABLE EFFORTS. UNDER NO CIRCUMSTANCES SHALL SPECS HAVE ANY LIABILITY WHATSOEVER FOR INCIDENTAL, CONSEQUENTIAL (INCLUDING LOSS OF BUSINESS OR PROFITS) OR PUNITIVE DAMAGES, NOR SHALL BUYER BE ENTITLED TO OBTAIN INJUNCTIVE RELIEF AGAINST SPECS FOR ANY REASON WHATSOEVER.
- 9. RISK OF LOSS; TITLE.** Possession and risk of loss for all goods shall pass to Buyer upon SPECS' delivery of such goods to any carrier, common or otherwise. Title to such goods shall not pass until they have been fully paid for by Buyer. Buyer shall have been deemed to have accepted the goods and services as delivered within five (5) business days of delivery unless Buyer shall notify SPECS of any deficiency in writing.
- 10. ASSIGNMENT.** Buyer shall not assign its interest in any Supply Arrangement without SPECS' prior written consent.
- 11. INDEMNITY.** To the maximum extent allowed by law, Buyer shall reimburse, indemnify and hold SPECS and its employees and agents harmless from and against any claims, demands, liabilities, damages, suits, judgments, losses, costs and/or expenses (including attorneys' fees and other expenses of any litigation) suffered and paid by SPECS (collectively, "Losses") that relates to or arises on account of (a) Buyer's negligence, use, ownership, maintenance, transfer, transportation or disposal of the goods and services delivered by SPECS or (b) Buyer's violation or alleged violation of any federal, state, county or local law, rule or regulation.
- 12. INTELLECTUAL PROPERTY.**
- (a) If Buyer provides SPECS with any specifications for goods or services to be furnished by SPECS, Buyer shall reimburse, indemnify, defend and hold SPECS harmless from and against any Losses concerning, arising out of or relating to any claimed or actual infringement of any patent, copyright, trade secret or other intellectual property rights of any third party respecting such goods or services.
 - (b) Except with respect to any product that Buyer has specifically contracted with SPECS to design or develop, (i) any product or any improvement to any product developed by SPECS, and (ii) any method or process of production respecting the product or improvement thereto developed by SPECS, shall be the sole property of SPECS.
 - (c) Buyer may use SPECS' trademarks only to sell new SPECS products purchased by Buyer directly from SPECS, and for no other reason. Buyer shall not take any or fail to take any action that may dilute SPECS' trademarks.

(Revised January 10, 2014)

(d) Except as expressly set forth herein, (i) SPECS shall have no obligation to sell, assign, license, or transfer intellectual property of any kind to Buyer, and (ii) Buyer shall have no right to use any intellectual property of SPECS without the express written consent of SPECS, which may be withheld in its sole discretion. SPECS may enforce this Section through injunction or otherwise.

13. FORCE MAJEURE. SPECS shall be temporarily excused from performance under any Supply Arrangement to the extent such non-performance is caused by acts of God, war, terrorism, riot, embargoes, fire, floods or other severe weather problems, accidents or other casualty, quarantine restrictions, factory conditions, labor disputes, governmental acts, orders or regulations, delays in transportation, shortage of transport vehicles, labor or materials or other circumstances beyond the reasonable control of SPECS. SPECS shall use all available commercially reasonable efforts to remedy the circumstances causing the non-performance, or shall take steps to work around such circumstances. Promptly after the circumstances causing the non-performance are remedied, SPECS shall resume performing.

14. TERMINATION. Buyer may terminate this contract in whole or in part upon notice in writing to Seller. Seller shall immediately stop work and transfer to Buyer title to all completed and partially completed products and to any raw materials or supplies acquired by Seller especially for the purpose of performing this contract, and Buyer shall pay Seller the sum of the following: (1) the contract price for all products which have been completed prior to termination; (2) the cost to Seller of the material or work in process plus a reasonable profit thereon, but in no event more than the contract price; (3) the cost f.o.b. origin of materials and supplies acquired especially for the purpose of performing this contract; and (4) reasonable cancellation charges, if any, paid by Seller to settle any commitment(s) made for the purpose of this contract.

15. MISCELLANEOUS. Notwithstanding any Buyer purchase order or Buyer standard terms and conditions to the contrary:

(a) Buyer shall have no right to (i) inspect SPECS' facilities, (ii) examine SPECS' books, records or other documents, or (iii) seek or obtain any information from SPECS deemed proprietary or confidential by SPECS in its sole discretion, without the express written consent of SPECS obtained in each instance, which consent may be withheld in SPECS' sole discretion.

(b) SPECS shall have no obligation to sell or otherwise transfer any raw materials, work-in-progress, tools, dies, jigs, fixtures, molds, patterns, templates, models, mock-ups, gauges, drawings, equipment/machinery or other means of production to Buyer except where the same was specifically designed, developed and/or purchased by SPECS solely for Buyer's account under a bona fide Supply Arrangement and has been fully paid for by Buyer.

(c) SPECS shall have no obligation to comply with any agreements between Buyer and any third party unless SPECS is furnished a written copy of such agreement and expressly agrees to so comply in a signed writing after SPECS' receipt of such copy.

(d) SPECS shall not be required to obtain any property, liability or other type of insurance for its own account or for the account of Buyer or its property.

(e) SPECS shall not be required to arbitrate any claim against Buyer or Buyer's customers or agents, or bring or defend any such claim in any particular forum.

(f) In the event of any formal dispute resolution proceeding between the parties, the prevailing party shall be entitled to recover its reasonable attorney's fees and other expenses of dispute resolution, such as arbitrator fees, case filing fees, costs of transcription and expert witness fees.

(g) The substantive laws of the State of California shall apply to all dealings and transactions between Buyer and SPECS.

16. CONFLICT OF TERMS. These Standard Terms supersede any prior purchase orders, supply agreements, nomination letters, proposals, quotations, requisitions, oral statements and/or representations, Buyer standard terms and conditions, correspondence or similar matters (collectively, "Supply Arrangements") between the parties or their representatives. Any conflict between these Standard Terms and other Supply Arrangements shall be resolved in favor of these Standard Terms. Buyer's acceptance of any goods shipped or services provided by SPECS shall constitute acceptance of these Standard Terms. If at any time (i) Buyer claims or asserts that these Standard Terms are not applicable to any Supply Arrangement between SPECS and Buyer, or (ii) a determination is made by a court, arbitration panel or other legal authority that these Standard Terms do not apply to any Supply Arrangement between the parties, SPECS shall have the right to immediately terminate such Supply Arrangement without liability or further obligation to Buyer. However, the failure or refusal of SPECS to so terminate any Supply Arrangement shall not constitute or be deemed a waiver by SPECS of the effectiveness or enforceability of these Standard Terms. SPECS reserves the right to amend these Standard terms from time to time.

17. WAIVER. Either party hereto may waive any requirement, condition or obligation to be performed by the other party, provided any such waiver is in writing and executed by the party waiving the requirement, condition or obligation and shall be specifically designated as a waiver hereunder with reference to the applicable section. A waiver by a party of any breach of any term, covenant, or condition contained herein to be performed by a party, or the delay, forbearance, indulgence or failure of a party in exercising any right hereunder on account of such breach, or the partial exercise of such right, shall not be deemed a waiver of any subsequent breach of the same term or any other term, covenant or condition hereof.

18. DELIVERY. Unless otherwise agreed to in writing by the Seller, the Buyer hereby agrees to take delivery of the materials on this order within the later of thirty (30) days after the want date shown on the face of the order or within thirty (30) days after notification, oral or written, that the materials are ready for shipment. In the event that the Buyer does not arrange to take delivery of the materials in accordance with this Contract, Seller, at Seller's option, may:

(a) invoice the Buyer for the materials less freight if applicable; store the material in Seller's yard for a period not to exceed sixty (60) days from the date of invoice; charge a storage fee not to exceed 5% per month or fraction thereof of the selling price of the stored materials; add any applicable price increases listed on the face of the order; charge for any repair work to protective coatings harmed by weathering while such material is being stored; and charge applicable freight when shipment to the Buyer is made. Materials remaining in storage after sixty (60) days from the invoice date shall become the property of the Seller for disposition at the Sellers' discretion. In that event, Buyer shall not be liable for the invoice price of the materials, but shall be liable for the storage fee and any repair work to protective coatings.

(b) Cancel the order and invoice the Buyer for cancellation charges, which shall be 25% of the selling price of the materials if the materials are standard, in-stock material, or the full selling price if the materials are special or nonstandard in nature and were specially fabricated for the Buyer.

19. SEVERABILITY. If any provision of this Agreement or any related document or instrument is held to be illegal, invalid or unenforceable under present or future laws, such provision shall be either reformed by a court of competent jurisdiction to reflect the intent of the parties, or deleted from the Agreement by the court, whichever course of action in the opinion of the court would best reflect the intent of the parties, taking into consideration all provisions of this Agreement. If a provision is deleted, the remaining provisions hereof shall remain in full force and effect and shall not be affected by the illegal, invalid or unenforceable provision or by severance herefrom.

20. WAIVER OF JURY TRIAL. BUYER AND SPECS ACKNOWLEDGE THAT THE RIGHT TO TRIAL BY JURY IS A CONSTITUTIONAL ONE, BUT THAT IT MAY BE WAIVED. EACH OF THE BUYER AND SPECS, AFTER CONSULTING (OR HAVING THE OPPORTUNITY TO CONSULT) WITH COUNSEL OF ITS CHOICE, KNOWINGLY, VOLUNTARILY AND INTENTIONALLY WAIVES ANY RIGHT TO TRIAL BY JURY IN ANY ACTION OR OTHER LEGAL PROCEEDING ARISING OUT OF OR RELATING TO ANY OTHER DOCUMENT PERTAINING TO ANY ORDER.

21. VENUE. The parties hereby agree that all actions or proceedings arising directly or indirectly, from this Agreement shall be litigated in courts having a situs within the state of California, and the parties hereby consent to the jurisdiction of any local, state or federal courts that is located within the state of California.

22. STATUTE OF LIMITATIONS. Any action resulting from any breach on the part of SPECS as to the goods or services delivered hereunder must be commenced within one year after the cause of action has accrued.

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 10:53:45 PDT 2014

Query Criteria

Firm ID: 41167

Firm Type: DBE

Firm ID	41167
Firm/DBA Name	SPECS (SPEARS AND ERNST CIVL SOLUTIONS)
Address Line1	5430 VIA ALCAZAR
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92111
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	aernst@specscivilsolutions.com
Contact Name	AMANDA ERNST
Area Code	(858)
Phone Number	790-1445
Fax Area Code	(858)
Fax Phone Number	724-1198
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 14; 15; 16; 19; 33; 35; 36; 37; 40; 42; 54; 56;
Districts	05; 06; 07; 08; 09; 11;
DBE NAICS	423990;

ACDBE NAICS

Work Codes	C0621 LANDSCAPING MATERIAL SUPPLIER; C0671 Draining Systems Supplier;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Item No	Description	Supplier	Quote	60%
10	TEMPORARY FIBER ROLL supply	Specs	\$2,929.57	\$1,757.74
50	18" PLASTIC PIPE supply	Specs	\$11,985.22	\$7,191.13
51	24" PLASTIC PIPE supply	Specs	\$14,404.67	\$8,642.80
52	18" CORRUGATED STEEL PIPE (.079" THICK) supply	Specs	\$696.67	\$418.00
53	24" CORRUGATED STEEL PIPE (.079" THICK) supply	Specs	\$230.74	\$138.44
54	36" CORRUGATED STEEL PIPE (.138" THICK) supply	Specs	\$10,687.81	\$6,412.69
55	18" CORRUGATED STEEL DOWNDRAIN (.079" THICK) supply	Specs	\$1,328.73	\$797.24

\$42,263.41 \$25,358.05

Alfred Civil Engineering

7604 Soquel Way

Citrus Heights, CA 95610

D.B.E.

8/26/2014

DBE Certification # 41902

QSD/P Certification # 48604

=====

Subject: 02-2E74U4: Roadway Excavation, Hot Mix Asphalt, Drainage In Shasta County About 8 Miles East Of Burney From 1.0 Mile West Of Hat Creek Bridge To Hat Creek Bridge

Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

Item No	Item Code	Item Description	Unit	Quantity	Unit Cost	Amount
5	130100	JOB SITE MANAGEMENT	LS	1	\$5,600	\$5,600
6	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$1,500	\$1,500
7	130330	STORM WATER ANNUAL REPORT	EA	1	\$2,000	\$2,000
TOTAL						\$9,100

The scope includes the following activities by a QSD:

JOB SITE MANAGEMENT

Includes monitoring and inspection to control material pollution, waste and non-stormwater at the job site.

Includes providing a WPC manager; conducting water pollution control monitoring; inspecting and correcting water pollution control practices.

PREPARE STORM WATER POLLUTION PREVENTION PLAN (SWPPP)

Includes developing and amending the SWPPP, when needed; implementing the SWPPP by; providing a Water Pollution Control manager; inspecting and correcting water pollution control practices.

STORM WATER ANNUAL REPORT

Includes preparing and submitting the storm water annual report.

Tel: (916) 241-5309


Fax: (916) 374-7383

www.alfredce.com

Scope does not include provision, transportation, or installation of BMP materials.

If you have any questions or require additional information, please do not hesitate to contact us

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering
Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

8/26/2014

Ethnicity
Firm Type

BLACK
DBE

United Certification Program

[Back To Query Form](#)

<http://www.dot.ca.gov/oducp/QuerySubmit.do>

Water Boards Storm Water Multiple Application - Report Tracking System [Help](#) [Logout](#)

You are logged-in as: Bori Touray -
If this account does not belong to you, please log out.

Navigate To: ▼

User Account Details

This page allows you to enter or edit your user account details. Enter and edit the details as needed in the fields below and click on "Save" button to save the details. [Back to Main Menu](#)

User ID: btouraycomcastne

Business Name: ALFRED CIVIL ENGINEER *

Business Address: USA Address International Address

Street Address: 7604 Soquel Way * (Enter PO Box addresses in the Street Address Field)

Address Line 2:

City: Citrus Heights * State: CA * Zip: 95610 *

Phone: 916-241-5309 (999-999-9999) Ext:

Title: Water Resources Engineer

[Change Password](#) [Change Email Address](#) [Create New Organization](#)

CBPELSG - QSD

Name	Address	Email	License No.	Certification No.	Edit
Bori Touray	7604 Soquel Way - Citrus heights - CA 95610	btouray@comcast.net	48604	C49604	Edit
Bori Touray	7604 Soquel Way - Citrus Heights - CA 95610	btouray@comcast.net	48604	C49604	Edit

Associated Organizations: The following are the organizations associated with your user account. In order to start a new / view existing Change of Information of an organization; Click on Start/View COI link of the corresponding organization.

Name	Address	Role	COI	Delink Organization	Authorization Form
ALFRED CIVIL ENGINEERING	7604 SOQUEL WAY CITRUS HEIGHTS CA 95610	Data Entry Person	Start/View COI	Delink	Print eAuthorization Form

Associated COIs for your organizations: Click on COI ID to view the corresponding Change of Information details.

COI ID	Organization Name	Submitter	COI Date	COI Status	Delete COI
--------	-------------------	-----------	----------	------------	------------

© 2014 State of California. [Conditions of Use](#) [Privacy Policy](#)

[Back To Query Form](#)

Search Returned 1 Records

Wed Aug 27 07:01:25 PDT 2014

Query Criteria

Firm/DBA Name: alfred civil

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CML ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORIA TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CML ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

D.B.E.

**APPIAN
UDBE
SWPPP**

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, August 22, 2014

ATTN: Estimator

RE: Contract : **Caltrans – 02-2E74U4**
Roadway Excavation, Hot Mix Asphalt, Drainage.

Bid Date: **August 27, 2014**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP)	\$1,900.00

Good luck,



Thomas Koprek
Estimator
(510) 854-9402

[Back To Query Form](#)**Search Returned 1 Records**

Mon Aug 25 13:50:48 PDT 2014

Query Criteria

Firm/DBA Name: appian

Firm Type: DBE

Firm ID	38334
Firm/DBA Name	APPIAN UDBE SWPPPS
Address Line1	5780 OLINDA ROAD
Address Line2	
City	EL SOBRANTE
State	CA
Zip Code1	94803
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	tomkoprek@yahoo.com
Contact Name	NICOLE KOPREK
Area Code	(510)
Phone Number	375-1927
Fax Area Code	(510)
Fax Phone Number	222-0972
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 38; 41; 48;
Districts	04;
DBE NAICS	541620;

ACDBE NAICS

Work Codes	C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)



DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

D.B.E.

DATE: 8/26/2014

TO: STEVE MANNING CONST. Attn: ESTIMATOR FAX: 530-222-4908

Project Name: **02-2E74U4 ROADWAY EXCAVATION, HOT MIX ASPHALT**
Owner: CALTRANS
Bid Date & Time: 8/27/14 2:00PM

<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>U/M</u>	<u>Unit Price</u>	<u>Extended</u>
13	Treated Wood Waste	17000	LB	\$0.15	\$2,550.00
18	Remove Metal Beam Guardrailing	1310	LF	\$5.00	\$6,550.00
44	Earth Retaining System (Railing Components)	450	SQFT	\$34.00	\$15,300.00
68	Metal Beam Guardrailing (Steel Post)	3720	LF	\$23.00	\$85,560.00
70	End Anchor Assembly (Type SFT)	3	EA	\$930.00	\$2,790.00
71	Alternative In Line Terminal System	1	EA	\$2,700.00	\$2,700.00
72	Alternative Flared Terminal System	2	EA	\$2,250.00	\$4,500.00
75	Mobilization	1	LS	\$10,000.00	\$10,000.00
TOTAL:					\$129,950.00

- Stipulations:**
- Bond not included.
 - No traffic control. No Survey Work.
 - Excludes all dirt work and concrete work on guardrail items.
 - Item# 44 includes supply & installation of steel g/r posts & guardrail only.
All dirtwork, fabric and backfill by others.
 - Excludes erosion control.
 - Price based on 2 mobilization.
 - Extra mobilization = \$5,000.00 per mobilization.
 - 35 Working days.
 - California UDBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAN192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 15:45:35 PDT 2014

Query Criteria

Firm/DBA Name: dirt & aggregate

Firm Type: DBE

Firm ID	20
Firm/DBA Name	DIRT & AGGREGATE INTERCHANGE, INC
Address Line1	20905 N.E. SANDY BOULEVARD
Address Line2	
City	FAIRVIEW
State	OR
Zip Code1	97024
Zip Code2	9772
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
EMail	contractor@dirtagg.com
Contact Name	HENRY PELFREY
Area Code	(503)
Phone Number	661-5093
Fax Area Code	(503)
Fax Phone Number	669-1192
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 04; 06; 06; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237310;

ACDBE NAICS

Work Codes

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER; A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
ASIAN PACIFIC

[Back To Query Form](#)

D.B.E.

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Nataliejoy86@hotmail.com
State contractor license: 963168

Attention: Estimator

8-13-14

Dear Estimator

Thank you for the opportunity to bid on the Caltrans project 02-2E74U4. That bids 8-27 -14. After looking at the plans and specials the following is a bid for item 4 PCMS

Item 4 PCMS boards

Monthly PCMS price is **\$800.00** per month each board
150.00 delivery per board
150.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE

Sincerely;
Rick Vasquez
Flash Traffic, Inc.
661-733-2053

[Back To Query Form](#)

Search Returned 1 Records

Mon Aug 25 13:53:43 PDT 2014

Query Criteria

Firm/DBA Name: flash traffic

Firm Type: DBE

Firm ID	39950
Firm/DBA Name	FLASH TRAFFIC, INC.
Address Line1	28420 N. HERRERA STREET
Address Line2	
City	VALENCIA
State	CA
Zip Code1	91354
Zip Code2	
Mailing Address Line1	PO BOX 801360
Mailing Address Line2	
Mailing City	SANTA CLARITA
Mailing State	CA
Mailing Zip Code1	91380
Mailing Zip Code2	1360
Certification Type	DBE
EMail	nataliejoy86@hotmail.com
Contact Name	NATALIE VASQUEZ
Area Code	(661)
Phone Number	262-6003
Fax Area Code	(661)
Fax Phone Number	262-6009
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 13; 15; 19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 06; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502
 Member, Associated General Contractors * Member, American Traffic Safety Services Association
 DBE-WBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
 California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056

August 26, 2014

QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 02-2E74U4
Highway 299, near Burney, Shasta County
Roadway Excavation, HMA, Drainage

D.B.E.

A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Two flaggers per 8-hour weekday shift @ \$ 1,220;
 - Additional flagger per 8-hour weekday shift @ \$ 540;
 - Overtime, each flagger @ \$ 78 per hour;
 - Doubletime, each flagger @ \$ 92 per hour;
 - Short-shift credit on weekdays (applied for workdays less than 7 hours) @ (\$60) per flagger per hour;
- INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.

B. PILOT CAR (Part of Item 3)

- Per 8-hour weekday shift @ \$ 640;
 - Overtime @ \$ 90 per hour;
 - Doubletime @ \$ 100 per hour
 - Short-shift credit (applied for workdays less than 7 hours) @ (\$70) per hour;
- INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS C. THROUGH D. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

C. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)

- \$ 78 per hour straight-time; \$ 90 per hour overtime & Saturdays; \$98 per hour Sundays/Holidays/Doubletime. Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.
- INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

D. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 3)

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 3 below.

PAGE 2 of 3

Force Traffic Control - Quotations for CalTrans No. 02-2E74U4**GENERAL NOTES, TERMS & CONDITIONS - Please read carefully**

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2015. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons @ \$4 each per night.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appended to and referenced within the Subcontracts/Work Orders. Such inclusion and/or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially,

Rosemary Force Stimpel

President

PAGE 2 of 3

Force Traffic Control - Quotations for CalTrans No. 02-2E74U4

FORCE TRAFFIC CONTROL, INC.					
TRAFFIC CONTROL SYSTEM EQUIPMENT RENTAL RATES (includes delivery & Initial setup) <i>(devices frequently used for this type of work are in bold italics)</i>					
DEVICE TYPE	N O T E	First Day	Up to 1 Month	1 Month to 3 Months (Note 1)	3 Months to 6 Months (Note 1)
√ Cone, 28"	2	\$8	\$8	\$12	\$18
Portable delineator	2	\$8	\$8	\$12	\$16
√ Traffic Drum, 42"	2; 3	\$16	\$16	\$20	\$45
√ Portable Object Marker	2; 3	\$12	\$12	\$24	\$40
Barricade, Type 2	2; 3	\$8	\$8	\$16	\$36
Barricade, Type 3	2; 3	\$16	\$16	\$32	\$85
√ Warning Light, Flashing	2	\$10	\$10	\$15	\$20
Warning Light, Constant Burn	2	\$10	\$10	\$15	\$25
√ Warning Light, Hi-Int. 8" LED Beacon	2; 4	\$30	\$30	\$15/month	\$15/month
ADDITIONAL CONSTRUCTION AREA SIGNS:		Post-mounted @ \$25 per square foot of face; On portable mountings @ \$12/sf Incl. mounting.			
NOTES:					
1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly.					
2. First day rate = first month rate (to cover move-in/move-out costs).					
3. Can accommodate up to 2 warning lights.					
4. Several CalTrans districts now prefer that we install one of these LED Beacons atop all post-mounted signs and, during night work, atop the required portable advance warning signs, rather than using only 2 - 12" beacons at the project perimeters.					

* * * * *

To: est02
Fax: 1 530 222 4908
Phone:

From:
Date: 8/26/2014

RE: Traffic Control quotes for Caltrans # 02-2E74U4

- Urgent
- For Review
- Please Comment
- Please Reply

Comments:

Force Traffic Control Inc. quotations for Caltrans #02-2E74U4 near Burney.

fax cover

[Phone number -]
[Fax number -]
[e-mail -]
[Website -]

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 15:46:13 PDT 2014

Query Criteria

Firm/DBA Name: force traffic

Firm Type: DBE

Firm ID	29335
Firm/DBA Name	FORCE TRAFFIC CONTROL, INC.
Address Line1	1478-B NORTH BELMONT RD
Address Line2	
City	EXETER
State	CA
Zip Code1	93221
Zip Code2	
Mailing Address Line1	P.O. BOX 1107
Mailing Address Line2	
Mailing City	EXETER
Mailing State	CA
Mailing Zip Code1	93221
Mailing Zip Code2	
Certification Type	SWBE
EMail	forcetraffic@earthlink.net
Contact Name	ROSEMARY STIMPEL
Area Code	(559)
Phone Number	594-1062
Fax Area Code	(559)
Fax Phone Number	594-1056
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	238990;
 ACDBE NAICS	
 Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	

[Back To Query Form](#)

FRANK MEDINA GENERAL ENGINEERING
10098 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

D.B.E.

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717

Certified SBE: 8270

Certified ESBE: FRM5425230P

PROPOSAL

Laborers Local 185

Operators Local 3

Air Quality Compliant

FAXED ON 08/26/14

Re: 02-2E74U4

Bid Date: 08/27/14

Addendums: 1	Freight Included: Yes	Sales Tax Included: Yes
Quote Valid: 30 Days	Permits: No	Construction Staking: No
Traffic Control: 0	Back Charges: No	Retention Withheld: No
Prevail Wage: YES	Union: YES	HazMat/Lead Compliance: NO
		USA: No
		Bond Premium: 3%

Item No.	Item	Item Price	Unit	Qty	Total
13	Treated Wood Waste	0.75	LB	17000	\$12,750.00
16	Remove Fence	3.00	LF	3090	\$9,270.00
17	Remove Marker	10.00	EA	23	\$230.00
18	Remove Guardrail	10.00	LF	1310	\$13,100.00
19	Remove Roadside Signs	150.00	EA	12	\$1,800.00
23	Remove Delineator	10.00	EA	24	\$240.00
24	Relocate Roadside Sign One Post	450.00	EA	1	\$450.00
25	Reconstruct Turnable Roadside Sign	1200.00	EA	1	\$1,200.00
46	Furnish Single Sheet Aluminum Sign 0.080" Unframed	20.00	SQFT	39	\$780.00
47	Furnish Single Sheet Aluminum Sign 0.063" Framed	28.00	SQFT	13	\$364.00
48	Roadside Sign One Post	450.00	EA	5	\$2,250.00
49	Roadside Sign Two Post	850.00	EA	1	\$850.00
64	Delineator CL 2	35.00	EA	78	\$2,730.00
65	Milepost Marker	50.00	EA	9	\$450.00
66	Marker Culvert	50.00	EA	27	\$1,350.00
67	Object Marker L-1	40.00	EA	8	\$320.00
68	Metal Beam Guard Railing Steel Post	32.00	LF	3720	\$119,040.00
69	Cable Railing *	48.00	LF	22	\$1,056.00
70	End Anchor Assembly SFT	850.00	EA	3	\$2,550.00
71	Alternative In Line Terminal System	3600.00	EA	1	\$3,600.00
72	Alternative Flared Terminal System	3200.00	EA	1	\$3,200.00
TOTAL					\$177,580.00

***Quote is based on all items.

*** Quote INCLUDES 3 mobilizations. Additional mobilizations to be charged at \$750 ea.

***Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

*****Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours**

*****Bid Items that require night work the Item price reflect night work rate.**

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

**IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA,
AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS**

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 12:14:46 PDT 2014

Query Criteria

Firm/DBA Name: frank medina

Firm Type: DBE

Firm ID	14717
Firm/DBA Name	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Address Line1	10096 AHART ROAD
Address Line2	
City	OROVILLE
State	CA
Zip Code1	95966
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	toni.medina@att.net
Contact Name	FRANK MEDINA
Area Code	(530)
Phone Number	743-0744
Fax Area Code	(530)
Fax Phone Number	743-9352
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238110; 238120; 238910; 238990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

GRADING - PAVING - EXCAVATING - UNDERGROUND UTILITIES



5211 Boyd Road, Arcata, CA 95521 (707) 825-6565 Fax (707) 825-6563

QUOTE - Revised

OWNER: Caltrans
 PROJECT: 02-2E74U4
 LOCATION: Hat Creek Bridge

PHONE:
 FAX:
 BID DATE: 8/27/2014

DBE
 D.B.E.

<u>BID ITEM</u>	<u>Description</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$ / UNIT</u>	<u>TOTAL</u>
45	Minor Concrete (Minor Structure)	CY	41.94	\$ 613.00	\$ 25,709.22
63	Misc. Iron & Steel = frames and grates for DIs only.	LB	5676	\$ 2.12	\$ 12,033.12
XX	Mobilization - Delivered to jobsite, can be deleted from quote if you pick up in Arcata, CA. Full truck load deliveries figures, 1 drop location per load delivery.	LS	1	\$ 5,500.00	\$ 5,500.00
TOTAL					\$ 43,242.34

**** Does not include .8 cy for bottoms in OCP, nor 224 LB for lids on OCP.**

TERMS & EXCLUSIONS

- 1 F.O.B Arcata, CA. Can deliver for above mentioned price.
- 2 Miscellaneous iron and steel cannot be purchased separately.
- 3 Installation is by others. This quote is to custom pre-cast and supply to job only.
- 4 All Units will be two piece minimum, except units with short heights.
- 5 All Minor Concrete manufactured per Caltrans Standards and Project Specifications and are subject to engineer's approval
- 6 A Certificate of Compliance is included.
- 7 Please contact GRS prior to bid opening if you are interested in breaking out items. This quote cannot be separated without prior authorization from GRS.
- 8 Prices include delivery. Owner to secure truck access and unload. Delays in unloading shall be charged at \$100 per hour. If multiple drop locations per load occur, there will be a \$50 fee per additional drop location.
- 9 Scheduling of deliveries/pickup are to be agreed upon by Buyer and Seller. 1 week prior notice is required to arrange for deliveries.
- 10 Sales tax NOT included.
- 11 Terms: Customer agrees to pay for all above described work by the 10th of the month following purchase. A finance charge at the rate of 1 1/2 % per month will be charged on all past due accounts. Payment not dependent upon buyer receiving funds from other sources. Credit cards not accepted.

By: _____

Cassie Wood
 Cassie Wood - GR Sundberg, Inc.
 Project Manager/Estimator

*** GR Sundberg is a certified
 DBE, UDBE, and Small
 Business ***
 UDBE # 31060 SBE # 26982

GRADING • PAVING • EXCAVATING • UNDERGROUND UTILITIES



5211 Boyd Road, Arcata, CA 95521 (707) 825-6565 Fax (707) 825-6563

QUOTE - Revised

OWNER: Caltrans
 PROJECT: 02-2E74U4
 LOCATION: Hat Creek Bridge

PHONE:
 FAX:
 BID DATE: 8/27/2014

<u>BID ITEM</u>	<u>Description</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$ / UNIT</u>	<u>TOTAL</u>
45	Minor Concrete (Minor Structure)	CY	41.94	\$ 613.00	\$ 25,709.22
63	Misc. Iron & Steel = frames and grates for DIs only.	LB	5676	\$ 2.12	\$ 12,033.12
XX	Mobilization - Delivered to jobsite, can be deleted from quote if you pick up in Arcata, CA. Full truck load deliveries figures, 1 drop location per load delivery.	LS	1	\$ 5,500.00	\$ 5,500.00
TOTAL					\$ 43,242.34

**** Does not include .8 cy for bottoms in OCP, nor 224 LB for lids on OCP.**

TERMS & EXCLUSIONS

- 1 F.O.B Arcata, CA. Can deliver for above mentioned price.
- 2 Miscellaneous iron and steel cannot be purchased separately.
- 3 Installation is by others. This quote is to custom pre-cast and supply to job only.
- 4 All Units will be two piece minimum, except units with short heights.
- 5 All Minor Concrete manufactured per Caltrans Standards and Project Specifications and are subject to engineer's approval
- 6 A Certificate of Compliance is included.
- 7 Please contact GRS prior to bid opening if you are interested in breaking out items. This quote cannot be separated without prior authorization from GRS.
- 8 Prices include delivery. Owner to secure truck access and unload. Delays in unloading shall be charged at \$100 per hour. If multiple drop locations per load occur, there will be a \$50 fee per additional drop location.
- 9 Scheduling of deliveries/pickup are to be agreed upon by Buyer and Seller. 1 week prior notice is required to arrange for deliveries.
- 10 Sales tax NOT included.
- 11 Terms: Customer agrees to pay for all above described work by the 10th of the month following purchase. A finance charge at the rate of 1 1/2 % per month will be charged on all past due accounts. Payment not dependent upon buyer receiving funds from other sources. Credit cards not accepted.

By: _____

Cassie Wood
 Cassie Wood - GR Sundberg, Inc.
 Project Manager/Estimator

***** GR Sundberg is a certified
 DBE, UDBE, and Small
 Business *****
UDBE # 31060 SBE # 26982



D.B.E.

CONCRETE INC.

1079 Sunrise Avenue STE B 353
Roseville, CA 95661

100 Oceangate Blvd 12th Floor # 274
Long Beach Ca 90802

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

Gguillory@kgconcretepumping.com

Keaven@kgconcretepumping.com

Concrete Pumping Quote DBE

Quote Sent Date. August 25th, 2014

Bid Date. August 27th, 2014

ATT . ESTIMATORS

PROJECT. Caltrans 02-2E74U4 Roadway Excavation, Hot Mix Asphalt, Drainage. Shasta County

LP	\$155.00 per hour	\$4.00 per yard
28M. 90' Boom	\$165.00 per hour	\$2.75 per yard
31M 105' Low Clearance Boom	\$200.00 per hour	\$3.25 per yard
36M 118' Boom	\$185.00 per hour	\$2.75 per yard
42M 135' Boom	\$210.00 per hour	\$2.75 per yard
46M 140' Boom	\$225.00 per hour	\$3.00 per yard
52M 160' Boom	\$325.00 per hour	\$3.00 per yard
Conveyor Belt	\$350.00 per hour	\$3.50 per ton

* All Pumps include Union Labor in pump rate

* EXTRA LABOR: Hose man \$ 110.00 pr hr / Mason \$110.00 per hr /Operator \$ 120.00. per hr

* 4 & 8 Hr Minimum on Lahor. Labor subject to Union wage increases

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote whether or not said terms are explicitly set forth in any contract, including the following:

- (A) ALL pumps have a 5 hour minimum.
- (B) Billing Starts from pump location to return to yard unless otherwise stated. Cancellations must be 3 hours before scheduled arrive time or 2 hour cancelation charge will apply.
- (C) Contractor is responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks.
- (D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
- (E) K & G Concrete Inc will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
- (F) If assured performance is required Stand-By Pumps are available at market rates.
- (G) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
- (H) Additional Charges: \$100.00 road permit; 6% fuel charge; CARB Fee \$ 50.00; Operator overtime \$ 45.00 per hour will began after 2:00 pm and double time \$ 90.00 per hour will be charged when applicable per Union agreement. \$200.00 for offsite wash outs; Hose Charge of \$ 1.00 per foot after 200 feet.
- (I) Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
- (J) Contractor to provide SWPPPS approve prime off and washout area.
- (K) K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
- (L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
- (M) An 6% monthly finance charge will be applied to account BALANCES over 30 days.
- (N) The above prices are inclusive for all pumping on this project.
- (O) Concrete Pumping rates will increase 5% July 1st 2015, and another 5% every July 1st.
- (P) Quote is valid 90 days from above price quote sent date.

www.KGconcretepumping.com

CSLB Lic # 982137
BART Cert # 4038
SBE # 1752924
DUNS# 96-734-5831

DBE Cert # 38962 EXP: 10/15/2015
PUC Cert # 11050070
BUSINESS LICENSE # 1001644

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K & G CONCRETE INC

2564 LA CROIX DR.
ROSEVILLE, CA 95661

Owner: HERMAN (KEAVEN) GUILLORY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238110 Poured Concrete Foundation and Structure Contractors

484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s)

C2800 CONCRETE BASE


Licenses

C08 Concrete Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38962


CUCP OFFICER

January 7, 2013

FORM 3 (Attachment A)

DISADVANTAGED BUSINESS ENTERPRISE (DBE)

CONTRACTOR AND SUBCONTRACTOR CERTIFICATION

Firm Name: K & G Concrete Inc. Phone: 916.774.0287

Address: 2564 La Croix Drive, Roseville, Ca 95661

Principal Service or Product: concrete pumping Bid Amount \$ see rate sheet

PLEASE INDICATE PERCENTAGE OF OWNERSHIP

DBE 70% Ownership DBE 30% Ownership

Prime Contractor Supplier of Material/Service

Subcontractor Broker

Sole Ownership Corporation

Partnership Joint Venture

Certified by: CA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS Title: OFFICE MANAGER

DBE Sub (ORIGINAL SIGNATURE AND DATE REQUIRED)

Name: GRACE SULLORY Date: 9/5/2013

Additional proof may be required upon written challenge of this certification by any person or agency. Falsification of this certification by a firm selected to perform federally funded work may result in a determination that the firm is non-responsive and ineligible for future contracts.

IMPORTANT: CONTRACTORS CAN NO LONGER SELF-CERTIFY. THEY MUST BE CERTIFIED BY EPA, SMALL BUSINESS ADMINISTRATION (SBA), DEPARTMENT OF TRANSPORTATION (DOT) OR BY STATE, LOCAL, TRIBAL OR PRIVATE ENTITIES WHOSE CERTIFICATION CRITERIA MATCH EPA'S. PROOF OF CERTIFICATION MUST BE PROVIDED. A COPY OF THE CONTRACTOR CERTIFICATION MUST BE SUBMITTED WITH THIS FORM.

This form must be submitted within 3 working days after the bid opening date.

Workers' Compensation

This license has workers compensation insurance with
GRANITE STATE INSURANCE COMPANY

Policy Number: 065255924

Effective Date: 03/07/2013

Expire Date: 03/07/2014

Personnel listed on this license (current or disassociated) are listed on other licenses.

--	--

[Conditions of Use](#) | [Privacy Policy](#)
Copyright © 2010 State of California

City of Sacramento
Small Business Certification (SBE)

EFFECTIVE 06/18/2013 TO 06/18/2015

Company

Company Name	K & G Concrete inc
Address	2564 La Croix Dr
City	Roseville
State	California
Country	United States
Zip	95661
Contact Name	Keaven Guillory
Title	President
Email	keaven@kgconcretepumping.com
Phone	916-539-6652

Contractor Licenses

Licenses	C-8 Concrete
License #	982137
Exp. Date	March 31, 2015

Classifications

- SACSB** City of Sacramento Small Business Certified
- DGS** CA Dept of General Services Small Business
- DBE** Disadvantaged Business Enterprise
- MBE** Minority-Owned Business Enterprise

Vendor Categories

- 15010** Building Supplies
- 72056** Pumping Equipment & Accessories
- 75070** Concrete
- 75077** Sand & Gravel
- 90930** Construction, Buildings, New

Approved Certification Categories

- 212321** Construction Sand and Gravel Mining
- 236220** Commercial and Institutional Building Construction
- 237310** Highway, Street, and Bridge Construction
- 238110** Poured Concrete Foundation and Structure Contractors
- 238120** Structural Steel and Precast Concrete Contractors



General Services

K & G CONCRETE INC - #1752924

SUPPLIER PROFILE


Legal Business Name K & G CONCRETE INC
 Doing Business As K & G CONCRETE INC
 Address 2564 LA CROIX DR Phone (916) 216-1623
 ROSEVILLE, CA 95661 FAX (866) 878-2769
 Email keaven@kgconcretepumping.com
 Web Page <http://www.kgconcretepumping.com>
 Business Types Construction
 Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,
 Keywords CONCRETE CONCRETE PUMPING CONCRETE PLACE & FINISH CONCRETE FOOTINGS CONCRETE RETAINING WALLS CAST N PLACE CONCRETE
 Construction License Types C-08 - Concrete
 Classifications 301036 - Structural products
 301115 - Concrete and mortars
 721527 - Concrete installation and repair services
 721540 - Specialty building and trades services

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Apr 22, 2013	Apr 30, 2015

Certification History

TYPE	STATUS	FROM	TO
------	--------	------	----



***SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY***

CERTIFICATE EXPIRATION DATE: 07-17-2016

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***K & G Concrete Inc
of Roseville, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 13060040

Determination Date: 07-17-2013

[Back To Query Form](#)**Search Returned 1 Records**

Tue Aug 26 09:11:44 PDT 2014

Query Criteria

Firm/DBA Name: K & G

Firm Type: DBE

Firm ID	38962
Firm/DBA Name	K & G CONCRETE INC
Address Line1	2564 LA CROIX DR.
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	keaven@kgconcretepumping.com
Contact Name	HERMAN (KEAVEN) GUILLORY
Area Code	(916)
Phone Number	216-1623
Fax Area Code	(916)
Fax Phone Number	774-6487
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 484220;
ACDBE NAICS	
Work Codes	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

August 26, 2014

Project: 02-2E74U4

Roadway Excavation, Hot Mix Asphalt, Drainage.

02-Sha-299-83.0/84.0

D.B.E.

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (1) addenda.


Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
6	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	\$2,000.00	\$2,000.00
7	130330	Storm Water Annual Report	EA	1	\$1,000.00	\$1,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,


VICENTE BRAVO.
CPESC QSD/P #305

[Back To Query Form](#)

Search Returned 1 Records

Mon Jul 21 18:33:34 PDT 2014

Query Criteria

Firm/DBA Name: La Firma

Zip Code: 93444

Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Wed Aug 27 07:04:18 PDT 2014

Query Criteria

Firm/DBA Name: la firma

Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
 ACDBE NAICS	
 Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)

D.B.E.

MUNDO

ENVIRONMENTAL INC.

71 San Marino Avenue, Ventura, CA 93003

Phone: 805.650.3311 Fax: 805.650.8054



August 25, 2014

Project Manager
Steve Manning Construction, Inc.
P.O. Box 491660
Redding, CA 96049-1660

SUBJECT: Caltrans Project 02-2E74U4

Mundo Environmental, Inc. (MEI) is pleased to submit this proposal to provide **on-call** Environmental Construction Oversight Services for this project as it pertains to soil and/or groundwater contamination that may be encountered during construction.

Our fee schedule is itemized on Table 1. Indirect costs are included in our pricing. Prices will be valid through 2014. Labor cost increases will be 5% per year after 2014.

We have strict Health and Safety procedures and training.
We do not have any recordable incidents or days lost due to injuries or accidents.
MEI can provide enough personnel so a 40-hour work week will not be exceeded.
Prevailing Wages do not apply to our professional services.
All our personnel are Hazwoper trained.

MEI has DBE and SBE certifications, and we qualify as VSBE.
Appendix A includes our certifications.

Environmental monitoring services will include:

- Direct, close observation of excavations to monitor for stained soil, hydrocarbon odors, and potential contamination that may be encountered.
- Screening of excavated soil with a calibrated Photo-Ionization Detector (PID).
- Monitoring of excavation with a calibrated portable Methane Detector.
- Assistance to comply with South Coast Air Quality Management District (SCAQMD) regulations, including Rule 1166.
- Manage stockpiles of excavated soil in accordance with Best Management Practices (BMPs).
- Soil and groundwater sampling in accordance with regulations.
- Analytical data collection, interpretation, and management.
- QA/QC.
- Conduct daily tailgate safety meetings and document attendance in accordance with standard Health and Safety Plan protocols.
- Coordinate and monitor transport/disposal of contaminated soil and groundwater.
- Manage transport manifests and disposal documentation.

TABLE 1: MUNDO ENVIRONMENTAL FEE SCHEDULE

Rate / Hourly Rate	Supporting Schedule	Cost	
Principal	105.00	Support vehicle (per day, includes mileage)	75.00
Program Manager	82.00	Photo-ionization Detector (per day)	85.00
Project Director	73.00	PPE (per person)	18.00
Senior Project Manager	58.50	55 gallon DOT-approved drum	45.00
Project Manager	53.00	Brass sampling tubes (each)	6.00
Professional Geologist (PG)	47.00	EPA 5035 sample container (each)	12.00
Project Geologist/Scientist	41.00	Turbidity meter (per day)	38.00
Geologist/Scientist	35.50	pH/conductivity/temperature meter (per day)	25.00
Staff Geologist/Scientist	29.50	Tedlar bags (each)	19.00
Senior Technician	29.50		
Technician	23.75		
Graphics Operator	23.75	8015B - TPHgasoline	28.75
Project Coordinator	30.75	8015 - TPH extractables Diesel, Motor Oil	40.25
Project Accountant	38.00	8260B - Volatile Organic Compounds	74.75
Clerical	21.25	6010B - Metals	97.75

Subcontract mark-up: 2%.
Weekend and holiday hours to be billed at 1.5 times the listed rates.
Rush sample costs to be billed at 2 times the listed costs.

MEI can collect soil and/or groundwater samples and analyze them for compounds which define "contaminated soils and groundwater,, according to regulatory agencies and as required by disposal facilities. The analytical data will also be used for stockpile management purposes.

On-site monitoring operations will be conducted by a Senior Environmental Technician (@ \$29.50/hour) and/or a Professional Geologist (@ 47.00/hour). A minimum labor charge of 4 hours per day will apply for on-site operations per our Task Order forms.

Our Professional Geologists are also QSD/QSP-certified, and will assist with BMPs and Storm Water Pollution Prevention Plan (SWPPP) compliance.

Estimated cost for on call services: \$8,000.

Total cost will depend on subsurface conditions that will be encountered.

Please contact us if you have any questions or need additional information.
We look forward to working with you.

Sincerely,



Rodrigo Proust
President
Mundo Environmental, Inc.
Phone: 805-340-6547
Fax: 805-650-8054.
Email: mundoenv@aol.com
Webpage: www.mundoenv.com

MUNDO
ENVIRONMENTAL INC.
71 San Marino Avenue, Ventura, CA 93003
Phone: 805.650.3311 Fax: 805.650.8054



APPENDIX A

MUNDO ENVIRONMENTAL, INC.
STATEMENT OF QUALIFICATIONS

MUNDO

ENVIRONMENTAL INC.

71 San Marino Avenue, Ventura, CA 93003

Phone: 805.650.3311 Fax: 805.650.8054



STATEMENT OF QUALIFICATIONS

Mundo Environmental, Inc. (MEI) operates as a network of environmental professionals that specialize in the preparation and oversight of small and large scale environmental engineering services for companies involved in high output, time sensitive construction projects. In addition to completing a variety of hazardous materials projects, MEI also manages projects from a compliance perspective.

Rodrigo Proust, President of MEI, is a California and Arizona Professional Geologist and has worked in the environmental field since 1993. MEI is a California corporation with representation in Arizona, California, and Colorado. From these locations we are able to serve our clients throughout the United States.

MEI has Disadvantage Business Enterprise (DBE) certification by the California Unified Certification Program, plus Small Business Enterprise (SBE) certifications by the Port of Long Beach and the Southern California Regional Rail Authority. Copies of the certifications are attached.

Since 1995 our team has completed over 14,000 projects involving environmental compliance, Phase I and Phase II Environmental Site Assessments, plus Asbestos and Lead investigations. We conduct site remediation involving contaminated soils and environmental oversight of road and telecommunication infrastructure construction projects, plus supervision of Asbestos and Lead abatement.

We currently provide environmental engineering services to T-Mobile USA, AT&T, and Sprint/Nextel. Our client base includes:

- Telecommunications companies evaluating potential liability associated with locating cellular and Personal Communication Service (PCS) telephone antennas on leased and owned properties, easements, and right of ways.
- Financial institutions, real estate companies, and property developers evaluating potential liability associated with new loans, property transfers, and new developments.
- Commercial and industrial facilities concerned with environmental liabilities.

Our team includes archaeologists, biologists, geologists, engineers, environmental scientists, and urban planners. All of them have a minimum of 10 years of experience in conducting hazardous materials assessments. We also provide services for inspection, sampling, evaluations, consultation and monitoring plus reporting for asbestos and lead abatement work conducted by contractors.

Our success is based on providing immediate response to our client needs. Our streamlined business model allows us to be more flexible and responsive than most of our competitors. Our structure is such that there is only one layer of communication between our Project Managers and the environmental professionals assigned to field operations.

Please contact us at 805-650-3311 or 805-340-6547 if you have any questions or need additional information. You may also visit our website: www.mundoenv.com.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

MUNDO ENVIRONMENTAL, INC.

71 SAN MARINO AVENUE
VENTURA, CA 93003

Owner: **RODRIGO PROUST**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- 541620 Environmental Consulting Services
- 562910 Remediation Services

Work Category Code(s)

C8713 CONSULTANT, ENVIRONMENTAL J9510 ENVIRONMENTAL QUALITY

Licenses

RG Registered Geologist

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number: 40982


CUCP OFFICER

December 14, 2012

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.



Small Business
Enterprise Program
www.polb.com/sbe

Certified Small Business Enterprise

Vendor Account Number: 275188

Rodrigo Proust
Mundo Environmental
71 San Marino Avenue
Ventura, CA 93003

Thank you for submitting your Vendor Application seeking Small Business Enterprise recognition with the Port of Long Beach (Port). Per our evaluation of the information you provided in your application and the North American Industry Classification System codes you identified, your status as a Small Business Enterprise (SBE) has been approved.

The Port is pleased to issue this SBE Certificate subject to the terms and conditions identified below:

NAICS code(s) for which SBE status is recognized: 237310, 237990, 541620, 541690
SBE Certificate Effective Date: 10/10/13
SBE Certificate Expiration Date: 10/10/16

Work Performed by your firm that falls within the above-mentioned NAICS code(s) will be counted as SBE participation for work performed on contracts procured by the above Port.

The Port reserves the right to withdraw this certification if at any time it is determined that certification was knowingly obtained by false, misleading or incorrect information and reserves the right to audit all statements. If any firm attempts to falsify or misrepresent information to obtain certification, the firm may be disqualified from participation in any contracts for a period of up to five years.

SBE Certification is valid for a period of three (3) years. To maintain SBE status, firms must update their existing SBE Vendor Application on or before the expiration date stated above. All information is subject to verification.

If there are any changes in your status that may impact your certification, you are required to update your account information online. A copy of your information can be viewed by logging into your Vendor Profile, and visiting the Small Business Certification tab.

Sincerely,
Sashi Muralidharan
SBE Administrator
Port of Long Beach

925 Harbor Plaza, Long Beach, CA, 90802 Telephone (562) 283-7598 email: sbeprogram@polb.com

<http://www.planetbids.com/BCLetter/SBCPOLBApproval.cfm?CompanyID=19236&Ve...> 10/10/2013

MEI also has DBE certification from Southern California Regional Rail Authority (SCRRA).

[Back To Query Form](#)

Search Returned 1 Records

Mon Aug 25 13:47:52 PDT 2014

Query Criteria

Firm/DBA Name: mundo

Firm Type: DBE

Firm ID	40982
Firm/DBA Name	MUNDO ENVIRONMENTAL, INC.
Address Line1	71 SAN MARINO AVENUE
Address Line2	
City	VENTURA
State	CA
Zip Code1	93003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mundoenv@aol.com
Contact Name	RODRIGO PROUST
Area Code	(805)
Phone Number	650-3311
Fax Area Code	(805)
Fax Phone Number	650-8054
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	541620; 562910;

ACDBE NAICS

Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; J9510 ENVIRONMENTAL QUALITY;
Licenses	RG Registered Geologist;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



D.B.E.

Price List

Phone: (209)722-2226 Fax: (209)722-2227
 P.O. Box 3348, Merced, California 95344

Flat Sawing: Asphalt Minimum Charge: \$270.00			Flat Sawing: Concrete Minimum Charge: \$270.00		
Thickness of Material in inches	Price per Linear Foot (\$/ft)		Thickness of Material in inches	Price per Linear Foot (\$/ft)	
	1 - 400 feet	401 - 1000+ feet		1 - 400 feet	401 - 1000+ feet
2"	\$0.60	\$0.55	2"	\$1.50	\$1.40
3"	\$0.70	\$0.65	3"	\$1.90	\$1.80
4"	\$0.80	\$0.75	4"	\$2.50	\$2.40
5"	\$0.90	\$0.85	5"	\$3.05	\$2.95
6"	\$1.00	\$0.95	6"	\$3.55	\$3.45
7"	\$1.15	\$1.10	7"	\$4.45	\$4.35
8"	\$1.50	\$1.45	8"	\$5.30	\$5.20
9"	\$1.95	\$1.90	9"	\$6.10	\$6.00
10"	\$2.80	\$2.70	10"	\$7.00	\$6.90
11"	\$3.50	\$3.40	11"	\$7.80	\$7.70
12"	\$4.50	\$4.40	12"	\$8.90	\$8.80
13" - 16"	Call for Estimate		13" - 16"	13" - 15"	

Round Loop Sawing	
Minimum Charge: \$270.00	Billed Hourly: \$135.00

Core Drilling Minimum Charge: \$270.00		Wall Sawing Minimum Charge: \$450.00																	
Diameter of Hole	Cost per Inch	Thickness of Wall	Cost per Foot																
1" - 2 1/2"	\$3.50	6"	\$16.00																
3"	\$4.00	8"	\$20.50																
3 1/2"	\$4.50	10"	\$25.25																
4"	\$5.25	12"	\$29.50																
4 1/2"	\$5.75	13" and Thicker	Call for Estimate																
5"	\$6.50	Other Services <table border="1"> <thead> <tr> <th>Rates</th> <th>Bobcat</th> <th>Backhoe</th> <th>Jack Hammer</th> </tr> </thead> <tbody> <tr> <td>Minimum</td> <td>\$800.00</td> <td>\$900.00</td> <td>\$450.00</td> </tr> <tr> <td>Hourly</td> <td>\$300.00</td> <td>\$400.00</td> <td>\$225.00</td> </tr> <tr> <td colspan="4">Mobilization (all Other Services) (hourly both directions): \$90.00</td> </tr> </tbody> </table>		Rates	Bobcat	Backhoe	Jack Hammer	Minimum	\$800.00	\$900.00	\$450.00	Hourly	\$300.00	\$400.00	\$225.00	Mobilization (all Other Services) (hourly both directions): \$90.00			
Rates	Bobcat			Backhoe	Jack Hammer														
Minimum	\$800.00			\$900.00	\$450.00														
Hourly	\$300.00			\$400.00	\$225.00														
Mobilization (all Other Services) (hourly both directions): \$90.00																			
5 1/2"	\$7.00																		
6"	\$7.75																		
7"	\$9.00																		
8"	\$11.00																		
9"	\$12.25																		
10"	\$15.00																		
12"	\$17.00																		
13" and Larger	Call for Estimate																		

The customer will provide slurry disposal at the job site; or applicable disposal fees will be added to the invoice. Dump fees will be added to all invoices as applicable. Due to difficult or hazardous conditions, or scattered work locations, we reserve the right to bill any job hourly. Professional Concrete Sawing, Inc. is not responsible for layout or any damage to hidden or buried utilities, conduits, tensioning wire/cables, wood, or steel beams. The standard billing rate for operators is \$135.00 per hour/per man unless otherwise noted above. The standard billing rate for helpers is \$90.00 per hour/per man. The standby rate is \$90.00 per hour/per man. For over time add \$25.00 per hour/per man (4 hour minimum, weekdays included). For double time add \$45.00 per hour/per man (4 hour minimum, weekdays included). Travel charges will be added to all invoices for both directions at \$90.00 per hour unless otherwise noted above. All jobs will be COD unless credit is established prior to the job. All prices are subject to change without notice. All invoices will be billed per the price list except for jobs for which a bid was requested. TERMS: Net 30 days from date of invoice. A late charge of 5% per month will be added to any invoice not fully paid within 30 days.

As an authorized representative of the company/individual listed below, I understand and agree to meet all Professional Concrete Sawing, Inc.'s terms of credit. I also agree to pay service charges assessed, reasonable attorney fees, and court costs in the event of default. The undersigned promises to pay in full all invoices in accordance with the terms listed above.

COMPANY	SIGNATURE	NAME (PRINT)	TITLE	DATE
---------	-----------	--------------	-------	------

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348
MERCED, CA 95344

Owner: DAVID SCOTT
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 238910 Site Preparation Contractors
- 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C1601 CLEARING & GRUBBING
C1920 STRUCTURE EXCAVATION
C1940 DITCHES EXCAVATION

C1901 ROADWAY EXCAVATION
C1930 STRUCTURE BACKFILL
C1980 DEMOLITION

Licenses

D06 Concrete Related Services

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
1250 SAN CARLOS AVENUE, PO BOX 3006
SAN CARLOS, CA 94070 1306
(650) 508-7939

UCP Firm Number : 34174

CUCP OFFICER

February 9, 2012 (reprint)

STEVE MANNING CONSTRUCTION, INC.

(8/22/14 Notice)

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR

BID DATE: August 27, 2014 @ 2:00PM

DBE GOAL FROM PROJECT: 10%

CONTRACT # 02-2E74U4

Construction on State Highway in Shasta County about 8 Miles East of Burney From 1.0 Mile West of Hat Creek Bridge to Hat Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are : LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGNS, SWPPP, STORM WATER ANNUAL REPORT, TEMP FIBER ROLL, TEMP FENCE (TYPE ESA), REMOVE GUARDRAIL, REMOVE MARKERS, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE HEADWALL, REMOVE DELINEATOR, RELOCATE ROADSIDE SIGN-ONE POST, RECONSTRUCTION TURNABLE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, DEVELOP WATER SUPPLY, DUST PALLIATIVE, SHOULDER BACKING, DITCH EXCAVATION, WOOD MULCH, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT & (MISC. PLACES), PLACE HOT MIX ASPHALT DIKE (TYPES C, E, F), TACK COAT, EARTH RATAINING SYSTEM, 18" & 24" PLASTIC PIPE, 18", 14" & 36" CORRUGATED STEEL PIPE, 18" CORRUGATED STEEL PIPE DOWNDRAIN, 18" ANCHOR ASSYMBLY, 18" STEEL FLARED END SECTION, 36" PRECAST CONCRETE PIPE INLET, SMALL-ROCK SLOPE PROTECTION, ROCK SLOPE PROTECTION (NO.1&2 METHOD B), ROCK SLOPE PROTECTION FABRIC, MISC. IRON & STEEL, DELINEATOR, MARKERS, METAL BEAM GUARD RAILING, CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM, STRIPING

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

admin@smic-const.com

YES, WE ARE QUOTING

NO, WE ARE NOT QUOTING

* Bidding Sawcutting - See Price List - This is our Bid

* PROFESSIONAL Concrete Sawing

* (209) 722-2226

* UDBE # 34174

NAME OF FIRM

[Back To Query Form](#)

Search Returned 1 Records

Wed Aug 27 08:47:18 PDT 2014

Query Criteria

Firm ID: 34174
 Firm Type: DBE

Firm ID	34174
Firm/DBA Name	PROFESSIONAL CONCRETE SAWING INC.
Address Line1	P.O. BOX 3348
Address Line2	
City	MERCED
State	CA
Zip Code1	95344
Zip Code2	
Mailing Address Line1	P.O. BOX 3348
Mailing Address Line2	
Mailing City	MERCED
Mailing State	CA
Mailing Zip Code1	95344
Mailing Zip Code2	
Certification Type	DBE
EMail	davidscott@gvni.com; cell 510-537-3781
Contact Name	DAVD SCOTT
Area Code	(209)
Phone Number	722-2226
Fax Area Code	(209)
Fax Phone Number	722-2227
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

PROPOSAL

D.B.E.



To: GENERAL CONTRACTORS

Attn: ESTIMATORS

Project: 02-2E74U4

Date: 8/27/14

Bid date: 8/27/14

Item	Description	Quantity	UM	Unit Price	Amount
2	Construction area signs	1	ls	\$ 1,500.00	\$ 1,500.00
3	Traffic control system (see attached)	1	ls		\$ -
4	PCMS (see attached)	1	ls		\$ -
8	Temporary check dam	1,000	lf	\$ 5.00	\$ 5,000.00
9	Temporary drainage inlet	4	ea	\$ 200.00	\$ 800.00
10	Temporary fiber roll	3,000	lf	\$ 3.25	\$ 9,750.00
12	Temporary fence (ESA)	740	lf	\$ 3.00	\$ 2,220.00
26	Cold plane asphalt concrete	560	sy	\$ 16.50	\$ 9,240.00
Total:					\$ 28,510.00

- Notes:**
- Proposal valid for 30 days, Allow 10 days for scheduling
 - All monies and retentions to be released after acceptance by owner irregardless of contract clauses or project duration within 30 days of completed work.

- Includes:**
- Price includes furnishing and installation unless otherwise noted.
 - One mobilization additional mobilizations \$ 3,500 each.

- Excludes**
- Bonds
 - Permits
 - Fees
 - Striping
 - Staking
 - Engineering
 - Referencing
 - Repair or replace asphalt damaged by others
 - Permanent or temporary traffic control markers
 - Temporary or permanent water pollution control
 - Traffic control
 - Costs associated with waivers of subrogation

Respectively Submitted,
Steve Rhoades
 President

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, FAX 530-223-9222 License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

**TRAFFIC CONTROL PROPOSAL**

To: GENERAL CONTRACTORS

Attn: ESTIMATORS

Project: 02-2E74U4

Date: 8/27/14

DBE

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	\$ 800.00
B	Additional lane same direction	1	ea	\$ 100.00
C	Additional lane opposite direction	1	ea	\$ 125.00
D	Additional mileage	1	ea	\$ 75.00
E	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
F	Ramp closure w/o lane closure minor detour	1	ea	\$ 800.00
G	1 man lane closure overtime rate	1	hr	\$ 80.00
H	Additional man	1	shift	\$ 525.00
I	Pilot car	1	shift	\$ 700.00
J	Pilot Car overtime	1	hr	\$ 90.00
K	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,125.00
L	2 flaggers overtime rate	1	hr	\$ 170.00
M	2 flaggers 8 hr night/special shift	1	shift	\$ 1,300.00
N*	2 flaggers overtime night/special shift	1	hr	\$ 180.00
O*	Attenuator truck	1	shift	\$ 350.00
	Attenuator truck	1	wk	\$ 1,200.00
	Attenuator truck	1	month	\$ 3,500.00
	optional driver	1	shift	\$ 525.00
P*	Portable changeable message sign	1	day	\$ 175.00
		1	week	\$ 425.00
		1	month	\$ 850.00
Q*	Portable radar trailer	1	day	\$ 175.00
		1	week	\$ 375.00
		1	month	\$ 750.00
R*	Shoulder closure	1	shift	\$ 825.00
S*	High dump sweeper unoperated	1	day	\$ 360.00
*	High dump sweeper operated	1	hr	\$ 140.00
*	Based on availability at time of project start			
T	Traffic control plans	1	ea	\$ 750.00

Notes:

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistence to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement.
- Multiple move ins and outs may require additional charges

Includes:

- Price includes furnishing and installation unless otherwise noted.

Excludes:

- Bonds
- Permits
- Mobilization, call for rates

Respectively Submitted,
Steve Rhoades

REPLACE
PREVIOUS
TRAFFIC QUOTE
02-2E7404

[Back To Query Form](#)

Search Returned 1 Records

Wed Aug 27 10:52:47 PDT 2014

Query Criteria

Firm ID: 37693

Firm Type: DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@strhoadesinc.com
Contact Name	STEVE RHOADES
Area Code	(530)
Phone Number	223-9322
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPDRTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPDRARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME CDAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFDRING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)

Sam's Equipment & Supplies

P.O. Box 7797

Fresno, California 93747-7797

Phone (559) 252-0354

Fax (559) 251-1119

S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation:

2014492

D.B.E.

Date Submitted: AUGUST 26, 2014

To:
Attn: ESTIMATING DEPARTMENT

Project: 02-2E74U4
BURNEY

Phone:

Fax:

Bid Date: AUGUST 26, 2014

Item	Quantity	Description	Unit	Total
AS REQUIRED	EA	ORANGE OR WHITE (NO TAPE) CHANNELIZERS BLACK BASE		\$7.69
		3" X 12' REFLECTIVE TAPE		\$5.19
		GLUE PAD		\$2.94
		TOTAL		\$2.57
				\$18.39
AS REQUIRED		PORTABLE MESSAGE BOARD {Purchase Only!!}		\$16,390.25
AS REQUIRED	EA	CRASH CUSHION (UNFILLED) "CALL OFFICE FOR UP TO DATE PRICING AND SPECS"		\$231.00
AS REQUIRED	EA	DELINEATERS 42" ORANGE GRABBER TUBES W/WHITE REFLECTIVE BANDS		\$9.75
AS REQUIRED	EA	12# HEX RUBBER BASE		\$8.75
		TOTAL COST/DELINEATER		\$18.50
AS REQUIRED	EA	ARROWBOARD (SOLAR POWDERD 30 WATT 25 LIGHT) {Purchase Only!!!}		\$4,567.07
AS REQUIRED	EA	10 # REFELCTIVE 28" CONE, ORANGE		\$17.69
AS REQUIRED	LF	PAVEMENT TAPE (CONST GRADE) 4" X 300'		\$69.23
AS REQUIRED	EA	PAVEMENT MARKERS		\$0.78
AS REQUIRED	EA	CLASS THREE VESTS Sm, Med, LG, X-LG, 2-Xlg, 3-XLG		\$16.05
AS REQUIRED	EA	36"X36" TRAFFIC SIGNS		\$103.95
AS REQUIRED	EA	LIL BUSTER TRAFFIC SIGN HOLDERS		\$133.47
AS REQUIRED	EA	KITE FLAG SIGNS		\$90.88
AS REQUIRED	EA	CROSSBRACE WITH CLAMP		\$16.09
AS REQUIRED	EA	VINYL ORANGE FLAGS		\$3.04
AS REQUIRED	EA	36"X36" TRAFFIC SIGNS		99.00
AS REQUIRED	EA	36" X 18" TRAFFIC SIGNS		49.50
AS REQUIRED	EA	30"X30" TRAFFIC SIGNS		68.75

AS REQUIRED	EA	TYPE 1 BARRICADES	22.66
AS REQUIRED	EA	TYPE II BARICADES	27.86
AS REQUIRED		TYPE III BARRICADES	84.53
	EA		

TAX IS NOT CALCULATED IN THIS QUOTE
 QUOTE IS FOR SUPPLY ONLY
 THE ABOVE QUANTITY IS ESTIMATED ONLY.
 UNLOADING IS BY OTHRES
 INSTALLATION IS BY OTHERS
 ADDITIONAL FREIGHT CHARGES WILL APPLY ON
 PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 09-26-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to appllcable sales tax, prior sales and change without notice. Prices quoted expire 09/26/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control.

Quantities are approximate-unit price prevails.

See attached terms and conditions.

Accepted by:

Company _____ Date _____

By _____

Purchase Order No. _____



Sam's Equipment & Supplies

P.O. Box 7797

Fresno, California 93747-7797

Phone (559) 252-0354

Fax (559) 251-1119

S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation:

2014492

Date Submitted: AUGUST 26, 2014

To:

Attn: ESTIMATING DEPARTMENT

Project: 02-2E74U4

BURNEY

Phone:

Fax:

Bld Date: AUGUST 26, 2014

Item	Quantity	Description	Unit	Total
8	1,000 LF	TEMPDRARY CHECK DAM TYPE 2 INCLUDES: 500 EA GRAVEL BAGS (UNFILLED)	\$1.38	\$1,380.00
9	4 EA	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 60 EA GRAVEL BAGS (UNFILLED)	\$41.25	\$155.00
10	3,000 LF	TEMPORARY FIBER ROLL ROLL SIZE: 8" X 25' TYPE 1 INSTALLATION	\$1.05	\$3,150.00
	1,600 EA	1" X 1" X 24" WOOD STAKES	\$0.33	\$528.00
11	AS REQUIRED EA	TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 E PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	\$192.50	
	AS REQUIRED EA	EXTRA READY MIX WASHOUT BAGS 42" X 42" X 43"	\$82.50	
12	740 LF	TEMPORARY FENCE (TYPE ESA) INCLUDES: 8 RLS 4' X 100' ESA FENCE 100 EA T-POST 100 EA SAFETY CAP 600 EA ZIP TIES	\$1.51	\$1,117.40
62	500 SY	ROCK SLOPE PROTECTION FABRIC CLASS B ROLL SIZE: 15' X 300' + 12 1/2' X 360' 7 1/2' X 300'	\$1.21	\$605.00

TAX IS NOT CALCULATED IN THIS QUOTE
QUOTE IS FOR SUPPLY ONLY
THE ABOVE QUANTITY IS ESTIMATED ONLY.
UNLOADING IS BY OTHERS
INSTALLATION IS BY OTHERS
ADDITIONAL FREIGHT CHARGES WILL APPLY ON
PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 09-26-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 09/26/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control.

Quantities are approximate-unit price prevails.

See attached terms and conditions.

Accepted by:

Company _____ Date _____

By _____

Purchase Order No. _____



Sam's Equipment & Supplies

P.O. Box 7797

Fresno, California 93747-7797

Phone (559) 252-0364

Fax (559) 251-1119

S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation:

2014491

Date Submitted: AUGUST 26, 2014

To:

Attn: ESTIMATING DEPARTMENT

Project: 02-2E74U4

BURNEY

Phone:

Fax:

Bid Date: AUGUST 26, 2014

Item	Quantity	Description	Unit	Total
50	64 LF	18" HDPE BELL & SPIGOT STORM TITE	\$10.29	\$11,113.20
51	38 LF	24" HDPE BELL & SPIGOT STORM TITE	\$17.55	\$13,338.00
52	44 LF	24" GAL CSP 14 GA	\$14.17	\$623.48
52A	1 EA	18" GALV DIMPLE BAND	\$20.69	\$20.69
53	10 LF	24" GALV CSP 14GA	\$18.74	\$187.40
53A	1 EA	24" GALV DIMPLE BAND	\$26.34	\$25.34
54	190 LF	36" GALV CSP 10 GA	\$50.34	\$9,564.60
54A	9 EA	36" GALV DIMPLE BAND	\$36.43	\$327.87
55	36 EA	18' GALV CSP 14GA DOWN DRAIN REROLLED	\$14.17	\$510.12
55A	1 EA	18" GALV ELBOW 14GA 37 DEG REROLLED	\$165.83	\$165.83
55B	3 EA	18" ANNULAR BAND	\$20.59	\$61.77
55C	3 EA	18" NEOPRENE GASKET 69" LONG	\$9.17	\$27.51
55D	2 EA	18" ANCHOR ASSEMBLY	\$140.99	\$281.98
55E	2 EA	18" GALV END SECTION W/STRAP 59"	\$91.93	\$183.86
		FREIGHT CHARGES	\$936.00	\$936.00
			SUBTOTAL	\$37,366.55

TAX IS NOT CALCULATED IN THIS QUOTE
 QUOTE IS FOR SUPPLY ONLY
 THE ABOVE QUANTITY IS ESTIMATED ONLY.
 UNLOADING IS BY OTHERS
 INSTALLATION IS BY OTHERS
 ADDITIONAL FREIGHT CHARGES WILL APPLY ON
 PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 09-26-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 09/26/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails. See attached terms and conditions.

Accepted by:

Company _____ Date _____

By _____

Purchase Order No. _____



BUSINESS ENTERPRISE CERTIFICATE

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.

FRESNO, CA 93727

Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

- 423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Equipment Merchant Whol
- * 423390 Other Construction Material Merchant Wholesalers
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 34479

Renewal Date : July 1, 2015



June 14, 2013

Janice Salinas, CERTIFYING AGENCY REPRESENTATIVE

2014

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119



S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison
Owner

California Certification Report

27563 - SAM'S EQUIPMENT & SUPPLIES - MB | DVBE

Legal Business Name	SAMUEL CALLISON		
Doing Business As	SAM'S EQUIPMENT & SUPPLIES		
Address	PO BOX 7797	Phone	(559) 252-0354
	FRESNO, CA 93747	FAX	(559) 251-1119

Email samsequipment@comcast.net

Web Page

Active Certifications SB (micro) Sep 24, 2012 - Sep 30, 2014
DVBE Oct 30, 2012 - Sep 30, 2014

Business Types Non-Manufacturer;

Classifications

- [101615] Trees and shrubs
- [101616] Floral plants
- [101618] Non flowering plants
- [101715] Organic fertilizers and plant nutrients
- [101716] Chemical fertilizers and plant nutrients
- [101717] Herbicides
- [211015] Agricultural machinery for soil preparation
- [221015] Earth moving machinery
- [221016] Paving equipment
- [221017] Heavy equipment components
- [221018] Aerial lifts
- [221019] Building construction machinery and accessories
- [221020] Building demolition machinery and equipment
- [251817] Product and material trailers
- [261215] Electrical wire
- [261216] Electrical cable and accessories
- [261217] Wiring harness
- [271127] Power tools
- [301016] Bar
- [301017] Beams
- [301022] Plate
- [301024] Rod
- [301028] Piling
- [301029] Post
- [301031] Rails
- [301036] Structural products
- [301115] Concrete and mortars
- [301116] Cement and lime
- [301215] Bituminous derivatives
- [301216] Asphalts
- [301217] Road and railroad construction materials
- [301515] Roofing materials
- [301519] Finishing materials and products
- [391211] Distribution and control centers and accessories
- [391213] Electrical boxes and enclosures and fittings and accessories

- [391214] Electrical lugs plugs and connectors
- [391215] Switches and controls and relays and accessories
- [391216] Circuit protection devices and accessories
- [391217] Electrical hardware and supplies
- [391317] Wire Raceways Conduit and Busways
- [401416] Valves
- [401421] Pipe
- [401423] Pipe fittings
- [401424] Pipe flanges
- [401426] Tube fittings
- [461615] Traffic control
- [471015] Water treatment and supply equipment
- [471217] Waste containers and accessories
- [471319] Absorbents
- [491615] Field sports equipment

Keywords

construction equipment K-rail material landscape material BMP material concrete pipe manhole material geotextiles electrical asphalt traffic control equipment structural steel

Sam's Equipment & Supplies

P.O. Box 7797

Fresno, California 93747-7797

Phone (559) 252-0354

Fax (559) 251-1119

S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



FAX COVER SHEET

DATE 8-27-14

FAX NUMBER: _____

TO: Estimating Dept

PAGES: _____

REGARDING: Job 02-2E7404
BURNEY

URGENT: _____

Sam's Equipment & Supplies
LeeRay Robertson
559-252-0354 Office
559-408-4128 Cell
l.r.samsequipment@comcast.net

[Back To Query Form](#)

Search Returned 1 Records

Wed Aug 27 09:54:31 PDT 2014

Query Criteria

Firm ID: 34479

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
EMail	samsequipment@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	252-0354
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type

OBE

[Back To Query Form](#)



P.O. Box 493460 • Redding, CA 96049

D.B.E.

August 26, 2014

Contractors License No. 938998
 Licensed Timber Operator A10405
 DBE #38525
 CPUC WBE 9EN00089

TO: Steve Manning Construction, Inc.
 ATTN: Estimator

RE: Caltrans Project 02-2E74U4
 Bidding 8/27/14
 Scope of Work: Tree Removal

BID PROPOSAL

The following quotes for services include three separate quotes:

TREE FELLING:

Fell all trees designated for removal within project clearing limits.
 Prime Contractor to provide traffic control. Estimated: 2 days
 Quote: \$14,715.00

GRUB AND PILE:

Grub previously felled trees, stumps and woody material.
 Pile grubbed material at designated onsite staging area suitable for grinding/chipping operation.
 Prime Contractor to provide onsite staging area.
 Prime Contractor to provide traffic control. Estimated: 7 days
 Quote: \$57,802.00

GRINDING/CHIPPING SERVICES:

Grind/chip piled material; grindings to be left on site or removed per Prime Contractor's preference.
 Prime Contractor to provide traffic control if needed.
 Quote: \$26,368.00

Note:

Price includes one round trip mobilization. Additional mobilizations subject to charge.
 Tyrrell to retain ownership of merchantable timber.
 Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions. E-mail: tyrrellresources@sbcglobal.net

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

State Of California
CONTRACTORS STATE LICENSE BOARD
 ACTIVE LICENSE



License Number: **938998** Entity: **CORP**
 Business Name: **TYRRELL RESOURCES INC**

Classification: **C61/D49**

Expiration Date: **10/31/2015** www.cslb.ca.gov



License Number: A 10405	STATE OF CALIFORNIA THE RESOURCES AGENCY	
Date of Issuance: 02/04/2013	STATE BOARD OF FORESTRY	
License Valid Period: 02/04/2013 - 12/31/2014	TIMBER OPERATOR LICENSE	
<div style="border: 1px solid black; padding: 5px;"> <p>TYRRELL RESOURCES INC PO BOX 493460 REDDING, CA 96049-3460</p> </div>		<p>This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.</p> <p>This timber operator license does not purport to confer property rights in timber, land, or the products thereof.</p>
	CDF STOCK 75401300491	

RM-61 (10/98)

(SEE REVERSE SIDE)

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE
REDDING, CA 96003

Owner: CHERYL L. TYRRELL
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238910 Site Preparation Contractors
561730 Landscaping Services

115310 Support Activities for Forestry
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES

C1601 CLEARING & GRUBBING

Licenses

D49 Tree Service

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38525



UCP OFFICER

November 19, 2010

[Back To Query Form](#)

Search Returned 1 Records

Wed Aug 27 07:00:51 PDT 2014

Query Criteria

Firm/DBA Name: tyrrell

Firm Type: DBE

Firm ID	38525
Firm/DBA Name	TYRRELL RESOURCES, INC.
Address Line1	275 HILLTOP DRIVE
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	P.O. BOX 493460
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	tyrrellresources@sbcglobal.net
Contact Name	CHERYL TYRRELL
Area Code	(530)
Phone Number	243-8733
Fax Area Code	(530)
Fax Phone Number	241-8975
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58;
Districts	02; 03; 04; 06; 10;
DBE NAICS	113310; 115310; 238910; 561730;
 ACDBE NAICS	
Work Codes	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
Licenses	D49 Tree Service;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

73607

PLEASE REFERENCE THIS QUOTE #

To: Estimating

Steve Manning Construction
5200 Churn Creek Rd. Suite E
Redding, CA 96002
530-222-0810

Bid/Project Date: Wednesday, 08/27/2014
Project Name: ROADWAY EXCAVATION 8 MILES EAST OF BURNEY 1 MILE WEST OF HAT CREEK BRIDGE
Project Location: , CA
Project Zip:
Bid/Project #: 02-2E74U4

D.B.E.

Fax: 530-222-4908

Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units
3,000	LF	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.978 \$24.438	LF Roll
15	Box	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$13.750	Box Ea
800	LF	ESA Fence	Orange ESA Fence 4' X 100'	\$0.322 \$32.200	LF roll
500	SY	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$1.044 \$521.869	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$1,350.000	
1,080	LF	18" HDPE Solid	18"x20' Dual Wall HWY HDPE Solid WT Pipe Bid Item # 50	\$9.080	LF -
760	LF	24" HDPE Solid	24"x20' Dual Wall HWY HDPE Solid WT Pipe Bid Item # 51	\$15.620	LF -
1	EA		Freight allowed to job site. Add fuel surcharge. Contractor is responsible for offloading materials.	\$147.770	EA
44	LF	18" CSP 14ga	18" Galvanized Corrugated Steel Pipe .079" 14ga Bid Item # 52	\$13.910	LF -
1	EA	18" CSP Band Coupler	18" Galvanized Corrugated Steel Pipe Dimple Band Coupler Bid Item # 52A	\$20.220	EA -
10	LF	24" CSP 14ga	24" Galvanized Corrugated Steel Pipe .079" 14ga Bid Item # 53	\$18.400	LF -
1	EA	24" CSP Band Coupler	24" Galvanized Corrugated Steel Pipe Dimple Band Coupler Bid Item # 53A	\$24.880	EA -
190	LF	36" CSP 10ga	36" Galvanized Corrugated Steel Pipe .138" 10 Gauge Bid Item # 54	\$49.420	LF -

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Quote Number
73607

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 02-2E74U4

Est Qty	Units	Item #	Description	Price	Units
9	EA	36" CSP Band Coupler	36" Galvanized Corrugated Steel Pipe Dimple Band Coupler Bid Item # 54A	\$35.770	EA --
36	LF	18" CSP 14ga	18" Galvanized Corrugated Steel Pipe Downrain .079" 14ga w/ Rerolled End Bid Item # 55	\$13.910	LF --
1	EA	18" CSP Elbow	18" Galvanized Corrugated Steel Pipe .079" 14ga 37 Degree Elbow w/ Rerolled End Bid Item # 55A	\$162.810	EA Ea
3	EA	18" CSP Annular Band w/gaskets	18" Galvanized Corrugated Steel Pipe Annular Band Coupler Bid Item # 55B	\$20.220	EA Ea
3	EA	Neoprene Gasket	18" Neoprene Gasket 59" Long Bid Item # 55C	\$9.010	EA --
2	EA	18" Anchor Assembly	18" Galvanized Corrugated Steel Pipe Anchor Assembly Bid Item # 56	\$138.420	EA --
2	EA	18" CSP Flared End Section	18" Galvanized Corrugated Steel Pipe Flared End Section w/ Strap 59" Long Bid Item # 57	\$90.260	EA --
1	EA		Freight to job site. Contractor is responsible for offloading materials.	\$850.000	EA

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.



[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:45:14 PDT 2014

Query Criteria

Firm/DBA Name: triumph

Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NORTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	SWBE
EMail	mccaa@triumphgeo.com
Contact Name	CISSY MCCA
Area Code	(714)
Phone Number	237-1550
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

[Back To Query Form](#)



Civil Engineering and Stormwater Solutions

Aug 26, 2014

RE: Proposal for SWPPP for Caltrans 02-2E74U4, Bids 8/27/14

D.B.E.

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include REAP template, CSMP and SAP.
 - II. Prepare Notice of Termination (NOT) at completion of project.
 - III. Submit SWPPP to State Water Board via SMART program.
 - IV. Prepare a Notice of Intent, if applicable. Include Risk Assessment and Site Map.
 - V. Prepare Water Pollution Control Drawings as part of SWPPP.
 - VI. Exclusions:
 - a. Role of Water Pollution Control Manager and required monitoring, NOI fees, BMP's, site inspection and testing will be the contractor's responsibility.
- B. Provide Stormwater Annual Report
 - I. Prepare Stormwater Annual Report in accordance with the SWRCB requirements.
 - II. Report will be prepared by a certified QSD.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP	\$ 2,500
B. Prepare Stormwater Annual Report \$500 EA x 1	\$ 500

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015 (Certified through Caltrans)
SBE (Micro) #60919, Exp. 1/31/2016, DUNS #832769918 Annual Revenue Under \$500K

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

[Back To Query Form](#)**Search Returned 1 Records**

Tue Aug 26 15:46:58 PDT 2014

Query Criteria

Firm/DBA Name: tully

Firm Type: DBE

Firm ID	38300
Firm/DBA Name	TULLY CONSULTING GROUP
Address Line1	580 WIEGAND WAY
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	180 S FIRST ST., SUITE 9
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	SWBE
EMAIL	robintully8@gmail.com
Contact Name	ROBIN TULLY
Area Code	(707)
Phone Number	693-1926
Fax Area Code	(707)
Fax Phone Number	471-0318
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	541330; 541340;

ACDBE NAICS

Work Codes	C8720 CML ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	

[Back To Query Form](#)



D.B.E.

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572

Date: 26 AUG 14

Contract #: 02-2E74U4 – ROADWAY EXCAVATION, HOT MIX ASPHALT, DRAINAGE

Bid Date: 27 AUG 2014

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,250.00	\$1,250.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,250.00	\$1,250.00
5	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	\$13,930.00	\$13,930.00
6	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	\$1,795.00	\$1,795.00
7	130330	STORM WATER ANNUAL REPORT	LS	LS	\$995.00	\$995.00
Total						\$19,220.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.

ASSUMPTIONS

1. Job Site Management assumes a project duration of 70 days (field work), or 14 weeks of on-site field work. If the actual construction duration is less (or more), the Prime may multiply the number of field weeks by \$995.00.

$$14 \text{ weeks} \times \$995.00/\text{week} = \$13,930.00$$

This is a weekly rate for Veridico to conduct a half-day per week site visit to document required SWPPP compliance; Caltrans forms 2030 and 2034 completed by or under the direction of a QSD/P, and physical site inspection. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required. No other plans, reports, monitoring or permits are included.

2. Field monitoring may be required for the Lead Compliance Plans. A CIH can be provided to oversee the monitoring for **\$1,950 per day** including all labor, travel, per diem, materials, supplies, and lab costs. For bidding purposes, assume **TWO (2) days** for the lead monitoring; or a **total of \$3,900.00** for the on-site monitoring.
3. The SWPPP and the LCPs are guaranteed acceptance for the quoted bid.
4. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
5. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 12:12:28 PDT 2014

Query Criteria

Firm/DBA Name: veridico

Firm Type: DBE

Firm ID	39572
Firm/DBA Name	VERIDICO GROUP, INC
Address Line1	1305 MEADOW VISTA WAY, SUITE A
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	vida.wright@veridicogroup.com
Contact Name	VIDA G. WRIGHT
Area Code	(916)
Phone Number	865-4170
Fax Area Code	(916)
Fax Phone Number	865-4174
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	541330; 541620;
 ACDBE NAICS	
Work Codes	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)**Search Returned 1 Records**

Tue Aug 26 16:36:53 PDT 2014

Query Criteria

Firm ID: 27363

Firm Type: DBE

Firm ID	27363
Firm/DBA Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Address Line1	P.O. BOX 10007
Address Line2	44 SIMMS STREET
City	SAN RAFAEL
State	CA
Zip Code1	94912
Zip Code2	
Mailing Address Line1	P.O. BOX 10007
Mailing Address Line2	
Mailing City	SAN RAFAEL
Mailing State	CA
Mailing Zip Code1	94912
Mailing Zip Code2	
Certification Type	DBE
EMail	jane@watercomponents.com
Contact Name	JANE JENNINGS FIELDS
Area Code	(415)
Phone Number	451-0133
Fax Area Code	(415)
Fax Phone Number	451-1027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	21; 28; 49;
Districts	04;
DBE NAICS	423320; 423510; 423840; 423990; 444190;

ACDBE NAICS**Work Codes**

C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier;

Licenses**Trucks****Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

Attachment 7

Non-DBE Quotes

APPLY-A-LINE, INC.

19652 N. Hirsch Court • Anderson, CA 96007
 Phone (530) 365-4000 • Fax (530) 365-4060
 mail@applyaline.com • LIC. #562762
 Phone (253) 299-1200 • Fax (253) 299-1250
 mail@applyaline.com • LIC. #APPLY1*161RU



To: **General Contractors**

Project: **02-SHA-299-83.0/84.0
02-2E74U4**

County: **SHASTA**

City: **BURNEY**

Bid Date: **AUGUST 27, 2014**

The Following is our proposal for the above referenced project:

<u>Item #:</u>	<u>Description</u>	<u>Quantity:</u>	<u>Unit</u>	<u>Price:</u>	<u>Total:</u>
73	THERMO PAVEMENT MARKINGS	110	SF	13.00	1430.00
74	THERMO TRAFFIC STRIPE (SPRAYABLE)	23000	LF	0.59	13570.00
					\$15,000.00

NOTE ; ITEM # 1- LEAD PLAN- OPTIONAL \$1400.00

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 1-Trip included. ADDITIONAL MOB \$1500.00
- 5 Remove floppys included.(Mow style not broke off pieces)
- 6 T.C. included - MOVING LANE CLOSURE
- 7 Message Board NOT included.
- 8 RE. Order of work-General Contractor to preserve the integrity of original striping, p. marking and striping change of patterns by accurately placing floppys. Additional layout time because of poorly placed floppys willed be charged.
- 9 12 Working days required for scheduling.
PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely, *Richard Hager*

Richard Hager
 Project Manager
richard@applyaline.com



PROPOSAL - Revised

From: Tullis, Inc.
 P.O. Box 493416
 16951 Clear Creek Road
 Redding, Ca. 96049
 P: (530) 241-5105
 F: (530) 241-5570
 License #: 295418

Project: CDOT 02-2E74U4
Description: Roadway Excavation, Hot Mix Asphalt, Drainage.
Location: 02-Sha-299-83.0/84.0
Bid Date: 27-Aug-14
Addendums: January 1, 1900
FAP No.: STP-P299(183)E

ITEM	DESCRIPTION	BID QTY	U/M	UNIT BID	AMOUNT
38	HOT MIX ASPHALT (TYPE A)	10000	TON	\$ 108.50	\$ 1,085,000.00
42	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	33	SQYD	\$ 50.00	\$ 1,650.00
43	TACK COAT	4	TON	\$ 100.00	\$ 400.00
TOTAL BID:					\$ 1,087,050.00

Exclusions:

- 1 Prime Coat, Fog Seal, and /or Chip Sealing.
- 2 Traffic Control or Traffic Control Plan if required and/or PCMS Boards.
- 3 Notifications (Ramp Closures, Public or otherwise)
- 4 Temporary Striping, removal of temporary delineation, shoulders delineation and/or signage.
- 5 Maintenance of temporary floppies or delineation placed by Tullis, Inc.
- 6 Relocation, protection, or repair of existing utilities and electrical systems that conflict with our work.
- 7 Clean up of asphalt debris and/or concrete debris created by others.
- 8 Storm Water Pollution Control or implementation.
- 9 Engineering, surveying, construction staking, and/or inspection.
- 10 Removal of any hazardous waste including but not limited to Lead, Asbestos, or PCB's.
- 11 Any permits or fees.
- 12 Bonds.

Special Conditions:

- 1 Proposal is all or none unless approved by Tullis, Inc.
- 2 One Mobilization is included. Each additional mobilizations will be billed at \$10,000.00 each.
- 3 Tullis, Inc. requires 10 working days advanced notice for scheduling/mobilization.
- 4 Final/Total Price will be billed at Total Quantity Actually Place.
- 5 Tullis, Inc. is a Union Company.
- 6 This quote is good for 30 days unless otherwise approved by Tullis, Inc.
- 7 Asphalt Index to be paid to Tullis, Inc. Monthly. If applicable.
- 8 Retention withheld only at the same rate it is withheld by the owner and released upon substantial completion of Tullis, Inc.'s work.
- 9 Item 42, Place HMA (Misc Area) is for place HMA only. Grade prep is excluded.
- 10 Layout to be provided by prime. Centerline, Grade Breaks, Grades for AC leveling, etc.
- 11 **DBE Participation: Tullis, Inc. can provide \$178,080.00 worth of DBE participation towards this contract through Dragon Material Transportation for the Supply & Haul of HMA Binder. Please add \$0.20/Ton to item 38 for DBE Participation. Proof of DBE participation will be supplied after bid opening.**

Signature:

Chris Brimhall, Estimator

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
 19896 ALEXANDER AVE.
 P.O. BOX 545
 ANDERSON, CA 96007

SBE NO. 11760531

TELEPHONE 530-365-3316
 FAX 530-365-5478
 BOND RATE 1%

UNION CONTRACTOR

HUB ZONE CERTIFIED

QUOTATION: FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES EAST OF BURNEY FROM 1.0 MILE WEST OF HAT CREEK BRIDGE TO HAT CREEK BRIDGE. IN DISTRICT 02 ON ROUTE 299. CONTRACT NO. 02-2E74U4

BID DATE: August 27, 2014

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONOS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORN TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
13	17000	LB	TREATED WOOD WASTE	\$0.10	\$1,700.00
18	1310	LF	REMOVE GUARDRAIL	\$5.00	\$6,550.00
44	450	SQFT	EARTH RETAINING SYSTEM (RAILING COMPONENTS)	\$28.00	\$12,600.00
64	78	EA	DELINEATOR (CLASS 2)	\$50.00	\$3,900.00
65	9	EA	MILEPOST MARKER	\$55.00	\$495.00
66	27	EA	MARKER (CULVERT)	\$50.00	\$1,350.00
67	8	EA	OBJECT MARKER (TYPE L-1)	\$50.00	\$400.00
68	3720	LF	METAL BEAM GUARD RAILING (STEEL POST)	\$21.50	\$79,980.00
69	22	EA	CABLE RAILING	\$150.00	\$3,300.00
70	3	EA	END ANCHOR ASSEMBLY (TYPE SFT)	\$750.00	\$2,250.00
71	1	EA	ALTERNATIVE IN-LINE TERMINAL SYSTEM	\$3,500.00	\$3,500.00
72	2	EA	ALTERNATIVE FLARED TERMINAL SYSTEM	\$2,500.00	\$5,000.00
<p>ITEM 44: EXCLUDES EXCAVATION, DIRT WORK, COMPACTION AND WATER</p> <p>ESTIMATED TRAFFIC DAYS (9)</p> <p>INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS \$2,000.00</p> <p>PRIME TO PROVIDE WATER</p> <p>ITEMS DON'T INCLUDE CLEARING OR GRUBBING</p> <p>ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS</p> <p>PRIME TO MARK ALL USA, APEX WILL CALL IN THE TAG.</p>					
TOTAL					\$121,025.00

SINCERELY
 APEX FENCE CO., INC.



DAVID PARMER/VICE-PRESIDENT
 GENERAL SUPERINTENDENT

APEX FENCE CO., INC.
HIGHWAY SAFETY CONSTRUCTION
SINCE 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA. 96007

TELEPHONE 530-365-3316
FAX 530-365-5478

BOND RATE 1%

Fax

To: **ESTIMATING DEPT**
Attn:

From: MATT MARRIOTT (EST) EXT 3
PLEASE USE CELL # IF NO ANSWER AT EXT 3

CELL # 530 - 410 -1305

Fax: Pages: 2 Including transmittal

Phone: Date: 8/27/14

Re: **BID QUOTE** DAVID PARMER - VICE PRESIDENT

Urgent For Review

● Comments:

CONTRACT # 02-2E7444

BID QUOTE FOR: CALTRANS

BID DATE: 8/27/14

ANY QUESTIONS PLEASE CALL MATT MARRIOTT THANK YOU



A State certified small-micro business

2443 Fair Oaks Blvd. #150

Sacramento, CA 95825

Phone: (916) 850-5758

Fax: (888) 840-5935

bob@veruxinc.com

www.veruxinc.com

Project Name: DOT 02-2E74U4 Roadway Excavation, Hot Mix Asphalt, Drainage -

Shasta County, CA

Bid Date: August 27, 2014

Bid No: 14-1719

Storm Water Services Proposal

Prepare Storm Water Pollution Prevention Plan (SWPPP) - \$1,850.00

Provide one (1) electronic copy of Storm Water Pollution Prevention Plan (SWPPP) in accordance with new CA General Construction Permit #2009-0009-DWQ along with three (3) manuals for the above referenced project. We will work with your Legally Responsible Person (LRP) to upload the SWPPP and Permit Registration Documents onto SMARTS. Price includes any revisions that may be required for final approval. ***This price excludes permit fees**

Storm Water Annual Report - \$600.00/Each

Submitted for Verux, Inc. by Bob Shults:	_____
_____	_____
Date	Title
THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIDNS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 1/2% per month if not paid within 30 days.	
_____	_____
Client Name	Authorized Signature
_____	_____
Date	Printed Name/Title



**ACACIA Environmental
Construction, Inc.**

Estimating Contact: James Colbert
Cell: 805-364-0362
Email: colbert.james@gmail.com
604 S. San Marcos Road
Santa Barbara, CA 93111
805-964-2585 Fax 805-964-6169

Proposal

Attn: Estimating

Date: 08/27/14

CA License # 813236

Small Business Enterprise
 Certification # 32372
 Union Contractor

Page 1 of 1

02-2E74U4 – Route 299 – Shasta County

Bid Date: 08/27/14

#	ITEM DESCRIPTION	MEASURE	QUANTITY	UNIT	TOTAL
34	WOOD MULCH	CY	570	\$49.00	\$27,930.00
35	HYDROSEED	SQFT	375,500	\$0.18	\$67,590.00

- Addendum 1 acknowledged.
- Traffic control by others.
- Water for hydroseeding provided by others.
- For Permanent Erosion Control Items, assumes finish grade complete, weed and debris free.
- Does not include maintenance, repairs or removals.
- Contractor to provide a stockpile location within 2 miles of job site.

All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Worker's Compensation Insurance.

Authorized Signature

Note: This proposal may be withdrawn by us if not accepted within 60 days.

Authorized Signature Accepting Proposal: _____ Date: _____

ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
NV License #16211

Anrak is a certified State of California Small Business No. 18781

ATTN: Estimating Department
BID: CDOT 02-2E74U4 Shasta Co. – Roadway Excavation, Hot Mix Asphalt, Drainage
02-SHA-299-83.0/84.0
About 8 Miles East of Burney from 1.0 Miles West of Hat Creek Bridge to Hat Creek Bridge
DATE: August 27, 2014, 2:00 P.M.

PARTIAL ITEM #15: 3,530 SQYD Obliterate Surfacing
PARTIAL ITEM #26: 560 SQYD Cold Plane Asphalt Concrete Pavement
PARTIAL ITEM #31: 113,000 CY Roadway Excavation

STANDARD GRINDER RENTAL RATE OPTIONS:

PRICE: For a Two-Foot (2'0"), Three-Foot (3'0"), or Four-Foot (4'0") Milling Machine.
For a DAILY (M.-F.) minimum charge of \$3,000.00.
Overtime rate @ \$410.00 per hour.
NIGHTLY additional charge \$100.00.

PRICE: For *Up to a 600 H.P.* Six-Foot (6'0") – Seven-Foot (7'0") Milling Machine.
For a DAILY (M.-F.) minimum charge of \$4,000.00.
Overtime rate @ \$535.00 per hour.
NIGHTLY additional charge \$175.00.

PRICE: For a *High H.P. (> 600 H.P.)* Six-Foot Six-Inch (6'6") – Seven-Foot (7'0") Milling Machine.
For a DAILY (M.-F.) minimum charge of \$4,500.00.
Overtime rate @ \$600.00 per hour.
NIGHTLY additional charge \$175.00.

NOTES: **LUMP SUM \$1,200.00 PER MOBILIZATION.**
ADDITIONAL \$500.00 PER SHIFT FOR SATURDAYS.
ADDITIONAL \$750.00 ONE OPERATOR, \$1,000.00 TWO OPERATORS PER SHIFT FOR SUNDAYS.
DAILY RENTAL RATES INCLUDE ONE SET OF TEETH PER SHIFT
ANY COSTS INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO THE ABOVE DAILY RATES.

PULVERIZING PROVISIONS:

Anrak Corporation to provide a self-propelled reclaimer only. Subcontractor to pulverize existing asphalt concrete as directed by Contractor and mix in place with existing aggregate base. Subcontractor cannot pulverize native cobble rock that may damage machine. Subcontractor cannot guarantee resulting particle size of ground asphalt. Contractor to provide water into Subcontractor's reclaimer at no cost to Subcontractor if required. Contractor to complete all work after pulverizing by Subcontractor. Contractor to post streets with "NO PARKING" signs prior to Subcontractor's phase of work and provide traffic control during reclaiming operation. Areas to be pulverized must be clear of all obstructions, and accessible to machine size. Anrak Corporation takes no responsibility for dust control due to site conditions. These prices are for AC & AB only. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp. must be notified within 72 hours of any potential back charges, and these must be negotiated with managerial personnel. Anrak must be compensated for the actual time worked. Anrak Corp does not accept withholding of retention. Contractor responsible for clearing USA prior to reclaiming operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid date.

CONTINUED

ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
NV License #16211

Anrak is a certified State of California Small Business No. 18781

BID: CDOT 02-2E74U4 Shasta Co. – Roadway Excavation, Hot Mix Asphalt, Drainage
02-SHA-299-83.0/84.0
About 8 Miles East of Burney from 1.0 Miles West of Hat Creek Bridge to Hat Creek Bridge
DATE: August 27, 2014, 2:00 P.M.

.....

CONTINUED

GRINDING PROVISIONS:

Anrak Corporation to cold plane asphalt concrete as directed by Contractor, and load cuttings into trucks provided by Contractor. Subcontractor will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine and broom to sweep cuttings. Contractor to post streets with "NO PARKING" signs prior to Subcontractor's phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear of all obstructions, and accessible to milling machine size. Anrak Corp. takes no responsibility for dust control due to site conditions. These prices are for asphalt concrete only. Anrak cannot guarantee planed surface will meet the proposed surface smoothness specifications. Subcontractor cannot provide notice to the public that any damage machine. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp. must be notified within 72 hours of any potential back charges, and must be negotiated with managerial personnel. Anrak must be compensated for the actual time worked. Anrak Corp. does not accept withholding of retention. Contractor responsible for clearing USA prior to cold planing operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid date.

If you should have any questions regarding this quotation, please call our office at the above listed number.

Very truly yours,

Estimated by: Corey Wilson

Prepared by: Donna Johnson

ANRAK CORPORATION

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O. BOX 790, GOSHEN, CA 93227-0790
 (559) 651-7900 • FAX (559) 651-7905
 CA. LIC # 283095
 SMALL BUSINESS #20321
 www.apcodike.com
 08/26/2014

PROJECT #: 02-2E74U4
 PROJECT NAME: CALTRANS ROUTE 299
 LOCATION: BURNEY

PROPOSAL #: 14-430
 WEEKDAY DAYTIME HOURS

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	UNIT	RATE	TOTAL
39	PLACE ASPHALT CONCRETE DIKE TYPE	C	33	LF	\$3.00	\$99.00
40	PLACE ASPHALT CONCRETE DIKE TYPE	E	117	LF	\$3.00	\$351.00
41	PLACE ASPHALT CONCRETE DIKE TYPE	F	2,310	LF	\$3.00	\$6,930.00

TOTAL 2,460 LF TOTAL \$7,380.00

DAYS ON JOB 1 MOVE IN'S 1 ADDITIONAL MOVES \$3,600.00

NOTE: DIKE MACHINES REQUIRE 16" WIDTH, 8" DEPTH FROM THE LEFT SIDE. CONTROL POINTS TO BE PLACED AT 100' OR 50' BEFORE ARRIVAL, DIKE PLACED ON FINISHED SURFACE ONLY

- proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking
- This quotation will be incorporated into the subcontract between the parties (either a signed proposal or having these items included as an attachment or included in the contract.)
- If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)
- By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention will be held on any daily rental rate work.
- The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours.
- Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.
- We require 15 days notice prior to start of work.

SUBMITTED BY:

Larry Grimes

Vice President

Asphalt Dike Construction, Inc. dba

APCO

ACCEPTED

CONTRACTOR

DATE

LARRY GRIMES, Vice President

DATE

Asphalt Dike Construction, Inc. dba APCO

Also available: Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Speciality Dike

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O. BOX 790, GOSHEN, CA 93227-0790

(559)651-7900 FAX (559)651-7905

CA. LIC # 283095

www.apcodike.com

08/26/2014

SMALL BUSINESS #20321

PROJECT # : 02-2E74U4
 LOCATION : BURNEY
 PROJECT NAME CALTRANS ROUTE 299

PROPOSAL # : 14-430

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL CORRESPONDENCE.

SCOPE OF WORK

ITEM	TYPE OF WORK	UNIT	AMOUNT
32	PLACE SHOULDER BACKING (MACHINE OPERATED AND MAINTAINED ONLY)	PER 8 HOUR SHIFT	\$2,400
	QUOTE FOR WEEKDAY DAYTIME HOURS	PER HR OVERTIME AFTER 8 HRS	\$300
		MOBILIZATION	\$2,196

NOTE: "SHOULDER BACKING" MACHINES ARE 12' WIDE, DISCHARGE FROM EITHER SIDE, PLACE MATERIAL TO GRADE UP TO 8' WIDE, 1,000 TONS PER SHIFT AVERAGE PRODUCTION.

- This quotation will be incorporated into the subcontract between the parties.
- Excludes responsibility of trucking, material or traffic control
- Purchase order must be received within sixty (60) days from date of quote or quotation is invalid.
- If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)
- We require 15 days notice prior to start of work.
- Proposal is for Monday through Friday (Non-Holiday) normal daytime hours, unless otherwise noted.
- By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customers obligation to pay Asphalt Dike Construction, inc. Customer agrees that the funds for this project will not offset from any claims or disputes on other projects. No retention is to be held on any daily rental rate work.
- APCO will not be held responsible for costs accrued from any claims or disputes from this project as APCO has no control over the outcome of projects from daily rentals. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.
- APCO shall not be responsible to customer or any third party for any loss, damage or injury caused by, resulting from, or in any way attributable to the operation of, use of, or any failure of the equipment.

ACCEPTED

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:
 LARRY GRIMES
 Vice President
 Asphalt Dike Construction, Inc. dba
APCO

CONTRACTOR	DATE
Larry Grimes	08/27/2014
LARRY GRIMES, Vice President	DATE
Asphalt Dike Construction, Inc. dba APCO	



SUBCONTRACT PROPOSAL

PROJECT:	BURNEY SHASTA CO., CADOT 02-2E74U4	BID DATE:	8/27/14
		ESTIMATE NO:	140822C
PREPARED BY:	KRIS KARPSTEIN	REFER	
TERMS:		INQUIRIES TO:	KRIS KARPSTEIN

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
13	TREATED WOOD WASTE	17,000.00	LB	\$ 0.05	\$ 850.00
18	REMOVE GUARDRAIL	1,310.00	LF	\$ 5.50	\$ 7,205.00
44	EARTH RETAIN SYS (RAILING) PARTIAL	450.00	SQFT	\$ 11.50	\$ 5,175.00
68	MBGR (STEEL POST)	3,720.00	LF	\$ 20.00	\$ 74,400.00
69	CABLE RAILING	22.00	LF	\$ 100.00	\$ 2,200.00
70	END ANCHOR ASSEMBLY (TYPE SFT)	3.00	EA	\$ 550.00	\$ 1,650.00
71	ALT. IN-LINE TERMINAL SYSTEM	1.00	EA	\$ 2,650.00	\$ 2,650.00
72	ALT. FLARED TERMINAL SYSTEM	2.00	EA	\$ 2,225.00	\$ 4,450.00
75	MOBILIZATION	1.00	LS	\$ 11,197.00	\$ 11,197.00
TOTAL					\$ 109,777.00

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$3,500 EACH.
- 6 BID ITEM 44 EXCLUDES ALL GRADING & BACKFILL. ADD \$8,000 IF YOU WANT CORAL TO PROVIDE
- 7 PROPOSAL EXCLUDES ALL GRADING AND PREPWORK.
- 8 AERIALY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
- 9 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 10 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.
- 11 PROPOSAL ASSUMES A PROJECT LAY DOWN / STORAGE YARD WILL BE PROVIDED BY OTHERS AT NO COST TO CORAL CONSTRUCTION

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

REVISED

BY: Kris Karpstein
 TITLE: ESTIMATOR
 DATE: 8/27/14



SUBCONTRACT PROPOSAL

PROJECT:	BURNEY SHASTA CO., CADOT 02-2E74U4	BID DATE:	8/27/14
		ESTIMATE NO:	140822C

PREPARED BY:	KRIS KARPSTEIN	REFER	
TERMS:		INQUIRIES TO:	KRIS KARPSTEIN

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
13	TREATED WOOD WASTE	17,000.00	LB	\$ 0.05	\$ 850.00
18	REMOVE GUARDRAIL	1,310.00	LF	\$ 3.00	\$ 3,930.00
27	SAND BACKFILL	8.00	CY	\$ 200.00	\$ 1,600.00
44	EARTH RETAIN SYS (RAILING) PARTIAL	450.00	SQFT	\$ 11.50	\$ 5,175.00
68	MBGR (STEEL POST)	3,720.00	LF	\$ 20.00	\$ 74,400.00
69	CABLE RAILING	22.00	LF	\$ 100.00	\$ 2,200.00
70	END ANCHOR ASSEMBLY (TYPE SFT)	3.00	EA	\$ 550.00	\$ 1,650.00
71	ALT. IN-LINE TERMINAL SYSTEM	1.00	EA	\$ 2,650.00	\$ 2,650.00
72	ALT. FLARED TERMINAL SYSTEM	2.00	EA	\$ 2,225.00	\$ 4,450.00
75	MOBILIZATION	1.00	LS	\$ 8,872.00	\$ 8,872.00
TOTAL					\$ 105,777.00

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES ONE MOBILIZATIONS. ADDITIONAL MOBS ARE \$3,500 EACH.
- 6 BID ITEM 44 EXCLUDES ALL GRADING & BACKFILL. ADD \$8,000 IF YOU WANT CORAL TO PROVIDE
- 7 PROPOSAL EXCLUDES ALL GRADING AND PREPWORK.
- 8 AERIALY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
- 9 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 10 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.
- 11 PROPOSAL ASSUMES A PROJECT LAY DOWN / STORAGE YARD WILL BE PROVIDED BY OTHERS AT NO COST TO CORAL CONSTRUCTION

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: *Kris Karpstein*
 TITLE: ESTIMATOR
 DATE: 8/27/14



California LIC #403896 CLASS C32
 Hawaii LIC #C-11288
 Nevada LIC #0039313
 Oregon LIC #118214
 Small Business Enterprise #0020572

Bid Proposal

TO: Contractors
LOCATION: Rte 299 near Burney
PROJECT: Caltrans 02-2E74U4

QUOTED BY: Kenneth Ickes
BID DATE: Wednesday, August 27, 2014
BID TIME: 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
3	TRAFFIC CONTROL	1	LS	3,600.00	3,600.00
73	THERMOPLASTIC PAVEMENT MARKING	110	SF	9.00	990.00
74	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	23,000	LF	0.40	9,200.00
75	MOBILIZATION	1	LS	5,200.00	5,200.00
SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS RELATING TO THIS QUOTATION. THIS TRANSMISSION CONSISTS OF TWO PAGES. IF THE TRANSMISSION IS NOT LEGIBLE PLEASE CONTACT OUR OFFICE.				TOTAL	\$ 18,990.00

ACCEPTED BY : _____

TITLE : _____

P.O # OR CCO # : _____



California LIC #403896 CLASS C32
Hawaii LIC #C-11288
Nevada LIC #0039313
Oregon LIC #118214
Small Business Enterprise #0020572

Bid Proposal

TO: Contractors

COMPANY: _____

LOCATION: Rte 299 near Burney

ACCEPTED BY: _____

CONTRACT #: Caltrans 02-2E74U4

DATED: _____

SPECIAL PROVISIONS: ALL ITEMS OR NONE UNLESS NEGOTIATED PRIOR TO BID TIME.

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

1. Bond premium not included.
2. CSS, inc. is a Certified **SBE**
3. **Central Striping Service, Inc. is signatory to the Laborers' of Northern California, Southern California, Nevada and the Painters of California and Hawaii.**
4. It is agreed, the terms and provisions of any subcontract agreement between the parties shall never waive any of subcontractors rights as prescribed in the applicable Federal and State Prompt Payment Statutes.
5. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be excluded from the subcontract/purchase order.
6. **Backcharges:** Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharges, including Liquidated Damages, without prior written mutual agreement.
7. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.
8. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.
9. The parties acknowledge and agree the provisions of these Terms and Conditions precede any language in the subcontract agreement.
10. **Overtime, Double Time or Holiday Time** is not included in this proposal. Contractor agrees to pay, in addition to items quoted, for any premium time incurred.
11. Contractor installed temporary delineation or pavement markers shall be offset a minimum of 2" from permanent alignment.
12. Changeable message boards are not included, unless otherwise noted.
13. Contractor to provide fifteen (15) working days notice prior to scheduling CSS, Inc. work.
14. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any changes to the progress schedule may require additional advance notification for mobilization to perform our work.
15. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite.
16. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.
17. All work associated with the SWPP and/or WPCP is excluded.
18. Notification and/or signing to residents or businesses is excluded.
19. Items not specifically identified in this quote are excluded.
20. Contractor agrees to provide a source of clean water should any of our items require it.
21. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.
22. Payment Terms:
 - ⁰ Retention is not to be taken and held on our items of work.
 - ⁰ Net 30 or per California Prompt Payment Statutes.
23. Traffic Control is **NOT** included for our items of work, unless otherwise noted.
24. Traffic Control plan is not included.
25. 1 Ea. Mobilizations are included. \$5,200.00 Ea. Additional Mobilization
26. **SECTION 7-1.02C EMISSION REDUCTION (CARB) COMPLIANT**
27. Addendums recognized - 1

FACSIMILE TRANSMISSION

To:

From: Central Striping
Central Striping
3489 Luyung dr
rancho cordova
CA 95742

Phone:
Fax Phone: +1 (530) 222-4908

Phone: (916) 999-1272 * 101
Fax Phone: (916) 999-1272

Note:

Central Striping Service, Inc. - Proposal Caltrans 02-2E74U4

Date: 08/27/2014

Pages: 3

CALIFORNIA PAVING FABRICS

2300 Barney Street
Anderson, CA 96007

Quotation #: 14-404
 Agency: CALTRANS
 Project Name: 02-SHA-299-83.0/84.0
 Contract #: 2-2E74U4
 Location: BURNEY

Terms: Bid prices are firm 30 days after bid opening for acceptance.
 Bid prices are firm for up to 120 days to take delivery.
 Payment terms: Net 30, no retention.

All conditions, terms and requirements set forth in this Quote remain firm and binding upon close of bid. All questions concerning this Quote must be resolved prior to bid closing.

Bid Date	Quote Date	Time	Place	F.O.B. Point
8/27/2014	8/22/2014	2:00PM	SACRAMENTO	CPF YARD
115:48tem #	Quantity	Description	Price	Extension
8	1,000 LF	Temporary Check Dam Type 2 Includes: 500 ea Gravel Bags (unfilled)	\$1.25 /LF	\$1,250.00
9	4 EA	Temporary Drainage Inlet Protection Type 3A Includes: 60 ea Gravel Bags (unfilled)	\$37.50 /EA	\$150.00
10	3,000 LF	Temporary Fiber Roll Roll Size: 8" X 25' Type 1 Installation	\$0.95 /LF	\$2,850.00
	1,600 EA	1" X 1" X 24" Wood Stakes	\$0.30 EA	\$480.00
11	As Required EA	Temporary Concrete Washout (Portable) (Kit) Includes: 1 ea pvc Frame 1 ea Plywood Washout Sign 1 ea Enviro Systems Ready Mix Washout Bag 42" X 42" X 43"	\$175.00 /EA	
	As Required EA	Extra Ready Mix Washout Bags 42" X 42" X 43"	\$75.00 /EA	
12	740 LF	Temporary Fence (Type ESA) Includes: 8 rls 4' X 100' ESA Fence 100 ea T-Post 100 ea Safety Cap 600 ea Zip Ties	\$1.37 /LF	\$1,013.80
62	500 SY	Rock Slope Protection Fabric Class 8 Roll Size: 15' X 300' + 12 1/2' X 360' 7 1/2' X 300'	\$1.10 /SY	\$550.00

Tax is not included. Sold in full rolls only. Quotation is for supply only. The above quantity is estimated only. Unloading is by others. Additional freight charges will apply on partial shipments and supplemental orders. Installation is by others.

Quoted By: *Wendel Benson*

1-800-443-6322

530-365-0108

530-365-0100 FAX

COOK CONCRETE PRODUCTS, INC.



PARATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

Post-it® Fax Note	7671	Date	8/26	# of pages	4
To	Bill Spoon	From			
Co./Dept	Steve	Co.			
Phone #	Manning	Phone #			
Fax #	222-4908	Fax #			

5461 EASTSIDE ROAD (96001)
P. O. BOX 720280
REDDING, CA 96099

August 26, 2014
Quotation #V-6820

Subject: CDOT Contract No. 02-2E74U4
Shasta County, CA
Bid Opening: August 27, 2014

Cook Concrete Products, Inc.
State of California Small Business Certified #1014327

Gentlemen:

We are pleased to submit the following quote for material which we can supply for the above job.

Item

45 MINOR CONCRETE (MINOR STRUCTURES)

Precast Concrete Inlets:

Manufactured to Caltrans and project specifications.
Oversize pipe openings are sized and located per plans.
Floors are included and poured with specified outflow slope. Steps are included. Cubic yards shown below are from "Drainage Quantities" chart.

Precast Inlets are made with separate top sections to "provide means for final grade adjustments" as required by Caltrans Std. Specs. 51-1.02 Para. 3.

Frames and grates are quoted separately under Item Number 63. (Not included in \$/CY below).

	Qty	Avg CY/Inlet	\$/CY	Total \$
GDO Inlets	12 ea	2.17	\$546.00	\$14,217.84
OCP Inlet Base	2 ea	0.40	\$580.00	\$464.00
Total Cubic Meters/Inlets	26.84			
Total \$				\$14,681.84
Average \$/Meter/Inlet				\$547.01

COOK CONCRETE PRODUCTS, INC.

—Precast—



Precast ... The Concrete Solution

MANHOLE PIPE • DRAINAGE INLETS • STORM WATER / OIL SEPARATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

(530) 243-2562

FAX (530) 243-6881

www.cookconcreteproducts.com

e-mail: Info@cookconcreteproducts.com

5461 EASTSIDE ROAD (96001)

P. O. BOX 720280

REDDING, CA 96099

Item

45

Precast Concrete Headwalls:

Manufactured to Caltrans D89 standard plans for single pipe, double pipe and "L" shaped headwalls. Oversize pipe openings with 1 1/2" clearance around the outside diameter of pipe will require grouting with non-shrink grout.

"Swift Lift" anchors are cast into the Headwall footings. Pickup devices will be loaned to the contractor for efficient and safe handling of headwalls.

	<u>Qty</u>	<u>Avg CY/ Headwall</u>	<u>\$/CY</u>	<u>Total \$</u>
24" Dia Single Pipe Straight Headwall	6 ea	1.20	\$780.00	\$5,616.00
36" Dia Single Pipe Straight Headwall	2 ea	1.95	\$780.00	\$3,042.00
24" Dia "L" Headwall	3 ea	1.29	\$1,080.00	\$4,179.60
Total Cubic Yards/Headwalls	14.97			
Total \$				\$12,837.60
Average \$/Yard/Headwall				\$857.56

Total Cubic Yards/Minor Concrete	41.81
Total \$	\$27,519.44
Average \$/Yard/Minor Concrete	\$658.20

Prinsco Storm Drain Pipe

Pipe quoted below is furnished in 20 ft. sections with watertight integral bell couplings.

Contractor to unload.

	<u>Qty</u>	<u>Unit Price</u>	<u>Total \$</u>
50 18" Diameter H.D.P.E.	1,080 lf	\$9.80 lf	\$10,584.00
51 24" Diameter H.D.P.E.	760 lf	\$17.01 lf	\$12,927.60
	<u>Qty</u>	<u>Unit Price</u>	<u>Total \$</u>
58 36" Diameter Precast Pipe Inlet	10 lf	\$84.00 lf	\$840.00

COOK CONCRETE PRODUCTS, INC.

—Precast—



Precast... by Concrete Solutions

MANHOLE PIPE • DRAINAGE INLETS • STORM WATER / OIL SEPARATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

(530) 243-2562

FAX (530) 243-6881

www.cookconcreteproducts.com

e-mail: Info@cookconcreteproducts.com

5461 EASTSIDE ROAD (96001)

P. O. BOX 720280

REDDING, CA 96099

Item

63 <u>Miscellaneous Iron & Steel</u> (Plain, not galvanized)	<u>Qty</u>	<u>Lbs/Unit</u>	<u>\$/Lb</u>	<u>Total \$</u>
<u>2 each 24-12x Grates, GDO Frames and Galvanized Curb Angle For:</u>				
GDO Inlets	12 sets	473	\$1.72	\$9,762.72
<u>OCP Covers For:</u>				
Pipe Inlet	2 ea	112	\$2.85	\$638.40
Total Lbs.	5,900			
Total \$				\$10,401.12
Average \$/Lb.			\$1.76	

NOTE: Miscellaneous Iron & Steel is sold as an integral part of the precast items quoted and cannot be purchased separately.

SUPPLIERS CERTIFICATE OF COMPLIANCE

A Certificate of Compliance will accompany each delivery.

All materials quoted by Cook Concrete Products, Inc. for this job are offered subject to engineer's approval.

Precast materials included in quote are quoted as a package. Please contact us if you are interested in breaking apart precast items.

Materials quoted subject to the standard terms and conditions attached.

Thanks for considering the use of quality products manufactured and/or sold by Cook Concrete Products, Inc.

Sincerely,

Vince Rodriguez
Cook Concrete Products, Inc.

COOK CONCRETE PRODUCTS, INC.*--Precast--*

Member of

NPCA

Precast... the Concrete Solution

MANHOLE PIPE • DRAINAGE INLETS • STORM WATER / OIL SEPARATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

(530) 243-2562

FAX (530) 243-6881

www.cookconcreteproducts.com

e-mail: Info@cookconcreteproducts.com

5461 EASTSIDE ROAD (96001)

P. O. BOX 720280

REDDING, CA 96099

August 26, 2014
Quotation #V-6820Subject: CDOT Contract No. 02-2E74U4
Shasta County, CA

Attached please find a list of materials that can be furnished by Cook Concrete Products, Inc. for the subject job.

Conditions and Terms of Quotation

1. Prices are delivered and unloaded, accessible to truck under its own power, as acknowledged. All prices are based on truckload shipments. Delays in unloading shall be charged at \$75 per hour. Scheduling of material deliveries to be agreed upon between Buyer and Seller. Freight rate based on today's current fuel cost of \$4.02 a gallon. Our Freight rate will be adjusted when the freight rate increases or decreases by 5% at the time of shipment.
2. Prices apply only to project specified. Materials listed by quantity are not a guaranteed billing of materials but are our interpretation of project requirements of the items that can be furnished by Cook Concrete Products, Inc. Our invoice will reflect the unit prices shown herein, for the actual quantities delivered.
3. Prices quoted do not include sales tax.
4. Terms: Net by the 10th of the month following delivery of materials. A late charge of 1½% per month will be assessed on past due accounts over 30 days. Payment to Cook Concrete Products, Inc. is express obligation of the Buyer and is not dependent upon "The condition precedent" of the Buyer receiving funds from other sources. Credit card not accepted for quoted projects.
5. Prices are firm for duration of this job, if purchase order is received within 30 days and shipment begins within 90 days from the bid opening date, August 27, 2014.

Cook Concrete Products, Inc.

8-26-14

Chrisp Company

Woodland Office
 1805 East Beamer Rd.
 Woodland CA 95776
 Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO: _____
 for the intended use of the General Contractor

Current Date: 8/27/2014
 BidDate: 8/27/2014
 JobName: 02-SHA-299-83.0-84.0
 Location: BURNEY Bid#: 24544 0
 Contract#: 02-2E74U4 Job#

Phone: () - Fax: () -

Working Days:
 Liquidated Damages

Contact:
 email: _____

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
03	TRAFFIC CONTROL, CHRISP CO ONLY	1	LS	2500.000	\$2,500.00
73	THERMOPLASTIC PAVEMENT MARKING	110	SF	8.000	\$880.00
74	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	23000	LF	0.400	\$9,200.00
75	MOBILIZATION	1	LS	3500.000	\$3,500.00
Subtotal					\$16,080.00

TOTAL \$16,080.00

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
 TITLE: _____ Job Number _____

Bond Rate 1.5 Addendums 1

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Brandon Chafey
 (510) 719-6452
 bchafey@chrispco.com
 CHRISP COMPANY

Chrisp Company

Woodland Office
 1805 East Beamer Rd.
 Woodland CA 95776
 Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated August 27, 2014 for the following project

02-SHA-299-83.0-84.0

- NO RETENTION TO BE TAKEN
- 1 Move- In(s) Included. Additional Move- ins \$3,500.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board If required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- EXCLUDE: Removal of Existing Striping & Markings
- EXCLUDE: Removal of Existing Pavement Markers
- EXCLUDE: Removal of Concrete Curing Material prior to PAINT / THERMOPLASTIC / PAVEMENT MARKER application.
- EXCLUDE: Red-Lined As-Built Drawings
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad insurance,_____)
- EXCLUDE: Construction Area Signs
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lane lines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- EXCLUDE: Encroachment Permit (if required to be provided at No Cost to Chrisp Company)
- EXCLUDE: ALL Safety Training, Badging and Orientation (To be paid at time and material Cal-Trans rates)
- Access / and or Accessibility by 1 Ton Vehicle required for Chrisp Company work
- EXCLUDE: Advanced posting of "No Parking" signs
- ALL Bid Items shall NOT be adjusted or removed without written / or verbal permission.



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 – A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Est. \$3.3M

GENI Ref. No. 02-2E74U4

Bid Date: 8/27/2014

August, 22 2014

Duration: 70 (Working days)

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 02-2E74U4

02-SHA-299-83.0/84.0, ROADWAY EXCAVATION, HOT MIX ASPHALT, DRAINAGE

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 1 > Lead Compliance Plan for ADL and / or Stripe Removal

Options:

- | | |
|---|------------|
| 1) Lead Plan only for ADL or Stripe Removal (Certified by CIH); | \$685.00 |
| Add \$275.00 for a second item (ADL or Stripe Removal) | \$275.00 |
| to be added to the Lead Plan | |
| 2) On-Site awareness training or at GENT's Anaheim facility; | \$800.00 |
| Price includes up to 10 personnel; \$12.00 for each add'l over base | |
| 3) Air monitoring, analysis and report (on same day of training) | \$1,375.00 |
| Only one item at this price (ADL or Stripe Removal) | |

Item 6 > Prepare Storm Water Pollution Prevention Plan (SWPPP) (Risk 1)^{1,6,7}

Lump Sum (Est. 16 Engineering Drawings)

Option 1.B – Includes 4 Manuals & *QSD Certification for SWPPP**** \$3,055.00

**Pricing is when GENI is not hired as the WPCM.

***Item 7 > Storm Water Annual Report^{1,3,7}**

Contractor is to submit required material to GENI for assembly, review and submittal. \$975.00ea

Item 13 > Prepare Treated Wood Waste Plan (TWWP) (partial)^{1,5,7}

Options:

- | | |
|--|------------|
| 1) TWW plan only ; or | \$675.00 |
| 2) TWW plan and 2hr Awareness Training | \$1,475.00 |

**SAFETY COURSES
OFFERED BY
SafetyGENI™**

Crane Training

CCO Written Exams
CCO Practical Exams

Traffic Control Coning &
Flagging Awareness

Safety Orientation for
Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent
Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training &
Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation
Training

DOT HM 126F/181
Awareness

Emergency Response
Awareness / Refresher
Operational
Technician
Specialist

HAZWOPER
Awareness / Refresher
Supervisor
Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training



GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs QSDs QSPs and More

💧 AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of **Industrial Hygienists state-wide**, Call us for your current and future projects!

💧 CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in **Accredited Asbestos Training & Asbestos CAC Consulting**, GENI's large team of expert CACs are here to serve your project needs statewide.

💧 PLAN DEVELOPMENT

GENI's experts excel in developing a large variety of plans and procedures. Plans range from **Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA**, and Dust plans as well as more comprehensive plans such as **air quality Nox, noise monitoring, hazardous waste disposal**, and more. *Call on the Experts!*

www.SafetyGENI.com

| Phone: 800-230-6944

| Fax: 714-479-0809

GENI - PROPOSAL
PROJECT #: 02-2E74U4
PAGE 3 OF 4

SUPERSCRIPIT NOTES

1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel; **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$TBD plus hourly personnel and equipment rates. **Call for published rate sheet.**
6. Price includes submittal of Three (3) copies of the Final SWPPP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its SWPPP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**
 Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$55.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (n/a) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. **ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only.** Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned.

Tyler Horner

Tyler Horner
 Estimator

GENI – PROPOSAL PROJECT NUMBER 02-2E74U4



State of California • Arnold Schwarzenegger, Governor • State and
Consumer Services Agency
DEPARTMENT OF GENERAL SERVICES • PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 • West Sacramento, CA 95605
Phone (916) 375-4940 Fax (916) 375-4950

February 27, 2014

SB / DVBE APP

Supplier #24765
GLOBAL ENVIRONMENTAL NETWORK INC
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your certified small business / certified Disabled Veteran Business Enterprise (DVBE) status with the State of California. Your certifications entitle you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From Feb 27, 2014 to Feb 29, 2016

Business Types


Construction
Service
Non-Manufacturer

Classifications

321518 - Safety control devices	771016 - Environmental planning
411126 - Hygiene monitoring and testing equipment	771017 - Environmental advisory services
422715 - Respiratory monitoring products	771018 - Environmental auditing
423015 - Aids for medical training	771115 - Environmental safety services
432325 - Educational or reference software	771215 - Air pollution
461615 - Traffic control	771216 - Soil pollution
461616 - Water safety	771217 - Water pollution
461815 - Safety apparel	771315 - Oil pollution
461816 - Safety footwear	771316 - Noise pollution
461817 - Face and head protection	771317 - Toxic substances pollution
461823 - Fall protection and rescue equipment	801015 - Business and corporate management consultation services
461824 - Decontamination aids and safety cleaning equipment	801115 - Human resource development
551217 - Signage	801116 - Temporary personnel services
721517 - Safety and security system installation services	811015 - Civil engineering
771015 - Environmental impact assessment	811022 - Transportation engineering
	861018 - In service training and manpower development

Proof of Certification Status

To verify your firm's small business certification status go to <http://www.emocws.dgs.ca.gov/default.htm> and select "SB/DVBE Search."



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073
 LICENSE # 957808, A UNION CONTRACTOR
 PHONE 530-949-5681 FAX 855-846-5806
CALIFORNIA CERTIFIED SMALL BUSINESS
1559500

Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

August 27, 2014
 QUOTE VALID FOR 30 DAYS


PROJECT: **Roadway Excavation, Hot Mix Asphalt, Drainage**
 CONTRACT #: **02-2E74U4**
 BID DATE: **August 27, 2014**
 FED AID #:
 FROM: **DUSTAN CURRIER**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$ 1,200.00	\$ 1,200.00
19	REMOVE ROADSIDE SIGN	EA	12	\$ 75.00	\$ 900.00
24	RELOCATE ROADSIDE SIGN-ONE POST	EA	1	\$ 250.00	\$ 250.00
25	RECONSTRUCT TURNABLE ROADSIDE SIGN	EA	1	\$ 300.00	\$ 300.00
46	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	39	\$ 20.00	\$ 780.00
47	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	13	\$ 25.00	\$ 325.00
48	ROADSIDE SIGN - ONE POST	EA	5	\$ 290.00	\$ 1,450.00
49	ROADSIDE SIGN - TWO POST	EA	1	\$ 400.00	\$ 400.00
64	DELINEATOR (CLASS 2)	EA	78	\$ 40.00	\$ 3,120.00
65	MILEPOST MARKER	EA	9	\$ 60.00	\$ 540.00
66	MARKER (CULVERT)	EA	27	\$ 55.00	\$ 1,485.00
67	OBJECT MARKER (TYPE L-1)	EA	8	\$ 55.00	\$ 440.00

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING
 NUMBER OF MOBILIZATIONS: 3. PRICE PER ADDITIONAL MOVE-IN: \$650
 PRICE FOR CAS INCLUDES STATIONARY MOUNTED SIGNS SHOWN IN PLAN SHEETS ONLY
 PRICE FOR INSTALL AND REMOVAL DOES NOT INCLUDE ANY TRAFFIC CONTROL.
 SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.
 HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.
 ALL SIGN AND DELINEATOR LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING
 UNDERGROUND SERVICE ALERT AND STARTING WORK.
 PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS, NO MAINTENANCE.
 CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS
 ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY, PRIME CONTRACTOR
 WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.
 SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM**



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 957808

Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5681 Fax: 855-846-5806

SANTA ROSA, CA Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

Dustan@HighwaySpecialty.com

PROJECT: Roadway Excavation, Hot Mix Asphalt, Drainage

CONTRACT: 02-2E74U4

BID DATE: August 27, 2014

FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS	8HR DAY/NIGHT	\$1,200.00
	EACH ADDITIONAL FLAGGER	8HR DAY/NIGHT	\$500.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	\$90.00
	PILOT CAR: 8 HR	DAY/NIGHT	\$725.00
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	
	ADDITIONAL LANE CLOSURE	EACH	
		DAY	\$200.00
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK	\$450.00
		4 WEEK	\$1,200.00
	TRUCK MOUNTED ATTENUATOR RENTAL (operated)	8HR DAY/NIGHT	
		OVERTIME	
	TRUCK MOUNTED ATTENUATOR RENTAL (bare rental)	WEEKLY	
		MONTHLY	
	ARROW BOARD RENTAL	WEEKLY	
		MONTHLY	
	LIGHT TOWER RENTAL	DAILY	\$65.00
	DELIVERY OF EQUIPMENT CHARGE	EACH	\$115.00
	TRAFFIC CONTROL PLAN	SHEET	

***Saturday rates billed @ 1.4 X rate. Sunday billed at 1.8 X rate.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.

FACSIMILE TRANSMISSION

To: +15302224908

From: Dustan Currier
Highway Specialty Co
P O Box 141
Palo Cedro
CA 96073

Phone:

Phone: +1 (530) 949-5681

Fax Phone: +15302224908

Fax Phone: (855) 846-5806

Note:

CALTRANS 02-2E74U4

Date: 08/27/2014

Pages: 3



"WE SPECIALIZE IN SATISFIED CUSTOMERS"

August 26, 2014

Attn: Bidding Contractors

Re: Caltrans 02-2E74U4 Hat Creek Curves – Materials Quote

Thank you for allowing Hat Creek Construction and Materials, Inc the opportunity to provide a material proposal for the above referenced project.

Our quarry is 7 miles from the project site.

Materials Pricing FOB Eastside Aggregates:

Class 2 Aggregate base	\$9.25/Ton
Shoulder Backing	\$12.00/Ton
Bedding Sand.....	\$12.00/Ton
RSP All Sizes.....	\$14.75/Ton
2 Sack Concrete Slurry Delivered	\$85.50/CY

Concrete Pricing requires an additional \$100 Short Load Fee on all loads less than 5 CY's

Proposal Qualifications:

- Shoulder Backing material quoted may not make the minimum unit weight spec as required.
- Our proposal is contingent upon this signed proposal or the execution of a mutually agreeable contract or purchase order that includes the attachment of this proposal.
- Payment terms: NET within 21 days of invoice. No retention. 1 ¼% interest per month plus attorney/collection fees on past due balances. In the event legal action is initiated to enforce collection, the prevailing party shall be entitled to recover their attorney/collection fees. An accepted credit application must be completed and approved prior to asphalt production.
- Our proposal excludes: Sales Tax, Freight, QCQA, Bond or Bond Costs.
- This agreement shall become binding only upon the buyer's written acceptance hereof in the space indicated below and returned to our corporate office at the following address:

Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N.
Burney, CA 96013
Fax: (530) 335-5510

BURNEY (530) 335-5501 ~ SUSANVILLE (530) 257-4207 ~ FAX (530) 335-5510
www.hatcreekconstruction.com

Thank you again for this outstanding opportunity. If you have any questions, or need any additional information please don't hesitate to call (530) 335-5501.

Sincerely,

Hat Creek Construction and Materials, Inc.

Perry Thompson

Perry Thompson
VP

We accept the prices above for the specific job stated for which the undersigned agrees to pay the amounts specified according to the terms and other conditions stated above.

Date: _____ By: _____ Title: _____



FACSIMILE TRANSMITTAL SHEET

TO: Sammy FROM: James Folsom
COMPANY: Manning DATE: 8-27-14
FAX NUMBER: 222-4908 TOTAL NO. OF PAGES INCLUDING COVER: 3

URGENT FOR REVIEW PLEASE COMMENT PLEASE REPLY

NOTES/COMMENTS:
Materials Quote for 02-2E7444

24339 HWY 89 NORTH, BURNEY, CA 96013
PHONE 888.335.5501 ~ 530.335.5501 ~ FAX 530.335.5510

476-250 WARD LAKE ROAD, LITCHFIELD, CA 96117
PHONE 530-257-4207 ~ FAX 530-254-6898

J.F.SHEA CONSTRUCTION, INC.

LICENSE NO. 769989
 17400 Clear Creek Road
 P.O.Box 494519
 REDDING CALIFORNIA, 96049-4519

TELEPHONE: 530) 246-4292

FAX: 530) 246-0940

PROPOSAL

Bid Date : 8/27/2014

Bid Time: 2:00pm

ATTENTION: STEVE MANNING

PROJECT: 02-2E74U4

ITEM #	UNIT	QUANTITY	UNIT PRICE	ITEM TOTAL
38	TON	10,000.00	\$ 130.00	\$ 1,300,000.00
43	TON	4.00	\$ 700.00	\$ 2,800.00
TOTAL				\$ 1,302,800.00

OIL INDEX: Payments for compensation adjustments for price index fluctuations will be paid directly and solely to J.F.Shea.

QCQA : ALL QCQA bonus incentives associated with asphalt concrete and asphalt concrete paving will be paid directly and solely to J.F.Shea.

INCLUDED: ONE mobilization in/out. QCQA plan and testing.

EXCLUDED: Permits, Staking, Bond or Bond Fees, Posting, Night work Weekend/Holiday work, Pavement striping, Asphalt dike, Removal or stabilization of soft sub grade or base material, Engineering, Surveying, Staking, Crack Cleaning or Crack Sealing, Moving of any K-rail or Channelizers. Traffic Control, Flagging, Fog Seal W.P.C.P. S.W.P.P.P. P.C.M.S.,

NOTE: Additional moves, \$3,500 each. Unless notified, quote expires 30 day's after bid opening.

RETENTION: Same as owner.

Sincerely,



Kirk B. Johnson
 Estimator / Project Manager / Paving Manager
 J.F.Shea Construction, Inc.

"J.F.Shea Construction, Inc. is an equal opportunity employer"

JERNIGAN PIPELINE SUPPLY

3621 RHONDA RD. COTTONWOOD CA. 96022
 OFFICE # (530)377-5090 * FAX # (530)377-5092
 J.P.S. IS A CERTIFIED SMALL BUSINESS # 53794
 E-MAIL jpipe07@yahoo.com

TO ESTIMATING ed item 52 on 53 Revised.

Customer:	DATE: 08/27/14	SUBMITTED: 08/27/14	BY: SHARAN JERNIGAN
JOB: CDOT 02-2E74U4 BURNEY	DELIVER TO: JOBSITE		
OTHER INFO:	FUEL SURCHARGE WILL BE ADDED		

ITEM	QTY	UNITS	SIZE	TYPE	DESCRIPTION	UNIT PRICE	EXTENDED PRICE
8	1000	LF		2	CHECK DAMS 500 EA UNFILLED BAGS	\$ 1.35	\$ 1,350.00
9	4	EA		3A	DRAINAGE INLET PROTECTION 60 UNFILLED BAGS	\$ 39.50	\$ 158.00
10	3000	LF			FIBER ROLLS W/1600 WOOD STAKES	\$ 1.25	\$ 3,750.00
11		ASREQ			CONCRETE WASHOUT	\$ 290.00	\$ -
		ASREQ			EXTRA BAGS	\$ 100.00	\$ -
12	740	LF		ESA	FENCE	\$ 1.20	\$ 888.00
50	1080	LF	18"	HDPE	TYPE S SOIL TIGHT JOINT	\$ 8.70	\$ 9,396.00
51	750	LF	24"	HDPE	TYPE S SOIL TIGHT JOINT	\$ 14.95	\$ 11,212.50
52	44	LF	18"	CSP	14GA GALV	\$ 18.95	\$ 833.80
	2	EA	18"	CSP	BANDS	\$ 26.00	\$ 52.00
53	10	LF	24"	CSP	14GA GALV	\$ 25.00	\$ 250.00
	1	EA	24"	CSP	DIMPLE BAND	\$ 29.00	\$ 29.00
54	190	LF	36"	CSP	10GA GALV	\$ 48.75	\$ 9,262.50
	9	EA	36"	CSP	BANDS	\$ 35.00	\$ 315.00
55	36	LF	18"	CSP	DOWNDRAIN 14GA	\$ 16.65	\$ 599.40
	1	EA	18"	CSP	BAND W/GASKET	\$ 44.00	\$ 44.00
56	2	EA	18"		ANCHOR ASSEYS	\$ 200.00	\$ 400.00
57	1	EA	18"	STEEL	FLARED END	\$ 150.00	\$ 150.00
62	500	SY		CLASS 8	ROCK SLOPE PROTECTION		
				NOTE	IF YOU NEED UDBE PLEASE CONSIDER WESTERN TRAFFIC SUPPLY THEY ARE QUOTING OUR SCOPE		
ALL ITEMS TO BE SUPPLIED. INSTALLED BY OTHERS						SALES TAX MUST BE ADDED	\$ 38,690.20

PROCESSED DO NOT INCLUDE APPLICABLE SALES TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE PRICED AT UNIT PRICES FOR ACTUAL MATERIALS RECEIVED. PRICES ARE F.O.B. DESTINATION BY FULL TRUCK & TRAILER LOADS TO STOCKPILE. ACCESSORIES BY TRUCK. 1200 LBS OR THEREABOUTS POWER. 2" MINIMUM INCHES DEEPER 20' TRUCK & TRAILER LOADS TO STOCKPILE BY AN ADDITIONAL \$1000 PER TRUCK. CONTACT US FOR MORE INFORMATION ON OUR MATERIALS.

ASK FOR: SHARAN JERNIGAN ACCEPTED BY: _____

PRICES ARE FIRM FOR 30 DAYS FOR DELIVERY BY: AGREEMENT Terms are 30 Days Net

*** Prices may increase if not shipped in 60 days of Purchase Order ***

JERNIGAN PIPELINE SUPPLY

3621 RHONDA RD. COTTONWOOD CA. 96022
 OFFICE # (530)377-5090 * FAX # (530)377-5092
 J.P.S. IS A CERTIFIED SMALL BUSINESS # 53794
 E-MAIL jpipe07@yahoo.com

TO ESTIMATING

Customer:	DATE: 08/27/14	SUBMITTED: 08/27/14	BY: SHARAN JERNIGAN
JOB: CDOT 02-2E74U4 BURNEY	DELIVER TO: JOBSITE		
OTHER INFO:	FUEL SURCHARGE WILL BE ADDED		

ITEM	QTY	UNITS	SIZE	TYPE	DESCRIPTION	UNIT PRICE	EXTENDED PRICE
8	1000	LF		2	CHECK DAMS 500 EA UNFILLED BAGS	\$ 1.35	\$ 1,350.00
9	4	EA		3A	DRAINAGE INLET PROTECTION 60 UNFILLED BAGS	\$ 39.50	\$ 158.00
10	3000	LF			FIBER ROLLS W/1600 WOOD STAKES	\$ 1.25	\$ 3,750.00
11		ASREQ			CONCRETE WASHOUT	\$ 290.00	\$ -
		ASREQ			EXTRA BAGS	\$ 100.00	\$ -
12	740	LF		ESA	FENCE	\$ 1.20	\$ 888.00
50	1080	LF	18"	HDPE	TYPE S SOIL THIGHT JOINT	\$ 8.70	\$ 9,396.00
51	750	LF	24"	HDPE	TYPE S SOIL THIGHT JOINT	\$ 14.95	\$ 11,212.50
52	44	LF	18"	CSP	14GA GALV	\$ 11.95	\$ 525.80
	2	EA	18"	CSP	BANDS	\$ 26.00	\$ 52.00
53	10	LF	24"	CSP	14GA GALV	\$ 16.65	\$ 166.50
	1	EA	24"	CSP	DIMPLE BAND	\$ 29.00	\$ 29.00
54	190	L:F	36"	CSP	10GA GALV	\$ 48.75	\$ 9,262.50
	9	EA	36"	CSP	BANDS	\$ 35.00	\$ 315.00
55	36	LF	18"	CSP	DOWNDRAIN 14GA	\$ 16.65	\$ 599.40
	1	EA	18"	CSP	BAND W/GASKET	\$ 44.00	\$ 44.00
56	2	EA	18"		ANCHOR ASSEYS	\$ 200.00	\$ 400.00
57	1	EA	18"	STEEL	FLARED END	\$ 150.00	\$ 150.00
62	500	SY		CLASS 8	ROCK SLOPE PROTECTION		
				NOTE	IF YOU NEED UDBE PLEASE CONSIDER WESTERN TRAFFIC SUPPLY THEY ARE QUOTING OUR SCOPE		
							\$ 38,298.70

ALL ITEMS TO BE SUPPLIED, INSTALLED BY OTHERS SALES TAX MUST BE ADDED
 PRICES QUOTED DO NOT INCLUDE APPLICABLE SALES TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE REQUOTED AT UNIT PRICES FOR ACTUAL MATERIALS RECEIVED. PRICES ARE F.O.B. DESTINATION IN FULL TRUCKS & TRAILER LOADS TO STOCK PILE.
 ACCEPTABLE BY TRUCKS & TRAILERS. IF MATERIALS ORDERED IN LESS THAN 1/2 TRUCK & TRAILER LOADS THERE WILL BE AN ADDITIONAL CHARGE FOR TRUCK & TRAILER COSTS. CONTRACTOR RESPONSIBLE FOR UNLOADING MATERIALS.

ASK FOR: SHARAN JERNIGAN ACCEPTED BY: _____
 PRICES ARE FIRM FOR 30 DAYS FOR DELIVERY BY: AGREEMENT Terms are 30 Days Net
 Prices may increase if not shipped in 60 days of Purchase Order



SALES QUOTE Q14-22929

Date: 08/18/14
Expires: 11/01/14

Sales Person: Sacramento

CSP HDPE SRP Trishield + Accessories

Project: CALTRANS
Contract #: 02-2E74U4-REVISED
Bid Date: 08/27/14

Ship To: FOB JOBSITE NEAR

BURNEY

SQC-CONTRACTOR QUOTE

Ph: Fax:

Ship Via Flatbed

****DBE Supplier Available****

	Description	Qty.	Unit	Price	Ext Qty	Total Price
50	18" HDPE Bell&Spigot StormTite	54	20 LF	9.52	1,080.00	10,281.60
51	24" HDPE Bell&Spigot StormTite	38	20 LF	16.25	760.00	12,350.00
52	18" Gaiv CSP 14ga	44	LF	13.69	44.00	602.36
52A	18" Gaiv Dimple Band	1	Each	19.50	1.00	19.50
53	24" Gaiv CSP 14ga	10	LF	18.11	10.00	181.10
53A	24" Gaiv Dimple Band	1	Each	24.00	1.00	24.00
54	36" Gaiv CSP 10ga	190	LF	48.62	190.00	9,237.80
54A	36" Gaiv Dimple Band	9	Each	34.50	9.00	310.50
55	18" Gaiv CSP 14ga Down Drain Rerolled	36	LF	13.69	36.00	492.84
55A	18" Gaiv Elbow 14ga 37 Deg Rerolled	1	Each	155.14	1.00	155.14
55B	18" Gaiv Annular Band	3	Each	19.50	3.00	58.50
55C	18" Neoprene Gasket 59" long	3	Each	8.34	3.00	25.02
55D	18" Anchor Assembly	2	Each	128.17	2.00	256.34

Transferred to page 2.....



SALES QUOTE Q14-22929

Date: 08/18/14
Expires: 11/01/14

Sales Person: Sacramento

GSP HDPE SRP Trishield + Accessories

Project: CALTRANS
Contract #: 02-2E74U4-REVISED
Bid Date: 08/27/14

Ship To: FOB JOBSITE NEAR

BURNEY

SQC-CONTRACTOR QUOTE

Ship Via Flatbed

Ph: Fax:

****DBE Supplier Available****

Description	Qty.	Unit	Price	Ext Qty	Total Price
55E Transferred from page 1..... 18" Galv End Section W/Strap 59"	2	Each	87.60	2.00	175.20
Freight Charges	1	Each	850.00	1.00	850.00

Subtotal: 35,019.90
Total Sales Tax: 2,562.74
Total: 37,582.64

Proposal Accepted By:

Signature (Prepared by)

Signature Date

Subject to Terms and Conditions - See Reverse

PCP NorCal

Page:2 6110 37th Ave. Sacramento, CA 95824 Ph: (800) 852-7272 Fax:(916) 383-5420
norcal@pcpipe.com (916) 383-4891

Contractors Lic. #233819

Phone: (530) 335-4197

Fax: (530) 335-4557

Mailing Address:

Shipping Address

19599 Highway 89
Hat Creek, CA 96040**PACKWAY MATERIALS, Inc.**22244 Cassel Road
Cassel, CA 96016

August 25, 2014

Steve Manning Construction
PO Box 491660
Redding, CA 96049Phone # 222-0810
Fax # 222-4908

Attn: Estimating

Following is the material price for the Caltrans Bid 02-2E74U4 project near Cassel, CA. by the Hat Creek Park:

Materials, FOB Cassel, CA

- ¾" Class II Base - \$11.00 per ton.
- Small RSP - \$15.50 per ton.
- #1 RSP - \$21.50 per ton.
- #2 RSP - \$17.50 per ton.

Materials, Delivered to Hat Creek Park

- 5.85 Sack Minor Concrete - \$120.00 per yard.
- Water Source: Meter rent - \$110.00 per month.
Water - \$1.30 per 1000 gallons.

- Fiber, hot water, plasticizer, accelerator, ice, chilled water, concrete trial batches, engineered mix designs and aggregate quality tests (except noted above) etc. would be extra.
- The customer is responsible for providing truck washout on site and disposal of material.
- Ready Mix ordered in 9 yard increments are allowed one short load at the same price. Loads less than 7 yards will have an extra charge. All loads of ready mix are allowed 5 minutes of setup time plus 5 minutes per yard, after that there is a \$2.00 per minute standby charge.

This price is based on non-certified payroll.

- **FUEL SURCHARGE:** If the average daily price of fuel exceeds \$3.90 per gallon per the AAA report for Redding CA. There may be a fuel surcharge added to the cost of the material.
- Deliveries on Saturdays, Sundays, Holidays and Weekdays after 4:00 P.M. may have an extra charge.
- All prices are plus 7.50% sales tax or current rate.
- Prices good for 30 days.
- Additional delivery time incurred due to inclement weather may have an additional charge.

If you have any questions please call me at 335-4197. Thank you for the opportunity to bid this project.

Respectfully Submitted,

Richard F. Hathaway III



4151 S. Shingle Road, Unit 1: Shingle Springs, CA., 95682
 p: (530)672-0222 f: (530)672-0622
www.road-tech.com

QUOTATION

Project #	Bid Date
02-2E74U4	8/27/14

Steve Manning Construction
 1137 Hartnell Avenue, Suite D
 Redding, CA., 96049

Location	Terms	Mobilization	Estimator	Delivery
Burney	Net 30	\$95 per unit, each way	Joe Jeffrey	24 hours, ARO

Rental Rates:

Item # 4

Portable Changeable Message Signs – Solar (rent per sign):

\$975⁰⁰ per month + tax

\$325⁰⁰ per week + tax

Road-Tech Safety Services is a California certified Small Business # 0022833. California contractors license # 796857 - C31.

Road-Tech offers a full line of cones, signs, stands, safety clothing and traffic control equipment. Please call for details.



Proposal/Quote
Statewide - Redding
 License # 975518
 6479 Eastside Road
 Redding, CA 96001-9305
 Ph (530) 222-8023
 Fax (530) 222-5517

BID DATE: 08/27/14
 CONTRACT INFO
 02-2E74U4
 02-SHA-299-83.0/84.0
 PROPOSAL: 104486
 ESTIMATOR
 Scott Langum

CLIENT: EST
 ATTN ESTIMATING DEPARTMENT

PROJECT:
 02-2E74U4
 BURNEY, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

IF INTERESTED IN SPLITTING OUT ITEMS, CALL PRIOR TO BID OPENING.
 C.A.S. FURNISHED, INSTALLED, AND REMOVED TO REMAIN
 THE PROPERTY OF STATEWIDE SAFETY & SIGNS, INC.

002	CONSTRUCTION AREA SIGNS	1 LS	2500.000/LS	2,500.00
003	TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)			
004	PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES)			
017	REMOVE MARKER	23 EA	35.000/EA	805.00
019	REMOVE ROADSIDE SIGN	12 EA	125.000/EA	1,500.00
023	REMOVE DELINEATOR	24 EA	35.000/EA	840.00
024	RELOCATE ROADSIDE SIGN-ONE POST	1 EA	300.000/EA	300.00
025	RECONSTRUCT TURNABLE ROADSIDE SIGN	1 EA	1200.000/EA	1,200.00
046	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	39 SF	19.656/SF	766.58
047	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	13 SF	25.799/SF	335.39
048	ROADSIDE SIGN - ONE POST	5 EA	250.000/EA	1,250.00

CONTRACT INFO

02-2E74U4

02-SHA-299-83.0/84.0

Proposal/Quote

104486

Page 2

08/26/14

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
049	ROADSIDE SIGN - TWO POST	1 EA	475.000/EA	475.00
064	DELINEATOR (CLASS 2)	78 EA	45.000/EA	3,510.00
065	MILEPOST MARKER	9 EA	45.000/EA	405.00
066	MARKER (CULVERT)	27 EA	45.000/EA	1,215.00
067	OBJECT MARKER (TYPE L-1)	9 EA	45.000/EA	405.00
			TOTAL BID:	\$15,506.97

Signed: _____

Dated: _____

Title: _____



To: ESTIMATING DEPARTMENT
 AT: _____
 PH: _____
 FAX: _____
 EMAIL: _____

Proposal/Quote

Statewide Traffic Safety & Signs
 License # 975518
 6479 Eastside Road
 Redding, CA. 96001
 Ph (530) 222-8023
 Fax (530) 222-5517

Bid Date: 8/27/2014
 Contract Information:
 02-2E74U4
 02-SHA-299-83.0/84.0
 Proposal: 104486
 Estimator: Scott Langum

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
 FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
 ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
 APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES

DAY OR NIGHT

FLAGGING - 2 MEN / DAY (T-13)	\$1,175.00 /8hr
PILOT CAR WITH DRIVER	\$700.00/8 hr
FLAGGING - 2 MEN / NIGHT (T-13) (includes two light sources)	\$1,350.00 /8hr
1 LANES, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN -lane closure includes two (2) standard ramp closures	\$1,200.00 /8hr*
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN **	\$800.00 /8hr
Connector/Ramp closure with Detour during lane closure	\$200.00 /each
Additional lanes, ramps and/or miles	\$100.00 /each
Additional TC Truck (no equipment)	\$225.00 /shift
Additional TC Tech	\$575.00 /8hr
IMPACT ATTENUATOR VEHICLE, WITH DRIVER	\$825.00 /8hr

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/over 12 hr/man
 SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7
 * DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'
 Time begins upon arrival at job site. Rates include travel time to quoted jobsite only.
 ** Contractor to supply "qualified" help if needed for set up and pick up.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
 \$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$150.00 Delivery & \$150.00 Pickup Each
 (Surcharge \$0.75 per mile, portal to portal)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES

\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$75.00 Delivery & \$75.00 Pickup Each
 NO delivery or pick up charge if STSSI performs traffic control THAT DAY.
 "DAY" rate is applied if STSSI tech maintains PCMS boards

Arcata Bakersfield Fairfield Fresno Garden Grove Nipomo Poway Redding Sacramento San Jose
 (707) 825-6927 (661) 834-5324 (707) 864-9952 (559) 291-8500 (714) 468-1919 (805) 929-5070 (858) 679-7292 (530) 222-8023 (916) 452-4855 (408) 993-9770



Proposal/Quote

Statewide Traffic Safety & Signs
 License # 975518
 6479 Eastside Road
 Redding, CA. 96001
 Ph (530) 222-8023
 Fax (530) 222-5517

Bid Date: 8/27/2014
 Contract Information:
 02-2E74U4
 02-SHA-299-83.0/84.0
 Proposal: 104486
 Estimator Scott Langum

- A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.

- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

- All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed

- Construction area signs include one mobilization per stage, additional mobilizations \$1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.

- and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.

- Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

- Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

- Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products – Comp/OP Agg and a 10/93 Additional Insured Endorsement.

- If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.

- All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)

- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.

- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each.


- Sign installation does not include coring or breaking

- All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.

- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

- No retention is to be held on Traffic Control and Equipment Rental.

Arcata Bakersfield Fairfield Fresno Garden Grove Nipomo Poway Redding Sacramento San Jose
 (707) 825-6927 (661) 834-5324 (707) 864-9952 (559) 291-8500 (714) 468-1919 (805) 929-5070 (858) 679-7292 (530) 222-8023 (916) 452-4855 (408) 993-9770



South Bay Foundry

9444 Abraham Way
 Santee, CA. 92071-2853
 p. 619-956-2780
 f. 619-956-2788

www.southbayfoundry.com

MATERIALS QUOTE

TO:
ESTIMATING
RE; CALTRANS # 02-2E74U4
 Shasta County
 Improvements near Hat Creek Bridge

DATE: August 22, 2014

FROM:
Jerry McIntyre
jerry@southbayfoundry.com

QUOTE # 7310

WE ARE A JOB SITE MATERIALS SUPPLIER

FURNISH:

-24-12x drainage grates w/double frames = \$490.00.00 each (12 noted- 5,880.00)
 - GDO covers = \$312.00 each (2 noted – 624.00)
 Total as noted =\$6,504.00

NOTES:

Shop Drawings included if needed.

Standard exclusions including; Engineering, inspection, installation, field measuring, galvanizing, shipping, sales tax and efforts not noted.

Quote valid for 30 days

CUSTOM AND SPECIAL MADE PRODUCTS ARE NOT REFUNDABLE
 DESIGN, SUBMITTAL/SHOP DRAWING NOT INCLUDED UNLESS INDICATED IN THE QUOTE
 SALES TAX AND SHIPPING NOT INCLUDED UNLESS INDICATED IN THE QUOTE
 ENGINEERING, INSPECTION, FIELD MEASUREMENTS AND INSTALLATION NOT INCLUDED
 QUOTE GOOD FOR 30 DAYS



Mailing Address P.O. Box 2299 Glendora, CA 91740 Physical Address 15243 Valley Blvd. Fontana, CA 92335
 Phone 909-823-7111 Fax 909-823-1992 Contractors License # 704461-C 51

JOB QUOTATION

PROJECT: Roadway Excavation, Hot Mix Asphalt, Drainage
 Shasta County, CA

DATE: August 27, 2014

BID DATE: August 27, 2014

2:00 PM

AGENCY: State of California Dept of Transportation

CONTRACT #: 02-2E74U4

FURNISH METAL WORK ONLY AS FOLLOWS

Item 63 (F) 5,900 LB Miscellaneous Iron and Steel.....Furnish Only.....\$2.19 LB

EXCLUSIONS:

1. Cost of bonds, penalties, permits, special insurance and liquidated damages.
2. All non-ferrous items including, but not limited to, shims, thread locking system, Elastomeric pads, P.V.C. pipe, grout, grouting, Neoprene, epoxy, and 15 LB building paper are excluded unless specifically noted on quotation.
3. Taxes unless specifically noted on quotation.
4. Installation, unless noted on quote.

CONDITIONS:

1. F.O.B. Truck to jobsite.
2. Add applicable taxes for time of delivery.
3. Terms: Net 30 with approved credit.
4. Contractor shall verify/supply all quantities and shall provide any required field dimensions in ample time for fabrication.
5. We shall be excused for delays in performance caused by design inadequacy and time delays related to testing and inspection required by governing agencies.
6. Unit prices for bid items noted above are based on shipping in one shipment or in full truck quantities. Freight charges for partial shipments when required shall be increased according to rates in effect at time of shipments.
7. This quotation shall be made part of any future Contract or Purchase Order resulting from this quotation.
8. Prices are firm for acceptance within 30 days from bid date of this project.
9. Allowable time for waiting and unloading at the Jobsite is 1 hour. Additional time will be charged by the 1/2 hour at a rate of \$75.00 per hour.
10. Insurance coverage for Additional Insured or a Waiver of Subrogation if required can be provided at buyers' expense.
11. If it is necessary to retain counsel for the use of payment collection, any and all legal fees to be paid by buyer.

BY: Paul F. Douglas

TITLE: Estimator



5300 Aviation Drive | Redding, CA 96002
 Phone 530.223.2585 | Fax 530.223.1145
 info@vestra.com | www.vestra.com

Fax

To: Bill Spoon, Steve Manning Construction, Inc.

From: Susan Goodwin, P.E. C61687, QSD/QSP #400

Fax: (530) 222-4908

Pages Including Cover: 1

Job #: Caltrans Contract No. 02-2E74U4

Date: August 26, 2014

Re: Subcontractor Bid for Job Site Management, SWPPP, and Storm Water Annual Report

VESTRA Resources Inc. is a Federal and California-certified Small Business Enterprise (No. 13183).

Item No.	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
5	JOB SITE MANAGEMENT ** INSPECTIONS (Weekly, Pre Rain, During Rain, Post Rain) ¹	EA	TBD	\$500 ¹	TBD
6	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	\$4,000	\$4,000
7	STORM WATER ANNUAL REPORT	EA	1	\$750	\$750

Note:¹ The unit price includes travel time, mileage, site inspection, documentation, photographs, and weather monitoring.