

Third Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

11-03-16 10:50 RCVD

CONTRACT NO: 02-4E4204

BID AMOUNT:
 \$ 9,960,960.00

BID OPENING DATE: 11/2/2016

BIDDER'S NAME: Granite Construction

DBE GOAL FROM CONTRACT %: 8%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 15 EA (includes subs under .5%)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$1,778,097
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
99, 100, 101, 102	Maintain Existing TMS, Complete Traffic Monitoring Station, Complete Modify Existing Electrical System, Complete Closed Circuit Television System, Complete	C0686, C8603, C8604, C8605, C8608, C8609, C8610, C8611	Northern Industrial Electric DBE Cert #: 34396 2435 Radio Lane Redding, CA 96001 Phone: 530-246-2366	\$178,310.00
8, 38	Erosion Control (BFM), Complete Temporary Hydraulic Mulch (BFM), Complete	A0710, C2021, C2030	Kelley Erosion Control, Inc. DBE Cert #: 39756 2395 B Tampa Street Reno, NV 89512 Phone: 775-322-7755	\$34,480.00
16, 18, 86, 87, 88, 89, 90, 91, 103	Treated Wood Waste, Complete, Remove Guardrail, Complete, Midwest Guardrail System (Steel Post), Complete, Midwest Guardrail System (9' Steel Post), Complete, Transition Railing (Type WB-31), Complete, End Anchor Assembly (Type SFT), Complete, Alt. In-Line Terminal System, Complete, Alt. Flared Terminal System, Complete	C0683, C1000, C1522, C1601, C1901, C1920, C1970, C5105, C8201, C8320, C8330, C8391	Dirt & Aggregate Interchange, Inc. DBE Cert #: 20 20905 NE Sandy Blvd Fairview, OR 97024 Phone: 503-661-5093	\$199,990.00
2, 3, 20, 21, 25, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 82, 83, 84, 85,	Traffic Control, Post/Signs, Flaggers, TC Supervisor, Setup Lane Closure, Device(s), CAS, Complete, Remove Roadside Signs, Complete, Remove Sign from Sign Frame, Complete, Remove Delineator, Complete, Furn. Single Sheet Aluminum Signs, Complete, Retroreflective Sheeting, Complete, Furn. Laminated Panel Signs for Retroreflective Sheeting, Complete, Roadside Sign, Complete, Install Signs, Complete, Delineators, Complete, Missions Markers, Complete, Markers, Complete, Closed Markers, Complete	C1200, C1201, C1211	T and S DVBE, Inc. DBE Cert #: 38721 4952 South Barney Road Anderson, CA 96007 Phone: 530-250-5875	\$ 386,663.00
1, 17	Lead Compliance Plan, Complete Public Safety Plan, Complete	C8713, C8792, C8795, C8851	Adanta, Inc. DBE Cert #: 37357 828 School Street Napa, CA 94559 Phone: 707-709-8894	\$ 2,600.00
6	Prepare SWPPP	C8720, C8852	Jahn Engineering, Inc. DBE Cert #: 43169 32 West Southwood Drive Woodland, CA 95695 Phone: 916-599-2379	\$ 1,950.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ see next page

see next page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/3/2016

775-358-8792

Date

(Area Code) Tel. No.

Taylor Polan

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 02-4E4204

BID AMOUNT:
 \$ 9,960,960.00

BID OPENING DATE: 11/2/2016

BIDDER'S NAME: Granite Construction

DBE GOAL FROM CONTRACT %: 8%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 15 EA (includes subs under .5%)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$1,778,097
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
41	PrePaving Inertia Profiler, Complete	C8612, C8700	Pavement Management Solutions, Inc. 38340 Innovation Ct. DBE Cert #: 37357 Murrieta, CA 95363 Phone: 707-709-8894	\$ 4,600.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.


³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 808,593.00

8.15 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

11/3/2016

775-358-8792

Date

(Area Code) Tel. No.

Taylor Polan

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Contract # 02-4E4204

State Highway 70 in Lassen and Sierra County

Bid Date – November 2, 2016

***DBE Commitment Forms
&
Good Faith Effort Supporting
Documents***

GRANITE™



Contract # 02-4E4204

State Highway 70 in Lassen and Sierra County

Bid Date – November 2, 2016

TABLE OF CONTENTS

- Attachment “A”- DBE Commitment Form
- Attachment “B”- DBE Confirmation Forms and DBE Quotes Used
- Attachment “C”- GFE Documentation Forms
- Attachment “D” – DBE Outreach Efforts
 - Contact list and Responses
 - Advertising

GRANITE™



Contract # 02-4E4204

State Highway 70 in Lassen and Sierra County

Attachment "A"

DBE Commitment form

Granite Construction Good Faith Effort

Supporting Documents





Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

**FORMS FOR
BID**

FOR CONSTRUCTION ON STATE HIGHWAY IN LASSEN AND SIERRA COUNTIES AT
VARIOUS LOCATIONS

In District 02 On Route 70, 395

Under

Notice to Bidders and Special Provisions dated September 19, 2016

Standard Specifications dated 2010

Project plans approved June 15, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated September 19, 2016

Identified by

Contract No. 02-4E4204

02-Las,Sie-70, 395-3.5/3.9, R0.0/R3.1,R0.0/R5.6

Project ID 0200020283

Federal-Aid Project

ACST-000C(445)E



Contract # 02-4E4204

State Highway 70 in Lassen and Sierra County

Attachment "B"

DBE Confirmation Forms & DBE Quotes

Granite Construction Good Faith Effort

Supporting Documents

GRANITE™



Contractor License #291649
DBE/SWBE Certification #34396
SBE Certification #9083
PW Contractor Registration #1000008129

2435 Radio Lane, Redding, CA 96001 • Phone: (530) 246-2366 • Fax: (530) 246-2368 • nie01@sbcglobal.net

November 2, 2016

To Bidding Contractors

Re: Caltrans Contract 02-4E4204 – Construction on State Highway in Lassen and Sierra Counties
02-Las,Sie-70,395-3.5/3.9,R0.0/R3.1,R0.0/R5.6

LOW
LISTED

Bid Date: November 2, 2016 @ 2:00 p.m.

Northern Industrial Electric is pleased to quote the above referenced project per plans and specifications as follows:

Bid Item 99: Maintaining Existing TMS Elements During Construction	L.S.	\$ 5,000.00
• Verification of system's operational capability.		
Bid Item 100: Traffic Monitoring Station System	L.S.	\$ 60,870.00
Bid Item 101: Modifying Existing Electrical System	L.S.	\$ 49,134.00
Bid Item 102: Closed Circuit Television System	L.S.	\$ 63,306.00
	TOTAL	\$178,310.00

We acknowledge Addendum No. 1

We are signatory to the following unions:

- Laborers Local 185
- Operating Engineers Local 3

Exclusions:

1. Traffic control and portable changeable message signs;
2. Pull box paving; any paving;
3. Removal of existing foundations;
4. Removal of excess spoils;
5. Light towers;
6. SWPP/WPCP and implementation;
7. Fees, permits or bonds;
8. Worker's comp waivers of subrogation;
9. Excess (umbrella) liability insurance;
10. Weekend and holiday shift;
11. Staking.

Our quote is firm for 30 days unless otherwise stated. This proposal must be attached and incorporated into our subcontract agreement. If you have any questions, please do not hesitate to call.

Sincerely,

Harry P. Cramer
Project Manager / Estimator

Harry :
Did you include
slab around equip?
* NOT INCLUDED
* NO GRADING INC.

KELLEY EROSION CONTROL, INC.

LISTED ✓
Low
TV

Bid Date: 11/2/16

Page: 1 of 2

FROM:

Claudia J. Chambers CPESC, CISEC, QSP
Kelley Erosion Control, Inc.
2395 B Tampa Street
Reno, NV 89512
Fax (775) 322-6606
Phone (775) 322-7755
Cell: (775) 741-8875

TO:

Name: Paul Shogren
Company: Granite Construction
Address:
City:
State:
Email: paul.shogren@gcinc.com
Phone: (775) 358-8792

JOB NAME: Caltrans 02-4E4204

Bid Item	Unit	Estimated Quantity	Unit Price	Total Estimated Price
38. Erosion Control (BFM)	SQFT	188,000	.17	\$31,960.00
8. Temporary Hydraulic Mulch (BFM)	SQYD	2,100	1.20	\$2,520.00
Grand Total				\$34,480.00

SPECIAL INSTRUCTIONS: Non-Union Firm, DBE/WBE, SBA (WOSB) Small Woman Owned Business, NV No. NV00061UCPN, Caltrans DBE UCP Number 39756.

Excludes: Site or soil prep prior to revegetation, topsoil work, clearing/grubbing, traffic control, protection of areas after seeding, permits, BMP's, SWPPP, bonding, maintenance or guarantees. Water to be supplied on site and paid for by general contractor. One mobilization for each bid item included, additional at \$750.00 each. Work expected within working days. This quotation is valid for 5-days without confirmation.

Claudia@kelleyerosioncontrol.com

CA Contractors License# 703012 **DIR# 1000007628**
 NV Contractors License # 0027423B and # 0039951(C-10) 2,500,000 License Limit
 NV Pest Control Weed Control) License #6847

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 02-4E4204

Name of DBE business: Dirt & Aggregate Interchange, Inc.

Name of DBE representative: William Smith

DBE certification number: 20

Name of bidder: Granite Construction

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Taylor Polan

Date: 11/3/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
16	Treated Wood Waste	\$ 8,750.00
18	Remove Guardrail	\$ 10,500.00
86	Midwest Guardrail System (Steel Post)	\$ 3,740.00
87	Midwest Guardrail System (9' Steel Post)	\$ 52,800.00
88	Transition Railing (Type WB-31)	\$ 64,000.00
89	End Anchor Assembly (Type SFT)	\$ 2,000.00
90	Alternative In-Line Terminal System	\$ 9,000.00
91	Alternative Flared Terminal System	\$ 39,200.00
103	Mobilization	\$ 10,000.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 199,990.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

11/3/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

LISTED
IN
BID

Contractors
dirtagg.com

DATE: 11/1/2016

TO: GRANITE CONST. Attn: ESTIMATOR FAX: 775-355-3427

Project Name: 02-4E4204 RHMA-GG, COLD PLANE AC
 Owner: CALTRANS
 Bid Date & Time: 11/2/16 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
16	Treated Wood Waste	35000	LBS	\$0.25	\$8,750.00
18	Remove Guardrail	1400	LF	\$7.50	\$10,500.00
86	Midwest Guardrail System (Steel Post)	170	LF	\$22.00	\$3,740.00
87	Midwest Guardrail System (9' Steel Post)	1200	LF	\$44.00	\$52,800.00
88	Transition Railing (Type WB-31)	16	EA	\$4,000.00	\$64,000.00
89	End Anchor Assembly (Type SFT)	2	EA	\$1,000.00	\$2,000.00
90	Alternative In-Line Terminal System	3	EA	\$3,000.00	\$9,000.00
91	Alternative Flared Terminal System	14	EA	\$2,800.00	\$39,200.00
103	Mobilization	1	LS	\$10,000.00	\$10,000.00
				TOTAL:	\$199,990.00

Stipulations:

- Bond not included.
- No traffic control. No Survey Work. No Engineering or Testing.
- Excludes all dirt work and concrete work on guardrail items.
- Excludes erosion control.
- Price based on 2 mobilization to project.
- Extra mobilization = \$5,000.00 per mobilization.
- 16 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRT1192NP, WA DBE# D4 M0700 781
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 02-4E4204
 Name of DBE business: T and S DVBE, Inc.
 Name of DBE representative: Taren Forde
 DBE certification number: 38721
 Name of bidder: Granite Construction
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: Taylor Polan
 Date: 11/3/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
2	Construction Area Signs	\$ 6,100.00
3	Traffic Control System, Partial (TC Supervisor, Lane Closures, Temporary Signs, Arrowboards, Devices, Flaggers)	\$ 244,863.00
20	Remove Roadside Sign	\$ 5,500.00
21	Remove Sign from Sign Frame	\$ 500.00
25	Remove Delineator	\$ 3,300.00
56	Furnish Aluminum Sign (.063" - Unframed)	\$ 2,081.20
57	Furnish Aluminum Sign (.080" - Unframed)	\$ 3,618.45
58	Furnish Single Sheet Aluminum Sign for Retroreflective Sheeting (Type XI)(0.063" - Unframed)	\$ 1,489.95
59	Furnish Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI) (0.063" - Framed)	\$ 2,979.90

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total continued on next page

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Taren Forde, President
 Signature of DBE's authorized representative:

Taren Forde
 Printed name of DBE's authorized representative:

President
 Title of DBE's authorized representative:

11/3/2016
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 02-4E4204

Name of DBE business: T and S DVBE, Inc.

Name of DBE representative: Taren Forde

DBE certification number: 38721

Name of bidder: Granite Construction

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Taylor Polan

Date: 11/3/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
60	Furnish Single Sheet Aluminum Sign (0.080" - Framed)	\$ 3,263.70
61	Furnish Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI)(0.080"-Framed)	\$ 7,077.26
62	Retroreflective Sheeting (Type XI)	\$ 11,446.60
63	Furnish Laminated Panel Sign for Retroreflective Sheeting (Type XI)(1"-Type B)	\$ 13,835.25
64	Furnish Laminated Panel Sign for Retroreflective Sheeting (Type XI)(1"-Type A)	\$ 1,667.33
65	Furnish Single Sheet Aluminum Sign for Retroreflective Sheeting (Type XI)(0.080"-Unframed)	\$ 3,381.95
66	Roadside Sign - One Post	\$ 18,130.00
67	Roadside Sign - Two Post	\$ 11,880.00
68	Install Sign (Strap and Saddle Bracket Method)	\$ 600.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total continued on next page

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Taren Forde, President
 Signature of DBE's authorized representative:

Taren Forde

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/3/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

KELLEY EROSION CONTROL, INC

2395-B TAMPA ST.
RENO, NV 89512

Owner: KYM KELLEY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 115112 Soil Preparation, Planting, and Cultivating

115310 Support Activities for Forestry

Work Category Code(s)

A0710 SOIL PREPARATION SERVICES
C2030 EROSION CONTROL

C2021 HYDROSEEDING

Licenses

A General Engineering Contractor

C27 Landscaping Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 39756



CUCP OFFICER

September 16, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

4952 S. Barney Rd.
Anderson, CA 96007
(530)864-8105
Fax(530)466-2613



License Number: 983087 A, C31
DVBE Supplier #1753009
DBE Firm #38721
DIR REG #1000007688
Union Contractor

Inv Bid
TS

SHEET 1 OF 2

ATTENTION ESTIMATOR:

PROJECT: RHMA-GG, cold plane AC, polyester conc overlay, PCC approach slabs, striping
CONTRACT: 02-4E4204

BID DATE: November 2, 2016

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$6,100.00	\$6,100.00
20	REMOVE ROADSIDE SIGN	EA	110	\$50.00	\$5,500.00
21	REMOVE SIGN FROM SIGN FRAME	EA	1	\$500.00	\$500.00
25	REMOVE DELINEATOR	EA	660	\$5.00	\$3,300.00
56	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	220	\$9.46	\$2,081.20
57	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	360	\$10.05	\$3,618.45
58	FURNISH SINGLE SHEET ALUMINUM SIGN FOR RETROREFLECTIVE SHEETING (TYPE XI)(0.063"- UNFRAMED)	SQFT	210	\$7.10	\$1,489.95
59	FURNISH SINGLE SHEET ALUMINUM SIGN FOR RETROREFLECTIVE SHEETING (TYPE XI)(0.063" - FRAMED)	SQFT	280	\$10.64	\$2,979.90
60	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	240	\$13.60	\$3,263.70
61	FURNISH SINGLE SHEET ALUMINUM SIGN FOR RETROREFLECTIVE SHEETING (TYPE XI)(0.080"- FRAMED)	SQFT	630	\$11.23	\$7,077.26
62	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	2,420	\$4.73	\$11,446.60
63	FURNISH LAMINATED PANEL SIGN FOR RETROREFLECTIVE SHEETING (TYPE XI)(1'- TYPE B)	SQFT	780	\$17.74	\$13,835.25
64	FURNISH LAMINATED PANEL SIGN FOR RETROREFLECTIVE SHEETING (TYPE XI)(1'-TYPE A)	SQFT	94	\$17.74	\$1,667.33
65	FURNISH SINGLE SHEET ALUMINUM SIGN FOR RETROREFLECTIVE SHEETING (TYPE XI)(0.080"-UNFRAMED)	SQFT	440	\$7.69	\$3,381.95
66	ROADSIDE SIGN - ONE POST	EA	74	\$245.00	\$18,130.00
67	ROADSIDE SIGN - TWO POST	EA	24	\$495.00	\$11,880.00
68	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	6	\$100.00	\$600.00
69	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	94	\$25.00	\$2,350.00
70	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	10	\$1,400.00	\$14,000.00
82	DELINEATOR (CLASS 2)	EA	550	\$40.00	\$22,000.00
83	MILEPOST MARKER	EA	51	\$40.00	\$2,040.00
84	MARKER (CULVERT)	EA	75	\$40.00	\$3,000.00
85	OBJECT MARKER (TYPE L-1)	EA	31	\$40.00	\$1,240.00

\$141,800
Signs

Flagger 1400
95x2 (OT)
1590/Day (10hr)

1950 per closure/OT
100 additional closure
400 OT (12 hr shifts)
(3 hr OT)

450/OT
for 2
closures @
2 hour shifts

TRAFFIC CONTROL SYSTEM

2	FLAGGERS 8 HR MINIMUM (with rumbles)	WEEK DAY		\$1,400.00
	EACH ADDITIONAL FLAGGER 8 HR MINIMUM	WEEK DAY		\$550.00
	FLAG OVERTIME FOR EACH PERSON	HOUR		\$95.00
	PILOT CAR: 8 HR	WEEK DAY		\$850.00
	PILOT CAR OVERTIME FOR EACH PERSON	HOUR		\$105.00
	LANE/SHOULDER CLOSURE: 1 TRUCK, 1 ARROW BOARD, CONES, 1 PERSON 8 HR MINIMUM	DAY		\$950.00
	EACH ADDITIONAL L/C PERSON 8 HR MINIMUM	DAY		\$650.00
	ADDITIONAL LANE CLOSURE: (1 ARROW BOARD, CONES AND SIGNAGE)	EA		\$100.00
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR		\$100.00
		MONTH		\$3,000.00
		WEEK		\$1,500.00
		DAY		\$500.00
		MONTH		\$850.00
		WEEK		\$500.00
		DAY		\$300.00
9	PORTABLE CHANGEABLE MESSAGE BOARD SIGN			

TC Supervisor closure

OT.

\$1450 x 90 Days
\$1450 x 40 Night
+1590 x 36 Day
Flagger's

DELIVERY AND SET UP OF RENTAL EQUIPMENT CHARGE (\$100.00 PER HOUR) INCLUDED W/TC

SUBSISTENCE (IF SUB. AREA) PER PERSON, PER DAY BOOK RATE

MOBILIZATIONS: CAS-2(1-REMOVAL, 1-INSTALL) PERMANENT/REMOVAL ITEMS: 5
ADDITIONAL MOBILIZATIONS ARE \$1500.00 EACH

***F.O.B. ANDERSON, first 100 miles per week is free, beyond 100 miles is \$0.55 per mile...Driver optional - \$500.00 per 8 hour shift \$75.00 per hour overtime. IF T and S is doing the traffic control, delivery, fuel and mileage charges do not apply.

ADDITIONAL SERVICES ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, TRAFFIC CONTROL

\$245,740.T.
+141,800 Sign
Approx \$ 387,540

T AND S DVBE, Inc.

License Number: 983087 A, C31
4952 S. Barney Rd. Anderson, CA 96007 Phone: (530)864-8105 Fax: (530)466-2613
DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

sheet 2 of 2

Traffic Control and Sign Quote Provisions

CONTRACT# 02-4E4204

BID DATE: 11/2/2016

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Quote excludes any and all electrical and water pollution control work.


No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368

8(a), DBE, MBE, WBE
 CSLB #961132
 DBE Certificate #37357
 DIR Registration #1000029442



A d a n t a

October 31, 2016

Attn: Estimator

Subject: Caltrans Contract 02-4E4204

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300
PUBLIC SAFETY PLAN	1	LS	\$1,300
		TOTAL	\$2,600


Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for air monitoring and lead/asbestos training are available upon request.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



32 West Southwood Drive
Woodland, CA 95695
(916) 599-2379
(916) 596-4075 fax
alice@jahnengineeringinc.com

October 29, 2016

Re: SWPPP Quote for 02-4E4204 RHMA-GG, cold plane AC, polyester conc overlay, PCC approach slabs, striping, Bidding 11/02/16

Dear Estimator;

I am pleased to submit a proposal to provide stormwater pollution services as a **Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP)** for the above mentioned project.

Jahn Engineering is a Disadvantaged Business Enterprise (**DBE**) and State Women Business Enterprise (**SWBE**) (**DBE/SWBE # 43169**). Our **DIR** registration number is 1000034705. My **QSD/QSP** certificate number is 21986 and my California Civil Engineer License is C 60940. We provide professional services only and therefore do not possess a contractor license number.

Please see quotes below for the above referenced project. The SWPPP and Annual Reports will be prepared by a QSD and comply with the project specifications and Caltrans standards.

Bid Item	Item Code	Item Description	Unit	Estimated Quantity	Unit Price	Bid Price
6	130300	Prepare Storm Water Pollution Prevention Plan	LS	LS	\$1,950	\$1,950
7	130330	Storm Water Annual Report	EA	1	\$500	\$500

Exclusions: Training, site visits, meetings, installation and implementation of water pollution control practices, providing a WPC Manager and QSP inspections.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format. The above quotation is valid for 60 days from bid date. Please call 916-599-2379 if you have any questions.

Thank you for the opportunity to bid on this project.

Sincerely,

AUTHORIZATION TO PROCEED

Alice Ames Jahn, PE, QSD/QSP, President
Professional Engineering License #: 60940
QSD/QSP #: 21986
DBE/SWBE #: 43169
DIR Registration Number: 1000034705

Name: _____

Date: _____

Enclosures: DBE Lookup



DBE Number # 42219 SBE Number #1769993

DIR Number # 1000028318

Date: November 2, 2016

Expiration Date: 12/1/2016

Pavement Management
Solutions, Inc.
38340 Innovation Ct
Suite E-506
Murrieta, CA 95363
Office: (951) 600-1110
Fax: (951) 600-1112
Bsilva@pavementsolutionsinc.com

DBE CERTIFIED!!

Caltrans Project **02-4E4204**

INERTIAL PROFILING

LINE ITEM 41

SALESPERSON	PROJECT	PAYMENT TERMS	
Brandon Silva	02-4E4204	30 Days Net	CA 989179

QTY	DESCRIPTION	PER DAY PRICE	LINE TOTAL
1	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler (HSIP). (8 HR MINIMUM) \$400 PER HR OVER 8 HRS. (PMS, Inc. will layout the grind locations if time permits, with traffic control provided by contractor. Additional day rate will apply for each day of laying out the grinds. A change order will be needed.)	\$1,800.00	\$1,800.00
1	Mobilization Charge (\$200.00 Per layover not included) Each additional mobilization will be \$500.00	\$500.00	\$500.00
SUBTOTAL			\$2,300.00
SALES TAX			
TOTAL			\$2,300.00

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking grind areas; additional costs and a change order will be added to contract for each additional day. Traffic control may be needed due to traffic lights for profiling. Traffic Control is needed for laying out the grind locations. On-site Cancellations will be billed 4hrs and mob. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return: _____

Visit us at
www.Pavementsolutionsinc.com



Contract # 02-4E4204

State Highway 70 in Lassen and Sierra County

Attachment "C"

GFE Documentation Forms

***Granite Construction Good Faith Effort
Supporting Documents***

GRANITE™

Bid Item No	Description	Bidder Normally Performs Item (Yes/No)	Item Broken Down To Facilitate Participation (Yes/No)	Established Flexible Timeframes for Performance and Delivery Schedules (Yes/No)	Amount (\$)	% Of Contract
1	LEAD COMPLIANCE PLAN	No	YES	YES	\$ 1,300.00	0.013%
2	CONSTRUCTION AREA SIGNS	No	YES	YES	\$ 6,100.00	0.061%
3	TRAFFIC CONTROL SYSTEM	YES	YES	YES	\$ 568,700.00	5.709%
4	PCMS	YES	YES	YES	\$ 25,000.00	0.251%
5	JOB SITE MANAGEMENT	YES	YES	YES	\$ 110,000.00	1.104%
6	PREPARE SWPPP	No	YES	YES	\$ 1,950.00	0.020%
7	STORM WATER ANNUAL REPORT	YES	YES	YES	\$ 2,000.00	0.020%
8	TEMP HYD MULCH (BONDED FIBER MATRIX)	No	YES	YES	\$ 2,520.00	0.025%
9	TEMPORARY CHECK DAM	YES	YES	YES	\$ 6,500.00	0.065%
10	TEMP DI PROTECTION	YES	YES	YES	\$ 3,800.00	0.038%
11	TEMP FIBER ROLL	YES	YES	YES	\$ 26,250.00	0.264%
12	TEMP GRAVEL BAG BERM	YES	YES	YES	\$ 2,700.00	0.027%
13	STREET SWEEPING	No	YES	YES	\$ 150,000.00	1.506%
14	TEMP CONC WASHOUT	YES	YES	YES	\$ 3,300.00	0.033%
15	TEMP FENCE (TYPE ESA)	YES	YES	YES	\$ 3,600.00	0.036%
16	TREATED WOOD WASTE	No	YES	YES	\$ 8,750.00	0.088%
17	PUBLIC SAFETY PLAN	No	YES	YES	\$ 1,300.00	0.013%
18	REMOVE GUARDRAIL	No	YES	YES	\$ 10,654.00	0.107%
19	REM THERMOP TRAFFIC STRIPE	No	YES	YES	\$ 952.50	0.010%
20	REMOVE ROADSIDE SIGN	No	YES	YES	\$ 5,500.00	0.055%
21	REMOVE SIGN FROM SIGN FRAME	No	YES	YES	\$ 500.00	0.005%
22	REMOVE CULVERT (LF)	YES	YES	YES	\$ 14,400.00	0.145%
23	REMOVE INLET	YES	YES	YES	\$ 9,000.00	0.090%
24	REM POLY CONC OVERLAY	No	YES	YES	\$ 43,578.00	0.437%
25	REMOVE DELINEATOR	No	YES	YES	\$ 3,300.00	0.033%
26	RECONSTRUCT CHAIN LINK FENCE	No	YES	YES	\$ 10,200.00	0.102%
27	MILL AC PAVEMENT	No	YES	YES	\$ 59,600.00	0.598%
28	PREP CONC BRIDGE DECK SURFACE	No	YES	YES	\$ 21,647.10	0.217%
29	FURNISH POLY CONC OVERLAY	No	YES	YES	\$ 187,892.00	1.886%
30	PLACE POLY CONC OVERLAY	No	YES	YES	\$ 79,066.95	0.794%
31	REM CRASH CUSH (SAND FILLED)	YES	YES	YES	\$ 3,300.00	0.033%
32	CLEARING AND GRUBBING	YES	YES	YES	\$ 100,000.00	1.004%
33	DEVELOP WATER SUPPLY	YES	YES	YES	\$ 5,000.00	0.050%
34	ROADWAY EXCAVATION	YES	YES	YES	\$ 199,950.00	2.007%
35	SHOULDER BACKING	YES	YES	YES	\$ 210,900.00	2.117%
36	DITCH EXCAVATION	YES	YES	YES	\$ 2,800.00	0.028%
37	IMPORTED BORROW (CY)	YES	YES	YES	\$ 171,462.00	1.721%
38	ER. CONT (BONDED FIBER MATRIX)	No	YES	YES	\$ 31,960.00	0.321%
39	FINISHING ROADWAY	YES	YES	YES	\$ 50,000.00	0.502%
40	CLASS 2 AGGREGATE BASE (CY)	YES	YES	YES	\$ 201,840.00	2.026%
41	PREPAVING INERTIAL PROFILER	No	YES	YES	\$ 4,600.00	0.046%
42	PREPAVING GRINDING DAY	No	YES	YES	\$ 45,120.00	0.453%
43	REPLACE AC SURFACING	YES	YES	YES	\$ 675,700.00	6.783%
44	HOT MIX ASPHALT (TYPE A)	YES	YES	YES	\$ 288,920.00	2.901%
45	RUBBER HMA (GAP GRADED)	No	YES	YES	\$ 4,012,000.00	40.277%
46	DATA CORE	No	YES	YES	\$ 2,500.00	0.025%
47	PLACE HMA DIKE (TYPE D)	No	YES	YES	\$ 2,880.00	0.029%
48	PLACE HMA DIKE (TYPE F)	No	YES	YES	\$ 4,560.00	0.046%
49	PLACE HMA (MISC AREA)	YES	YES	YES	\$ 17,400.00	0.175%
50	TACK COAT	YES	YES	YES	\$ 66,500.00	0.668%
51	AGGREGATE BASE (APPROACH SLAB)	YES	YES	YES	\$ 38,400.00	0.386%
52	STRUCT CONC, APPROACH SLAB (TYPE R)	YES	YES	YES	\$ 357,000.00	3.584%
53	MINOR CONCRETE (MINOR STRUCTURE)	YES	YES	YES	\$ 28,500.00	0.286%
54	PAVING NOTCH EXTENSION	YES	YES	YES	\$ 121,250.00	1.217%
55	JOINT SEAL (MR 1/2")	YES	YES	YES	\$ 14,190.00	0.142%
56	FURNISH ALUM SIGN (0.063"-UNFRAMED)	No	YES	YES	\$ 2,081.20	0.021%
57	FURNISH ALUM SIGN (0.080"-UNFRAMED)	No	YES	YES	\$ 3,618.00	0.036%
58	FURNISH ALUM SIGN (TYPE XI)(0.063"- UNFR)	No	YES	YES	\$ 1,491.00	0.015%
59	FURNISH ALUM SIGN (TYPE XI)(0.063"	No	YES	YES	\$ 2,979.20	0.030%
60	FURNISH ALUM SIGN (0.080"-FRAMED)	No	YES	YES	\$ 3,264.00	0.033%
61	FURNISH ALUM (TYPE XI)(0.080"- FRAMED)	No	YES	YES	\$ 7,074.90	0.071%
62	RETROREFLECTIVE SHEETING (TYPE XI)	No	YES	YES	\$ 11,446.60	0.115%
63	FURNISH LAM PANEL SIGN (TYPE XI)(1"- TYPE B)	No	YES	YES	\$ 13,837.20	0.139%
64	FURNISH LAM PANEL SIGN (TYPE XI)(1"-TYPE A)	No	YES	YES	\$ 1,667.56	0.017%
65	FURNISH ALUM SIGN (TYPE XI)(0.080"- UNFRAMED)	No	YES	YES	\$ 3,383.60	0.034%
66	ROADSIDE SIGN - ONE POST	No	YES	YES	\$ 18,130.00	0.182%

Bid Item No	Description	Bidder Normally Performs Item (Yes/No)	Item Broken Down To Facilitate Participation (Yes/No)	Established Flexible Timeframes for Performance and Delivery Schedules (Yes/No)	Amount (\$)	% Of Contract
67	ROADSIDE SIGN - TWO POST	No	YES	YES	\$ 11,880.00	0.119%
68	INSTALL SIGN (S&S BRACKET METHOD)	No	YES	YES	\$ 600.00	0.006%
69	INSTALL SIGN PANEL ON EXISTING FRAME	No	YES	YES	\$ 2,350.00	0.024%
70	INSTALL ROADSIDE SIGN (LAM WD BX POST)	No	YES	YES	\$ 14,000.00	0.141%
71	18" ALTERNATIVE PIPE CULVERT	YES	YES	YES	\$ 31,200.00	0.313%
72	24" ALTERNATIVE PIPE CULVERT	YES	YES	YES	\$ 7,260.00	0.073%
73	12" ENTRANCE TAPER	YES	YES	YES	\$ 4,600.00	0.046%
74	18" ALTERNATIVE FLARED END SECTION	YES	YES	YES	\$ 2,700.00	0.027%
75	24" ALTERNATIVE FLARED END SECTION	YES	YES	YES	\$ 2,700.00	0.027%
76	ROCK SLOPE PROTECT (NO. 3, METHOD B)	YES	YES	YES	\$ 31,500.00	0.316%
77	ROCK SLOPE PROTECT FAB (CLASS 8)	YES	YES	YES	\$ 1,975.00	0.020%
78	MINOR CONCRETE (CURB)	YES	YES	YES	\$ 8,800.00	0.088%
79	MINOR CONCRETE (MISC CONST)	YES	YES	YES	\$ 27,000.00	0.271%
80	CLSM	YES	YES	YES	\$ 27,200.00	0.273%
81	MISC IRON AND STEEL	No	YES	YES	\$ 2,056.00	0.021%
82	DELINEATOR (CLASS 2)	No	YES	YES	\$ 22,000.00	0.221%
83	MILEPOST MARKER	No	YES	YES	\$ 2,040.00	0.020%
84	MARKER (CULVERT)	No	YES	YES	\$ 3,000.00	0.030%
85	OBJECT MARKER (TYPE L-1)	No	YES	YES	\$ 1,240.00	0.012%
86	MIDWEST GRDRAIL SYSTEM (STEEL POST)	No	YES	YES	\$ 3,797.80	0.038%
87	MIDWEST GRDRAIL SYSTEM (9' STEEL POST)	No	YES	YES	\$ 53,604.00	0.538%
88	TRANSITION RAILING (TYPE WB-31)	No	YES	YES	\$ 64,960.00	0.652%
89	END ANCHOR ASSEMBLY (TYPE SFT)	No	YES	YES	\$ 2,030.00	0.020%
90	ALT IN-LINE TERMINAL SYSTEM	No	YES	YES	\$ 9,147.00	0.092%
91	ALT FLARED TERMINAL SYSTEM	No	YES	YES	\$ 39,788.00	0.399%
92	CRASH CUSHION, SAND FILLED	YES	YES	YES	\$ 8,360.00	0.084%
93	CONCRETE BARRIER (TRANSITION)	YES	YES	YES	\$ 145,800.00	1.464%
94	4" THERMOPLASTIC TRAFFIC STRIPE	No	YES	YES	\$ 2,095.00	0.021%
95	THERMO PAVEMENT MARKING	No	YES	YES	\$ 21,204.00	0.213%
96	THERMO TRAFFIC STRIPE (SPRAYABLE)	No	YES	YES	\$ 85,120.00	0.855%
97	12" RUMBLE STRIP (AC PAVEMENT)	No	YES	YES	\$ 16,299.20	0.164%
98	PAVEMENT MARKER (RETROREFL -REC)	No	YES	YES	\$ 32,870.20	0.330%
99	MAINT EXIST TRAFFIC MGMTSYS DUR CONST	No	YES	YES	\$ 5,076.00	0.051%
100	TRAFFIC MONITORING STATION SYSTEM	No	YES	YES	\$ 61,797.00	0.620%
101	MODIFY EXIST ELEC SYSTEM	No	YES	YES	\$ 49,882.00	0.501%
102	CCTV SYSTEM	No	YES	YES	\$ 64,270.00	0.645%
103	MOBILIZATION	YES	YES	YES	\$ 994,992.99	9.989%
TOTAL					\$ 9,960,960.00	100%

Selected Firms for Items of Work Made Available

Quotes

(Section 3)

Selected Firms Items of Work Made Available (Section 3)

Contract No. – 02-4E4204

Bid Opening Date – 11/2/2016

Bid Amount - \$9,960,960.00

Name and Address of Selected Firms

Granite Construction Company
1900 Glendale Ave.
Sparks, NV 89431
775-358-8792

Low Bidder – General Contractor

Adanta, Inc. (DBE)
828 School Street
Napa, CA 94559
707-709-8894

Low Bidder (DBE)

T and S DVBE, Inc. (DBE)
4952 S. Barney Road
Anderson, CA 96007
530-864-8105

Low Bidder (DBE)

Jahn Engineering, Inc. (DBE)
32 West Southwood Drive
Woodland, CA 95695
916-599-2379

Low Bidder (DBE)

Kelley Erosion Control, Inc. (DBE)
2395 B Tampa Street
Reno, NV 89512
775-322-7755

Lowest DBE Quoted, Good working
relationship with Granite Construction

Dirt & Aggregate Interchange, Inc. (DBE)
20905 NE Sandy Blvd
Fairview, OR 97024
503-661-5093

Lowest DBE Bidder – Non-DBE's were lower
in price (Apex Fence, Nevada Barricade &
Sign were lower in price) Granite decided to
use to meet DBE goal even though not low.

Apply-A-Line, Inc.
19652 N. Hirsch Ct.
Anderson, CA 96007
530-365-4000

Low Bidder – No DBE's Quoted

Tholl Fence
800 Glendale Ave.
Sparks, NV 89432
775-358-8680

Low Bidder – No DBE's Quoted

Pavement Recycling Systems
10240 San Sevaine Way
Jurupa Valley, CA 91752
951-682-1091

Low Bidder – No DBE's Quoted

Truesdell Corporation
1310 W. 23rd Street
Tempe, AZ 85282
602-437-1711

Low Bidder – No DBE's Quoted

Pavement Management Systems (DBE)
38340 Innovation Ct., Ste. E-506
Murrieta, CA 95363
951-600-1110

Low Bidder on Inertia Profiling (DBE)
Broke out the Inertia Profiling from Pinnacle
Grinding & Grooving to use DBE company

Pinnacle Grinding & Grooving
275 Hill Street, Ste 220
Reno, NV 89501
775-742-8085

Low Bidder – No DBE's Quoted Profile
Grinding

Eastern Sierra Engineering
4515 Towne Drive, Ste A
Reno, NV 89521
775-828-7220

Low Bidder – No DBE's Quoted

AC Dike Co.
2788 Venture Drive
Lincoln, CA 95648
916-652-0159

Low Bidder – No DBE's Quoted

Kustom Koatings
7998 Security Circle
Reno, NV 89506
775-972-0881

Low Bidder – No DBE's Quoted

Northern Industrial Electric (DBE)
2435 Radio Lane
Redding, CA 96001
(530) 246-2366

Low Bidder (DBE)

Name and Address of Non-Selected DBE Firms

La Firma
1900 Glendale Ave.
Sparks, NV 89431
775-358-8792

Not Low Bidder – Jahn Eng. (DBE) had lower pricing

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418

Not Low Bidder – Kelley Erosion (DBE) had lower pricing

Veridico Group, Inc.
PO Box 673
Roseville, CA 95661
707-317-0002

Not Low Bidder – Jahn Eng., Adanta Inc. (DBE's had lower pricing

TCG
1650 N. Lincoln Street, Ste A
Dixon, CA 95620
707-693-1926

Not Low Bidder - Jahn Eng. (DBE) had lower pricing

Flash Traffic
PO Box 801360
Santa Clarita, CA 91380
661-262-6003

T and S DVBE, Inc. (DBE) – had more complete bid package and same pricing as Flash Traffic

Nitta Erosion Control
3778 Del Mar Avenue
Loomis, CA 95650
916-652-7459

Not Low Bidder – Kelley Erosion (DBE) had lower pricing

S.T. Rhoades Construction, Inc.
8585 Commercial Way
Redding, CA 96002
530-223-9322

S.T. Rhoades was Approximately \$81,355.00 higher than Granite when comparing the paving items and mobilization. Another DBE was lower in cost for the traffic control (T and S DVBE listed in bid)

Austin Enterprise
PO Box 81926
Bakersfield, CA 93380
661-589-1001

Austin Ent. was Approximately \$37,200.00 higher
than Granite when comparing the sawcut work
that Austin quoted.

Good Faith Efforts Documentation
Attachment "C3" - Selected and Rejected

Bidder Name: Granite Construction

Contract No.: Caltrans 02-4E4204

Route 395 In Lassen and Sierra Counties at Various Locations (Las 70) & (Sie, Las 395)

Bid Item No	Item Description	Provide Plans Specification For Work Offered (Yes/No)	Name Of Selected Firm	Selected Firm: DBE Or Non-DBE	Name Of Rejected DBE Firm	Quote (\$) of DBE Firm	Price Difference (\$)	Comments
1	LEAD COMPLIANCE PLAN	Yes	Adanta, Inc.	DBE	Used DBE, Veridico Group	\$1,300.00	N/A	See attached quotes
2	CONSTRUCTION AREA SIGNS	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$6,100.00	N/A	
3	TRAFFIC CONTROL SYSTEM	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$244,863 (partial)	N/A	
4	PCMS	Yes	T and S DVBE, Inc.	DBE	Used DBE, Flash Traffic	\$850/mo	N/A	See attached quotes
5	JOB SITE MANAGEMENT	Yes	Granite	Non-DBE	Veridico Group, Inc.	\$5,850.00	\$4,850.00	
6	PREPARE SWPPP	Yes	Jahn Engineering, Inc.	DBE	Used DBE, La Firma, Veridico Group, TCG	\$1,950.00	N/A	See attached quotes
7	STORM WATER ANNUAL REPORT	Yes	Granite	Non-DBE	Jahn Engineering, Inc., La Firma, Veridico Group, TCG	\$500.00	\$400.00	See attached quotes
8	TEMP HYD MULCH (BONDED FIBER MATRIX)	Yes	Kelley Erosion Control, Inc.	DBE	Used DBE, Nitta Erosion Control, M&S Environmental	\$1.20/SY	N/A	See attached quotes
9	TEMPORARY CHECK DAM	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
10	TEMP DI PROTECTION	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
11	TEMP FIBER ROLL	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
12	TEMP GRAVEL BAG BERM	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
13	STREET SWEEPING	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
14	TEMP CONC WASHOUT	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
15	TEMP FENCE (TYPE ESA)	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
16	TREATED WOOD WASTE	Yes	Dirt & Aggregate Interchange, Inc.	DBE	Used DBE	\$0.25/LB	N/A	
17	PUBLIC SAFETY PLAN	Yes	Adanta, Inc.	DBE	Used DBE, Veridico Group	\$1,300.00	N/A	See attached quotes
18	REMOVE GUARDRAIL	Yes	Dirt & Aggregate Interchange, Inc.	DBE	Used DBE	\$7.50/LF	N/A	
19	REM THERMOP TRAFFIC STRIPE	Yes	Apply-A-Line, Inc.	Non-DBE	No DBE Quotes		N/A	
20	REMOVE ROADSIDE SIGN	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$50/EA	N/A	
21	REMOVE SIGN FROM SIGN FRAME	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$500/EA	N/A	
22	REMOVE CULVERT (LF)	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
23	REMOVE INLET	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
24	REM POLY CONC OVERLAY	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
25	REMOVE DELINEATOR	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$5.00/EA	N/A	
26	RECONSTRUCT CHAIN LINK FENCE	Yes	Tholl Fence	Non-DBE	No DBE Quotes		N/A	
27	MILL AC PAVEMENT	Yes	Pavement Recycling Systems	Non-DBE	No DBE Quotes		N/A	
28	PREP CONCRETE BRIDGE DECK SURFACE	Yes	Truesdell Corporation	Non-DBE	No DBE Quotes		N/A	
29	FURNISH POLY CONC OVERLAY	Yes	Truesdell Corporation	Non-DBE	No DBE Quotes		N/A	
30	PLACE POLY CONC OVERLAY	Yes	Truesdell Corporation	Non-DBE	No DBE Quotes		N/A	
31	REM CRASH CUSH (SAND FILLED)	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
32	CLEARING AND GRUBBING	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
33	DEVELOP WATER SUPPLY	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
34	ROADWAY EXCAVATION	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
35	SHOULDER BACKING	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
36	DITCH EXCAVATION	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
37	IMPORTED BORROW (CY)	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
38	ER. CONT (BONDED FIBER MATRIX)	Yes	Kelley Erosion Control, Inc.	DBE	Used DBE, M&S Environmental	\$0.17/SF	N/A	See attached quotes
39	FINISHING ROADWAY	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
40	CLASS 2 AGGREGATE BASE (CY)	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
41	PREPAVING INERTIAL PROFILER	Yes	Pavement Management Systems	DBE	Used DBE	\$1800/DY	N/A	
42	PREPAVING GRINDING DAY	Yes	Pinnacle Grinding & Grooving	Non-DBE	No DBE Quotes		N/A	
43	REPLACE AC SURFACING	Yes	Granite	Non-DBE	ST Rhoades Construction	\$317/CY	\$27/CY	

Good Faith Efforts Documentation
Attachment "C3" - Selected and Rejected

Bidder Name: Granite Construction

Contract No.: Caltrans 02-4E4204

Route 395 In Lassen and Sierra Counties at Various Locations (Las 70) & (Sle, Las 395)

Bid Item No	Item Description	Provide Plans Specification For Work Offered (Yes/No)	Name Of Selected Firm	Selected Firm: DBE Or Non-DBE	Name Of Rejected DBE Firm	Quote (\$) of DBE Firm	Price Difference (\$)	Comments
44	HOT MIX ASPHALT (TYPE A)	Yes	Granite	Non-DBE	ST Rhoades Construction	\$166.50/TN	\$42.50/CY	
45	RUBBER HMA (GAP GRADED)	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
46	DATA CORE	Yes	Eastern Sierra Engineering	Non-DBE	No DBE Quotes		N/A	
47	PLACE HMA DIKE (TYPE D)	Yes	AC Dike Co	Non-DBE	No DBE Quotes		N/A	
48	PLACE HMA DIKE (TYPE F)	Yes	AC Dike Co	Non-DBE	No DBE Quotes		N/A	
49	PLACE HMA (MISC AREA)	Yes	Granite	Non-DBE	ST Rhoades Construction	\$30/SY	\$20/SY	
50	TACK COAT	Yes	Kustom Koatings	Non-DBE	ST Rhoades Construction	\$1300/TN	\$950/TN	
51	AGGREGATE BASE (APPROACH SLAB)	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
52	STRUCT CONC, APPROACH SLAB (TYPE R)	Yes	Granite	Non-DBE	Austin Enterprise	\$46,475.00	\$37,195.00	Austin: Sawcut Only Quote
53	MINOR CONCRETE (MINOR STRUCTURE)	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
54	PAVING NOTCH EXTENSION	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
55	JOINT SEAL (MR 1/2")	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
56	FURNISH ALUM SIGN (0.063"-UNFRAMED)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$9.46	N/A	
57	FURNISH ALUM SIGN (0.080"-UNFRAMED)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$10.05	N/A	
58	FURNISH ALUM SIGN (TYPE XI)(0.063"- UNFR)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$7.10	N/A	
59	FURNISH ALUM SIGN (TYPE XI)(0.063"- FRAMED)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$10.64	N/A	
60	FURNISH ALUM SIGN (0.080"-FRAMED)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$13.60	N/A	
61	FURNISH ALUM (TYPE XI)(0.080"- FRAMED)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$11.23	N/A	
62	RETROREFLECTIVE SHEETING (TYPE XI)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$4.73	N/A	
63	FURNISH LAM PANEL SIGN (TYPE XI)(1"- TYPE B)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$17.74	N/A	
64	FURNISH LAM PANEL SIGN (TYPE XI)(1"-TYPE A)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$17.74	N/A	
65	FURNISH ALUM SIGN (TYPE XI)(0.080"- UNFRAMED)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$7.69	N/A	
66	ROADSIDE SIGN - ONE POST	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$245.00	N/A	
67	ROADSIDE SIGN - TWO POST	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$495.00	N/A	
68	INSTALL SIGN (S&S BRACKET METHOD)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$100.00	N/A	
69	INSTALL SIGN PANEL ON EXISTING FRAME	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$25.00	N/A	
70	INSTALL ROADSIDE SIGN (LAM WD BX POST)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$1,400.00	N/A	
71	18" ALTERNATIVE PIPE CULVERT	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
72	24" ALTERNATIVE PIPE CULVERT	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
73	12" ENTRANCE TAPER	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
74	18" ALTERNATIVE FLARED END SECTION	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
75	24" ALTERNATIVE FLARED END SECTION	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
76	ROCK SLOPE PROTECT (NO. 3, METHOD B)	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
77	ROCK SLOPE PROTECT FAB (CLASS B)	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
78	MINOR CONCRETE (CURB)	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
79	MINOR CONCRETE (MISC CONST)	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
80	CLSM	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
81	MISC IRON AND STEEL	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
82	DELINEATOR (CLASS 2)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$40.00	N/A	
83	MILEPOST MARKER	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$40.00	N/A	
84	MARKER (CULVERT)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$40.00	N/A	
85	OBJECT MARKER (TYPE L-1)	Yes	T and S DVBE, Inc.	DBE	Used DBE	\$40.00	N/A	
86	MIDWEST GRDRAIL SYSTEM (STEEL POST)	Yes	Dirt & Aggregate Interchange, Inc.	DBE	Used DBE	\$22.00	N/A	
87	MIDWEST GRDRAIL SYSTEM (9" STEEL POST)	Yes	Dirt & Aggregate Interchange, Inc.	DBE	Used DBE	\$44.00	N/A	
88	TRANSITION RAILING (TYPE WB-31)	Yes	Dirt & Aggregate Interchange, Inc.	DBE	Used DBE	\$4,000.00	N/A	

Good Faith Efforts Documentation

Attachment "C3" - Selected and Rejected

Route 395 In Lassen and Sierra Counties at Various Locations (Las 70) & (Sie, Las 395)

Bidder Name: Granite Construction

Contract No.: Caltrans 02-4E4204

Bid Item No	Item Description	Provide Plans Specification For Work Offered (Yes/No)	Name Of Selected Firm	Selected Firm: DBE Or Non-DBE	Name Of Rejected DBE Firm	Quote (\$) of DBE Firm	Price Difference (\$)	Comments
89	END ANCHOR ASSEMBLY (TYPE SFT)	Yes	Dirt & Aggregate Interchange, Inc.	DBE	Used DBE	\$1,000.00	N/A	
90	ALT IN-LINE TERMINAL SYSTEM	Yes	Dirt & Aggregate Interchange, Inc.	DBE	Used DBE	\$3,000.00	N/A	
91	ALT FLARED TERMINAL SYSTEM	Yes	Dirt & Aggregate Interchange, Inc.	DBE	Used DBE	\$2,800.00	N/A	
92	CRASH CUSHION, SAND FILLED	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
93	CONCRETE BARRIER (TRANSITION)	Yes	Granite	Non-DBE	No DBE Quotes		N/A	
94	4" THERMOPLASTIC TRAFFIC STRIPE	Yes	Apply-A-Line, Inc.	Non-DBE	No DBE Quotes		N/A	
95	THERMO PAVEMENT MARKING	Yes	Apply-A-Line, Inc.	Non-DBE	No DBE Quotes		N/A	
96	THERMO TRAFFIC STRIPE (SPRAYABLE)	Yes	Apply-A-Line, Inc.	Non-DBE	No DBE Quotes		N/A	
97	12" RUMBLE STRIP (AC PAVEMENT)	Yes	Pavement Recycling Systems	Non-DBE	No DBE Quotes		N/A	
98	PAVEMENT MARKER (RETROREFL-REC)	Yes	Apply-A-Line, Inc.	Non-DBE	No DBE Quotes		N/A	
99	MAINT EXIST TRAFFIC MGMTSYS DUR CONST	Yes	Northern Industrial Electric	DBE	Used DBE	\$5,000.00	N/A	
100	TRAFFIC MONITORING STATION SYSTEM	Yes	Northern Industrial Electric	DBE	Used DBE	\$60,780.00	N/A	
101	MODIFY EXIST ELEC SYSTEM	Yes	Northern Industrial Electric	DBE	Used DBE	\$49,134.00	N/A	
102	CCTV SYSTEM	Yes	Northern Industrial Electric	DBE	Used DBE	\$63,306.00	N/A	
103	MOBILIZATION	Yes	Granite	Non-DBE	ST Rhoades Construction	\$50,000 (partial)	\$50,000 (partial)	



Contractor License #291649
DBE/SWBE Certification #34396
SBE Certification #9083
PW Contractor Registration #1000008129

2435 Radio Lane, Redding, CA 96001 • Phone: (530) 246-2366 • Fax: (530) 246-2368 • nie01@sbcglobal.net

November 2, 2016

To Bidding Contractors

Re: Caltrans Contract 02-4E4204 – Construction on State Highway in Lassen and Sierra Counties
02-Las,Sie-70,395-3.5/3.9,R0.0/R3.1,R0.0/R5.6

LOW
LISTED

Bid Date: November 2, 2016 @ 2:00 p.m.

Northern Industrial Electric is pleased to quote the above referenced project per plans and specifications as follows:

Bid Item 99: Maintaining Existing TMS Elements During Construction	L.S.	\$ 5,000.00
• Verification of system's operational capability.		
Bid Item 100: Traffic Monitoring Station System	L.S.	\$ 60,870.00
Bid Item 101: Modifying Existing Electrical System	L.S.	\$ 49,134.00
Bid Item 102: Closed Circuit Television System	L.S.	\$ 63,306.00
	TOTAL	\$178,310.00

We acknowledge Addendum No. 1

We are signatory to the following unions:

- Laborers Local 185
- Operating Engineers Local 3

Exclusions:

1. Traffic control and portable changeable message signs;
2. Pull box paving; any paving;
3. Removal of existing foundations;
4. Removal of excess spoils;
5. Light towers;
6. SWPP/WPCP and implementation;
7. Fees, permits or bonds;
8. Worker's comp waivers of subrogation;
9. Excess (umbrella) liability insurance;
10. Weekend and holiday shift;
11. Staking.

Our quote is firm for 30 days unless otherwise stated. This proposal must be attached and incorporated into our subcontract agreement. If you have any questions, please do not hesitate to call.

Sincerely,

Harry P. Cramer
Project Manager / Estimator

Harry :
Did you include
slab around equip?
* NOT INCLUDED
* NO GRADING INC.



LA FIRMA

CSLB 904563, DIR 1000005131, DBE 39322

P.O. Box 1095, Nipomo,
CA. 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
vb@lafirmainc.com

11/2/2016

Project:

02-4E4204

RHMA-GG,cold planeAC,polyester conc overlay,PCCapproach slabs,striping

02-Las,Sie-70, 395-3.5/3.9, R0.0/R3.1,R0.0/R5.6

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
10	130300	Prepare Storm Water Pollution Prevention Plan	LS	1x	\$2,000.00	=\$2,000.00
11	130330	Prepare Annual Report	LS	1x	\$1,000.00	=\$1,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.
5. Price Good For 60 Days Only.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

M&S Environmental Landscapes, Inc.
 12192 Mac's Road
 Redding, CA 96003
 530-241-1418 FAX 530-241-9647
 DIR Registration No. 1000010084
 CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

10/31/16

Bids 11/2/16

Bid For - Cal-trans # 02-4E4204
 Lassen & Sierra Counties at Various Locations Route 70,395

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
B	Temporary Hydraulic Mulch (BFM)	SQYD	2100	1.62	\$ 3,402.00
8a	Temporary Move-in / Move-out	EA	1	1,000.00	\$ 1,000.00
38	Erosion Control (BFM)	SQFT	188000	0.21	\$ 39,480.00

TOTAL \$ 43,882.00

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$800 each.
- * An estimated 1 acre of Hydroseeding can be done in one working day. Stand-by-time will be billed at \$600 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith





PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR - 1000015845

Date: 1 NOV 2016

**Contract #: 02-4E4204 – RHMAA-GG, COLD PLANE AC, POLYESTER CONC OVERLAY, PCC APPROACH
 SLABS, STRIPING**

Bid Date: 2 NOV 2016

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$950.00	\$950.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$950.00	\$950.00
5	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	\$5,850.00	\$5,850.00
6	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	\$2,250.00	\$2,250.00
7	130330	STORM WATER ANNUAL REPORT	EA	1	\$595.00	\$595.00
17	150100	PUBLIC SAFETY PLAN	LS	LS	\$1,695.00	\$1,695.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A purchase order and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.



Civil Engineering and Stormwater Solutions

October 26, 2016

RE: Proposal for SWPPP for Caltrans 02-4E4204, Bids 11/02/16

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
 - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
 - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 6)	\$2,600
B. Storm Water Annual Report (\$500 EA x 1, Bid Item No. 7)	\$ 500

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018
Annual Revenue Under \$1 Million, In Business Since 2005
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,
Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM

Long, Terry

From: carole <carah770@hotmail.com>
Sent: Monday, October 31, 2016 12:03 PM
To: Long, Terry
Subject: 02-4E4204 BID

FLASH TRAFFIC
CERTIFIED DBE-WBE
#39950
DIR # 100015697

BID

P.O. Box 801360
Santa Clarita, CA. 91380-1360
Office# 661-262-6003
Estimating# 661-733-2053
FAX# 661-262-6099

flashwbe@outlook.com

Granite Const.

State Contractor License: 963168

Atten. Terry Long

Thank you for the opportunity to bid on Cal Trans Project
02-4E4204

In Lassen County, For

Portable Changeable Message Sign

Item 4

Monthly price per Board 850.00

150.00 delivery per board

150.00 pick up per board.

The price above includes monthly service and maintenance on each board

Flash Traffic Inc, is a Union Co. and a DBE/WBE and we service all districts in California.

Sincerely,
Carole Reiff

KELLEY EROSION CONTROL, INC.

LISTED ✓
LOW
Ⓜ

Bid Date: 11/2/16

Page: 1 of 2

FROM:

Claudia J. Chambers CPESC, CISEC, QSP
Kelley Erosion Control, Inc.
2395 B Tampa Street
Reno, NV 89512
Fax (775) 322-6606
Phone (775) 322-7755
Cell: (775) 741-8875

TO:

Name: Paul Shogren
Company: Granite Construction
Address:
City:
State:
Email: paul.shogren@gcinc.com
Phone: (775) 358-8792

JOB NAME: Caltrans 02-4E4204

Bid Item	Unit	Estimated Quantity	Unit Price	Total Estimated Price
38. Erosion Control (BFM)	SQFT	188,000	.17	\$31,960.00
8. Temporary Hydraulic Mulch (BFM)	SQYD	2,100	1.20	\$2,520.00
Grand Total				\$34,480.00

SPECIAL INSTRUCTIONS: Non-Union Firm, **DBE/WBE**, SBA (WOSB) Small Woman Owned Business, NV No. NV00061UCPN, **Caltrans DBE UCP Number 39756.**

Excludes: Site or soil prep prior to revegetation, topsoil work, clearing/grubbing, traffic control, protection of areas after seeding, permits, BMP's, SWPPP, bonding, maintenance or guarantees. Water to be supplied on site and paid for by general contractor. One mobilization for each bid item included, additional at \$750.00 each. Work expected within working days. This quotation is valid for 5-days without confirmation.

Claudia@kelleyerosioncontrol.com

CA Contractors License# 703012 **DIR# 1000007628**
 NV Contractors License # 0027423B and # 0039951(C-10) 2,500,000 License Limit
 NV Pest Control Weed Control) License #6847



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittacc@gmail.com • www.nittainc.net

Bid – Proposal

November 1, 2016

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 02-Las,Sie-70,395-3.5/3.9,R0.0/R3.1,R0.0/R5.6, Caltrans Contract No. 02-4E4204, Addendum No. 1 (10/21/16), RHMA-GG, cold plane AC, polyester concrete overlay, PCC approach slabs and striping in Lassen and Sierra Counties at various locations. Bid Date: November 2, 2016 (2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/17). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/17). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
8	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	2,100	\$ 1.68	\$ 3,528.00
38	Erosion Control (Bonded Fiber Matrix)	SQFT	188,000	\$ 0.18	\$ <u>33,840.00</u>
Totals					\$ <u>37,368.00</u>

BID ITEMS MAY NOT BE SEPARATED.

Notes: 1) Total price includes submittals, certified payrolls + subsistence, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP- and DOORS-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Temporary Hydraulic Mulch (Bonded Fiber Matrix) includes installation only, not re-installation, maintenance or removal. Temporary Hydraulic Mulch (Bonded Fiber Matrix) shall be installed at 3,500#/acre.



DIRT & AGGREGATE INTERCHANGE, INC.

QUOTATION

LISTED IN BID

Contractore dirtagg.com

DATE: 11/1/2016

TO: GRANITE CONST. Attn: ESTIMATOR FAX: 775-355-3427

Project Name: 02-4E4204 RHMA-GG, COLD PLANE AC
Owner: CALTRANS
Bid Date & Time: 11/2/16 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
16	Treated Wood Waste	35000	LBS	\$0.25	\$8,750.00
18	Remove Guardrail	1400	LF	\$7.50	\$10,500.00
86	Midwest Guardrail System (Steel Post)	170	LF	\$22.00	\$3,740.00
87	Midwest Guardrail System (9' Steel Post)	1200	LF	\$44.00	\$52,800.00
88	Transition Railing (Type WB-31)	16	EA	\$4,000.00	\$64,000.00
89	End Anchor Assembly (Type SFT)	2	EA	\$1,000.00	\$2,000.00
90	Alternative In-Line Terminal System	3	EA	\$3,000.00	\$9,000.00
91	Alternative Flared Terminal System	14	EA	\$2,800.00	\$39,200.00
103	Mobilization	1	LS	\$10,000.00	\$10,000.00
				TOTAL:	\$199,990.00

Stipulations:

- Bond not included.
- No traffic control. No Survey Work. No Engineering or Testing.
- Excludes all dirt work and concrete work on guardrail items.
- Excludes erosion control.
- Price based on 2 mobilization to project.
- Extra mobilization = \$5,000.00 per mobilization.
- 16 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise
OR DBE #493, OR CCB# 26599, WA CCB# DIRTA1192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

IN BID
LOW
LISTED
TP

APPLY-A-LINE, INC.



SAFER ROADS SAVE LIVES

19652 N. Hirsch Court • Anderson, CA 96007
Phone (530) 365-4000 • Fax (530) 365-4060
matt@applyaline.com • LIC. #562762

DIR: 1000003300 C-32 LIC. # 562762
DIR EXP. 6-30-17 LIC EXP 3-31-17



To: **General Contractors**
02-LAS,SIE-70,395-3.5/3.9, 0.0/3.1, 0.0/5.6
Project: **02-4E4204**
County: **LASSEN, SIERRA**
City: **HALLELUJAH JCT.**
Bid Date: **11/2/2016**

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
1		1	LS	1250.00	1250.00
19	REMOVE THERMO STRIPE	250	LF	3.75	937.50
94	4" THERMO STRIPE	250	LF	8.25	2062.50
95	THERMO PM	3800	SF	5.50	20900.00
96	SPRAYABLE THERMO	304000	LF	0.28	85120.00
97	12" RUMBLE STRIP IN A.C.	1670	STA	13.00	21710.00
98	RECESSED REFLECTORS	4460	EA	7.25	32335.00
103	MOB	1	LS	1500.00	1500.00
NA	TEMP DAILY STRIPE TOP LIFT	\$2,500.00	PER DAY		
	(10 HOUR DAYS-\$200.00 /HR OVER 10 MORE-1 MOB A WEEK INCLUDED IF WORK FOR 5 DAYS STRAIGHT IF ONLY 2 DAYS PAY \$700.00 MOB				\$165,815.00

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 2-Trip included. 1 FOR REM AND 1 FOR THE 4 PERM CREWS.
- 5 Remove floppys included.(Mow style not broke off pieces)
- 6 T.C. included FOR SPRAYABLE #96.
- 7 T.C. not included for REMOVE 2-3 HOURS NEEDED.
- 8 T.C. not included for perm work.rumbles 5 days needed, recessed 4.5 days needed.pm will be in those t.c.
- 9 Message Board NOT included.
- 10 RE. Order of work-General Contractor to preserve the integrity of original striping, p. marking and striping change of patterns by accurately placing floppys. Additional layout time because of poorly placed floppys willed be charged. Or use temp stripe better for rumbles/ rumble fogseal then perm stripe.
- 11 12 Working days required for scheduling.
- 12 Re Rumbles Fog seal not included.
- 13 General contractor to provide water source and or refill rotomill for rumbles.
- 14 Sweeping not included. 5 days sweeping needed.for rumbles.
- 15 Gen. to provide dump site on job or dump truck for millings. Gen. to dispose of these millings.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Steve Puderbaugh
Project Manager



ESTABLISHED 1912

NEVADA LICENSE 5493 A CALIFORNIA LICENSE 199672

800 Glendale Avenue • P.O. Box 855 • Sparks, Nevada 89432 • Fax #: (775)358-7197 • Telephone (775)358-8680

Project: Cal Trans 02-4E4204

Date: November 2, 2016

We are pleased to quote on subject project as follows, furnish and install:

Item No.	Item Code	Item Description	Unit	Qty	Unit price	Total
26	151540	Reconstruct Chain Link Fence	LF	300	\$28.29	\$ 8,487.00

Estimate includes Prevailing wage rates for Lassen County, Ca. Estimate assumes access with large digging equipment.

If you have any questions, don't hesitate to call.

Yours truly,

David McKinley
Tholl Fence



**TRUESDELL CORPORATION
OF CALIFORNIA, INC.**

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C39, A

1-888-81-EPOXY

1310 W. 29th STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

**SUBCONTRACTOR PROPOSAL
Proposal # 17266-16**

Attention: Estimating

Project: In Lassen and Sierra Counties at Various Locations
Project No: Caltrans 02-4E4204

Date: November 2, 2016 Page 1 of 2 TC Est. PL

Item No.	Item Description	Unit of Measure	Quantity	U. Price	Extended
28	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	18,345	\$1.00	\$18,345.00
29	FURNISH POLYESTER CONCRETE OVERLAY	CF	1,756	\$75.00	\$131,700.00
30(F)	PLACE POLYESTER CONCRETE OVERLAY	SQFT	18,345	\$3.65	\$66,959.25
103	MOBILIZATION	LS	1	\$35,247.75	\$35,247.75
TOTAL					\$252,252.00

Special Qualifications:

- 1 Six (6) weeks notice required prior to starting work.
- 2 Work anticipated to take 6 - 8 work days. Subcontractor will not accept liquidated damages.
- 3 Prime Contractor to provide a 8,000 lbs. high/reach forklift for subcontractor use.
- 4 Bridges must be clean and free of all debris, asphalt, membrane, contrast treatment, cure, striping, etc...
- 5 Excludes traffic control, stripe removal, asphalt removal, SWPP, testing, & public safety plan.
- 6 Excludes removal and patching of unsound concrete.
- 7 All work performed after 12/31/17 subject to 11.3% annual escalation.
- 8 1 addendum acknowledged.
- 9 Excludes trial slab installation and removal.

Standard Qualifications:

- 1 Price includes one mobilization (move-in); additional mobilizations (move-ins) are additional cost.
- 2 Continuous access to adequate work area must be provided to Truesdell.
- 3 Power, water, dumpster and storage area provided by others.
- 4 Permits and Bonds excluded.
- 5 All traffic control, if required, to be provided by others unless specifically included in quote.
- 6 All work performed during normal business hours.
- 7 Truesdell is signatory to the Laborer's Union in certain areas and not signatory to any collective bargaining agreement in certain areas. Truesdell cannot guarantee compliance with collective bargaining agreements in all areas.
- 8 Inspection, testing, survey and layout excluded.
- 9 In the event of any delay to our work or interruption of our schedule caused by anyone other than Truesdell, Truesdell shall be compensated for standby time and/or re-mobilization.



PINNACLE
Grinding & Grooving

275 Hill St, suite 220
Reno, NV 89501
Phone: 775-742-8085
Fax: 775-737-9797

CA License #995542
DIR #1000015174

Bid Date: 11/2/2016
To: Bidders
Project: Hwy 395 near Stateline
Contract No: 02-4E4204

The following is our bid on the above referenced project:

Item No.	Item Description	Quantity	Units	Unit Price	Extension
41	PREPAVING INERTIAL PROFILER	6	DAILY	\$1,900.00	\$11,400.00
42	PREPAVING GRINDING DAY	6	DAILY	\$4,475.00	\$26,850.00
					\$38,250.00

Scope of Work

- Item 41 is required in this contract to have prepave inertial profiling data on the existing pavement. Smoothness specification for prepave grinding is IRI of 180 in/mi
 - Add \$900 for Mobilization
 - Post Pave Profiling is required on the completed RHMA overlay. Smoothness specification for acceptance is an IRI of 160 in/mi. This can be done at \$1,900/shift
 - Layout of defective areas can be done at \$2,800 for an 8-hour shift. All time over 8 hours will be done at \$250/hour
- Item 42 includes bump grinding of surface:
 - Mobilization for Grinder operation will be \$2,800. All additional move-ins will also be billed at \$3,500 per mob
 - Daily Rate includes an 8 hour shift (approx. 6 hours of grinding) and/or until the tanker reaches legal weight limit
 - Slurry Disposal is available at \$2,300/Load. Proposal includes one Load per shift
 - Additional Grind Time will be billed at \$615/hr if necessary
 - If a 2nd Tanker is required, add \$175/hr for Tanker time
 - Subsistence of \$125/man per layover
 - Any overtime to be billed at \$35/hr, doubletime to be billed at \$70/hr
 - Operator daily travel to and from jobsite (pick-up time) will be billed at \$115/hr

General Stipulations

- Contractor to provide on-site water source.
- Contractor to provide a secured storage yard for our vehicles and materials
- Contractor to provide all traffic control, flagging, etc. (may entail T.C. in both directions simultaneously) for items
- PGG not responsible for Sweeping of residual slurry
- Contractor to provide sandbagging of all inlets, drains, gutters, etc. and all SWPPP constraints.
- Contractor to provide a dumpsite for slurry if alternate is not accepted
- Contractor to provide light towers if necessary
- PGG will not accept backcharges for breakdown of equipment
- Bid Proposal must be included as part of Contract and will not be superseded by any other terms of the Contract.

Submitted by: Travis Brandt - Vice President
Pinnacle Grinding & Grooving
P: (775) 742-8085

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

**PROPOSAL**

To: General Contractors

Attn:

Project: CT 02-4E4204

Date:

11/2/2016

Bid date:

11/2/2016

Item	Description	Quantity	UM	Unit Price	Amount
3	Traffic Control (PARTIAL)	1	LS	\$ 35,000.00	\$ 35,000.00
43	Replace asphalt Concrete Surfacing	2330	CY	\$ 317.00	\$ 738,610.00
44	Hot Misc. Asphalt (Type A)	2330	TON	\$ 166.50	\$ 387,945.00
49	Place HMA (Misc. Area)	1740	SY	\$ 30.00	\$ 52,200.00
50	Tack Coat (Partial)	2	TON	\$ 1,300.00	\$ 2,600.00
103	Mobilization	1	LS	\$ 52,000.00	\$ 52,000.00
				Total:	\$ 1,268,355.00

- Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
 - Payment to be made 15 days after work is completed
 - All Work to be available upon mobilization to site and performed consecutively
 - 1 Mobilization included for the Replace AC surfacing portion of work and 1 Mobilization for the HMA (Type A)/Place HMA misc. area portion of work.
 - Additional Mob's to be billed at \$10,000.00 ea.
 - Quote is non separable.
 - S.T.Rhoades Construction is "Opting In" to the index
 - Traffic Control includes coverage only for the Replace AC Surfacing portion of work.
 - Traffic Control to be provided by others for the Place HMA (misc. area) and HMA (Type A) portion of work.

- Exc.
- Bonds
 - Permits
 - Raising/Lowering Iron
 - Fees
 - Striping
 - Staking
 - Engineering
 - Surveying
 - Subgrade Preparation
 - All Quality Control
 - Profile Grinding

Respectively Submitted,
Tyler Rhoades
 Estimator

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation

11/2/2016

CT 02-4E4204

Wirtgen 2000DC 78" grinder/cold planer \$ 4200.00 daily rate minimum, O.T. @ \$ 595 per hour

Saturday minimum rate \$ 5000, Sunday/holiday rate \$ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

Excludes:

- Water for machines supplied by others and is not included in rental rate. The machine requires approx. 425 gallons per hr.
- Mobilization is not included in rental, additional @ \$ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing, layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistence and night rates.
- Hazardous Materials Removal

Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are \$ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal , the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.

Payment in full within 30 days from invoice date

Respectively Submitted

Brian Zarr, Estimator

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, FAX 530-223-9222 License # 930684

MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS



DIR # 1000008025

To: General Contractors

Attn: ESTIMATORS

Project: 02-4E4204

Date: 11/2/16

Item	Description	QTY	UM	Price
A	1 Man 1 Lane 1 Mile day or night (includes cones, 1 man, traffic control truck, standard construction area signs. GC to provide Helper)	1	shift	\$ 950.00
B	Additional lane same direction	1	ea	\$ 150.00
C	Additional lane opposite direction	1	ea	\$ 200.00
D	Additional mileage	1	ea	\$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$ 925.00
G	1 man lane closure overtime rate	1	hr	\$ 100.00
H	Additional man	1	shift	\$ 625.00
I	Pilot car	1	shift	\$ 850.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,450.00
J.1	2 flaggers 8 hr shift, signs, cones, rumble strips	1	shift	\$ 1,550.00
K	2 flaggers overtime rate	1	hr	\$ 200.00
K.1	2 flaggers overtime rate w/rumble strips	1	hr	\$ 200.00
L	2 flaggers 8 hr night/special shift	1	shift	\$ 1,500.00
L.1	2 flaggers 8 hr night/special shift w/rumble strips	1	shift	\$ 1,600.00
M	2 flaggers overtime night/special shift	1	hr	\$ 200.00
M.1	2 flaggers overtime night/special shift w/rumble strips	1	hr	\$ 200.00
N	Light Plant Rental (excludes fuel and mob to job)	1	day	\$ 100.00
O *	Portable changeable message sign	1	day	\$ 200.00
		1	week	\$ 450.00
		1	month	\$ 900.00
Q	Shoulder closure	1	shift	\$ 825.00
S	Pilot car overtime	1	hr	\$ 95.00

Notes

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Rates valid for 2016 only.
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger
- GC to provide breaks and monitor for heat exposure
- Shift starts at placement of first sign and ends at removal of last sign
- Sunday/Saturday/Holiday rates available upon request
- Multiple move ins and outs may require additional charges
- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ \$400.00/each to site and \$400.00 Demob from site
- We will not participate in CT extra work for shared flagger costs.

Exc

- Bonds
- Permits
- Mobilization, call for rates
- No Retention to be held
- Theft and Vandalism Costs

Respectively Submitted,
Brian Zarr

✓
LOW
LISTED


A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT 02-4E4204 LASSEN AND SIERRA CO. VARIOUS

BIDS : 11/02/16

"PLACE ONLY"*93 LF ASPHALT DIKE TYPES (D,F)@ \$45.70 LF

PLACE IMPORTED SHOULDER BACKING @ \$2680.00 8 HR SHIFT.**
**** PRICE INCLUDES PLACING AND SCREEDING.**
EXCLUDES WATERING AND COMPACTION.
MOBILIZATION FOR SHOULDER MACHINE \$800.00

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929

AUSTIN ENTERPRISE

High

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001

Estimating FAX 661-589-9904

Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896

BID PROPOSAL

Contract: CDOT # 02-4E4204
Rt 395, Lassen and Sierra Counties

Bid Date: November 2, 2016

BID ITEM # 52 / Structural Concrete Approach Slab Type R [portion]:

238 cy / Saw cut only

6,500 lf+ - Saw cut only up to 14" deep.....\$7.15 / lf.....\$46,475.00

Conditions for above items:

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site, approved slurry disposal site within 10 mile of jobsite and pay all associated fees
4. Excludes capping of edge drains
5. Excludes haul off of concrete and waste, trucking or disposal site / fees.
6. 1 move in included, additional moves at \$2,500.00 each
7. Prior arrangements in writing are required for overtime work other than dictated by closure schedules
8. Contractor to provide lighting and sufficient safety apparatus for protection of our workmen

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

Caltrans Contract # 02-4E4204 (Superpave)

TEST DESCRIPTION	QTY	UNITS	RATE	TOTAL
Project Tonnage RHMA-G	47,200			
Estimated RHMA-G Paving Days	20			
Project Length (lane miles)	11.2			
Mix Design - Superpave RHMA-G PG 64-16	1	EACH	\$8,110.00	\$8,110.00
PAVING INSPECTOR 8 hours at \$120/hr (\$960/day)	20	DAY	\$960.00	\$19,200.00
PAVING INSPECTOR OVERTIME 4 hours at \$150/hr (\$600/day)	20	DAY	\$600.00	\$12,000.00
PAVING TESTER 8 hours at \$120/hr (\$960/day)	20	DAY	\$960.00	\$19,200.00
PAVING TESTER OVERTIME 4 hours at \$150/hr (\$600/day)	20	DAY	\$600.00	\$12,000.00
PLANT INSPECTOR 8 hours at \$75/hr (\$600/day)	20	DAY	\$600.00	\$12,000.00
PLANT INSPECTOR OVERTIME 4 hours at \$95/hr (\$380/day)	20	DAY	\$380.00	\$7,600.00
JMF Verification	1	EACH	\$3,595.00	\$3,595.00
Aggregate Testing Requirements				
Aggregate Gradation (AASHTO T 27) 1/750 tons	63	EACH	\$90.00	\$5,670.00
Sand Equivalent (AASHTO T 176) 1/750 tons	63	EACH	\$75.00	\$4,725.00
Agg Moisture (AASHTO T 329) 1/750 tons	63	EACH	\$20.00	\$1,260.00
% Crushed Particles (AASHTO T 335) 1/10,000 tons or two per project	5	EACH	\$80.00	\$400.00
LAR (AASHTO T 96) 1/10,000 tons or two per project	5	EACH	\$130.00	\$650.00
Flat and Elongated (ASTM 4791) 1/10,000 tons or two per project	5	EACH	\$100.00	\$500.00
Fine Agg Angularity (AASHTO T 304 Method A) 1/10,000 tons or two per project	5	EACH	\$50.00	\$250.00
HMA Testing Requirements				
Asphalt Binder content (AASHTO T 308 Method A) 1/750 tons	63	EACH	\$100.00	\$6,300.00
HMA Moisture (AASHTO T 329) 1/2500 tons not less than 1 per day	19	EACH	\$20.00	\$380.00
Air Voids content (AASHTO T 269) 1/4000 tons or 2 every 5 days	12	EACH	\$655.00	\$7,860.00
Density of Core (CT 375) 2 per paving day	40	EACH	\$25.00	\$1,000.00
Hamburg Wheel Track (AASHTO T 324 modified) 1/10,000 tons plus one at start-up	6	EACH	\$1,240.00	\$7,440.00
Moisture Susceptibility (AASHTO T 283) 1/10,000 tons plus one at start-up	6	EACH	\$1,010.00	\$6,060.00
QC MANUAL	1	EACH	\$4,000.00	\$4,000.00
DATA CORES (beginning, end and every 1/2 mile)	25	EACH	\$150.00	\$3,750.00
DENSITY CORING	20	DAYS	\$300.00	\$6,000.00
ESE TOTAL				\$149,950.00

Caltrans Contract # 02-4E4204 (Superpave)

TEST DESCRIPTION	QTY	UNITS	RATE	TOTAL
Project Tonnage HMA-A PG 64-28-M	2,330			
Estimated HMA-A PG 64-28-M Paving Days	4			
Project Length in miles				
Mix Design - Superpave HMA-A PG 64-10 (No aggregate quality testing)	1	EACH	\$5,550.00	\$5,550.00
Mix Design - Superpave HMA-A PG 64-28-M	1	EACH	\$6,360.00	\$6,360.00
PAVING INSPECTOR 8 hours at \$120/hr (\$960/day)	4	DAY	\$960.00	\$3,840.00
PAVING INSPECTOR OVERTIME 4 hours at \$150/hr (\$600/day)	4	DAY	\$600.00	\$2,400.00
PAVING TESTER 8 hours at \$120/hr (\$960/day)	4	DAY	\$960.00	\$3,840.00
PAVING TESTER OVERTIME 4 hours at \$150/hr (\$600/day)	4	DAY	\$600.00	\$2,400.00
PLANT INSPECTOR 8 hours at \$75/hr (\$600/day)	4	DAY	\$600.00	\$2,400.00
PLANT INSPECTOR OVERTIME 4 hours at \$95/hr (\$380/day)	4	DAY	\$380.00	\$1,520.00
JMF Verification	1	EACH	\$2,495.00	\$2,495.00
Aggregate Testing Requirements				
Aggregate Gradation (AASHTO T 27) 1/750 tons	4	EACH	\$90.00	\$360.00
Sand Equivalent (AASHTO T 176) 1/750 tons	4	EACH	\$75.00	\$300.00
Agg Moisture (AASHTO T 329) 1/750 tons	4	EACH	\$20.00	\$80.00
% Crushed Particles (AASHTO T 335) 1/10,000 tons or two per project	2	EACH	\$80.00	\$160.00
LAR (AASHTO T 96) 1/10,000 tons or two per project	2	EACH	\$130.00	\$260.00
Flat and Elongated (ASTM 4791) 1/10,000 tons or two per project	2	EACH	\$100.00	\$200.00
Fine Agg Angularity (AASHTO T 304 Method A) 1/10,000 tons or two per project	2	EACH	\$50.00	\$100.00
HMA Testing Requirements				
Asphalt Binder content (AASHTO T 308 Method A) 1/750 tons	4	EACH	\$100.00	\$400.00
HMA Moisture (AASHTO T 329) 1/2500 tons not less than 1 per day	1	EACH	\$20.00	\$20.00
Air Voids content (AASHTO T 269) 1/4000 tons or 2 every 5 days	1	EACH	\$355.00	\$355.00
Density of Core (CT 375) 2 per paving day	8	EACH	\$25.00	\$200.00
Hamburg Wheel Track (AASHTO T 324 modified) 1/10,000 tons plus one at start-up	2	EACH	\$840.00	\$1,680.00
Moisture Susceptibility (AASHTO T 283) 1/10,000 tons plus one at start-up	2	EACH	\$610.00	\$1,220.00
DENSITY CORING	4	DAYS	\$300.00	\$1,200.00
ESE TOTAL				\$37,340.00

Shogren, Paul

From: Steve Jones <stevejones56@sbcglobal.net>
Sent: Wednesday, November 02, 2016 7:29 AM
To: Shogren, Paul
Subject: Caltrans hwy 395 north

Paul: Kustom Koatings, Inc. will provide a boot truck, driver and CQS-1h diluted 75% concentrate and 25% water, priced as follows: Diluted CQS-1h-----@ \$576.00 per ton.

Boot truck travel time, to and from job site-----@ \$135.00 per hour.

Boot truck on site time-----@ \$170.00 per hour.

This prices will be held through July 2017.

In order to get .04 gallons per square yard residue, we will shoot the 75/25 dilution at .09 gallons per square yard.

Please call me with any questions.

Thanks, Steve

4952 S. Barney Rd.
Anderson, CA 96007
(530)864-8105
Fax(530)466-2613



License Number: 983087 A, C31
DVBE Supplier #1753009
DBE Firm #38721
DIR REG #1000007688
Union Contractor

Inv Bid

SHEET 1 OF 2

ATTENTION ESTIMATOR:

PROJECT: RHMA-GG, cold plane AC, polyester conc overlay, PCC approach slabs, striping
CONTRACT: 02-4E4204

BID DATE: November 2, 2016

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$6,100.00	\$6,100.00
20	REMOVE ROADSIDE SIGN	EA	110	\$50.00	\$5,500.00
21	REMOVE SIGN FROM SIGN FRAME	EA	1	\$500.00	\$500.00
25	REMOVE DELINEATOR	EA	660	\$5.00	\$3,300.00
56	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	220	\$9.46	\$2,081.20
57	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	360	\$10.05	\$3,618.45
58	FURNISH SINGLE SHEET ALUMINUM SIGN FOR RETROREFLECTIVE SHEETING (TYPE XI)(0.063"- UNFRAMED)	SQFT	210	\$7.10	\$1,489.95
59	FURNISH SINGLE SHEET ALUMINUM SIGN FOR RETROREFLECTIVE SHEETING (TYPE XI)(0.063" - FRAMED)	SQFT	280	\$10.64	\$2,979.90
60	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	240	\$13.60	\$3,263.70
61	FURNISH SINGLE SHEET ALUMINUM SIGN FOR RETROREFLECTIVE SHEETING (TYPE XI)(0.080"- FRAMED)	SQFT	630	\$11.23	\$7,077.26
62	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	2,420	\$4.73	\$11,446.60
63	FURNISH LAMINATED PANEL SIGN FOR RETROREFLECTIVE SHEETING (TYPE XI)(1"- TYPE B)	SQFT	780	\$17.74	\$13,835.25
64	FURNISH LAMINATED PANEL SIGN FOR RETROREFLECTIVE SHEETING (TYPE XI)(1"-TYPE A)	SQFT	94	\$17.74	\$1,667.33
65	FURNISH SINGLE SHEET ALUMINUM SIGN FOR RETROREFLECTIVE SHEETING (TYPE XI)(0.080"-UNFRAMED)	SQFT	440	\$7.69	\$3,381.95
66	ROADSIDE SIGN - ONE POST	EA	74	\$245.00	\$18,130.00
67	ROADSIDE SIGN - TWO POST	EA	24	\$495.00	\$11,880.00
68	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	6	\$100.00	\$600.00
69	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	94	\$25.00	\$2,350.00
70	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	10	\$1,400.00	\$14,000.00
82	DELINEATOR (CLASS 2)	EA	550	\$40.00	\$22,000.00
83	MILEPOST MARKER	EA	51	\$40.00	\$2,040.00
84	MARKER (CULVERT)	EA	75	\$40.00	\$3,000.00
85	OBJECT MARKER (TYPE L-1)	EA	31	\$40.00	\$1,240.00

*\$141,800
Signs*

*Flagger 1400
95x2 (OT)
1590/Day (10hr)*

*.950 per closure/OT
100 additional closure
400 OT (12 hr shifts)
(3 hr OT)*

*450/OT
For 2
closures @
2 hour shifts*

TRAFFIC CONTROL SYSTEM

2 FLAGGERS 8 HR MINIMUM (with rumbles)	WEEK DAY	\$1,400.00
EACH ADDITIONAL FLAGGER 8 HR MINIMUM	WEEK DAY	\$550.00
FLAG OVERTIME FOR EACH PERSON	HOUR	\$95.00
PILOT CAR: 8 HR	WEEK DAY	\$850.00
PILOT CAR OVERTIME FOR EACH PERSON	HOUR	\$105.00
LANE/SHOULDER CLOSURE: 1 TRUCK, 1 ARROW BOARD, CONES, 1 PERSON 8 HR MINIMUM	DAY	\$950.00
EACH ADDITIONAL L/C PERSON 8 HR MINIMUM	DAY	\$650.00
ADDITIONAL LANE CLOSURE: (1 ARROW BOARD, CONES AND SIGNAGE)	EA	\$100.00
OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	\$100.00
	MONTH	\$3,000.00
TRUCK MOUNTED ATTENUATOR***	WEEK	\$1,500.00
	DAY	\$500.00
	MONTH	\$850.00
9 PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK	\$500.00
	DAY	\$300.00

*TC Supervisor 1 closure
OT.
\$450 x 90 Days
\$1450 x 40 Night
+ 1590 x 36 Day
Flagger's
\$245,740.T.*

DELIVERY AND SET UP OF RENTAL EQUIPMENT CHARGE (\$100.00 PER HOUR) INCLUDED W/TC
SUBSISTENCE (IF SUB. AREA) PER PERSON, PER DAY BOOK RATE
MOBILIZATIONS: CAS-2(1-REMOVAL, 1-INSTALL) PERMANENT/REMOVAL ITEMS: 1
ADDITIONAL MOBILIZATIONS ARE \$1500.00 EACH
***F.O.B. ANDERSON, first 100 miles per week is free, beyond 100 miles is \$0.55 per mile...Driver optional - \$500.00 per 8 hour shift \$75.00 per hour overtime. IF T and S is doing the traffic control, delivery, fuel and mileage charges do not apply.

ADDITIONAL SERVICES ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, TRAFFIC CONTROL

Approx \$ 387,540

T AND S DVBE, Inc.

License Number: 983087 A, C31
4952 S. Barney Rd. Anderson, CA 96007 Phone: (530)864-8105 Fax: (530)466-2613
DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

sheet 2 of 2

Traffic Control and Sign Quote Provisions

CONTRACT# 02-4E4204

BID DATE: 11/2/2016

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Quote excludes any and all electrical and water pollution control work.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270



DBE Number # 42219 SBE Number #1769993

DIR Number # 1000028318

Date: November 2, 2016

Expiration Date: 12/1/2016

Pavement Management
Solutions, Inc.
38340 Innovation Ct
Suite E-506
Murrieta, CA 95363
Office: (951) 600-1110
Fax: (951) 600-1112
Bsilva@pavementsolutionsinc.com

DBE CERTIFIED!!

Caltrans Project **02-4E4204**

INERTIAL PROFILING


LINE ITEM 41

SALESPERSON	PROJECT	PAYMENT TERMS	
Brandon Silva	02-4E4204	30 Days Net	CA 989179

QTY	DESCRIPTION	PER DAY PRICE	LINE TOTAL
1	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler (HSIP). (8 HR MINIMUM) \$400 PER HR OVER 8 HRS. (PMS, Inc. will layout the grind locations if time permits, with traffic control provided by contractor. Additional day rate will apply for each day of laying out the grinds. A change order will be needed.)	\$1,800.00	\$1,800.00
1	Mobilization Charge (\$200.00 Per layover not included) Each additional mobilization will be \$500.00	\$500.00	\$500.00
SUBTOTAL			\$2,300.00
SALES TAX			
TOTAL			\$2,300.00


The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking grind areas; additional costs and a change order will be added to contract for each additional day. Traffic control may be needed due to traffic lights for profiling. Traffic Control is needed for laying out the grind locations. On-site Cancellations will be billed 4hrs and mob. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return: _____

Visit us at
www.Pavementsolutionsinc.com



Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

8(a), DBE, MBE, WBE
CSLB #961132
DBE Certificate #37357
DIR Registration #1000029442

October 31, 2016

Attn: Estimator

Subject: **Caltrans Contract 02-4E4204**

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300
PUBLIC SAFETY PLAN	1	LS	\$1,300
		TOTAL	\$2,600


Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for air monitoring and lead/asbestos training are available upon request.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



32 West Southwood Drive
Woodland, CA 95695
(916) 599-2379
(916) 596-4075 fax
alice@jahnengineeringinc.com

October 29, 2016

Re: SWPPP Quote for 02-4E4204 RHMA-GG, cold plane AC, polyester conc overlay, PCC approach slabs, striping, Bidding 11/02/16

Dear Estimator;

I am pleased to submit a proposal to provide stormwater pollution services as a **Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP)** for the above mentioned project.

Jahn Engineering is a Disadvantaged Business Enterprise (DBE) and State Women Business Enterprise (SWBE) (DBE/SWBE # 43169). Our DIR registration number is 1000034705. My QSD/QSP certificate number is 21986 and my California Civil Engineer License is C 60940. We provide professional services only and therefore do not possess a contractor license number.

Please see quotes below for the above referenced project. The SWPPP and Annual Reports will be prepared by a QSD and comply with the project specifications and Caltrans standards.

Bid Item	Item Code	Item Description	Unit	Estimated Quantity	Unit Price	Bid Price
6	130300	Prepare Storm Water Pollution Prevention Plan	LS	LS	\$1,950	\$1,950
7	130330	Storm Water Annual Report	EA	1	\$500	\$500

Exclusions: Training, site visits, meetings, installation and implementation of water pollution control practices, providing a WPC Manager and QSP inspections.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format. The above quotation is valid for 60 days from bid date. Please call 916-599-2379 if you have any questions.

Thank you for the opportunity to bid on this project.

Sincerely,

AUTHORIZATION TO PROCEED

Alice Ames Jahn, PE, QSD/QSP, President
Professional Engineering License #: 60940
QSD/QSP #: 21986
DBE/SWBE #: 43169
DIR Registration Number: 1000034705

Name: _____

Date: _____

Enclosures: DBE Lookup



An Employee Owned Company

Proposal and Contract

Pavement Recycling Systems, Inc

CA License# 569352
OR License# 185556

DIR# 1000003363
UT License# 6982390-5501

NV License# 0036228
AZ License# 183900

10240 San Sevaire Way, Jurupa Valley, CA 91752
Phone: (951) 682-1091 Fax: (951) 682-1094

From: Steve Ward **Email:** sward@pavementrecycling.com

To: PAUL SHOGREN
GRANITE CONSTRUCTION COMPANY-NV
PO BOX 2087
SPARKS, NV 89432
Paul.Shogren@gcinc.com

Quote No: 1612134
Phone: (775) 358-8792
Fax: (775) 358-0372
Bid Date: 11/2/2016

We propose to furnish you with labor and material per your representation of job requirements as follows:

02--4E4204 / RT 70, 395-
Caltrans - REVISED

Item No	Description	Quantity	UOM	Unit Price	Total Price
Schedule 1					
27	Cold Plane A/C	14,900	SY	0.755	\$11,249.50
41	Prepaving Inertial Profiler	1	LS	17,105.000	\$17,105.00
42	Prepave Grinding Day(7' Micro Mill W/Ground Operator)	6	EA	6,905.000	\$41,430.00
97	A/C Ground In Rumble Strip	1,670	STA	9.760	\$16,299.20
98	Grind Only For Recessed Markers	4,460	EA	5.510	\$24,574.60
Schedule 2					
RNTMO	Mobilization Of 4' Or 7' Standard Cutter Cold Planer	1	EA	505.000	\$505.00
RNT4	4' Cold Planer Per Shift (Standard Cutter)	1	DY	3,030.000	\$3,030.00
RNT7	7' Cold Planer Per Shift (Standard Cutter)	1	DY	3,975.000	\$3,975.00
RMMOB	Mobilization Of 7' Micro Mill-(Including Cutter Set Up)	1	EA	3,120.000	\$3,120.00
RNT7m	7' Micro Mill With Ground Operator Per Shift(1/4" Tool Spacing)	1	DY	6,140.000	\$6,140.00

Items 27, 41, 42 Special Conditions

- ITEM 27 INCLUDES: _1_ Move On/Off, Cold Mill, Initial Conveyor to Your Trucks(Machine Only Operated & Maintained)
- EXCLUDES: Water/Water Truck, Tucking/Hauling, Sweeping, PCC Mill, Handwork/Detail(mini), Secondary Loading, Ramping, Areas Not Accessible to Our Machine, Maintenance/Protection of the Work.
- PRODUCTION: _3_ SHIFTS
- ITEMS 41 & 42 INCLUDES: _1_ Move On/Off, 7' Micromill Working Maximum 8 Hour Shifts With No Deductions for Teeth Changes, Water support Etc. The Only Acceptable Deduction is for Machine Breakdown, Inertial Profiler, Provide Data, and Layout Must Grinds.
- EXCLUDES: Water/Water Truck Support, Trucking Hauling Grindings, Sweeping, Traffic Control, Potholing, PCC Milling, Areas Not Accessible to Our Equipment, Maintenance and Protection of the Work.
- PRODUCTION: _6_ DAYS

Rumble Strip/Recessed Marker Special Conditions

- ITEMS 97 & 98 INCLUDES: Grind Rumble Strip & for Recessed Markers and Leave the Milled Material in Place, with one move on and off the project for each item.
- Excludes: Traffic control, water/water truck, loading and hauling of milled material, sweeping, pcc grinding, areas inaccessible to the machine, fog seal, layout for rumble strip and marker placement and maintenance of the project.
- Production at 4 shift for rumble, _11_ shift for marker grind.
- Excludes USA notification, location and marking. Please see "General Conditions".
- Requires: All utilities within the mill area are to be located and marked by the Customer.

Rental/Day Rate Special Conditions

- INCLUDES: __ Move On/Off As Directed, Cold Mill, Initial Conveyor to Your Trucks (Machine Only, Operated & Maintained)
- EXCLUDES: Water/Water Truck, Trucking/Hauling, Sweeping, Traffic Control, PCC Mill, Handwork/Detail(mini), Ramping, Secondary Loading, Areas Not Accessible to Our Machine, Maintenance/Protection of the Work.

(Continued on next page)

- 3 PRODUCTION: __ SHIFTS as directed 8 hour max per shift, O/T over 8 hour per shift charged @ \$375 per hour for 4' standard cutter, \$550 per hour for 7' standard cutter, \$800 per hour for 7' micro mill w/ground operator.
- 4 REQUIRE: All utilities within mill grade are to be located and marked by Customer. EXCLUDES: Underground Alert Notification. See "General Conditions"
- 5 All Planing Equipment Rental or Daily Rates Work is the Customer's Work and Will be Performed as Directed and Under the Supervision of Customer.
- 6 DISPATCH NOTE: Should you elect to utilize PRS services, I would like to extend our thanks. For the most efficient service in scheduling/dispatch and job set up the direct number is (661) 833-2280. THANK YOU
-

General Conditions

ACCEPTANCE of this bid/proposal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the PRICING, SPECIAL CONDITIONS and the GENERAL CONDITIONS of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid terms and conditions take precedence over any conflicting terms.

PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the General Contractor.

California prompt pay statutes shall be enforced.

Unless otherwise defined in the SPECIAL CONDITIONS of this bid PRS excludes from the services quoted her all: MAINTENANCE AND PROTECTION OF THE MILLED SURFACE, TRAFFIC CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPORARY TAPERS. Upon completion of each segment of the designated work by PRS the work shall be deemed accepted and approved and the Customer shall assume maintenance and protection of the work. All utilities, obstructions, and foreign objects in the work zone must be marked and located by the Customer prior to PRS's work. PRS excludes any damage to unmarked or improperly located obstructions in the zone of work. PRS excludes notification to any underground alert service, marking or location of underground utilities. By accepting the Bid the Customer accepts sole responsibility for, and all subsequent liabilities coincident with the following requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS's acts, omissions, fault or negligence contribute to any alleged or actual claims or damages. Insurance included in this Bid: Commercial Liability \$1MM per occurrence / \$2MM aggregate; \$2MM Products and Completed Operations Aggregate; \$1MM Personal and Advertising Injury; \$1MM Commercial Auto; Worker's Compensation coverage per statute.

Date:

Accepted By:

Page 2 of 2

From: Steve Ward



Contract # 02-4E4204

State Highway 70 in Lassen and Sierra County

Attachment "D"

DBE Outreach Efforts

Granite Construction Good Faith Effort

Supporting Documents

GRANITE™

Today's Opportunities

ADVERTISING PROOF

DAILY CONSTRUCTION SERVICE®

Construction Market Data

Advertising
P.O. Box 1748, Glen Ellen, CA 95442

Contact: Vikki D'Armiento
800-242-9747 • Fax: 800-850-9009
Vikki.darmiento@cmdgroup.com

REQUEST FOR SUB-QUOTES FROM CERTIFIED DBE / DVBE SUBCONTRACTORS, SUPPLIERS AND HAULERS FOR:

Construction on State Highway in Lassen and Sierra
Counties at Various Locations in District 02 on
Route 70, 395
(02-Las,Sie-70, 395-3.5/3.9, R0.0/R3.1, R0.0/R5.6
Caltrans # 02-4E4204

BID DATE: NOVEMBER 2, 2016 AT 2:00 PM

Quotes are needed for the following crafts, but not
limited to: Trucking, Asphalt Milling, Guardrail,
Aggregates, Shoulder Backing, Interia Profilograph,
Striping, Signs, Traffic Control, Construction Area Signs
and Lead Compliance Plan, SWPPP Development and
Installation, Polymer Bridge Deck Applications,
Underground Drainage & Utilities, Precast Supply,
Bridge Joint Seal – Quotes accepted for all bid items.

100% P&P Bonds May Be Required. Bonding and
Insurance Assistance is Available. Plans and
Specifications can be obtained at Granite's office at
1900 Glendale Ave, Sparks, NV 89431.

GRANITE CONSTRUCTION COMPANY

1900 Glendale Ave., Sparks, NV 89431
Phone: (775) 358-8792 Fax: (775) 358-0372

Contact: Paul Shogren or Terry Long
email: paul.shogren@gcinc.com

An Equal Opportunity Employer - CA License 89

CLIENT: Granite Construction Co
Sparks, NV

To : Terry Long

SIZE: 5" Ad x 5 Days = 25"

Run Dates: 10/26 thru 11/1 2016

RATE: \$315.00

TERMS: Net 30 days from Invoice Date.

SPECIAL INSTRUCTIONS:

APPROVAL: Please publish the attached advertise-
ment in Daily Construction Service,
Northern California Edition, per terms
and conditions above. I have reviewed
the ad copy and have marked any nec-
essary corrections.

OK?

Signed: _____

Date: _____

*Attachment
"C2"

Back To Query Form

Search Returned 21 Records

Thu Oct 27 10:51:18 PDT 2016

Query Criteria

District: 02

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors

Work Codes: A0710 SOIL PREPARATION SERVICES C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C2030 EROSION CONTROL C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION

Licenses: A General Engineering Contractor C12 Earthwork and Paving Contractor

Firm Type: DBE

Firm ID	41039
Firm/DBA Name	6 RIVERS CONSTRUCTION, INC.
Address Line1	200 REDWOOD GROVE RD
Address Line2	
City	HOOPA
State	CA
Zip Code1	95546
Zip Code2	
Mailing Address Line1	P O BOX 1431
Mailing Address Line2	
Mailing City	HOOPA
Mailing State	CA
Mailing Zip Code1	95546
Mailing Zip Code2	
Certification Type	DBE
EMail	6riversconstruction@gmail.com
Contact Name	ZANE E JR GRANT
Area Code	(530)
Phone Number	515-7563
Alt Area Code	(530)
Alt Phone Number	625-4716
Fax Area Code	(530)
Fax Phone Number	625-5423
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	08; 12; 23; 45; 47; 53;
Districts	01; 02;
DBE NAICS	237310; 238110; 238910; 484220; 488490;

chip-not bidding

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2030 EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C9602 BOTTOM DUMP TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ;

Licenses

Trucks

Gender

Ethnicity

M
NATIVE AMERICAN
DBE

Trucking?
10/27/2016

Firm Type

Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CONSTRUCTION, INC.
Address Line1	18314 BROADWAY
Address Line2	
City	GARDENA
State	CA
Zip Code1	90744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pocampo@ap-construction.com
Contact Name	PETER OCAMPO
Area Code	(310)
Phone Number	793-2310
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	793-2312
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237130; 237990; 238910;

ACDBE NAICS

Work Codes A0710 SOIL PREPARATION SERVICES; C5501 STEEL STRUCTURES; C8783 Engineering - Structural; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION; D3530 CONSTRUCTION & RELATED MACHINERY; E4952 SEWERAGE SYSTEMS;

Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

to bid

cribbid

Firm ID	42882
Firm/DBA Name	ALANIZ ASSOCIATES CORP.
Address Line1	21334 E. CLOVERTON ST.
Address Line2	
City	COVINA
State	CA
Zip Code1	91724
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	chris@alanizassociates.com
Contact Name	MANUEL PESTANA
Area Code	(714)
Phone Number	955-2493
Alt Area Code	(714)
Alt Phone Number	800-3454
Fax Area Code	(714)
Fax Phone Number	752-5930
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;

LM

DBE NAICS 238910; 541620; 562910;

ACDBE NAICS

Work Codes A0710 SOIL PREPARATION SERVICES; C8713 CONSULTANT, ENVIRONMENTAL;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 40963
Firm/DBA Name ALL AMERICAN ASPHALT SEALING INC
Address Line1 1565 TRAINER WAY
Address Line2
City RENO
State NV
Zip Code1 89512
Zip Code2
Mailing Address Line1 PO BOX 7295
Mailing Address Line2
Mailing City RENO
Mailing State NV
Mailing Zip Code1 89512
Mailing Zip Code2
Certification Type DBE
Email aaasealing96@yahoo.com
Contact Name ANTELMO LARA
Area Code (775)
Phone Number 329-3003
Alt Area Code ()
Alt Phone Number
Fax Area Code (775)
Fax Phone Number 827-3006
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 04; 09; 18; 26; 29; 31; 32; 34; 45; 46; 57; 58;
Districts 02; 03; 09; 10;
DBE NAICS 237310; 238990;

LM for jim

ACDBE NAICS

Work Codes C0639 ASPHALT SUPPLIER; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
Licenses C12 Earthwork and Paving Contractor; C32 Parking and Highway Improvement Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39330
Firm/DBA Name BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.
Address Line1 32817 AVENUE D
Address Line2
City YUCAIPA
State CA
Zip Code1 92399
Zip Code2
Mailing Address Line1 11818 FAIRWAY DRIVE
Mailing Address Line2
Mailing City YUCAIPA
Mailing State CA
Mailing Zip Code1 92399
Mailing Zip Code2
Certification Type DBE
Email bravopacific@hotmail.com

Contact Name EDWARD MARMOLEJO
Area Code (909)
Phone Number 790-1637
Alt Area Code (909)
Alt Phone Number 915-8391
Fax Area Code (909)
Fax Phone Number 790-1637
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 236210; 236220; 237110; 237310; 237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5501 STEEL STRUCTURES; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; E4952 SEWERAGE SYSTEMS;
Licenses A General Engineering Contractor; B General Building Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 42986
Firm/DBA Name CAL-DORADO, INC.
Address Line1 14728 BIOLA AVENUE
Address Line2
City LA MIRADA
State CA
Zip Code1 90638
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail raguinaga@suecorp.com

Contact Name ROBERT AGUINAGA
Area Code (714)
Phone Number 482-5101
Alt Area Code ()
Alt Phone Number
Fax Area Code (562)
Fax Phone Number 309-8261
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 237310; 237990; 238910; 238990;

ACDBE NAICS

Work Codes A0710 SOIL PREPARATION SERVICES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION; C9828 CRANE WORK; D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 20
Firm/DBA Name DIRT & AGGREGATE INTERCHANGE, INC
Address Line1 20905 N.E. SANDY BOULEVARD
Address Line2
City FAIRVIEW
State OR

Jenny - not bidding

Zip Code1 97024
Zip Code2 9772
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail contractor@dirtagg.com
Contact Name HENRY PELFREY
Area Code (503)
Phone Number 661-5093
Alt Area Code ()
Alt Phone Number
Fax Area Code (503)
Fax Phone Number 669-1192
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts 01; 02; 03; 09; 10;
DBE NAICS 237310;

ACDBE NAICS

Work Codes

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C5105 MINOR CONCRETE STRUCTURE; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

Licenses

A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

Gender

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

Firm ID

38712

Firm/DBA Name

DREAMBUILDER CONSTRUCTION CORP

Address Line1

1324 E LAWSON LN.

Address Line2

City

PLACENTIA

State

CA

Zip Code1

92870

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

DBE

EMail

alex.singh@dreambuildercorp.com

Contact Name

ANURAG SINGH

Area Code

(714)

Phone Number

646-3697

Alt Area Code

()

Alt Phone Number

Fax Area Code

(714)

Fax Phone Number

646-3698

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS

237110; 237310; 238110; 238910;

LM

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; A General Engineering Contractor;

Licenses
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 24176
Firm/DBA Name EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1 1175 PALOMAR DRIVE
Address Line2
City REDWOOD CITY
State CA
Zip Code1 94062
Zip Code2 3834
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail brooks.curtis@att.net
Contact Name CURTIS BROOKS
Area Code (650)
Phone Number 367-8000
Alt Area Code ()
Alt Phone Number
Fax Area Code (650)
Fax Phone Number 367-8282
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 221119; 237990; 238110; 238120; 238910; 333611; 517110;

not connected?

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Work Codes

Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 14717
Firm/DBA Name FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Address Line1 10096 AHART ROAD
Address Line2
City OROVILLE
State CA
Zip Code1 95966
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State

Frank - Not bidding - too busy

Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail toni.medina@att.net
Contact Name FRANK MEDINA
Area Code (530)
Phone Number 743-0744
Alt Area Code ()
Alt Phone Number
Fax Area Code (530)
Fax Phone Number 743-9352
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS 237310; 237990; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION; A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31060
Firm/DBA Name GR SUNDBERG, INC.
Address Line1 5211 BOYD ROAD
Address Line2
City ARCATA
State CA
Zip Code1 95521
Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail randy@grsinc.biz
Contact Name GARTH RANDOLPH SUNDBERG JR.
Area Code (707)
Phone Number 825-6565
Alt Area Code ()
Alt Phone Number
Fax Area Code (707)
Fax Phone Number 825-6563
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 08; 12; 23; 53;
Districts 01; 02;
DBE NAICS 237310; 238910; 327390; 532412;

*Not bidding?
Be fine?*

ACDBE NAICS

Work Codes

C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED

TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);
 A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway Improvement Contractor;
Licenses
Trucks FOR HIRE - 6;
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 42780
Firm/DBA Name HEIR & SON CONSTRUCTION, INC
Address Line1 1180 SANBORN ROAD
Address Line2
City YUBA CITY
State CA
Zip Code1 95993
Zip Code2
Mailing Address Line1 1040 LINCOLN ROAD #160
Mailing Address Line2
Mailing City YUBA CITY
Mailing State CA
Mailing Zip Code1 95991
Mailing Zip Code2
Certification Type DBE
EMail Heirandson@comcast.net
Contact Name SUKHDEV SINGH HEIR
Area Code (530)
Phone Number 415-4777
Alt Area Code ()
Alt Phone Number
Fax Area Code (916)
Fax Phone Number 463-9041
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 488490;

LM

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
 A General Engineering Contractor;

Licenses
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 43639
Firm/DBA Name INTEGRATED DEMOLITION AND REMEDIATION INC.
Address Line1 4930 E. LA PALMA AVENUE
Address Line2
City ANAHEIM
State CA
Zip Code1 92807
Zip Code2 1912
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail nick@IDRDemo.com
Contact Name SHRENIK VORA
Area Code (714)
Phone Number 340-3333

Alt Area Code ()
 Alt Phone Number
 Fax Area Code (714)
 Fax Phone Number 709-4729
 Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
 Counties 00;
 Districts 00;
 DBE NAICS 238910; 562910;

ACDBE NAICS

Work Codes A0710 SOIL PREPARATION SERVICES; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION;
 Licenses A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Trucks
 Gender M
 Ethnicity ASIAN SUBCONTINENT
 Firm Type DBE

Firm ID 42290
 Firm/DBA Name IRB CONSTRUCTION, INC.
 Address Line1 725 6TH STREET
 Address Line2
 City MARYSVILLE
 State CA
 Zip Code1 95901

LM

Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2

Certification Type DBE
 EMail raspencer7@gmail.com
 Contact Name RODNEY ALLEN SPENCER
 Area Code (916)
 Phone Number 612-0608
 Alt Area Code ()

Alt Phone Number
 Fax Area Code (888)
 Fax Phone Number 315-7315
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 04; 06; 09; 11; 18; 21; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 48; 49; 51; 52; 57; 58;
 Districts 02; 03; 04; 05;
 DBE NAICS 237310; 238910; 238990; 423990; 425120; 541618; 561990;

ACDBE NAICS

Work Codes C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8770 CONSTRUCTION MANAGEMENT; C9999 BROKER; G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS;
 Licenses C12 Earthwork and Paving Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks
 Gender M
 Ethnicity BLACK
 Firm Type DBE
 Firm ID 41668
 Firm/DBA Name J. C. PALOMAR CONSTRUCTION, INC.
 Address Line1 2627 S. MAIN STREET

Address Line2
City SANTA ANA
State CA
Zip Code1 92707
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EEmail chris@JCPalomar.com
Contact Name JOSE DIAZ
Area Code (714)
Phone Number 754-6440
Alt Area Code (714)
Alt Phone Number 920-0205
Fax Area Code (714)
Fax Phone Number 754-6493
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 237120; 238910; 541620; 562910;

ACDBE NAICS

Work Codes A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C8713 CONSULTANT, ENVIRONMENTAL;
Licenses A General Engineering Contractor; C10 Electrical Contractor; HAZ Hazardous Waste;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39112
Firm/DBA Name JND THOMAS COMPANY, INC.
Address Line1 22052 W. EVERETT
Address Line2
City RIVERDALE
State CA
Zip Code1 93656
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EEmail dennis@jndthomas.com
Contact Name DENNIS THOMAS
Area Code (559)
Phone Number 867-3813
Alt Area Code ()
Alt Phone Number
Fax Area Code (559)
Fax Phone Number 867-0302
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 237110; 237990;

ACDBE NAICS

Work Codes A0710 SOIL PREPARATION SERVICES;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 447
Firm/DBA Name K R C SAFETY CO. INC.
Address Line1 7821 WEST SUNNYVIEW
Address Line2
City VISALIA
State CA
Zip Code1 93291
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail garyc@krcsafety.com
Contact Name GARY CASTRO
Area Code (559)
Phone Number 732-0393
Alt Area Code ()
Alt Phone Number
Fax Area Code (559)
Fax Phone Number 732-2684
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

*Not bidding -
Cache*

ACDBE NAICS

C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Work Codes

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 41185
Firm/DBA Name NORIEGA PIPELINE, INC.
Address Line1 13052 WHITTRAM AVENUE
Address Line2
City RANCHO CUCAMONGA
State CA
Zip Code1 91739
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE

E-Mail noriegav@sbcglobal.net
Contact Name JOSEPH NORIEGA
Area Code (909)
Phone Number 463-4882
Alt Area Code ()
Alt Phone Number
Fax Area Code (909)
Fax Phone Number 463-4890
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 237310; 237990; 238910; 532412;

ACDBE NAICS

Work Codes A0710 SOIL PREPARATION SERVICES; A0850 FORESTRY SERVICES; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; D3660 COMMUNICATIONS EQUIPMENT;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 39218
Firm/DBA Name PC&N CONSTRUCTION, INC
Address Line1 5301-F BYRON HOT SPRINGS ROAD
Address Line2
City BYRON
State CA
Zip Code1 94514
Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

DBE

E-Mail cplum@pcnconstructioninc.com

Contact Name CHRISTI PLUM

Area Code (925)

Phone Number 634-4567

Alt Area Code ()

Alt Phone Number

Fax Area Code (925)

Fax Phone Number 634-4339

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)

Counties 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 09; 10;

DBE NAICS 237310;

*Not bidding
Cliff*

ACDBE NAICS

Work Codes C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;

Licenses A General Engineering Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 37693
Firm/DBA Name S.T. RHOADES CONSTRUCTION, INC.
Address Line1 8585 COMMERCIAL WAY
Address Line2

City REDDING
State CA
Zip Code1 96002
Zip Code2
Mailing Address Line1 P O BOX 494520
Mailing Address Line2
Mailing City REDDING
Mailing State CA
Mailing Zip Code1 96049
Mailing Zip Code2
Certification Type DBE
EMail steve@strhoadesinc.com
Contact Name STEVE RHOADES
Area Code (530)
Phone Number 223-9322
Alt Area Code ()
Alt Phone Number
Fax Area Code (530)
Fax Phone Number 223-9222
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts 01; 02; 03; 09; 10;
DBE NAICS 237110; 237310; 237990; 238110; 238910;

*Yes - bidding
Cathy*

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 NATIVE AMERICAN
 DBE

Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts

DBE NAICS

39166
 V A P CONSTRUCTION INC.
 15705 BIRCHWOOD ST
 LA MIRADA
 CA
 90638
 DBE
 arvind@vapci.com
 ARVIND PRASAD
 (714)
 253-3270
 ()
 (714)
 551-9420
 DEPARTMENT OF TRANSPORTATION
 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
 237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING; C8331 CONCRETE BARRIER;

Licenses

A General Engineering Contractor;

Trucks

Gender

M

Ethnicity

ASIAN SUBCONTINENT

Firm Type

DBE

[Back To Query Form](#)