

# HAYES

February 19 2014

02-4E6304

Office of the Engineer  
State of California Department of transportation  
1727 30<sup>th</sup> street  
Sacramento, Ca. 95816

Attention: Earl Seaberg, Chief, Office of Contract Award and Services  
Chris Cummings, Area Construction Manager, North Region Construction

Dear Gentlemen

Hayes & Sons Inc. is a small firm located in north western Siskiyou County , We compete for the smaller Caltrans projects in are surrounding areas and they are far and few between , we get one every two or three years. The bidding has changed to a electronic bid system and that is new to us. In the past we always hand delivered are bid packages with subcontractors list, DBE, DVBE , Good Faith Effort documents inclosed in the bid documents to Sacramento. Therefor Hayes & Sons did not show confirmation of the DBE's participating with a faxed price quote within four days. We always submit the day of the bid . ( I simply made a mistake with the new bidding system.) and assumed I sent the DBE's price quotes with the contract documents, and that's not possible with the new system they have to be sent to the bidders exchange.

Hayes & Sons Inc. was also unaware to a protest filed on Feb 12, 2014 by Shasta Constructors Inc , it was brought to my attention by Sr. Re. Rich Melvin February 18, 2014  
Hayes & Sons Inc. has not received a letter for being non responsive, or for a notice of protest to date.

Shasta Constructors Inc. states in there protest we listed Ava K Early and Northern Industrial Electric for piling subcontractors, This information is false, correct information is on (posted files) web site with Caltrans.

Ava K Early, cast in place piling

Item # 47,48,49,88

Northern Industrial Electric, temp flashing beacon

Item # 8,86,87

Shasta Constructors states we did not submit a good faith effort, this information is false, we fulfilled are DBE obligation

I spoke with Mullisa Smith with caltrans today because there is a ambiguity in the preliminary bid summary, subcontractors listing for Hayes & Sons Inc. showing Northern Industrial Electric for piling work. This is a misprint or err made by caltrans not Hayes & Sons Inc. And partially part of the reason for the protest. Its not are intent to be non responsive we simply made an err with the new bidding system and were not aware there was a problem tell February 18, 2014.

Thank You for your consideration  
James A Hayes  
Hayes & Sons Inc.

**Ava K. Early**

6441 Stoney Dr.  
Redding, CA 96002  
530 365-5343 - 530 365-2962 FAX

CA License #421383 - OR License #166206  
WA License #A04AKEKE34KZ

January 27, 2014

Hayes & Sons, Inc.  
P.O. Box 258  
Happy Camp, CA 96038  
530 483-2679 ~ 530 483-2922 FAX

**PROPOSAL: Bridge - Hwy 96 Fish Passage, Caltrans Job #02-4E6304**


47. 30" Steel Piling	210	150	31,500
48. 30" Cast-In Drilled Hole Pile	210	275	57,750
49. 24" Cast-in Drilled Hole Pile	183	215	39,345
88. Mobilization	LS		15,000
	<b>Total</b>		<b>143,595</b>

**Includes:**

1. Drill hole to depth.
2. Install pipe pile.
3. Provide and install concrete.
4. Install only rebar.

**Excludes:**

1. Survey of pile locations and offset stakes.
2. Disposal of drill spoils.
3. Backfill of holes above top of concrete.
4. Removal of existing rip rap.
5. Providing and painting of pipe.
6. Torch cutting holes in piles for lifting.
7. Repairing paint
8. Excavation and backfill as needed for installation of abutment.
9. All work with existing utilities.
10. Traffic control as needed.
11. Providing and maintaining a fork lift or loader of suitable size to move pipe and rebar.
12. Providing rebar tied into cages



2435 Recto Lane • Redding, California 96001 • Phone (530) 246-2888 • FAX (530) 246-2888 • Email: nie01@stcglobal.net

Contractor License #291649

DBE/SWBE Certification #84388

SBE Certification #9088

January 29, 2014

To Bidding Contractors

Re: Caltrans Contract 02-466304 - Construction on State Highway in Shasta County near  
Sage Valley at 3.5 Miles East of Thompson Creek Bridge, 02-51a-96-56.0

Bid Date: January 29, 2014 @ 2:00 p.m.

Northern Industrial Electric is pleased to quote the above referenced project per plans and specifications as follows:

Bid Item B: Temporary Flashing Beacon System		L.S.	\$55,317.00
Bid Item 86: Communication Conduit	200 l.f. @ \$42.54	"	\$ 8,509.00
Bid Item 87: Communication Pull Box	4 ea. @ \$2,182.00	"	\$ 8,728.00
		Total	\$68,554.00

We acknowledge Addendum Nos. 1

**Conditions:**

1. Trench and backfill;
2. Traffic control;
3. Portable changeable message signs;
4. Pull box paving;
5. Removal of existing foundations if necessary;
6. Light towers;
7. Water pollution control plan and implementation;
8. Fees, permits or bonds;
9. Worker's comp waivers of subrogation;
10. Weekend and holiday shift;
11. Staking;
12. Quote firm for 30 days unless otherwise stated.

If you have any questions, please do not hesitate to call.

Sincerely,

Harry P. Crerar, Jr.  
Project Manager / Estimator

STATE OF CALIFORNIA CONTRACTORS  
DBE/SWBE Certification No. 84388  
Small Business Certification No. 9088

Hayes & Sons Inc.



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC APPLICATION OF FIBER MATRIX
- ROLLED FIBER MATRIX
- SALT FENCE
- DRILL SEEDING
- FIBER ROLLS / MATS
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOS ANGELES, CA 90048-9001 • PH (916) 652-7459 • FAX (916) 652-4376

[nitpac@nitta.com](mailto:nitpac@nitta.com) • [www.nitta.com](http://www.nitta.com)

## Bid - Proposal

January 24, 2014

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 02-Sis-96-36.0, Caltrans Contract No. 02-486304, Addendum No. 1 (01/16/14), Fish passage - replace culvert with bridge in Siskiyou County near Seiad Valley at 3.5 miles east of Thompson Creek Bridge. Bid Date: January 29, 2014 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (SBEco) #0011303 (exp. 03/31/14), CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (90) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
40	Hydroseed	SQFT	33,000	\$ 0.19	\$ 6,270.00

- Notes:
- 1) Total price for Hydroseed includes submittals, certified payrolls + submittals, standard certificates of insurance, value of submittal (if required), materials, labor, equipment (air pollution control (CARE PREP-compliance)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
  - 2) Total price for Hydroseed includes delivery of materials only in lieu of installation, Rolled Fiber Matrix (RFM), coloring agent (already included in the alternate fiber), re-installation of Hydroseed, rolled erosion control products (RECPs), site preparation (remove and dispose of trash, debris, and weeds in areas to receive erosion control materials and remove and dispose of loose rocks larger than 2 1/4 inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, Fiber Rolls, Salt Fences, straw mulching, straw impregnation, night work, dust control (air straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 6,550,384 B2 (10/02/13)), scope of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.
  - 3) One (1) move-in is included in the total bid price. Additional move-ins (if required) is at \$1,900.00 each. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 33,000 SQFT of Hydroseed. Stand-by time will be billed at \$300.00 per hour.

(4)

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT SISKIYOU CO. RT 96 02-488304**

**BIDS : 1/29/14**

**"PLACE ONLY" 10 FT ASPHALT DIKE (TYPE A) @ \$325.00 LF.  
PLACE 10 SQ YDS ASPHALT MISC. AREAS @ \$75.00 SQ YD.**

48 3950  
44 750

**PLACE IMPORTED SHOULDER BACKING @ \$2380.00 8 HR SHIFT.\*\***

**\*\* PRICE INCLUDES PLACING AND SCREEDING.  
EXCLUDES WATERING AND COMPACTION.**

**MOBILIZATION FOR SHOULDER MACHINE \$1000.00.**

**COMBINE ALL ON SAME SHIFT \$7200.00, INCLUDES MOBS.**

**PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UBBE # CT 000219**

**CAL. LIC.# 407417 NEV. LIC.#24188  
2788 VENTURE DR. LINCOLN, CA. 95648  
(916) 652-0159 FAX (916) 645-0618  
WWW.ACDIKE.COM**



**Hayes & Son's Inc.**

P.O. Box 258  
Happy Camp, CA 96039  
(530)493-2679 / (530)493-2922 fax  
(530)598-4040 Jim Hayes  
Project Manager

Date: 2-20-2014

Pages: 6

To: Catrans

Attn: Earl Seaberg (916) 227-6282

Subject: 02-426304

Memo: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_