

# Second Bidder

04-04-16A08:19 RCYD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 02-4E6404  
BID AMOUNT: \$ 5,747,451.00  
BID OPENING DATE: March 30th, 2016  
BIDDER'S NAME: Viking Construction Company, Inc.  
DBE GOAL FROM CONTRACT %: 6%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	12	\$2,183,891.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
63	Bearing Pads	C0698	Rupert Const. Supply 3941 Park Dr., Suite 20-487 El Dorado Hills, CA (925)229-5577	\$3,922.61
64,65	Joint Seal Assemblies, provide and install	C5190	Austin Enterprise PO Box 81926 Bakersfield, CA (661)589-1001	\$43,050.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

Person to Contact

(Area Code) Tel. No.

(Please Type or Print)

## ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 02-4E6404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 02-4E6404  
 BID AMOUNT: \$ 5,747,451.00  
 BID OPENING DATE: March 30th, 2016  
 BIDDER'S NAME: Viking Construction Company, Inc.  
 DBE GOAL FROM CONTRACT %: 6%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	12	\$2,183,891.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
24,28,58,78-84, 88	Tr. Wood Waste, Rem. Guard, Rail element, mbgr. Trans Rail, End Anchors, Alt in line, Alt Flared term sys.	C8320,C8391	Dirt & Aggregate 20905 NE Sandy Blvd. Fairview, Or (503)661-5093	\$74,990.00
25,26	JBiologist, Natural Resource Protection Plan	C8791, C8792	Gallaway Enterprises 117 Meyers St., Suite 120 Chico, CA (530)332-9909	\$226,320.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ 348,282.61

6.06 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

*Brett McColloch*

Signature of Bidder

3/31/16  
Date

(916) 952-5530  
(Area Code) Tel. No.

BRETT MCLOLLOCH

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# Rupert

## Construction Supply

UDBE Certified, #CT-032785  
CA SBE Certified, #28807

### Quotation

TO: Estimator

Fax:

Bid Date: 3/30/16

Attn.:

Ph:

JOB: Replace Bridge, Guardrail, HMA, Striping

Date: 3/30/16

JOB #: 02-4E6404

Quantity	Details	Unit	Total
----------	---------	------	-------

**Bid item 59**  
360 LF 36" corrugated steel pipe \$20.25 \$7,290.00  
260 LF= 52 each cut to 5' lengths  
100 LF= 25 each cut to 4' lengths  
**Freight included if shipped in full**

154 EA. 6"x3/4" galvanized bolt HDG 100 \$1.52 \$234.08

1 LT 6"x3/4" nut (1 lot= 154 each) \$36.96 \$36.96

308 EA. 6"x6"x1/4" galvanized steel washer \$7.56 \$2,328.48

1 LT 2'x8'x10' pressure treated wood, doug fir, 36 pieces \$599.28 \$599.28

1 EA. Estimated shipping and handling, pressure treated wood \$600.00 \$600.00

1 RL Class A filter fabric \$392.00 \$392.00  
Mirafi 160 N, 12.5'x360' roll

1 EA. Estimated shipping and handling (other items excluding CSP/wood) \$300.00 \$300.00

#### Bid item 63

##### Abutment 1

4 EA. 2.5"x12"x16" laminated elastomeric bearing pad with \$480.41 \$1,921.64  
5 each 14 ga. Shims

4 EA. 14 ga. 16"x20" galvanized sheet metal \$28.71 \$114.84

##### Abutment 4

4 EA. 3.5"x16"x20" laminated elastomeric bearing pad with \$894.56 ~~\$4,472.80~~ **\$3,578.24**  
7 each 14 ga. Shims (Includes test pad)

4 EA. 14 ga. 19"x23" galvanized sheet metal \$39.20 \$156.80

4 EA. 5.3 oz tube silicone grease \$38.50 \$154.00

1 EA. Estimated shipping handling bid items 63 \$100.00 \$100.00

#### Bid item 64

42 LF Joint seal assembly (MR 2 1/2") \$111.93 \$4,701.06  
WaboStripSeal SSS Type R

#### Bid item 65

42 LF Joint seal assembly (MR 3 1/2") \$111.93 \$4,701.06  
WaboStripSeal SSS Type R

1 EA. Estimated shipping and handling bid items 64.64 \$1,700.00 \$1,700.00

#### \*\*\*\*\*Prices include:

shop drawings, joints furnished in 20 ft sections, field spliced by contractor  
shop fabricated upturns, hot dipped galvanized coatings,  
neoprene strip seals furnished in continuous lengths, field installed by contractor

#### \*\*\*\*\*Prices exclude:

cover plates of any kind, removal, installation, or field measurements,  
concrete, rebar, grout, any item not specifically identified as being included above

$$\$6025.52 + \text{TAX} = \$6,537.69$$

$$\$6,537.69 \times 60\% = \$3,922.61$$

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
DBE CONFIRMATION  
DES-0E-0102.13 (NEW 05/2015)

Contract no.: 02-4E6404  
Name of DBE business: RUPERT CONSTRUCTION SUPPLY  
Name of DBE representative:  
DBE certification number: 32785  
Name of bidder: VIKING CONSTRUCTION COMPANY  
Name of prime contractor if different from the bidder:  
Name of representative of bidder or prime contractor:

Date: 4/1/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided *	Amount (\$)
63	BEARING PADS	\$6,537.69

\* If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$6,537.69

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Loren Wannerberg

Printed name of DBE's authorized representative:

Manager

Title of DBE's authorized representative:

4/1/16

Date

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1223, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-09, Sacramento, CA 95814.

Contract No. 02-4E6404



# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602

**DIR # 1000001896**

## **BID PROPOSAL**

**Contract:** CDOT # 02-4E6404  
Rt 147, Plumas County

**Bid Date:** March 30, 2016

### **BID ITEM # 64 / Joint Seal Assembly (MR 2 1/2") (portion):**

42 lf Prep, furnish and install joint seal assembly .....\$498.00 / lf.....\$20,916.00

### **BID ITEM # 65 / Joint Seal Assembly (MR 3 1/2") (portion):**

42 lf Prep, furnish and install joint seal assembly .....\$527.00 / lf.....\$22,134.00

**DO NOT SPLIT BID ITEMS**

**Total.....\$43,050.00**

#### **Conditions for above items:**

1. Contractor to supply traffic control as required. **4 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. Contractor to furnish all structural concrete (RSC) for this work.
5. Contractor to provide temporary decking and removal of same upon completion of work.
6. Contractor to provide welding, QC, QA.
7. One mobilization included for both items of work. Additional moves at \$3,500.00 each.
8. Three weeks written notice required for acquisition of materials.
9. A copy of this quotation to be used as an attachment in force in subcontract.

Note \*- Union Signatory,  
Insurance \$5,000,000.00 liability,  
No Bonding

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
DBE CONFIRMATION  
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 02-4E6404  
Name of DBE business: AUSTIN ENTERPRISE  
Name of DBE representative: Patti Conner  
DBE certification number: 13602  
Name of bidder: VIKING CONSTRUCTION COMPANY  
Name of prime contractor if different from the bidder:  
Name of representative of bidder or prime contractor:

Date: 4/1/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
64, 65	JOINT SEAL ASSEMBLIES	\$43,050.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$43,050.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

Contract No. 02-4E6404



DIRT & AGGREGATE  
INTERCHANGE, INC.

# QUOTATION

DATE: 3/29/2016

TO: VIKING CONST.

Attn: ESTIMATOR

FAX: 916-852-5533

Project Name: **02-4E6404 REPLACE BRIDGE, GUARDRAIL, HMA**  
Owner: CALTRANS  
Bid Date & Time: 3/30/16 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
24	Treated Wood Waste	5600	LBS	\$0.50	\$2,800.00
28	Remove Guardrail	560	LF	\$5.00	\$2,800.00
58	Rail Element Wall	250	SQFT	\$27.00	\$6,750.00
78	Metal Beam Guardrail (Steel Post 6")	630	LF	\$22.00	\$13,860.00
79	Metal Beam Guardrail (Steel Post 7")	200	LF	\$25.00	\$5,000.00
80	Transition Railing (Type WB)	4	EA	\$4,000.00	\$16,000.00
81	End Anchor Assembly (Type SFT)	2	EA	\$740.00	\$1,480.00
82	End Anchor Assembly (Type B)	170	LF	\$65.00	\$11,050.00
83	Alternative In-Line Terminal System	1	EA	\$2,750.00	\$2,750.00
84	Alternative Flared Terminal System	3	EA	\$2,500.00	\$7,500.00
88	Mobilization	1	LS	\$5,000.00	\$5,000.00
TOTAL:					\$74,990.00

- Stipulations:**
- ITEM# 58 & 82 Include ONLY Supply & Installation of Steel Posts & Guardrail Elements. Excludes ALL Excavation & Backfill.
  - Bond not included.
  - No traffic control. No Survey Work.
  - Excludes all dirt work and concrete work on guardrail items.
  - Excludes erosion control.
  - Price based on 1 mobilization.
  - Extra mobilization = \$5,000.00 per mobilization.
  - 8 Working days.
  - CA Contractor # 507828
  - CA DBE # CT-000020
  - CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

*We are a Minority Business Enterprise*

OR DBE #493, OR CCB# 26599, WA CCB# DIRT1192NP, WA DBE# D4 M0700 781  
20905 NE Sandy Blvd, Fairview, OR 97024

Phone: 503-661-5093 Fax: 503-669-1192

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.:  
02-4E6404

Name of DBE business:  
Dirt & Aggregate Interchange, Inc.

Name of DBE representative:  
Henry H. Pelfrey

DBE certification number:  
CT-000020

Name of bidder:  
Viking Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:  
4/1/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
88	Mobilization (Partial)	\$5,000.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Mobilization of equipment and manpower to the project site to perform our contract work.

Total

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Henry H. Pelfrey

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

4/1/2016

Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

02-4E6404

Name of DBE business:

Dirt & Aggregate Interchange, Inc.

Name of DBE representative:

Henry H. Pelfrey

DBE certification number:

CT-000020

Name of bidder:

Viking Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

4/1/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
24	Treated Wood Waste	\$2,800.00
28	Remove Guardrail	\$2,800.00
58	Rail Element Wall	\$6,750.00
78	Metal Beam Guardrail (Steel Post 6')	\$13,860.00
79	Metal Beam Guardrail (Steel Post 7')	\$5,000.00
80	Transition Railing (Type WB)	\$16,000.00
81	End Anchor Assembly (Type SFT)	\$1,480.00
82	End Anchor Assembly (Type B)	\$11,050.00
83	Alternative In-Line Terminal System	\$2,750.00
84	Alternative Flared Terminal System	\$7,500.00
Total		\$74,990.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total on this form represents combined total from page 1 and 2 of DBE Confirmation.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Henry H. Pelfrey

Printed name of DBE's authorized representative.

President

Title of DBE's authorized representative:

4/1/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-09, Sacramento, CA 95814.

# gallaway ENTERPRISES

# DBE

117 Meyers Street • Suite 120 • Chico CA 95928 • 530-332-9909

## Quotation and Scope

Quote P16-026

March 25, 2016

Gallaway Enterprises is pleased to provide the following quote **FOR CONSTRUCTION ON STATE HIGHWAY IN PLUMAS COUNTY ABOUT 9 MILES NORTH OF CANYON DAM FROM 0.1 MILES SOUTH TO 0.4 MILE NORTH OF HAMILTON BRANCH BRIDGE**, Caltrans Contract No. 02-4E6404, including addendum #1. If you have any questions, please do not hesitate to contact Melissa Murphy, Biologist, at (530) 332-9909 office, (530) 332-9905 fax, or [melissa@gallawayenterprises.com](mailto:melissa@gallawayenterprises.com). Gallaway Enterprises, Inc. is a **DBE** (#31237), DIR (#1000001952), WBE, and small business (#1760213) certified company. This quote is supplied with the understanding that we are exempt from the requirement of providing certified payroll.

### Scope of Work:

Gallaway Enterprises will provide a **Contractor Supplied Biologist (Bid Item 25)** to satisfy species protection and survey requirements for the term of the project. Gallaway Enterprises will provide a **Natural Resource Protection Plan (Item No. 26)** that defines measures to maintain project compliance.

### Project Assumptions:

- The Contactor will be responsible for installing all ESA fencing.
- The Contractor will provide a schedule so that Gallaway can conduct surveys/monitoring within the appropriate time limits identified in Contract specifications.
- All construction will be completed in one year.
- Gallaway assumes 1 round of edits on the BRIP

### Cost estimate:

The California Department of Fish and Wildlife (CDFW) Streambed Alteration Agreement (SAA) for the project requires a Contractor Supplied Biologist be onsite daily during work in CDFW jurisdictional areas (i.e. work within the bed, bank, and associated riparian vegetation of all streams, creeks, and drainages within the project site). Additionally, the Caltrans Special Provisions requires the Contractor Supplied Biologist be onsite during tree felling that occurs from February 1 to August 31.

Depending on the timing of tree felling and how quickly the project is completed, the total number of monitoring days may vary greatly. Therefore Gallaway Enterprises has provided a daily monitoring rate and not to exceed amount for Bid Item 25. In the table below, Gallaway Enterprises has estimated the need to have a Contractor Supplied Biologist onsite for 240 days; however if less days are required, billing will reflect the actual number of days. Please use the daily rate of \$860 to adjust the total lump sum price depending on the estimated number of days to complete the project.

Item No.	Description	Quantity	Unit	Rate	Total
25	Contractor Supplied Biologist	240*	Daily	\$860	\$223,320
26	Natural Resource Protection Plan	1	LS	\$3,000	\$3,000
Lump Sum Total NOT TO EXCEED:					\$226,320

\* Billed per day, if less days are required, billing will reflect the actual number of days.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-0E-0102.13 (NEW 05/2015)

Contract no.: 02-4E6404  
Name of DBE business: GALLAWAY ENTERPRISES  
Name of DBE representative:  
DBE certification number: 31237  
Name of bidder: VIKING CONSTRUCTION COMPANY  
Name of prime contractor if different from the bidder:  
Name of representative of bidder or prime contractor:

Date: 4/1/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
<u>25</u>	<u>CONTRACTOR SUPPLIED BIOLOGIST</u>	<u>\$ 223,320<sup>-</sup></u>
<u>26</u>	<u>NATURAL RESOURCE PROTECTION PLAN</u>	<u>\$ 3,000<sup>-</sup></u>

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	<u>\$ 226,320<sup>-</sup></u>
-------	-------------------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]  
Signature of DBE's authorized representative:

Kevin Sevier  
Printed name of DBE's authorized representative:

Senior Planner  
Title of DBE's authorized representative:

4/1/2016  
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-86, Sacramento, CA 95814.

04-04-16 A08:20 RCVD

Bidder's Name: Viking Construction Company, Inc.  
Contract No.: 02-4E6404

Page 1 of 3

[illegible]



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.  
 Contract No.: 02-4E6404

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attachment B			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO	See Attachment C				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-DE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.  
 Contract No.: 02-4E6404

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Caltrans Website	3/9 to 3/30		
The Weekly Bid Flash	3/9 to 3/30	See Attachment D	
Construction Star Inc.	3/9 to 3/30		
DBEgoodfaith.com	3/9 to 3/30		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.  
See Attachment E

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.  
See Attachment E

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.  
See Attachment E

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

The Weekly Bid Flash, Construction Star Inc., DBEgoodfaith.com, Caltrans Website and Caltrans Opt-In. All  
contacted 3/9. See attachment D

9. Include additional data to support a demonstration of good faith efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

## Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount (\$)	Percentage of Contract
	Y	N	Y	N		
Lead Compliance Plan		X	X		5,000.00	0.09%
Progress Schedule (Critical Path Method)	X			X		
Time-Related Overhead	X			X		
Construction Area Signs		X	X		10,000.00	0.17%
Traffic Control System	X		X		10,000.00	0.17%
Type III Barricade	X		X		1,800.00	0.03%
Traffic Plastic Drum	X		X		1,400.00	0.02%
Portable Changeable Message Sign	X		X		20,000.00	0.35%
Job Site Management	X			X		
Prepare Storm Water Pollution Prevention Plan	X		X		5,000.00	0.09%
Rain Event Action Plan	X		X		24,500.00	0.43%
Storm Water Sampling and Analysis Day	X		X		37,000.00	0.64%
Storm Water Annual Report	X		X		4,000.00	0.07%
Temporary Cover	X		X		5,000.00	0.09%
Temporary Check Dam	X		X		375.00	0.01%
Temporary Fiber Roll	X		X		7,710.00	0.13%
Temporary Gravel Bag Berm	X		X		1,080.00	0.02%
Temporary Reinforced Silt Fence	X		X		1,200.00	0.02%
Temporary Silt Fence	X		X		3,000.00	0.05%
Temporary Construction Entrance	X		X		10,000.00	0.17%
Temporary Concrete Washout	X		X		5,000.00	0.09%
Temporary Fence (Type ESA)	X		X		12,850.00	0.22%
Work Area Monitoring (Bridge)	X		X		5,000.00	0.09%
Treated Wood Waste	X		X		2,800.00	0.05%
Contractor-Supplied Biologist		X	X		225,000.00	3.91%
Natural Resource Protection Plan		X	X		5,000.00	0.09%
Public Safety Plan	X		X		2,500.00	0.04%
Remove Guardrail	X		X		5,600.00	0.10%
Remove Roadside Sign	X		X		700.00	0.01%
Cold Plane Asphalt Concrete Pavement		X	X		8,500.00	0.15%
Remove Concrete	X		X		4,500.00	0.08%
Prepare Concrete Bridge Deck Surface	X		X		7,050.00	0.12%
Furnish Polyester Concrete Overlay	X		X		95,040.00	1.65%
Place Polyester Concrete Overlay	X		X		14,100.00	0.25%
Bridge Removal		X	X		500,000.00	8.70%
Clearing and Grubbing	X		X		75,000.00	1.30%
Develop Water Supply	X		X		10,000.00	0.17%
Roadway Excavation	X		X		206,500.00	3.59%
Shoulder Backing	X		X		15,000.00	0.26%
Structure Excavation (Bridge)	X			X		
Structure Excavation (Rock)(Type D)	X			X		
Structure Backfill (Bridge)	X			X		
Rolled Erosion Control Product (Netting Flap)	X		X		5,400.00	0.09%
Hydromulch (Type 1)		X	X		2,140.00	0.04%
Hydromulch (Type 2)		X	X		870.00	0.02%

Compost Sock		X	X		11,640.00	0.20%
Hydroseed (Seed Mix "Upland")		X	X		8,560.00	0.15%
Hydroseed (Seed Mix "Swale")		X	X		2,610.00	0.05%
Compost		X	X		17,120.00	0.30%
Permanent Erosion Control Establishment Work		X	X		5,000.00	0.09%
Finishing Roadway		X	X		2,500.00	0.04%
Class 2 Aggregate Base	X		X		94,950.00	1.65%
Hot Mix Asphalt (Type A)		X	X		362,500.00	6.31%
Place Hot Mix Asphalt Dike (Type C)		X	X		615.00	0.01%
Place Hot Mix Asphalt Dike (Type F)		X	X		7,250.00	0.13%
Place Hot Mix Asphalt (Miscellaneous Area)		X	X		7,400.00	0.13%
Tack Coat		X	X		10,000.00	0.17%
Rail Element Wall		X	X		7,500.00	0.13%
Earth Retaining System (CSP)		X	X		112,000.00	1.95%
36" Cast-In-Drilled-Hole Concrete Piling		X	X		386,400.00	6.72%
Prestressing Cast-In-Place Concrete		X	X		100,000.00	1.74%
Structural Concrete, Bridge Footing	X			X		
Structural Concrete, Bridge	X			X		
Joint Seal Assembly (MR 2 1/2")	X		X		21,000.00	0.37%
Joint Seal Assembly (MR 3 1/2")	X		X		22,260.00	0.39%
Bar Reinforcing Steel (Bridge)		X	X		232,913.00	4.05%
Bar Reinforcing Steel (Epoxy Coated)		X	X		164,342.00	2.86%
Furnish Single Sheet Aluminum Sign (.063")		X	X		225.00	0.00%
Roadside Sign - One Post		X	X		1,500.00	0.03%
Furnish Single Sheet Aluminum Sign (Type XI)		X	X		506.00	0.01%
Retroreflective Sheeting (Type XI)		X	X		276.00	0.00%
Stain Galvanized Surfaces		X	X		20,000.00	0.35%
Rock Slope Protection (No. 2, Method B)	X		X		6,300.00	0.11%
Rock Slope Protection (1/2 T, Method B)	X		X		53,200.00	0.93%
Rock Slope Protection Fabric (Class 8)	X		X		3,240.00	0.06%
Delineator (Class 2)		X	X		2,850.00	0.05%
Object Marker (Type L-1)		X	X		260.00	0.00%
Metal Beam Guardrail (Steel Post 6")		X	X		13,860.00	0.24%
Metal Beam Guardrail (Steel Post 7")		X	X		5,000.00	0.09%
Transition Railing (Type WB)		X	X		16,000.00	0.28%
End Anchor Assembly (Type SFT)		X	X		1,500.00	0.03%
End Anchor Assembly (Type B)		X	X		11,050.00	0.19%
Alternative In-Line Terminal System		X	X		3,000.00	0.05%
Alternative Flared Terminal System		X	X		7,500.00	0.13%
California ST-20S Bridge Rail		X	X		253,825.00	4.42%
Thermoplastic Traffic Stripe (Sprayable)		X	X		6,680.00	0.12%
Traffic Count Station		X	X		5,000.00	0.09%
Mobilization	X			X		
Total \$ Amount of Work Made Available for UDBE's that were solicited.					\$3,343,947.00	58.18%
Bid Total					\$5,747,451.00	
Percentage of Contract Work Made Available for UDBE's					58.18%	




3-27-14

Firm ID	Firm/DBA Name	City	E-Mail	Contact Name	PHONE	PHONE	FAX	FAX	FAX	EMAIL	CONTACT	Y/N
5270	A B S L CONSTRUCTION	HAYWARD	Daryl@absconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	3/14	3/14	DARRELL	YES
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	3/14	3/14		LMSG
42633	ACE FENCE CO.	LA PUENTE	america@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	3/14	3/14	MITTA	NO
40963	ALL AMERICAN ASPHALT SEALING INC	RENO	aaasealing96@yahoo.com	ANTELMO LARA	775	329-3003	775	827-3006	3/14	3/14		LMSG
33825	AMERICAN STEEL PLACERS, INC.	SAN BERNARDINO	Rusty@steelplacers.com	RUSSELL ROBERTSON	909	884-6031	909	884-6032	3/14	3/14		FULL
37715	APADANA ENGINEERING, INC.	SAN FRANCISCO	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	300-6600	415	467-7721	3/14	3/14		LMSG
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515	3/14	3/14	SHERRI	NO
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	3/14	3/14		LMSG
41250	CLEAR CREEK CONSTRUCTION INC.	PALO CEDRO	clearcreekadam@gmail.com	ADAM HARNDEN	530	547-4938			3/14	3/14		LMSG
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025	3/14	3/14	SANDY	NO
31969	CONTECH CONCRETE TECHNIQUES, INC	FRESNO	contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	3/14	3/14		LMSG
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	shellie@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646	3/14	3/14		LMSG
42226	DECO PAVE	IRVINDALE	Ferry@DecoPaveCorp.com	FERRY SOENDJOJO	626	337-9580	626	480-1557	3/14	3/14		LMSG
20	DIRT & AGGREGATE INTERCHANGE, INC	FAIRVIEW	contractor@dirtagg.com	HENRY PELFREY	503	661-5093	503	669-1192	3/14	3/14	CHRISTINE	YES: SUB
30081	DOD CONSTRUCTION	BAKERSFIELD	derrickd@dodconstruction.com; dodconstruction@yahoo.com	DERRICK DICKERSON	661	366-8000	661	366-8001	3/14	3/14	LISA	NO
43116	DON H MAHAFFEY DRILLING CO	COMPTON	amahaffey@mahaffeycompanies.com	ASHLEY MAHAFFEY TULLIUS	310	668-2030	310	668-2040	3/14	3/14	ANNA	YES: SUB
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	3/14	3/14		LMSG
39513	ERNEST B. DEE	SACRAMENTO	ernestdee6@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127	3/14	3/14	ERNEST	NO
39845	FCS STRIPING, SEALING AND PAVING, INC.	LIVERMORE	inesseoane@fcs-ssp.com	INES SEOANE	925	373-6205	925	373-6208	3/14	3/14		LMSG
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900	3/14	3/14	KYLE	NO
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	3/14	3/14	TONI	NO
37053	GATES ENTERPRISES, INC	SANTA ANA	kgates.gei@gmail.com	JOE GATES	714	382-6707	714	382-6801	3/14	3/14		LMSG
42780	HEIR & SON CONSTRUCTION, INC	YUBA CITY	Heirandson@comcast.net	SUKHDEV SINGH HEIR	530	415-4777	916	463-9041	3/14	3/14	PETER	YES
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com; sales@interwestpac.ac.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	3/14	3/14		LMSG
42290	IRB CONSTRUCTION, INC.	MARYSVILLE	raspencer7@gmail.com	RODNEY ALLEN SPENCER	916	612-0608	888	315-7315	3/14	3/14		LMSG
43187	J. CARDENAS INC	VICTORVILLE	jcardenasinc@gmail.com	JOSE JAVIER CARDENAS	760	403-0015			3/14	3/14		LMSG
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684	3/14	3/14	CALUDIA	NO
20410	K. W. EMERSON, INC.	SAN ANDREAS	alison@kwemerson.com	EMMA JEAN EMERSON	209	754-3839	209	754-3830	3/14	3/14		LMSG
37235	KA'PEL CONSTRUCTION INC.	BURNT RANCH	lrobbins@kapelconstruction.com	LANCE ERIC ROBBINS	530	629-3300	530	629-3300	3/14	3/14	NO ANSWER	
39322	LA FIRMA INC.	NIPOMO	estimating@theswppfirm.com	VICENTE C. BRAVO	805	748-8576	805	929-0501	3/14	3/14	VINCE	YES
29429	LARRANAGA TRUCKING, INC.	ALTURAS	vlarranaga@yahoo.com	FERNAND LARRANAGA	530	233-3785	530	233-3785	3/14	3/14	FERNAN	NO
31286	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	3/14	3/14	NO ANSWER	
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	REDDING	shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	530	241-1418	530	241-9647	3/14	3/14		LMSG
34508	MAD STEEL INC.	SAN DIMAS	madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724	3/14	3/14	AL	NO
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	3/14	3/14	TAMI	NO
39453	N B G CONSTRUCTION SERVICES	RNCHO STA MARGARITA	anichols@nbgcs.com	ALLEN NICHOLS	949	283-5757	949	589-6897	3/14	3/14		LMSG
32107	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	3/14	3/14	TAMI	NO
34396	NORTHERN INDUSTRIAL ELECTRIC	REDDING	nie01@sbcglobal.net	DORI CRAMER	530	246-2366	530	246-2368	3/14	3/14	ELECTICAL	NO
39218	PC&N CONSTRUCTION, INC	BYRON	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	3/14	3/14	CHRISTI	NO
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	3/14	3/14		LMSG
33524	QUIMU CONTRACTING, INC.	DIXON	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	3/14	3/14		LMSG
37693	S.T. RHOADES CONSTRUCTION, INC.	REDDING	steve@strhoadesinc.com	STEVE RHOADES	530	223-9322	530	223-9222	3/14	3/14	NALA	NO
39899	STONY CREEK GENERAL ENGINEERING	ORLAND	luke@scgeinc.com	LUKE ANDREWS	530	526-3191	530	988-5092	3/14	3/14		LMSG
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	SUISUN CITY	kristina.viado@suulutaaq.com	WINONA BEESING	707	427-3209	707	419-4851	3/14	3/14	JOY	NO
32609	UGE & ECS, INC.	LOS ANGELES	nancy@ugeecs.com	NANCY ESPIE-UNDERWOOD	213	625-1016	310	862-6879	3/14	3/14	NANCY	YES
39572	VERIDICO GROUP, INC	ROSEVILLE	vida.wright@veridicogroup.com	VIDA G. WRIGHT	916	865-4170	916	865-4174	3/14	3/14		LMSG
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	3/14	3/14	ED	?
41176	WALLACE STRUCTURES	HYDESVILLE	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	3/14	3/14	ERIC	NO

OPT-IN'S FROM CALTRANS WEBSITE										
SR 147 HAMILTON BRANCH BRIDGE			3.30.16	02- 4E6404		3/14/16		3/14/16	3/29/16	
Firm ID	Firm/DBA Name	City	Email	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Number	CONTACT	BID Y/N
	A.C.DIKE CO	LINCOLN			916	645-7747	916	646-9618	JOEL	YES
	ACL CONSTRUCTION CO., INC.	ONTARIO	JLEE@ACLRAILS.COM		909	391-4477	909	391-4472		
	ACS MATERIALS TESTING	REDDING			530	241-5934	530	241-5935	FAX	YES
	ALLUVION BIOLOGICAL CONSULTING	SANTA CLARA			408	784-4397	510	373-6606		LMSG
	AMERICAN CIVIL CONSTRUCTORS WEST COAST, INC	ONTARIO	JROZENKOWSKI@ACCBUILT.COM		707	746-8028	707	747-0593		
	AUSTIN ENTERPRISES	BAKERSFIELD			661	589-1001	661	589-9509		
	C2 AERIAL PHOTOGRAPHY	NORWALK			562	706-1260	562	202-5423		
	CAL-CON PUMPING, INC.	SAN FRANCISCO			415	401-9838	415	401-7664	NATE	YES
	CEMEX	MODESTO			209	495-2243	661	215-6497		
	CHRISP COMPANY	FREMONT			510	656-2840	510	656-2397		
	CONSTRUCTION AREA SIGNS, INC.	NEW CASTLE			916	663-9097	916	663-1858	LAUREN	NO
	CMC REBAR	TRACY			209	834-9330	972	506-2796	MEGAN	YES
	DMULLIS INSURANCE	STOCKTON			505	988-6583				
	DOUBLE G'S SUPPLY, INC	ROSEVILLE			530	902-3058	866	8782769		
	DIVERSIFIED CONCRETE CUTTING, INC.	NEVADA			775	331-1411	775	331-1572		
	DRILL TECH DRILLING & SHORING, INC.	ANITCOH			925	978-2060	925	978-2063		
	ECORP CONSULTING, INC.	SANTA ANA			714	648-0630	714	648-0935		
	G&F CONCRETE CUTTING INC	SANTA ANA			714	648-0397	714	550-0624		
	GALLAWAY ENTERPRISES	CHICO			530	332-9909	530	332-9905	FAX	YES
	GDM	CHINO			810	577-1698	909	627-0320		
	HI-WAY SAFETY	CHINO			909	591-1781	909	627-0999		
	IMPERIAL SPRINKLER SUPPLY, INC- EROSION CONTROL DIV.	ANAHEIM			760	559-0078	714	792-2926		
	JARRETT FOUNDATIONS INC.	WEST SACRAMENTO			916	498-9999	916	498-9995	HEATHER	YES
	JC SUPPLY & MANUFACTURING	ONTARIO			909	373-1773	909	373-1785		
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684		
	KSH TRADING, LLC DBA K-RAIL.COM	VALLEJO			415	939-3961	888	350-2609		
	MIDSTATE BARRIER, INC	STOCKTON	D.NICHOLAS@MIDSTATEBARRIER.COM	DAN NICHOLAS	209	944-9565	209	944-9569	DIANE	YES:S
	MIKE BROWN ELECTRIC, INC	COTATI	DAVE@MBELECTRIC.COM		707	792-8100	707	792-8110		
	MIKE O'BRIEN SPECIALIZED HAULING	SAN FRANCISCO	DISPATCH@OBRIENHEAVYHAUL.COM	MIKE O'BRIEN	415	821-2025	415	821-2027		
	PAVEMENT RECYCLING SYSTEMS	MIRA LOMA			951	682-1091	951	682-1094	SUNSHINE	YES
	POWER-TECH ENGINEERS, INC	WALNUT			909	595-5314	909	595-5394	BRIANNA	NO
	R&S TRUCKING	SANTA ROSA	ERICLEVY@RSTRUCKING.COM	ERIC LEVY	707	571-8820	707	571-8223		
	RUPERT CONSTRUCTION SUPPLY	EL DORADO HILLS			925	229-5577	925	269-2861	KAREN	YES
	S KWOK ENGINEERS, INC.	ALAMEDA		SENG	510	220-9017	888	773-1360		
	SCHEDULING AND INFORMATION SERVICES, INC	STEVENSON (WA)			509	427-4474	866	840-6786	FAX	YES
	ST FRANCIS ELECTRIC	SAN LEANDRO	FCALDERON@SFE-INC.COM		510	639-0639	510	639-9116		
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	SACRAMENTO	JCORSBY@STSSI.COM	JAY	916	452-4855	916	452-9322	ANTHONY	?
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	FAIRFIELD			707	864-9952	707	864-9956		
	STEINY AND COMPANY, INC	VALLEJO			707	552-6900	707	552-7705		
	TECHSTAR INC.	OHIO								
	THE CONSTRUCTION ZONE	MARTINEZ			925	387-8013	925	293-0800	VANESSA	?
	TRAFFIC MANAGEMENT	SIGNAL HILL			916	607-2885				
	WATER COMPONENTS & WATER SUPPLY	SAN RAFAEL			415	524-8290	415	524-8293		LMSG
	WESTERN TRAFFIC SUPPLY, INC	PLEASANTON	KMARSH@WESTERNTRAFFIC.COM	K.MARSH	925	249-1854	925	249-1863		
YES	WHITECAP READY MIX, INC	PORTOLA			530	832-4225	530	832-5847	DIXIE	YES

Firm ID	SUMMARY OF FIRMS	TIMES LISTED	INDIVIDUAL FIRMS
5270	A B S L CONSTRUCTION	6	1
40742	A S CONTRACTORS, INC.	6	1
42633	ACE FENCE CO.	2	2
40963	ALL AMERICAN ASPHALT SEALING INC	1	1
33825	AMERICAN STEEL PLACERS, INC.	1	1
37715	APADANA ENGINEERING, INC.	2	1
37715	APADANA ENGINEERING, INC.	1	1
77	BERT W SALAS, INC.	4	1
30173	BURKE CONSTRUCTION	4	1
41250	CLEAR CREEK CONSTRUCTION INC.	3	1
42591	COLEMAN CONSTRUCTION	5	1
31969	CONTECH CONCRETE TECHNIQUES, INC	1	1
36742	CONTRACTOR SERVICES GROUP, INC.	3	1
42226	DECO PAVE	1	1
20	DIRT & AGGREGATE INTERCHANGE, INC	4	1
30081	DOD CONSTRUCTION	1	1
43116	DON H MAHAFFEY DRILLING CO	1	1
38712	DREAMBUILDER CONSTRUCTION CORP	5	1
39513	ERNEST B. DEE	3	1
35275	ESWPPP CONSULTANTS LLC	1	1
39845	FCS STRIPING, SEALING AND PAVING, INC.	2	1
2	FINE GRADE EQUIPMENT, INC.	2	1
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10	1
37053	GATES ENTERPRISES, INC	1	1
42780	HEIR & SON CONSTRUCTION, INC	1	1
12174	INTERWEST PACIFIC, LTD.	4	1
42290	IRB CONSTRUCTION, INC.	7	1
43187	J. CARDENAS INC	2	1
447	K R C SAFETY CO. INC.	7	1
20410	K. W. EMERSON, INC.	4	1
37235	KA'PEL CONSTRUCTION INC.	4	1
39322	LA FIRMA INC.	1	1
29429	LARRANAGA TRUCKING, INC.	1	1
31286	LNA CONCRETE STRUCTURES, INC.	3	1
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	1	1
34508	MAD STEEL INC.	1	1
27969	MC CULLOUGH CONSTRUCTION INC	5	1
39453	N B G CONSTRUCTION SERVICES	1	1
32107	NIELSON CONSTRUCTION	4	1
34396	NORTHERN INDUSTRIAL ELECTRIC	1	1
39218	PC&N CONSTRUCTION, INC	1	1
34174	PROFESSIONAL CONCRETE SAWING INC.	4	1
33524	QUIMU CONTRACTING, INC.	6	1
37693	S.T. RHOADES CONSTRUCTION, INC.	8	1
39899	STONY CREEK GENERAL ENGINEERING	3	1
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	1	1
32609	UGE & ECS, INC.	1	1
39572	VERIDICO GROUP, INC	1	1
27011	VINTAGE PAVING COMPANY, INC.	6	1
41176	WALLACE STRUCTURES	2	1
	<b>TOTAL</b>	<b>150</b>	<b>51</b>





## CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

March 9, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3)
- Location: Plumas County, CA.
- Bid Date: March 30, 2016, 2:00 p.m.
- Engineer's Estimate: 5,800,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.


Sincerely,

*Randy Jenco*

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER





**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT:** SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3) (02-4E6404)

**BID DATE:** March 30, 2016, 2:00 p.m.

**ATTN:** ESTIMATING DEPARTMENT

**Please fill this out and return to the fax number below:**

Contact Name: \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

Phone: \_\_\_\_\_ Fax: \_\_\_\_\_

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. \_\_\_\_\_

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

By: \_\_\_\_\_ Date: \_\_\_\_\_

Signature

\_\_\_\_ DBE

\_\_\_\_ UDBE

\_\_\_\_ DVBE

\_\_\_\_ SBE

\_\_\_\_ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**  
**THANK YOU FOR YOUR TIME!**

[Back To Query Form](#)

Mon Mar 14 08:39:29 PDT 2016

**Query Criteria**

District: 02  
 County: PLUMAS  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C9774 TRUCKER  
 Firm Type: DBE

2 items found, displaying all items.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zip</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Alt Phone Number</u>	<u>Fax Area Code</u>	<u>Fax Area Code</u>	<u>Agency</u>
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016		707	275-9025		DEPARTME TRANSPOR
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		559	732-2684		CITY OF FRI

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 08:47:38 PDT 2016

**Query Criteria**

District: 02  
County: PLUMAS  
Naics Category: 23 Construction  
Naics Codes: 237310 Highway, Street, and Bridge Construction  
Work Codes: C9606 WATER TRUCK  
Firm Type: DBE

One item found.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Alt Phone Number</u>	<u>Fax Area Code</u>	<u>Fax Area Code</u>	<u>Agency N</u>
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016		707	275-9025		DEPARTMEN TRANSPORT/

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 08:48:04 PDT 2016

**Query Criteria**

District: 02  
County: PLUMAS  
Naics Category: 23 Construction  
Naics Codes: 237310 Highway, Street, and Bridge Construction  
Work Codes: C8794 Environmental - Water Quality  
Firm Type: DBE

One item found.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zip</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>EMail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Alt Phone Number</u>	<u>Fax Area Code</u>	<u>Fax Area Code</u>	<u>Agency N</u>
39453	N B G CONSTRUCTION SERVICES	14 CUERVO STREET		RNCHO STA MARGARITA	CA	92688								DBE	anichols@n...	ALLEN NICH...	949	283-5757			949	589- 6897	DEPARTMEN TRANSPORT,

Export options: [CSV](#) | [Excel](#) | [XML](#)



[Back To Query Form](#)

Mon Mar 14 08:49:41 PDT 2016

---

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Mon Mar 14 08:49:55 PDT 2016

---

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Mon Mar 14 08:50:08 PDT 2016

**Query Criteria**

District: 02

County: PLUMAS

Work Codes: C8851 Lead Compliance

Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Age
35275	ESWPPP CONSULTANTS LLC	902 CORTINA COURT		WALNUT CREEK	CA	94598	4526							DBE	eswppp@ho...	TIMIRBARAN...	925	451-1337			925	956-7191	DEPA TRAP
32609	UGE & ECS, INC.	550 N. FIGUEROA ST., UNIT 6036		LOS ANGELES	CA	90012								DBE	nancy@ugee...	NANCY ESPL...	213	625-1016			310	862-6879	CITY ANG
39572	VERIDICO GROUP, INC	1305 MEADOW VISTA WAY, SUITE A		ROSEVILLE	CA	95661		P O BOX 673		ROSEVILLE	CA	95661		DBE	vida.wrigh...	VIDA G. WR...	916	865-4170			916	865-4174	DEPA TRAP

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:07:19 PDT 2016

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8852 SWPPP Planning

Firm Type: DBE

One item found.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zip</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Alt Phone Number</u>	<u>Fax Area Code</u>	<u>Fax Area Code</u>	<u>Agency</u>
37693	S.T. RHOADES CONSTRUCTION, COMMERCIAL INC. WAY	8585		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOADES	530	223-9322			530	223- 9222	DEPARTM TRANSPC

Export options: [CSV](#) | [Excel](#) | [XML](#)



[Back To Query Form](#)

Mon Mar 14 09:08:56 PDT 2016

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C2602 AGGREGATE BASE

Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Age
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-0608			888	315-7315	DEPAI TRAN:
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEPAI TRAN:

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:14:33 PDT 2016

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING

Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name
43116	DON H MAHAFFEY DRILLING CO	1800 SOUTH ALAMEDA STREET		COMPTON	CA	90221								DBE	amahaffey@...	ASHLEY MAH...	310	668-2030	310	245-6157	310	668-2040	DEPARTMENT TRANSPORTA'
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALLA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESH

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:15:34 PDT 2016

## Query Criteria

District: 02  
 County: PLUMAS  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1601 CLEARING & GRUBBING  
 Firm Type: DBE

19 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0900		510	727-0910	
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	916	123-4567	619	258-3515
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-1009		530	672-2411	
41250	CLEAR CREEK CONSTRUCTION INC.	10402 DAYSTAR WAY		PALO CEDRO	CA	96073								DBE	clearcreek...	ADAM HARND...	530	547-4938				
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016		707	275-9025	
20	DIRT & AGGREGATE INTERCHANGE, INC.	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-5093		503	669-1192	
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697		714	646-3698	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		530	743-9352	
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-2062		858	345-3737	
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-0608		888	315-7315	
20410	K. W. EMERSON, INC.	413 WEST ST. CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	CA	95249		DBE	alison@kwe...	EMMA JEAN ...	209	754-3839		209	754-3830	
37235	KA'PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	CA	95527		DBE	lrobbins@k...	LANCE ERIC...	530	629-3300		530	629-3300	
27969	MC CULLOUGH CONSTRUCTION INC.	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1014		707	825-1769	
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-8774		707	253-0131	
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-2226	510	537-3781	209	722-2227
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUIL...	707	693-0289		707	678-8384	
39899	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206		ORLAND	CA	95963								DBE	luke@scgel...	LUKE ANDRE...	530	526-3191		530	988-5092	
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270		714	551-9420	
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530	681-7796	530	795-5734

Export options: [CSV](#) | [Excel](#) | [XML](#)



[Back To Query Form](#)

Mon Mar 14 09:16:46 PDT 2016

**Query Criteria**

District: 02  
 County: PLUMAS  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1200 CONSTRUCTION AREA SIGNS  
 Firm Type: DBE

6 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Age
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697			714	646-3698	DEPAR TRANS
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744			530	743-9352	DEPAR TRANS
42780	HEIR & SON CONSTRUCTION INC	1180 SANBORN ROAD		YUBA CITY	CA	95993		1040 LINCOLN ROAD #160		YUBA CITY	CA	95991		DBE	Heirandson...	SUKHDEV SL...	530	415-4777			916	463-9041	DEPAR TRANS
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393			559	732-2684	CITY C
37693	S.T. RHOADES CONSTRUCTION INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEPAR TRANS
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEPAR TRANS

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:17:46 PDT 2016

## Query Criteria

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C2030 EROSION CONTROL

Firm Type: DBE

One item found.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zip</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Alt Phone Number</u>	<u>Fax Area Code</u>	<u>Fax Area Code</u>	<u>Agency Name</u>	<u>Coun</u>
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krccs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:18:34 PDT 2016

**Query Criteria**

District: 02  
 County: PLUMAS  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C8000 FENCING CONTRACTOR  
 Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency
42633	ACE FENCE CO.	727 GLENDORA AVE.		LA PUENTE	CA	91746	3316							DBE	america@ac...	AMERICA TA...	626	333-0727	626	825-1720	626	333-7843	LOS ANGELES COUNTY M TRANSPOR AUTHORITY
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727		626	333-7843		CITY OF LOS ANGELES
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		530	743-9352		DEPARTMENT OF TRANSPORTATION
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270		714	551-9420		DEPARTMENT OF TRANSPORTATION

Export options: [CSV](#) | [Excel](#) | [XML](#)



[Back To Query Form](#)

Mon Mar 14 09:19:28 PDT 2016

## Query Criteria

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C1910 GRADING

Firm Type: DBE

16 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Number
5270	ABS L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0900			510	727-0900
40742	AS CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684			209	742-6684
40963	ALL AMERICAN ASPHALT SEALING INC	1565 TRAINER WAY		RENO	NV	89512		PO BOX 7295		RENO	NV	89512		DBE	aaasealing...	ANTELMO LA...	775	329-3003			775	329-3003
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016			707	275-9016
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shell@csg...	CHERI THOM...	916	371-7303			866	371-7303
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	539-2222			562	539-2222
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	CA	93539		DBE	judy@fineg...	JUDY JOHNS...	661	949-8788			661	949-8788
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744			530	743-0744
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c...	LIDIA LOPE...	323	225-2016			323	225-2016
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-0608			888	612-0608
43187	J. CARDENAS INC	14455 PARK AVE, SUITE C		VICTORVILLE	CA	92392								DBE	jcardenas...	JOSE JAVIE...	760	403-0015				
37235	KA'PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	CA	95527		DBE	lrobbins@k...	LANCE ERIC...	530	629-3300			530	629-3300
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-1493			909	393-1493
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9322
39899	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206		ORLAND	CA	95963								DBE	luke@scgel...	LUKE ANDRE...	530	526-3191			530	526-3191
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530	681-7796	530	795-0132

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:20:38 PDT 2016

---

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C2021 HYDROSEEDING

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Mon Mar 14 09:20:54 PDT 2016

**Query Criteria**

District: 02  
 County: PLUMAS  
 Naics Category: 23 Construction  
 Work Codes: C2021 HYDROSEEDING  
 Firm Type: DBE

2 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name
39322	LA FIRMA INC.	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating..	VICENTE C...	805	748-8576			805	929-0501	DEPARTMENT TRANSPORTA
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD		REDDING	CA	96003								DBE	shelley@ma...	MICHAEL A...	530	241-1418	530	941-1631	530	241-9647	DEPARTMENT TRANSPORTA

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:21:48 PDT 2016

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8320 METAL BEAM GUARD RAILING

Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727		626	333-7843		CITY OF LC ANGELES
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-5093		503	669-1192		DEPARTME TRANSPOR
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		530	743-9352		DEPARTME TRANSPOR
447	K.R.C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALLA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		559	732-2684		CITY OF FR
39218	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD		BYRON	CA	94514								DBE	cplum@pcnc...	CHRISTI PL...	925	634-4567		925	634-4339		BAY AREA I TRANSIT D (BART)

Export options: [CSV](#) | [Excel](#) | [XML](#)



[Back To Query Form](#)

Mon Mar 14 09:22:54 PDT 2016

**Query Criteria**

District: 02  
 County: PLUMAS  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1531 PLANE ASPHALT CONCRETE  
 Firm Type: DBE

8 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Ag
5270	ABS L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0900			510	727-0910	DEP/ TRAI
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-6600			415	467-7721	SAN MUN TRAI AGEI
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697			714	646-3698	DEP/ TRAI
39845	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE		LIVERMORE	CA	94551								DBE	inesseone...	INES SEOAN...	925	373-6205			925	373-6208	BAY TRAI (BAR
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUE...	707	693-0289			707	678-8384	DEP/ TRAI
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEP/ TRAI
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEP/ TRAI
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530	681-7796	530	795-5734	DEP/ TRAI

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:23:50 PDT 2016

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C5000 PRESTRESSING CONCRETE CAST-IN-PLACE

Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c...	LIDIA LOPE...	323	225-2016			323	222-8312	CITY OF ANGELES
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUL...	707	693-0289			707	678-8384	DEPARTI TRANSP

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:26:29 PDT 2016

---

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C5201 REINFORCING STEEL

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Mon Mar 14 09:26:40 PDT 2016

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Work Codes: C5201 REINFORCING STEEL

Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee...	RUSSELL RO...	909	884-6031			909	884-6032	LOS ANGELES COUNTY TRANS AUTH
31969	CONTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD		FRESNO	CA	93727		5819 E. HARVARD		FRESNO	CA	93727		DBE	contechg@g...	JIM GARCIA	559	251-8818			559	251-8821	CITY OF
29429	LARRANAGA TRUCKING, INC.	2206 N. EAST STREET		ALTURAS	CA	96101		PO BOX 1604		ALTURAS	CA	96101		DBE	vlarranaga...	FERNAND LA...	530	233-3785	530	708-0521	530	233-3785	DEPARTAMENT TRANS
34508	MAD STEEL INC.	277 WEST ALLEN AVENUE		SAN DIMAS	CA	91773								DBE	madsteelin...	ALBERT DOM...	909	592-3443			909	394-0724	CITY OF ANGEL

Export options: [CSV](#) | [Excel](#) | [XML](#)



[Back To Query Form](#)

Mon Mar 14 09:27:36 PDT 2016

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C1575 REMOVE BRIDGE ITEM

Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	539-2222			562	777-1888	C A
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL	530	743-0744			530	743-9352	D T
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c...	LIDIA LOPE...	323	225-2016			323	222-8312	C A
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELJODORO ...	909	393-1493			909	393-9363	C A
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamcull...	MACKY MCCU...	707	825-1014			707	825-1769	D T

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:29:08 PDT 2016

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C9829 RETAINER WALLS

Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Aj
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684			209	966-2643	CIT
30081	DOD CONSTRUCTION	3501 EDISON HIGHWAY		BAKERSFIELD	CA	93307		PO BOX 70187		BAKERSFIELD	CA	93387		DBE	derrickd@d...	DERRICK DL	661	366-8000			661	366-8001	DEI TRJ
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B.	916	271-0410			916	691-2127	DEI TRJ

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:30:55 PDT 2016

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C5620 ROADSIDE SIGN

Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name
14717	FRANK MEDINA GENERAL ENGINEERING ROAD CONTRACTOR	10096 AHART		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744			530	743-9352	DEPARTMENT C TRANSPORTATI
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNC

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:31:52 PDT 2016

## Query Criteria

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C1901 ROADWAY EXCAVATION

Firm Type: DBE

26 items found, displaying 1 to 20 [First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	F A C
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0900			510	72 09
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@stl.c...	DENI SMITH	209	742-6684			209	96 26
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	916	123-4567	619	25 35
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-1009			530	67 24
41250	CLEAR CREEK CONSTRUCTION INC.	10402 DAYSTAR WAY		PALO CEDRO	CA	96073								DBE	clearcreek...	ADAM HARND...	530	547-4938				
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shellie@csg...	CHERI THOM...	916	371-7303			866	36 66
20	DIRT & AGGREGATE INTERCHANGE, INC.	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-5093			503	66 11
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697			714	64 36
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	539-2222			562	77 18
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	CA	93539		DBE	judy@fineg...	JUDY JOHNS...	661	949-8788			661	72 89
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744			530	74 93
37053	GATES ENTERPRISES, INC.	6 HUTTON CENTRE DRIVE, SUITE 600		SANTA ANA	CA	92707		6 HUTTON CENTRE DRIVE, SUITE 600	SOUTH METRO AREA	SANTA ANA	CA	92707		DBE	kgates.gei...	JOE GATES	714	382-6707	310	592-5810	714	38 68
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-2062			858	34 37
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-0608			888	31 73
43187	J. CARDENAS INC	14455 PARK AVE, SUITE C		VICTORVILLE	CA	92392								DBE	jcardenas...	JOSE JAVIE...	760	403-0015				
20410	K. W. EMERSON, INC.	413 WEST ST. CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	CA	95249		DBE	alison@kwe...	EMMA JEAN ...	209	754-3839			209	75 38
37235	KAPPEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	CA	95527		DBE	lrobbins@k...	LANCE ERIC...	530	629-3300			530	62 33
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamcull...	MACKY MCCU...	707	825-1014			707	82 17
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-8774			707	25 01
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-2226	510	537-3781	209	72 22

Export options: [CSV](#) [Excel](#) [XML](#)



[Back To Query Form](#)

Mon Mar 14 09:32:03 PDT 2016

**Query Criteria**

District: 02  
 County: PLUMAS  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1901 ROADWAY EXCAVATION  
 Firm Type: DBE

26 items found, displaying 21 to 26. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	A:
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbccg...	MIGUEL QUIL...	707	693-0289			707	678-8384	DEI TR
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEI TR
39899	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206		ORLAND	CA	95963								DBE	luke@scgei...	LUKE ANDRE...	530	526-3191			530	988-5092	DEI TR
40764	SUIUTAAQ, INC - ALASKA NATIVE CORP	110 RAILROAD AVENUE, SUITE A		SUISUN CITY	CA	94585		4300 B STREET, SUITE #205		ANCHORAGE	AK	99503		DBE	kristina.v...	WINONA BEE...	707	427-3209	720	428-0785	707	419-4851	DEI TR
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEI TR
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530	681-7796	530	795-5734	DEI TR

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:33:00 PDT 2016

**Query Criteria**

District: 02  
County: PLUMAS  
Naics Category: 23 Construction  
Naics Codes: 237310 Highway, Street, and Bridge Construction  
Work Codes: C7200 ROCK SLOPE PROTECTION  
Firm Type: DBE

One item found.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Alt Phone Number</u>	<u>Fax Area Code</u>	<u>Fax Area Code</u>	<u>Agency Name</u>	<u>Cou</u>
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338							DBE	deni@sti.c...	DENI SMITH	209	742-6684			209	966-2643	CITY OF FRESNO	00;

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:35:06 PDT 2016

## Query Criteria

District: 02  
 County: PLUMAS  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1930 STRUCTURE BACKFILL  
 Firm Type: DBE

16 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Number
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0900			510	727-0900
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684			209	916-21
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	916	123-4567	619	213-31
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-1009			530	676-1009
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shell@csg...	CHERI THOM...	916	371-7303			866	316-61
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271-0410			916	616-21
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744			530	743-0744
12174	INTERWEST PACIFIC LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-2062			858	343-31
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-0608			888	317-71
20410	K. W. EMERSON, INC.	413 WEST ST. CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	CA	95249		DBE	alison@kwe...	EMMA JEAN ...	209	754-3839			209	713-31
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamcull...	MACKY MCCU...	707	825-1014			707	815-11
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-8774			707	210-01
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-2226	510	537-3781	209	712-21
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUL...	707	693-0289			707	618-81
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530	681-7796	530	715-51
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-4992			707	713-31

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:36:02 PDT 2016

## Query Criteria

District: 02  
 County: PLUMAS  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1920 STRUCTURE EXCAVATION  
 Firm Type: DBE

20 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0900			510	727-0910
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684			209	966-2643
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	916	123-4567	619	258-3515
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@...	MICHAEL J...	530	676-1009			530	672-2411
41250	CLEAR CREEK CONSTRUCTION INC.	10402 DAYSTAR WAY		PALO CEDRO	CA	96073								DBE	clearcreek...	ADAM HARND...	530	547-4938				
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tc Coleman20...	TRACY A. CO...	707	275-9016			707	275-9025
20	DIRT & AGGREGATE INTERCHANGE, INC.	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-5093			503	669-1192
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271-0410			916	691-2127
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	539-2222			562	777-1888
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744			530	743-9352
12174	INTERWEST PACIFIC LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-2062			858	345-3737
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-0608			888	315-7315
20410	K. W. EMERSON, INC.	413 WEST ST. CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	CA	95249		DBE	alison@kwe...	EMMA JEAN ...	209	754-3839			209	754-3830
37235	KA'PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	CA	95527		DBE	lrobbs@k...	LANCE ERIC...	530	629-3300			530	629-3300
27969	MC CULLOUGH CONSTRUCTION INC.	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1014			707	825-1769
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-8774			707	253-0131
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-2226	510	537-3781	209	722-2227
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUE...	707	693-0289			707	678-8384
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530	681-7796	530	795-5734
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-4992			707	768-3386

Export options: [CSV](#) | [Excel](#) | [XML](#)



[Back To Query Form](#)

Mon Mar 14 09:37:02 PDT 2016

**Query Criteria**

District: 02  
County: PLUMAS  
Naics Category: 23 Construction  
Naics Codes: 237310 Highway, Street, and Bridge Construction  
Work Codes: C8001 TEMPORARY FENCING  
Firm Type: DBE

One item found. 1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Alt Phone Number</u>	<u>Fax Area Code</u>	<u>Fax Area Code</u>	<u>Agency</u>
37693	S.T. RHOADES 8585 CONSTRUCTION, COMMERCIAL INC. WAY			REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEPART

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Mar 14 09:39:01 PDT 2016

---

**Query Criteria**

District: 02

County: PLUMAS

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8609 TRAFFIC COUNT STATION

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Mon Mar 14 09:39:08 PDT 2016

**Query Criteria**

District: 02  
County: PLUMAS  
Naics Category: 23 Construction  
Work Codes: C8609 TRAFFIC COUNT STATION  
Firm Type: DBE

One item found. 1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zip</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Alt Phone Number</u>	<u>Fax Area Code</u>	<u>Fax Area Code</u>	<u>Agency N</u>
34396	NORTHERN INDUSTRIAL ELECTRIC	2435 RADIO LANE		REDDING	CA	96001	3810	2435 RADIO LANE		REDDING	CA	96001	3810	DBE	nie01@sbcg-	DORI CRAME	530	246-2366			530	246-2368	DEPARTMEN TRANSPORTA

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Home](#) -> [Construction Contract Awards](#) -> **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 02-4E6404

**35 Opt-in records found.**

02-4E6404	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	
02-4E6404	Alluvion Biological Consulting	
	2784 Homestead Road #327 Santa Clara CA, 95051	
	Phone: 4087844397	Fax Number: 5103736606
	Disadvantaged status: DBE SBE	
	Services offered: Certified DBE Contractor-Supplied Biologists,providing biological services including but not limited to construction monitoring for threatened and endangered species, awareness training and Natural Resource Protection Plan. Contact us.	
02-4E6404	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
02-4E6404	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
02-4E6404	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike and shoulder backing.	



02-4E6404	Jarrett Foundations Inc.
	P.O. Box 971 West Sacramento, Ca 95691
	Phone: 916-498-9999      Fax Number: 916-498-9995
	Disadvantaged status: SBE
	Services offered: CIDH Piles
02-4E6404	ECORP Consulting, Inc.
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701
	Phone: 714-648-0630      Fax Number: 714-648-0935
	Disadvantaged status:
	Services offered: 146002 - CONTRACTOR-SUPPLIED BIOLOGIST (LS); 146003 - NATURAL RESOURCE PROTECTION PLAN
02-4E6404	Trinity Engineering Laboratories, Inc.
	3109 N. Miami Ave Fresno, Ca 93727
	Phone: 559-260-6841      Fax Number: 213-443-9438
	Disadvantaged status: SBE
	Services offered: All aspect of construction material testing and inspection
02-4E6404	Interstate Sales
	12600 Locksley Lane Ste. 200 Auburn, CA 95602
	Phone: 530-823-6070      Fax Number: 530-823-6214
	Disadvantaged status: SBE
	Services offered: Item #85 ST-20S bridge rail supply only
02-4E6404	Gallaway Enterprises
	117 Meyers Street, Suite 120 Chico CA 95928
	Phone: 530-332-9909      Fax Number: 530-332-9905
	Disadvantaged status: DBE SBE
	Services offered: Item 25 Contractor Supplied Biologist Item 26 Natural Resource Protection Plan We are happy to answer any questions you may have.
02-4E6404	Acacia Environmental
	604 S. San Marcos Rd. Santa Barbara, California, 93111
	Phone: 8053640362      Fax Number: 8059646169
	Disadvantaged status: SBE

	Services offered: www.acaciaec.com. Specializing in Caltrans Landscaping, Erosion Control, Hydroseeding And Compost / Bark Blower Truck Services. Scope of Work: ITEMS 44-50. HYDROMULCH (TYPE 1), HYDROMULCH (TYPE 2), COMPOST SOCK, HYDROSEED (SEED MIX "UPLAND"), HYDROSEED (SEED MIX "SWALE"), COMPOST, PERMANENT EROSION CONTROL ESTABLISHMENT WORK.
02-4E6404	Statewide Traffic Safety & Signs, Inc. 6479 Eastside Rd. Redding, CA, 96001 Phone: 530-222-8023 Fax Number: 530-222-5517 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
02-4E6404	Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752 Phone: 951-682-1091 Fax Number: 951-682-1094 Disadvantaged status: Services offered: Cold planing
02-4E6404	A.C. DIKE CO 2788 VENTURE DR LINCOLN, CA, 95648 Phone: 916-645-7747 Fax Number: 916-645-9618 Disadvantaged status: Services offered: Place asphalt dike and shoulder backing.
02-4E6404	Linear Options, Inc 792 Durham-Dayton Highway Durham, CA 95938 Phone: 530-896-1800 Fax Number:

	Disadvantaged status:
	Services offered:
02-4E6404	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
02-4E6404	Terry Hansen Electric
	6911 Danyeur Road Redding, Ca 96001
	Phone: 530-241-3073 Fax Number: 530-241-3033
	Disadvantaged status: SBE
	Services offered:
02-4E6404	Pacific Coast Drilling Co.
	364 Bellevue Ave Santa Rosa
	Phone: 707-778-8316 Fax Number: 707-789-9542
	Disadvantaged status: SBE
	Services offered: Drilling Contractor
02-4E6404	Scheduling and Information Services, Inc.
	PO Box 174 Stevenson, WA. 98648
	Phone: (509) 427-4474 Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE
	Services offered: Provide CPM schedules. Remote assistance.
02-4E6404	American Civil Constructors West Coast, LLC
	2990 Bay Vista Court Benicia CA 94510
	Phone: 707-746-8028 Fax Number: 707-747-0593
	Disadvantaged status:
	Services offered: We will be providing sub quotes for the polyester concrete overlay portion of work. Please contact us if you would like to receive a sub quote.
02-4E6404	Core Consultancy Service



	468 North Camden Drive, Suite 200 Beverly Hills, California USA 90210
	Phone: 424-777-2170 Fax Number:
	Disadvantaged status: SBE
	Services offered: CPM (Critical Path Method) services
02-4E6404	Cal-Con Pumping, Inc. 1 Avenue of the Palms, Ave Suite #212 San Francisco,, Ca. 94130 Phone: 415-401-9838 Fax Number: 415-401-7664 Disadvantaged status: DBE Services offered: Cal-Con Pumping, Inc. is a Certified Small Woman Owned Business with over 40 years experience in the concrete construction industry and has 5 Certifications to perform this service. Cal-Con is able to provide you with concrete pumping needs for both public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation, tunnels and other commercial and residential work. Cal-Con Pumping, Inc. is a CUF (Commercially Useful Function) compliant company. CONCRETE PUMPING AND FURNISH, PUMP, PLACE CONCRETE
02-4E6404	Construction Area Signs Inc. 215 Taylor Rd. Newcastle, Ca. 95658 Phone: 916-663-9097 Fax Number: 916-663-1858 Disadvantaged status: DBE SBE Services offered:
02-4E6404	ACS Materials Testing 7069 Danyeur Rd. Redding, CA 96001 Phone: 5302415934 Fax Number: 5302415935 Disadvantaged status: DBE Services offered: We are a DBE and MB company who offers Quality Control, Environmental Services, Special Inspections (Steel, Rebar, Masonry, etc) & Materials Testing (including concrete, asphalt, and soils), Geological Engineering Services, Laboratory Testing Service, and Geotechnical Engineering. Please visit our website at <a href="http://www.ACEqc.com">www.ACEqc.com</a> for more information.
02-4E6404	Natural Resources Management Corporation 1434 3rd Street Eureka, CA 95501 Phone: 707-269-1367 Fax Number: 707-442-8823 Disadvantaged status: SBE



	<p>Services offered: Natural Resources Management Corporation (NRM) offers the following services: Natural Resource Protection Plans, Biological Resource Information Plans, worker awareness training, regulatory specialists, agency permitting including CDFW, USFWS, ACOE, WQCB, Coastal Commission, etc., terrestrial and fisheries biologists, raptor and migratory bird surveys and plans, fish salvage plans, botanical surveys, wetland delineations, pre-construction surveying and reporting, compliance monitoring, and GIS mapping. We are a certified Small Business Enterprise in business since 1971. Please see <a href="http://www.nrmcorp.com">www.nrmcorp.com</a> for more information.</p>	
02-4E6404	White Cap Ready Mix, Inc.	
	73880 Highway 70 Portola, CA 96122	
	Phone: 530-832-4225	Fax Number: 530-832-5847
	Disadvantaged status: DBE	
	Services offered:	
02-4E6404	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	<p>Services offered: The Construction Zone is a DBE, SBE &amp; WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. <a href="http://www.theconstructionzone.us.com">www.theconstructionzone.us.com</a></p>	
02-4E6404	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane	
02-4E6404	WGR Southwest Inc.	
	11780 N. Hwy. 99 Lodi CA, 95240	

	Phone: 209-334-5363 ex 110	Fax Number:
	Disadvantaged status:	
	Services offered:	
02-4E6404	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Joint Seal	
02-4E6404	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	
02-4E6404	Rupert Construction Supply	
	3941 Park Drive #20-487 El Dorado Hills, CA 95762	
	Phone: 9252295577	Fax Number: 9252692861
	Disadvantaged status: DBE	
	Services offered:	
02-4E6404	Water Components & Building Supply, Inc	
	44 Simms St. San Rafael, CA 94901	
	Phone: 415-524-8290	Fax Number: 415-525-8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	
02-4E6404	Power-Tech Engineers, Inc.	
	355 South Lemon Avenue, Suite A Walnut, CA 91789	
	Phone: 9095955314	Fax Number: 9095955394
	Disadvantaged status: DBE SBE	

NEW

Services offered: <http://www.ptei.net>; CA CSLB 844791 - Class A, C-10; CalTrans DBE 34422; ENGINEERING DESIGN | PROJECT MANAGEMENT | CONSTRUCTION MANAGEMENT | TESTING AND COMMISSIONING Project Management: scheduling review and audit; partnering meetings; earned value analysis and verification of invoices; contract performance review; validation of change order and claims; risk analysis; resolution of engineering changes & non-conformance issues; field engineering support (all disciplines); on site inspection and vendor surveillance including factory inspection; quality assurance audits; system checkouts; constructability and job hazard analysis review; performance test plan, review and test results evaluation; post-project and warranty administration support. Construction Management: resident engineering; construction/contract administration; cost/ schedule controls; contract change/claim management; quality assurance/ quality controls; commissioning and start-up.

02-4E6404	Dig It Construction, Inc.	
	803 Lorraine Drive Chester, CA 96020	
	Phone: 530-258-3306	Fax Number: 530-258-4246
	Disadvantaged status: SBE	
	Services offered:	

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 02-4E6404

**33 Opt-in records found.**

02-4E6404	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	
02-4E6404	Alluvion Biological Consulting	
	2784 Homestead Road #327 Santa Clara CA, 95051	
	Phone: 4087844397	Fax Number: 5103736606
	Disadvantaged status: DBE SBE	
	Services offered: Certified DBE Contractor-Supplied Biologists,providing biological services including but not limited to construction monitoring for threatened and endangered species, awareness training and Natural Resource Protection Plan. Contact us.	
02-4E6404	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
02-4E6404	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
02-4E6404	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike and shoulder backing.	



02-4E6404	Jarrett Foundations Inc.
	P.O. Box 971 West Sacramento, Ca 95691
	Phone: 916-498-9999
	Fax Number: 916-498-9995
	Disadvantaged status: SBE
	Services offered: CIDH Piles
02-4E6404	ECORP Consulting, Inc.
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701
	Phone: 714-648-0630
	Fax Number: 714-648-0935
	Disadvantaged status:
	Services offered: 146002 - CONTRACTOR-SUPPLIED BIOLOGIST (LS); 146003 - NATURAL RESOURCE PROTECTION PLAN
02-4E6404	Trinity Engineering Laboratories, Inc.
	3109 N. Miami Ave Fresno, Ca 93727
	Phone: 559-260-6841
	Fax Number: 213-443-9438
	Disadvantaged status: SBE
	Services offered: All aspect of construction material testing and inspection
02-4E6404	Interstate Sales
	12600 Locksley Lane Ste. 200 Auburn, CA 95602
	Phone: 530-823-6070
	Fax Number: 530-823-6214
	Disadvantaged status: SBE
	Services offered: Item #85 ST-20S bridge rail supply only
02-4E6404	Gallaway Enterprises
	117 Meyers Street, Suite 120 Chico CA 95928
	Phone: 530-332-9909
	Fax Number: 530-332-9905
	Disadvantaged status: DBE SBE
	Services offered: Item 25 Contractor Supplied Biologist Item 26 Natural Resource Protection Plan We are happy to answer any questions you may have.
02-4E6404	Acacia Environmental
	604 S. San Marcos Rd. Santa Barbara, California, 93111
	Phone: 8053640362
	Fax Number: 8059646169
	Disadvantaged status: SBE

	Services offered: www.acaciaec.com. Specializing in Caltrans Landscaping, Erosion Control, Hydroseeding And Compost / Bark Blower Truck Services. Scope of Work: ITEMS 44-50. HYDROMULCH (TYPE 1), HYDROMULCH (TYPE 2), COMPOST SOCK, HYDROSEED (SEED MIX "UPLAND"), HYDROSEED (SEED MIX "SWALE"), COMPOST, PERMANENT EROSION CONTROL ESTABLISHMENT WORK.	
02-4E6404	Statewide Traffic Safety & Signs, Inc.	
	6479 Eastside Rd. Redding, CA, 96001	
	Phone: 530-222-8023	Fax Number: 530-222-5517
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
02-4E6404	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	
02-4E6404	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike and shoulder backing.	
02-4E6404	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number:

	Disadvantaged status:
	Services offered:
02-4E6404	Wells Sweeping 5425 Marmith Avenue Sacramento, CA 95841 Phone: 9165680104 Fax Number: 9166463760 Disadvantaged status: DVBE SBE Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
02-4E6404	Terry Hansen Electric 6911 Danyeur Road Redding, Ca 96001 Phone: 530-241-3073 Fax Number: 530-241-3033 Disadvantaged status: SBE Services offered:
02-4E6404	Pacific Coast Drilling Co. 364 Bellevue Ave Santa Rosa Phone: 707-778-8316 Fax Number: 707-789-9542 Disadvantaged status: SBE Services offered: Drilling Contractor
02-4E6404	Scheduling and Information Services, Inc. PO Box 174 Stevenson, WA. 98648 Phone: (509) 427-4474 Fax Number: (866) 840-6786 Disadvantaged status: DBE SBE Services offered: Provide CPM schedules. Remote assistance.
02-4E6404	American Civil Constructors West Coast, LLC 2990 Bay Vista Court Benicia CA 94510 Phone: 707-746-8028 Fax Number: 707-747-0593 Disadvantaged status: Services offered: We will be providing sub quotes for the polyester concrete overlay portion of work. Please contact us if you would like to receive a sub quote.
02-4E6404	Core Consultancy Service



	468 North Camden Drive, Suite 200 Beverly Hills, California USA 90210
	Phone: 424-777-2170 Fax Number:
	Disadvantaged status: SBE
	Services offered: CPM (Critical Path Method) services
02-4E6404	Cal-Con Pumping, Inc. 1 Avenue of the Palms, Ave Suite #212 San Francisco,, Ca. 94130 Phone: 415-401-9838 Fax Number: 415-401-7664 Disadvantaged status: DBE Services offered: Cal-Con Pumping, Inc. is a Certified Small Woman Owned Business with over 40 years experience in the concrete construction industry and has 5 Certifications to perform this service. Cal-Con is able to provide you with concrete pumping needs for both public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation, tunnels and other commercial and residential work. Cal-Con Pumping, Inc. is a CUF (Commercially Useful Function) compliant company. CONCRETE PUMPING AND FURNISH, PUMP, PLACE CONCRETE
02-4E6404	Construction Area Signs Inc. 215 Taylor Rd. Newcastle, Ca. 95658 Phone: 916-663-9097 Fax Number: 916-663-1858 Disadvantaged status: DBE SBE Services offered:
02-4E6404	ACS Materials Testing 7069 Danyeur Rd. Redding, CA 96001 Phone: 5302415934 Fax Number: 5302415935 Disadvantaged status: DBE Services offered: We are a DBE and MB company who offers Quality Control, Environmental Services, Special Inspections (Steel, Rebar, Masonry, etc) & Materials Testing (including concrete, asphalt, and soils), Geological Engineering Services, Laboratory Testing Service, and Geotechnical Engineering. Please visit our website at <a href="http://www.ACEqc.com">www.ACEqc.com</a> for more information.
02-4E6404	Natural Resources Management Corporation 1434 3rd Street Eureka, CA 95501 Phone: 707-269-1367 Fax Number: 707-442-8823 Disadvantaged status: SBE



	<p>Services offered: Natural Resources Management Corporation (NRM) offers the following services: Natural Resource Protection Plans, Biological Resource Information Plans, worker awareness training, regulatory specialists, agency permitting including CDFW, USFWS, ACOE, WQCB, Coastal Commission, etc., terrestrial and fisheries biologists, raptor and migratory bird surveys and plans, fish salvage plans, botanical surveys, wetland delineations, pre-construction surveying and reporting, compliance monitoring, and GIS mapping. We are a certified Small Business Enterprise in business since 1971. Please see <a href="http://www.nrmcorp.com">www.nrmcorp.com</a> for more information.</p>	
02-4E6404	White Cap Ready Mix, Inc.	
	73880 Highway 70 Portola, CA 96122	
	Phone: 530-832-4225	Fax Number: 530-832-5847
	Disadvantaged status: DBE	
	Services offered:	
02-4E6404	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	<p>Services offered: The Construction Zone is a DBE, SBE &amp; WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. <a href="http://www.theconstructionzone.us.com">www.theconstructionzone.us.com</a></p>	
02-4E6404	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane	
02-4E6404	WGR Southwest Inc.	
	11780 N. Hwy. 99 Lodi CA, 95240	

	Phone: 209-334-5363 ex 110	Fax Number:
	Disadvantaged status:	
	Services offered:	
02-4E6404	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Joint Seal	
02-4E6404	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	
02-4E6404	Rupert Construction Supply	
	3941 Park Drive #20-487 El Dorado Hills, CA 95762	
	Phone: 9252295577	Fax Number: 9252692861
	Disadvantaged status: DBE	
	Services offered:	
02-4E6404	Water Components & Building Supply, Inc	
	44 Simms St. San Rafael, CA 94901	
	Phone: 415-524-8290	Fax Number: 415-525-8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

NEW

NEW

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 02-4E6404

**31 Opt-in records found.**

02-4E6404	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	
02-4E6404	Alluvion Biological Consulting	
	2784 Homestead Road #327 Santa Clara CA, 95051	
	Phone: 4087844397	Fax Number: 5103736606
	Disadvantaged status: DBE SBE	
	Services offered: Certified DBE Contractor-Supplied Biologists,providing biological services including but not limited to construction monitoring for threatened and endangered species, awareness training and Natural Resource Protection Plan. Contact us.	
02-4E6404	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
02-4E6404	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
02-4E6404	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike and shoulder backing.	

02-4E6404	Jarrett Foundations Inc.
	P.O. Box 971 West Sacramento, Ca 95691
	Phone: 916-498-9999 Fax Number: 916-498-9995
	Disadvantaged status: SBE
	Services offered: CIDH Piles
02-4E6404	ECORP Consulting, Inc.
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701
	Phone: 714-648-0630 Fax Number: 714-648-0935
	Disadvantaged status:
	Services offered: 146002 - CONTRACTOR-SUPPLIED BIOLOGIST (LS); 146003 - NATURAL RESOURCE PROTECTION PLAN
02-4E6404	Trinity Engineering Laboratories, Inc.
	3109 N. Miami Ave Fresno, Ca 93727
	Phone: 559-260-6841 Fax Number: 213-443-9438
	Disadvantaged status: SBE
	Services offered: All aspect of construction material testing and inspection
02-4E6404	Interstate Sales
	12600 Locksley Lane Ste. 200 Auburn, CA 95602
	Phone: 530-823-6070 Fax Number: 530-823-6214
	Disadvantaged status: SBE
	Services offered: Item #85 ST-20S bridge rail supply only
02-4E6404	Gallaway Enterprises
	117 Meyers Street, Suite 120 Chico CA 95928
	Phone: 530-332-9909 Fax Number: 530-332-9905
	Disadvantaged status: DBE SBE
	Services offered: Item 25 Contractor Supplied Biologist Item 26 Natural Resource Protection Plan We are happy to answer any questions you may have.
02-4E6404	Acacia Environmental
	604 S. San Marcos Rd. Santa Barbara, California, 93111
	Phone: 8053640362 Fax Number: 8059646169
	Disadvantaged status: SBE



<p>Services offered: www.acaciaec.com. Specializing in Caltrans Landscaping, Erosion Control, Hydroseeding And Compost / Bark Blower Truck Services. Scope of Work: ITEMS 44-50. HYDROMULCH (TYPE 1), HYDROMULCH (TYPE 2), COMPOST SOCK, HYDROSEED (SEED MIX "UPLAND"), HYDROSEED (SEED MIX "SWALE), COMPOST, PERMANENT EROSION CONTROL ESTABLISHMENT WORK.</p>	
02-4E6404	Statewide Traffic Safety & Signs, Inc.
	6479 Eastside Rd. Redding, CA, 96001
	Phone: 530-222-8023 Fax Number: 530-222-5517
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
02-4E6404	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: Cold planing
02-4E6404	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 916-645-7747 Fax Number: 916-645-9618
	Disadvantaged status:
	Services offered: Place asphalt dike and shoulder backing.
02-4E6404	Linear Options, Inc
	792 Durham-Dayton Highway Durham, CA 95938
	Phone: 530-896-1800 Fax Number:



	Disadvantaged status:
	Services offered:
02-4E6404	Wells Sweeping 5425 Marmith Avenue Sacramento, CA 95841 Phone: 9165680104 Fax Number: 9166463760 Disadvantaged status: DVBE SBE Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
02-4E6404	Terry Hansen Electric 6911 Danyeur Road Redding, Ca 96001 Phone: 530-241-3073 Fax Number: 530-241-3033 Disadvantaged status: SBE Services offered:
02-4E6404	Pacific Coast Drilling Co. 364 Bellevue Ave Santa Rosa Phone: 707-778-8316 Fax Number: 707-789-9542 Disadvantaged status: SBE Services offered: Drilling Contractor
02-4E6404	Scheduling and Information Services, Inc. PO Box 174 Stevenson, WA. 98648 Phone: (509) 427-4474 Fax Number: (866) 840-6786 Disadvantaged status: DBE SBE Services offered: Provide CPM schedules. Remote assistance.
02-4E6404	American Civil Constructors West Coast, LLC 2990 Bay Vista Court Benicia CA 94510 Phone: 707-746-8028 Fax Number: 707-747-0593 Disadvantaged status: Services offered: We will be providing sub quotes for the polyester concrete overlay portion of work. Please contact us if you would like to receive a sub quote.
02-4E6404	Core Consultancy Service

	468 North Camden Drive, Suite 200 Beverly Hills, California USA 90210
	Phone: 424-777-2170 Fax Number:
	Disadvantaged status: SBE
	Services offered: CPM (Critical Path Method) services
02-4E6404	Cal-Con Pumping, Inc. 1 Avenue of the Palms, Ave Suite #212 San Francisco,, Ca. 94130 Phone: 415-401-9838 Fax Number: 415-401-7664 Disadvantaged status: DBE Services offered: Cal-Con Pumping, Inc. is a Certified Small Woman Owned Business with over 40 years experience in the concrete construction industry and has 5 Certifications to perform this service. Cal-Con is able to provide you with concrete pumping needs for both public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation, tunnels and other commercial and residential work. Cal-Con Pumping, Inc. is a CUF (Commercially Useful Function) compliant company. CONCRETE PUMPING AND FURNISH, PUMP, PLACE CONCRETE
02-4E6404	Construction Area Signs Inc. 215 Taylor Rd. Newcastle,Ca. 95658 Phone: 916-663-9097 Fax Number: 916-663-1858 Disadvantaged status: DBE SBE Services offered:
02-4E6404	ACS Materials Testing 7069 Danyeur Rd. Redding, CA 96001 Phone: 5302415934 Fax Number: 5302415935 Disadvantaged status: DBE Services offered: We are a DBE and MB company who offers Quality Control, Environmental Services, Special Inspections (Steel, Rebar, Masonry, etc) & Materials Testing (including concrete, asphalt, and soils), Geological Engineering Services, Laboratory Testing Service, and Geotechnical Engineering. Please visit our website at <a href="http://www.ACEqc.com">www.ACEqc.com</a> for more information.
02-4E6404	Natural Resources Management Corporation 1434 3rd Street Eureka, CA 95501 Phone: 707-269-1367 Fax Number: 707-442-8823 Disadvantaged status: SBE

	<p>Services offered: Natural Resources Management Corporation (NRM) offers the following services: Natural Resource Protection Plans, Biological Resource Information Plans, worker awareness training, regulatory specialists, agency permitting including CDFW, USFWS, ACOE, WQCB, Coastal Commission, etc., terrestrial and fisheries biologists, raptor and migratory bird surveys and plans, fish salvage plans, botanical surveys, wetland delineations, pre-construction surveying and reporting, compliance monitoring, and GIS mapping. We are a certified Small Business Enterprise in business since 1971. Please see <a href="http://www.nrmcorp.com">www.nrmcorp.com</a> for more information.</p>	
02-4E6404	White Cap Ready Mix, Inc.	
	73880 Highway 70 Portola, CA 96122	
	Phone: 530-832-4225	Fax Number: 530-832-5847
	Disadvantaged status: DBE	
	Services offered:	
02-4E6404	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	<p>Services offered: The Construction Zone is a DBE, SBE &amp; WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. <a href="http://www.theconstructionzone.us.com">www.theconstructionzone.us.com</a></p>	
02-4E6404	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane	
02-4E6404	WGR Southwest Inc.	
	11780 N. Hwy. 99 Lodi CA, 95240	

	Phone: 209-334-5363 ex 110	Fax Number:
	Disadvantaged status:	
	Services offered:	
02-4E6404	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Joint Seal	
02-4E6404	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	



[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 02-4E6404

**29 Opt-in records found.**

02-4E6404	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	
02-4E6404	Alluvion Biological Consulting	
	2784 Homestead Road #327 Santa Clara CA, 95051	
	Phone: 4087844397	Fax Number: 5103736606
	Disadvantaged status: DBE SBE	
	Services offered: Certified DBE Contractor-Supplied Biologists,providing biological services including but not limited to construction monitoring for threatened and endangered species, awareness training and Natural Resource Protection Plan. Contact us.	
02-4E6404	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
02-4E6404	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
02-4E6404	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike and shoulder backing.	

02-4E6404	Jarrett Foundations Inc. P.O. Box 971 West Sacramento, Ca 95691 Phone: 916-498-9999      Fax Number: 916-498-9995 Disadvantaged status: SBE Services offered: CIDH Piles
02-4E6404	ECORP Consulting, Inc. 1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701 Phone: 714-648-0630      Fax Number: 714-648-0935 Disadvantaged status: Services offered: 146002 - CONTRACTOR-SUPPLIED BIOLOGIST (LS); 146003 - NATURAL RESOURCE PROTECTION PLAN
02-4E6404	Trinity Engineering Laboratories, Inc. 3109 N. Miami Ave Fresno, Ca 93727 Phone: 559-260-6841      Fax Number: 213-443-9438 Disadvantaged status: SBE Services offered: All aspect of construction material testing and inspection
02-4E6404	Interstate Sales 12600 Locksley Lane Ste. 200 Auburn, CA 95602 Phone: 530-823-6070      Fax Number: 530-823-6214 Disadvantaged status: SBE Services offered: Item #85 ST-20S bridge rail supply only
02-4E6404	Gallaway Enterprises 117 Meyers Street, Suite 120 Chico CA 95928 Phone: 530-332-9909      Fax Number: 530-332-9905 Disadvantaged status: DBE SBE Services offered: Item 25 Contractor Supplied Biologist Item 26 Natural Resource Protection Plan We are happy to answer any questions you may have.
02-4E6404	L.B. Foster Company 32970 Alvarado-Niles, Ste. 736 Union City, CA, 94587 Phone: (510) 240-4400      Fax Number: (510) 240-4410 Disadvantaged status:

	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.
02-4E6404	Acacia Environmental 604 S. San Marcos Rd. Santa Barbara, California, 93111 Phone: 8053640362 Fax Number: 8059646169 Disadvantaged status: SBE Services offered: www.acaciaec.com. Specializing in Caltrans Landscaping, Erosion Control, Hydroseeding And Compost / Bark Blower Truck Services. Scope of Work: ITEMS 44-50. HYDROMULCH (TYPE 1), HYDROMULCH (TYPE 2), COMPOST SOCK, HYDROSEED (SEED MIX "UPLAND"), HYDROSEED (SEED MIX "SWALE"), COMPOST, PERMANENT EROSION CONTROL ESTABLISHMENT WORK.
02-4E6404	Statewide Traffic Safety & Signs, Inc. 6479 Eastside Rd. Redding, CA, 96001 Phone: 530-222-8023 Fax Number: 530-222-5517 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
02-4E6404	Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752 Phone: 951-682-1091 Fax Number: 951-682-1094 Disadvantaged status: Services offered: Cold planing
02-4E6404	A.C. DIKE CO

	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747 Fax Number: 916-645-9618
	Disadvantaged status:
	Services offered: Place asphalt dike and shoulder backing.
02-4E6404	Linear Options, Inc
	792 Durham-Dayton Highway Durham, CA 95938
	Phone: 530-896-1800 Fax Number:
	Disadvantaged status:
	Services offered:
02-4E6404	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
02-4E6404	Terry Hansen Electric
	6911 Danyeur Road Redding, Ca 96001
	Phone: 530-241-3073 Fax Number: 530-241-3033
	Disadvantaged status: SBE
	Services offered:
02-4E6404	Pacific Coast Drilling Co.
	364 Bellevue Ave Santa Rosa
	Phone: 707-778-8316 Fax Number: 707-789-9542
	Disadvantaged status: SBE
	Services offered: Drilling Contractor
02-4E6404	Scheduling and Information Services, Inc.
	PO Box 174 Stevenson, WA. 98648
	Phone: (509) 427-4474 Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE
	Services offered: Provide CPM schedules. Remote assistance.
02-4E6404	American Civil Constructors West Coast, LLC



	2990 Bay Vista Court Benicia CA 94510
	Phone: 707-746-8028 Fax Number: 707-747-0593
	Disadvantaged status:
	Services offered: We will be providing sub quotes for the polyester concrete overlay portion of work. Please contact us if you would like to receive a sub quote.
02-4E6404	Core Consultancy Service
	468 North Camden Drive, Suite 200 Beverly Hills, California USA 90210
	Phone: 424-777-2170 Fax Number:
	Disadvantaged status: SBE
	Services offered: CPM (Critical Path Method) services
02-4E6404	Cal-Con Pumping, Inc.
	1 Avenue of the Palms, Ave Suite #212 San Francisco,, Ca. 94130
	Phone: 415-401-9838 Fax Number: 415-401-7664
	Disadvantaged status: DBE
	Services offered: Cal-Con Pumping, Inc. is a Certified Small Woman Owned Business with over 40 years experience in the concrete construction industry and has 5 Certifications to perform this service. Cal-Con is able to provide you with concrete pumping needs for both public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation, tunnels and other commercial and residential work. Cal-Con Pumping, Inc. is a CUF (Commercially Useful Function) compliant company. CONCRETE PUMPING AND FURNISH, PUMP, PLACE CONCRETE
02-4E6404	Construction Area Signs Inc.
	215 Taylor Rd. Newcastle, Ca. 95658
	Phone: 916-663-9097 Fax Number: 916-663-1858
	Disadvantaged status: DBE SBE
	Services offered:
02-4E6404	ACS Materials Testing
	7069 Danyeur Rd. Redding, CA 96001
	Phone: 5302415934 Fax Number: 5302415935
	Disadvantaged status: DBE

	Services offered: We are a DBE and MB company who offers Quality Control, Environmental Services, Special Inspections (Steel, Rebar, Masonry, etc) & Materials Testing (including concrete, asphalt, and soils), Geological Engineering Services, Laboratory Testing Service, and Geotechnical Engineering. Please visit our website at <a href="http://www.ACEqc.com">www.ACEqc.com</a> for more information.
02-4E6404	<p>Natural Resources Management Corporation</p> <p>1434 3rd Street Eureka, CA 95501</p> <p>Phone: 707-269-1367 Fax Number: 707-442-8823</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Natural Resources Management Corporation (NRM) offers the following services: Natural Resource Protection Plans, Biological Resource Information Plans, worker awareness training, regulatory specialists, agency permitting including CDFW, USFWS, ACOE, WQCB, Coastal Commission, etc., terrestrial and fisheries biologists, raptor and migratory bird surveys and plans, fish salvage plans, botanical surveys, wetland delineations, pre-construction surveying and reporting, compliance monitoring, and GIS mapping. We are a certified Small Business Enterprise in business since 1971. Please see <a href="http://www.nrmcorp.com">www.nrmcorp.com</a> for more information.</p>
02-4E6404	<p>White Cap Ready Mix, Inc.</p> <p>73880 Highway 70 Portola, CA 96122</p> <p>Phone: 530-832-4225 Fax Number: 530-832-5847</p> <p>Disadvantaged status: DBE</p> <p>Services offered:</p>
02-4E6404	<p>The Construction Zone</p> <p>4961 Pacheco Blvd. Martinez, CA, 94553</p> <p>Phone: 925-387-8013 Fax Number: 925-293-0800</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: The Construction Zone is a DBE, SBE &amp; WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dusk masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. <a href="http://www.theconstructionzone.us.com">www.theconstructionzone.us.com</a></p>

02-4E6404	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane	

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

## Opt-in Records

### Search Results: Opt-in's on 02-4E6404

**26 Opt-in records found.**

02-4E6404	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	
02-4E6404	Alluvion Biological Consulting	
	2784 Homestead Road #327 Santa Clara CA, 95051	
	Phone: 4087844397	Fax Number: 5103736606
	Disadvantaged status: DBE SBE	
	Services offered: Certified DBE Contractor-Supplied Biologists, providing biological services including but not limited to construction monitoring for threatened and endangered species, awareness training and Natural Resource Protection Plan. Contact us.	
02-4E6404	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
02-4E6404	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
02-4E6404	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike and shoulder backing.	



02-4E6404	Jarrett Foundations Inc.
	P.O. Box 971 West Sacramento, Ca 95691
	Phone: 916-498-9999      Fax Number: 916-498-9995
	Disadvantaged status: SBE
	Services offered: CIDH Piles
02-4E6404	ECORP Consulting, Inc.
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701
	Phone: 714-648-0630      Fax Number: 714-648-0935
	Disadvantaged status:
	Services offered: 146002 - CONTRACTOR-SUPPLIED BIOLOGIST (LS); 146003 - NATURAL RESOURCE PROTECTION PLAN
02-4E6404	Trinity Engineering Laboratories, Inc.
	3109 N. Miami Ave Fresno, Ca 93727
	Phone: 559-260-6841      Fax Number: 213-443-9438
	Disadvantaged status: SBE
	Services offered: All aspect of construction material testing and inspection
02-4E6404	Interstate Sales
	12600 Locksley Lane Ste. 200 Auburn, CA 95602
	Phone: 530-823-6070      Fax Number: 530-823-6214
	Disadvantaged status: SBE
	Services offered: Item #85 ST-20S bridge rail supply only
02-4E6404	Gallaway Enterprises
	117 Meyers Street, Suite 120 Chico CA 95928
	Phone: 530-332-9909      Fax Number: 530-332-9905
	Disadvantaged status: DBE SBE
	Services offered: Item 25 Contractor Supplied Biologist Item 26 Natural Resource Protection Plan We are happy to answer any questions you may have.
02-4E6404	L.B. Foster Company
	32970 Alvarado-Niles, Ste. 736 Union City, CA, 94587
	Phone: (510) 240-4400      Fax Number: (510) 240-4410
	Disadvantaged status:

	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.
02-4E6404	Acacia Environmental 604 S. San Marcos Rd. Santa Barbara, California, 93111 Phone: 8053640362 Fax Number: 8059646169 Disadvantaged status: SBE Services offered: www.acaciaec.com. Specializing in Caltrans Landscaping, Erosion Control, Hydroseeding And Compost / Bark Blower Truck Services. Scope of Work: ITEMS 44-50. HYDROMULCH (TYPE 1), HYDROMULCH (TYPE 2), COMPOST SOCK, HYDROSEED (SEED MIX "UPLAND"), HYDROSEED (SEED MIX "SWALE), COMPOST, PERMANENT EROSION CONTROL ESTABLISHMENT WORK.
02-4E6404	Statewide Traffic Safety & Signs, Inc. 6479 Eastside Rd. Redding, CA, 96001 Phone: 530-222-8023 Fax Number: 530-222-5517 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
02-4E6404	Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752 Phone: 951-682-1091 Fax Number: 951-682-1094 Disadvantaged status: Services offered: Cold planing
02-4E6404	A.C. DIKE CO

*J. Price*

	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747 Fax Number: 916-645-9618
	Disadvantaged status:
	Services offered: Place asphalt dike and shoulder backing.
02-4E6404	Linear Options, Inc
	792 Durham-Dayton Highway Durham, CA 95938
	Phone: 530-896-1800 Fax Number:
	Disadvantaged status:
	Services offered:
02-4E6404	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
02-4E6404	Terry Hansen Electric
	6911 Danyeur Road Redding, Ca 96001
	Phone: 530-241-3073 Fax Number: 530-241-3033
	Disadvantaged status: SBE
	Services offered:
02-4E6404	Pacific Coast Drilling Co.
	364 Bellevue Ave Santa Rosa
	Phone: 707-778-8316 Fax Number: 707-789-9542
	Disadvantaged status: SBE
	Services offered: Drilling Contractor
02-4E6404	Scheduling and Information Services, Inc.
	PO Box 174 Stevenson, WA. 98648
	Phone: (509) 427-4474 Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE
	Services offered: Provide CPM schedules. Remote assistance.
02-4E6404	American Civil Constructors West Coast, LLC



	2990 Bay Vista Court Benicia CA 94510
	Phone: 707-746-8028 Fax Number: 707-747-0593
	Disadvantaged status:
	Services offered: We will be providing sub quotes for the polyester concrete overlay portion of work. Please contact us if you would like to receive a sub quote.
02-4E6404	Core Consultancy Service
	468 North Camden Drive, Suite 200 Beverly Hills, California USA 90210
	Phone: 424-777-2170 Fax Number:
	Disadvantaged status: SBE
	Services offered: CPM (Critical Path Method) services
02-4E6404	Cal-Con Pumping, Inc.
	1 Avenue of the Palms, Ave Suite #212 San Francisco,, Ca. 94130
	Phone: 415-401-9838 Fax Number: 415-401-7664
	Disadvantaged status: DBE
	Services offered: Cal-Con Pumping, Inc. is a Certified Small Woman Owned Business with over 40 years experience in the concrete construction industry and has 5 Certifications to perform this service. Cal-Con is able to provide you with concrete pumping needs for both public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation, tunnels and other commercial and residential work. Cal-Con Pumping, Inc. is a CUF (Commercially Useful Function) compliant company. CONCRETE PUMPING AND FURNISH, PUMP, PLACE CONCRETE
02-4E6404	Construction Area Signs Inc.
	215 Taylor Rd. Newcastle, Ca. 95658
	Phone: 916-663-9097 Fax Number: 916-663-1858
	Disadvantaged status: DBE SBE
	Services offered:
02-4E6404	ACS Materials Testing
	7069 Danyeur Rd. Redding, CA 96001
	Phone: 5302415934 Fax Number: 5302415935
	Disadvantaged status: DBE



	Services offered: We are a DBE and MB company who offers Quality Control, Environmental Services, Special Inspections (Steel, Rebar, Masonry, etc) & Materials Testing (including concrete, asphalt, and soils), Geological Engineering Services, Laboratory Testing Service, and Geotechnical Engineering. Please visit our website at <a href="http://www.ACEqc.com">www.ACEqc.com</a> for more information.	
02-4E6404	Natural Resources Management Corporation	
	1434 3rd Street Eureka, CA 95501	
	Phone: 707-269-1367	Fax Number: 707-442-8823
	Disadvantaged status: SBE	
	Services offered: Natural Resources Management Corporation (NRM) offers the following services: Natural Resource Protection Plans, Biological Resource Information Plans, worker awareness training, regulatory specialists, agency permitting including CDFW, USFWS, ACOE, WQCB, Coastal Commission, etc., terrestrial and fisheries biologists, raptor and migratory bird surveys and plans, fish salvage plans, botanical surveys, wetland delineations, pre-construction surveying and reporting, compliance monitoring, and GIS mapping. We are a certified Small Business Enterprise in business since 1971. Please see <a href="http://www.nrmcorp.com">www.nrmcorp.com</a> for more information.	



## CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

March 9, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3)
- Location: Plumas County, CA.
- Bid Date: March 30, 2016, 2:00 p.m.
- Engineer's Estimate: 5,800,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

*Randy Jenco*

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER

**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT:** SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3) (02-4E6404)**BID DATE:** March 30, 2016, 2:00 p.m.**ATTN: ESTIMATING DEPARTMENT**

Please fill this out and return to the fax number below:

Contact Name: Melissa MurphyCompany Name: Gallaway EnterprisesAddress: 117 Meyers St. Suite 120  
Chico CA 95928Phone: 5303329909 Fax: 5303329905

Please confirm your intention to quote the above referenced project:

☒ We **DO INTEND** to offer a quotation for above referenced project.Type of work we will be quoting: Contractor Supplied Biologist☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_By: Melissa Murphy Date: 3/14/16  
Signature☒ DBE ☐ UDBE ☐ DVBE ☒ SBE ☐ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**  
**THANK YOU FOR YOUR TIME!**

03/14/2016 14:49 9168525533

VIKING CONSTRUCTION

PAGE 01/02

**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

March 9, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3)
- Location: Plumas County, CA.
- Bid Date: March 30, 2016, 2:00 p.m.
- Engineer's Estimate: 5,800,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

*Randy Jenco*

Randy Jenco

**AN EQUAL OPPORTUNITY EMPLOYER**



03/14/2016 14:49 9168525533

VIKING CONSTRUCTION

PAGE 02/02

**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT:** SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3) (02-4E6404)**BID DATE:** March 30, 2016, 2:00 p.m.**ATTN:** ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Carol BolstadCompany Name: Scheduling and Information Services, Inc.Address: P.O. Box 174, Stevenson, WA 98648Phone: 509-427-4474 Fax: 866-840-6786

Please confirm your intention to quote the above referenced project:

☒ We **DO INTEND** to offer a quotation for above referenced project.  
Construction Consulting Services including CPM Scheduling,  
Risk/Cost/Time-Impact Analysis, TILOS Linear Schedules,  
Type of work we will be quoting. and document/Cost Controls.

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

By: \_\_\_\_\_

Carol Bolstad  
2016.03.23 11:09:21-0700  
I attest to the accuracy and  
integrity of this documentDate: 03/23/2016

Signature

☒ DBE☐ UDBE☐ DVBE☐ SBE☐ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533****THANK YOU FOR YOUR TIME!**

**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT:** SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3) (02-4E6404)**BID DATE:** March 30, 2016, 2:00 p.m.**ATTN: ESTIMATING DEPARTMENT**

Please fill this out and return to the fax number below:

Contact Name: Shawnice SellersCompany Name: ACS Materials TestingAddress: 7069 Danyeur Rd Reading, Ca 96001Phone: (530) 241-5934 Fax: (530) 241-5935

Please confirm your intention to quote the above referenced project:

☒ We **DO INTEND** to offer a quotation for above referenced project.Type of work we will be quoting. Quality Control, Materials Testing/Sampling, Special Inspections☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

By: Shawnice Sellers Date: 3/22/16  
Signature☒ DBE ☐ UDBE ☐ DVBE ☐ SBE ☐ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**  
**THANK YOU FOR YOUR TIME!**



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1308 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3) (02-4E6404)

BID DATE: March 30, 2016, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Brian Heaps

Company Name: St Francis Electric

Address: 1001 Carden Street

San Leandro CA 94577

Phone: (510) 526-8059 Fax: \_\_\_\_\_

Please confirm your intention to quote the above referenced project:

☒ We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting: \_\_\_\_\_

☐ We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project: \_\_\_\_\_

By: [Signature] Date: 3-15-16  
Signature

\_\_\_ DBE \_\_\_ UDBE \_\_\_ DVBE \_\_\_ SBE \_\_\_ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**  
**THANK YOU FOR YOUR TIME!**

03/14/2016 14:29

9168525533

VIKING CONSTRUCTION

PAGE 02/02



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3) (02-4E6404)

BID DATE: March 30, 2016, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Heather EmeryCompany Name: ECORP Consulting, IncAddress: 2525 Warren Drive, Rocklin, CA 95677Phone: (916) 782-9100 Fax: (916) 782-9134

Please confirm your intention to quote the above referenced project.

☒ We DO INTEND to offer a quotation for above referenced project.Type of work we will be quoting Biological Monitor, Natural Resources☐ We DO NOT INTEND to offer a quotation for above referenced project.Protection Plan

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

By Heather Emery Signature Date: 3/15/2016

\_\_\_ DBE \_\_\_ UDBE \_\_\_ DVBE \_\_\_ SBE \_\_\_ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533  
THANK YOU FOR YOUR TIME!





CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3) (02-4E6404)

BID DATE: March 30, 2016, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Ty Conner

Company Name: Austin Enterprise

Address: P.O. Box 81926

Bakersfield, CA 93380

Phone: 661-589-1001 Fax: 661-589-9904

Please confirm your intention to quote the above referenced project:

☒ We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. Joint Seal

☐ We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_

By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature

☒ DBE ☒ UDBE ☐ DVBE ☒ SBE ☒ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533  
THANK YOU FOR YOUR TIME!

**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT:** SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3) (02-4E6404)**BID DATE:** March 30, 2016, 2:00 p.m.**ATTN:** ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: \_\_\_\_\_

Company Name: Lightcap Industries  
dba: JC Supply & ManufacturingAddress: 1612 S. Cucamonga Ave.  
Ontario, CA 91761  
909-373-1773 909-373-1785 fax

Phone: \_\_\_\_\_ Fax: \_\_\_\_\_

Please confirm your intention to quote the above referenced project:

☐ We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. \_\_\_\_\_

☒ We DO NOT INTEND to offer a quotation for above referenced project.Reason that we will not be quoting the above referenced project. NOitems in our scopeBy: [Signature] Date: 03/14/2016

Signature

☒ DBE☒ WDBE☐ DVBE☒ SBE☐ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533****THANK YOU FOR YOUR TIME!**

**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT:** SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3) (02-4E6404)**BID DATE:** March 30, 2016, 2:00 p.m.**ATTN:** ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Eric Levy  
Company Name: R & S Trucking  
Address: 1688 Almar Parkway  
Santa Rosa, CA 95403  
Phone: 707-571-8820 Fax: 707-571-8223  
ext 2

CUTLER TRUCKING, INC.  
dba: R & S TRUCKING  
P.O. BOX 414  
FULTON, CA 95439-0414

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. \_\_\_\_\_

☒ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

out of areaBy: [Signature] Date: 3-15-16

Signature

☒ DBE☒ UDBE☐ DVBE☒ SBE☒ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533****THANK YOU FOR YOUR TIME!**

**FAXED**  
3-15-16

TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 14:12  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA5V548973

DATE, TIME	03/14 14:12
FAX NO./NAME	6469618
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 14:10  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA6J424689

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/14 14:10  
17758273006  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

March 9, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3)
- Location: Plumas County, CA.
- Bid Date: March 30, 2016, 2:00 p.m.
- Engineer's Estimate: 5,800,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail Traffic Straining Traffic Count Station**

TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 14:11  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA6J424689

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/14 14:11  
19098846032  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

March 9, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3)
- Location: Plumas County, CA.
- Bid Date: March 30, 2016, 2:00 p.m.
- Engineer's Estimate: 5,800,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail Traffic Striving Traffic Count Station**


TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 14:27  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA6J424689

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/14 14:27  
6912127  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

March 9, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3)
- Location: Plumas County, CA.
- Bid Date: March 30, 2016, 2:00 p.m.
- Engineer's Estimate: 5,800,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station**

TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 14:36  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA6J424689

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/14 14:36  
12097543830  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

March 9, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3)
- Location: Plumas County, CA.
- Bid Date: March 30, 2016, 2:00 p.m.
- Engineer's Estimate: 5,800,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridges Rail Traffic Stringing, Traffic Count Station**




TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 14:38  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER. # : BROA6J424689

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/14 14:38  
15306293300  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

March 9, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3)
- Location: Plumas County, CA.
- Bid Date: March 30, 2016, 2:00 p.m.
- Engineer's Estimate: 5,800,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Straining, Traffic Count Station**

## BROADCAST REPORT

TIME : 03/14/2016 14:39  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/14	14:29	15307439352	34	02	OK	ECM
03/14	14:30	17143826801	30	02	OK	ECM
03/14	14:31	4639041	31	02	OK	ECM
03/14	14:32	18583453737	45	02	OK	
03/14	14:33	18883157315	41	02	OK	ECM
03/14	14:35	15597322684	28	02	OK	ECM
03/14	14:36	12097543830	00	00	BUSY	
03/14	14:38	15306293300	00	00	BUSY	
03/14	14:38	18059290501	41	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
NG : POOR LINE CONDITION  
CV : COVERPAGE  
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 14:45  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA6J424689

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/14 14:45  
19093940724  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

March 9, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3)
- Location: Plumas County, CA.
- Bid Date: March 30, 2016, 2:00 p.m.
- Engineer's Estimate: 5,800,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Straining, Traffic Count Station**

TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 14:56  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA6J424689

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/14 14:56  
15302239222  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

March 9, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3)
- Location: Plumas County, CA.
- Bid Date: March 30, 2016, 2:00 p.m.
- Engineer's Estimate: 5,800,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station



TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 14:59  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA6J424689

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/14 14:58  
17074194851  
00:00:36  
00  
NG  
STANDARD

NG: POOR LINE CONDITION



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

March 9, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3)
- Location: Plumas County, CA.
- Bid Date: March 30, 2016, 2:00 p.m.
- Engineer's Estimate: 5,800,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station

## BROADCAST REPORT

TIME : 03/14/2016 15:06  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/14	14:05	15107270910	40	02	OK	ECM
03/14	14:07	12099662643	35	02	OK	ECM
03/14	14:08	16263337843	44	02	OK	
03/14	14:10	17758273006	00	00	BUSY	
03/14	14:11	19098846032	00	00	BUSY	
03/14	14:12	14154677721	45	02	OK	
03/14	14:14	16192583515	39	02	OK	ECM
03/14	14:15	15306722411	01:22	02	OK	ECM
03/14	15:05	17072759025	40	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
NG : POOR LINE CONDITION  
CV : COVERPAGE  
PC : PC-FAX

## BROADCAST REPORT

TIME : 03/14/2016 15:08  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/14	14:40	15302333785	48	02	OK	ECM
03/14	14:41	19093939363	31	02	OK	ECM
03/14	14:43	15302419647	41	02	OK	ECM
03/14	14:45	19093940724	00	00	BUSY	
03/14	14:45	17078251769	34	02	OK	ECM
03/14	14:48	17072530131	41	02	OK	ECM
03/14	14:50	15302462368	02:25	02	OK	ECM
03/14	14:53	19255344339	33	02	OK	ECM
03/14	14:54	12097222227	01:01	02	OK	
03/14	15:07	19495896897	42	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
NG : POOR LINE CONDITION  
CV : COVERPAGE  
PC : PC-FAX

## BROADCAST REPORT

TIME : 03/14/2016 15:11  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/14	14:56	15302239222	00	00	BUSY	
03/14	14:57	15309885092	45	02	OK	
03/14	14:58	17074194851	36	00	NG	
03/14	15:00	13108626879	41	02	OK	ECM
03/14	15:01	8654174	41	02	OK	ECM
03/14	15:02	15307955734	54	02	OK	ECM
03/14	15:04	17077683386	36	02	OK	ECM
03/14	15:10	17076788384	41	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
NG : POOR LINE CONDITION  
CV : COVERPAGE  
PC : PC-FAX




TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 15:17  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA6J424689

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/14 15:17  
166617228900  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

March 9, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3)
- Location: Plumas County, CA.
- Bid Date: March 30, 2016, 2:00 p.m.
- Engineer's Estimate: 5,800,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station

## BROADCAST REPORT

TIME : 03/14/2016 15:17  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
01/20	16:26	15307439352	37	02	OK	ECM
03/14	14:40	15302333785	48	02	OK	ECM
03/14	14:41	19093939363	31	02	OK	ECM
03/14	14:43	15302419647	41	02	OK	ECM
03/14	14:45	19093940724	00	00	BUSY	
03/14	14:45	17078251769	34	02	OK	ECM
03/14	14:48	17072530131	41	02	OK	ECM
03/14	14:50	15302462368	02:25	02	OK	ECM
03/14	14:53	19256344339	33	02	OK	ECM
03/14	15:17	166617228900	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX



**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT:** SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3) (02-4E6404)

**BID DATE:** March 30, 2016, 2:00 p.m.

**ATTN:** ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Dan Nicholas

Company Name: Midstate Barrier, Inc.

Address: PO Box 30550

Stockton, CA 95213

Phone: 209-944-9565 Fax: 209-944-9569

Please confirm your intention to quote the above referenced project:

☒ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. \_\_\_\_\_

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

By: [Signature] Date: 3-14-16  
Signature

\_\_\_DBE \_\_\_UDBE \_\_\_DVBE \_\_\_SBE \_\_\_DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**  
**THANK YOU FOR YOUR TIME!**

TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 14:27  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA5V548973

DATE, TIME	03/14 14:26
FAX NO./NAME	18668782769
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
CHECK READABILITY OF TRANSMITTED PAGE(S)	02
MODE	STANDARD



ACTIVITY REPORT

TIME : 03/14/2016 14:32  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROA5V548973

NO.	DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
#094	02/29	15:31	9258519	14	01	OK	TX ECM
#095	02/29	16:38	17076787773	16	01	OK	TX ECM
	03/01	10:06		16	01	OK	RX ECM
	03/01	10:08		22	02	OK	RX ECM
	03/01	10:09	12099422579	54	04	OK	RX ECM
	03/01	10:11	9167749088	42	01	OK	RX ECM
	03/01	11:49	19252692861	03:47	04	OK	RX
	03/01	11:54	6506556633	03:48	05	OK	RX ECM
	03/01	12:33	9168590618	25	01	OK	RX ECM
	03/01	12:45		20	00	NG	RX
#096	03/01	16:21	17076787773	01:30	00	NG	TX
#097	03/02	08:54	2550951	15	01	OK	TX ECM
#098	03/03	10:01	15105813435	19	01	OK	TX ECM
	03/03	11:18	7144790809	02:11	06	OK	RX ECM
	03/03	12:01	9168228711	27	02	OK	RX ECM
	03/03	12:47	18773899787	03:28	04	OK	RX
#099	03/04	08:17	18664240141	51	02	OK	TX
#101	03/04	17:14	17076787773	23	01	OK	TX ECM
#102	03/07	09:45	17074374050	53	02	OK	TX
#103	03/07	15:17	18314225627	25	01	OK	TX ECM
	03/07	16:52	5594415791	26	02	OK	RX ECM
	03/07	16:54	5594415791	27	02	OK	RX ECM
#104	03/08	10:13	18583002173	00	00	BUSY	TX
#105	03/08	12:33	18583002713	43	02	OK	TX ECM
#106	03/08	15:03	17076787773	17	01	OK	TX ECM
#107	03/09	09:29	4422528	16	01	OK	TX ECM
#108	03/09	14:46	6862598	17	01	OK	TX ECM
	03/09	15:18	555 555 5555	01:21	03	OK	RX ECM
#109	03/10	08:17	19494289709	35	02	OK	TX ECM
#110	03/10	11:32	18773289756	22	01	OK	TX ECM
#111	03/10	12:25	18773289756	22	01	OK	TX ECM
#112	03/14	09:18	18584873500	30	02	OK	TX ECM
#113	03/14	13:49	7846946	25	01	OK	TX ECM
#114	03/14	14:12	6469618	00	00	BUSY	TX
#114	03/14	14:13	19093914472	32	02	OK	TX ECM
#114	03/14	14:14	15302415935	44	02	OK	TX ECM
#114	03/14	14:15	15103736606	45	02	OK	TX
#114	03/14	14:16	17077470593	40	02	OK	TX ECM
#114	03/14	14:17	16615899509	01:03	02	OK	TX ECM
#114	03/14	14:19	15622025423	42	02	OK	TX ECM
#114	03/14	14:20	14154017664	46	02	OK	TX
#114	03/14	14:22	15106562397	28	02	OK	TX ECM
#115	03/14	14:23	6631858	44	02	OK	TX ECM
#115	03/14	14:24	19725062796	01:02	02	OK	TX ECM
#115	03/14	14:26	18668782769	46	02	OK	TX
#115	03/14	14:27	17753311572	34	02	OK	TX ECM
#115	03/14	14:28	19259782063	29	02	OK	TX ECM
#115	03/14	14:29	17146480935	30	02	OK	TX ECM
#115	03/14	14:30	17145500624	30	02	OK	TX ECM
#115	03/14	14:32	15303329905	47	02	OK	TX ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION / OUT OF MEMORY  
 CV : COVERPAGE  
 POL : POLLING  
 RET : RETRIEVAL  
 PC : PC-FAX

## BROADCAST REPORT

TIME : 03/14/2016 14:35  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/14	14:23	6631858	44	02	OK	ECM
03/14	14:24	19725062796	01:02	02	OK	ECM
03/14	14:26	18668782769	46	02	OK	
03/14	14:27	17753311572	34	02	OK	ECM
03/14	14:28	19259782063	29	02	OK	ECM
03/14	14:29	17146480935	30	02	OK	ECM
03/14	14:30	17145500624	30	02	OK	ECM
03/14	14:32	15303329905	47	02	OK	ECM
03/14	14:33	19096270320	41	02	OK	ECM
03/14	14:34	19096270999	28	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 14:37  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA5V548973

DATE, TIME	03/14 14:37
FAX NO. /NAME	4989995
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 03/14/2016 14:43  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/14	14:35	17147922926	33	02	OK	ECM
03/14	14:37	4989995	00	00	BUSY	
03/14	14:38	19093731785	53	02	OK	ECM
03/14	14:39	15597322684	31	02	OK	ECM
03/14	14:40	18883502609	53	02	OK	ECM
03/14	14:42	12099449569	32	02	OK	ECM
03/14	14:43	17077928110	28	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX



TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 14:46  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA5V548973

DATE, TIME	03/14 14:45
FAX NO./NAME	19516821094
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
CHECK READABILITY OF TRANSMITTED PAGE(S)	01, 02
MODE	STANDARD

TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 14:48  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA5V548973

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/14 14:48  
18887731360  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 15:12  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA5V548973

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

03/14 15:12  
19252491863  
00:00:00  
00  
BUSY  
STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 03/14/2016 15:12  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/14	15:00	19252930800	46	02	OK	
03/14	15:01	14155248293	42	02	OK	ECM
03/14	15:04	15308325847	32	02	OK	ECM
03/14	15:10	17075527705	01:28	02	OK	ECM
03/14	15:12	19252491863	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX



TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 15:18  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA5V548973

DATE, TIME	03/14 15:18
FAX NO./NAME	16612156497
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

## BROADCAST REPORT

TIME : 03/14/2016 15:18  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/14	14:12	6469618	00	00	BUSY	
03/14	14:13	19093914472	32	02	OK	ECM
03/14	14:14	15302415935	44	02	OK	ECM
03/14	14:15	15103736606	45	02	OK	
03/14	14:16	17077470593	40	02	OK	ECM
03/14	14:17	16615899509	01:03	02	OK	ECM
03/14	14:19	15622025423	42	02	OK	ECM
03/14	14:20	14154017664	46	02	OK	
03/14	14:22	15106562397	28	02	OK	ECM
03/14	15:18	16612156497	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 03/14/2016 15:20  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA5V548973

DATE, TIME	03/14 15:20
FAX NO./NAME	170786499956
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

## BROADCAST REPORT

TIME : 03/14/2016 15:20  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
03/14	14:44	14158212027	32	02	OK	ECM
03/14	14:45	19516821094	54	02	OK	
03/14	14:46	17075718223	37	02	OK	ECM
03/14	14:48	18887731360	00	00	BUSY	
03/14	14:49	18668406786	55	02	OK	
03/14	14:50	15106399116	38	02	OK	ECM
03/14	14:51	4529322	25	02	OK	ECM
03/14	15:20	170786499956	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
NG : POOR LINE CONDITION  
CV : COVERPAGE  
PC : PC-FAX



**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** BIDS@THECONSTRUCTIONZONE.US.COM  
**Sent:** Tuesday, March 29, 2016 10:55 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE BID ON 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

BIDS@THECONSTRUCTIONZONE.US.COM (BIDS@THECONSTRUCTIONZONE.US.COM)

Subject: SR 147 HAMILTON BRANCH BRIDGE BID ON 3.30.16



SR 147  
HAMILTON BRA...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** america@acefencecompany.com  
**Sent:** Monday, March 14, 2016 12:01 PM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

america@acefencecompany.com (america@acefencecompany.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** amahaffey@mahaffeycompanies.com  
**Sent:** Monday, March 14, 2016 11:47 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

amahaffey@mahaffeycompanies.com (amahaffey@mahaffeycompanies.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** [steve@strhoadesinc.com](mailto:steve@strhoadesinc.com)  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[steve@strhoadesinc.com](mailto:steve@strhoadesinc.com) ([steve@strhoadesinc.com](mailto:steve@strhoadesinc.com))

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...



**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** judy@finegradeinc.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

judy@finegradeinc.com (judy@finegradeinc.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Mail Delivery Subsystem <MAILER-DAEMON@mail15c40.carrierzone.com>  
**To:** jack@interwestpacific.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Delivered: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Your message has been delivered to the following recipients:**

[jack@interwestpacific.com](mailto:jack@interwestpacific.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** apadana1@sbcglobal.net; sopida@sbcglobal.net; nie01@sbcglobal.net;  
quimu@sbcglobal.net  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[apadana1@sbcglobal.net](mailto:apadana1@sbcglobal.net) ([apadana1@sbcglobal.net](mailto:apadana1@sbcglobal.net))

[sopida@sbcglobal.net](mailto:sopida@sbcglobal.net) ([sopida@sbcglobal.net](mailto:sopida@sbcglobal.net))

[nie01@sbcglobal.net](mailto:nie01@sbcglobal.net) ([nie01@sbcglobal.net](mailto:nie01@sbcglobal.net))

[quimu@sbcglobal.net](mailto:quimu@sbcglobal.net) ([quimu@sbcglobal.net](mailto:quimu@sbcglobal.net))

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

## Evita Gomez

---

**From:** Mail Delivery System <MAILER-DAEMON@AOL.com>  
**To:** agarcialna@aol.com; madsteelinc@aol.com; wallacestr@aol.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[agarcialna@aol.com](mailto:agarcialna@aol.com)

[madsteelinc@aol.com](mailto:madsteelinc@aol.com)

[wallacestr@aol.com](mailto:wallacestr@aol.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



Message Headers



**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** garyc@krcsafety.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[garyc@krcsafety.com](mailto:garyc@krcsafety.com) ([garyc@krcsafety.com](mailto:garyc@krcsafety.com))

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** postmaster@dirtagg.com  
**To:** contractor@dirtagg.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Delivered: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Your message has been delivered to the following recipients:**

[contractor@dirtagg.com](mailto:contractor@dirtagg.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR147  
HAMILTON BR...

**Evita Gomez**

---

**From:** postmaster@NETORGFT1163697.onmicrosoft.com  
**To:** anichols@nbgcs.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Delivered: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Your message has been delivered to the following recipients:**

[anichols@nbgcs.com](mailto:anichols@nbgcs.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** aaasealing96@yahoo.com; dodconstruction@yahoo.com; vlarranaga@yahoo.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

aaasealing96@yahoo.com (aaasealing96@yahoo.com)

dodconstruction@yahoo.com (dodconstruction@yahoo.com)

vlarranaga@yahoo.com (vlarranaga@yahoo.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...



**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** shelly@mandsensviro.com; michael@mandsensviro.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

shelly@mandsensviro.com (shelly@mandsensviro.com)

michael@mandsensviro.com (michael@mandsensviro.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** davidscott@gvni.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[davidscott@gvni.com](mailto:davidscott@gvni.com) ([davidscott@gvni.com](mailto:davidscott@gvni.com))

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** dnielson@nielsoninc.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[dnielson@nielsoninc.com](mailto:dnielson@nielsoninc.com) ([dnielson@nielsoninc.com](mailto:dnielson@nielsoninc.com))

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** bsalaz@bertsalasinc.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com) ([bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com))

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...



**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** cplum@pcnconstructioninc.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** [estimating@theswpppfirm.com](mailto:estimating@theswpppfirm.com)  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[estimating@theswpppfirm.com](mailto:estimating@theswpppfirm.com) ([estimating@theswpppfirm.com](mailto:estimating@theswpppfirm.com))

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** edc@vintagepavingco.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

edc@vintagepavingco.com (edc@vintagepavingco.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** derrickd@dodconstruction.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

derrickd@dodconstruction.com (derrickd@dodconstruction.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...



**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** Heirandson@comcast.net  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

Heirandson@comcast.net (Heirandson@comcast.net)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** Ferry@DecoPaveCorp.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

Ferry@DecoPaveCorp.com (Ferry@DecoPaveCorp.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** alex.singh@dreambuildercorp.com  
**Sent:** Monday, March 14, 2016 11:31 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** lrobbins@kapelconstruction.com  
**Sent:** Monday, March 14, 2016 11:30 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[lrobbins@kapelconstruction.com](mailto:lrobbins@kapelconstruction.com) ([lrobbins@kapelconstruction.com](mailto:lrobbins@kapelconstruction.com))

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...



**Evita Gomez**

---

From: Microsoft Outlook  
To: denamccullough@mcculloughconstructioninc.com  
Sent: Monday, March 14, 2016 11:30 AM  
Subject: Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

denamccullough@mcculloughconstructioninc.com (denamccullough@mcculloughconstructioninc.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** alison@kwemerson.com  
**Sent:** Monday, March 14, 2016 11:30 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

alison@kwemerson.com (alison@kwemerson.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** luke@scgeinc.com  
**Sent:** Monday, March 14, 2016 11:30 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[luke@scgeinc.com](mailto:luke@scgeinc.com) ([luke@scgeinc.com](mailto:luke@scgeinc.com))

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

From: Microsoft Outlook  
To: Rusty@steelplacers.com  
Sent: Monday, March 14, 2016 11:30 AM  
Subject: Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

Rusty@steelplacers.com (Rusty@steelplacers.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...



**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** inesseoane@fcs-ssp.com  
**Sent:** Monday, March 14, 2016 11:30 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

inesseoane@fcs-ssp.com (inesseoane@fcs-ssp.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...



**Evita Gomez**

---

**From:** Postmaster <postmaster@worldnet.att.net>  
**Sent:** Monday, March 14, 2016 11:29 AM  
**To:** Evita Gomez  
**Subject:** Delivery Notification  
**Attachments:** ATT00001; SR 147 HAMILTON BRANCH BRIDGE 3.30.16

Your message was successfully relayed via mx.att.yahoo.com for delivery to:  
[toni.medina@att.net](mailto:toni.medina@att.net)

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

## Evita Gomez

---

**From:** Mail Delivery System <MAILER-DAEMON@p02c11m023.mxlogic.net>  
**Sent:** Monday, March 14, 2016 11:30 AM  
**To:** Evita Gomez  
**Subject:** Mail delivery failed  
**Attachments:** ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address failed:

<[deni@sti.com](mailto:deni@sti.com)>: 550 [deni@sti.com](mailto:deni@sti.com)... No such user



**Evita Gomez**

---

**From:** postmaster@csg-web.com  
shelli@csg-web.com  
**Sent:** Monday, March 14, 2016 11:30 AM  
**Subject:** Delivered: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Your message has been delivered to the following recipients:**

[shelli@csg-web.com](mailto:shelli@csg-web.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** tcoleman2009@hotmail.com  
**Sent:** Monday, March 14, 2016 11:30 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

tcoleman2009@hotmail.com (tcoleman2009@hotmail.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

## Evita Gomez

---

**From:** Microsoft Outlook  
burkebid@gmail.com; clearcreekadam@gmail.com; contechg@gmail.com; ernestdee6@gmail.com; jgates.gei@gmail.com; raspencer7@gmail.com; jcardenasinc@gmail.com  
**Sent:** Monday, March 14, 2016 11:30 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[burkebid@gmail.com](mailto:burkebid@gmail.com) ([burkebid@gmail.com](mailto:burkebid@gmail.com))

[clearcreekadam@gmail.com](mailto:clearcreekadam@gmail.com) ([clearcreekadam@gmail.com](mailto:clearcreekadam@gmail.com))

[contechg@gmail.com](mailto:contechg@gmail.com) ([contechg@gmail.com](mailto:contechg@gmail.com))

[ernestdee6@gmail.com](mailto:ernestdee6@gmail.com) ([ernestdee6@gmail.com](mailto:ernestdee6@gmail.com))

[jgates.gei@gmail.com](mailto:jgates.gei@gmail.com) ([jgates.gei@gmail.com](mailto:jgates.gei@gmail.com))

[raspencer7@gmail.com](mailto:raspencer7@gmail.com) ([raspencer7@gmail.com](mailto:raspencer7@gmail.com))

[jcardenasinc@gmail.com](mailto:jcardenasinc@gmail.com) ([jcardenasinc@gmail.com](mailto:jcardenasinc@gmail.com))

**Subject:** SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** kristina.viado@suulutaaq.com  
**Sent:** Monday, March 14, 2016 11:30 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

kristina.viado@suulutaaq.com (kristina.viado@suulutaaq.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...



**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** deni@sti.com  
**Sent:** Monday, March 14, 2016 11:30 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

deni@sti.com (deni@sti.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** vida.wright@veridicogroup.com  
**Sent:** Monday, March 14, 2016 11:30 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

vida.wright@veridicogroup.com (vida.wright@veridicogroup.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** nancy@ugeecs.com  
**Sent:** Monday, March 14, 2016 11:30 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

nancy@ugeecs.com (nancy@ugeecs.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR 147  
HAMILTON BR...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** Daryl@abslconstruction.com  
**Sent:** Monday, March 14, 2016 11:30 AM  
**Subject:** Relayed: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

Daryl@abslconstruction.com (Daryl@abslconstruction.com)

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16



SR147  
HAMILTON BR...



## Evita Gomez

---

**From:** Microsoft Outlook  
**To:** sales@interwestpac.ac.com  
**Sent:** Monday, March 14, 2016 11:30 AM  
**Subject:** Undeliverable: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

### Delivery has failed to these recipients or groups:

[sales@interwestpac.ac.com](mailto:sales@interwestpac.ac.com) ([sales@interwestpac.ac.com](mailto:sales@interwestpac.ac.com))

The domain name in the email address is incorrect. Check the address.

### Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

[sales@interwestpac.ac.com](mailto:sales@interwestpac.ac.com)

Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

### Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by  
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id  
15.0.1104.5; Mon, 14 Mar 2016 11:30:17 -0700  
Received: from VIK-MAIL.vikingbridges.local ([:1]) by  
VIK-MAIL.vikingbridges.local ([:1]) with mapi id 15.00.1104.000; Mon, 14 Mar  
2016 11:30:17 -0700  
From: Evita Gomez <[egomez@vikingbridges.com](mailto:egomez@vikingbridges.com)>  
To: "Daryl@abslconstruction.com" <[Daryl@abslconstruction.com](mailto:Daryl@abslconstruction.com)>, "deni@sti.com"  
<[deni@sti.com](mailto:deni@sti.com)>, "america@acefencecompany.com" <[america@acefencecompany.com](mailto:america@acefencecompany.com)>,  
"aaasealing96@yahoo.com" <[aaasealing96@yahoo.com](mailto:aaasealing96@yahoo.com)>, "Rusty@steelplacers.com"  
<[Rusty@steelplacers.com](mailto:Rusty@steelplacers.com)>, "apadana1@sbcglobal.net" <[apadana1@sbcglobal.net](mailto:apadana1@sbcglobal.net)>,  
"sopida@sbcglobal.net" <[sopida@sbcglobal.net](mailto:sopida@sbcglobal.net)>, "bsalaz@bertsalasinc.com"  
<[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)>, "burkebid@gmail.com" <[burkebid@gmail.com](mailto:burkebid@gmail.com)>,  
"clearcreekadam@gmail.com" <[clearcreekadam@gmail.com](mailto:clearcreekadam@gmail.com)>,  
"tcoleman2009@hotmail.com" <[tcoleman2009@hotmail.com](mailto:tcoleman2009@hotmail.com)>, "contechg@gmail.com"  
<[contechg@gmail.com](mailto:contechg@gmail.com)>, "shelli@csg-web.com" <[shelli@csg-web.com](mailto:shelli@csg-web.com)>,  
"Ferry@DecoPaveCorp.com" <[Ferry@DecoPaveCorp.com](mailto:Ferry@DecoPaveCorp.com)>, "contractor@dirtagg.com"  
<[contractor@dirtagg.com](mailto:contractor@dirtagg.com)>, "derrickd@dodconstruction.com"  
<[derrickd@dodconstruction.com](mailto:derrickd@dodconstruction.com)>, "dodconstruction@yahoo.com"  
<[dodconstruction@yahoo.com](mailto:dodconstruction@yahoo.com)>, "amahaffey@mahaffeycompanies.com"  
<[amahaffey@mahaffeycompanies.com](mailto:amahaffey@mahaffeycompanies.com)>, "alex.singh@dreambuildercorp.com"  
<[alex.singh@dreambuildercorp.com](mailto:alex.singh@dreambuildercorp.com)>, "ernestdee6@gmail.com"

<ernestdee6@gmail.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>,  
"judy@finegradeinc.com" <judy@finegradeinc.com>, "toni.medina@att.net"  
<toni.medina@att.net>, "jgates.gei@gmail.com" <jgates.gei@gmail.com>,  
"Heirandson@comcast.net" <Heirandson@comcast.net>,  
"jack@interwestpacific.com" <jack@interwestpacific.com>,  
"sales@interwestpac.ac.com" <sales@interwestpac.ac.com>,  
"raspencer7@gmail.com" <raspencer7@gmail.com>, "jcardenasinc@gmail.com"  
<jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>,  
"alison@kwemerson.com" <alison@kwemerson.com>,  
"lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>,  
"estimating@theswpppfirm.com" <estimating@theswpppfirm.com>,  
"vlarranaga@yahoo.com" <vlarranaga@yahoo.com>, "agarcialna@aol.com"  
<agarcialna@aol.com>, "shelley@mandsenairo.com" <shelley@mandsenairo.com>,  
"michael@mandsenairo.com" <michael@mandsenairo.com>, "madsteelinc@aol.com"  
<madsteelinc@aol.com>, "denamccullough@mcculloughconstructioninc.com"  
<denamccullough@mcculloughconstructioninc.com>, "anichols@nbgcs.com"  
<anichols@nbgcs.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,  
"nie01@sbcglobal.net" <nie01@sbcglobal.net>, "cplum@pcnconstructioninc.com"  
<cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>,  
"quimu@sbcglobal.net" <quimu@sbcglobal.net>, "steve@strhoadesinc.com"  
<steve@strhoadesinc.com>, "luke@scgeinc.com" <luke@scgeinc.com>,  
"kristina.viado@suulutaq.com" <kristina.viado@suulutaq.com>,  
"nancy@ugeecs.com" <nancy@ugeecs.com>, "vida.wright@veridicogroup.com"  
<vida.wright@veridicogroup.com>, "edc@vintagepavingco.com"  
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Subject: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

Thread-Topic: SR 147 HAMILTON BRANCH BRIDGE 3.30.16

Thread-Index: AdF+H44F0gOxMPwUSfaQgO2/0mUWuw==

Return-Receipt-To: <egomez@vikingbridges.com>

Date: Mon, 14 Mar 2016 18:30:16 +0000

Message-ID: <79a8233b07a64bcf915090b9a01d6e27@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

boundary="\_004\_79a8233b07a64bcf915090b9a01d6e27VIKMAILvikingbridgesloc\_"

MIME-Version: 1.0



SR147

HAMILTON BR...

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SLECECTED			
DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
Rebar International	2021 Las Positas Ct.	(408)613-8713	CMC's quote was low by \$113,271 (See Attachment C)
	Livermore, CA		
Frank Medina General Engineering	10096 Ahart Rd.	(530)743-0744	Dirt & Aggregate's quote was low by \$95,230 (See Attachment C)
	Oroville, CA		
Construction Area Signs	215 Taylor Rd.	(916)663-9097	Highway Specialties's quote was low by \$3,550 (See Attachment C)
	Newcastle, CA		
Vintage Paving Company	119 Main St.	(530)795-0132	Stimpel Wiebelhaus bid a complete road package (See Attachment C)
	Winters, CA		
St. Rhoades Construction	8585 Commercial Wy.	(530)223-9322	Stimpel Wiebelhaus bid a complete road package (See Attachment C)
	Redding, CA		
M & S Environmental Landscape	12192 Mac's Rd.	(530)241-1418	AGL's quote was low by \$3,699 (See Attachment C)
	Redding, CA		
Tyrrell Resources, Inc.	PO Box 493460	(530)249-3800	Stimpel Wiebelhaus's quote was low by \$30,769.68 (See Attachment C)
	Redding, CA		

FIRM SELECTED FOR WORK ABOVE

CMC Rebar	120 W. Larch Rd.	(209)834-9300	Quote Attached, See Attachment "C"
	Tracy, CA		
Dirt & Aggregate Interchange	20905 NE Sandy Blvd.	(503)661-5093	Quote Attached, See Attachment "C"
	Fairview, OR		
Highway Specialty Co.	PO Box 141	(530)949-5681	Quote Attached, See Attachment "C"
	Palo Cedro, CA		
Stimpel Wiebelhaus Associates	PO Box 492335	(530)223-6605	Quote Attached, See Attachment "C"
	Redding, CA		
AGL Landscapes, Inc.	1104 Corporate Wy.	(916)993-3671	Quote Attached, See Attachment "C"
	Sacramento, CA		

CA LIC #983536  
 CUCP DBE FIRM #41306  
 CA PWC REG #1000026003



**BID PROPOSAL**  
**CONCRETE REINFORCING**

PROJECT: 02-4E6404, HAMILTON BRANCH BRIDGE  
 (REPLACE)  
 TO: Viking Construction  
 ATTENTION: Randy Jenco  
 PHONE: 916.852.5530  
 FAX: 916.852.5533

DATE: 3/30/2016  
 LOCATION: PLUMAS COUNTY, CA  
 ESTIMATE NO: E2015-134  
 EST. CONTACT: CHRIS CARVAJAL  
 EST. PHONE: 408.613.8713

WE ARE SUBMITTING FOR YOUR CONSIDERATION, THE FOLLOWING BID FOR THE FURNISH & INSTALLATION OF THE REINFORCING STEEL ON THE ABOVE REFERENCED PROJECT. WE PROPOSE TO INSTALL REINFORCING STEEL IN ACCORDANCE WITH THE DRAWINGS AND SPECIFICATIONS INSOFAR AS THEY APPLY TO THE SCOPE OF WORK BEING QUOTED. THIS PROPOSAL IS NOT SUBJECT TO UPWARD OR DOWNWARD REVISION BY APPLICATION OF ANY ESCALATOR OR DE-ESCALATOR.

REBAR INTERNATIONAL RESERVES THE RIGHT TO RENEGOTIATE PRICE INCREASES FOR ANY MATERIAL SHIPMENTS AND OR PLACING AFTER 9/30/2017.

<u>BID</u> <u>ITEM</u>	<u>DESCRIPTION</u>	<u>UoM</u>	<u>EST QTY</u>	<u>COST/UNIT</u>	<u>TOTAL</u>
66	BAR REINFORCING STEEL (BRIDGE) (FINAL)	LBS	232,913	\$ 1.21	\$ 282,658.00
67	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) (FINAL)	LBS	164,342	\$ 1.11	\$ 182,205.00
85	CALIFORNIA ST-20S BRIDGE RAIL (FINAL)	LF	781	\$ 15.23	\$ 11,895.00
<b>GRAND TOTAL</b>					<b>\$ 476,758.00</b>
<b>ADD ALTERNATE</b>					
1	BOND	LS		\$ 7,151.37	

**NOTES:**

PRICES ARE BASED ON A TOTAL OF LUMP SUM AND/OR UNIT PRICED ITEMS PER ATTACHED SHEET. WE RESERVE THE RIGHT TO MODIFY/NEGOTIATE AMENDMENTS TO ANY CUSTOMER ISSUED FORMS OF AGREEMENT AS REQUIRED TO PROPERLY DESCRIBE SCOPE OF WORK, PRICING, AND MUTUALLY AGREED TERMS AND CONDITIONS. NO BACK-CHARGES WILL BE ACCEPTED WITHOUT PRIOR WRITTEN AGREEMENT.

**STANDARD CONDITIONS OF BID:**

1. PROPOSAL IS BASED ON A 5 DAY 40 HOUR WORKWEEK PER EMPLOYEE. WORKWEEK IS MONDAY - FRIDAY 6:00AM - 5:00PM.
2. MATERIAL IS TO BE DETAILED, LISTED, FABRICATED, BUNDLED, AND SHIPPED PER THE RECOMMENDATIONS IN THE CRSI, AND SHALL COINCIDE WITH THE CONCRETE POUR JOINTS SUPPLIED BY CONTRACTOR.
3. TERMS: NET CASH 30 DAYS. 1 1/2% LATE FEE PER MONTH AFTER 30 DAYS.
4. PRICE IS FIRM FOR 30 DAYS FROM DATE OF PROPOSAL.
5. PRICES IF SEPARATE ARE NOT FOR SEPARATE ACCEPTANCE.
6. PRICE INCLUDES A 1-HOUR MAXIMUM FOR PRE-EMPLOYMENT SAFETY AND ORIENTATION.

**DRAWINGS & SPECS:**

DATED: 11-30-15  
 DESCRIPTION: AS LISTED IN THE INDEX TO PLANS (SHEETS 1-22)  
 ADDENDUM: 1  
 SPECIFICATION: SECTION 52, CALIFORNIA STATE STANDARD SPECIFICATIONS 2010  
 ENGINEER: JEFF SIMS

REBAR INTERNATIONAL INC  
 2021 LAS POSITAS COURT SUITE 129  
 LIVERMORE, CA 94551-7308  
 (925) 215-7322 OFFICE

02-4E6404, HAMILTON BRANCH BRIDGE  
 (REPLACE)  
 3/30/2016  
 PAGE 1 OF 3

ESTIMATOR: CHRIS CARVAJAL  
 CELL: 408.613.8713



FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA 95966  
OFFICE - 530-743-0744; FAX - 530-743-9352

### PROPOSAL

State Lic # 644373 Class A C13 C31

[roxanne.medina@att.net](mailto:roxanne.medina@att.net)

Certified DBE: CT014717 7/2/16 expires  
Certified SBE: 8270  
Certified ESBE: FRM5425230P

Laborers Local 185  
Operators Local 3  
Air Quality Compliant  
Public Work Registration  
#1000005534

FAXED ON 03/30/16  
Bid Date: 03/30/16

PROJECT: 02-4E6404

Addendums: 1	Freight Included: Yes	Sales Tax Included: Yes
Quote Valid: 30 Days	Permits: No	Construction Staking: No
Traffic Control: 22 TC	Back Charges: No	Retention Withheld: No
Prevail Wage: YES	Union: YES	HazMat/Lead Compliance: NO
		USA: No
		Bond Premium: 2 1/2 %

### IF QUOTE IS USED, NOTIFY WITHIN 24 HOURS

Item No.	Item	Item Price	Unit	Qty	Total
24	TREATED WOOD WASTE	1.00	LB	5600	\$5,600.00
28	REMOVE GUARDRAIL 1 TC	12.00	LF	560	\$6,720.00
58	RAIL ELEMENT WALL	250.00	SQFT	250	\$62,500.00
72	STAINED GALV SURFACE	LS	LS	LS	\$40,000.00
78	METAL BEAM GRD RAIL STEEL 3 TC	50.00	LF	630	\$31,500.00
79	METAL BEAM GRD RAIL STEEL 1 TC	65.00	LF	200	\$13,000.00
80	TRANSITION RAIL TYPE WB 4 TC	6500.00	EA	4	\$26,000.00
81	END ANCHOR ASSEM TYPE SFT	1000.00	EA	2	\$2,000.00
82	END ANCHOR ASSEM TYPE B 1 TC	50.00	LF	170	\$8,500.00
83	ALT INLINE TERM SYSTEM 1 TC	3600.00	EA	1	\$3,600.00
84	ALTER FLARED TERM SYSTEM	3600.00	EA	3	\$10,800.00
85	CALIFORNIA ST-20S BRI RAIL 12 TC	775.00	LF	781	\$605,275.00
			TOTAL		\$815,495.00





Caltrans Project  
 Contract no. 02-4E6404  
 Location: 03-Plu-147-8.9/9.3  
 Bid Date: March 30, 2016

Item no. 04 Construction Area Signs – Stationary Mounted  
 As shown on plan sheets CS-1, DE-1, DE-2  
 Furnish, Install, & Remove Lump Sum \$ 10,750.00

*Note: Includes type 1 project information signs and wood covers for detour signs for contractors use. Excludes portable signs if required.*

Item no. 05 Traffic Control System - PARTIAL **Daytime Rates (Excluding Holidays)**

**T-13 Reversing Control (Typical)**

2 Men, 1 Lane, 1 Direction

Rate per 8 hour

OT Rate per hour

DT Rate per hour

Monday – Friday

\$ 1,600.00

190.00

210.00

**Additional Flagger**

Rate per 8 hour

OT Rate per hour

DT Rate per hour

Monday – Friday

\$ 750.00

95.00

105.00

Item no. 06 Type III Barricade  
 ➤ *Furnish Only – No Maintenance*  
 12 each @ \$ 100.00 each \$ 1,200.00

Item no. 08 Portable Changeable Message Sign - RENTAL \$ 1,105.00 per board per month  
 ➤ *F.O.B. Newcastle*  
 ➤ *Sales tax NOT included*  
 ➤ *Item no. 08 must be in conjunction with other work.*

Item no. 29 Remove Roadside Sign  
 07 each @ \$ 100.00 each \$ 700.00

Item no. 68 Furnish Single Sheet Aluminum Sign (0.063" - Unframed)  
 15 SQFT @ \$ 17.00/SQFT \$ 255.00

Item no. 69 Roadside Sign – One Post  
 05 each @ \$ 350.00 each \$ 1,750.00



# VINTAGE PAVING COMPANY, INC.

General Engineering Contractors

Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694  
Business Phone: (530) 795-0132 • Fax: (530) 795-5734

<b>To:</b>	Bidding Contractors	<b>Contact:</b>			
<b>Address:</b>	Anytown CA	<b>Phone:</b>			
		<b>Fax:</b>			
<b>Project Name:</b>	CT 02-4E6404	<b>Bid Number:</b>			
<b>Project Location:</b>		<b>Bid Date:</b>			
<b>Item #</b>	<b>Item Description</b>	<b>Estimated Quantity</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Total Price</b>
30	COLD PLANE ASPHALT CONCRETE PAVEMENT	340.00	SY	\$34.00	\$11,560.00
39	SHOULDER BACKING	300.00	TON	\$44.50	\$13,350.00
53	HOT MIX ASPHALT (TYPE A)	2,500.00	TON	\$114.50	\$286,250.00
57	TACK COAT	4.00	TON	\$250.00	\$1,000.00
88	MOBILIZATION	1.00	LS	\$48,000.00	\$48,000.00
<b>Total Bid Price:</b>					<b>\$360,160.00</b>

## Notes:

- We hereby submit the following proposal to Furnish and Place A.C. Paving on the above referenced Project. Please note we exclude Traffic Control and will require 3-day to complete our work. This proposal is based on One move-ins, using Cal-Trans AC and the following stipulations. **THIS QUOTE IS GOOD FOR 30-DAYS FROM ABOVE DATE OF PROPOSAL!**

### Special Conditions:

- Final invoicing and payment shall be based on actual quantities placed.
- See "Oil Escalation Clause" @ next page for possible price increases due to fluctuating Oil Prices.
- All work to be performed during normal working hours - 6:00 A.M. to 6:00 P.M., Mon. through Fri.
- Two-week notice required prior to mobilization (four-weeks in September & October).
- General Contractor / Owner to supply on-site water source at no cost to VPC.
- Price to be re-negotiated for A.C. Paving performed after October 31, 2016 or for "Winter-Paving" conditions if weather prohibits a full 8-hours of Paving (typically between Nov. 1<sup>st</sup> and April 1<sup>st</sup>).
- All work included in this proposal is to be performed with conventional paving and hauling equipment and clear access to the work. All job-delay costs resulting from revisions, plan errors, specialized work or phasing required when abnormal site conditions, access limitations or other unknown conditions exist, shall be paid on a time and materials basis.

### The Following Items Are Excluded:

- Testing, Bonds (add 1%), Fees, Permits, Engineering, Staking/Surveying or Waiver of Subrogation.
- Prime Oil, Soil Sterilizer Weed Killer, Crack clean/seal, Paving Fabric, Seal Coat, Striping, Sawcutting Grinding, staking and header board.
- Tack Oil between lifts to accommodate "staged construction" by Owner or General Contractor.
- Raising Iron / Adjusting of Utilities (to be left below grade and adjusted by others after paving).
- Paving failures caused by faulty Subgrade, Baserock or pipe trench settlement done by others.
- Placing and/or finishing of Baserock or Subgrade (to be by others to +/- 0.05 Ft.).
- Handicap Ramps, A.C. Dikes, Speed Bumps, Headers, Paving around poles or other obstructions.
- Traffic Controls, Barricades, Lane Closures or Temporary Lane Markers.
- Any Night Work
- Profile Grinding adjacent to bridge deck to be performed by general contractor if required

### Weather / Temperature Clause (A.C. Paving):

This price is based on placing the asphalt concrete during normal working shifts of 8 hours or more and with continuous operation. Should the Inspecting Agency, Owners Agent or General Contractor cause delays in paving because of insufficient ground temperatures, excessive moisture or atmospheric conditions, the Owner / General Contractor shall reimburse Vintage Paving Co. for all stand-by, re-mobilization and/or other associated delay charges.

### Minimum Tonnage Clause (A.C. Paving):

This price is based on Vintage Paving Co. having sufficient grade in one location **available** to permit the placing of a minimum of **ALL-Tonnage** in a continuous operation. For any day's production less than the minimum, payment shall be renegotiated. This is exclusive of plant and equipment breakdowns or trucking delays, which are the responsibility of Vintage Paving Co., Inc.

### Oil Escalation Clause (A.C. Paving):

The above noted price is guaranteed for **30-DAYS** from the above date of proposal. After that date, Asphalt material and Trucking of Asphalt material is subject to price escalation as based on increased costs for paving asphalt "Rack-Oil" F.O.B. the plant (currently \$500/Tn). Any cost adjustments will be based on the "Rack-Oil" price at the Asphalt Plant and associated trucking rates adjustments.

**S.T. RHOADES CONSTRUCTION INC.**

8585 COMMERCIAL WAY, REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

**PROPOSAL**

To: General Contractors

Attn:

Project: 02-4E6404

Date:

3/30/2016

Bid date:

3/30/2016

Item	Description	Quantity	UM	Unit Price	Amount
53	HOT MIX ASPHALT (TYPE A)	2500	TON	\$ 126.00	\$ 315,000.00
56	PLACE HOT MIX ASPHALT (MISC AREA)	37	SQYD	\$ 151.50	\$ 5,605.50
57	TACK COAT	4	TON	\$ 2,000.00	\$ 8,000.00
88	MOBILIZATION	1	LS	\$ 18,250.00	\$ 18,250.00
				Total:	\$ 346,855.50

- Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
  - Payment to be made 15 days after work is completed
  - All Work to be available upon mobilization to site and performed consecutively
  - 1 Mobilization for each stage
  - Quote is non separable.
  - Excludes Traffic Control
  - S.T.Rhoades Construction, inc. has elected to opt into the oil index

- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering

Respectively Submitted,  
**Tyler Rhoades**  
Estimator

**M&S Environmental Landscapes, Inc.**

12192 Mac's Road

Redding, CA 96003

530-241-1418 FAX 530-241-9647

DIR Registration No. 1000010084

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

3/29/16

Bids 3/30/16

Bid For - CT# 02-4E6404 Plumas County

District 02 on Route 147

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
44	Hydromulch ( Type 1)	SQFT	42800	0.065 \$	2,782.00
45	Hydromulch (Type 2)	SQFT	17400	0.065 \$	1,131.00
47	Hydroseed (Seed Mix Upland)	SQFT	42800	0.205 \$	8,774.00
48	Hydroseed (Seed Mix Swale)	SQFT	17400	0.19 \$	3,306.00

**TOTAL**

**\$ 15,993.00**

**ADDITIONAL BID NOTES**

- \* Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- \* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- \* One move-in is included in total bid, unless otherwise stated. Additional move-in (If necessary) at the rate of \$600 each.
- \* An estimated acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- \* Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- \* Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- \* Signatory to Local 185 Laborers Union.
- \* If you have any questions please call our office.

Michael Smith





March 28, 2016

Contractors License No. 938998  
Licensed Timber Operator A10405  
DIR Number 1000007965  
DBE #38525  
CPUC WBE 9EN00089

TO: Viking Construction Company  
ATTN: Estimator

RE: Caltrans 02-4E6404  
Bidding 3/30/16  
Scope of Work: Tree Removal

**BID PROPOSAL**

The following quote for services includes:

Grub stumps and previously felled trees within project clearing limits.  
Pile grubbed material at on-site staging area suitable for grinding/chipping operation.  
Grind/chip piled material. Grindings/chips to be left on project site or removed per Prime Contractor's preference.

Quote: \$76,464.00

Inclusions/Exclusions:

Price includes one round trip mobilization. Additional mobilizations subject to charge.  
Prime Contractor to provide on-site staging area suitable for grinding/chipping operations.  
Prime Contractor to remove guard rail to provide access for grubbing and grinding/chipping operations.  
Prime Contractor to provide traffic control/lane closure. Estimated 8 shifts  
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions.

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049  
Email: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)  
Phone: 530-249-3800 • Fax: 530-241-8975



California License No. 778010  
 CA Public Works Contractor License Registration 1000000298  
 120 W. Larch Road, Tracy, CA 95304  
 209.834.9300 Phone 209.836.1457 Fax  
[www.cmc.com](http://www.cmc.com)



CMC REBAR

ESTIMATE # EN004595  
 BOND RATE \$4.50/\$1,000

BID PROPOSAL

BID DATE: 3/30/2016  
 BID TIME: 2:00 PM

PROJECT NAME: 02-4E6404 – Route 47 - Plumas  
 PROJECT LOCATION: Approximately 9 Miles North of Canyon Dam, Plumas County

CMC Steel Fabricators, Inc. dba CMC Rebar is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full scope and intent on the part of CMC Rebar to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below. Notwithstanding any verbal or written acceptance of this bid / offer, there will be no contract between the parties until approval by our credit department and the parties mutually agree upon the contract provisions. Any contract resulting from this bid offer shall be placed with CMC Steel Fabricators, Inc. dba CMC Rebar.

**SCOPE OF WORK / PRICE** (see section V for price conditions)

BID ITEM	DESCRIPTION	QTY	UNIT OF MEASURE	UNIT PRICE	TOTALS
66	Bar Reinforcing Steel (Bridge) FINAL PAY	232,913	LBS	.91	\$211,951
67	Bar Reinforcing Steel (Epoxy Coated) (Bridge) FINAL PAY	164,342	LBS	.89	\$146,264
85	California ST-20S Bridge Rail FINAL PAY	781	LF	6.75	\$5,272
				TOTAL	\$363,487

**I. BID DOCUMENTS:**

Seller will not be responsible for any scope not included in the bid documents listed below.  
 Architect/Engineer: State of California – Department of Transportation  
 Plans/Drawings: State of California – Department of Transportation  
 Specifications: State of California – Department of Transportation  
 Addenda: No. 1

**II. INCLUSIONS:**

**A. FURNISHED & INSTALLED**

1) Deformed reinforcing bars for C.I.P. concrete

**B. FURNISHED F.O.B. TRUCKS JOBSITE**

1) Drill & grouted dowels

**C. REBAR ASSEMBLED INTO CAGES & JOB STOCKPILED IN ONE LOCATION OR DELIVERED F.O.B. TRUCKS JOBSITE**



DIRT & AGGREGATE  
INTERCHANGE, INC.

# QUOTATION

DATE: 3/29/2016

TO: VIKING CONST.

Attn: ESTIMATOR

FAX: 916-852-5533

Project Name: **02-4E6404 REPLACE BRIDGE, GUARDRAIL, HMA**

Owner: CALTRANS

Bid Date & Time: 3/30/16 2:00PM

<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>U/M</u>	<u>Unit Price</u>	<u>Extended</u>
24	Treated Wood Waste	5600	LBS	\$0.50	\$2,800.00
28	Remove Guardrail	560	LF	\$5.00	\$2,800.00
58	Rail Element Wall	250	SQFT	\$27.00	\$6,750.00
78	Metal Beam Guardrail (Steel Post 6')	630	LF	\$22.00	\$13,860.00
79	Metal Beam Guardrail (Steel Post 7')	200	LF	\$25.00	\$5,000.00
80	Transition Railing (Type WB)	4	EA	\$4,000.00	\$16,000.00
81	End Anchor Assembly (Type SFT)	2	EA	\$740.00	\$1,480.00
82	End Anchor Assembly (Type B)	170	LF	\$65.00	\$11,050.00
83	Alternative In-Line Terminal System	1	EA	\$2,750.00	\$2,750.00
84	Alternative Flared Terminal System	3	EA	\$2,500.00	\$7,500.00
88	Mobilization	1	LS	\$5,000.00	\$5,000.00
				<b>TOTAL:</b>	<b>\$74,990.00</b>

**Stipulations:**

- ITEM# 58 & 82 Include ONLY Supply & Installation of Steel Posts & Guardrail Elements. Excludes ALL Excavation & Backfill.
- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt work and concrete work on guardrail items.
- Excludes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = \$5,000.00 per mobilization.
- 8 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

*We are a Minority Business Enterprise*

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAL192NP, WA DBE# D4 M0700 781  
20905 NE Sandy Blvd, Fairview, OR 97024

Phone: 503-661-5093

Fax: 503-669-1192

# Highway Specialty Co.

## TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073  
 LICENSE # 1003147, A UNION CONTRACTOR  
 PHONE 530-949-5681 FAX 855-846-5806  
 CALIFORNIA CERTIFIED SMALL BUSINESS  
 # 1559500

DIR REGISTRATION # 1000022123

[Dustan@HighwaySpecialty.com](mailto:Dustan@HighwaySpecialty.com)

ATTENTION ESTIMATOR:

March 30, 2016  
 QUOTE VALID FOR 30 DAYS

PROJECT: **REPLACE BRIDGE, GUARDRAIL, HMA, STRIPING**  
 CONTRACT #: **02-4E6404**  
 BID DATE: **March 30, 2016**  
 FED AID #:  
 FROM: **DUSTAN CURRIER**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
4	CONSTRUCTION AREA SIGNS	LS	1	\$ 7,200.00	\$ 7,200.00
6	TYPE III BARRICADE	EA	12	\$ 79.00	\$ 948.00
7	TRAFFIC PLASTIC DRUM	EA	14	\$ 59.00	\$ 826.00
29	REMOVE ROADSIDE SIGN	EA	7	\$ 79.00	\$ 553.00
68	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	15	\$ 15.00	\$ 225.00
69	ROADSIDE SIGN (ONE POST)	EA	5	\$ 300.00	\$ 1,500.00
70	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	46	\$ 11.00	\$ 506.00
71	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	46	\$ 6.00	\$ 276.00
76	CLASS 2 DELINEATOR	EA	57	\$ 48.00	\$ 2,736.00
77	OBJECT MARKER (TYPE L-1)	EA	4	\$ 60.00	\$ 240.00

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS SHOWN IN PLAN SHEETS CS-1 TO DE-2 AND TWO PROJECT INFO SIGNS ONLY

NUMBER OF MOBILIZATIONS: 3. PRICE PER ADDITIONAL MOVE-IN: \$850

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.


PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.  
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT [DUSTAN@HIGHWAYSPECIALTY.COM](mailto:DUSTAN@HIGHWAYSPECIALTY.COM)**



General Engineering Contractor  
P.O. Box 492335 • Redding, CA 96049-2335  
1170 Industrial St. • Redding, CA 96002-0734  
Phone (530) 223-6605 • Fax (530) 223-3879

DIR: 1000008627

Wednesday, March 30th, 2015

Viking Construction Company

Sub: Caltrans 02-4E6404 Route 147

Attn: Randy Jenco

We are pleased to provide the following proposal for the Caltrans 02-4E6404 project on Route 147.

ITEM NUMBER	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL PRICE W/ MARKUP
30	COLD PLANE ASPHALT	340.00	SY	\$24.72	\$8,404.80
36	CLEAR AND GRUB	1.00	LS	\$45,694.32	\$45,694.32
38	ROADWAY EXCAVATION	8,260.00	CY	\$23.76	\$196,257.60
39	SHOULDER BACKING	300.00	TN	\$51.39	\$15,417.00
51	FINISH ROADWAY	1.00	LS	\$25,523.40	\$25,523.40
52	CLASS 2 AB	2,110.00	CY	\$42.44	\$89,548.40
53	HOT MIX ASPHALT TYPE A	2,500.00	TN	\$135.47	\$338,675.00
54	DIKE TYPE C	41.00	LF	\$15.17	\$621.97
55	DIKE TYPE F	290.00	LF	\$23.42	\$6,791.80
56	HMA MISC AREA	37.00	SY	\$186.14	\$6,887.18
57	TACK COAT	4.00	TN	\$2,470.92	\$9,883.68
73	RSP- NO 2, METH B	63.00	TN	\$98.23	\$6,188.49
74	RSP-.5 TN, METH B	760.00	TN	\$69.11	\$52,523.60
75	RSP FABRIC CLASS 8	540.00	SY	\$5.88	\$3,175.20
88	MOBILIZATION	1.00	LS	\$80,000.56	\$80,000.56
		GRAND TOTALS			\$885,593.00

**CONDITIONS:**

- PRICE IS FOR PERFORMING DAY WORK MONDAY THROUGH FRIDAY, DURING NORMAL BUSINESS HOURS.
- PRICE IS FOR ITEMS IN PROPOSAL.
- SWA REQUIRES TWO WEEK SCHEDULING NOTICING PRIOR TO PERFORMING WORK.
- GENERAL CONTRACTOR TO PROVIDE ADEQUATE ACCESS FOR SWA'S MATERIAL, TRUCKING, AND EQUIPMENT.
- EXCLUDE BONDS.
- EXCLUDE ALL SWPPP.
- EXCLUDE TRAFFIC CONTROL.
- EXCLUDE CONCRETE WORK.
- EXCLUDE ALL WORK NOT LISTED ABOVE.
- EXCLUDE ALL STRUCTURAL EXCAVATION AND BACKFILL.





# AGL Landscapes, Inc.

1104 Corporate Way, Sacramento, Ca 95831

Phone (916) 993-3671 Fax (916) 993-3685

Member of the CLCA - In Business Since 1978 - CCL 416388

## Estimate For - Estimating Department

Date	Bid Date	Estimate
3/30/2016	3/30/2016	13755

**Project -**  
**02-4E6404**  
**Caltrans**  
**In Plumas County near Canyon Dam**  
**District 2, Route 147**

For questions regarding this bid  
please contact Greg (530) 941-4344

Description	Unit Measure	Qty	Rate	Total
* * * Please call before separating any items from the bid * * *				0.00
ITEM #15 - Temporary Check Dam	LF	75	4.84	363.00
ITEM #16 - Temporary Fiber Roll	LF	2,570	2.84	7,298.80
ITEM #17 - Temporary Gravel Bag Berm	LF	90	11.86	1,067.40
ITEM #18 - Temporary Reinforced Silt Fence	LF	300	3.63	1,089.00
ITEM #19 - Temporary Silt Fence	LF	1,000	2.46	2,460.00
ITEM #22 - Temporary Fence (TYPE ESA)	LF	2,570	3.96	10,177.20
ITEM #43 - Rolled Erosion Control Product (Netting Flap)	SQFT	7,200	0.60	4,320.00
ITEM #44 - Hydromulch (Type 1)	SQFT	42,800	0.04	1,712.00
ITEM #45 - Hydromulch (Type 2)	SQFT	17,400	0.04	696.00
ITEM #46 - Compost Sock	LF	2,910	3.65	10,621.50
ITEM #47 - Hydroseed (Upland)	SQFT	42,800	0.17	7,276.00
ITEM #48 - Hydroseed (Swale)	SQFT	17,400	0.15	2,610.00
ITEM #49 - Compost	SQFT	42,800	0.38	16,264.00
ITEM #50 - Permanent Erosion Establishment	LS	1	2,000.00	2,000.00
<p>Exclusions: bonds (2% all amounts), permits, fees, licenses, traffic control, engineering, staking, replacement work needed for areas damaged by other than AGL, night lighting, job related insurance coverage above standard insurance requirements(\$5 million umbrella, railroad, etc.), site preparation.</p> <p>Extra work billed at Caltrans force account method and rates, Contractor to provide staging area for AGL equipment and materials, Contractor to provide acceptable access and time to project work, contractor to provide water source within projects limits at needed volumes (300 gallons per minute minimum).</p> <p>Quantities based on special provisions and project plans Quote good for 60 days from date of quote without signed contract SBE Certified #1738585 DIR Registration #1000007120 Member - Laborers, Operators Acknowledge addendum 1</p>				
<b>Please contact us for any questions regarding this bid</b>			<b>Total</b>	<b>\$67,954.90</b>



## Stacy Duong

**m:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Wednesday, March 09, 2016 11:22 AM  
**To:** Stacy Duong  
**Subject:** Weekly Bid Flash DBE Ad Affidavit - SR 147 Hamilton Branch Bridge

### Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction Company** did place an advertisement we published on **3/9/2016** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **SR 147 Hamilton Branch Bridge**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 3/9/2016 11:21:48 AM

Viking Construction Company  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DBE**  
sub-contractors and material suppliers for the following project:

SR 147 Hamilton Branch Bridge

City/Location:  
County: **Plumas**

Owner: **Caltrans**

Bid Date: Wednesday 3/30/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Viking Construction Company  
Po Box 1508  
Rancho Cordova, CA 95741  
**Phone:** (916) 852-5530 **Fax:** (916) 852-5533  
Randy Jenco  
[rienco@vikingbridges.com](mailto:rienco@vikingbridges.com)

Published on 3/9/2016 12:00:00 PM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real, Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com) 800-479-5314



## Stacy Duong

---

**m:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Wednesday, March 09, 2016 11:22 AM  
**To:** Stacy Duong  
**Subject:** Copy of your DBE Ad - SR 147 Hamilton Branch Bridge

Date Of Advertisement Placement: 3/9/2016 11:21:48 AM

Viking Construction Company  
An Equal Opportunity Employer,  
is requesting quotations from all qualified

**DBE**

sub-contractors and material suppliers for the following project:

SR 147 Hamilton Branch Bridge

City/Location:  
County: **Plumas**

Owner: **Caltrans**

Bid Date: Wednesday 3/30/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Viking Construction Company  
Po Box 1508  
Rancho Cordova, CA 95741  
**Phone:** (916) 852-5530 **Fax:** (916) 852-5533  
Randy Jenco  
[rjenco@vikingbridges.com](mailto:rjenco@vikingbridges.com)

Published on 3/9/2016 12:00:00 PM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date



## Stacy Duong

---

**m:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Wednesday, March 09, 2016 11:22 AM  
**To:** Stacy Duong  
**Subject:** Weekly Bid Flash DBE Ad Subscription Invoice - SR 147 Hamilton Branch Bridge

Dear Stacy Duong,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can [Click HERE to Edit your Ad](#) at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.  
If your ad needs to be advertised immediately please call 800-479-5314 or email [invoicing@ebidboard.com](mailto:invoicing@ebidboard.com) to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit [www.ebidboard.com](http://www.ebidboard.com) to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

**Contact Information:**  
Viking Construction Company  
Randy Jenco  
Po Box 1508  
Rancho Cordova, CA 95741  
(916) 852-5530  
Fax: (916) 852-5533

**Bill To:**  
Stacy Duong  
PO BOX 1508  
Rancho Cordova, CA 95741

**P.O. Number:**  
n/a

[co@vikingbridges.com](mailto:co@vikingbridges.com)

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
<b>Discount:</b>		\$0
<b>Sales Tax:</b>		\$0
<b>Grand Total:</b>		\$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to [info@theweeklybidflash.com](mailto:info@theweeklybidflash.com) or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real  
Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com)  
800-479-5314



Home » Construction Contract Awards » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 02-4E6404. 6 results found.

---

**Contractor:** Golden State Bridge, Inc. **Contact:** David Riccitiello

**Address:** 3701 Mallard Drive Benicia, CA 94510

**Phone:** 925-372-8000 **Fax:** 925-372-8001 **Email:** [dave@gsbridge.com](mailto:dave@gsbridge.com)

**Services needed:** Lead Compliance Plan, Construction Area Signs, Traffic Control, Type III Barricade, Traffic Plastic Drum, Portable Changeable Message Sign, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Cover, Temp. Check Dam, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp. Construction Entrance, Temp. Concrete Washout, Temp. Fence (Type ESA), Work Area Monitoring (Bridge), Treated Wood Waste, Biologist, Natural Resource Protection Plan, Public Safety Plan, Remove Guardrail, Remove Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Prepare Concrete Bridge Deck Surface, Furnish and Place Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Rock Type D), Structure Backfill (Bridge), Rolled Erosion Control Product (Netting Flap), Hydromulch (Type 1 and Type 2), Compost Sock, Hydroseed (Seed Mix ?Upland? and ?Swale?), Compost, Permanent Erosion Control Establishment Work, Finishing Roadway, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C and Type F), Place Hot Mix Asphalt (Misc. Area), Tack Coat, Rail Element Wall, Earth Retaining System, 36" CIDH Concrete Piling, Prestressing CIP Concrete, Structural Concrete; Bridge and Bridge Footing, Joint Seal Assembly, Rebar, Furnish Single Sheet Aluminum Sign, Roadside Sign-One Post, Furnish Single Sheet Aluminum Sign for Retroreflective Sheeting, Retroreflective Sheeting, Stain Galvanized Surfaces, Rock Slope Protection, Delineator, Object Marker, Metal Beam Guardrail, Metal Beam Guardrail, Transition Railing, End Anchor Assembly, Alternative In-Line Terminal System, California St-20S Bridge Rail, Thermoplastic Traffic Stripe, Traffic Count Station.

**Requirements:** Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or [dave@gsbridge.com](mailto:dave@gsbridge.com). Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$300 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit <http://www.dir.ca.gov/Public-Works/Contractors.html>.

**Date posted:** 02/22/2016

---

**Contractor:** J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

**Address:** 17400 Clear Creek Road Redding, CA 96001

**Phone:** 530-246-4292 **Fax:** 530-246-9940 **Email:** [Stacy.Dutra@jfshea.com](mailto:Stacy.Dutra@jfshea.com)

**Services needed:** REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING

AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST 7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

**Requirements:** J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**Date posted:** 02/26/2016

---

**Contractor:** MCM Construction, Inc. **Contact:** Marlena Pena

**Address:** 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

**Phone:** (916) 334-1221 **Fax:** (916) 334-0562 **Email:** [mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)

**Services needed:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Temporary Fence, Treated Wood Waste, Biologist, Natural Resource Protection Plan, Removals, Cold Plane AC Pavement, Polyester



Concrete, Bridge Removal, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Erosion Control, Finishing Roadway, Class 2 AB, HMA & HMA Dike, Tack Coat, Rail Element Wall, Earth Retaining System, CIDH, Prestress, Furnish Ready Mix, Joint Seal, Rebar, Signs, RSP, Marker & Delineator, Railing and Barriers, Striping, Electrical, Etc.

**Requirements:** Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**Date posted:** 03/01/2016

---

**Contractor:** Steelhead Constructors, Inc **Contact:** Kelly Knight

**Address:** 2940 Innsbruck Drive Redding, CA 96003

**Phone:** 5302266400 **Fax:** 5302266401 **Email:** [kelly@steelheadconstructors.com](mailto:kelly@steelheadconstructors.com)

**Services needed:** We are requesting quotes from all qualified subcontractors and suppliers, including all certified DVBE/DBE/MBE/WBE/MB subcontractor. We are soliciting quotes for (including but not limited to): Cold Plane Asphalt Concrete Pavement, Prepare Concrete Bridge Deck Surface, Finish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Bridge Removal, HMA (Type A), 36" Cast-In-Place Concrete Piling, Prestressing Cast-In-Place Concrete, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Epoxy Coated) (Bridge), MBGR (Steel Post 6?), MBGR (Steel Post 7?), Transition Railing (Type WB), End Anchor Assembly (Type SFT), End Anchor Assembly (Type B), Alternative In-Line Terminal System, Alternative In-Line Terminal System, California ST-20S Bridge Rail, Thermoplastic Traffic Stripe (Sprayable). The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units.

**Requirements:** Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed on the Caltrans Website, at your local builder's exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don't hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DVBE, DBE, MBE, WBE, DBE and MB subcontractors and suppliers on all our projects. All qualified DVBE, DBE, MBE, WBE, and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor's license, insurance, and workers' compensation coverage meeting Steelhead's requirements and will be required to sign Steelhead's Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner.

**Date posted:** 03/03/2016

---

**Contractor:** VetCon Inc **Contact:** Uriah McBroome

**Address:** 6591 East Side road Redding, Ca. 96001

**Phone:** 530-243-6016 **Fax:** 530-243-6092 **Email:** [uriah38@yahoo.com](mailto:uriah38@yahoo.com)

**Services needed:** Seeking subs for items 1-88. Please send bids 3 days before bid opening to ensure your quote gets looked at. Prices must be for this job and not a general hour price

**Requirements:** All subs must have current lic. to perform the items they bid on. We like to work with all DVBE, DBE, SBE and WBE businesses. WE look forward to doing great jobs.

**Date posted:** 03/08/2016

---

★ **Contractor:** Viking Construction **Contact:** Randy Jenco  
**Address:** PO Box 1508 Rancho Cordova, CA 95741-1508  
**Phone:** 916-852-5530 **Fax:** 916-852-5533 **Email:** [rjenco@vikingbridges.com](mailto:rjenco@vikingbridges.com)  
**Services needed:** We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station

**Requirements:** Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

**Date posted:** 03/09/2016

[Home](#) » [Construction Contract Awards](#) » **Advertised Projects This Week**

Your request for assistance on 02-4E6404 has been submitted.

[Return to advertised projects](#)



# FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at [www.dbegoodfaith.com](http://www.dbegoodfaith.com) on 03/09/2016 11:00 AM. The ad ran from the publication date until the bid date listed on the notice.



#### Outreach Coordinator

Randy Jenco

#### Contact Information

11315 Sunrise Gold Circle Suite  
A  
Rancho Cordova, CA 95742  
Tel: (916) 852-5530 ext.  
Fax: (916) 852-5533  
Email:  
[egomez@vikingbridges.com](mailto:egomez@vikingbridges.com)

## Viking Construction Company

is seeking qualified DBE

#### Project Name

SR 147 Hamilton Branch Bridge

#### Bid/Contract #

02-4E6404

#### Awarding Agency

California Department of Transportation

#### Project Location

Portola , Plumas County County, CA

#### Bid Date

03/30/2016 at 2:00

#### Project Details

Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

# TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com) on 03/09/2016 11:00 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite  
A  
Rancho Cordova, CA 95742  
Tel: (916) 852-5530 ext.  
Fax: (916) 852-5533  
Email:  
[egomez@vikingbridges.com](mailto:egomez@vikingbridges.com)

## Viking Construction Company

is seeking qualified DBE

Project Name

SR 147 Hamilton Branch Bridge

Bid/Contract #

02-4E6404

Awarding Agency

California Department of Transportation

Project Location

Portola , Plumas County County, CA

Bid Date

03/30/2016 at 2:00

Project Details

Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

## TWITTER POST

The Twitter post below was published at [www.twitter.com/dbegoodfaith](http://www.twitter.com/dbegoodfaith) on 03/09/2016 11:00 AM.

---

Viking Construction Company is seeking  
DBE s in Portola -  
[dbegoodfaith.com/ads/SR-147-Ham...](http://dbegoodfaith.com/ads/SR-147-Ham...)

11:03 AM - 09 Mar 2016



P.O. Box 14912 • Oakland, CA 94614  
T. (877) 802-3394 • F. (510) 751-0780

# THANK YOU!

**Transaction Date**

03/09/2016 11:00 AM

**Order No.**

772-34755

**Billed to**

Viking Construction Company  
11315 Sunrise Gold Circle Suite A  
Rancho Cordova, CA 95742  
T. (916) 852-5530 ext.  
F. (916) 852-5533  
egomez@vikingbridges.com

**Project Name**

SR 147 Hamilton Branch Bridge

**Project/Contract #**

02-4E6404

**Transaction Summary**

Bronze Package	\$30.00
▪ Focus Journal Notice	
▪ Trade Journal Notice	
TOTAL: \$30.00	



**PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION**

**FILE COPY**

STATE OF CALIFORNIA

**FILED**

Suzie Davidson /Art Director

**VIKING**  
CONSTRUCTION CO., INC.

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741  
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

**OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION (CALTRANS)**  
**PROJECT: SR 147 HAMILTON BRANCH BRIDGE (02-Plu-147-8.9/9.3) (02-4E6404)**  
**LOCATION: PLUMAS COUNTY, CA**  
**ENGINEER'S ESTIMATE: \$5,800,000**  
**BID DATE: MARCH 30, 2016 - 2:00 PM**

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: **Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Ready Mix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the number below if you need further direction in this matter.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Randy Jenco at 916-852-5530. Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

**Viking Construction Co., Inc. • Randy Jenco**  
(916) 852-5530 • Fax (916) 852-5533  
IS AN EQUAL OPPORTUNITY EMPLOYER

*The undersigned declares:*

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*  
signature

**CONSTRUCTION**  
**UP-DATE**  
INC.



3/17/16

TRADE PUBLICATION

**DATES PUBLISHED**

**Minority**  
**Bidders**  
**Bulletin**  
C.U. Inc.'s



3/14/16

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500





## CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

March 9, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3)
- Location: Plumas County, CA.
- Bid Date: March 30, 2016, 2:00 p.m.
- Engineer's Estimate: 5,800,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Barricades, Traffic Drums, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Water Pollution Control Plans and Reports, Temporary Fence, Air Monitoring (Lead), Biologist, Natural Resource Protection Plan, Public Safety Plan, Miscellaneous Demolition, Cold Plane Asphalt, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Grading and Paving, Rail Element Wall, Earth Retaining System (CSP), 36" Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seals, Bar Reinforcing Steel, Rock Slope Protection, Roadside Signs, Metal Beam Guard Rail, California ST-20S Bridge Rail, Traffic Striping, Traffic Count Station**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.


If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

*Randy Jenco*

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER



**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT:** SR 147 Hamilton Branch Bridge (02-Plu-147-8.9/9.3) (02-4E6404)

**BID DATE:** March 30, 2016, 2:00 p.m.

**ATTN: ESTIMATING DEPARTMENT**

**Please fill this out and return to the fax number below:**

Contact Name: \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

Phone: \_\_\_\_\_ Fax: \_\_\_\_\_

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. \_\_\_\_\_

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

By: \_\_\_\_\_ Date: \_\_\_\_\_

Signature

\_\_\_\_ DBE

\_\_\_\_ UDBE


\_\_\_\_ DVBE

\_\_\_\_ SBE

\_\_\_\_ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**  
**THANK YOU FOR YOUR TIME!**



# Second Bidder

CONSTRUCTION COMPANY

04-04-16A08:19 RCVD

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

## Table of Contents

DBE Commitment/Confirmation

DBE Commitment

DBE "Good Faith Effort"

DBE GFE

Attachment "A"

A

Attachment "B"

B

Attachment "C"


C

Attachment "D"

D

Attachment "E"

E



# Second Bidder

CONSTRUCTION COMPANY

---

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

DBE "Good Faith Effort"

Project: Hamilton Branch Bridge

Owner: Caltrans

Contract No.: 02-4E6404

Bid Date: March 30, 2016