

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER, MS 43  
1727 30<sup>th</sup> STREET  
SACRAMENTO, CA 95816-8041  
PHONE (916) 227-6299  
FAX (916) 227-6282  
TTY 711  
www.dot.ca.gov



*Serious drought.  
Help save water!*

March 27, 2015

Facsimile: (760) 727-8701

Randy Zavalani, President  
Pave-Tech Inc.  
2231 La Mirada Drive  
Vista, CA 92081

02-4G1404  
02-Las-395-R24.7/36.4  
B.O. 03/17/2015

Dear Mr. Zavalani:

The Department of Transportation (Caltrans) received a bid submitted by Pave-Tech Inc. (Pave-Tech) for Contract No. 02-4G1404 on March 17, 2015. By this letter, Caltrans notifies Pave-Tech that its bid is nonresponsive since Pave-Tech did not comply with Addendum 1, dated March 2, 2015, Section 2-1.33D(2)(b), Contracts with a DBE Goal, which states in part:

*"DBE Commitment and DBE Good Faith Efforts Documentation - Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."*

Pave-Tech failed to submit DBE Commitment forms and DBE Good Faith Efforts Documentation by 4:00 pm, March 23, 2015.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN", written over a printed name.

JOHN C. McMILLAN  
Deputy Division Chief  
Office Engineer  
Division of Engineering Services

**\*\* Transmit Conf. Report \*\***

P. 1  
CALTRANS CONTR AWARDS Fax 916-227-6282

Mar 27 2015 02:42pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
917607278701	Normal	27:02:41pm	0'30"	1	* O K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

**DEPARTMENT OF TRANSPORTATION**  
 DIVISION OF ENGINEERING SERVICES  
 OFFICE ENGINEER, MS 43  
 1727 30<sup>th</sup> STREET  
 SACRAMENTO, CA 95816-8041  
 PHONE (916) 227-6299  
 FAX (916) 227-6282  
 TTY 711  
 www.dot.ca.gov



*Serious drought  
Help save water!*

March 27, 2015

Facsimile: (760) 727-8701

Randy Zavalani, President  
 Pave-Tech Inc.  
 2231 La Mirada Drive  
 Vista, CA 92081

02-4G1404  
 02-Las-395-R24.7/36.4  
 B.O. 03/17/2015

Dear Mr. Zavalani:

The Department of Transportation (Caltrans) received a bid submitted by Pave-Tech Inc. (Pave-Tech) for Contract No. 02-4G1404 on March 17, 2015. By this letter, Caltrans notifies Pave-Tech that its bid is nonresponsive since Pave-Tech did not comply with Addendum 1, dated March 2, 2015, Section 2-1.33D(2)(b), Contracts with a DBE Goal, which states in part:

*"DBE Commitment and DBE Good Faith Efforts Documentation - Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."*


Pave-Tech failed to submit DBE Commitment forms and DBE Good Faith Efforts Documentation by 4:00 pm, March 23, 2015.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,



**JOHN C. McMILLAN**  
 Deputy Division Chief  
 Office Engineer  
 Division of Engineering Services