

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

Contract No.: 02-4G1804

Project ID: 0213000082

Bidder: VC0000022972 - J. F. Shea Construction, Inc.

# Third Bidder

15-14A11:02 RCVD

CERTIFIED DVBE SUMMARY

---

DVBE Prime contractor certification:

DVBE prime contractors must enter their DVBE reference number on their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the remainder of the form).

Contact Person Name: Kirk Johnson  
Telephone Number: 530-246-4292

Total Claimed Participation \$ 75,000.00  
% 6.00

Submit to:

MSC 43  
Office Engineer  
Department of Transportation  
1727 30th Street  
Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.). Identify second and lower tier subcontractors.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Bid Item Number(s):

3,4

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Traffic Control, PCMS  
DVBE Name: Roll 'N Rock Construction, Inc.  
DVBE Telephone Number: 530-925-1408  
DVBE Certification Number: 1750745  
\$Amount: 75,000.00

Bid Item Number(s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
\$Amount:

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

Project ID: 0213000082

Contract No.: 02-4G1804

Bidder: VC0000022972 - J. F. Shea Construction, Inc.

Bid Item Number(s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by  
DVBE:

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
\$Amount:

Bid Item Number(s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by  
DVBE:

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
\$Amount:

Bid Item Number(s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by  
DVBE:

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
\$Amount:

Signature of Bidder

Date

DEPARTMENT OF TRANSPORTATION  
**Third Bidder**

Contract No.: 02-4G1804

Bidder: VC0000022972 - J. F. Shea Construction, Inc.

Project ID: 02-000082 04-15-14A11:04 RCVD

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

List the description of work, name, telephone number, certification number and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. May submit additional sheets if necessary.

Submit to:

MSC43  
Office Engineer  
Department of Transportation  
1727 30th Street  
Sacramento, CA 95816-7005

Person to contact: Kirk Johnson  
Telephone number: 530-246-4292

Total Claimed Participation:

\$392,990.00  
31.6 % of Contract

Bid Item No.(s) : Example: 100, 200  
14,15

Description of Work, Service, or Materials:  
Replace Asphalt Concrete Surfacing, HMA-SP (place only)

Firm Name:

Darren Taylor Construction

Telephone: 530-378-2211

SB Certification No.: 54213

\$Amount : 392,990.00 Example: 999,999

Bid Item No.(s) : Example: 100, 200

Description of Work, Service, or Materials:

Firm Name:

Telephone:

SB Certification No.:

\$Amount

: Example: 999,999

Bid Item No.(s) : Example: 100, 200

Description of Work, Service, or Materials:

Firm Name:

Telephone:

SB Certification No.:

\$Amount

: Example: 999,999

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

Contract No.: 02-4G1804                      Project ID: 0213000082  
Bidder: VC0000022972 - J. F. Shea Construction, Inc.

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE (cont'd)

---

Bid Item No.(s) : Example: 100, 200

Description of Work, Service, or Materials:

Firm Name:  
Telephone:                      :  
SB Certification :  
\$Amount                      : Example: 999,999

Bid Item No.(s) : Example: 100, 200

Description of Work, Service, or Materials:

Firm Name:  
Telephone                      :  
SB Certification :  
\$Amount                      : Example: 999,999

Bid Item No.(s) : Example: 100, 200

Description of Work, Service, or Materials:

Firm Name:  
Telephone                      :  
SB Certification :  
\$Amount                      : Example: 999,999

Bid Item No.(s) : Example: 100, 200

Description of Work, Service, or Materials:

Firm Name:  
Telephone                      :  
SB Certification :  
\$Amount                      : Example: 999,999

Bid Item No.(s) : Example: 100, 200

Description of Work, Service, or Materials:

Firm Name:  
Telephone                      :  
SB Certification :  
\$Amount                      : Example: 999,999

Bid Item No.(s) : Example: 100, 200

Description of Work, Service, or Materials:

Firm Name:  
Telephone                      :

SB Certification :  
\$Amount : Example: 999,999

# Roll 'N Rock Construction Inc.

825 Deetz Rd.  
Mount Shasta, CA 96067  
Email: [rollnrockinc@nctv.com](mailto:rollnrockinc@nctv.com)

Phone: (530) 925-1408  
Fax: (530) 926-0450

License # 971838 A, B, C61/D49  
C31 TRAFFIC CDNTROL  
MB/DVBE # 1750745

# DVBE

April 2, 2014

Will Sign One Job Agreement for Union Contractors

To: General Contractors

Attn: Estimators

PROJECT: Hma, Cold Plane Ac Pavement, Replace Ac Surfacing. 02-4G1804

| ITEM NUMBER                              | ITEM DESCRIPTION   | UNIT OF MEASURE | UNIT PRICE                 |
|--|--|-----------------|----------------------------|
| 3  | 2 flaggers/8 signs and 30 cones                                | 8 HR DAY        | \$1150.00                  |
|  | One pilot car / with driver                                    | 8 HR DAY        | \$700.00                   |
|  | One flagger overtime rate                                      | PER HR.         | \$85.00                    |
|  | One pilot car / with driver overtime rate                      | PER HR.         | \$105.00                   |
|  | Additional man   | 8 HR DAY        | \$575.00                   |
|  | Sundays and Holidays Reg. Rate times 1.4                       |                 |                            |
|  | Night work add   | PER MAN HR.     | \$3.50                     |
|  | Lane/Shoulder Closure 1 man 2 miles (8 hr. Minimum)            | 8 HR DAY        | \$895.00                   |
|  | Additional Detour (6 signs or less)                            | EACH            | \$150.00                   |
|  | Additional Ramp  | EACH            | \$150.00                   |
|  | Additional Lane Closure opposite direction (Same Crew)         | EACH DAY        | \$525.00                   |
| 4  | Portable changeable message sign                               | WEEK            | \$200.00                   |
|  | (IF AVAILBLE)  | MONTH           | \$550.00                   |
|  | Arrow  | DAY             | \$1200.00                  |
|  | (IF AVAILBLE)  | WEEK            | \$60.00                    |
|  | Light Towers   | WEEK            | \$200.00                   |
|  | (IF AVAILBLE) Fuel not included                                | MONTH           | \$500.00                   |
|  | Attenuator Truck   | DAY             | \$80.00                    |
|  | (IF AVAILBLE) Fuel not included                                | WEEK            | \$300.00                   |
|  | 20 yard dump truck prevailing wage                             | MONTH           | \$700.00                   |
|  | 2500 gal water truck prevailing wage                           | DAY             | \$400.00                   |
| Dump and water truck non prevailing wage | WEEK   | \$300.00        |                            |
|  | MONTH  | \$1300.00       |                            |
|  | PER HR.  | \$3500.00       |                            |
|  | PER HR.  | \$95.00         |                            |
|  | PER HR.  | \$95.00         |                            |
|  | PER HR.  | \$85.00         |                            |
|  | Mob cost for dump truck, water truck and overtime rates        |                 | Call                       |
|  | Traffic control starts when first cone or sign hits the ground |                 |                            |
|  | Subsistence (If Sub Area)                                      |                 | \$24.00 per day per person |

Respectfully Submitted by

Bonnie Heile  
President / CEO  
**Roll'n Rock Construction Inc.**

RECEIVED  
J.F. SHEA CONST., INC.

APR 03 2014

DIV. NO. \_\_\_\_\_  
A/C NO. \_\_\_\_\_

STATE OF CALIFORNIA - DEPARTMENT OF GENERAL SERVICES PROCUREMENT DIVISION  
**DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS**

STD. 843 (Rev. 5/2006)

Instructions: The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment (Military and Veterans Code Section 999.2). Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

**SECTION 1**

Name of certified DVBE: Roll 'n' Rock Construction Inc DVBE Ref. Number: 1750745  
 Description (materials/supplies/services/equipment proposed): Traffic Control  
 Solicitation/Contract Number: 02-461804 SCPRS Ref. Number: \_\_\_\_\_  
 (FOR STATE USE ONLY)

**SECTION 2**

APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.

- I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.
- Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). (Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

Bonnie Heile Bonnie Heile 4-3-14  
 (Printed Name of DV Owner/Manager) (Signature of DV Owner/ Manager) (Date Signed)

\_\_\_\_\_  
 (Printed Name of DV Owner/Manager) (Signature of DV Owner/Manager) (Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent: \_\_\_\_\_  
 (If more than one firm, list on extra sheets.) (Print or Type Name)

Firm/Principal Phone: \_\_\_\_\_ Address: \_\_\_\_\_

**SECTION 3**

APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.

- Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.
- The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in Military and Veterans Code 999.2, subsections (c) and (g). Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

\_\_\_\_\_  
 (Printed Name) (Signature) (Date Signed)

\_\_\_\_\_  
 (Address of Owner) (Telephone) (Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

\_\_\_\_\_  
 (Printed Name of DV Manager) (Signature of DV Manager) (Date Signed)

APR 15 2014

STATE OF CALIFORNIA - DEPARTMENT OF GENERAL SERVICES PROCUREMENT DIVISION  
**DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS**

STD. 843 (REV. 5/2005)

Instructions: The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment (Military and Veterans Code Section 999.2). Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

**SECTION 1**

Name of certified DVBE: Roll'n Rock Construction Inc DVBE Ref. Number: 1750745  
 Description (materials/supplies/services/equipment proposed): Seize Items # 86070  
 Solicitation/Contract Number: 02-461804 SCPRS Ref. Number: \_\_\_\_\_  
 (FOR STATE USE ONLY)

**SECTION 2**

APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.

I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.

Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). (Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

Bonnie Heile  
 (Printed Name of DV Owner/Manager)

Bonnie Heile 4-3-14  
 (Signature of DV Owner/ Manager) (Date Signed)

\_\_\_\_\_  
 (Printed Name of DV Owner/Manager)

\_\_\_\_\_  
 (Signature of DV Owner/Manager) (Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent: \_\_\_\_\_  
 (If more than one firm, list on extra sheets.) (Print or Type Name)

Firm/Principal Phone: \_\_\_\_\_ Address: \_\_\_\_\_

**SECTION 3**

APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.

Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.

The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in Military and Veterans Code 999.2, subsections (c) and (g). Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

\_\_\_\_\_  
 (Printed Name) (Signature) (Date Signed)

\_\_\_\_\_  
 (Address of Owner) (Telephone) (Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

\_\_\_\_\_  
 (Printed Name of DV Manager) (Signature of DV Manager) (Date Signed)

**Stacy Dutra**

---

**From:** Roll'n Rock Construction Inc <rollnrockinc@nctv.com>  
**Sent:** Thursday, April 03, 2014 12:32 PM  
**Subject:** 02-4G1804  
**Attachments:** Bids 02-4G1804.pdf

Any Questions please call Brian 530-925-1408

--  
Respectfully submitted by

Bonnie Heile  
President/CEO  
***Roll'n Rock Construction Inc.***

RECEIVED  
ROLL'N ROCK CONSTRUCTION, INC.  
ATTORNEY GENERAL  
APR 03 2014  
4:11 PM  
DIVISION  
DIVISION  
NO NC

**DARREN TAYLOR CONSTRUCTION**

5750 Pleasant View Drive  
Anderson, CA 96007

**Paving – Asphalt Milling – Trucking Services**

Contractor Lic No. 903262 A **Certified Small Business No. 54213**  
Unions – Operators, Laborers

**BID PROPOSAL**

| Date        | Project   | Bid Date  | Bid Time           |
|-------------|-----------|-----------|--------------------|
| 4-9-2014    | 02-4G1804 | 4-9-2014  | 2:00 PM            |
| Proposed To | Attention | Agency    | Location           |
| JF SHEA     | Kirk      | Cal Trans | Trinity Co Hayfork |

| Item No        | Description                         | Unit | Qty.  | Unit Price | Total        |
|----------------|-------------------------------------|------|-------|------------|--------------|
| 9              | COLD PLAN ASPHALT CONCRETE PAVEMENT | SQYD | 39100 | \$1.20     | \$46,920.00  |
| 11             | SHOULDER BACKING                    | TON  | 1120  | \$45.50    | \$50,960.00  |
| 100%<br>39% 14 | REPLACE ASPHALT CONCRETE SURFACING  | CY   | 400   | \$206.00   | \$82,400.00  |
| 15             | HOT MIX ASPHALT SUPERPAVE (TYPE A)  | TON  | 6090  | \$51.00    | \$310,590.00 |
| 17             | TACK COAT                           | TON  | 28    | \$1250.00  | \$35,000.00  |
| TOTAL PROPOSAL |                                     |      |       |            | \$525,870.00 |

**SCOPE**ITEM 9 COLD PLAN ASPHALT CONCRETE PAVEMENT (5 Shifts)

Included: Cut, Load, Sweep. Equipment, Labor, Mobilization, Off haul trucking. Localized dump site by prime contractor. Dump Site management by prime contractor.

**NOT INCLUDED** – Traffic Control, PCMB, Water Truck, Water Source.

ITEM 11 SHOULDER BACKING (1 12 Hour Shift)

Included: Equipment, Labor, Mobilization, Trucking, Traffic Control, Pilot Car

**Material supplied by JF Shea, Inc.**

ITEM 14 REPLACE ASPHALT CONCRETE SURFACING (3 Shifts)

Included: Equipment, Labor, Mobilization, Trucking, Off Haul Trucking, Tack Oil Traffic Control, Pilot Car  
Localized dump site by prime contractor. Dump Site management by prime contractor.

**Material supplied by JF Shea, Inc.**

ITEM 14 HOT MIX ASPHALT SUPERPAVE (TYPE A) (Shifts 9 Total, 6 Mainline, 3 Road Connects & Misc Paving)

Included: Equipment, Labor, Mobilization, Trucking, Traffic Control, Pilot Car


**Material supplied by JF Shea, Inc.**

**Price includes MTV Rental Of \$4,000.00 Per Shift or \$36,000.00 Total.**

**Items may be broken out of this proposal.**

Accepted By: \_\_\_\_\_ Date \_\_\_\_\_

Respectfully Submitted,  
Brom Barker  
Project Manager  
Darren Taylor Construction



04-05-14;04:58AM;From:

To:15302469940

;7074419004

# 1 / 1

### Spencer Electric

P.O. Box 42  
Cutten, CA 95534

CA License #917603

707-496-2996

mdssparky@sbcglobal.net

# Proposal

| Date   | Proposal No. |
|--------|--------------|
| 4/5/14 | 858          |

JOB

DOT-02-4G1804

|  |      | Project           |
|--|------|-------------------|
| Description  |      | Total             |
| BID ITEM #20   | 100% | 4,150.00          |
| Excludes:<br>Traffic control (1 day), bonding, permits, fees |      |                   |
| <b>Total</b>   |      | <b>\$4,150.00</b> |

We propose hereby to furnish material and labor-complete in accordance with the above specifications for the sum of:  
\$ 4,150.00 Dollars

with payments to be made as follows: 100% on completion

any alteration or deviation from above specifications involving extra costs will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control.

RESPECTFULLY SUBMITTED

Note - this proposal may be withdrawn by us if not accepted within 60 days.

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

DATE OF ACCEPTANCE \_\_\_\_\_

SIGNATURE \_\_\_\_\_

RECEIVED  
SHEA CONST. INTL.

APR 27 2014

DIV. NO. \_\_\_\_\_  
-IT NO. \_\_\_\_\_

1-SHIFT T.C.

KT



Ca. Contractors Lic. # 951126  
 Certified Small Business #1464280  
 MAILING ADDRESS  
 PO BOX 491655, Redding, Ca. 96049  
 8490 Hartney Lane Redding, Ca. 96002  
 Off 530-941-9006-5238 Fax 530-223-5432

# Quote

Date: April 9, 2014  
 Invoice # [No.]  
 Expiration Date: April 30, 2014

To

## Bid Proposal 4-9-14 02-4G1804

| Salesperson | Job       | Payment Terms | Due Date |
|-------------|-----------|---------------|----------|
| John Langum | 02-4G1804 |               |          |

| Item #  | Description   | Qty      | Unit Price | Line Total |
|---------|---|----------|------------|------------|
| 15096 2 | Construction Area Signs (Lump Sum)                                | Lump Sum | 5,000.00   | \$5,000.00 |
| 3       | Traffic Control System  |          |            |            |
|         | Overtime Single Shift (8 Hours)                                   | Per Hour | 85.00      | \$85.00    |
|         | *2 Flaggers (8) Hours DAY WORK                                    | 1 Pair   | 995.00     | \$995.00   |
|         | * Saturday Rate 1.4 X Regular Rate Sunday Rate 1.8 X Regular Rate |          |            |            |
|         | *2 Flaggers (8) Hours NIGHT WORK (Includes Light Towers)          | 1 Pair   | 1495.00    | \$1495.00  |
|         | * Add Flagger (8) Hours   | Each     | 700.00     | \$700.00   |
|         | * Pilot Car   | Per Day  | 745.00     | \$745.00   |
|         | Each  | Each     |            |            |
| 4       | PCMS Boards Rental DAY 150 WEEK 350 MONTH 925                     |          |            |            |
|         | Crash Truck Rental Rates  |          |            |            |
|         | Crash Truck Rental Rates Plus Mileage Surcharge if applicable     |          |            |            |
|         | Rental Term: Absorb 150 Elements (H.L.)                           | Monthly  | 750.00     | \$750.00   |
|         | Operator Labor: 1000/85   |          |            |            |
|         | Senior Operator: 1000/85  |          |            |            |

Crash Truck Rates Plus mileage surcharge if applicable


RECEIVED  
 J.E. SHEA CONST., INC.

Subtotal  
 Sales Tax  
 Total

N/A

APR 09 2014

DR. INC.  
 A/C NO. \_\_\_\_\_



# APPLY-A-LINE, INC.

19652 N. Hirsch Court • Anderson, CA 96007  
Phone (530) 365-4090 • Fax (530) 365-4064  
mail@applyaline.com • LIC. #562762  
mail@applyaline.com • LIC. #APPLY161RU



To: **General Contractors**  
Project: **02-TRI-3-6.5/11.0**  
**02-4G1804**  
County: **TRINITY**  
City: **HAYFORK**  
Bid Date: **4/9/2014**

The Following is our proposal for the above referenced project:

| <u>Item #:</u> | <u>Description</u>            | <u>Quantity:</u> | <u>Unit</u> | <u>Price:</u> | <u>Total:</u>      |
|----------------|-------------------------------|------------------|-------------|---------------|--------------------|
| 1              | LEAD PLAN STRIPE REMOVAL ONLY | 1                | LS          | 1200.00       | 1200.00            |
| 7              | REMOVE THERMO P.M.            | 260              | SF          | 7.00          | 1820.00            |
| 18             | THERMO PM.                    | 2850             | SF          | 5.15          | 14677.50           |
| 19             | THERMO STRIPE SPRAYABLE       | 74200            | LF          | 0.30          | 22260.00           |
|                |                               |                  |             |               | <b>\$39,957.50</b> |

100% ALL

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

### CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
  - 2 Prices quoted above do NOT include performance bond.
  - 3 If a formal subcontract is required a complete copy of this quote must be included.
  - 4 1-Trip included. FOR EA CREW
  - 5 Remove floppys included.(Mow style not broke off pieces)
  - 6 Message Board NOT included.
  - 7 12 Working days required for scheduling.
- PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

RECEIVED  
J.F. SHEA CONST., INC


Thank you for the opportunity to quote this project with your company.

APR 08 2014

Sincerely,

DIV. NO. \_\_\_\_\_  
AVC NO. \_\_\_\_\_

Wes Wilhite  
Project Manager  
wes@applyaline.com



# DIVERSIFIED CONCRETE CUTTING

NV Lic. # 19007A

CA Lic. #684367

59 Coney Island Dr.

Sparks, NV 89431

Phone: 775-331-1411

Fax: 775-331-1572

www.diversifiedconcretecutting.com

Bid Date: 4/9/2014

To: Bidding Contractor

Project: Rte. 3 - Hayfork

Contract No: 02-4G1804

The following is our bid on the above referenced project:

| Item No.   | Item Description            | Quantity | Units | Unit Price | Extension  |
|------------|-----------------------------|----------|-------|------------|------------|
| 100%<br>12 | Prepaving Inertial Profiler | 1        | LS    | \$2,000.00 | \$2,000.00 |
| 100%<br>13 | Prepaving Grinding Day      | 1        | EA    | \$4,425.00 | \$4,425.00 |
| Misc.      | Mobilization                | 1        | LS    | \$3,000.00 | \$3,000.00 |
|            |                             |          |       |            | \$9,425.00 |

### Scope of Work

- Item 12 includes collection of data, review, field layout and any follow up runs.
  - Work to be completed by CGI Technical Services.
  - Please ensure other prices include field layout.
- Item 13 includes bump grinding of asphalt pavement
  - Maximum (8) paid hours per day. Hours include setup, fill, dump, etc.
  - Any time not paid by CT, will be paid by Contractor.
  - Any additional time required by Contractor will be paid at our hourly rates.
  - Based on maximum (1) move-in: Extra move-ins @ \$5,000 per move-in
- Misc. item includes (1) mobilization to/from jobsite.
  - Item to be paid in full on our first pay estimate.
  - Extra move-ins @ \$3,000 per move-in

### General Stipulations

- Contractor to provide on-site water source.
- Contractor to provide a secured storage yard for our vehicles and materials within (5) miles of project.
- Contractor to provide all traffic control, flagging, etc. (may entail I.C. in both directions simultaneously)
- A film may remain on pavement surface following any vacuuming operations. DCC not liable for any remaining slurry cleaning following initial vacuum pass.
- Contractor to provide written schedule (1) month in advance of our scheduled work. Any changes within this (1) month schedule may result in the inability for DCC to commit to the revised schedule. DCC not liable for this possible re-commitment.
- Contractor to provide sandbagging of all inlets, drains, gutters, etc. and all SWPPP constraints.
- Contractor to provide a dumpsite with (5) miles of job site for operations that generate slurry (unless included under Scope of Work).
- Contractor to provide light towers.
- Premium time will be charged to Contractor if DCC is required to work overtime, weekends, or holidays per Contractor's request.
- Bid Proposal must be included as part of Contract and will not be superseded by any other terms of the Contract.

*[Handwritten notes and stamps, including a date stamp: APR 10 2014]*

- Subcontractor's percentage of retention shall not exceed Contractor's percentage of retention.
- DCC is not obligated to any apprentice or trainee commitments.
- Full retention due within (60) days after our completion of each items work.
- Waiver of subrogation additional \$500.
- Bond rate maximum 2% additional (minimum \$300).

Travis Brandt

Submitted by: Travis Brandt - Grinding Division Manager

RECEIVED  
APR 10 2014  
10:30 AM  
FAX

TX Result Report

P 1  
 03/06/2014 16:39  
 Serial No. A00H010000377  
 TC: 681089

| Destination | Start Time  | Time     | Prints  | Result | Note |
|-------------|-------------|----------|---------|--------|------|
| 92212140    | 03-06 16:39 | 00:00:21 | 001/001 | OK     |      |

Note  
 TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 SNO: Double-Sided Banding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

RECEIVED  
 J.F. SHEA CONST., INC.  
 MAR 06 2014  
 DIV. NO. \_\_\_\_\_  
 A/C NO. \_\_\_\_\_

221-2140

Listing Only  Place Ad

**AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM**

**LISTING ONLY**

Date \_\_\_\_\_ Time \_\_\_\_\_

Company Name: J. F. Shea Construction, Inc.

Phone: (530) 248-4292

Fax: (530) 248-9240

Contact Person: \_\_\_\_\_

Job Location: \_\_\_\_\_

Job Name: \_\_\_\_\_

Job Number: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Bid Time: \_\_\_\_\_

Job Location: \_\_\_\_\_

Job Name: \_\_\_\_\_

Job Number: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Bid Time: \_\_\_\_\_

Members \$20/Week Non-Members \$40/Week

Non-Member Payment

Payment  
 Method \_\_\_\_\_  
 Amount \$ \_\_\_\_\_  
 Date Received \_\_\_\_\_

Bulletin

Listing Was Done: \_\_\_\_\_  
 Ad Was Done: \_\_\_\_\_

**LISTING & AD**

Date 3/6/14 Time 1:00 PM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 484518

City, State, Zip: Redding, Ca. 96042-4519

Phone: (530) 248-4292

Fax: (530) 248-9240

License #: 769289 A

Per: \_\_\_\_\_

Contact Person: Stacy Dutra

Place Ad on These Dates:  
 ASAP - please run until bid date, thank!

Job Location: Trinity County  
 Job Name: HMA, Cold Plane AC Pavement,  
 Replace AC Surfacing  
 Job Number: \_\_\_\_\_  
 Contract # 02-4G1804  
 Bid Date: 4/9/14 Time: 2:00 PM

Place Ad on These Dates:

Job Location: \_\_\_\_\_

Job Name: \_\_\_\_\_

Job Number: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Time: \_\_\_\_\_

Listing Only  Place Ad

# AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

**LISTING ONLY**

Date \_\_\_\_\_ Time \_\_\_\_\_

Company Name: \_\_\_\_\_  
J. F. Shea Construction, Inc.

Phone: \_\_\_\_\_  
530) 246-4292

Fax: \_\_\_\_\_  
530) 246-9940

Contact Person: \_\_\_\_\_

---

Job Location: \_\_\_\_\_

Job Name: \_\_\_\_\_

Job Number: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Bid Time: \_\_\_\_\_

---

Job Location: \_\_\_\_\_

Job Name: \_\_\_\_\_

Job Number: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Bid Time: \_\_\_\_\_

**LISTING & AD**

Date 3/6/14 Time 1:00 PM

Company Name: \_\_\_\_\_  
J. F. Shea Construction, Inc.

Address: \_\_\_\_\_  
P. O. Box 494519

City, State, Zip: \_\_\_\_\_  
Redding, Ca. 96049-4519

Phone: \_\_\_\_\_  
530) 246-4292

Fax: \_\_\_\_\_  
530) 246-9940

License #: \_\_\_\_\_  
769989 A

Per: \_\_\_\_\_

Contact Person: Stacy Dutra

Place Ad on These Dates:  
ASAP - please run until bid date, thanks!

Job Location: Trinity County

Job Name: HMA, Cold Plane AC Pavement, Replace AC Surfacing

Job Number: \_\_\_\_\_  
Contract # 02-4G1804

Bid Date: 4/9/14 Time: 2:00 PM

Place Ad on These Dates: \_\_\_\_\_

Job Location: \_\_\_\_\_

Job Name: \_\_\_\_\_

Job Number: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Time: \_\_\_\_\_

Members \$20/Week Non-Members \$40/Week

### Non-Member Payment

Payment: \_\_\_\_\_  
 billed \_\_\_\_\_  
 amount \$ \_\_\_\_\_  
 late Received \_\_\_\_\_

### Bulletin

Listing Was Done: \_\_\_\_\_  
 Ad Was Done: \_\_\_\_\_

TX Result Report

P 1  
03/06/2014 16:41  
Serial No. A00H010000377  
TC: 681092

| Destination  | Start Time  | Time     | Prints  | Result | Note |
|--------------|-------------|----------|---------|--------|------|
| 918584873500 | 03-06 16:40 | 00:01:11 | 002/002 | OK     |      |

Note  
TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FNE: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
RLV: Relay, MBX: Confidential, BUL: bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

RECEIVED  
J.F. SHEA CONST., INC.

MAR 06 2014

DIV. NO. \_\_\_\_\_  
AVC NO. \_\_\_\_\_

PAGE 1/2

**PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500**

| AD INFORMATION  |                                 |
|---|---------------------------------|
| SUB BIDS REQUESTED FROM QUALIFIED M/W/D/B/E/DVBE SUBCONTRACTORS AND SUPPLIERS   |                                 |
| Project * HMA, Cold Plane AC Pavement, Replace AC Surfacing *<br>FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK<br>FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD |                                 |
| Project Number Contract # 02-4G1804   | Project Location Trinity County |
| Bid Date and Time<br>4/9/14 @ 2:00 PM   | Respond By<br>ASAP              |
| Company Name<br>J.F. SHEA CONSTRUCTION  | Contact Name<br>Stacy Dutva     |
| Address/City/State/Zip<br>P.O. BOX 494519 REDDING, CA. 96049  |                                 |
| Phone<br>(530) 246-4292   | Fax<br>(530) 246-9940           |
| Additional Information<br>- SEE ATTACHED -  |                                 |
| GOAL: 3% DVBE   |                                 |
| Run Ad On Following Dates<br><b>PLEASE RUN UNTIL BID DATE</b>   |                                 |

Special Program Rate is only  
**\$48.00**  
\$24.00 each insertion - min 2

**Publishing Dates & Advertising Deadlines**  
We publish every Monday and Thursday  
To place an ad in Monday's Minority Bidder's Bulletin  
the deadline is 4:00 P.M. on Friday  
To place an ad in Thursday's Construction Update  
the deadline is 4:00 P.M. on Wednesday

# PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson / Art Director

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION - CALTRANS  
HMA, COLD PLANE AC PAVEMENT, REPLACE AC SURFACING FOR CONSTRUCTION  
ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK FROM RIVERVIEW ROAD  
TO 0.6 MILE SOUTH OF WILDWOOD ROAD - TRINITY COUNTY  
CONTRACT #: 02-4G1804 - ENGINEER'S ESTIMATE: \$1,150,000.00  
BID DATE: 4/9/14 @ 2:00 PM GOAL: 3% DVBE

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: 1. LEAD COMPLIANCE PLAN; 2. CONSTRUCTION AREA SIGNS; 3. TRAFFIC CONTROL SYSTEM; 4. PORTABLE CHANGEABLE MESSAGE SIGN (LS); 5. JOB SITE MANAGEMENT; 6. PREPARE WATER POLLUTION CONTROL PROGRAM; 7. REMOVE THERMOPLASTIC PAVEMENT MARKING; 8. ADJUST UTILITY COVER TO GRADE; 9. COLD PLANE ASPHALT CONCRETE PAVEMENT; 10. REMOVE SCALE FACILITY; 11. SHOULDER BACKING; 12. PREPAVING INERTIAL PROFILER; 13. PREPAVING GRINDING DAY; 14. REPLACE ASPHALT CONCRETE SURFACING; 15. HOT MIX ASPHALT, SUPERPAVE (TYPE A); 16. DATA CORE; 17. TACK COAT; 18. THERMOPLASTIC PAVEMENT MARKING; 19. THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); 20. MODIFY TRAFFIC COUNT STATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J.F. SHEA CONSTRUCTION, INC.  
P.O. Box 494519, Redding, CA 96049  
Phone: (530) 246-4292 • Fax: (530) 246-9940  
An Equal Opportunity Employer

RECEIVED  
J.F. SHEA CONST., INC.

MAR 31 2014

DIV. MK  
VC NO.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*

signature

CONSTRUCTION  
UP-DATE  
INC.

DATES PUBLISHED

Minority  
Bidders  
Bulletin  
INC.

3/13/14, 3/18/14, 3/27/14, 4/13/14, 4/14/14

TRADE PUBLICATION

3/10/14, 3/17/14, 3/24/14, 3/31/14, 4/7/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

**PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION**

**FILE COPY**

STATE OF CALIFORNIA

**FILED**

Suzie Davidson / Art Director

**REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR:**

**STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION - CALTRANS  
HMA, COLD PLANE AC PAVEMENT, REPLACE AC SURFACING FOR CONSTRUCTION  
ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK FROM RIVERVIEW ROAD  
TO 0.6 MILE SOUTH OF WILDWOOD ROAD - TRINITY COUNTY  
CONTRACT #: 02-4G1804 - ENGINEER'S ESTIMATE: \$1,150,000.00  
BID DATE: 4/9/14 @ 2:00 PM **GOAL: 3% DVBE****

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: 1. LEAD COMPLIANCE PLAN; 2. CONSTRUCTION AREA SIGNS; 3. TRAFFIC CONTROL SYSTEM; 4. PORTABLE CHANGEABLE MESSAGE SIGN (LS); 5. JOB SITE MANAGEMENT; 6. PREPARE WATER POLLUTION CONTROL PROGRAM; 7. REMOVE THERMOPLASTIC PAVEMENT MARKING; 8. ADJUST UTILITY COVER TO GRADE; 9. COLD PLANE ASPHALT CONCRETE PAVEMENT; 10. REMOVE SCALE FACILITY; 11. SHOULDER BACKING; 12. PREPAVING INERTIAL PROFILER; 13. PREPAVING GRINDING DAY; 14. REPLACE ASPHALT CONCRETE SURFACING; 15. HOT MIX ASPHALT, SUPERPAVE (TYPE A); 16. DATA CORE; 17. TACK COAT; 18. THERMOPLASTIC PAVEMENT MARKING; 19. THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); 20. MODIFY TRAFFIC COUNT STATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

**J.F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519, Redding, CA 96049  
Phone: (530) 246-4292 • Fax: (530) 246-9940  
An Equal Opportunity Employer

MAR 17 2014

DIV. NO. \_\_\_\_\_  
VC NO. \_\_\_\_\_

**The undersigned declares:**

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*  
signature

**CONSTRUCTION  
UP-DATE  
INC.**

**DATES PUBLISHED**



3/11/14, 3/16/14, 3/27/14, 4/14/14, 4/16/14

3/10/14, 3/17/14, 3/24/14, 3/31/14, 4/8/14

TRADE PUBLICATION

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

# PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

**FILE COPY**

STATE OF CALIFORNIA

FILED

Suzle Davidson / Art Director

**REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR:**

**STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION - CALTRANS  
HMA, COLD PLANE AC PAVEMENT, REPLACE AC SURFACING FOR CONSTRUCTION  
ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK FROM RIVERVIEW ROAD  
TO 0.6 MILE SOUTH OF WILDWOOD ROAD - TRINITY COUNTY  
CONTRACT #: 02-4G1804 - ENGINEER'S ESTIMATE: \$1,150,000.00  
BID DATE: 4/9/14 @ 2:00 PM **GOAL: 3% DVBE****

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: 1. LEAD COMPLIANCE PLAN; 2. CONSTRUCTION AREA SIGNS; 3. TRAFFIC CONTROL SYSTEM; 4. PORTABLE CHANGEABLE MESSAGE SIGN (LS); 5. JOB SITE MANAGEMENT; 6. PREPARE WATER POLLUTION CONTROL PROGRAM; 7. REMOVE THERMOPLASTIC PAVEMENT MARKING; 8. ADJUST UTILITY COVER TO GRADE; 9. COLD PLANE ASPHALT CONCRETE PAVEMENT; 10. REMOVE SCALE FACILITY; 11. SHOULDER BACKING; 12. PREPAVING INERTIAL PROFILER; 13. PREPAVING GRINDING DAY; 14. REPLACE ASPHALT CONCRETE SURFACING; 15. HOT MIX ASPHALT, SUPERPAVE (TYPE A); 16. DATA CORE; 17. TACK COAT; 18. THERMOPLASTIC PAVEMENT MARKING; 19. THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); 20. MODIFY TRAFFIC COUNT STATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

**J.F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519, Redding, CA 96049  
Phone: (530) 246-4292 • Fax: (530) 246-9940  
An Equal Opportunity Employer

RECEIVED  
J.F. SHEA CONST. INC.  
MAR 31 2014  
DIV. NO.  
A/C NO.

**The undersigned declares:**

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzle Davidson*  
\_\_\_\_\_  
signature

**CONSTRUCTION**  
UP-DATE

**DATES PUBLISHED**



3/12/14, 3/20/14, 3/27/14, 4/3/14, 4/10/14, 4/17/14, 4/24/14

See Sorayl  
corrected  
PG

3/10/14, 3/17/14, 3/24/14, 3/31/14, 4/7/14, 4/14/14

TRADE PUBLICATION

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

| AD INFORMATION   |                                 |
|--|---------------------------------|
| SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS  |                                 |
| Project* HMA, Cold Plane AC Pavement, Replace AC Surfacing *<br>FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK<br>FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD |                                 |
| Project Number Contract # 02-4G1804  | Project Location Trinity County |
| Bid Date and Time<br>4/9/14 @ 2:00 PM  | Respond By<br>ASAP              |
| Company Name<br>J.F. SHEA CONSTRUCTION   | Contact Name<br>Stacy Dutra     |
| Address/City/State/Zip<br>P.O. BOX 494519 REDDING, CA. 96049   |                                 |
| Phone<br>(530) 246-4292  | Fax<br>(530) 246-9940           |
| Additional Information<br>- SEE ATTACHED -<br><br>GOAL: 3% DVBE  |                                 |
| Run Ad On Following Dates<br>PLEASE RUN UNTIL BID DATE   |                                 |

Special Program Rate is only

**\$48.00**

\$24.00 each insertion - min 2

**Publishing Dates & Advertising Deadlines**

We publish every Monday and Thursday  
To place an ad in Monday's Minority Bidder's Bulletin  
the deadline is 4:00 P.M. on Friday  
To Place an ad in Thursday's Construction Update  
the deadline is 4:00 P.M. on Wednesday

**REQUEST FOR QUALIFIED DVBE  
SUBCONTRACTORS & SUPPLIERS FOR:**

**State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD**

**Trinity County**

**Contract #: 02-4G1804**

**Engineers Estimate: \$1,150,000.00**

**Bid Date: 4/9/2014 @ 2 PM**

**Goal: 3 % DVBE**

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify project opportunities to break items into economically feasible packages.

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**

| Destination  | Start Time  | Time     | Prints  | Result | Note |
|--------------|-------------|----------|---------|--------|------|
| 918006422437 | 03-06 16:41 | 00:00:42 | 002/002 | OK     |      |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,  
 SBD: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-Tx,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

RECEIVED  
J.F. SHEA CONST., INC.

MAR 06 2014

DIV. NO. \_\_\_\_\_  
 A/C NO. \_\_\_\_\_

Reed Construction Data

### Fax 800-642-2437

To Be Listed As A Bidder In  
 Daily Construction Service, Northern California

| Bid Date          | Owner    | CMD Project No.      | Project Title/Location                               |
|-------------------|----------|----------------------|--|
| 4/9/14<br>2:00 PM | Caltrans | Contract # 02-4G1804 | HMA, Cold Plane AC Pavement,<br>Replace AC Surfacing |
|                   |          |                      |  |
|                   |          |                      |  |
|                   |          |                      |  |
|                   |          |                      |  |
|                   |          |                      |  |
|                   |          |                      |  |

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.  
 Address: PO Box 494519 - Redding, Ca. 96049-4519  
 phr (530) 246-4292 Fax: (530) 246-9940 Requested by: Stacy Dutra

Reed Construction Data

# Fax 800-642-2437

To Be Listed As A Bidder in  
Daily Construction Service, Northern California

| Bid Date          | Owner    | CMD Project No.      | Project Title/Location                               |
|-------------------|----------|----------------------|--|
| 4/9/14<br>2:00 PM | Caltrans | Contract # 02-4G1804 | HMA, Cold Plane AC Pavement,<br>Replace AC Surfacing |
|                   |          |                      |  |
|                   |          |                      |  |
|                   |          |                      |  |
|                   |          |                      |  |
|                   |          |                      |  |
|                   |          |                      |  |
|                   |          |                      |  |

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

**REQUEST FOR QUALIFIED DVBE  
SUBCONTRACTORS & SUPPLIERS FOR:**

**State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD**

**Trinity County**

**Contract #: 02-4G1804**

**Engineers Estimate: \$1,150,000.00**

**Bid Date: 4/9/2014 @ 2 PM**

**Goal: 3 % DVBE**

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**

**Contractor:** J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

**Address:** 17400 Clear Creek Road Redding, CA 96001

**Phone:** 530-246-4292 **Fax:** 530-246-9940 **Email:** [Stacy.Dutra@jfshea.com](mailto:Stacy.Dutra@jfshea.com)

**Services needed:** J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 REMOVE THERMOPLASTIC PAVEMENT MARKING 8 ADJUST UTILITY COVER TO GRADE 9 COLD PLANE ASPHALT CONCRETE PAVEMENT 10 REMOVE SCALE FACILITY 11 SHOULDER BACKING 12 PREPAVING INERTIAL PROFILER 13 PREPAVING GRINDING DAY 14 REPLACE ASPHALT CONCRETE SURFACING 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A) 16 DATA CORE 17 TACK COAT 18 THERMOPLASTIC PAVEMENT MARKING 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 20 MODIFY TRAFFIC COUNT STATION

**Requirements:** J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**Date posted:** 03/06/2014

## Stacy Dutra

---

**From:** orders@dbegoodfaith.com  
**Sent:** Thursday, March 06, 2014 4:01 PM  
**To:** Stacy Dutra  
**Subject:** Your Order - DBEGoodFaith.com

We have received your order. If you need to make a change to your order, have any questions, or require any other assistance, please contact us at (877) 802-3394 or [support@dbegoodfaith.com](mailto:support@dbegoodfaith.com).

A copy of your order can be found below.

|  |   |
|--|---|
| Company Name   | J.F. Shea Construction, Inc.  |
| Address  | 17400 Clear Creek Road  |
| City   | Redding   |
| State  | California  |
| Zip Code   | 96001   |
| Phone  | (530) 246-4292  |
| Fax  | (530) 246-9940  |
| Certifications Sought - Separate by commas                         | DVBE  |
| Project Name   | HMA, Cold Plane AC Pavement, Replace AC Surfacing   |
| Agency Name  | State of California Department of Transportation - CALTRANS   |
| Project City   | Hayfork   |
| Project County   | Trinity   |
| Project State  | California  |
| Bid/Contract No.   | 02-4G1804   |
| Contract Bid Date  | 04/09/2014  |
| Contract Bid Time  | 02:00 PM  |
| Second Call Date - Only complete field if selecting a Gold Package | 04/01/2014  |
| Project Details  | J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:<br><br><ol style="list-style-type: none"><li>1 LEAD COMPLIANCE PLAN</li><li>2 CONSTRUCTION AREA SIGNS</li><li>3 TRAFFIC CONTROL SYSTEM</li><li>4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)</li><li>5 JOB SITE MANAGEMENT</li></ol> |

- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

Project Terms

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
An Equal Opportunity Employer

|                               |  |
|-------------------------------|--|
| Project Estimator             | Kirk Johnson   |
| Project Coordinator           | Stacy Dutra  |
| Project Coordinator Email     | <a href="mailto:stacy.dutra@jfshea.com">stacy.dutra@jfshea.com</a> |
| Project Coordinator Extension | (530) 246-4292   |
| Package Type                  | Gold   |
| Number of Firms to Solicit    | 25   |
| Upload Spreadsheet            |  |

Thank you for choosing DBEGoodFaith.com!

J. F. SHEA CONSTRUCTION, INC.  
 CALTRANS - CONTRACT # 02-4G1804  
 BID DATE: 4/9/14 @ 2PM  
 DBE SOLICITATION & CALL LOG

Faxed On:

3/7/14, 3/14/14, 3/21/14, 3/28/14

BIDDING      3/7/2014    3/14/2014    3/21/2014    3/28/2014

| DBE SUBCONTRACTOR                  | PHONE #      | FAX #        | YES | NO | UNSURE | FAXED # 1 | FAXED # 2 | FAXED # 3 | FAXED # 4 | COMMENTS                      |
|------------------------------------|--------------|--------------|-----|----|--------|-----------|-----------|-----------|-----------|-------------------------------|
| A. C. DIKE CO.                     | 916-645-7747 | 916-645-9618 | X   |    |        | 3/7/14    |           |           |           | Faxed YES Response on 3/11/14 |
| ADANTA INC.                        | 707-709-8894 | 707-736-8368 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| ALERT-O-LITE                       | 559-486-4570 | 559-453-3250 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| APPIAN UDBE SWPPP                  | 510-854-9402 | 510-256-0103 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| AUSTIN ENTERPRISE                  | 661-589-1001 | 661-589-9509 |     | X  |        | 3/7/14    |           |           |           | Faxed NO Response on 3/10/14  |
| AXNER EXCAVATING                   | 530-222-0539 | 530-222-8910 |     | X  |        | 3/7/14    | 3/14/14   |           |           | Faxed NO Response on 3/14/14  |
| CHARLIE'S CUSTOM EXCAVATING        | 530-221-3626 | 530-221-7563 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| DIRT & AGGREGATE INTERCHANGE       | 503-681-5093 | 503-689-1192 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| FORCE TRAFFIC CONTROL              | 559-594-1062 | 559-594-1056 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| FRANK MEDINA                       | 530-743-0744 | 530-743-9352 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| HIGHWAY SPECIALTY                  | 530-949-5681 | 855-846-5806 | X   |    |        | 3/7/14    |           |           |           | Faxed YES Response on 3/11/14 |
| KRC SAFETY CO. INC.                | 559-732-0393 | 559-732-2684 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| LOGANS MARKETING                   | 619-233-3766 | 619-233-3768 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| M&S ENVIRONMENTAL LANDSCAPES       | 530-241-1418 | 530-241-9847 |     | X  |        | 3/7/14    | 3/14/14   |           |           | Faxed NO Response on 3/19/14  |
| M. HERNANDEZ CONSTRUCTION          | 415-824-4731 | 415-824-4696 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| MLM & ASSOCIATES                   | 949-586-1900 | 949-586-5757 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| NITTA EROSION CONTROL              | 916-652-7459 | 916-652-4376 |     | X  |        | 3/7/14    | 3/14/14   | 3/21/14   |           | Faxed NO Response on 3/24/14  |
| NLS TRUCKING                       | 818-627-8987 | 818-698-4581 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   | No Answer on 3/21/14          |
| R.E. SERRANO                       | 925-957-8184 | 925-957-8121 |     | X  |        | 3/7/14    | 3/14/14   | 3/21/14   |           | Faxed NO Response on 3/21/14  |
| RADER EXCAVATING INC               | 530-547-5746 | 530-547-1185 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| S. T. RHOADES CONSTRUCTION         | 530-223-9322 | 530-223-9222 | X   |    |        | 3/7/14    |           |           |           | Faxed YES Response on 3/11/14 |
| SAM'S EQUIPMENT & SUPPLIES         | 559-252-0354 | 559-251-1119 | X   |    |        | 3/7/14    | 3/14/14   |           |           | Faxed YES Response on 3/17/14 |
| TRIUMPH GEOSYNTHETICS              | 714-237-1550 | 714-237-1549 |     | X  |        | 3/7/14    |           |           |           | Faxed NO Response on 3/12/14  |
| TULLY CONSULTING GROUP (TCG)       | 707-693-1926 | 707-471-0318 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| ULTRASYSTEMS ENVIRONMENTAL         | 949-788-4900 | 949-788-4901 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |
| WATER COMPONENTS & BUILDING SUPPLY | 415-451-1780 | 415-451-1786 |     |    |        | 3/7/14    | 3/14/14   | 3/21/14   | 3/28/14   |                               |

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CDRE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.  
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT

KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S):

Kirk Johnson:  
FAX:

(530) 246-4292  
(530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

Thursday, March 06, 2014

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760089A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96004-4519  
(530) 246-4292 / (530) 246-8940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96004 or call this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1  LEAD COMPLIANCE PLAN
- 2  CONSTRUCTION AREA SIGNS
- 3  TRAFFIC CONTROL SYSTEM
- 4  PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5  JOB SITE MANAGEMENT
- 6  PREPARE WATER POLLUTION CONTROL PROGRAM
- 7  REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8  ADJUST UTILITY COVER TO GRADE
- 9  COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10  REMOVE SCALE FACILITY
- 11  SHOULDER BACKING
- 12  PREPAVING INERTIAL PROFILER
- 13  PREPAVING GRINDING DAY
- 14  REPLACE ASPHALT CONCRETE SURFACING
- 15  HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16  DATA CORE
- 17  TACK COAT
- 18  THERMOPLASTIC PAVEMENT MARKING
- 19  THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20  MODIFY TRAFFIC COUNT STATION

RECEIVED  
J.F. SHEA CONST., INC.

MAR 31 2014

DIV. NO. \_\_\_\_\_  
A/C NO. \_\_\_\_\_

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-8940

YES, WE ARE QUOTING  NO, WE ARE NOT QUOTING

Appian UDBE SWPPP

NAME OF FIRM \_\_\_\_\_

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769988A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
**FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK**  
**FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD**  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
 J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.  
 J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

RECEIVED  
 J.F. SHEA CONST., INC.

MAR 11 2014

DIV. NO. \_\_\_\_\_  
 AVC NO. \_\_\_\_\_

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING  NO, WE ARE NOT QUOTING

Highway Specialty  
 NAME OF FIRM

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
P. O. BOX 484519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96048-4519  
(530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

RECEIVED  
J.F. SHEA CONST., INC.  
MAR 11 2014  
DIV. NO. \_\_\_\_\_  
AVC NO. \_\_\_\_\_

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

YES, WE ARE QUOTING  NO, WE ARE NOT QUOTING

Highway Specialty  
NAME OF FIRM

From: J.F. Shea

530+246+9940

03/07/2014 15:27

#581 P.001/001

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769066A  
P. O. BOX 404519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
**WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:**

**State of California Department of Transportation - Caltrans**  
**HMA, Cold Plane AC Pavement, Replace AC Surfacing**  
**FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK**  
**FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD**

**Trinity County**  
**Contract #: 02-4G1804**  
**Engineers Estimate: \$1,150,000.00**  
**Bid Date: 4/8/2014 @ 2 PM**  
**Goal: 3 % DVBE**

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES. WE ARE QUOTING  NO, WE ARE NOT QUOTING

AC Dike Co  
NAME OF FIRM

Thursday, March 06, 2014

RECEIVED  
J.F. SHEA CONST., INC.  
MAR 11 2014  
DIV. NO. \_\_\_\_\_  
A/C NO. \_\_\_\_\_

From: J.F. Shea

530+246+9940

03/07/2014 15:53

#602 P.001/001

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769908A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
**FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK**  
**FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD**  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

RECEIVED  
J.F. SHEA CONST., INC.

MAR 10 2014

DIV. NO. \_\_\_\_\_  
AVC NO. \_\_\_\_\_

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

YES, WE ARE QUOTING  NO, WE ARE NOT QUOTING

S.T. RHOADES CONSTRUCTION INC.  
NAME OF FIRM

From: J.F. Shea

530-246-9940

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 768869A  
P. O. BOX 494618  
17400 CLEAR CREEK ROAD  
REDDING, CA 96046-4518  
(530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
**WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:**

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
**FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK**  
**FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD**  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

RECEIVED  
J.F. SHEA CONST., INC.

MAR 17 2014

DIV NO. \_\_\_\_\_  
A/C NO. \_\_\_\_\_

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT

KIRK JOHNSON - PROJECT ESTIMATOR.  
CONTACT(S): Kirk Johnson:  
FAX: (530) 246-4292  
(530) 246-9940

/ES, WE ARE QUOTING  NO, WE ARE NOT QUOTING

Thursday, March 06, 2014

Sams Equipment & Supplies  
NAME OF FIRM

Lee Ray Robertson

559-252-0354

559-408-4126 Cell

l-r. sams.equipment@comcast.com

Sam's Equipment & Supplies  
 P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

RECEIVED  
 J.F. SHEA CONST., INC.

MAR 17 2014

DIV. NO. \_\_\_\_\_  
 A/C NO. \_\_\_\_\_

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison  
 Owner

### California Certification Report

#### 27563 - SAM'S EQUIPMENT & SUPPLIES - MB | DVBE

Legal Business Name: SAMUEL CALLISON  
 Doing Business As: SAM'S EQUIPMENT & SUPPLIES  
 Address: PO BOX 7797  
 FRESNO, CA 93747  
 Phone: (559) 252-0354  
 FAX: (559) 251-1119

Email: samsequipment@comcast.net

Web Page

Active Certifications: SB (micro) Sep 24, 2012 - Sep 30, 2014  
 DVBE Oct 30, 2012 - Sep 30, 2014

Business Types: Non-Manufacturer

- Classifications:
- [101616] Trees and shrubs
  - [101616] Floral plants
  - [101618] Non flowering plants
  - [101715] Organic fertilizers and plant nutrients
  - [101716] Chemical fertilizers and plant nutrients
  - [101717] Herbicides
  - [211015] Agricultural machinery for soil preparation
  - [221015] Earth moving machinery
  - [221016] Paving equipment
  - [221017] Heavy equipment components
  - [221018] Aerial lifts
  - [221019] Building construction machinery and accessories
  - [221020] Building demolition machinery and equipment
  - [251817] Product and material trailers
  - [261215] Electrical wire
  - [261216] Electrical cable and accessories
  - [261217] Wiring harness
  - [271127] Power tools
  - [301016] Bar
  - [301017] Beams
  - [301022] Plate
  - [301024] Rod
  - [301028] Piling
  - [301029] Post
  - [301031] Rails
  - [301036] Structural products
  - [301115] Concrete and mortars
  - [301116] Cement and lime
  - [301215] Bituminous derivatives
  - [301216] Asphalts
  - [301217] Road and railroad construction materials
  - [301515] Roofing materials
  - [301519] Finishing materials and products
  - [391211] Distribution and control centers and accessories
  - [391213] Electrical boxes and enclosures and fittings and accessories

RECEIVED  
J.F. SHEA CONST., INC.

MAR 17 2014

DIV. NO. \_\_\_\_\_  
A/C NO. \_\_\_\_\_

California Certification Report - p. 2 - Generated on Nov 8, 2012

|                 |  |
|-----------------|--|
| [391214]        | Electrical lugs plugs and connectors   |
| [391215]        | Switches and controls and relays and accessories   |
| [391216]        | Circuit protection devices and accessories   |
| [391217]        | Electrical hardware and supplies   |
| [391317]        | Wire Raceways Conduit and Busways  |
| [401416]        | Valves   |
| [401421]        | Pipe   |
| [401423]        | Pipe fittings  |
| [401424]        | Pipe flanges   |
| [401426]        | Tube fittings  |
| [461615]        | Traffic control  |
| [471015]        | Water treatment and supply equipment   |
| [471217]        | Waste containers and accessories   |
| [471319]        | Absorbents   |
| [491615]        | Field sports equipment   |
| <b>Keywords</b> | construction equipment K-rail material landscape material BMP material concrete pipe manhole material<br>geotextiles electrical asphalt traffic control equipment structural steel |

RECEIVED  
J.F. SHEA CONST., INC.

MAR 17 2014

DIV. NO. \_\_\_\_\_  
AVC NO. \_\_\_\_\_



Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

### SAM'S EQUIPMENT & SUPPLIES - #27563

**SUPPLIER PROFILE**

Legal Business Name Samuel Callison

Doing Business As SAM'S EQUIPMENT & SUPPLIES

Address PO BOX 7797 Phone (559) 252-0354  
FRESNO, CA 93747-7797 FAX (559) 251-1119

Email [samsquipment@comcast.net](mailto:samsquipment@comcast.net)

Business Types Non-Manufacturer

Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

Keywords construction equipment K-rail material landscape material BMP material concrete pipe manhole material geotextiles electrical asphalt traffic control equipment rebar

- Classifications
- 101615 - Trees and shrubs
  - 101616 - Floral plants
  - 101618 - Non flowering plants
  - 101715 - Organic fertilizers and plant nutrients
  - 101716 - Chemical fertilizers and plant nutrients
  - 101717 - Herbicides
  - 221015 - Earth moving machinery
  - 221016 - Paving equipment
  - 221017 - Heavy equipment components
  - 221018 - Aerial lifts
  - 221019 - Building construction machinery and accessories
  - 221020 - Building demolition machinery and equipment
  - 251817 - Product and material trailers
  - 261215 - Electrical wire
  - 261216 - Electrical cable and accessories
  - 261217 - Wiring harness
  - 271127 - Power tools
  - 301016 - Bar
  - 301115 - Concrete and mortars
  - 301116 - Cement and lime
  - 301215 - Bituminous derivatives
  - 301216 - Asphalts
  - 301217 - Road and railroad construction materials
  - 301515 - Roofing materials
  - 301519 - Finishing materials and products
  - 391211 - Distribution and control centers and accessories
  - 391213 - Electrical boxes and enclosures and fittings and accessories
  - 391214 - Electrical lugs plugs and connectors
  - 391215 - Switches and controls and relays and accessories
  - 391216 - Circuit protection devices and accessories
  - 391217 - Electrical hardware and supplies
  - 391317 - Wire Raceways Conduit and Busways
  - 401416 - Valves
  - 401421 - Pipe
  - 401423 - Pipe fittings
  - 401424 - Pipe flanges
  - 401426 - Tube fittings

RECEIVED  
J.F. SHEA CONST., INC.

MAR 17 2014

DIV. NO. \_\_\_\_\_  
A/C NO. \_\_\_\_\_

BidSync: The State of California: Samuel Callison

461615 - Traffic control  
 471217 - Waste containers and accessories  
 471319 - Absorbents  
 491615 - Field sports equipment

**Active Certifications**

| TYPE       | STATUS   | FROM         | TO           |
|------------|----------|--------------|--------------|
| SB (Micro) | Approved | Nov 15, 2010 | Nov 30, 2012 |
| DVBE       | Approved | Dec 21, 2010 | Nov 30, 2012 |

**Certification History**

| TYPE       | STATUS  | FROM         | TO           |
|------------|---------|--------------|--------------|
| DVBE       | Expired | Dec 3, 2009  | Dec 31, 2010 |
| SB (Micro) | Expired | Dec 3, 2009  | Dec 31, 2010 |
| DVBE       | Expired | Dec 24, 2008 | Dec 31, 2009 |
| SB (Micro) | Expired | Dec 24, 2008 | Dec 31, 2009 |
| DVBE       | Expired | Jan 31, 2006 | Dec 31, 2008 |
| SB         | Expired | Jan 31, 2006 | Dec 31, 2008 |
| SB         | Expired | Mar 25, 2003 | Feb 28, 2006 |
| DVBE       | Expired | Mar 17, 2003 | Feb 28, 2006 |
| SB         | Expired | Apr 11, 2002 | Mar 31, 2003 |
| DVBE       | Expired | Apr 2, 2002  | Mar 31, 2003 |

RECEIVED  
 J.F. SHEA CONST., INC.

MAR 17 2014

DIV. NO. \_\_\_\_\_  
 A/C NO. \_\_\_\_\_

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.  
FRESNO, CA 93727

Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

RECEIVED  
F. SHEA CONST., INC.

MAR 17 2014

IV. NO. \_\_\_\_\_  
C NO. \_\_\_\_\_

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 423390 Other Construction Material Merchant Wholesalers
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers
- 423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Eq

Work Category Code(s)

- |       |                      |       |                           |
|-------|----------------------|-------|---------------------------|
| C0600 | MISC SUPPLIERS       | C0620 | LANDSCAPING & NURSERY     |
| C0670 | PIPE                 | C0683 | GUARD RAILINGS & BARRIERS |
| C0686 | ELECTRICAL & SIGNALS | F5090 | MISC DURABLE GOODS        |

Licenses

**CERTIFYING AGENCY:**  
CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000  
(559) 621-1182

UCP Firm Number : 34479

Ben M... ..  
CUCP OFFICER

April 6, 2012

From: J.F. Shea

530+246+9940

03/07/2014 15:55

#603 P.001/001

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 76988A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4292 / (800) 246-9940 FAX

INVITATION TO BID TO: DVBE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

RECEIVED  
J.F. SHEA CONST., INC.

MAR 18 2014

DIV. NO. \_\_\_\_\_  
A/C NO. \_\_\_\_\_

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING  NO, WE ARE NOT QUOTING

Thursday, March 06, 2014

*Sams Equipment & Supply*  
NAME OF FIRM  
*LeeRay - 539-252-0354*  
*559-408-4128*

Sam's Equipment & Supplies  
 P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

RECEIVED  
 J.F. SHEA CONST., INC.

MAR 18 2014

DIV. NO. \_\_\_\_\_  
 AC NO. \_\_\_\_\_

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison  
 Owner

### California Certification Report

#### 27563 - SAM'S EQUIPMENT & SUPPLIES - MB | DVBE

|   |  |       |                |
|---|--|-------|----------------|
| Legal Business Name   | SAMUEL CALLISON  |       |                |
| Doing Business As   | SAM'S EQUIPMENT & SUPPLIES                               |       |                |
| Address   | PO BOX 7797  | Phone | (559) 252-0354 |
|   | FRESNO, CA 93747   | FAX   | (559) 251-1119 |
| Email   | samsaquipment@comcast.net                                |       |                |
| Web Page  |  |       |                |
| Active Certifications   | SB (micro) Sep 24, 2012 - Sep 30, 2014                   |       |                |
|   | DVBE Oct 30, 2012 - Sep 30, 2014                         |       |                |
| Business Types  | Non-Manufacturer,  |       |                |
| Classifications   | [101615] Trees and shrubs                                |       |                |
|   | [101616] Floral plants                                   |       |                |
|   | [101618] Non flowering plants                            |       |                |
|   | [101715] Organic fertilizers and plant nutrients         |       |                |
|   | [101716] Chemical fertilizers and plant nutrients        |       |                |
|   | [101717] Herbicides                                      |       |                |
|   | [211015] Agricultural machinery for soil preparation     |       |                |
|   | [221015] Earth moving machinery                          |       |                |
|   | [221016] Paving equipment                                |       |                |
|   | [221017] Heavy equipment components                      |       |                |
|   | [221018] Aerial lifts                                    |       |                |
|   | [221019] Building construction machinery and accessories |       |                |
|   | [221020] Building demolition machinery and equipment     |       |                |
|   | [251817] Product and material trailers                   |       |                |
|   | [261215] Electrical wire                                 |       |                |
|   | [261216] Electrical cable and accessories                |       |                |
|   | [261217] Wiring harness                                  |       |                |
|   | [271127] Power tools                                     |       |                |
|   | [301016] Bar   |       |                |
|   | [301017] Beams   |       |                |
|   | [301022] Plate   |       |                |
|   | [301024] Rod   |       |                |
|   | [301028] Piling  |       |                |
| [301029] Post   |  |       |                |
| [301031] Rails  |  |       |                |
| [301036] Structural products  |  |       |                |
| [301115] Concrete and mortars   |  |       |                |
| [301116] Cement and lime  |  |       |                |
| [301215] Bituminous derivatives                                       |  |       |                |
| [301216] Asphalts   |  |       |                |
| [301217] Road and railroad construction materials                     |  |       |                |
| [301515] Roofing materials  |  |       |                |
| [301519] Finishing materials and products                             |  |       |                |
| [391211] Distribution and control centers and accessories             |  |       |                |
| [391213] Electrical boxes and enclosures and fittings and accessories |  |       |                |

RECEIVED  
J.F. SHEA CONST., INC.

MAR 18 2014

DIV. NO. \_\_\_\_\_  
A/C NO. \_\_\_\_\_

- [391214] Electrical lugs plugs and connectors
- [391215] Switches and controls and relays and accessories
- [391216] Circuit protection devices and accessories
- [391217] Electrical hardware and supplies
- [391317] Wire Raceways Conduit and Busways
- [401416] Valves
- [401421] Pipe
- [401423] Pipe fittings
- [401424] Pipe flanges
- [401426] Tube fittings
- [461615] Traffic control
- [471015] Water treatment and supply equipment
- [471217] Waste containers and accessories
- [471319] Absorbents
- [491615] Field sports equipment

Keywords

construction equipment K-rail material landscape material BMP material concrete pipe manhole material  
 geotextiles electrical asphalt traffic control equipment structural steel

RECEIVED  
 J.F. SHEA CONST., INC.

MAR 18 2014

DIV. NO. \_\_\_\_\_  
 A/C NO. \_\_\_\_\_

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.  
FRESNO, CA 93727

Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

RECEIVED  
J.F. SHEA CONST., INC.

MAR 18 2014

DIV. NO. \_\_\_\_\_  
AVG. NO. \_\_\_\_\_

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 423390 Other Construction Material Merchant Wholesalers
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers
- 423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Eq

### Work Category Code(s)

|       |                      |       |                           |
|-------|----------------------|-------|---------------------------|
| C0600 | MISC SUPPLIERS       | C0620 | LANDSCAPING & NURSERY     |
| C0670 | PIPE                 | C0683 | GUARD RAILINGS & BARRIERS |
| C0686 | ELECTRICAL & SIGNALS | F5090 | MISC DURABLE GOODS        |

### Licenses

**CERTIFYING AGENCY:**  
CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000  
(559) 621-1182

UCP Firm Number : 34479

Brian Mitchell  
CUCP OFFICER

April 6, 2012

From: J. F. Shea

530+246+9940

03/07/2014 15:32

#585 P.001/001

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760096A  
P. O. BOX 464519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4282 / (800) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
**FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK**  
**FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD**

Trinity County  
Contract #: 02-401804  
Engineers Estimate: \$1,180,000.00  
Bid Date: 4/8/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4282  
FAX: (530) 246-9940

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING

*Austin Enterprise*  
NAME OF FIRM

Thursday, March 06, 2014

From: Axner Excavating Inc

530+222+8910

03/14/2014 15:59

#377 P.001/003

From: J.F. Shea

530+246+9940

03/14/2014 14:36

#810 P.001/001

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 706969A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96048-4519  
(530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
**WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:**

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
**FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK**  
**FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD**  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING

Axner Excavating  
NAME OF FIRM

Thursday, March 06, 2014

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769986A  
P. O. BOX 494619  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4819  
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Cold Plane & Replace 8.1' RHMA-G and / Dig-Outs  
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA AND SISKIYOU COUNTIES FROM 0.6 MILE NORTH OF SIMS UNDERCROSSING TO  
SACRAMENTO RIVER BRIDGE OVERHEAD

Shasta & Siskiyou Counties  
Contract #: 03-031804  
Engineers Estimate: \$6,905,000.00  
Bid Date: 03/20/14 @ 2 PM  
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 9 REMOVE ASPHALT CONCRETE DIKE
- 10 RECONSTRUCT GUARDRAIL
- 11 RECONSTRUCT GUARDRAIL (7' POST)
- 12 RECONSTRUCT TERMINAL SYSTEM
- 13 RECONSTRUCT END ANCHOR (TYPE SFT)
- 14 RESET OBJECT MARKER
- 15 ADJUST GUARDRAIL
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 REPLACE ASPHALT CONCRETE SURFACING
- 19 RUBBERIZED HOT MIX ASPHALT (GAP GRADED)
- 20 RUMBLE STRIP
- 21 DATA CORE
- 22 PLACE HOT MIX ASPHALT DIKE (TYPE F)
- 23 TACK COAT
- 24 END ANCHOR ASSEMBLY (TYPE SFT)
- 25 ALTERNATIVE FLARED TERMINAL SYSTEM
- 26 THERMOPLASTIC PAVEMENT MARKING
- 27 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 28 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 29 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 30 MODIFY TRAFFIC COUNT STATION
- 31 MODIFY ROADSIDE WEATHER INFORMATION SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

YES, WE ARE QUOTING  NO, WE ARE NOT QUOTING

*M/S Swinmattel Landscaping Inc.*  
NAME OF FIRM

Tuesday, March 11, 2014

RECEIVED  
J.F. SHEA CONST., INC.

MAR 19 2014

DIV. NO. \_\_\_\_\_  
AVC NO. \_\_\_\_\_

MAR/24/2014/MON 03:03 PM

FAX No.

P. 001/001

From: J.F. Shea

530+246+9940

03/14/2014 14:49

#820 P.001/001

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769808A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96009-4519  
(530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
**WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:**

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/8/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

RECEIVED  
J.F. SHEA CONSTRUCTION

MAR 24 2014

FOR INFO...  
246-4292

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING

Nitta Krosina Control  
NAME OF FIRM

Thursday, March 06, 2014

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789885A  
P. O. BOX 184519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96018-4519  
(530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
**WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:**

**State of California Department of Transportation - Caltrans**  
**HMA, Cold Plane AC Pavement, Replace AC Surfacing**  
**FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFDRK**  
**FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD**

**Trinity County**  
**Contract #: 62-4G1604**  
**Engineers Estimate: \$1,150,000.00**  
**Bid Date: 4/9/2014 @ 2 PM**  
**Goal: 3 % DVBE**

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

RECEIVED  
J.F. SHEA CONST. INC.  
MAR 24 2014  
J.F. SHEA  
CONSTRUCTION

**WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.**  
**SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT**  
**KIRK JOHNSON - PROJECT ESTIMATOR.**

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING

**J.F. Shea Const. Inc.**  
NAME OF FIRM

*Not on scope*

Thursday, March 06, 2014

From: J.F. Shea

5302469940

03/07/2014 15:30

004 1 0011001

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96048-4519  
(530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
**WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:**

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
**FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK**  
**FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD**

Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson:

(530) 246-4292  
(530) 246-9940

FAX:

YES, WE ARE QUOTING  NO, WE ARE NOT QUOTING

RECEIVED  
J.F. SHEA CONST., INC.  
MAR 12 2014  
JW NO. \_\_\_\_\_  
AVC NO. \_\_\_\_\_

TRIUMPH GEOSYNTHETICS  
NAME OF FIRM

Thursday, March 06, 2014

TX Result Report

P 1  
03/07/2014 15:40  
Serial No. A00H010000377  
TC: 681618

| Destination  | Start Time  | Time     | Prints  | Result | Note              |
|--------------|-------------|----------|---------|--------|-------------------|
| 918558465806 | 03-07 15:39 | 00:00:54 | 001/001 | OK     | Highway Specialty |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FMEU: Frame Error TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PCI: PC-Fax,  
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTN: Re-TX,  
RLY: Relay, MEX: Confidential, BUL: bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAK: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A  
P. O. BOX 484519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96001-4519  
(530) 246-4292 / (530) 248-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
Contract #: 02-491804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-9940 OR CALL US AT (800) 300-7432.  
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT  
KIRK JOHNSON - PROJECT ESTIMATOR.  
CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 248-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:39  
 Serial No. A00H010000377  
 TC: 681617

| Destination | Start Time  | Time     | Prints  | Result | Note         |
|-------------|-------------|----------|---------|--------|--------------|
| 97439352    | 03-07 15:39 | 00:00:28 | 001/001 | OK     | Frank Medina |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLJ: Relay, MBX: Confidential, BOL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,  
 LOVR:Receiving length over, POVER:Receiving page Over, FIL:File Error,  
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769909A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:38  
 Serial No. A00H010000377  
 TC: 681616

| Destination  | Start Time  | Time     | Prints  | Result | Note          |
|--------------|-------------|----------|---------|--------|---------------|
| 915595941056 | 03-07 15:37 | 00:00:59 | 001/001 | OK     | Force Traffic |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,  
 RL: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet FAX

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, CONT: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
 P. O. BOX 484519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plans AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:37  
 Serial No. A00HD10000377  
 TC: 681615

| Destination  | Start Time  | Time     | Prints  | Result | Note           |
|--------------|-------------|----------|---------|--------|----------------|
| 917076783391 | 03-07 15:36 | 00:00:44 | 001/001 | OK     | Discovery Land |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RFX: Re-TX,  
 RLY: Relay, MEX: Confidential, BOL: Bulletin, SIP: SIP Fax, IPADR: IP Address FAX,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A  
 P. O. BOX 494619  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96046-4519  
 (530) 246-4292 / (530) 246-6940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-431804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCE PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-6940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:36  
 Serial No. A00H010000377  
 TC: 681614

| Destination  | Start Time  | Time     | Prints  | Result | Note             |
|--------------|-------------|----------|---------|--------|------------------|
| 915036691192 | 03-07 15:35 | 00:00:40 | 001/001 | OK     | Dirt & Aggregate |

Note TMR: Timer TX, PDL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,  
 RL: Relay, HX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-431804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/8/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:35  
 Serial No. A00HD10000377  
 TC: 681613

| Destination | Start Time  | Time     | Prints  | Result | Note             |
|-------------|-------------|----------|---------|--------|------------------|
| 92217563    | 03-07 15:34 | 00:00:26 | 001/001 | OK     | Charlie's Custom |

Note TWR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A  
 P. O. BOX 464519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (500) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (500) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:34  
 Serial No. A00H010000377  
 TC: 681612

| Destination | Start Time  | Time     | Prints  | Result | Note             |
|-------------|-------------|----------|---------|--------|------------------|
| 92228910    | 03-07 15:33 | 00:00:27 | 001/001 | OK     | Axnel Excavating |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, Max: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96048-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G-1604  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/07/2014 15:32  
Serial No. A00H010000377  
TC: 681603

| Destination  | Start Time  | Time     | Prints  | Result | Note        |
|--------------|-------------|----------|---------|--------|-------------|
| 915102560103 | 03-07 15:31 | 00:00:43 | 001/001 | OK     | Appian WDBE |

Note TXM: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
RLV: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POWER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769966A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96046-4519  
(530) 246-4292 / (530) 249-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/8/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/07/2014 15:30  
Serial No. A00H010000377  
TC: 681602

| Destination  | Start Time  | Time     | Prints  | Result | Note           |
|--------------|-------------|----------|---------|--------|----------------|
| 915594533250 | 03-07 15:30 | 00:00:34 | 001/001 | OK     | Alert - O-Life |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FMO: Forward, PC: PC-Fax,  
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,  
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789889A  
P. O. BOX 484519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replaces AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.8 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-401804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, and 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.  
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT  
KIRK JOHNSON - PROJECT ESTIMATOR. (530) 246-4292  
CONTACT(S): Kirk Johnson: (530) 246-9940  
FAX:

/ES, WE ARE QUOTING \_\_\_\_\_ NO. WE ARE NOT QUOTING \_\_\_\_\_  
NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:30  
 Serial No. A004010000377  
 TC: 681601

| Destination  | Start Time  | Time     | Prints  | Result | Note        |
|--------------|-------------|----------|---------|--------|-------------|
| 917077368368 | 03-07 15:29 | 00:00:43 | 001/001 | OK     | Adanta INC. |

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx,  
 MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BIO AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
 J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:29  
 Serial No. A00H010000377  
 TC: 681600

| Destination  | Start Time  | Time     | Prints  | Result | Note         |
|--------------|-------------|----------|---------|--------|--------------|
| 919166459618 | 03-07 15:27 | 00:01:31 | 001/001 | OK     | A.C. Dike Co |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SR: Special original, FCDDE: F-Code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POWER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 76998DA  
 P. O. BOX 494619  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4619  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Repave AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
 J. F. Shea Construction inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:33  
 Serial No. A00H010000377  
 TC: 681611

| Destination  | Start Time  | Time     | Prints  | Result | Note              |
|--------------|-------------|----------|---------|--------|-------------------|
| 916615899509 | 03-07 15:32 | 00:01:23 | 001/001 | OK     | Austin Enterprise |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SD: Special Original, FCODE: F-Code, RX: Re-TX,  
 RLV: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 709989A  
 P. O. BOX 484519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96049 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:42  
 Serial No. A00H010000377  
 TC: 681619

| Destination  | Start Time  | Time     | Prints  | Result | Note             |
|--------------|-------------|----------|---------|--------|------------------|
| 916192333768 | 03-07 15:42 | 00:00:29 | 001/001 | OK     | Logans Marketing |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Error TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SB: Special original, FCDE: F-Code, RIX: Re-TX,  
 RLY: Relay, MBR: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A  
 P. O. BOX 484519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:44  
 Serial No. AOOH010000377  
 TC: 681620

| Destination | Start Time  | Time     | Prints  | Result | Note              |
|-------------|-------------|----------|---------|--------|-------------------|
| 92419647    | 03-07 15:43 | 00:00:42 | 001/001 | OK     | M&S Environmental |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, DC: DC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,  
 RL: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, MG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96001-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
 Contract #: 02-431804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:45  
 Serial No. A00H010000377  
 TC: 681621

| Destination  | Start Time  | Time     | Prints  | Result | Note         |
|--------------|-------------|----------|---------|--------|--------------|
| 914158244696 | 03-07 15:44 | 00:00:30 | 001/001 | OK     | M. Hernandez |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BNO: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RFX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, Fil: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96009-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of this contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUDTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/07/2014 15:46  
Serial No. A00H010000377  
TC: 681622

| Destination  | Start Time  | Time     | Prints  | Result | Note             |
|--------------|-------------|----------|---------|--------|------------------|
| 919495865757 | 03-07 15:45 | 00:00:34 | 001/001 | OK     | MCM & Associates |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax,  
BND: Double-Sided Binding Direction, SP: Special or Signal, FCODE: F-code, RTX: Re-TX,  
RLY: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
P. O. BOX 464519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/07/2014 15:48  
Serial No. A00H010000377  
TC: 681623

| Destination  | Start Time  | Time     | Prints  | Result | Note                |
|--------------|-------------|----------|---------|--------|---------------------|
| 919166524376 | 03-07 15:47 | 00:00:28 | 001/001 | OK     | <i>Data Erosion</i> |

Note TMR: Timer TX, PDL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,  
RLY: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96048-4519  
(530) 246-4282 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 18 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4282  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:49  
 Serial No. A00H010000377  
 TC: 681624

| Destination  | Start Time  | Time     | Prints  | Result | Note         |
|--------------|-------------|----------|---------|--------|--------------|
| 918186984581 | 03-07 15:48 | 00:00:51 | 001/001 | OK     | NLS TRUCKING |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,  
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-0940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4282  
 FAX: (530) 246-8940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:52  
 Serial No. A00H010000977  
 TC: 681625

| Destination  | Start Time  | Time     | Prints  | Result | Note       |
|--------------|-------------|----------|---------|--------|------------|
| 915597322684 | 03-07 15:41 | 00:00:56 | 000/001 | Cont   | KRC Safety |
| 915597322684 | 03-07 15:51 | 00:00:45 | 001/001 | OK     |            |

Note TMR: Timer TX, PDL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,  
 RL: Relay, MBX: Confidential, SUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759955A  
 P. O. BOX 454510  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4510  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % OVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
 J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:53  
 Serial No. A00H010000377  
 TC: 681626

| Destination | Start Time  | Time     | Prints  | Result | Note                    |
|-------------|-------------|----------|---------|--------|-------------------------|
| 95471185    | 03-07 15:52 | 00:00:25 | 001/001 | OK     | <i>Rader Excavating</i> |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769889A  
 P. O. BOX 494619  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96042-4619  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:54  
 Serial No. A00H010000377  
 TC: 681627

| Destination | Start Time  | Time     | Prints  | Result | Note        |
|-------------|-------------|----------|---------|--------|-------------|
| 92239222    | 03-07 15:53 | 00:00:43 | 001/001 | OK     | ST. Rhoades |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RIX: Re-TX,  
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 709988A  
 P. O. BOX 484519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
 Contract #: 02-401804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:54  
 Serial No. A00H010000377  
 TC: 681628

| Destination  | Start Time  | Time     | Prints  | Result | Note        |
|--------------|-------------|----------|---------|--------|-------------|
| 919259578121 | 03-07 15:49 | 00:01:00 | 000/001 | Cont   | RE. Serrano |
| 919259578121 | 03-07 15:54 | 00:00:38 | 001/001 | OK     |             |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILWOOD ROAD

Trinity County  
 Contract #: 02-431804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:55  
 Serial No. A00H010000377  
 TC: 681629

| Destination  | Start Time  | Time     | Prints  | Result | Note           |
|--------------|-------------|----------|---------|--------|----------------|
| 915592511119 | 03-07 15:55 | 00:00:28 | 001/001 | OK     | Sams Equipment |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SB: Special Original, FCODE: F-code, RIX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769699A  
 P. O. BOX 484519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4819  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-491804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:56  
 Serial No. A00H010000377  
 TC: 681643

| Destination  | Start Time  | Time     | Prints  | Result | Note                  |
|--------------|-------------|----------|---------|--------|-----------------------|
| 917142371549 | 03-07 15:55 | 00:00:32 | 001/001 | OK     | Triumph Geosynthetics |

Note TMA: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax,  
 SMD: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,  
 RLV: Relay, MBR: Confidential, BUL: Bullstin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFDRK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: D2-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT DUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
 J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.  
 J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO DUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR. (530) 246-4292  
 CONTACT(S): Kirk Johnson: (530) 246-9940  
 FAX:

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_ NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/07/2014 15:57  
Serial No. A00H010000377  
TC: 681650

| Destination  | Start Time  | Time     | Prints  | Result | Note             |
|--------------|-------------|----------|---------|--------|------------------|
| 917074710318 | 03-07 15:56 | 00:00:43 | 001/001 | OK     | Tully Consulting |

Note TMR: Timer TX; POL: Polling; ORG: Original Size Setting; FME: Frame Miss Tx;  
 MIX: Mixed Original Tx; CALL: Manual Tx; CSRC: CSRC; FWD: Forward; PC: PC-Fax;  
 BND: Double-Sided Binding Direction; SP: Special original; FCODE: F-Code; RTX: Re-TX;  
 RLV: Relay; MBX: Confidential; BUL: Bulletin; SIP: SIP Fax; IPADR: IP Address Fax;  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 780980A  
 P. O. BOX 484519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96048-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
 J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. Please call if you need assistance in obtaining insurance, bonding, equipment, 100% payment and performance bonds may be required. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.  
 J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JDB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.  
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT  
 KIRK JOHNSON - PROJECT ESTIMATOR. (530) 246-4292  
 CONTACT(S): Kirk Johnson: (530) 246-9940  
 FAX: (530) 246-9940

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_ NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:58  
 Serial No. A00H010000377  
 TC: 681653

| Destination  | Start Time  | Time     | Prints  | Result | Note         |
|--------------|-------------|----------|---------|--------|--------------|
| 919497884901 | 03-07 15:57 | 00:00:43 | 001/001 | OK     | Ultrasystems |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Error TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SB: Special Original, FCODE: F-Code, RTX: Re-TX,  
 RL: Relay, MDR: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
 P. O. BOX 494510  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96040-4510  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G-1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGN
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

TX Result Report

P 1  
 03/07/2014 15:59  
 Serial No. A00HD10000377  
 TC: 681654

| Destination  | Start Time  | Time     | Prints  | Result | Note             |
|--------------|-------------|----------|---------|--------|------------------|
| 914154511786 | 03-07 15:58 | 00:00:44 | 001/001 | OK     | Water Components |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96048-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (500) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES. WE ARE QUOTING \_\_\_\_\_ NO. WE ARE NOT QUOTING \_\_\_\_\_

TX Result Report

P 1  
03/14/2014 14:32  
Serial No. A00H010000377  
TC: 691330

| Destination  | Start Time  | Time     | Prints  | Result | Note   |
|--------------|-------------|----------|---------|--------|--------|
| 917077368368 | 03-14 14:32 | 00:00:35 | 001/001 | OK     | Adanta |

Note  
 TMR: Timer TX, POL: Polling, ORG: Original Size, Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC Fax,  
 BND: Double-Sided Binding Direction, Sp: Special Original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MEX: Confidential, BOL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 766889A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4Q1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
 J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.  
 J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE THERMOPLASTIC PAVEMENT MARKING
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMDVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.  
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT  
 KIRK JOHNSON - PROJECT ESTIMATOR (530) 246-4292  
 CONTACT(S): Kirk Johnson: (530) 246-9940  
 FAX: \_\_\_\_\_

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_ NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/14/2014 14:35  
Serial No. A00H010000377  
TC: 691331

| Destination  | Start Time  | Time     | Prints  | Result | Note        |
|--------------|-------------|----------|---------|--------|-------------|
| 915102560103 | 03-14 14:35 | 00:00:49 | 001/001 | OK     | Appear UDBE |

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FMB: Frame Erase Tx, FID: Forward, PC: PC Fax, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FMO: Forward, FCODE: F-code, RTX: Re-Tx, BUL: Double-Sided Binding Direction, SP: Special original, IPADR: IP Address Fax, RLV: Relay, MBX: Confidential, BUL: bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full, LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error, DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A  
P. O. BOX 494619  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4292 / (530) 246-9946 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CDSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. J. F. Shea Construction Inc. is a union signatory contractor. Please call if you need assistance in obtaining insurance, bonding, equipment, 100% payment and performance bonds may be required. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call materials and/or supplies. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on for any additional needed project information. J. F. Shea Construction Inc. requests quotes from all qualified subcontractors and suppliers including certified DVBE firms for all economically feasible packages.

- J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:
- 1 LEAD COMPLIANCE PLAN
  - 2 CONSTRUCTION AREA SIGNS
  - 3 TRAFFIC CONTROL SYSTEM
  - 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
  - 5 JOB SITE MANAGEMENT
  - 6 PREPARE WATER POLLUTION CONTROL PROGRAM
  - 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
  - 8 ADJUST UTILITY COVER TO GRADE
  - 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
  - 10 REMOVE SCALE FACILITY
  - 11 SHOULDER BACKING
  - 12 PREPAVING INERTIAL PROFILER
  - 13 PREPAVING GRINDING DAY
  - 14 REPLACE ASPHALT CONCRETE SURFACING
  - 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
  - 16 DATA CORE
  - 17 TACK CDAT
  - 18 THERMOPLASTIC PAVEMENT MARKING
  - 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
  - 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.  
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT  
KIRK JOHNSON - PROJECT ESTIMATOR. (530) 246-4292  
CONTACT(S): Kirk Johnson: (530) 246-9940  
FAX:

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_ NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/14/2014 14:36  
Serial No. A00H010000377  
TC: 691336

| Destination | Start Time  | Time     | Prints  | Result | Note  |
|-------------|-------------|----------|---------|--------|-------|
| 92228910    | 03-14 14:36 | 00:00:25 | 001/001 | OK     | Axner |

Note TMR: Timer TX; POL: Polling; ORG: Original Size Setting; FME: Frame Erase TX;  
MIX: Mixed Original TX; CALL: Manual TX; CSRC: CSRC; FWD: Forward; PC: PC-Fax;  
BNC: Double-Sided Binding Direction; SP: Special Original; FCODE: F-Code; RTX: Re-TX.  
RLV: Relay; MBX: Confidential; BOL: Bulletin; SIP: SIP Fax; IPADR: IP Address Fax.  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
P. O. BOX 494510  
17400 CLEAR CREEK ROAD  
REDDING, CA 96048-4510  
(530) 246-4262 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plans AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4262 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. J. F. Shea Construction Inc. is a union signatory contractor. Please call if you need assistance in obtaining insurance, bonding, equipment, 100% payment and performance bonds may be required. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 THERMOPLASTIC PAVEMENT MARKING
- 18 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 19 MODIFY TRAFFIC COUNT STATION
- 20

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.  
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT  
KIRK JOHNSON - PROJECT ESTIMATOR (530) 246-4262  
CONTACT(S): Kirk Johnson: (530) 246-9940  
FAX:

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_ NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/14/2014 14:37  
Serial No. A00H010000377  
TC: 691337

| Destination | Start Time  | Time     | Prints  | Result | Note           |
|-------------|-------------|----------|---------|--------|----------------|
| 92217563    | 03-14 14:36 | 00:00:25 | 001/001 | OK     | Charles Custon |

Note  
 TMR: Timer TX, POL: Polling, ORG: Original Size, Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FOD: Forward, PC: PC Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,  
 RL: Relay, MBR: Confidential, SUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result  
 OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

# J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
 P. O. BOX 484519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID ANO/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plans AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
 J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors will be required to sign our standard Subcontract Agreement, and worker's compensation bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, 100% payment and performance bonds can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.  
 J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.  
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT  
 KIRK JOHNSON - PROJECT ESTIMATOR. (530) 246-4292  
 CONTACT(S): Kirk Johnson: (530) 246-9940  
 FAX:

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_ NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/14/2014 14:38  
Serial No. A00H010000377  
TC: 691338

| Destination  | Start Time  | Time     | Prints  | Result | Note          |
|--------------|-------------|----------|---------|--------|---------------|
| 915594533250 | 03-14 14:33 | 00:00:47 | 000/001 | Cont   | Alert-O-Liste |
| 915594533250 | 03-14 14:37 | 00:00:46 | 001/001 | OK     |               |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
RLV: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.  
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_ NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/14/2014 14:40  
Serial No. A00H010000377  
TC: 691341

| Destination  | Start Time  | Time     | Prints  | Result | Note          |
|--------------|-------------|----------|---------|--------|---------------|
| 915595941056 | 03-14 14:39 | 00:00:59 | 001/001 | OK     | Force Traffic |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax  
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RIX: Re-TX,  
RLY: Relay, HX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A  
P. O. BOX 494619  
17400 CLEAR CREEK ROAD  
REDDING, CA 96004-4619  
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLDWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1s04  
Engineers Estimate: \$1,160,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. J. F. Shea Construction inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.  
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.  
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.  
CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUDTING \_\_\_\_\_  
NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/14/2014 14:42  
Serial No. A00H010000377  
TC: 691343

| Destination | Start Time  | Time     | Prints  | Result | Note         |
|-------------|-------------|----------|---------|--------|--------------|
| 97439352    | 03-14 14:42 | 00:00:28 | 001/001 | OK     | Frank Medina |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,  
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
P. O. BOX 484519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96040-4519  
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G-1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUITTING \_\_\_\_\_ NO, WE ARE NOT QUITTING \_\_\_\_\_ NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/14/2014 14:44  
 Serial No. A00H010000377  
 TC: 691344

| Destination  | Start Time  | Time     | Prints  | Result | Note       |
|--------------|-------------|----------|---------|--------|------------|
| 915597322684 | 03-14 14:43 | 00:01:15 | 001/001 | OK     | KRC Safety |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,  
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,  
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,  
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769869A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 16 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/14/2014 14:45  
Serial No. A00H010000377  
TC: 691345

| Destination  | Start Time  | Time     | Prints  | Result | Note             |
|--------------|-------------|----------|---------|--------|------------------|
| 916192933768 | 03-14 14:44 | 00:00:24 | 001/001 | OK     | Logans Marketing |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,  
RLV: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax.  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,  
LOVR:Receiving length Over, POWER:Receiving page Over, FIL:File Error,  
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/14/2014 14:46  
 Serial No. A00H010000377  
 TC: 691346

| Destination | Start Time  | Time     | Prints  | Result | Note              |
|-------------|-------------|----------|---------|--------|-------------------|
| 92419647    | 03-14 14:45 | 00:00:41 | 001/001 | OK     | M+S Environmental |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MTR: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789988A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-8940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BIO AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/8/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 OATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4282  
 FAX: (530) 246-8940

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/14/2014 14:47  
 Serial No. A00H010000377  
 TC: 691347

| Destination  | Start Time  | Time     | Prints  | Result | Note         |
|--------------|-------------|----------|---------|--------|--------------|
| 914158244696 | 03-14 14:46 | 00:00:29 | 001/001 | OK     | M. Hernandez |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769089A  
 P. O. BOX 484619  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4619  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plans AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/8/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

TX Result Report

P 1  
 03/14/2014 14:48  
 Serial No. A00H010000377  
 TC: 691348

| Destination  | Start Time  | Time     | Prints  | Result | Note        |
|--------------|-------------|----------|---------|--------|-------------|
| 919495865757 | 03-14 14:47 | 00:00:34 | 001/001 | OK     | MLM & ASSOC |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FNE: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BNO: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96004-4519  
 (530) 246-4292 / (530) 246-8940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/8/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-8940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUDTING \_\_\_\_\_

| Destination  | Start Time  | Time     | Prints  | Result | Note                 |
|--------------|-------------|----------|---------|--------|----------------------|
| 919166524376 | 03-14 14:48 | 00:00:52 | 001/001 | OK     | <i>Water Erosion</i> |

Note TMR: Timer TX, PDL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
BND: Double-Sided Binding Direction, SB: Special Original, FCODE: F-Code, RTX: Re-TX,  
RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POWER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

**J. F. SHEA CONSTRUCTION, INC.**

GENERAL CONTRACTOR - LICENSE NO. 769960A  
P. O. BOX 484519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plans AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
Contract #: 02-4G1a04  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTRL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT

KIRK JOHNSON - PROJECT ESTIMATOR.  
CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

| Destination  | Start Time  | Time     | Prints  | Result | Note         |
|--------------|-------------|----------|---------|--------|--------------|
| 918186984581 | 03-14 14:53 | 00:00:56 | 000/001 | No Ans | NLS Trucking |

Note TMF: Timer TX, PDL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MX: Mixed Original TX, CACT: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MAX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAK: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,  
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,  
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

**J. F. SHEA CONSTRUCTION, INC.**

GENERAL CONTRACTOR - LICENSE NO. 769989A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96040-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

| Destination | Start Time  | Time     | Prints  | Result | Note  |
|-------------|-------------|----------|---------|--------|-------|
| 95471185    | 03-14 14:54 | 00:00:25 | 001/001 | OK     | Rader |

Note TWR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,  
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,  
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

**J. F. SHEA CONSTRUCTION, INC.**

GENERAL CONTRACTOR - LICENSE NO. 789999A  
P. O. BOX 494619  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4619  
(530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HDT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

| Destination  | Start Time  | Time     | Prints  | Result | Note        |
|--------------|-------------|----------|---------|--------|-------------|
| 919259578121 | 03-14 14:50 | 00:01:17 | 000/001 | Cont   | RE. Serrano |
| 919259578121 | 03-14 14:55 | 00:00:36 | 001/001 | OK     |             |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,  
 BLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POWER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

## J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 709959A  
 P. O. BOX 454519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96004-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/8/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

| Destination  | Start Time  | Time     | Prints  | Result | Note            |
|--------------|-------------|----------|---------|--------|-----------------|
| 915592511119 | 03-14 14:56 | 00:00:28 | 001/001 | OK     | Sam's Equipment |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC Fwd, PC: PC Fax,  
BND: Double-Sided Binding Direction, SB: Special Original, FCODE: F-Code, RTX: Re-TX,  
RLV: Relay, MBR: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

**J. F. SHEA CONSTRUCTION, INC.**

GENERAL CONTRACTOR - LICENSE NO. 768889A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96048-4519  
(530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-401s04  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ ND, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

| Destination  | Start Time  | Time     | Prints  | Result | Note             |
|--------------|-------------|----------|---------|--------|------------------|
| 917074710318 | 03-14 14:57 | 00:00:43 | 001/001 | OK     | Tully Consulting |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Phase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PCJ: PC-Fax,  
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,  
BLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

**J. F. SHEA CONSTRUCTION, INC.**

GENERAL CONTRACTOR - LICENSE NO. 789889A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

| Destination  | Start Time  | Time     | Prints  | Result | Note          |
|--------------|-------------|----------|---------|--------|---------------|
| 919497884901 | 03-14 14:58 | 00:00:44 | 001/001 | OK     | Ultra systems |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax,  
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,  
RLY: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

## J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 766989A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

| Destination  | Start Time  | Time     | Prints  | Result | Note             |
|--------------|-------------|----------|---------|--------|------------------|
| 914154511786 | 03-14 14:59 | 00:00:43 | 001/001 | OK     | Water Components |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MK: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RFX: Re-TX,  
 RL: Relay, HAX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address FAX,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving Length Over, POWER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

**J. F. SHEA CONSTRUCTION, INC.**

GENERAL CONTRACTOR - LICENSE NO. 769989A  
 P. O. BOX 494618  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4618  
 (530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
**FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK**  
**FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD**  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/14/2014 15:06  
 Serial No. A00H010000377  
 TC: 691401

| Destination  | Start Time  | Time     | Prints  | Result | Note |
|--------------|-------------|----------|---------|--------|------|
| 915036691192 | 03-14 15:06 | 00:00:32 | 001/001 | OK     |      |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MUX: Mixed Original TX, CACL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,  
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,  
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,  
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 248-4292 / (530) 248-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1604  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 248-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 QATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 248-4292  
 FAX: (530) 248-9940

/ES, WE ARE QUOTING \_\_\_\_\_ ND, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/21/2014 14:06  
 Serial No. A00H010000377  
 TC: 698568

| Destination  | Start Time  | Time     | Prints  | Result | Note   |
|--------------|-------------|----------|---------|--------|--------|
| 917077368368 | 03-21 14:06 | 00:00:39 | 001/001 | OK     | Adanta |

Note TMR: Timer TX, POL: Polling, ORS: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length over, POVER: Receiving page over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 700069A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96016-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
 J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.  
 J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/21/2014 14:12  
Serial No. A00H010000377  
TC: 698589

| Destination  | Start Time  | Time     | Prints  | Result | Note             |
|--------------|-------------|----------|---------|--------|------------------|
| 915594533250 | 03-21 14:07 | 00:05:20 | 001/001 | OK     | Alert - O - Life |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTA: Re-TX,  
RLY: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 76998DA  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4519  
(530) 246-4282 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA Cold Plans AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.5 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4282  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_  
NAME OF FIRM

TX Result Report

P 1  
 03/21/2014 14:13  
 Serial No. A00H010000377  
 TC: 698590

| Destination  | Start Time  | Time     | Prints  | Result | Note         |
|--------------|-------------|----------|---------|--------|--------------|
| 915102560103 | 03-21 14:12 | 00:00:50 | 001/001 | OK     | APPIAN WLOBE |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,  
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,  
 LOVR:Receiving length over, POVER:Receiving page Over, FIL:File Error,  
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96016-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREFABING INERTIAL PROFILER
- 13 PREFABING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_  
 NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/21/2014 14:14  
 Serial No. A00H010000377  
 TC: 698591

| Destination | Start Time  | Time     | Prints  | Result | Note             |
|-------------|-------------|----------|---------|--------|------------------|
| 92217563    | 03-21 14:13 | 00:00:26 | 001/001 | OK     | Charlie's Custom |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96048-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REPAIR SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.  
 CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/21/2014 14:17  
 Serial No. A00H010000377  
 TC: 698593

| Destination  | Start Time  | Time     | Prints  | Result | Note          |
|--------------|-------------|----------|---------|--------|---------------|
| 915595941056 | 03-21 14:15 | 00:00:59 | 001/001 | OK     | Force Traffic |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLV: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POWER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789089A  
 P. O. BOX 484518  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4819  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BIO AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

TX Result Report

P 1  
 03/21/2014 14:18  
 Serial No. A00H010000377  
 TC: 698594

| Destination | Start Time  | Time     | Prints  | Result | Note         |
|-------------|-------------|----------|---------|--------|--------------|
| 97439352    | 03-21 14:17 | 00:00:37 | 001/001 | OK     | Frank Medina |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTR: Re-TX,  
 RLY: Relay, NEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A  
 P. O. BOX 454519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96048-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.8 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County

Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Co. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.  
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT  
 KIRK JOHNSON - PROJECT ESTIMATOR.  
 CONTACT(S): Kirk Johnson: (530) 246-4202  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/21/2014 14:20  
Serial No. A00H010000377  
TC: 698595

| Destination  | Start Time  | Time     | Prints  | Result | Note            |
|--------------|-------------|----------|---------|--------|-----------------|
| 916192333768 | 03-21 14:19 | 00:00:25 | 001/001 | OK     | Loans Marketing |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLV: Relay, MEX: Confidential, BUL: bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A  
 P. O. BOX 494518  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4518  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

TX Result Report

P 1  
 03/21/2014 14:21  
 Serial No. A00H010000377  
 TC: 698596

| Destination  | Start Time  | Time     | Prints  | Result | Note         |
|--------------|-------------|----------|---------|--------|--------------|
| 914158244696 | 03-21 14:20 | 00:00:40 | 001/001 | OK     | M. Hernandez |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759989A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4518  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 16 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 18 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

TX Result Report

P 1  
 03/21/2014 14:22  
 Serial No. A00H010000377  
 TC: 698597

| Destination  | Start Time  | Time     | Prints  | Result | Note             |
|--------------|-------------|----------|---------|--------|------------------|
| 919495865757 | 03-21 14:21 | 00:00:33 | 001/001 | OK     | MUM & Associates |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70998DA  
 P. O. BOX 404519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96040-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. V's are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

TX Result Report

P 1  
 03/21/2014 14:23  
 Serial No. A00H010000377  
 TC: 698598

| Destination  | Start Time  | Time     | Prints  | Result | Note          |
|--------------|-------------|----------|---------|--------|---------------|
| 919166524376 | 03-21 14:22 | 00:00:30 | 001/001 | OK     | Nitta Erosion |

Note TMR: Timer TX, POL: Polling, ORS: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POWER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789888A  
 P. O. BOX 464519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96004-4519  
 (530) 246-4282 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.5 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED CDPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HDT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4282  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO. WE ARE NOT QUOTING \_\_\_\_\_

TX Result Report

P 1  
 03/21/2014 14:24  
 Serial No. A00H010000377  
 TC: 698599

| Destination  | Start Time  | Time     | Prints  | Result | Note        |
|--------------|-------------|----------|---------|--------|-------------|
| 915597322684 | 03-21 14:18 | 00:00:56 | 000/001 | Cont   | KRC. Safety |
| 915597322684 | 03-21 14:23 | 00:00:46 | 001/001 | OK     |             |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SB: Special Original, FCODE: F-Code, RTX: Re-TX,  
 RLV: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-6940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAO COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER SACKING
- 12 PREPARING INERTIAL PROFILER
- 13 PREPARING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-6940

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/21/2014 14:26  
 Serial No. A00H010000377  
 TC: 698606

| Destination  | Start Time  | Time     | Prints  | Result | Note       |
|--------------|-------------|----------|---------|--------|------------|
| 919259578121 | 03-21 14:25 | 00:00:46 | 001/001 | OK     | RE Serrano |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MFX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FMO: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,  
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769986A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: D2-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_  
 NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/21/2014 14:29  
Serial No. A00H010000377  
TC: 698613

| Destination  | Start Time  | Time     | Prints  | Result | Note         |
|--------------|-------------|----------|---------|--------|--------------|
| 918186984581 | 03-21 14:28 | 00:00:56 | 000/001 | No Ans | NLS TRUCKING |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769986A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96048-4519  
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % OVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.  
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.  
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT  
KIRK JOHNSON - PROJECT ESTIMATOR.  
CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/21/2014 14:30  
Serial No. A00H010000377  
TC: 698614

| Destination  | Start Time  | Time     | Prints  | Result | Note             |
|--------------|-------------|----------|---------|--------|------------------|
| 917074710318 | 03-21 14:29 | 00:00:43 | 001/001 | OK     | Tully Consulting |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MTX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax,  
BND: Double-Sided Binding Direction, SP: Special or Signal, FCODE: F-code, RTX: Re-TX,  
RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAK: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769986A  
P. O. BOX 494519  
17400 CLEAR CREEK ROAD  
REDDING, CA 96049-4518  
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
Contract #: 02-401804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
03/21/2014 14:31  
Serial No. A00H010000377  
TC: 698615

| Destination  | Start Time  | Time     | Prints  | Result | Note         |
|--------------|-------------|----------|---------|--------|--------------|
| 919497884901 | 03-21 14:30 | 00:00:43 | 001/001 | OK     | Ultrasystems |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax,  
BND: Double-Sided Binding Direction, SD: Special original, FCODE: F-code, RTX: Re-TX,  
RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760969A  
P. O. BOX 484619  
17400 CLEAR CREEK ROAD  
REDDING, CA 96048-4619  
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.8 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 02-4G1804  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/9/2014 @ 2 PM  
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HDT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ ND, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

TX Result Report

P 1  
 03/21/2014 14:32  
 Serial No. A00H010000377  
 TC: 698616

| Destination | Start Time  | Time     | Prints  | Result | Note             |
|-------------|-------------|----------|---------|--------|------------------|
| 95471185    | 03-21 14:31 | 00:00:25 | 001/001 | OK     | Rader Excavating |

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769089A  
 P. O. BOX 454519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96048-4516  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replaces AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES. WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

TX Result Report

P 1  
 03/21/2014 14:33  
 Serial No. A00H010000377  
 TC: 698617

| Destination  | Start Time  | Time     | Prints  | Result | Note             |
|--------------|-------------|----------|---------|--------|------------------|
| 914154511786 | 03-21 14:32 | 00:00:43 | 001/001 | OK     | Water Components |

Note TWR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760089A  
 P. O. BOX 484519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96048-4519  
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plans AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4G1804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLO PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

TX Result Report

P 1  
 03/21/2014 15:11  
 Serial No. A00H010000377  
 TC: 698656

| Destination  | Start Time  | Time     | Prints  | Result | Note             |
|--------------|-------------|----------|---------|--------|------------------|
| 915036691192 | 03-21 15:10 | 00:00:29 | 001/001 | OK     | Dent & Aggregate |

Note TWR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,  
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,  
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,  
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,  
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A  
 P. O. BOX 494519  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96049-4519  
 (830) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
 Contract #: 02-431804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292  
 FAX: (530) 246-9940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

\* \* \* Communication Result Report ( Mar. 28. 2014 4:35PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:34PM

| File No. Mode  | Destination  | Pg(s) | Result | Page Not Sent |
|----------------|--------------|-------|--------|---------------|
| 0140 Memory TX | 917077368368 | P. 1  | OK     |               |

*Adante*

Reason for error

- E. 1) Hang up or line fail
- E. 3) No answer
- E. 5) Exceeded max. E-mail size

- E. 2) Busy
- E. 4) No facsimile connection
- E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70886A  
 P. O. BOX 40479  
 17483 CLEAR CREEK ROAD  
 REDDING, CA 96004-0479  
 (530) 246-4292 / (530) 246-6040 FAX

INVITATION TO BID TO: DVBE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HRA, Gold Phase AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM REVERVIEW ROAD TO 0.8 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-4C1904  
 Engineers Estimate: \$1,100,000.00  
 Bid Date: 4/22/14 @ 2 PM  
 Cost: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (530) 308-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6040 OR CALL US AT (530) 308-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT

MIKE JOHNSON - PROJECT ESTIMATOR  
 CONTACT(S): Mike Johnson (530) 246-4292  
 FAX: (530) 246-6040

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

Thursday, March 06, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:40PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:40PM

| File No. Mode  | Destination  | Pg(s) | Result | Page Not Sent |
|----------------|--------------|-------|--------|---------------|
| 0141 Memory TX | 915594533250 | P. 1  | OK     |               |

Alert o Life

Reason for error

|                                 |   |
|---------------------------------|---|
| E. 1) Hang up or line fail      | E. 2) Busy                                |
| E. 3) No answer                 | E. 4) No facsimile connection             |
| E. 5) Exceeded max. E-mail size | E. 6) Destination does not support IP-Fax |

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70889A  
 P. O. BOX 40494  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96001-0010  
 (530) 246-4282 (530) 246-9940 FAX

INVITATION TO BID TO: DYBE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 NMA, Cold Plane AC Pavement, Repave AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 03-401884  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/8/2014 @ 2 PM  
 Cost: 2 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 390-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union egalitary contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 390-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT

JOYK JOHNSON - PROJECT ESTIMATOR  
 CONTACT(S): JOYK Johnson (530) 246-4282  
 FAX: (530) 246-9940

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

Thursday, March 08, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:42PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:41PM

| File No. Mode  | Destination  | Pg (s) | Result | Page Not Sent |
|----------------|--------------|--------|--------|---------------|
| 0145 Memory TX | 915595941056 | P. 1   | OK     |               |

Force Traffic Control

- Reason for error
- E. 1) Hang up or line fail
  - E. 2) Busy
  - E. 3) No answer
  - E. 4) No facsimile connection
  - E. 5) Exceeded max. E-mail size
  - E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70888A  
 P. O. BOX 484518  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96008-4818  
 (530) 246-4222 / (530) 246-8940 FAX

INVITATION TO BID TO: DYBE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 H&A, Cold Planes AC Pavement, Replaces AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 07-4G1804  
 Engineers Estimate: \$1,180,000.00  
 Bid Date: 4/9/2014 @ 2 PM  
 Goal: 3 % DYBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4222 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CODE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-4222 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S) Kirk Johnson (530) 246-4222  
 FAX (530) 246-8940

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

\* \* \* Communication Result Report ( Mar. 28. 2014 4:44PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:40PM

| File No. Mode  | Destination  | Pg(s) | Result | Page Not Sent |
|----------------|--------------|-------|--------|---------------|
| 0142 Memory TX | 915102560103 | P. 1  | OK     |               |

ppianw

Reason for error

- E. 1) Hang up or line fail
- E. 2) Busy
- E. 3) No answer
- E. 4) No facsimile connection
- E. 5) Exceeded max. E-mail size
- E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 706889A  
 P. O. BOX 499319  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96001-0519  
 (530) 246-4262 / (530) 246-6040 FAX

INVITATION TO BID TO: DYBE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 03-401844  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/8/2014 @ 2 PM  
 Goal: 3 % DYBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4262 OR (530) 369-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKINGS
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6040 OR CALL US AT (530) 369-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson (530) 246-4262  
 FAX (530) 246-6040

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

Thursday, March 06, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:44PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:40PM

| File No. | Mode      | Destination | Pg(s) | Result | Page Not Sent |
|----------|-----------|-------------|-------|--------|---------------|
| 0143     | Memory TX | 92217563    | P. 1  | OK     |               |

Charlie's Custom

Reason for error

- 1) Hang up or line fail
- 2) No answer
- 3) Exceeded max. E-mail size

- E. 2) Busy
- E. 4) No facsimile connection
- E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70888A  
P.O. BOX 98119  
17400 CLEAR CREEK ROAD  
REDDING, CA 96001-98119  
(530) 246-4222 / (530) 246-8840 FAX

INVITATION TO BID TO DVEE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plant AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.8 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
Contract #: 02-421864  
Engineer Estimate: \$1,150,000.00  
Bid Date: 4/8/2014 @ 2 PM  
Guest: 3 % DVEE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4222 OR (800) 390-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVEE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We see an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVEE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LB)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 OLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8840 OR CALL US AT (800) 390-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT MURK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S) Murk Johnson: (530) 246-4222  
FAX: (530) 246-8840

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

Thursday, March 06, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:45PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:40PM

| File No. | Mode      | Destination  | Pg(s) | Result | Page Not Sent |
|----------|-----------|--------------|-------|--------|---------------|
| 0144     | Memory TX | 915036691192 | P. 1  | OK     |               |

Dirt & Aggregate

Reason for error

|                                 |   |
|---------------------------------|---|
| E. 1) Hang up or line fail      | E. 2) Busy                                |
| E. 3) No answer                 | E. 4) No facsimile connection             |
| E. 5) Exceeded max. E-mail size | E. 6) Destination does not support IP-Fax |

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70888A  
 P. O. BOX 9949  
 1740 CLEAR CREEK ROAD  
 REDDING, CA 96001-4949  
 (530) 246-4232 / (530) 246-9940 FAX

INVITATION TO BID TO: DYBE ALL QUALIFIED SUB-CONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
 Contract #: 02-401884  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 03/28/14 @ 2 PM  
 Cost: 3% DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-9940 OR (530) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and vendor's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNIT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (530) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson (530) 246-4232  
 FAX (530) 246-9940

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

Thursday, March 06, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:46PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:41PM

| File No. Mode  | Destination | Pg(s) | Result | Page Not Sent |
|----------------|-------------|-------|--------|---------------|
| 0146 Memory TX | 97439352    | P. 1  | OK     |               |

*Frank Medina*

- Reason for error
- E. 1) Hang up or line fail
  - E. 2) Busy
  - E. 3) No answer
  - E. 4) No facsimile connection
  - E. 5) Exceeded max. E-mail size
  - E. 6) Destination does not support IP-Fax

**J. F. SHEA CONSTRUCTION, INC.**

GENERAL CONTRACTOR - LICENSE NO. 709995A  
 P. CL. 0325-09019  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96001-4811  
 (530) 246-4282 F (530) 246-8840 FAX

INVITATION TO BID TO: ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 H&A, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.5 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County

Contract #: 82-401804  
 Engineers Estimate: \$1,150,000.00  
 Bid Due: 4/8/2014 @ 2 PM  
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPARING INERTIAL PROFILER
- 13 PREPARING OPENING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8840 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson (530) 246-4282  
 FAX (530) 246-8840

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

Thursday, March 06, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:47PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:41PM

| File No. Mode  | Destination  | Pg(s) | Result | Page Not Sent |
|----------------|--------------|-------|--------|---------------|
| 0147 Memory TX | 915597322684 | P. 1  | OK     |               |

*KRC Safety*

Reason for error

- E. 1) Hang up or line fail
- E. 2) Busy
- E. 3) No answer
- E. 4) No facsimile connection
- E. 5) Exceeded max. E-mail size
- E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 78889A  
 P. O. BOX 494598  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96001-4618  
 (530) 246-6040 / (530) 246-6040 FAX

INVITATION TO BID TO: ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replaces AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.8 MILE SOUTH OF WILLOW ROAD

Trinity County  
 Contract #: 83-401804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/8/2014 @ 2 PM  
 Cost: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-6282 OR (530) 246-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Submittals must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6040 OR CALL US AT (530) 246-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson (530) 246-4232  
 FAX: (530) 246-6040

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

Thursday, March 06, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:48PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:41PM

| File No. Mode  | Destination  | Pg(s) | Result | Page Not Sent |
|----------------|--------------|-------|--------|---------------|
| 0148 Memory TX | 916192333768 | P. 1  | OK     |               |

*Logan's Marketing*

Reason for error  
 (MIME) 1) Hang up or line fail  
 2) Busy  
 3) No answer  
 4) No facsimile connection  
 5) Exceeded max. E-mail size  
 6) Destination does not support IP-Fax

**J. F. SHEA CONSTRUCTION, INC.**

GENERAL CONTRACTOR - LICENSE NO. 70688A  
 P. O. BOX 48415  
 17460 CLEAR CREEK ROAD  
 REDDING, CA 96004-0015  
 (530) 246-4297 / (530) 246-8940 FAX

INVITATION TO BID TO: DYBE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Colton  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.5 MILE SOUTH OF WILLOWOOD ROAD

Trinity County  
 Contact #: 92-40-0204  
 Engineers Estimate: \$1,185,000.00  
 Bid Date: 4/8/2014 @ 2 PM  
 Cost: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
 J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BARRIERS
- 12 PREPARING INERTIAL PROFILER
- 13 PREPARING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC CONTROL STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-4940 OR CALL US AT (800) 300-7432.  
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT  
 KERIC JOHNSON - PROJECT ESTIMATOR

CONTACT(S): Keric Johnson: (530) 246-4292  
 FAX: (530) 246-8940

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM \_\_\_\_\_

Thursday, March 06, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:49PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:41PM

| File No. Mode  | Destination  | Pg(s) | Result | Page Not Sent |
|----------------|--------------|-------|--------|---------------|
| 0149 Memory TX | 914158244696 | P. 1  | OK     |               |

*M. Hernandez*

Reason for error

- E. 1) Hang up or line fail
- E. 2) Busy
- E. 3) No answer
- E. 4) No facsimile connection
- E. 5) Exceeded max. E-mail size
- E. 6) Destination does not support IP-Fax

**J. F. SHEA CONSTRUCTION, INC.**

GENERAL CONTRACTOR - LICENSE NO. 70886A  
P. O. BOX 48498  
17400 CLEAR CREEK ROAD  
REDDING, CA 96001-0498  
(530) 246-4292 / (530) 246-8840 FAX

INVITATION TO BID TO: DIVE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 6.8 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
Contract #: 13-401804  
Engineer Estimate: \$1,150,808.00  
EM Date: 4/8/2014 @ 2 PM  
Goal: 3 % DIVE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DIVE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DIVE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8840 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT

JOHN JOHNSON - PROJECT ESTIMATOR  
CONTACT(S): Kirk Johnson: (530) 246-4292  
FAX: (530) 246-8840

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

Thursday, March 06, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:50PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:41PM

| File No. Mode  | Destination  | Pg(s) | Result | Page Not Sent |
|----------------|--------------|-------|--------|---------------|
| 0150 Memory TX | 919495865757 | P. 1  | OK     |               |

MUM & ASSOC

Reason for error

- E. 1) Hang up or line fail
- E. 3) No answer
- E. 5) Exceeded max. E-mail size

- E. 2) Busy
- E. 4) No facsimile connection
- E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70888A  
 P. O. BOX 48419  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96004-4819  
 (530) 246-4282 / (530) 246-8946 FAX

INVITATION TO BID TO: DIVE-HALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.8 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
 Contract #: 09-461894  
 Estimate: \$4,459,060.00  
 Bid Date: 03/28/14 @ 2 PM  
 Cost: 3 % DIVE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (530) 246-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DIVE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
 J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DIVE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 GOLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8946 OR CALL US AT (530) 246-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT

KIRK JOHNSON - PROJECT ESTIMATOR  
 CONTACT(S): Kirk Johnson (530) 246-4282  
 FAX (530) 246-8946

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

Thursday, March 06, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:51PM ) \* \* \*

} JF SHEA

Date/Time: Mar. 28. 2014 4:42PM

| File No. Mode  | Destination | Pg(s) | Result | Page Not Sent |
|----------------|-------------|-------|--------|---------------|
| 0152 Memory TX | 95471185    | P. 1  | OK     |               |

*Rader Excavating*

- Reason for error
- E. 1) Hang up or line fail
  - E. 2) Busy
  - E. 3) No answer
  - E. 4) No facsimile connection
  - E. 5) Exceeded max. E-mail size
  - E. 6) Destination does not support IP-Fax

**J. F. SHEA CONSTRUCTION, INC.**

GENERAL CONTRACTOR - LICENSE NO. 718688A  
 P.O. BOX 49419  
 17488 CLEAR CREEK ROAD  
 REDDING, CA 96004-4919  
 (530) 246-4282 / (530) 246-6940 FAX

INVITATION TO BID TO: DYSE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO US 99 SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 03-46-1B94  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/22/14 @ 2 PM  
 Cost: 3 % DYSE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (530) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYSE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYSE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPARING INERTIAL PROFILER
- 13 PREPAYING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6940 OR CALL US AT (530) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson (530) 246-4282  
 FAX (530) 246-6940

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

Thursday, March 06, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:52PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:42PM

| File No. | Mode      | Destination  | Pg(s) | Result | Page Not Sent |
|----------|-----------|--------------|-------|--------|---------------|
| 0153     | Memory TX | 917074710318 | P. 1  | OK     |               |

*Tully Consulting*

Reason for error

|                                 |   |
|---------------------------------|---|
| E. 1) Hang up or line fail      | E. 2) Busy                                |
| E. 3) No answer                 | E. 4) No facsimile connection             |
| E. 5) Exceeded max. E-mail size | E. 6) Destination does not support IP-Fax |

**J. F. SHEA CONSTRUCTION, INC.**

GENERAL CONTRACTOR - LICENSE NO. 78885A  
P. O. BOX 49419  
17400 CLEAR CREEK ROAD  
REDDING, CA 96048-4619  
(530) 246-4282 / (530) 246-8940 FAX

**INVITATION TO BID TO: DYBE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
**WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:**

State of California Department of Transportation - Caltrans  
HMA, Cold Plane AC Pavement, Replace AC Surfacing  
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
FROM RIVERVIEW ROAD TO 0.5 MILE SOUTH OF WILDWOOD ROAD  
Trinity County  
Contract #: 82-401884  
Engineers Estimate: \$1,150,000.00  
Bid Date: 4/8/2014 @ 2 PM  
Cost: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (530) 308-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our Standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8940 OR CALL US AT (530) 308-7432.  
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT  
KIRK JOHNSON - PROJECT ESTIMATOR  
CONTACT(S): Kirk Johnson (530) 246-4282  
FAX (530) 246-8940

/ES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

Thursday, March 06, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:53PM ) \* \* \*

1} JF SHEA  
2}

Date/Time: Mar. 28. 2014 4:42PM

| File No. Mode  | Destination  | Pg(s) | Result | Page Not Sent |
|----------------|--------------|-------|--------|---------------|
| 0154 Memory TX | 919497884901 | P. 1  | OK     |               |

*Ultrasystems*

Reason for error

- E. 1) Hang up or line fail
- E. 3) No answer
- E. 5) Exceeded max. E-mail size

- E. 2) Busy
- E. 4) No facsimile connection
- E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70999A  
 P. O. BOX 49494  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96001-0494  
 (530) 246-4282 / (530) 246-6640 FAX

INVITATION TO BID TO: DYBE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.6 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
 Contract #: 93-40-0094  
 Engineers Estimate: \$1,155,808.80  
 Bid Date: 4/8/2014 @ 2 PM  
 Goal: 3 % DYBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 390-7492. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
 J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CDRE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6640 OR CALL US AT (800) 390-7492.  
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT  
 KIRK JOHNSON - PROJECT ESTIMATOR

CONTACT(S): Kirk Johnson: (530) 246-4282  
 FAX: (530) 246-6640

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

Thursday, March 06, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:54PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:42PM

| File No. Mode  | Destination  | Pg(s) | Result | Page Not Sent |
|----------------|--------------|-------|--------|---------------|
| 0155 Memory TX | 914154511786 | P. 1  | OK     |               |

Water Components

Reason for error  
 E. 1) Hang up or line fail  
 E. 2) Busy  
 E. 3) No answer  
 E. 4) No facsimile connection  
 E. 5) Exceeded max. E-mail size  
 E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 786689A  
 P. O. BOX 46019  
 1740 CLEAR CREEK ROAD  
 REDDING, CA 96001-4619  
 (530) 246-4282 / (530) 246-6940 FAX

INVITATION TO BID TO: DVE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRIMITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.5 MILE SOUTH OF WILDWOOD ROAD  
 Trinity County  
 Contract #: 02-401804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/22/14 @ 2 PM  
 Goal: 3 % DBBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (L/S)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BACKING
- 12 PREPARE INERTIAL PROFILER
- 13 PREPARE GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT

KIRK JOHNSON - PROJECT ESTIMATOR  
 CONTACT(S): Kirk Johnson (530) 246-4282  
 FAX: (530) 246-6940

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

Thursday, March 06, 2014

\* \* \* Communication Result Report ( Mar. 28. 2014 4:55PM ) \* \* \*

1) JF SHEA  
2)

Date/Time: Mar. 28. 2014 4:42PM

| File No. Mode  | Destination  | Pg(s) | Result  | Page Not Sent |
|----------------|--------------|-------|---------|---------------|
| 0151 Memory TX | 918186984581 | P. 1  | E-3) 3) | P. 1          |

NLS TRUCKING

Reason for error  
 E. 1) Hang up or line fail  
 E. 2) Busy  
 E. 3) No answer  
 E. 4) No facsimile connection  
 E. 5) Exceeded max. E-mail size  
 E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 738884  
 P. O. BOX 48484  
 17400 CLEAR CREEK ROAD  
 REDDING, CA 96001-4848  
 (530) 246-4232 / (530) 246-9640 FAX

INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
 HMA, Cold Plane AC Pavement, Replace AC Surfacing  
 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR HAYFORK  
 FROM RIVERVIEW ROAD TO 0.5 MILE SOUTH OF WILDWOOD ROAD

Trinity County  
 Contract #: 02-464804  
 Engineers Estimate: \$1,150,000.00  
 Bid Date: 4/8/2014 @ 2 PM  
 Cost: 3 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4232 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.  
 J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 8 ADJUST UTILITY COVER TO GRADE
- 9 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 10 REMOVE SCALE FACILITY
- 11 SHOULDER BARRIERS
- 12 PREPAVING INERTIAL PROFILER
- 13 PREPAVING GRINDING DAY
- 14 REPLACE ASPHALT CONCRETE SURFACING
- 15 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 16 DATA CORE
- 17 TACK COAT
- 18 THERMOPLASTIC PAVEMENT MARKING
- 19 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 20 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9640 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT MIK K JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson (530) 246-4232  
 FAX: (530) 246-9640

YES, WE ARE QUOTING \_\_\_\_\_ NO, WE ARE NOT QUOTING \_\_\_\_\_

NAME OF FIRM

Thursday, March 06, 2014