

# Second Bidder

DISTRICT-COUNTY-ROUTE: 02-Sis-5, 89-VAR

TOTAL BID: 1,786,538.00

BID OPENING DATE: 02-11-15

DVBE PRIME CONTRACTOR CERTIFICATION:

02-13-15P02:06 RCVD

Submit to:

MSC 43

Office Engineer

Department of Transportation

1727 30th Street

Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Total Claimed Participation \$ 56,345.00

% 3.15

Contact Person: Brock Kernaghan

(Type or Print)

(Area Code) Telephone Number: 530-246-4292



Signature of Bidder

2-12-15

Date

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION  
Contract No.: 02-4G7204 Project ID: 0214000052  
Bidder Name: J. F. Shea Construction, Inc.  
CERTIFIED DVBE SUMMARY  
DES-OE-102.5 (REV 3/2008)

Bidder ID: VC0000022972

02-13-15P02:06 RCVD

Bid Item Number:

3 partial, 4

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Traffic Control, Portable Changeable Message Board  
FOR CALTRANS USE ONLY

DVBE Name: Titan DVBE

DVBE Telephone Number: 5302467836

DVBE Certification Number: 1249460

\$Amount: 48,250.00

Bid Item Number:

6

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Prepare SWPP

FOR CALTRANS USE ONLY

DVBE Name: Sapper West

DVBE Telephone Number: 7073170002

DVBE Certification Number: 1390180

\$Amount: 595.00

Bid Item Number:

43

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Maintain Traffic Management System

FOR CALTRANS USE ONLY

DVBE Name: Lee Contractors And Consultants, Inc.

DVBE Telephone Number: 8054232505

DVBE Certification Number: 39684

\$Amount: 1,500.00

Bid Item Number:

14

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Rapid setting concrete

FOR CALTRANS USE ONLY

DVBE Name: USC Supply

DVBE Telephone Number: 5302731639

DVBE Certification Number: 1568820

\$Amount: 6,000.00



Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
Amount:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION  
Contract No.: 02-4G7204 Project ID: 0214000052  
Bidder Name: J. F. Shea Construction, Inc.  
CERTIFIED DVBE SUMMARY  
DES-OE-102.5 (REV 3/2008)

Bidder ID: VC0000022972

02-13-15P02:06 RCVD

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

DVBE



P.O. BOX 492336

**SBE/DVBE REF# 1249460 Lic# 913725**

REDDING, CA 96049-2336

CDOT # 02-4g7204

Bid Date 2/5/2015

Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project)

\$4800.00 includes speed reduction signs (with traffic control)

257b Bid item # 3 TRAFFIC CONTROL

2 man lane closure: Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1350.00

10hr shift= \$1720.00

12 hr shift= \$2110.00

Rate does not include TMA

Additional lane/ ramp/ other

way= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)

24 hr traffic is subject to additional fuel charge

Type III truck mounted Attenuator (bare rental) \$400.00 day \$1250.00 week \$3000.00 month

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at \$95.00 per man hr

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

2 man flagging crew 8hr shift= \$1250.00 + \$1200.00 2 additional flaggers (location 3)= \$2450.00

2 man flagging crew 10hr shift= \$1630.00 + \$1580.00 2 additional flaggers (location 3)= \$3230.00

2 man flagging crew 12 hr shift= \$2010.00 + \$1960.00 2 additional flaggers (location 3) = \$3970.00

Rumble strips \$1200 month \$800.00 week \$200.00 day (per each set) location 3

Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man hr FEB 10 2015

All Night Work is billed an additional \$3.50 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr.

Signatory to Northern California Laborers

4 Bid Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS

\$1300.00 a month, \$750.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

FEB 10 2015

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work

BK

starting. All bid items are subject to availability at the time of project start date. Titan DVBE  
Ref#1249460. Please call William Schroyer/ Gene tucker with questions 530-246-7836.

Bid Item # 4 - \$1007.

FEB 10 2015  
Div.No. \_\_\_\_\_  
A/C No. \_\_\_\_\_





Certified DVBE, #1390180 (expires 08/31/15)  
Qualified SWPPP Developer (QSD), Certificate # 25137

1927 49<sup>th</sup> Street  
Sacramento, CA 95819

DVBE

CA License # 939685  
A, B, & C-31

TEL: (707) 317-0002

FAX: (707) 620-7000

[tanenson@sapperwest.com](mailto:tanenson@sapperwest.com)

Date: 10 FEB 15

Contract #: 02-4G7204 – BRIDGE MAINTENANCE, POLYESTER CONCRETE OVERLAY

Bid Date: 11 FEB 2015

Sapper West is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	<del>\$1,225.00</del>	<del>\$1,225.00</del>
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	<del>\$1,225.00</del>	<del>\$1,225.00</del>
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	<del>\$6,325.00</del>	<del>\$6,325.00</del>
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
12	149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) – INCL. SAMPLING AND REPORT	LS	LS	<del>\$7,595.00</del>	<del>\$7,595.00</del>
13	150100	PUBLIC SAFETY PLAN (PLAN ONLY)	LS	LS	<del>\$1,695.00</del>	<del>\$1,695.00</del>
13	150100	PUBLIC SAFETY PLAN (AIR MONITORING)	DAY	**	<del>\$2,495.00</del>	**

100

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.



CALTRANS PROJECT: 02-4G7204  
BID DATE: 11 FEB 2015

3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Sapper West.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

#### ASSUMPTIONS:

1. \*\*PRIME CONTRACTOR CAN MULTIPLY THE ANTICIPATED NUMBER OF APPLICATION DAYS BY THE DAILY RATE TO DETERMINE A LINE ITEM TOTAL.
2. The Prime Contractor will be responsible for providing a list of businesses and residences within 100 feet and corresponding addresses for the notification letters. Sapper West will supply the notification letter template.
3. Job Site Management assumes a project duration of 115 days (field work), or 23 weeks of on-site field work.

$$23 \text{ weeks} \times \$275.00/\text{week} = \$6,325.00$$

This is a weekly rate for Sapper West to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Sapper West will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

4. No other plans, reports, monitoring or permits are included.
5. The WPCP, the PSP, and the LCPs are **guaranteed** acceptance for the quoted bid.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Sapper West.



CALTRANS PROJECT: 02-4G7204

BID DATE: 11 FEB 2015

Sapper West is a certified DVBE contractor (No. 1390180) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tanenson@sapperwest.com](mailto:tanenson@sapperwest.com) if we can provide anything further.

My Very Best Regards,  
**SAPPER WEST**

A handwritten signature in black ink, appearing to read "Tim Anenson", followed by a long, horizontal, slightly wavy line that extends to the right.

Tim Anenson, QSD, CPSWQ  
Chief Operating Officer

**FAX COVER SHEET**

TO	
COMPANY	
FAX NUMBER	15302469940
FROM	Stephen Lacki
DATE	2015-02-11 17:44:10 GMT
RE	Cal Trans 02-4G7204 Proposal and DVBE certification

**COVER MESSAGE**

Gentlemen,

Please see the attached proposal with our company DVBE certification. For more information please call at the number below and ask for Steve Lacki.

Regards,

—  
Steve Lacki  
Secretary, Lee Contractors and Consultants, Inc.  
cell 805-423-2505  
fax 866-277-8988  
ies.stevelacki@gmail.com

FEB 11 2015

Div.No. \_\_\_\_\_  
A/C No. \_\_\_\_\_

**DVBE**



# Lee Contractors and Consultants, Inc

Electrical Performance Contractors  
DVBE, UDBE (pending file #39684) and Micro SBE Certified

## Proposal

Project: Cal Trans Project #02-4G7204 Route 5, Weed, CA

Bid Date: February 11, 2015, 2:00 P.M. PST

FEB 11 2015

Div.No. \_\_\_\_\_

A/C No. \_\_\_\_\_

Proposal per the following: Design Reference Drawings Q-1 dated 12/15/2014, Specifications, (no) addendum

Item 43 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs.

### Exclusions:

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- Bonding not included
- No provisions for survey, staking, wall-lines, and wall layouts.
- No SWPPP
- Failure to schedule does not invalidate the line item pay amount either by Cal Trans or the GC.

Discription	Quantity	Measured	Unit	Total
Item 43 Maintain TMS	1	LS	\$1,500.00	\$1,500.00
Total				\$1,500.00

Odell Lee

Odell Lee, President LC&C, Inc.

02/11/2014

Date

Phone (805) 423-2505 | FAX (866) 277-8988 | 1978 Eucalyptus Road, Nipomo, CA 93444

**License # 961702**

## California Certification Report

1535980 - LEE CONTRACTORS AND CONSULTANTS, INC. - MB + DVBE

Legal Business Name LEE CONTRACTORS AND CONSULTANTS, INC.

Doing Business As LEE CONTRACTORS AND CONSULTANTS, INC.

Address 1978 Eucalyptus Road  
NIPOMO, CA 93444Phone (415) 586-4989  
FAX

Email leeconsultants@cs.com

Web Page

Active Certifications SB (micro) Feb 21, 2013 - Feb 28, 2015

DVBE Mar 7, 2013 - Feb 28, 2015

FEB 11 2015

Business Types Construction, Service

Classifications (721516) Electrical system services

Div No

Keywords Electrical Energy Services Design

A/C No



[Home](#) [Search](#) [Bids](#) [Orders](#) [Tools](#) [CRM](#) [Agency List](#)

[Support](#) [Logout](#)

#### CALIFORNIA PROFILE

BidSync Supplier Name	Lee Contractors & Consultants, Inc.	Supplier Number	1535980
Legal Business Name	Lee Contractors and Consultants, Inc.	DBA Business Name	Lee Contractors and Consultants, Inc.
Address	1978 Eucalyptus Road NIPOMO, CA 93444	Phone	(415) 596-4989
Email	<a href="mailto:leeconsultants@cs.com">leeconsultants@cs.com</a>	FAX	
Number of Employees	2		
Business Types	Construction Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Electrical Energy Services Design		
Construction License Types	A - General Engineering C-10 - Electrical (general)		
Classifications	721515 - Electrical system services		
View Options	<a href="#">View Application</a>		
Edit Options	<a href="#">Amend Application</a>		

#### Active Certifications

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 21, 2013	Feb 21, 2013	Feb 28, 2015	
TVRF	Approved	Mar 19, 2013	Mar 7, 2013	Feb 28, 2015	

#### Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
DVBE	Expired	Mar 1, 2013	Jun 6, 2011	Feb 28, 2013
SB (Micro)	Expired	Feb 21, 2013	Feb 21, 2011	Feb 28, 2013
DVBE	Canceled	May 20, 2011	May 20, 2011	May 31, 2012

[Home](#) [Bid Search](#) [Bids](#) [Orders](#) [Tools](#) [Privacy](#) [Terms](#) [Logout](#)  
Customer Support - [vendorsupport@bidsync.com](mailto:vendorsupport@bidsync.com) or 800-990-9339  
Copyright © 1999-2013 - BidSync - All rights reserved.

FEB 11 2015  
Div. No. \_\_\_\_\_  
A/C No. \_\_\_\_\_





USC Supply  
12305 Locksley Lane  
Auburn, CA 95602  
projects@uscsupply.net  
www.uscsupply.net

Office 530-273-1639  
530-887-8225  
Fax 530-273-1740  
530-882-8221

A Division of United Synergy Corporation

Name / Address	Ship To	Estimate
Department of Transportation 1120 N Street Sacramento, CA 95814	SISKIYOU COUNTY NEAR YREKA	FEB 10 2015

Div. No.

A/C No.

		Date	Terms	Estimate #	Project
		2/11/2015	Net 30	2015-099	02-4G7204
8	STRAW WATTLE 8"X25' FIBER ROLL W/PLASTIC NETTING (TEMPORARY WATTLE)	767	ea	15.60	11,965.20T
	1X1X18 WOOD STAKES 50/BUNDLE (WATTLE STAKES)	1	Bundle	13.50	13.50T
14	RAPID SETTING DOT MIX 55lb bag @.45 yield	560	Bag	17.50	9,800.00T
	56/PALLET				
	PALLET DEPOSIT	10	ea	20.00	200.00T
35	WA-175 TYPE B JOINT SEAL 1/2" MR	767	LF	9.02	6,918.34T
	WABO@COMPRESSIONSEAL				
36	WA-275 TYPE B JOINT SEAL 1" MR	40	LF	15.40	616.00T
	WABO@COMPRESSIONSEAL				
37	WA-375 TYPE B JOINT SEAL 1 1/2" MR	40	LF	25.30	1,012.00T
	WABO@COMPRESSIONSEAL				
	WABO@PRIMALUB ADHESIVE	4	gal	82.50	330.00T
	INBOUND FREIGHT CHARGES	1	ea	542.00	542.00
	FOR LINES 35 THRU 37 ONLY				
42	REFL C80 D 4x4 2 WAY AMBER	8	ea	0.64375	5.15T
	#806132 C80AY STIMSONITE				
	REFL C80 G 4X4 1 WAY CLEAR #806136	32	ea	0.75719	24.23T
	STIMSONITE				
	REFL C80 H 4X4 1 WAY AMBER #806137	32	ea	0.75719	24.23T
	STIMSONITE				
	INBOUND FREIGHT CHARGES TO BE DETERMINED	1	ea	0.00	0.00

7,436.  
662.  
1,097.  
354.7  
842  
9541.

Subtotal

Sales Tax (7.5%)

Total





USC Supply  
12305 Locksley Lane  
Auburn, CA 95602  
projects@uscsupply.net  
www.uscsupply.net

Office 530-273-1639  
530-887-8225  
Fax 530-273-1740  
530-882-8221

A Division of United Synergy Corporation

Name / Address	Ship To	Estimate
Department of Transportation 1120 N Street Sacramento, CA 95814	SISKIYOU COUNTY NEAR YREKA	

Date	Terms	Estimate #	Project
2/11/2015	Net 30	2015-099	02-4G7204

USC SUPPLY DELIVERY CHARGE TO VBE DETERMINED	1	ea	0.00	0.00T
<div style="text-align: right;"> FEB 10 2015  Div. No. _____  A/C No. _____ </div>				

Subtotal	\$31,450.65
Sales Tax (7.5%)	\$2,318.15
<b>Total</b>	<b>\$33,768.80</b>



## California Certification Report

1568820 - USC SUPPLY / USC CSR - MB | DVBE

Legal Business Name	UNITED SYNERGY CORPORATION		
Doing Business As	USC SUPPLY / USC CSR		
Address	12305 Locksley Lane	Phone	(530) 273-1639
	AUBURN, CA 95602	FAX	(530) 273-1740
Email	projects@uscsupply.net		
Web Page	http://www.uscsupply.net		
Active Certifications	SB (micro) Feb 20, 2013 - Mar 31, 2017		
	DVBE Feb 22, 2013 - Mar 31, 2017		
Business Types	Service, Non-Manufacturer		
Classification	[101615] Trees and shrubs [251739] Electrical components [271122] Masonry and concrete tools [271127] Power tools [301035] Structural products [301115] Concrete and mortars [301515] Roofing materials [301518] Siding and exterior wall materials [301617] Flooring [301721] Garage doors and operators [391213] Electrical boxes and enclosures and fittings and accessories [401416] Valves [401423] Pipe fittings [401515] Pumps [401700] Pipe piping and pipe fittings [461815] Safety apparel [461823] Fall protection and rescue equipment [701116] Flowering plants [701315] Land and soil protection [721519] Masonry and stonework services [721532] Coating and caulking and weather water and fireproofing services [921019] Rescue services [951218] Utility buildings and structures		
Keywords	construction supplies building supplies building materials roofing supplies roofing materials concrete electrical materials and supplies pipe fittings valves erosion control materials confined space monitoring & rescue services		

FEB 10 2015

 Div. No. \_\_\_\_\_  
 A/C No. \_\_\_\_\_



**DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS**

STD. 843 (Rev. 5/2006)

**Instructions:** The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

**SECTION 1**

Name of certified DVBE: United Synergy Corporation DVBE Ref. Number: 1568820  
 Description (materials/supplies/services/equipment proposed): PAVEMENT MARKERS/JOINT SEAL/ PATCH  
 Solicitation/Contract Number: 02-4G7204 SCPRS Ref. Number: \_\_\_\_\_  
 (FOR STATE USE ONLY)

**SECTION 2**

**APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.**

- ☒ I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.
- ☐ Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). (Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

Edmond L Rossovich  
 (Printed Name of DV Owner/Manager)

  
 (Signature of DV Owner/Manager)

11 FEB 2015

(Date Signed)

Daniel E Rossovich  
 (Printed Name of DV Owner/Manager)

  
 (Signature of DV Owner/Manager)

11 FEB 2015

(Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent:  
 (If more than one firm, list on extra sheets.)

(Print or Type Name)

Firm/Principal Phone: \_\_\_\_\_

Address: \_\_\_\_\_

**SECTION 3**

**APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.**

- ☐ Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.
- ☐ The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in Military and Veterans Code 999.2, subsections (c) and (g). Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

\_\_\_\_\_  
 (Printed Name) \_\_\_\_\_ (Signature) \_\_\_\_\_ (Date Signed) \_\_\_\_\_  
 \_\_\_\_\_  
 (Address of Owner) \_\_\_\_\_ (Telephone) \_\_\_\_\_ (Tax Identification Number of Owner) \_\_\_\_\_

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

\_\_\_\_\_  
 (Printed Name of DV Manager) \_\_\_\_\_ (Signature of DV Manager) \_\_\_\_\_ (Date Signed) \_\_\_\_\_

Page 1 of 2

**PRINT**

**CLEAR**

1.0 2015  
 Div.No. \_\_\_\_\_  
 A/C No. \_\_\_\_\_



A Division of United Synergy Corporation  
 Certified SB/DVBE  
 Construction Materials Supplier

FEB 10 2015  
 Div. No. \_\_\_\_\_  
 A/C No. \_\_\_\_\_

01-474904 USC Supply is a Construction Materials Supplier, serving all of California and Nevada. We stock and sell many items you use on every job. USC Supply, offers fair prices and quality service to our customers. We are a certified DVBE/SDVOSB/SBE company that prides itself for offering almost every product we sell, from an American manufacturer, delivered on a USC Supply owned truck. Please contact USC for any pricing you may be requesting.

Safety Custom Rope/ Harness Systems Abrasive Blades Hammer Bits Poly Sheeting Geotextile Fabrics Under-slab Vapor Barriers Custom Fabricated Filter bags Epoxy Coated Rebar Fiberglass Rebar Custom Metal Products Rock Bolts Rock Fall Protection HWY/ Rail Markers Rail Track and Accessories Steel Framing Fireproof Wallboard Electrical Lighting Tire Wash Stations Eye Wash Stations Drinking fountains Truncated domes Epoxies Grouts Mortars Water plug Water stop Under-slab vapor barriers Expansion joints Joint sealants Concrete forming accessories Concrete forming lumber Concrete cures/ releases	additives Concrete fiber Mesh Fasteners HDPE Liners HDPE Pipe RCP CMP Steel Framing Dens-Glass/Dens-Deck GP Gypsum Wall Board PVC Copper Steel pipe Specialty products Drilling/ boring bits Trench drains Foam insulations Roofing Fire Sprinklers Waterproofing  <b>We sell for...</b> BASF Rapidset Quickrete Williams X Dayton Superior Unitex Boise Cascade Georgia Pacific Mueller Industries Relton Viking Fire Sprinklers Calpico	Accugeo Basalite J.D. Russel Zurn Watson Acme Bowman Hohmann & Barnard Inc. Propex Shields Harper All Truncated Dome Pads Allied Wire US Safety Haws McCain Inc. JAM Services Prinsco Pipe Sika Sarnafil Pacific Corrugated Pipe Wesco Phillips Louis Paulson Poly America Stanton Tire Wash Systems Hogan JM Eagle Adhesive Technologies  And many more..... Visit us at <a href="http://www.uscsupply.net">www.uscsupply.net</a>  <b>Daniel E. Rossoovich</b> <b>530-913-9541 c</b> <b>530-273-1639 o</b> <b>530-273-1740 f</b> <b><a href="mailto:dan@uscsupply.net">dan@uscsupply.net</a></b>
---	--	--

United Synergy Corporation  
 12305 Locksley Lane, Auburn, CA 95602  
 (530) 273-1639 / Fax (530) 273-1740  
[www.uscsupply.net](http://www.uscsupply.net)



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 02-4G7204 Project ID: 0214000052

Bidder Name: J. F. Shea Construction, Inc.

Bidder ID: VC0000022972

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-102.8 (REV 2/2011)

List the description of work, name, telephone number, certification number and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC43  
Office Engineer  
Department of Transportation  
1727 30th Street  
Sacramento, CA 95816-7005

Person to contact: Brock Kernaghan

(Please Type or Print)

(Area Code) Telephone number: 530-246-4292

Total Claimed Participation:

\$704,982.45

39.46 % of Contract

Bid Item Number

3 partial, 4

Description of Work, Service, or Materials:

Traffic Control, Portable Message Board

Certified Small Business Name

Titan DVBE

Telephone No 5302467836 Certification No. 1249460

\$Amount 48,250.00

Bid Item Number

6

Description of Work, Service, or Materials:

Prepare SWPP

Certified Small Business Name

Sapper West

Telephone No. 7073170002 Certification No. 1390180

\$Amount 595.00

Bid Item Number

11, 15, 19, 20, 38, 40

Description of Work, Service, or Materials:

Gaurd rail

Certified Small Business Name

Apex Fence Co

Telephone No. 5303653316 Certification No. 11760531

\$Amount 36,102.50

## Bid Item Number

2

## Description of Work, Service, or Materials:

Construction area signs

Certified Small Business Name

Highway Specialty Co.

Telephone No. 5309495681 Certification No. 1559500

\$Amount 3,495.00

## Bid Item Number

14

## Description of Work, Service, or Materials:

Rapid Setting Concrete Material

Certified Small Business Name

USC Supply

Telephone No. 5305731639 Certification No. 1568820

\$Amount 10,000.00

## Bid Item Number

24, 27

## Description of Work, Service, or Materials:

Supply Polyester Concrete and Methacrylate

Certified Small Business Name

Kwik Bond Polymers

Telephone No. 8664341772 Certification No. 25239

\$Amount 605,039.95

## Bid Item Number

43

## Description of Work, Service, or Materials:

Maintain Traffic Management System

Certified Small Business Name

Lee Contractors and Consultants, Inc

Telephone No. 8054232505 Certification No. 39684

\$Amount 1,500.00

## Bid Item Number

## Description of Work, Service, or Materials:

Certified Small Business Name

Telephone No. Certification No.

\$Amount

DVBE



P.O. BOX 492336 **SBE/DVBE REF# 1249460 Lic# 913725**  
 REDDING, CA 96049-2336

CDOT # 02-4g7204

Bid Date 2/5/2015

Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project)

\$4800.00 includes speed reduction signs (with traffic control)

257b Bid item # 3 TRAFFIC CONTROL

2 man lane closure: Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1350.00

10hr shift= \$1720.00

12 hr shift= \$2110.00

Rate does not include TMA

Additional lane/ ramp/ other

way= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)

24 hr traffic is subject to additional fuel charge

Type III truck mounted Attenuator (bare rental) \$400.00 day \$1250.00 week \$3000.00 month

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at \$95.00 per man hr

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

2 man flagging crew 8hr shift= \$1250.00 + \$1200.00 2 additional flaggers (location 3)= \$2450.00

2 man flagging crew 10hr shift= \$1630.00 + \$1580.00 2 additional flaggers (location 3)= \$3230.00

2 man flagging crew 12 hr shift= \$2010.00 + \$1960.00 2 additional flaggers (location 3) = \$3970.00

Rumble strips \$1200 month \$800.00 week \$200.00 day (per each set) location 3

Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man hr FEB 10 2015

All Night Work is billed an additional \$3.50 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr.

Signatory to Northern California Laborers

4 Bid Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS

\$1300.00 a month, \$750.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

FEB 10 2015

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work

BK

starting. All bid items are subject to availability at the time of project start date. Titan DVBE  
Ref#1249460. Please call William Schroyer/ Gene tucker with questions 530-246-7836.

Bid Item # 4 - \$100?

FEB 10 2015  
Div.No. \_\_\_\_\_  
A/C No. \_\_\_\_\_





Certified DVBE, #1390180 (expires 08/31/15)  
Qualified SWPPP Developer (QSD), Certificate # 25137

1927 49<sup>th</sup> Street  
Sacramento, CA 95819

DVBE

CA License # 939685  
A, B, & C-31

TEL: (707) 317-0002  
FAX: (707) 620-7000  
[tanenson@sapperwest.com](mailto:tanenson@sapperwest.com)

Date: 10 FEB 15

Contract #: 02-4G7204 – BRIDGE MAINTENANCE, POLYESTER CONCRETE OVERLAY

Bid Date: 11 FEB 2015

Sapper West is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	<del>\$1,225.00</del>	<del>\$1,225.00</del>
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	<del>\$1,225.00</del>	<del>\$1,225.00</del>
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	<del>\$6,325.00</del>	<del>\$6,325.00</del>
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
12	149003	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) – INCL. SAMPLING AND REPORT	LS	LS	<del>\$7,595.00</del>	<del>\$7,595.00</del>
13	150100	PUBLIC SAFETY PLAN (PLAN ONLY)	LS	LS	<del>\$1,695.00</del>	<del>\$1,695.00</del>
13	150100	PUBLIC SAFETY PLAN (AIR MONITORING)	DAY	**	<del>\$2,495.00</del>	<del>**</del>

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.





CALTRANS PROJECT: 02-4G7204

BID DATE: 11 FEB 2015

3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Sapper West.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

#### ASSUMPTIONS:

1. \*\*PRIME CONTRACTOR CAN MULTIPLY THE ANTICIPATED NUMBER OF APPLICATION DAYS BY THE DAILY RATE TO DETERMINE A LINE ITEM TOTAL.
2. The Prime Contractor will be responsible for providing a list of businesses and residences within 100 feet and corresponding addresses for the notification letters. Sapper West will supply the notification letter template.
3. Job Site Management assumes a project duration of 115 days (field work), or 23 weeks of on-site field work.

$$23 \text{ weeks} \times \$275.00/\text{week} = \$6,325.00$$

This is a weekly rate for Sapper West to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Sapper West will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

4. No other plans, reports, monitoring or permits are included.
5. The WPCP, the PSP, and the LCPs are **guaranteed** acceptance for the quoted bid.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Sapper West.



CALTRANS PROJECT: 02-4G7204  
BID DATE: 11 FEB 2015

Sapper West is a certified DVBE contractor (No. 1390180) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tanenson@sapperwest.com](mailto:tanenson@sapperwest.com) if we can provide anything further.

My Very Best Regards,  
**SAPPER WEST**

A handwritten signature in black ink, appearing to read "Tim Anenson". The signature is fluid and cursive, with a long horizontal line extending to the right from the end of the name.

Tim Anenson, QSD, CPSWQ  
Chief Operating Officer

APEX FENCE CO., INC.  
HIGHWAY SAFETY CONSTRUCTION  
SINCE 1970

CA.LIC.269127/NV.LIC.0022365  
19896 ALEXANDER AVE.  
P.O. BOX 545  
ANDERSON, CA. 96007

TELEPHONE 530-365-3316  
FAX 530-365-5478

BOND RATE 1%

FEB 11 2015  
Div.No. \_\_\_\_\_  
A/C No. \_\_\_\_\_

**Fax**

To:

From: MATT MARRIOTT (EST) EXT 3

Attn:

**ESTIMATING DEPT**

PLEASE USE CELL # IF NO ANSWER AT EXT 3

CELL # 530-410-1305

Fax:

Pages: 2 Including transmittal

Phone:

Date:

2-11-15

Re:

**BID QUOTE**

DAVID PARMER - VICE PRESIDENT

**Urgent**

For Review

• Comments:

CONTRACT # 02-467204

BID QUOTE FOR: 2-11-15 CALTRANS

BID DATE:

ANY QUESTIONS PLEASE CALL MATT MARRIOTT THANK YOU



**APEX FENCE CO., INC.**

Since 1970

FEB 11 2015

CA.LIC.269127/NV.LIC.0022365  
 19896 ALEXANDER AVE.  
 P.O. BOX 545  
 ANDERSON, CA 96007

**SBE NO. 11760531****UNION CONTRACTOR****HUB ZONE CERTIFIED**

TELEPHONE 530-365-3316  
 FAX 530-365-5478  
 BOND RATE 1%

QUOTATION: FOR CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE. IN DISTRICT 02 ON ROUTE 5,89. CONTRACT NO. 02-4G7204

BID DATE: February 11, 2015

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
11	3170	LB	TREATED WOOD WASTE	\$0.25	\$792.50
15	13	LF	REMOVE GUARDRAIL	\$20.00	\$260.00
19	240	LF	RECONSTRUCT GUARDRAIL (WOOD POST)	\$35.00	\$8,400.00
20	3	EA	RECONSTRUCT TERMINAL SYSTEM	\$1,000.00	\$3,000.00
38	5	EA	OBJECT MARKER (TYPE L-1)	\$50.00	\$250.00
<del>39</del>	<del>36</del>	<del>LF</del>	<del>CONCRETE BARRIER (TRANSITION)</del>	<del>\$1,050.00</del>	<del>\$31,500.00</del>
40	6	EA	GUARDRAILING TRANSITION (TYPE WB)	\$3,900.00	\$23,400.00
ESTIMATED TRAFFIC DAYS (3)					
INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS \$1,500.00 EA					
ITEMS DON'T INCLUDE CLEARING OR GRUBBING					
ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS					
ITEMS DON'T INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER					
PRIME TO MARK ALL USA, APEX WILL CALL IN THE TAG.					
<b>TOTAL</b>				<del>\$67,602.50</del>	\$36,102

SINCERELY,  
 APEX FENCE CO., INC.

DAVID PARMER/VICE-PRESIDENT  
 GENERAL SUPERINTENDENT



# Highway Specialty Co.

## TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073  
 LICENSE # 957808, A UNION CONTRACTOR  
 PHONE 530-949-5681 FAX 855-846-5806  
**CALIFORNIA CERTIFIED SMALL BUSINESS**  
**# 1559500**

[Dustan@HighwaySpecialty.com](mailto:Dustan@HighwaySpecialty.com)

### ATTENTION ESTIMATOR:

February 11, 2015  
 QUOTE VALID FOR 30 DAYS

PROJECT: **Bridge maintenance, polyester concrete overlay**  
 CONTRACT #: **02-4G7204**  
 BID DATE: **February 11, 2014**  
 FED AID #:  
 FROM: **DUSTAN CURRIER**


ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$ 3,495.00	\$ 3,495.00

100%

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING  
 PRICE FOR CAS INCLUDES STATIONARY MOUNTED SIGNS SHOWN IN PLAN SHEETS-1 ONLY  
 SIGNS ON SHEET CS-2 INCLUDED IN TRAFFIC CONTROL PRICING  
 NUMBER OF MOBILIZATIONS: 2. PRICE PER ADDITIONAL MOVE-IN: \$650  
 PRICE FOR INSTALL AND REMOVAL DOES NOT INCLUDE ANY TRAFFIC CONTROL.  
 SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.  
 HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.  
 ALL SIGN AND DELINEATOR LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING  
 NO MAINTENANCE ON DELINEATORS  
 UNDERGROUND SERVICE ALERT AND STARTING WORK.  
 PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.  
 CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS  
 ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR  
 WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.  
 SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.  
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT [DUSTAN@HIGHWAYSPECIALTY.COM](mailto:DUSTAN@HIGHWAYSPECIALTY.COM)**



# Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42

License Number: 957808

Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5681 Fax: 855-846-5806

90 VALE ST SANTA ROSA, CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

**CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500**

Dustan@HighwaySpecialty.com

PROJECT: Bridge maintenance, polyester concrete overlay

CONTRACT: 02-4G7204

BID DATE: February 11, 2014

FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS	8HR DAY/NIGHT	\$1,195.00
	EACH ADDITIONAL FLAGGER	8HR DAY/NIGHT	\$525.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	\$90.00
	PILOT CAR: 8 HR	DAY/NIGHT	\$750.00
	PORTABLE RUMBLE STRIPS	DAY/NIGHT	\$165.00
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	\$795.00
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	\$1,295.00
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	\$100.00
	ADDITIONAL LANE CLOSURE	EACH	INCLUDED
		DAY	\$200.00
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK	\$400.00
		4 WEEK	\$1,000.00
	TRUCK MOUNTED ATTENUATOR RENTAL (operated)	8HR DAY/NIGHT	\$875.00
		OVERTIME	\$110.00
	TRUCK MOUNTED ATTENUATOR RENTAL (bare rental)	WEEKLY	\$1,600.00
		MONTHLY	\$3,200.00
	ARROW BOARD RENTAL	WEEKLY	\$185.00
		MONTHLY	\$550.00
	LIGHT TOWER RENTAL	DAILY	\$65.00
	DELIVERY OF EQUIPMENT CHARGE	EACH	\$65.00
	SUBSISTENCE PER PERSON, PER DAY		N/A

\*\*\*Saturday rates billed @ 1.4 X rate. Sunday billed at 1.8 X rate.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND  
TRAFFIC CONTROL NEEDS.**





USC Supply  
12305 Locksley Lane  
Auburn, CA 95602  
projects@uscsupply.net  
www.uscsupply.net

Office 530-273-1639  
530-887-8225  
Fax 530-273-1740  
530-882-8221

A Division of United Synergy Corporation

Name / Address	Ship To	Estimate
Department of Transportation 1120 N Street Sacramento, CA 95814	SISKIYOU COUNTY NEAR YREKA	FEB 10 2015

Div. No.

A/C No.

		Date	Terms	Estimate #	Project
		2/11/2015	Net 30	2015-099	02-4G7204
8	STRAW WATTLE 8"X25' FIBER ROLL W/PLASTIC NETTING (TEMPORARY WATTLE)	767	ea	15.60	11,965.20T
	1X1X18 WOOD STAKES 50/BUNDLE (WATTLE STAKES)	1	Bundle	13.50	13.50T
14	RAPID SETTING DOT MIX 55lb bag @.45 yield	560	Bag	17.50	9,800.00T
	56/PALLET				
	PALLET DEPOSIT	10	ea	20.00	200.00T
35	WA-175 TYPE B JOINT SEAL 1/2" MR	767	LF	9.02	6,918.34T
	WABO@COMPRESSIONSEAL				
36	WA-275 TYPE B JOINT SEAL 1" MR	40	LF	15.40	616.00T
	WABO@COMPRESSIONSEAL				
37	WA-375 TYPE B JOINT SEAL 1 1/2" MR	40	LF	25.30	1,012.00T
	WABO@COMPRESSIONSEAL				
	WABO@PRIMALUB ADHESIVE	4	gal	82.50	330.00T
	INBOUND FREIGHT CHARGES	1	ea	542.00	542.00
	FOR LINES 35 THRU 37 ONLY				
42	REFL C80 D 4x4 2 WAY AMBER	8	ea	0.64375	5.15T
	#806132 C80AY STIMSONITE				
	REFL C80 G 4X4 1 WAY CLEAR #806136	32	ea	0.75719	24.23T
	STIMSONITE				
	REFL C80 H 4X4 1 WAY AMBER #806137	32	ea	0.75719	24.23T
	STIMSONITE				
	INBOUND FREIGHT CHARGES TO BE DETERMINED	1	ea	0.00	0.00

7,436.  
662.  
1,097.  
354.7  
842  
9541.

Subtotal

Sales Tax (7.5%)

Total





## California Certification Report

1568820 - USC SUPPLY / USC CSR - MB | DVBE

Legal Business Name: UNITED SYNERGY CORPORATION

Doing Business As: USC SUPPLY / USC CSR

Address: 12305 Locksley Lane

Phone: (530) 273-1639

AUBURN, CA 95602

FAX: (530) 273-1740

Email: projects@uscsupply.net

Web Page: http://www.uscsupply.net

Active Certifications: SB (micro) Feb 20, 2013 - Mar 31, 2017

DVBE Feb 22, 2013 - Mar 31, 2017

Business Types: Service, Non-Manufacturer

Classifications: [101615] Trees and shrubs

[251739] Electrical components

[271122] Masonry and concrete tools

[271127] Power tools

[301036] Structural products

[301115] Concrete and mortars

[301515] Roofing materials

[301518] Siding and exterior wall materials

[301617] Flooring

[301721] Garage doors and operators

[391213] Electrical boxes and enclosures and fittings and accessories

[401416] Valves

[401423] Pipe fittings

[401515] Pumps

[401700] Pipe piping and pipe fittings

[451815] Safety apparel

[461823] Fall protection and rescue equipment

[701116] Flowering plants

[701315] Land and soil protection

[721519] Masonry and stonework services

[721532] Coating and caulking and weather water and fireproofing services

[921019] Rescue services

[951218] Utility buildings and structures

Keywords: construction supplies building supplies building materials roofing supplies roofing materials concrete electrical materials and supplies pipe fittings valves erosion control materials confined space monitoring &amp; rescue services

FEB 10 2015

Div. No. \_\_\_\_\_  
A/C No. \_\_\_\_\_



**DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS**

STD. 843 (Rev. 5/2006)

**Instructions:** The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

**SECTION 1**

Name of certified DVBE: United Synergy Corporation DVBE Ref. Number: 1568820  
 Description (materials/supplies/services/equipment proposed): PAVEMENT MARKERS/JOINT SEAL/ PATCH  
 Solicitation/Contract Number: 02-4G7204 SCPRS Ref. Number: \_\_\_\_\_  
 (FOR STATE USE ONLY)

**SECTION 2**

**APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.**

- ☒ I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.
- ☐ Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). (Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

Edmond L Rossovich  
 (Printed Name of DV Owner/Manager)

(Signature of DV Owner/Manager)

11 FEB 2015

(Date Signed)

Daniel E Rossovich  
 (Printed Name of DV Owner/Manager)

(Signature of DV Owner/Manager)

11 FEB 2015

(Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent:  
 (If more than one firm, list on extra sheets.)

(Print or Type Name)

Firm/Principal Phone: \_\_\_\_\_ Address: \_\_\_\_\_

**SECTION 3**

**APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.**

- ☐ Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.
- ☐ The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in Military and Veterans Code 999.2, subsections (c) and (g). Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

(Printed Name)

(Signature)

(Date Signed)

(Address of Owner)

(Telephone)

(Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

(Printed Name of DV Manager)

(Signature of DV Manager)

(Date Signed)

Page 1 of 2

**PRINT**

**CLEAR**

10 2015

Div.No. \_\_\_\_\_

A/C No. \_\_\_\_\_



A Division of United Synergy Corporation  
 Certified SB/DVBE  
 Construction Materials Supplier

FEB 10 2015  
 Div.No. \_\_\_\_\_  
 A/C No. \_\_\_\_\_

01-474904 USC Supply is a Construction Materials Supplier, serving all of California and Nevada. We stock and sell many items you use on every job. USC Supply, offers fair prices and quality service to our customers. We are a certified DVBE/SDVOSB/SBE company that prides itself for offering almost every product we sell, from an American manufacturer, delivered on a USC Supply owned truck. Please contact USC for any pricing you may be requesting.

Safety Custom Rope/ Harness Systems Abrasive Blades Hammer Bits Poly Sheeting Geotextile Fabrics Under-slab Vapor Barriers Custom Fabricated Filter bags Epoxy Coated Rebar Fiberglass Rebar Custom Metal Products Rock Bolts Rock Fall Protection HWY/ Rail Markers Rail Track and Accessories Steel Framing Fireproof Wallboard Electrical Lighting Tire Wash Stations Eye Wash Stations Drinking fountains Truncated domes Epoxies Grouts Mortars Water plug Water stop Under slab vapor barriers Expansion joints Joint sealants Concrete forming accessories Concrete forming lumber Concrete cures/ releases	additives Concrete fiber Mesh Fasteners HDPE Liners HDPE Pipe RCP CMP Steel Framing Dens-Glass/Dens-Deck GP Gypsum Wall Board PVC Copper Steel pipe Specialty products Drilling/ boring bits Trench drains Foam insulations Roofing Fire Sprinklers Waterproofing  <b>We sell for...</b> BASF Rapidset Quickrete Williams X Dayton Superior Unitex Boise Cascade Georgia Pacific Mueller Industries Relton Viking Fire Sprinklers Calpico	Accugeo Basalite J.D. Russel Zurn Watson Acme Bowman Hohmann & Barnard Inc. Propex Shields Harper All Truncated Dome Pads Allied Wire US Safety Haws McCain Inc. JAM Services Prinsco Pipe Sika Sarnafil Pacific Corrugated Pipe Wesco Phillips Louis Paulson Poly America Stanton Tire Wash Systems Hogan JM Eagle Adhesive Technologies  And many more..... Visit us at <a href="http://www.uscsupply.net">www.uscsupply.net</a>  <b>Daniel E. Rossoovich</b> <b>530-913-9541 c</b> <b>530-273-1639 o</b> <b>530-273-1740 f</b> <b><a href="mailto:dan@uscsupply.net">dan@uscsupply.net</a></b>
---	--	--

United Synergy Corporation  
 12305 Locksley Lane, Auburn, CA 95602  
 (530) 273-1639 / Fax (530) 273-1740  
[www.uscsupply.net](http://www.uscsupply.net)





## Quotation

923 Teal Drive  
Benicia, CA 94510  
(866) 434-1772 (p)  
(707) 746-7981  
California Small Business # 25239  
randy@kwikbondpolymers.com

Quote # 15-1066A  
Contract # 02-4G7204  
Bid Date 2/11/2015  
Start Date ????  
Terms net 30

FEB 10 2015  
Div. No. \_\_\_\_\_  
A/C No. \_\_\_\_\_

Description	Cubic Feet	CF Price	Total
PPC 1121 Bulk & 2-Ton S/S	9,258	\$57.00	\$527,706.00
Demurrage fee is \$150/day plus a round trip "Bob Tail" charge of \$2.50/mile from tanker company to jobsite			
Estimated Freight			\$32,000.00
		Sub Total	
Sales Tax 7.5%			\$39,577.95
		Total	\$599,283.95

Note: Add \$6.23/CF for materials shipped in drums and 50# bags. If tankers are dropped at the job site, the demurrage fee is \$150/day plus a round trip "Bob Tail" charge of \$2.50/mile from tanker rental company to jobsite. PPC 1121 is sold by Volume. KBP has estimated the neat line quantity based on plan minimum thickness. Many projects will require more material than neat line quantities. Bidders are advised to include an appropriate escalation in their bid to account for waste. Sales Tax rate subject to change. Tech Service Fee - \$450/day plus all travel expenses- air, car, hotel, meals expenses based on actual cost.

Freight is an estimate only and based on full truck load releases of material. Freight rates are subject to change without notice based on availability & current market prices at time of delivery. Actual freight costs for shipping all material and associated demurrage, back haul, and fuel surcharges charges will be billed to contractor.

\*\*\* PPC 1121 is a composite system that requires all components be supplied by Kwik Bond Polymers. Use of any materials in the polyester concrete not approved by KBP will void any warranties and may result in product failure.

Inclusions: The amount of materials to produce average PPC unit weight of 135 lbs/cf and 12% resin content along with sufficient primer to meet spread rates according to special provisions or specifications. The estimate is developed on working temperatures of 70F. Colder temperatures may require additional accelerators and/or resin at an additional charge.

Lead Time: Contractors should allow maximum lead time, but not less than 5 weeks prior to delivery date.

Terms: Quotation is subject to Kwik Bond Polymers, LLC Standard Terms & Conditions in effect at the time of this quotation.

Delivery is subject to contractor being current on all obligations owed to Kwik Bond Polymers on all projects as of the date of requested delivery.

Quote must be signed and returned within 60 days of quote date

Prices are valid through 12-31-2015

  
Randy Slezak- Kwik Bond Polymers

\_\_\_\_\_  
Contractor Signature

BK





923 Teal Drive  
Benicia, CA 94510  
(866) 434-1772  
(707) 746-7981  
California Small Business # 25239  
randy@kwikbondpolymers.com

## Quotation

Quote # 15-1066B  
Contract # 02-4G7204  
Bid Date 2/11/2015  
Start Date ????  
Terms net 30

FEB 10 2015  
Div. No. \_\_\_\_\_  
A/C No. \_\_\_\_\_

Description	Gallons	Unit Price	Total
High Molecular Weight Methacrylate Sealer			
KBP 204	128	\$40.00	\$5,120.00
Monomer - promoter - accelerator - initiator			
	Quantity	Unit Price	
Top Sand - 2800 # pallets	1	\$252.00	\$252.00
Estimated Freight - added to quote 15-1066A			
Sales Tax 7.5%			\$384.00
		Total	\$5,756.00

**Note:** The quoted price is based on shipping full totes or drums of KBP-204 KBP-103 / KBP Flex monomer with the appropriate initiators in standard sized containers. Store KBP 204 at <80 F and out of direct sunlight. Sales Tax rate subject to change. Freight rates are estimates only and may change. Tech Service Fee - \$450/day plus all travel expenses- air, car, hotel, meals expenses based on actual cost.

Freight is an estimate only and based on full truck load releases of material.

Freight rates are subject to change without notice based on availability & current market prices at time of delivery. Actual freight costs for shipping all material and associated demurrage, back haul, and fuel surcharges charges will be billed to contractor.

**Lead Time:** Contractors should allow maximum lead time, but not less than 5 weeks prior to delivery date.

**Terms:** Quotation is subject to Kwik Bond Polymers, LLC Standard Terms & Conditions in effect at the time of this quotation.

**Delivery** is subject to contractor being current on all obligations owed to Kwik Bond Polymers on all projects as of the date of requested delivery.

**Quote must be signed and returned within 60 days of quote date**

**Prices are valid through 12-31-2015**

  
Randy Slezak - Kwik Bond Polymers

\_\_\_\_\_  
Contractor Signature



929 Teal Drive  
Benicia, CA 94510  
(866) 434-1772  
(707) 746-7981 Fax

FEB 10 2015

Div. No. \_\_\_\_\_  
A/C No. \_\_\_\_\_

### Standard Terms and Conditions of Sale

1. This quotation is subject to product availability. Kwik Bond Polymers, LLC is not responsible for material shortages not within its control.
  2. This quotation will become a commitment by Kwik Bond Polymers, LLC only after receipt of written acceptance from the contractor accepting all the terms and conditions set forth as part of Kwik Bond's quotation. An estimated ship date is required as part of the quotation acceptance. A firm price will be quoted for a specified period of time. Otherwise, the attached quotation is good for 90 days only. Any shipments after the quoted firm protection period are subject to price escalations. For longer term projects, an estimated escalation percentage will be provided at bid time. Unless price guarantees are secured by written acceptance of a quotation, a letter of intent to accept quotation subject to award of contract, or Material Purchase Contract, prices quoted for any contract are subject to change without prior notification.
  3. Mineral aggregates will be supplied in 1.5 or 2 ton super sacks. Aggregates are available in 50 lb bags at adjusted pricing unless specifically included in this quotation. Broadcast sand will be available in 50 lb bags. Pallets are non-refundable and become the property of the purchasing contractor. Due to liability limitations super sacks are not reusable and become the property of the Contractor. Super sacks and broadcast sand will include shrink-wrapping for full pallet quantities.
  4. Large overlay projects requiring more than 10 truckloads of aggregates may require stockpiling of aggregates. Kwik Bond Polymers, LLC will invoice for materials-on-hand or a progress invoice for materials delivered to a project. Payment for stockpiled materials must be made according to these Standard Terms and Conditions.
  5. Resin will be supplied in 496 lb drums or tank trucks. 3,000 lb totes may be available from time to time and are subject to additional fees. For drum shipments, the empty drums become the property of the contractor. For Tank Truck shipments, there is a \$150.00/day demurrage charge to Contractor for dropped trailers and a bobtail charge of \$2.50/mile to and from origination point to jobsite. For multiple tank truck shipments, an accurate schedule of deliveries is required at least 5 weeks prior to start of project or necessary transportation may be unavailable resulting in delays and/or additional expenses to Contractor.
  6. The quantity quoted for any given project, is an estimated quantity and does not provide for any waste. Contractor should allow for approximately 5% waste from the trial slabs required, calibration of equipment, and buildup on equipment. Contractor will be invoiced for actual quantities ordered and delivered at the above unit prices regardless of whether the actual quantities delivered are within the quantities paid for by the project owner.
  7. Kwik Bond Polymers, LLC is not responsible for unloading materials from delivery trucks at job sites. Please be sure to coordinate delivery schedules and unloading manpower. Contractor is responsible for any unloading delay fees.
- .....



February 3, 2014

2

Page

8. Terms of sale: Terms are 1% discount off invoice price, not including freight or sales tax, for payments received within 10 days of invoice date or full invoice price due in net 30 days. All materials must be paid for, in full, within 60 days of ship date regardless of Contractor receiving payment from the specifying agency. Any payments past 60 days, from date of ship date, will be charged a finance charge equal to 1.5% per month (18% per annum) of the outstanding balance from the ship date until payment is received. Kwik Bond Polymers, LLC is not subject to any "pay when paid" or "pay if paid" clause in Contractor's contract documents. No shipment will be made if there are outstanding balances owing to Kwik Bond Polymers, LLC on this or any other job which are past due, until all outstanding balances are brought current. Kwik Bond Polymers, LLC shall not be liable to Contractor for any consequential damages, liquidated damages, or penalties suffered by Contractor as a result of cessation of shipments hereunder. FEB 10 2015 Div. No. \_\_\_\_\_ A/C No. \_\_\_\_\_
9. Materials handling and Storage: Contractor is required to protect the aggregates from moisture contamination. The Contractor is also responsible for the safe storage of all materials supplied. Methacrylate monomer, Binder resin and catalysts must be stored in a cool, dry location. Temperature exposure must be less than 80° F. Drums and totes of material must be shaded from direct sunlight as well. Contractor shall make provisions to protect materials from high temperatures. Promoters/cobalts and peroxides are incompatible materials and must be stored away from each other. Contractor will arrange with Kwik Bond Polymers, LLC for a training meeting in the safe handling and application of high molecular weight methacrylate sealer materials prior to delivery.
10. Materials Return Policy: Mineral aggregates cannot, under any circumstances, be returned for credit. Other products in unopened containers as determined in the sole opinion of Kwik Bond Polymers, LLC, proven to be stored properly, and less than 6 months old, will be considered for return for credit but subject to a 50% restocking charge. Materials cancelled, after manufacturing, are subject to a 50% restocking charge even if not delivered to the project site. All return shipping and loading expenses are for the account of the Contractor.
11. Kwik Bond Polymers, LLC warrants that all products supplied pursuant to this quotation shall conform in all respects to the applicable specifications for this project as of the date of delivery to Contractor. Kwik Bond Polymers, LLC further warrants that provided Contractor follows all storage, handling, mixing and application instructions, the final product shall perform in accordance with the applicable specifications for this project. There are no other warranties, expressed or implied, including warranties of merchantability or fitness of use, except those set forth herein.
12. Kwik Bond's liability for failure of product shall be limited to replacement of any failed product or refund of the purchase price thereof, at Kwik Bond's option. Kwik Bond Polymers, LLC shall not be liable for damages, either direct or consequential, (including assessed penalties) arising out of any of the following:
- 12.1 Contractor's equipment failure, unskilled workers, acts of God, bad weather or ambient conditions below minimums or above maximums, failure to follow instructions, failure to follow mix designs, deck temperatures that are too high or low.
- 12.2 Delays to Contractor's performance of Contractor's contract due to circumstances beyond Kwik Bond's control including, but not limited to, delays in obtaining product approval, delays in placement of order by Contractor, unavailability of product or any component thereof.
- 12.3 Defective product which is adjusted pursuant to Kwik Bond Polymers LLC's warranty as provided above.



February 3, 2014

3

Page

13. At all times during placing operations using these products, Contractor shall be prepared to implement appropriate remedial action, listed on product data sheets, or otherwise available to minimize damages and penalties which might result in the event of product failure or failure to set up within time requirements.
14. Contractor shall indemnify and hold Kwik Bond Polymers, LLC harmless from any liability for personal injury, property damage, contract damages, penalties, attorneys' fees, costs and litigation expenses arising out of Contractor's failure to follow Kwik Bond Polymers, LLC instructions regarding mix, design, application, storage and/or handling; failure to staff the job with qualified and trained personnel; failure of Contractor's equipment, or other cause enumerated in Section 12, above.
15. Materials and services supplied by Kwik Bond Polymers, LLC for this contract, are not subject to retention.
16. Kwik Bond Polymers, LLC may, at either its sole election, or as a result of a requirement of the agency having jurisdiction over the project, supply periodic visits by technical service advisers. Technical service advisers may survey the project conditions and provide suggestions to Contractor as to the use, storage, mixing and application of the Kwik Bond Polymers, LLC products sold hereunder. Technical service advisers' opinions are for information only. Contractor shall make all final decisions concerning use, storage, mixing and application of the Kwik Bond Polymers, LLC products, and Kwik Bond Polymers, LLC, and its technical service advisers shall have no liability for any opinions rendered while on the project. Kwik Bond Polymers, LLC technical service advisers do not control Contractor's work in completing the project, including the use of Kwik Bond Polymers, LLC's products.

FEB 10 2015

Div. No. \_\_\_\_\_

A/G No. \_\_\_\_\_

**FAX COVER SHEET**

TO	
COMPANY	
FAX NUMBER	15302469940
FROM	Stephen Lacki
DATE	2015-02-11 17:44:10 GMT
RE	Cal Trans 02-4G7204 Proposal and DVBE certification

**COVER MESSAGE**

Gentlemen,

Please see the attached proposal with our company DVBE certification. For more information please call at the number below and ask for Steve Lacki.

Regards,

—  
Steve Lacki  
Secretary, Lee Contractors and Consultants, Inc.  
cell 805-423-2505  
fax 866-277-8988  
ies.stevelacki@gmail.com

FEB 11 2015

Div.No. \_\_\_\_\_  
A/C No. \_\_\_\_\_

**DVBE**

# Lee Contractors and Consultants, Inc

Electrical Performance Contractors  
DVBE, UDBE (pending file #39684) and Micro SBE Certified

## Proposal

Project: Cal Trans Project #02-4G7204 Route 5, Weed, CA

Bid Date: February 11, 2015, 2:00 P.M. PST

FEB 11 2015

Div.No. \_\_\_\_\_

A/C No. \_\_\_\_\_

Proposal per the following: Design Reference Drawings Q-1 dated 12/15/2014, Specifications, (no) addendum

Item 43 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs.

### Exclusions:

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- Bonding not included
- No provisions for survey, staking, wall-lines, and wall layouts.
- No SWPPP
- Failure to schedule does not invalidate the line item pay amount either by Cal Trans or the GC.

Discription	Quantity	Measured	Unit	Total
Item 43 Maintain TMS	1	LS	\$1,500.00	\$1,500.00
Total				\$1,500.00

Odell Lee

Odell Lee, President LC&C, Inc.

02/11/2014

Date

Phone (805) 423-2505 | FAX (866) 277-8988 | 1978 Eucalyptus Road, Nipomo, CA 93444

**License # 961702**



## California Certification Report

**1535980 - LEE CONTRACTORS AND CONSULTANTS, INC. - MB - DVBE**

Legal Business Name	LEE CONTRACTORS AND CONSULTANTS, INC.		
Doing Business As	LEE CONTRACTORS AND CONSULTANTS, INC.		
Address	1978 Eucalyptus Road	Phone	(415) 595-4989
	NIPOMO, CA 93444	FAX	
Email	leeconsultants@cs.com		
Web Page			
Active Certifications	SB (micro) Feb 21, 2013 - Feb 28, 2015		
	DVBE Mar 7, 2013 - Feb 28, 2015		
Business Types	Construction, Service		
Classifications	[721518] Electrical system services		
Keywords	Electrical Energy Services Design		
		Div. No.	
		A/C No.	

FEB 13 2015



[Home](#) [Search](#) [Bids](#) [Orders](#) [Tools](#) [CRM](#) [Agency List](#)

[Support](#) [Logout](#)

<b>CALIFORNIA PROFILE</b>			
BidSync Supplier Name	Lee Contractors & Consultants, Inc.	Supplier Number	1535980
Legal Business Name	Lee Contractors and Consultants, Inc.	DBA Business Name	Lee Contractors and Consultants, Inc.
Address	1978 Eucalyptus Road NIPOMO, CA 93444	Phone	(415) 596-4989
Email	<a href="mailto:leeconsultants@lcs.com">leeconsultants@lcs.com</a>	FAX	
Number of Employees	2		
Business Types	Construction Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Electrical Energy Services Design		
Construction License Types	A - General Engineering C-10 - Electrical (general)		
Classifications	721515 - Electrical system services		
View Options	<a href="#">View Application</a>		
Edit Options	<a href="#">Amend Application</a>		

#### Active Certifications

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 21, 2013	Feb 21, 2013	Feb 28, 2015	
TVRF	Approved	Mar 19, 2013	Mar 7, 2013	Feb 28, 2015	

#### Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
DVBE	Expired	Mar 1, 2013	Jun 6, 2011	Feb 28, 2013
SB (Micro)	Expired	Feb 21, 2013	Feb 21, 2011	Feb 28, 2013
DVBE	Canceled	May 20, 2011	May 20, 2011	May 31, 2012

FEB 11 2015  
Div.No. \_\_\_\_\_  
A/C No. \_\_\_\_\_

Advertising

&

Solicitation



## TX Result Report

P 1

01/14/2015 13:35

Serial No. A2X0011000268

TC: 538304

Addressee	Start Time	Time	Prints	Result	Note
92212140	01-14 13:34	00:00:47	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,  
 PGS:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC,  
 FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,  
 FCODE:F-code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,  
 IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, CONT: Continue, NO Ans: No Answer,  
 REFUSE: Receipt Refused, BUSY: Busy, M-FULL: Memory Full, LOVR: Receiving length over,  
 POVR: Receiving page over, FIL: File Error, DC: Decode Error, MDN: MDN Response Error,  
 DSN: DSN Response Error, PRINT: Compulsory Memory Document Print,  
 DEL: Compulsory Memory Document Delete, SEND: Compulsory Memory Document Send.

JAN 13 2015  
 Div.No. \_\_\_\_\_  
 A/C No. \_\_\_\_\_

221-2140

Listing Only ☒ Place Ad ☒

## AEOE, MBE, WBE, SBE, DBE &amp; DVBE REQUEST FORM

LISTING ONLY	LISTING & AD
Date _____ Time _____	Date 1/13/15 Time 12:30 AM
Company Name: J. F. Shea Construction, Inc.	Company Name: J. F. Shea Construction, Inc.
Phone: 630) 248-4282	Address: P. O. Box 484518
Fax: 630) 248-8940	City, State, Zip: Redding, Ca. 96049-4518
Contact Person:	Phone: 630) 248-4282
Job Location:	Fax: 630) 248-8940
Job Name:	License #: 769969 A
Job Number:	Per:
Bid Date: _____ Bid Time: _____	Contact Person: <u>Stacy Dutra</u>
Job Location:	Place Ad on These Dates: ASAP - please run until bid date, thank!
Job Name:	Job Location: <u>Siskiyou County</u>
Job Number:	Job Name: <u>Bridge maintenance, Polyester Concrete Overlay</u>
Bid Date: _____ Bid Time: _____	Job Number: <u>Contract #: 02-4G7204</u>
Members \$20/Week Non-Members \$40/Week	Bid Date: <u>2/11/15</u> Time: <u>2:00 PM</u>
Non-Member Payment	Place Ad on These Dates:
Payment: Billed amount \$ _____ Date Received _____	Job Location:
Bulletin	Job Name:
Listing Was Done: _____	Job Number:
Ad Was Done: _____	Bid Date: _____ Time: _____

Fax #: (530) 221-2140

## TX Result Report

P 1

01/14/2015 13:36

Serial No. A2X0011000268

TC: 538305

Addressee	Start Time	Time	Prints	Result	Note
918584873500	01-14 13:35	00:01:16	002/002	OK	

## Note

TMR:Timer TX, PDL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,  
 PGS:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC,  
 FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,  
 FCODE:F-code, RTX:Re-TX, RLV:Relay, MEX:Confidential, BUL:Bulletin, SIP:SIP Fax,  
 IPADR:IP Address Fax, I-FAX:Internet Fax

## Result

OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, CONT: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length over,  
 POUVR:Receiving page over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error,  
 DSN:DSN Response Error, PRINT:Compulsory Memory Document Print,  
 DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

JAN 13 2015  
 Div.No. \_\_\_\_\_  
 A/C No. \_\_\_\_\_

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DVE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project * Bridge Maintenance, Polyester Concrete Overlay *	
Project Number Contract #: 02-4G7204	Project Location Siskiyou County
Bid Date and Time 2/11/15 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDDITE, CA. 96049	
Phone (530) 246-4092	Fax (530) 246-9940
Additional Information - SEE ATTACHED -	
GOAL: 3 % DVBE	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only

\$48.00

\$24.00 each insertion - mfr 2

Publishing Dates &amp; Advertising Deadlines

We publish every Monday and Thursday

To place an ad in Monday's Minority Bidder's Bulletin

the deadline is 4:00 P.M. on Friday

To Place an ad in Thursday's Construction Update

the deadline is 4:00 P.M. on Wednesday

## TX Result Report

P 1

01/14/2015 13:37

Serial No. A2X0011000268

TC: 538306

Addressee	Start Time	Time	Prints	Result	Note
918006422437	01-14 13:37	00:00:48	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,  
 DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC,  
 FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,  
 FCODE:F-code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,  
 IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length over,  
 POWR:Receiving page over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error,  
 DSN:DSN Response Error, PRINT:Compulsory Memory Document Print,  
 DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

Reed Construction Data

JAN 13 2015  
 Div.No. \_\_\_\_\_  
 A/C No. \_\_\_\_\_

**Fax 800-642-2437**

To Be Listed As A Bidder in  
 Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
2/11/15 2:00 PM	Caltrans	Contract # 02-4G7204	* Bridge Maintenance, Polyester Concrete Overlay * - Siskiyou County

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-8747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 484519 - Redding, Ca. 96048-4519

Phr (530) 246-4292

Fax (530) 246-8940

Requested By: Stacy Dutra



**AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM****LISTING ONLY**

Date \_\_\_\_\_ Time \_\_\_\_\_

Company Name:

J. F. Shea Construction, Inc.

Phone:

530) 246-4292

Fax:

530) 246-9940

Contact Person:

Job Location:

Job Name:

Job Number:

Bid Date: \_\_\_\_\_ Bid Time: \_\_\_\_\_

Job Location:

Job Name:

Job Number:

Bid Date: \_\_\_\_\_ Bid Time: \_\_\_\_\_

Members \$20/Week Non-Members \$40/Week

Non-Member Payment

Payment:

Failed

Amount \$ \_\_\_\_\_

Date Received \_\_\_\_\_

Bulletin

Listing Was Done: \_\_\_\_\_

Ad Was Done: \_\_\_\_\_

**LISTING & AD**Date 1/13/15 Time 12:30 AM

Company Name:

J. F. Shea Construction, Inc.

Address:

P. O. Box 494519

City, State, Zip:

Redding, Ca. 96049-4519

Phone:

530) 246-4292

Fax:

530) 246-9940

License #:

769989 A

Per:

Contact Person:

Stacy Dutra

Place Ad on These Dates:

ASAP - please run until bid date, thanks!

Job Location: Siskiyou County

Job Name: Bridge maintenance, Polyester  
Concrete Overlay

Job Number:

Contract #: 02-4G7204

Bid Date: 2/11/15

Time: 2:00 PM

Place Ad on These Dates:

Job Location:

Job Name:

Job Number:

Bid Date: \_\_\_\_\_

Time: \_\_\_\_\_

Fax #: (530) 221-2140

**REQUEST FOR QUALIFIED UDBE/DBE  
SUBCONTRACTORS & SUPPLIERS FOR:**

**INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Bridge Maintenance, Polyester Concrete Overlay  
**CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM  
MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE**  
Siskiyou County  
Contract #: 02-4G7204  
Engineers Estimate: \$1,920,000.00  
Bid Date: 2/11/2015 @ 2 PM  
Goal: 3 % DVBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- |    |                                   |        |                                    |
|----|-----------------------------------|--------|------------------------------------|
| 1  | LEAD COMPLIANCE PLAN              | 24     | FURNISH POLYESTER CONCRETE         |
| 2  | CONSTRUCTION AREA SIGNS           |        | OVERLAY                            |
| 3  | TRAFFIC CONTROL SYSTEM            | 25 (F) | PLACE POLYESTER CONCRETE OVERLAY   |
| 4  | PORTABLE CHANGEABLE MESSAGE SIGN  | 26 (F) | TREAT BRIDGE DECK                  |
| 5  | JOB SITE MANAGEMENT               | 27     | FURNISH BRIDGE DECK TREATMENT      |
| 6  | PREPARE WATER POLLUTION CONTROL   |        | MATERIAL                           |
|    | PROGRAM                           | 28     | ROADWAY EXCAVATION                 |
| 7  | TEMPORARY MULCH                   | 29     | SHOULDER BACKING                   |
| 8  | TEMPORARY FIBER ROLL              | 30     | HOT MIX ASPHALT (TYPE A)           |
| 9  | TEMPORARY CONCRETE WASHOUT        | 31     | SHOULDER RUMBLE STRIP              |
| 10 | REMOVE YELLOW THERMOPLASTIC       |        | (HMA, GROUND-IN INDENTATIONS)      |
|    | TRAFFIC STRIPE (HAZARDOUS WASTE)  | 32     | TACK COAT                          |
| 11 | TREATED WOOD WASTE                | 33     | GRIND EXISTING BRIDGE DECK         |
| 12 | SAMPLING AND ANALYSIS PLAN        | 34     | CLEAN EXPANSION JOINT              |
|    | (NATURALLY OCCURRING ASBESTOS)    | 35     | JOINT SEAL (MR 1/2")               |
| 13 | PUBLIC SAFETY PLAN                | 36     | JOINT SEAL (MR 1")                 |
| 14 | RAPID SETTING CONCRETE (PATCH)    | 37     | JOINT SEAL (MR 1 1/2")             |
| 15 | REMOVE GUARDRAIL                  | 38     | OBJECT MARKER (TYPE L-1)           |
| 16 | REMOVE THERMOPLASTIC TRAFFIC      | 39     | CONCRETE BARRIER (TRANSITION)      |
|    | STRIPE                            | 40     | GUARD RAILING TRANSITION (TYPE WB) |
| 17 | REMOVE PAVEMENT MARKER            | 41     | THERMOPLASTIC TRAFFIC STRIPE       |
| 18 | REMOVE POLYESTER CONCRETE         |        | (SPRAYABLE)                        |
|    | OVERLAY                           | 42     | PAVEMENT MARKER (RETROREFLECTIVE-  |
| 19 | RECONSTRUCT GUARDRAIL (WOOD POST) |        | RECESSED)                          |
| 20 | RECONSTRUCT TERMINAL SYSTEM       | 43     | MAINTAINING EXISTING TRAFFIC       |
| 21 | COLD PLANE ASPHALT CONCRETE       |        | MANAGEMENT SYSTEM ELEMENTS DURING  |
|    | PAVEMENT                          |        | CONSTRUCTION                       |
| 22 | REMOVE UNSOUND CONCRETE           | 44     | MOBILIZATION                       |
| 23 | PREPARE CONCRETE BRIDGE DECK      |        |                                    |
|    | SURFACE                           |        |                                    |

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project * Bridge Maintenance, Polyester Concrete Overlay *	
Project Number Contract #: 02-4G7204	Project Location Siskiyou County
Bid Date and Time 2/11/15 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutva
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940
Additional Information - SEE ATTACHED -  GOAL: 3 % DVBE	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only

**\$48.00**

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place an ad in Monday's Minority Bidder's Bulletin  
the deadline is 4:00 P.M. on FridayTo Place an ad in Thursday's Construction Update  
the deadline is 4:00 P.M. on Wednesday



**REQUEST FOR QUALIFIED UDBE/DBE  
SUBCONTRACTORS & SUPPLIERS FOR:**

**INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Bridge Maintenance, Polyester Concrete Overlay  
**CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM  
MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE**  
Siskiyou County  
Contract #: 02-4G7204  
Engineers Estimate: \$1,920,000.00  
Bid Date: 2/11/2015 @ 2 PM  
Goal: 3 % DVBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- |                                  |                                   |        |                                    |
|----------------------------------|-----------------------------------|--------|------------------------------------|
| 1                                | LEAD COMPLIANCE PLAN              | 24     | FURNISH POLYESTER CONCRETE         |
| 2                                | CONSTRUCTION AREA SIGNS           |        | OVERLAY                            |
| 3                                | TRAFFIC CONTROL SYSTEM            | 25 (F) | PLACE POLYESTER CONCRETE OVERLAY   |
| 4                                | PORTABLE CHANGEABLE MESSAGE SIGN  | 26 (F) | TREAT BRIDGE DECK                  |
| 5                                | JOB SITE MANAGEMENT               | 27     | FURNISH BRIDGE DECK TREATMENT      |
| 6                                | PREPARE WATER POLLUTION CONTROL   |        | MATERIAL                           |
| PROGRAM                          |                                   | 28     | ROADWAY EXCAVATION                 |
| 7                                | TEMPORARY MULCH                   | 29     | SHOULDER BACKING                   |
| 8                                | TEMPORARY FIBER ROLL              | 30     | HOT MIX ASPHALT (TYPE A)           |
| 9                                | TEMPORARY CONCRETE WASHOUT        | 31     | SHOULDER RUMBLE STRIP              |
| 10                               | REMOVE YELLOW THERMOPLASTIC       |        | (HMA, GROUND-IN INDENTATIONS)      |
| TRAFFIC STRIPE (HAZARDOUS WASTE) |                                   | 32     | TACK COAT                          |
| 11                               | TREATED WOOD WASTE                | 33     | GRIND EXISTING BRIDGE DECK         |
| 12                               | SAMPLING AND ANALYSIS PLAN        | 34     | CLEAN EXPANSION JOINT              |
| (NATURALLY OCCURRING ASBESTOS)   |                                   | 35     | JOINT SEAL (MR 1/2")               |
| 13                               | PUBLIC SAFETY PLAN                | 36     | JOINT SEAL (MR 1")                 |
| 14                               | RAPID SETTING CONCRETE (PATCH)    | 37     | JOINT SEAL (MR 1 1/2")             |
| 15                               | REMOVE GUARDRAIL                  | 38     | OBJECT MARKER (TYPE L-1)           |
| 16                               | REMOVE THERMOPLASTIC TRAFFIC      | 39     | CONCRETE BARRIER (TRANSITION)      |
| STRIPE                           |                                   | 40     | GUARD RAILING TRANSITION (TYPE WB) |
| 17                               | REMOVE PAVEMENT MARKER            | 41     | THERMOPLASTIC TRAFFIC STRIPE       |
| 18                               | REMOVE POLYESTER CONCRETE         |        | (SPRAYABLE)                        |
| OVERLAY                          |                                   | 42     | PAVEMENT MARKER (RETROREFLECTIVE-  |
| 19                               | RECONSTRUCT GUARDRAIL (WOOD POST) |        | RECESSED)                          |
| 20                               | RECONSTRUCT TERMINAL SYSTEM       | 43     | MAINTAINING EXISTING TRAFFIC       |
| 21                               | COLD PLANE ASPHALT CONCRETE       |        | MANAGEMENT SYSTEM ELEMENTS DURING  |
| PAVEMENT                         |                                   |        | CONSTRUCTION                       |
| 22                               | REMOVE UNSOUND CONCRETE           | 44     | MOBILIZATION                       |
| 23                               | PREPARE CONCRETE BRIDGE DECK      |        |                                    |
| SURFACE                          |                                   |        |                                    |

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**

Reed Construction Data

**Fax 800-642-2437**

**To Be Listed As A Bidder in  
Daily Construction Service, Northern California**

Bid Date	Owner	CMD Project No.	Project Title/Location
2/11/15 2:00 PM	Caltrans	Contract # 02-4G7204	* Bridge Maintenance, Polyester Concrete Overlay * - Siskiyou County

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

**REQUEST FOR QUALIFIED UDBE/DBE  
SUBCONTRACTORS & SUPPLIERS FOR:**

**INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans  
Bridge Maintenance, Polyester Concrete Overlay  
CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM  
MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE  
Siskiyou County  
Contract #: 02-4G7204  
Engineers Estimate: \$1,920,000.00  
Bid Date: 2/11/2015 @ 2 PM  
Goal: 3 % DVBE**

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- |    |                                   |        |                                    |
|----|-----------------------------------|--------|------------------------------------|
| 1  | LEAD COMPLIANCE PLAN              | 24     | FURNISH POLYESTER CONCRETE         |
| 2  | CONSTRUCTION AREA SIGNS           |        | OVERLAY                            |
| 3  | TRAFFIC CONTROL SYSTEM            | 25 (F) | PLACE POLYESTER CONCRETE OVERLAY   |
| 4  | PORTABLE CHANGEABLE MESSAGE SIGN  | 26 (F) | TREAT BRIDGE DECK                  |
| 5  | JOB SITE MANAGEMENT               | 27     | FURNISH BRIDGE DECK TREATMENT      |
| 6  | PREPARE WATER POLLUTION CONTROL   |        | MATERIAL                           |
|    | PROGRAM                           | 28     | ROADWAY EXCAVATION                 |
| 7  | TEMPORARY MULCH                   | 29     | SHOULDER BACKING                   |
| 8  | TEMPORARY FIBER ROLL              | 30     | HOT MIX ASPHALT (TYPE A)           |
| 9  | TEMPORARY CONCRETE WASHOUT        | 31     | SHOULDER RUMBLE STRIP              |
| 10 | REMOVE YELLOW THERMOPLASTIC       |        | (HMA, GROUND-IN INDENTATIONS)      |
|    | TRAFFIC STRIPE (HAZARDOUS WASTE)  | 32     | TACK COAT                          |
| 11 | TREATED WOOD WASTE                | 33     | GRIND EXISTING BRIDGE DECK         |
| 12 | SAMPLING AND ANALYSIS PLAN        | 34     | CLEAN EXPANSION JOINT              |
|    | (NATURALLY OCCURRING ASBESTOS)    | 35     | JOINT SEAL (MR 1/2")               |
| 13 | PUBLIC SAFETY PLAN                | 36     | JOINT SEAL (MR 1")                 |
| 14 | RAPID SETTING CONCRETE (PATCH)    | 37     | JOINT SEAL (MR 1 1/2")             |
| 15 | REMOVE GUARDRAIL                  | 38     | OBJECT MARKER (TYPE L-1)           |
| 16 | REMOVE THERMOPLASTIC TRAFFIC      | 39     | CONCRETE BARRIER (TRANSITION)      |
|    | STRIPE                            | 40     | GUARD RAILING TRANSITION (TYPE WB) |
| 17 | REMOVE PAVEMENT MARKER            | 41     | THERMOPLASTIC TRAFFIC STRIPE       |
| 18 | REMOVE POLYESTER CONCRETE         |        | (SPRAYABLE)                        |
|    | OVERLAY                           | 42     | PAVEMENT MARKER (RETROREFLECTIVE-  |
| 19 | RECONSTRUCT GUARDRAIL (WOOD POST) |        | RECESSED)                          |
| 20 | RECONSTRUCT TERMINAL SYSTEM       | 43     | MAINTAINING EXISTING TRAFFIC       |
| 21 | COLD PLANE ASPHALT CONCRETE       |        | MANAGEMENT SYSTEM ELEMENTS DURING  |
|    | PAVEMENT                          |        | CONSTRUCTION                       |
| 22 | REMOVE UNSOUND CONCRETE           | 44     | MOBILIZATION                       |
| 23 | PREPARE CONCRETE BRIDGE DECK      |        |                                    |
|    | SURFACE                           |        |                                    |

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**



**Contractor:** J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

**Address:** 17400 Clear Creek Road Redding, CA 96001

**Phone:** 530-246-4292 **Fax:** 530-246-9940 **Email:** [Stacy.Dutra@jfshea.com](mailto:Stacy.Dutra@jfshea.com)

**Services needed:** J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY MULCH 8 TEMPORARY FIBER ROLL 9 TEMPORARY CONCRETE WASHOUT 10 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 11 TREATED WOOD WASTE 12 SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS) 13 PUBLIC SAFETY PLAN 14 RAPID SETTING CONCRETE (PATCH) 15 REMOVE GUARDRAIL 16 REMOVE THERMOPLASTIC TRAFFIC STRIPE 17 REMOVE PAVEMENT MARKER 18 REMOVE POLYESTER CONCRETE OVERLAY 19 RECONSTRUCT GUARDRAIL (WOOD POST) 20 RECONSTRUCT TERMINAL SYSTEM 21 COLD PLANE ASPHALT CONCRETE PAVEMENT 22 REMOVE UNSOUND CONCRETE 23 PREPARE CONCRETE BRIDGE DECK SURFACE 24 FURNISH POLYESTER CONCRETE OVERLAY 25 (F) PLACE POLYESTER CONCRETE OVERLAY 26 (F) TREAT BRIDGE DECK 27 FURNISH BRIDGE DECK TREATMENT MATERIAL 28 ROADWAY EXCAVATION 29 SHOULDER BACKING 30 HOT MIX ASPHALT (TYPE A) 31 SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS) 32 TACK COAT 33 GRIND EXISTING BRIDGE DECK 34 CLEAN EXPANSION JOINT 35 JOINT SEAL (MR 1/2") 36 JOINT SEAL (MR 1") 37 JOINT SEAL (MR 1 1/2") 38 OBJECT MARKER (TYPE L-1) 39 CONCRETE BARRIER (TRANSITION) 40 GUARD RAILING TRANSITION (TYPE WB) 41 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 42 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 43 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION 44 MOBILIZATION

**Requirements:** J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**Date posted:** 01/13/2015



**PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION**

**FILE COPY**

STATE OF CALIFORNIA

**FILED**

Suzie Davidson / Art Director

**REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:**

**INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:**

**State of California Department of Transportation - Caltrans  
Bridge Maintenance, Polyester Concrete Overlay  
CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT  
VARIOUS LOCATIONS FROM MOTT AVE UNDERCROSSING TO KLAMATH RIVER BRIDGE  
Contract #: 02-4G7204 - Engineer's Estimate: \$1,920,000.00  
BID DATE: 2/11/2015 @ 2 PM GOAL: 3% DVBE**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; PLACE POLYESTER CONCRETE OVERLAY; TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

**J.F. SHEA CONSTRUCTION, INC.  
P.O. Box 494519, Redding, CA 96049  
Phone: (530) 246-4292 • Fax: (530) 246-9940  
An Equal Opportunity Employer**

JAN 18 2015

*The undersigned declares:*

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc. and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

  
signature



1/15/15, 1/22/15, 1/29/15, 2/5/15  
TRADE PUBLICATION

**DATES PUBLISHED**



1/19/15, 1/26/15, 2/2/15, 2/9/15  
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaiththeffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500



1/14/15 11:10:36 DBEGoodFaith.com

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: FIRST VANGUARD RENTALS &  
SALES INC  
Tel: (707) 389-0135  
Fax: (707) 673-2789

Div. No. \_\_\_\_\_  
A/C No. \_\_\_\_\_  
JAN 16 2015

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

**BID DUE DATE: 02/11/2015 at 02:00**

**BID/PROJECT #: 02-4G7204**

**PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay**

**AGENCY NAME: State of California Department of Transportation - CALTRANS**

**PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA**

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO:  
DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID  
AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of  
Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE  
HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT  
AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204  
Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction,  
Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all  
items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS;  
TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT;  
PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER  
ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE  
(HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY  
OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE  
GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE  
POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT  
TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND  
CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE  
OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH  
BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX  
ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT;  
GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR  
1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION);  
GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE);  
PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC  
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current  
contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All  
subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and  
performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,  
equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400  
Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea



1/14/15 11:10:36 DBEGoodFaith.com

Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to: (530) 246-9940

☒ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_

JAN 16 2015  
Div.No. \_\_\_\_\_  
A/C No. \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:02 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com) or [twitter.com/dbegoodfaith](https://twitter.com/dbegoodfaith)*

1/14/15, 11:10:36 DBEGoodFaith.com

**INVITATION TO BID**

**FROM:** J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
**CONTACT NAME:** Stacy Dutra

**TO:** FIRST VANGUARD RENTALS &  
SALES INC  
Tel: (707) 389-0135  
Fax: (707) 673-2789

JAN 19 2015

Div.No. \_\_\_\_\_  
A/C No. \_\_\_\_\_

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

**BID DUE DATE:** 02/11/2015 at 02:00

**BID/PROJECT #:** 02-4G7204

**PROJECT NAME:** Bridge Maintenance, Polyester Concrete Overlay

**AGENCY NAME:** State of California Department of Transportation - CALTRANS

**PROJECT LOCATION:** In and Near Yreka at Various Locations, Siskiyou, CA

**REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO:**  
**DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID**  
**AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:** State of California Department of  
Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay **CONSTRUCTION ON STATE**  
**HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT**  
**AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204**  
Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction,  
Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all  
items of work, including but not limited to: **LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS;**  
**TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT;**  
**PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER**  
**ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE**  
**(HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY**  
**OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE**  
**GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE**  
**POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT**  
**TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND**  
**CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE**  
**OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH**  
**BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX**  
**ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT;**  
**GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR**  
**1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION);**  
**GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE);**  
**PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC**  
**MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.**

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current  
contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All  
subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and  
performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,  
equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400  
Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea

01/14/15 11:10:36 DBEGoodFaith.com

Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to: (530) 246-9940

☒ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at

\_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:02 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com) or [twitter.com/dbegoodfaith](https://twitter.com/dbegoodfaith)*



# FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at [www.dbegoodfaith.com](http://www.dbegoodfaith.com) on 01/14/2015 11:09 AM. The ad ran from the publication date until the bid date listed on the notice.

**J.F. Shea Co., Inc.**  
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan & Kirk Johnson

Contact Information

17400 Clear Creek Rd.

Redding, CA 96001

Tel: (530) 246-4292 ext.

Fax: (530) 246-9940

Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

## J. F. Shea Construction, Inc.

is seeking qualified DVBEs, SBE

Project Name

Bridge Maintenance, Polyester Concrete Overlay

Bid/Contract #

02-4G7204

Awarding Agency

State of California Department of Transportation - CALTRANS

Project Location

In and Near Yreka at Various Locations, Siskiyou County, CA

Bid Date

02/11/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT

CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

# TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com) on 01/14/2015 11:09 AM. The ad ran from the publication date until the bid date listed on the notice.

## **J.F. Shea Co., Inc.** *Caring since 1881*

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan & Kirk Johnson

Contact Information

17400 Clear Creek Rd.  
Redding, CA 96001  
Tel: (530) 246-4292 ext.  
Fax: (530) 246-9940  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

## **J. F. Shea Construction, Inc.** is seeking qualified DVBEs, SBE

Project Name

Bridge Maintenance, Polyester Concrete Overlay

Bid/Contract #

02-4G7204

Awarding Agency

State of California Department of Transportation - CALTRANS

Project Location

In and Near Yreka at Various Locations, Siskiyou County, CA

Bid Date

02/11/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT



CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

## TWITTER POST

The Twitter post below was published at [www.twitter.com/dbegoodfaith](http://www.twitter.com/dbegoodfaith) on 01/14/2015 11:09 AM.

---

J. F. Shea Construction, Inc. is seeking  
DVBEs, SBE s in In ...  
[dbegoodfaith.com/ads/Bridge-Mai...](http://dbegoodfaith.com/ads/Bridge-Mai...)

11:01 AM - 14 Jan 2015

# SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Disabled Veteran Business Enterprise (DVBE) - 15  
Small Business Enterprise (SBE) - 10

**TOTAL SOLICITED - 25**

## AXNER EXCAVATING, INC.

2900 OLD OREGON TRAIL • REDDING, CA, 96003

Cert. #1788636 was identified in the California Department of General Services SBE database on 01/14/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
julieb@axnerexcavating.com	2015-01-14 11:09:10	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 222-8910	2015-01-14 11:10:20	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 222-0539	2015-01-19 14:08:03	Julie N	

**Comments:** No, not bidding on this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CACHE CREEK CONSTRUCTION INC

806 South Mount Shasta Blvd • MOUNT SHASTA, CA, 96067

Cert. #23213 was identified in the California Department of General Services DVBE database on 01/14/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
pcash@charter.net	2015-01-14 11:09:10	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 275-1673	2015-01-14 11:10:13	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 239-4302	2015-01-19 14:09:15	Voicemail M	

**Comments:** Left a voicemail with all project details.

#### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 239-4302	2015-02-03 09:35:17	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## CHARLIE MIKE SAFETY SUPPLY, LLC

1732 Blue Jay Ct. • FORTUNA, CA, 95540

Cert. #1753953 was identified in the California Department of General Services DVBE database on 01/14/2015.

#### Email Transmission

Email Address	Send Date & Time	Delivery Status
safetysupplyresources@gmail.com	2015-01-14 11:09:10	Delivered

#### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

#### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 601-7184	2015-01-19 14:09:45	Disconnected M	

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

#### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 601-7184	2015-02-03 10:10:56	Disconnected N	

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

## D&E TRAFFIC SOLUTIONS

PO Box 58 • ALTURAS, CA, 96101

Cert. #1739526 was identified in the California Department of General Services DVBE database on 01/14/2015.

#### Email Transmission

Email Address	Send Date & Time	Delivery Status
cucmcb@yahoo.com	2015-01-14 11:09:10	Delivered

#### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

#### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------



(228) 224-0471 2015-01-19 14:10:28 Estimator N

**Comments:** No, not bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

**DUNTON CONSTRUCTION COMPANY INC**

19802 OX YOKE ROAD • ANDERSON, CA, 96007

Cert. #4295 was identified in the California Department of General Services SBE database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mjdunton4@sbcglobal.net	2015-01-14 11:09:10	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 365-3178	2015-01-14 11:10:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 365-9652	2015-01-19 14:11:47	Voicemail M	

**Comments:** Left a voicemail with all project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 365-9652	2015-02-03 10:19:09	Jessie M	

**Comments:** May be bidding, not sure. Resent fax upon request.**FIRST VANGUARD RENTALS & SALES INC**

408 UNION AVE STE A • FAIRFIELD, CA, 94533

Cert. #1769627 was identified in the California Department of General Services DVBE database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rob@1stvg.com	2015-01-14 11:09:10	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 673-2789	2015-01-14 11:10:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 389-0135	2015-01-19 14:13:04	Rob M	

**Comments:** May be interested, will review the bid invite and reply if bidding.

2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(707) 389-0135	2015-02-03 10:21:20	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## HIGHWAY SPECIALTY CO.

P.O. BOX 141 • PALO CEDRO, CA, 96073

Cert. #1559500 was identified in the California Department of General Services SBE database on 01/14/2015.

### Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
Gerilee@HighwaySpecialty.com	2015-01-14 11:09:10	Delivered

### Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Tranmission Status</b>
(855) 846-5806	2015-01-14 11:10:27	Successful

### 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(530) 949-5681	2015-01-19 14:14:08	Voicemail full M	

**Comments:** May be interested, however, we were unable to leave a message; mailbox is full.

### 2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(530) 949-5681	2015-02-03 10:22:16	Justin Y	

**Comments:** Yes, will be bidding the project.

## INDEPENDENT STRUCTURES INC

P O BOX 491655 • REDDING, CA, 96049

Cert. #1464280 was identified in the California Department of General Services SBE database on 01/14/2015.

### Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
indstructures@gmail.com	2015-01-14 11:09:10	Delivered

### Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Tranmission Status</b>
(530) 223-5432	2015-01-14 11:10:19	Successful

### 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(530) 223-5238	2015-01-19 14:14:55	Estimator Y	

**Comments:** Yes, they will be bidding on this project.

### 2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(530) 223-5238	2015-02-03 10:23:52	Voicemail Y	

**Comments:** Yes, will bid. Left a voicemail message. Indicated last time we spoke that they were bidding.

## KISER CONSTRUCTION

470 95TH STREET • MAD RIVER, CA, 95552

Cert. #1009179 was identified in the California Department of General Services DVBE database on 01/14/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
kylekylekiser@gmail.com	2015-01-14 11:09:10	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 834-3780	2015-01-14 11:11:37	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-3780	2015-01-19 14:16:03	Voicemail M	

**Comments:** Left a voicemail with all project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-3780	2015-02-03 10:24:48	Estimator N	

**Comments:** No, not bidding this project.

## M3 INTEGRATED SERVICES INC

320 Tesconi Circle, Ste M • SANTA ROSA, CA, 95401

Cert. #1697620 was identified in the California Department of General Services DVBE database on 01/14/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
mark@m3-co.com	2015-01-14 11:09:10	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 495-6774	2015-01-19 14:16:51	Estimator N	

**Comments:** No, not bidding on this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.



## NORTH VALLEY BARRICADE INC

2192 Live Oak Blvd • YUBA CITY, CA, 95991

Cert. #23245 was identified in the California Department of General Services DVBE database on 01/14/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
bobnvb@sbcglobal.net	2015-01-14 11:09:10	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 751-7961	2015-01-14 11:16:50	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 751-7961	2015-01-19 14:17:56	Bob Y	

**Comments:** Yes, they will be bidding on this project. They have already submitted their materials.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 751-7961	2015-02-03 10:30:55	Estimator Y	

**Comments:** Yes, they will be bidding on this project. They have already submitted their materials.

## OUTBACK DVBE INC

P O BOX 1035 • RED BLUFF, CA, 96080

Cert. #45165 was identified in the California Department of General Services DVBE database on 01/14/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
fred@outbackdvbe.com	2015-01-14 11:09:10	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 528-2097	2015-01-14 11:10:17	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 528-2225	2015-01-19 14:19:51	Voicemail M	

**Comments:** Left a voicemail with all project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 528-2225	2015-02-03 10:32:23	Kelly M	

**Comments:** May be bidding, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

## RADER EXCAVATING INCORPORATED

**9689 SWEDE CREEK RD • PALO CEDRO, CA, 96073**

Cert. #9607 was identified in the California Department of General Services SBE database on 01/14/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
debra@raderexcavating.com	2015-01-14 11:09:10	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 547-1185	2015-01-14 11:10:32	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 547-5746	2015-01-19 14:21:58	Receptionist	N

**Comments:** No, not bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**ROLL'N ROCK CONSTRUCTION INC.**

825 Deetz Rd. • MOUNT SHASTA, CA, 96067

Cert. #1750745 was identified in the California Department of General Services DVBE database on 01/14/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
rollnrockinc@nctv.com	2015-01-14 11:09:10	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 925-1408	2015-01-19 14:22:50	Estimator	Y

**Comments:** Yes, they will be bidding on this project.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 925-1408	2015-02-03 10:33:43	Estimator	Y

**Comments:** Yes, will be bidding the project.

**S & K SEAL & STRIPE**

PO BOX 1048 • BELLA VISTA, CA, 96008

Cert. #52795 was identified in the California Department of General Services SBE database on 01/14/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status	
sandkseal@frontiernet.net	2015-01-14 11:09:10	Delivered	
Fax Transmission			
Fax Number	Send Date & Time	Tranmission Status	
(530) 549-3820	2015-01-14 11:10:27	Successful	
1st Call Solicitation			
Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 549-3823	2015-01-19 14:23:57	Voicemail M	
Comments: Left a voicemail with all project details.			
2nd Call Solicitation			
Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 549-3823	2015-02-03 10:34:44	Estimator N	
Comments: No, not bidding this project.			

## SAPPER WEST INC

1927 49TH STREET • SACRAMENTO, CA, 95819

Cert. #1390180 was identified in the California Department of General Services DVBE database on 01/14/2015.

Email Transmission				
Email Address		Send Date & Time		Delivery Status
mconrad@sapperwest.com		2015-01-14 11:09:10		Delivered
Fax Transmission				
Fax Number		Send Date & Time		Tranmission Status
(916) 379-9153		2015-01-14 11:10:18		Successful
1st Call Solicitation				
Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)	
(916) 736-2267	2015-01-19 14:25:22	Voicemail M		
Comments: Left a voicemail with all project details.				
2nd Call Solicitation				
Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)	
(916) 736-2267	2015-02-03 10:36:16	Voicemail M		
Comments: May be bidding, left a voicemail with all the project details.				

## SHALLOW CREEK CONSTRUCTION CO

724-480 Hwy 395 • LITCHFIELD, CA, 96117

Cert. #1528980 was identified in the California Department of General Services DVBE database on 01/14/2015.

Email Transmission					
Email Address		Send Date & Time		Delivery Status	
Shallowcreek@frontiernet.net		2015-01-14 11:09:10		Delivered	



## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 254-6983	2015-01-14 11:11:23	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 249-8592	2015-01-19 14:26:43	Voicemail M	

**Comments:** Left a voicemail with all project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 249-8592	2015-02-03 10:37:07	Voicemail full M	

**Comments:** May be bidding, not sure. Voicemail is full.

## SIERRA SAFETY COMPANY

215 Taylor Road • NEWCASTLE, CA, 95658

Cert. #11775 was identified in the California Department of General Services DVBE database on 01/14/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dan@sierrasafetyco.com	2015-01-14 11:09:10	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 663-1858	2015-01-14 11:10:17	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-2026	2015-01-19 14:27:25	Receptionist N	

**Comments:** No, not bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## SNL GROUP INC

9818 HOLTON WAY • REDDING, CA, 96003

Cert. #1759513 was identified in the California Department of General Services SBE database on 01/14/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
cstephens@stephenselectricalinc.com	2015-01-14 11:09:10	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 222-5140	2015-01-14 11:10:22	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 222-5048	2015-01-19 14:28:37	Receptionist N	

**Comments:** No, not bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## STEELHEAD CONSTRUCTORS INC

P O BOX 997 • PALO CEDRO, CA, 96073

Cert. #17106 was identified in the California Department of General Services SBE database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kirsten@steelheadconstructors.com	2015-01-14 11:09:10	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 226-6401	2015-01-14 11:10:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 226-6400	2015-01-19 14:30:29	Receptionist M	

**Comments:** May be interested, will review the bid invite and reply if bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 226-6400	2015-02-03 10:57:30	Receptionist N	

**Comments:** No, not bidding this project.

## T & H CONSTRUCTION SERVICES

3648 LAVER CT • REDDING, CA, 96002

Cert. #1752639 was identified in the California Department of General Services SBE database on 01/14/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lisatowns@sbcglobal.net	2015-01-14 11:09:10	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 226-9983	2015-01-14 11:10:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 222-3248	2015-01-19 14:32:06	Voicemail M	

**Comments:** Left a voicemail with all project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 222-3248	2015-02-03 10:58:57	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

**TITAN DVBE INC**

PO BOX 492336 • REDDING, CA, 96049

Cert. #1249460 was identified in the California Department of General Services DVBE database on 01/14/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
titandvbe@juno.com	2015-01-14 11:09:10	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 246-7837	2015-01-14 11:10:30	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-7836	2015-01-19 14:34:08	Estimator Y	

**Comments:** Yes, they will be bidding on this project.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-7836	2015-02-03 11:00:22	Estimator Y	

**Comments:** Yes, will be bidding the project.

**TRUTTA EROSION CONTROL**

5819 Beaumont Dr • REDDING, CA, 96003

Cert. #1751374 was identified in the California Department of General Services DVBE database on 01/14/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
charrai445@yahoo.com	2015-01-14 11:09:10	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 524-5609	2015-01-19 14:36:01	Voicemail M	

**Comments:** Left a voicemail with all project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------



(530) 524-5609      2015-02-03 11:02:45      Estimator      Y

**Comments:** Yes, is interested. Sent another email on request.

## VETCON INC

3830 rancho rd • REDDING, CA, 96002

Cert. #1756516 was identified in the California Department of General Services DVBE database on 01/14/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
titandvbe@juno.com	2015-01-14 11:09:10	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 941-0788	2015-01-19 14:36:53	No Answer      M	

**Comments:** May be interested, however, we were unable to leave a message; no answer.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 941-0788	2015-02-03 11:03:29	Estimator      Y	

**Comments:** Yes, will be bidding the project.

# FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

---

## EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DVBEs, SBE and invites you to bid on the following contract.

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

BID #: 02-4G7204

BID DUE DATE: 2015-02-11 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE- RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

If interested please contact:

Stacy Dutra  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: 5302464292  
Fax: 5302469940  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: AXNER EXCAVATING, INC.  
Tel: (530) 222-0539  
Fax: (530) 222-8910

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:20 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: CACHE CREEK CONSTRUCTION INC  
Tel: (530) 239-4302  
Fax: (530) 275-1673

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**



Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:13 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: CHARLIE MIKE SAFETY SUPPLY, LLC  
Tel: (707) 601-7184  
Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:14 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: D&E TRAFFIC SOLUTIONS  
Tel: (228) 224-0471  
Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:14 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: DUNTON CONSTRUCTION COMPANY INC  
Tel: (530) 365-9652  
Fax: (530) 365-3178

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**



Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:22 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: FIRST VANGUARD RENTALS & SALES INC  
Tel: (707) 389-0135  
Fax: (707) 673-2789

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:06 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: HIGHWAY SPECIALTY CO.  
Tel: (530) 949-5681  
Fax: (855) 846-5806

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:27 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: INDEPENDENT STRUCTURES INC  
Tel: (530) 223-5238  
Fax: (530) 223-5432

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**



Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:19 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: KISER CONSTRUCTION  
Tel: (707) 834-3780  
Fax: (707) 834-3780

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:11:37 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: M3 INTEGRATED SERVICES INC  
Tel: (707) 495-6774  
Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:14 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: NORTH VALLEY BARRICADE INC  
Tel: (530) 751-7961  
Fax: (530) 751-7961

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**



Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:16:50 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: OUTBACK DVBE INC  
Tel: (530) 528-2225  
Fax: (530) 528-2097

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:17 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: RADER EXCAVATING INCORPORATED  
Tel: (530) 547-5746  
Fax: (530) 547-1185

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:32 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: ROLL'N ROCK CONSTRUCTION INC.  
Tel: (530) 925-1408  
Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION



Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:14 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: S & K SEAL & STRIPE  
Tel: (530) 549-3823  
Fax: (530) 549-3820

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204  
Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:27 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: SAPPER WEST INC  
Tel: (916) 736-2267  
Fax: (916) 379-9153

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:18 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: SHALLOW CREEK CONSTRUCTION CO  
Tel: (530) 249-8592  
Fax: (530) 254-6983

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**



Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:11:23 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: SIERRA SAFETY COMPANY  
Tel: (916) 663-2026  
Fax: (916) 663-1858

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:17 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: SNL GROUP INC  
Tel: (530) 222-5048  
Fax: (530) 222-5140

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:22 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: STEELHEAD CONSTRUCTORS INC  
Tel: (530) 226-6400  
Fax: (530) 226-6401

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**



Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:29 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: T & H CONSTRUCTION SERVICES  
Tel: (530) 222-3248  
Fax: (530) 226-9983

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:38 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: TITAN DVBE INC  
Tel: (530) 246-7836  
Fax: (530) 246-7837

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:30 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: TRUTTA EROSION CONTROL  
Tel: (530) 524-5609  
Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**



Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:14 am PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: VETCON INC  
Tel: (530) 941-0788  
Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBEs, SBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 02-4G7204

PROJECT NAME: Bridge Maintenance, Polyester Concrete Overlay

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: In and Near Yreka at Various Locations, Siskiyou, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Maintenance, Polyester Concrete Overlay CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA AT VARIOUS LOCATIONS FROM MOTT AVENUE UNDERCROSSING TO KLAMATH RIVER BRIDGE Siskiyou County Contract #: 02-4G7204 Engineers Estimate: \$1,920,000.00 Bid Date: 2/11/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE GUARDRAIL; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE POLYESTER CONCRETE OVERLAY; RECONSTRUCT GUARDRAIL (WOOD POST); RECONSTRUCT TERMINAL SYSTEM; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; ROADWAY EXCAVATION; SHOULDER BACKING; HOT MIX ASPHALT (TYPE A); SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); OBJECT MARKER (TYPE L-1); CONCRETE BARRIER (TRANSITION); GUARD RAILING TRANSITION (TYPE WB); THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

☐ Yes, we will send a fax quote by the bid date.

☐ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 01/14/2015 11:10:14 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)