LOW BIDDER

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
OES-OE-0102 10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO
03-0F2304

BID AMOUNT
$ 16,549,774.25

BID OPENING DATE
July 24, 2013

BIDDER'S NAME
Granite Construction Company

DBE GOAL FROM CONTRACT, %:
3%

DBE PRIME CONTRACTOR CERTIFICATION[1]:
-N/A-

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
60,80	Traffic Control Supplies		Western Traffic Supply 3942 Valley Avenue, Unit M Pleasanton, CA 94566 925-249-1854 / #40681	$2,064.00
56,48	Furnish, Dowels, Dowel Bars		JC Supply & Manufacturing 1612 S. Cucamonga Avenue Ontario, CA 91761 909-373-1785 / #34132	$108,718.50
58,59,60,61	Joint Seal / Clean Expansion Joints		Bay Line Cutting & Coring, Inc. 1635 4th Street Berkeley, CA 94710 510-527-1000 / #21117	$327,030.00
			Total Claimed Participation	$ See page 3 %

IMPORTANT Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1 DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.

2 If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.

3 See section 2-1.12 of the specifications to determine the credit allowed for DBE firms

See page 3 for signature

Signature of Bidder
Colin C. Crawford, Chief Estimator

July 24, 2013 (Date)

916-855-4400 (Area Code) Tel. No.

George Delano - Estimator
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

07-30-13P12:49 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102 10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-0F2304

BID AMOUNT: $ 16,549,774.25

BID OPENING DATE: July 24, 2013

BIDDER'S NAME: Granite Construction Company

DBE GOAL FROM CONTRACT, %: 3%

DBE PRIME CONTRACTOR CERTIFICATION[1]: -N/A-

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
4	Construction Area Signs		Construction Area Signs, Inc. 215 Taylor Road Newcastle, CA 95658 916-663-9097 / #500	$31,300.00
6,29,69,70,71,72, 82,83,84	Roadside Signs		Construction Area Signs, Inc. 215 Taylor Road Newcastle, CA 95658 916-663-9097 / #500	$33,516.00
11	Rent CMS Boards		Construction Area Signs, Inc. 215 Taylor Road Newcastle, CA 95658 916-663-9097 / #500	$25,760.00
			Total Claimed Participation	$ See page 3 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1 DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.

2 If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.

3 See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

See page 3 for signature

Signature of Bidder

Colin C. Crawford, Chief Estimator

July 24, 2013 — Date

916-855-4400 — (Area Code) Tel. No.

George Delano - Estimator

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102 10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-0F2304

BID AMOUNT: $ 16,549,774.25

BID OPENING DATE: July 24, 2013

BIDDER'S NAME: Granite Construction Company

DBE GOAL FROM CONTRACT, %: 3%

DBE PRIME CONTRACTOR CERTIFICATION[1]: -N/A-

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
45	AC Dike		AC Dike CO 2788 Venture Drive Lincoln, CA 95648 916-645-7747 / #219	$3,250.00
12,36,37,38	Trucking		West Coast Water & Trucking, Inc. 3941 Park Drive, Suite #20-231 El Dorado Hills, CA 95762 530-350-7323 / #37869	$13,040.00
36, 39	Cold Plane AC Pavement & Prepare Concrete Bridge Deck Surface (Rent Grinder by the Shift)		ABSL Construcion 29393 Pacific Street Hayward, CA 94544 510-727-0900 / # 5270	$41,700.00
			Total Claimed Participation	$ 586,378.50 3.54 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1 DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.

2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.

3 See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

Colin C. Crawford, Chief Estimator

July 24, 2013 (Date)

916-855-4400 (Area Code) Tel. No.

George Delano 916-855-4400

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1 List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and these items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
See Attachments C-1 through C-2	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102 11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachments B-1 through B-4			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See Attachment C-1					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102 11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication.

Publications	Dates of Advertisement
See Attachment D	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See Attachments E through F			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

All subs/suppliers were notified of the plans & specifications made available at our office for viewing through solicitation letters and advertisements.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purcheses or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

All subs/suppliers were notified that bonding and other assistance was available through solicitation letters and advertisements.

8. Include additional data to support a demonstration of good faith efforts.

See Attachments G through I

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

SAC ISIS

From: SAC ISIS
Sent: Thursday, May 16, 2013 8:45 AM
To: '91415982-2484'
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

First Request

To: YICK ELECTRIC COMPANY, INC
1235 STOCKTON STREET
SAN FRANCISCO, CA 94133

FAX:
(415) 982-2484

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 6/26/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:
Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.
DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.
Plans and specifications are available at local plan rooms or on the CDOT website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. See above for Estimator's contact information.
Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking down comparable

packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer.
Finally, please include a copy of your DBE certificate with the submittal of your quote.

!	From	Subject	Received	Size	Categories
To: '91415982-2484' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	16 KB	
To: '91510632-2315' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	16 KB	
To: '91559636-1768' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	16 KB	
To: '91559645-4688' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	15 KB	
To: '916508693524' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	15 KB	
To: '91951776-9174' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	16 KB	
To: 'aaasealing96@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	18 KB	
To: 'adam@chaveztrucking.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'aj@ajvasconi.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'allcitytrucking101@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'BARRONTM@AOL.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'bev@bayareaelectric.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'bgoldstein@hydroce.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'bids@caditcompany.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'bill@vortex-usa.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'boyzzzz4@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'bravopacific@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'b-w-w@live.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'CEHACKNEY@MSEGRP.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'cfence@netzero.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'christina@bordendecal.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'cldrilling@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'cmtdebbie@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'connie@jcsupply.us' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'cooks_son@mail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	

!	From	Subject	Received	Size	Categories
To: 'cplum@pcnconstructioninc.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	8 KB	
To: 'dave@acdike.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'david.altstatt@att.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'dcesenas@ccs-corp.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'dee4321@frontiernet.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'deniseddm@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'desiree_chenot@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'dgonzales@gsaeng.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'dmm1984@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'donnawatson52@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'dora@unitedtraffic.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'dougblacksher@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	18 KB	
To: 'dreambuilder.construction@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	18 KB	
To: 'dschotka@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	18 KB	
To: 'eddie@gandccorp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'egruetzmacherjr@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'FALCONFAMILY3@AOL.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	18 KB	
To: 'folivas@olivasvaldez.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'forcetraffic@earthlink.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'frank@kiteclimbers.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'garyc@krcsafety.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	19 KB	
To: 'gene@gandccorp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'GIL@AGS.LA' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'GOLDENBAYFENCE@YAHOO.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'gorush71@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	

!	From	Subject	Received	Size	Categories
To: 'gramirezconc@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'gregg.simpson@comcast.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'grs@grsinc.biz' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'hkconstructions@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'inesseoane@fcs-ssp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'info@destinationanywhereinc.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'info@sotofence.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'jagchic@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'jcbayline@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'jcirimele@cirimeleelectric.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'jkaufman@firstfuel.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'jmfasteners@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'jmodrak444@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'jmoraga@flash.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'JNABUILDERSINC@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'joe@esquivel-gp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'johnfelix@comcast.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'jorge@mercadeco.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'jtonyvaldez@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	18 KB	
To: 'juliana@prioritygraphics.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'juliemonroe76@live.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'kal.krishnan@kkcsworld.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'karen@imaginationmetals.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'kelly.generalengineering@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	18 KB	
To: 'kevinyip168@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	

!	From	Subject	Received	Size	Categories
To: 'kim@spiritroadoils.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'labatstree@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'lalatri@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'lindahadley.sierra@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'llewellyn4436@msn.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	18 KB	
To: 'Luis@abslconstruction.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	18 KB	
To: 'lupita@legendfencecorp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'madsteelinc@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'Matt@dldlumber.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'mccaa@triumphgeo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'mcs.rexhand@verizon.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'metals@codybuilderssupply.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'metco-usa@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'MonSLee@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'motherlodeconcrete@att.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'mutaba@northcoast.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'office@ccexcavatinginc.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'oliveirafence2@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'pacheco@1430espn.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'parmeter@wildblue.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'patsy_gomez2002@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'paustin@austin-enterprise.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	18 KB	
To: 'paving_serna@SBCglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'plawrence@mjkconstruction.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'randcconstruction@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	

!	From	Subject	Received	Size	Categories
To: 'rcande@pacbell.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	18 KB	
To: 'rcas555@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'rich@rnr-construction.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'ricky@reserrano.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	18 KB	
To: 'roxannemedina@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	19 KB	
To: 'salmab@makellpipe.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'samsequipment@comcast.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'sharon@teamtalus.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'sjdinc@worldnet.att.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'specialtytraffic@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'stomls-office@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'suddensamstrk@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'tania@hammondcaulking.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'tissuequeen17@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'tony@dlineconstructors.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'tqt64@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'trafficloops@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'vapconstructioninc@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'wegrindasphalt@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'whitescustom@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'xyfloyd@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	
To: 'zkkingpk81@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 5/16/2013...	17 KB	

SAC ISIS

From: SAC ISIS
Sent: Thursday, June 06, 2013 8:17 AM
To: '91415982-2484'
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

Second Request

To: YICK ELECTRIC COMPANY, INC
1235 STOCKTON STREET
SAN FRANCISCO, CA 94133

FAX:
(415) 982-2484

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 6/26/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:
Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.
DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.
Plans and specifications are available at local plan rooms or on the CDOT website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. See above for Estimator's contact information.
Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking down comparable

packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer.
Finally, please include a copy of your DBE certificate with the submittal of your quote.

!	From	Subject	Received	Size	Categories
To: '91415982-2484' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	16 KB	
To: '91510632-2315' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	16 KB	
To: '91559645-4688' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	15 KB	
To: '916508693524' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	15 KB	
To: '91951776-9174' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	16 KB	
To: 'aaasealing96@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	18 KB	
To: 'adam@chaveztrucking.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'aj@ajvasconi.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'allcitytrucking101@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'BARRONTM@AOL.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'bev@bayareaelectric.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'bgoldstein@hydroce.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'bill@vortex-usa.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'boyzzzz4@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'bravopacific@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'CEHACKNEY@MSEGRP.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'cfence@netzero.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'Chris Pacheco' (1 item)					
	SAC ISIS	RE: Granite Construction invites you to bid for HWY 50 BRIDGE WID...	Thu 6/6/2013 ...	29 KB	
To: 'christina@bordendecal.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'cldrilling@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'cmtdebbie@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'connie@jcsupply.us' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'cooks_son@mail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'cplum@pcnconstructioninc.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	8 KB	
To: 'dave@acdike.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	

!	From	Subject	Received	Size	Categories
To: 'david.altstatt@att.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'dcesenas@ccs-corp.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'dee4321@frontiernet.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'deniseddm@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'desiree_chenot@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'dgonzales@gsaeng.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'dmm1984@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'donnawatson52@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'dora@unitedtraffic.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'dougblacksher@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	18 KB	
To: 'dreambuilder.construction@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	18 KB	
To: 'dschotka@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	18 KB	
To: 'eddie@gandccorp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'egruetzmacherjr@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'FALCONFAMILY3@AOL.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	18 KB	
To: 'folivas@olivasvaldez.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'forcetraffic@earthlink.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'garyc@krcsafety.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	19 KB	
To: 'gene@gandccorp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'GIL@AGS.LA' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'GOLDENBAYFENCE@YAHOO.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'gorush71@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'gramirezconc@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'grs@grsinc.biz' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'hkconstructions@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	

!	From	Subject	Received	Size	Categories
To: 'inesseoane@fcs-ssp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'info@destinationanywhereinc.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'info@sotofence.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'jagchic@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'jcbayline@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'jcirimele@cirimeleelectric.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'jkaufman@firstfuel.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'jmfasteners@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'jmodrak444@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'jmoraga@flash.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'JNABUILDERSINC@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'joe@esquivel-gp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'johnfelix@comcast.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'jorge@mercadeco.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'jtonyvaldez@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	18 KB	
To: 'juliana@prioritygraphics.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'juliemonroe76@live.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'kal.krishnan@kkcsworld.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'karen@imaginationmetals.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'kelly.generalengineering@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	18 KB	
To: 'kevinyip168@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'kim@spiritroadoils.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'labatstree@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'lalatri@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'lindahadley.sierra@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	

!	From	Subject	Received	Size	Categories
To: 'llewellyn4436@msn.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	18 KB	
To: 'Luis@abslconstruction.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	18 KB	
To: 'lupita@legendfencecorp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'madsteelinc@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'Matt@dldlumber.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'mccaa@triumphgeo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'mcs.rexhand@verizon.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'metals@codybuilderssupply.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'metco-usa@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'MonSLee@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'motherlodeconcrete@att.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'mutaba@northcoast.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'office@ccexcavatinginc.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'oliveirafence2@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'pacheco@1430espn.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'parmeter@wildblue.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'patsy_gomez2002@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'paustin@austin-enterprise.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	18 KB	
To: 'paving_serna@SBCglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'plawrence@mjkconstruction.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'randconstruction@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'rcande@pacbell.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	18 KB	
To: 'rcas555@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'rich@rnr-construction.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'ricky@reserrano.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	18 KB	

!	From	Subject	Received	Size	Categories
To: 'roxannemedina@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	19 KB	
To: 'sharon@teamtalus.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'sjdinc@worldnet.att.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'specialtytraffic@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'stomls-office@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'suddensamstrk@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'tania@hammondcaulking.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'tissuequeen17@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'tony@dlineconstructors.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'tqt64@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'trafficloops@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'vapconstructioninc@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'wegrindasphalt@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'whitescustom@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'xyfloyd@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	
To: 'zkkingpk81@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/6/2013 ...	17 KB	

From: SAC ISIS
Sent: Thursday, June 13, 2013 12:02 PM
To: '91415982-2484'
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

Third Request - Bid Date

To: YICK ELECTRIC COMPANY, INC
1235 STOCKTON STREET
SAN FRANCISCO, CA 94133

FAX:
(415) 982-2484

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 7/17/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:
Note- Bid Date Change
Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.
DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.
Plans and specifications are available at local plan rooms or on the CDOT website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. See above for Estimator's contact information.
Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this

project, including but not limited to breaking down comparable packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer.

Finally, please include a copy of your DBE certificate with the submittal of your quote.

!	From	Subject	Received	Size	Categories
To: '91415982-2484' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	16 KB	
To: '91510632-2315' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	16 KB	
To: '91559645-4688' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	16 KB	
To: '916508693524' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	16 KB	
To: '91951776-9174' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	16 KB	
To: 'aaasealing96@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'adam@chaveztrucking.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'aj@ajvasconi.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'allcitytrucking101@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'BARRONTM@AOL.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'bev@bayareaelectric.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'bgoldstein@hydroce.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'bill@vortex-usa.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'boyzzzz4@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'bravopacific@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'CEHACKNEY@MSEGRP.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'cfence@netzero.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'christina@bordendecal.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'cldrilling@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'cmtdebbie@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'connie@jcsupply.us' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'cooks_son@mail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'cplum@pcnconstructioninc.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	8 KB	
To: 'dave@acdike.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'dcesenas@ccs-corp.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	

!	From	Subject	Received	Size	Categories
To: 'dee4321@frontiernet.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'deniseddm@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'desiree_chenot@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'dgonzales@gsaeng.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'dmm1984@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'donnawatson52@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'dora@unitedtraffic.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'dougblacksher@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'dreambuilder.construction@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'dschotka@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'eddie@gandccorp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'egruetzmacherjr@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'FALCONFAMILY3@AOL.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'folivas@olivasvaldez.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'forcetraffic@earthlink.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'garyc@krcsafety.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	19 KB	
To: 'gene@gandccorp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'GIL@AGS.LA' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'GOLDENBAYFENCE@YAHOO.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'gorush71@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'gramirezconc@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'grs@grsinc.biz' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'hkconstructions@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'inesseoane@fcs-ssp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'info@destinationanywhereinc.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	

!	From	Subject	Received	Size	Categories
To: 'info@sotofence.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'jagchic@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'jcbayline@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'jcirimele@cirimeleelectric.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'jkaufman@firstfuel.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'jmfasteners@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'jmodrak444@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'jmoraga@flash.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'JNABUILDERSINC@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'johnfelix@comcast.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'jorge@mercadeco.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'jtonyvaldez@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'juliana@prioritygraphics.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'juliemonroe76@live.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'kal.krishnan@kkcsworld.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'karen@imaginationmetals.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'kelly.generalengineering@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'kevinyip168@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'kim@spiritroadoils.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'labatstree@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'lalatri@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'lindahadley.sierra@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'llewellyn4436@msn.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	19 KB	
To: 'Luis@abslconstruction.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'lupita@legendfencecorp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	

From	Subject	Received	Size	Categories
To: 'madsteelinc@aol.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'Matt@dldlumber.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'mccaa@triumphgeo.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'mcs.rexhand@verizon.net' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'metals@codybuilderssupply.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'metco-usa@sbcglobal.net' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'MonSLee@yahoo.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'motherlodeconcrete@att.net' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'mutaba@northcoast.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'office@ccexcavatinginc.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'oliveirafence2@yahoo.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'pacheco@1430espn.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'parmeter@wildblue.net' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'patsy_gomez2002@yahoo.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'paustin@austin-enterprise.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'paving_serna@SBCglobal.net' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'plawrence@mjkconstruction.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'randcconstruction@sbcglobal.net' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'rcande@pacbell.net' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'rcas555@hotmail.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'rich@rnr-construction.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'ricky@reserrano.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'roxannemedina@aol.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	19 KB	
To: 'sharon@teamtalus.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'sjdinc@worldnet.att.net' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	

!	From	Subject	Received	Size	Categories
To: 'specialtytraffic@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'stomls-office@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'suddensamstrk@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'tania@hammondcaulking.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'tissuequeen17@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'tony@dlineconstructors.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'tqt64@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'trafficloops@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'vapconstructioninc@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	18 KB	
To: 'wegrindasphalt@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'whitescustom@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'xyfloyd@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	
To: 'zkkingpk81@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Thu 6/13/2013...	17 KB	

SAC ISIS

From: SAC ISIS
Sent: Tuesday, July 16, 2013 12:15 PM
To: '91415982-2484'
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

4th Request - Bid Date Change

To: YICK ELECTRIC COMPANY, INC
1235 STOCKTON STREET
SAN FRANCISCO, CA 94133

FAX:
(415) 982-2484

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 7/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:
Note- Bid Date Change
Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.
DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.
Plans and specifications are available at local plan rooms or on the CDOT website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. See above for Estimator's contact information.
Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this

project, including but not limited to breaking down comparable packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer.
Finally, please include a copy of your DBE certificate with the submittal of your quote.

!	From	Subject	Received	Size	Categories
To: '91415982-2484' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	16 KB	
To: '91510632-2315' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	16 KB	
To: '91559645-4688' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	16 KB	
To: '916508693524' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	16 KB	
To: '91951776-9174' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	16 KB	
To: 'aaasealing96@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'adam@chaveztrucking.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'aj@ajvasconi.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'allcitytrucking101@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'BARRONTM@AOL.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'bev@bayareaelectric.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'bgoldstein@hydroce.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'bill@vortex-usa.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'boyzzzz4@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'bravopacific@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'CEHACKNEY@MSEGRP.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'cfence@netzero.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'christina@bordendecal.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'cldrilling@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'cmtdebbie@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'connie@jcsupply.us' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'cooks_son@mail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'cplum@pcnconstructioninc.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	8 KB	
To: 'dave@acdike.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'dcesenas@ccs-corp.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	

!	From	Subject	Received	Size	Categories
To: 'dee4321@frontiernet.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'deniseddm@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'desiree_chenot@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'dgonzales@gsaeng.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'dmm1984@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'donnawatson52@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'dora@unitedtraffic.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'dougblacksher@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'dreambuilder.construction@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'dschotka@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'eddie@gandccorp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'egruetzmacherjr@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'FALCONFAMILY3@AOL.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'folivas@olivasvaldez.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'forcetraffic@earthlink.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'garyc@krcsafety.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	19 KB	
To: 'gene@gandccorp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'GIL@AGS.LA' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'GOLDENBAYFENCE@YAHOO.COM' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'gorush71@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'gramirezconc@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'grs@grsinc.biz' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'hkconstructions@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'inesseoane@fcs-ssp.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'info@destinationanywhereinc.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	

From	Subject	Received	Size	Categories
To: 'info@sotofence.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'jagchic@aol.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'jcbayline@sbcglobal.net' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'jcirimele@cirimeleelectric.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'jkaufman@firstfuel.net' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'jmfasteners@yahoo.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'jmodrak444@yahoo.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'jmoraga@flash.net' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'JNABUILDERSINC@gmail.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'johnfelix@comcast.net' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'jorge@mercadeco.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'jtonyvaldez@hotmail.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'juliana@prioritygraphics.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'juliemonroe76@live.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'kal.krishnan@kkcsworld.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'karen@imaginationmetals.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'kelly.generalengineering@yahoo.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'kevinyip168@yahoo.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'kim@spiritroadoils.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'labatstree@gmail.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'lalatri@yahoo.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'lindahadley.sierra@sbcglobal.net' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'llewellyn4436@msn.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	19 KB	
To: 'Luis@abslconstruction.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'lupita@legendfencecorp.com' (1 item)				
SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	

!	From	Subject	Received	Size	Categories
To: 'madsteelinc@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'Matt@dldlumber.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'mcs.rexhand@verizon.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'metals@codybuilderssupply.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'metco-usa@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'MonSLee@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'motherlodeconcrete@att.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'mutaba@northcoast.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'office@ccexcavatinginc.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'oliveirafence2@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'pacheco@1430espn.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'parmeter@wildblue.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'patsy_gomez2002@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'paustin@austin-enterprise.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'paving_serna@SBCglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'plawrence@mjkconstruction.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'randcconstruction@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'rcande@pacbell.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'rcas555@hotmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'rich@rnr-construction.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'ricky@reserrano.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'roxannemedina@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	19 KB	
To: 'samsequipment@comcast.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'sharon@teamtalus.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'sjdinc@worldnet.att.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	

!	From	Subject	Received	Size	Categories
To: 'specialtytraffic@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'stomls-office@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'suddensamstrk@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'tania@hammondcaulking.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'tissuequeen17@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'tony@dlineconstructors.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'tqt64@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'trafficloops@sbcglobal.net' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'vapconstructioninc@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	18 KB	
To: 'wegrindasphalt@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'whitescustom@yahoo.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'xyfloyd@aol.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	
To: 'zkkingpk81@gmail.com' (1 item)					
	SAC ISIS	Granite Construction invites you to bid for HWY 50 BRIDGE WIDENI...	Tue 7/16/2013 ...	17 KB	

Project Name: CAMELLIA CITY VIADUCT
Contract No.: 03-0F2304
Contract Amount: $16,549,774.25
Bid Date: 7/24/2013

Item No. & Name	Subcontractors/Suppliers	DBE	Price	Reason for Rejection/Discussions	% of Work	Items Normally Performed By GCCO	Item Broken Down to Facilitate Participation Y or N
#5 Traffic Control (2 Lane - 1 Direction Closure)	Granite Construction Company		$103,840	Self Performing	0.63%	x	Y
	Western Traffic Supply, Inc.	x	$106,975	Not Low			
	Received _1_ DBE Quote(s)						
#5 Traffic Control (CMST)	Granite Construction Company		$409,800	Self Performing	2.48%	x	Y
	Western Traffic Supply, Inc.	x	$1,920,900	Not Low			
	Received _1_ DBE Quote(s)						
#11 PCMS (Rent CMS Boards)	Construction Area Signs	x	$25,760	USED: Low Price	0.16%	x	Y
	Sierra Safety Company		N/A	Quoted rental rate, excluded delivery & pickup to each location.			
	BL Equipment Rental & Supplies	x	N/A	Quoted rental rate, excluded delivery & pickup to each location.			
	Capitol Barricade		N/A	Quoted rental rate, excluded delivery & pickup to each location.			
	Western Traffic Supply, Inc.	x	N/A	Quoted a bare rental rate			
	Received _3_ DBE Quote(s)						
#48 Furnish Dowels, Dowel Bars	JC Supply & Manufacturing	x	$2,513	USED: Low Price	0.02%		Y
	Received _1_ DBE Quote(s)						
#56 Furnish Dowels, Dowel Bars	JC Supply & Manufacturing	x	$106,206	USED: Low Price	0.64%		Y
	Gerdau		$115,801	Not Low			
	Received _1_ DBE Quote(s)						
#65 Column Casing (Weld Casing)	Taurus Welding Inc.		$420,260	USED: Low Price	2.54%		Y
	B.A. Retro, Inc.	x	$1,027,840	Not Low			
	Received _1_ UDBE Quote(s)						

Project Name: CAMELLIA CITY VIADUCT
Contract No.: 03-0F2304
Contract Amount: $16,549,774.25
Bid Date: 7/24/2013

Item No. & Name	Subcontractors/Suppliers	DBE	Price	Reason for Rejection/Discussions	% of Work	Items Normally Performed By GCCO	Item Broken Down to Facilitate Participation Y or N
#45 AC Dike	A.C. Dike Co.	x	$3,252	USED: Low Price	0.02%	x	Y
	APCO		$3,300	Not Low			
	Received _1_ DBE Quote(s)						
#48, 50, 51, 53, 65 Concrete Pumping	Associate Concrete Pumping		$90,165	USED: Low Price	0.54%		Y
	K & G Concrete Inc.	x	$95,065	Not Low			
	Received __ DBE Quote(s)						
#36 Cold Plane Asphalt Concrete Pavement (Rent Grinder by the Shift)	ABSL	x	$10,800	Low Price	0.07%		Y
	ANRAK		$12,000	Not Low			
	Delta		$11,550	Not Low			
	Received _1_ DBE Quote(s)						
#39 Prep Conc Bridge Deck (Rent Grinder by the Shift)	ABSL	x	$30,900	Low Price - Use 50% for Equipment Availablity	0.19%		Y
	ANRAK		$34,800	Not Low			
	Received _1_ DBE Quote(s)						
#12, 39, 44 & Misc - Hourly Sweeper	Szeremie Sweeping Service, LLC		$36,225	USED: Bigger Equipment Fleet on Critical Schedule Work	0.22%		Y
	Wells Sweeping		$36,540	Not Low			
	Moore Sweeping	x	$34,020	Smaller Equipment Fleet on Critial Schedule Work			
	Received _1_ DBE Quote(s)						
#58 Clean Expansion Joints, #59, 60, 61 Joint Seal	Bay Line Cutting and Coring Inc.	x	$327,030	USED: Low Price	1.98%		Y
	Austin Enterprise	x	$337,365	Not Low			
	Penhall Company		$482,949	Not Low			
	Received _2_ UDBE Quote(s)						

Project Name: CAMELLIA CITY VIADUCT
Contract No.: 03-0F2304
Contract Amount: $16,549,774.25
Bid Date: 7/24/2013

Item No. & Name	Subcontractors/Suppliers	DBE	Price	Reason for Rejection/Discussions	% of Work	Items Normally Performed By GCCO	Item Broken Down to Facilitate Participation Y or N
#50, 51, 53 Grind and Groove	Harber Companies, Inc		$409,681	USED: Bigger Equipment Fleet on Critical Schedule Work	2.48%		Y
	ABSL	x	$391,200	Smaller Equipment Fleet on Critial Schedule Work			
	Diversified Concrete		$606,013	Not Low			
	Penhall Company		$479,220	Not Low			
	Multiple Concrete Enterprises Inc.		$465,000	Not Low			
	Interstate Improvement		$929,300	Not Low			
	Received _1_ DBE Quote(s)						
#6, 29, 69, 70, 71, 72, 82, 83, 84 Roadside Signs	Construction Area Signs	x	$33,516	USED: Low Price	0.20%		Y
	Farwest Safety, Inc.		$34,300	Not Low			
	Statewide Traffic Safety & Signs		N/A	Quote is incomplete, did not bid item #29 & 82			
	Highway Specialty Co.		N/A	Quote is incomplete, did not bid item #29 & 82			
	Received _1_ UDBE Quote(s)						
#4 Construction Area Signs	Construction Area Signs	x	$31,300	USED: Low Price	0.19%		Y
	Received _1_ DBE Quote(s)						
#1, 7, 10, 20, 26, 27, 28, 91, 92, 93, 94, 95, 96, 97, 98, 105 Striping	Chrisp Company		$118,281	USED: Low Price	0.71%		Y
	Central Striping Service, Inc		$67,224	Concern about meeting schedule			
	Centerline Striping Company, Inc.		$162,190	Not Low			
	Abrasive Blasting Service	x	N/A	Quote is incomplete, did not bid item #7, 10, 92-98			
	Received _1_ DBE Quote(s)						
#25, 33, 79, 80, 81, 85, 105 Fence	Central Fence Company		$59,494	USED: Low Price	0.36%		Y
	All Steel Fence, Inc.		n/a	Quote is incomplete, excluded u-bolt materials			
	Oliveira Fence, Inc.	x	$76,960	Not Low			
	Received _1_ DBE Quote(s)						

Project Name: CAMELLIA CITY VIADUCT
Contract No.: 03-0F2304
Contract Amount: $16,549,774.25
Bid Date: 7/24/2013

Item No. & Name	Subcontractors/Suppliers	DBE	Price	Reason for Rejection/Discussions	% of Work	Items Normally Performed By GCCO	Item Broken Down to Facilitate Participation Y or N
#16 Prepare Water Pollution Control Program	Granite Construction Company		$400	Self Performing	0.00%	x	Y
	Ashbaugh Consulting, Inc.	x	$495	Not Low			
	The Firm	x	$650	Not Low			
	Appian UDBE SWPPP	x	$850	Not Low			
	TCG Civil Eng. & Stormwater Solutions	x	$650	Not Low			
	ESWPPP Consultants, LLC	x	$899	Not Low			
	Socal Stormwater Runoff Solution Services Inc.		$1,150	Not Low			
	James Transportation Group	x	$600	Not Low			
	East Bay Construction Company, Inc		$1,100	Not Low			
	Received 6 UDBE Quote(s)						
#6, #8 Traffic Control Supplies (Partial)	Western Traffic Supply, Inc.	x	$2,064	USED: Low Price	0.01%		Y
	Received 1 DBE Quote(s)						
#9 Traffic Plastic Drums	National Trench Safety, LLC		$15,631	USED: Low Price	0.09%		Y
	Capitol Barricade		$18,564	Not Low			
	Western Traffic Supply, Inc.	x	$21,873	Not Low			
	Received 1 DBE Quote(s)						
#48, #53 Demo Concrete Slabs and Approach Slabs	Granite Construction		$35,000	Self Performing	0.21%	x	Y
	Austin Enterprise	x	$178,302	Not Low			
	WC Maloney		$128,757	Not Low			
	Received 1 DBE Quote(s)						
Various Items - Trucking	West Coast Water & Trucking	x	$13,040	Used for non schedule critical trucking	0.08%		Y
	Larry Jenkins Trucking, Inc.		$13,640	Same hours used for DBE comparison			
	USA Trucking Inc.	x	$13,640	Limited Equipment			
	Destination Anywhere	x	$13,960	Limited Equipment			
	JA-CO Trucking Inc.	x	$13,040	Limited Equipment			
	Received 4 DBE Quote(s)						

Project Name: CAMELLIA CITY VIADUCT
Contract No.: 03-0F2304
Contract Amount: $16,549,774.25
Bid Date: 7/24/2013

Item No. & Name	Subcontractors/Suppliers	DBE	Price	Reason for Rejection/Discussions	% of Work	Items Normally Performed By GCCO	Item Broken Down to Facilitate Participation Y or N
#24, 48, 52, 53, 55, 87 Slab Replacements, Agg Base Approach, Approach Slabs, Type 60 Mod	Granite Construction		$530,760	Self Performing	3.21%	x	Y
	R.E. Serrano Inc.	x	$776,350	Not Low			
	Received _1_ DBE Quote(s)						
#30, 66, 67, 68 Overhead Signs	Coral Construction Company		$449,620	USED: Low Price	2.72%		N
	Gerco Contractors, Inc.		$470,571	Not Low			
	Received _0_ DBE Quote(s)						
#53 (P), #55 (P), #62, #63 (P), 88-90(P) Reinforcing Steel	Gerdau General Contractors		$1,848,531	USED: Low Price	11.17%		N
	Conco Reinforcing Steel		$1,967,325	Not Low			
	Allamillo Rebar		$1,992,604	Not Low			
	Harris Salinas Rebar		$2,031,228	Not Low			
	Camblin Steel		$2,186,996	Not Low			
	CMC Rebar		$2,271,964	Not Low			
	Received _0_ DBE Quote(s)						
#99, 100, 101, 102, 103, 104 Electrical	Studebaker Brown Electrical		$838,600	USED: Low Price	5.07%		N
	Pacific Excavation, Inc.		$1,059,431	Not Low			
	Tennyson Electric		$1,259,500	Not Low			
	Mike Brown Electric		$1,596,420	Not Low			
	Received _0_ DBE Quote(s)						
#65 Column Casing	Granite Construction		$3,374,960	Self Performing	20.39%		Y
	Golden State Bridge		$4,819,500	Not Low			
	Received _0_ DBE Quote(s)						

Project Name: CAMELLIA CITY VIADUCT
Contract No.: 03-0F2304
Contract Amount: $16,549,774.25
Bid Date: 7/24/2013

Item No. & Name	Subcontractors/Suppliers	DBE	Price	Reason for Rejection/Discussions	% of Work	Items Normally Performed By GCCO	Item Broken Down to Facilitate Participation Y or N
#88, 89, 90 Bridge Barrier Rail	Granite Construction		$995,592	Self Performing	6.02%	x	Y
	ACL		$753,480	Concern about meeting schedule			
	Received _0_ DBE Quote(s)						
#41 Bridge Removal	Granite Construction		$265,273		1.60%	x	Y
	W.C. Maloney, Inc.		$398,000	Not Low			
	Triangle Excavation		Quote is Incomplete, did not bid full package				
	Received _0_ DBE Quote(s)						
					0.00%		Y
	Received _0_ DBE Quote(s)						
	TOTAL WORK MADE AVAILABLE FOR DBE PARTICIPATION:					63.98%	

Summary: Solicited _123_ DBE Firms, Received
_24_ DBE Quotes

TRAFFIC CONTROL

Western
Traffic Supply, Inc.
"Your Road To Safety"
Lic. 974188, C-31, C-32

UNIFIED CERTIFICATION PROGRAM

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE; EE $21,000,000

$10,975

SEE REVISIONS ON BID ITEM #5 AND #11			
PLEASE CONTACT ED IBANEZ FOR ANY QUESTIONS OR CLARIFICATIONS REGARDING THIS QUOTE CELL PHONE: (925) 580-6482 MAIN (925) 249-1854 OR EIBANEZ@WESTERNTRAFFIC.COM			
BID ITEM NO. 5: TRAFFIC CONTROL SYSTEM			
TRAFFIC CONTROL SYSTEM: 2 Technicians MON-FRI -Includes: All necessary equipment to close 2 lanes in 1 direction. (Equipment Includes: Up to 2 Trailer Mounted Arrow Boards, Vinyl Signs & Stands, Night Cones, Beacons & Truck with Roof Mounted Arrow Board) -Excludes:Attenuator Truck with Operator, Detour and Ramp/Closed Signage. Lump Sum Per 8 Hour Shift		1,495.00	1,495.00
Overtime Rate per Hour: 2-Man Traffic Crew with equipment		225.00	225.00
ATTENUATOR TRUCK RENTAL OPERATED: MON-FRI 8 HR SHIFT, (OVERTIME RATE $155 per hr, DOUBLE TIME $185 per hr).	1	975.00	975.00
CALL FOR ADDITIONAL TECHNICIAN AND/OR EQUIPMENT PRICING			
CMST (CHANGEABLE MESSAGE SIGN TRUCK; QUEUE TRUCK) PER SPECIFICATION 12-5.05 A,B,C... ("REVISED")			
CMST - Per Day Each, Operated MON-FRI; 8 hour shift	4	950.00	3,800.00
CMST- Per SATURDAY Each, 8 HOUR SHIFT	4	1,240.00	4,960.00
CMST- Per SUNDAY Each, 8 HOUR SHIFT	4	1,480.00	5,920.00
Overtime Rate per hour for CMST each	1	155.00	155.00
Doubletime Rate per hour for CMST each	1	185.00	185.00

55 shifts x $1,945 =

+450 OT (?)
$1,945

#5 Traffic Closures

#5 CMST

5x 3800
4960
5920
29,880 /7 x3 = $12,806 Per ~~day~~ avg

12,806 x 150 = $1,920,900

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to privide this quotation.

Signature of Acceptance _____ *Date* _____

IN BID

Western Traffic Supply, Inc.
"Your Road To Safety"
Lic. 974188, C-31, C-32

UNIFIED CERTIFICATION PROGRAM

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE: EE $21,000,000

BID ITEM NO. 6: TYPE III BARRICADE *Included in CAS package* TYPE III BARRICADE WITH LEGS (MATERIAL ONLY - PRICE DOES NOT INCLUDE LABOR OR INSTALLATION; PRICE INCLUDES SALES TAX)	28	87.00	2,436.00 ✓
BID ITEM NO. 8: CHANNELIZER (SURFACE MOUNTED) CHANNELIZER (SURFACE MOUNTED); INCLUDES ORANGE POST W/WHITE HI REFLECTIVE AND 2 PIN BLACK BASE (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX)	86	24.00	2,064.00 ✓
BID ITEM NO. 9: TRAFFIC PLASTIC DRUM → COMES W/BASE FOB PLEASANTON TRAFFIC PLASTIC DRUM (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX)	290	70.25	20,372.50 TOO HIGH
BID ITEM NO. 11: PORTABLE CHANGEABLE MESSAGE SIGN (EA) *Partial buy (Have some in stock)* "REVISED" RENTAL FOR PORTABLE CHANGEABLE MESSAGE SIGN - LUMP SUM *SEE NOTE REGARDING BID ITEM BREAKUP	1	427,575.00	427,575.00 + $1,500 DEL
BID ITEM 11 INCLUDES: 48 PCMS RENTAL..... "REVISED" 1) 15 EA PCMS FOR 81 DAY RENTAL PERIOD (DURING VIADUCT CONSTRUCTION) PER SHEET THQ-2, DE-1, DE-2, DE-3, DE-4; 21 DAY ADVANCE NOTICE NOT REQUIRED; INITIAL PROGRAMMING, PLACEMENT AND REMOVAL		$1200/MONTH BARE	TOO HIGH

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to privide this quotation.

Did not quote
Set / Removal Price Only

Signature of Acceptance Date

3942 Valley Ave Unit M, Pleasanton, CA 94566 Tel: (925) 249-1854 Fax:(925) 249-1863 www.westerntraffic.com

Western
Traffic Supply, Inc.
"Your Road To Safety"
Lic. 974188, C31, C32

UNIFIED CERTIFICATION PROGRAM

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE: EE $21,000,000		
2) 33 EA PCMS FOR UP TO 102 DAY RENTAL PERIOD (2 EA 21 DAY ADVANCE NOTIFICATION PER ADDENDUM #2 DATED 7/10/13 AND TWO (2) 30 DAY VIADUCT CONSTRUCTION; INITIAL PROGRAMMING, PLACEMENT AND REMOVAL. ALSO INCLUDES ONE ADDITIONAL MOVE & PROGRAM PER BOARD). *BID ITEM 11 NOTE: ITEM MAY NOT BE BROKEN APART WITHOUT CONTACTING WESTERN TRAFFIC SUPPLY, INC. PRIOR TO BID OPENING BID ITEM NO. 13: TEMPORARY CRASH CUSHION (ABSORB 350) TEMPORARY CRASH CUSHION (ABSORB 350) TL3 9 ELEMENT (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX) FOB PLEASANTON WESTERN TRAFFIC SUPPLY, INC. CAN PROVIDE ALL YOUR TRAFFIC CONTROL SUPPLIES INCLUDING, BUT NOT LIMITED TO: ATTENUATOR TRUCKS, CONES, BARRICADES, VINYL SIGNS, DELINEATORS (SEE ATTACHED RENTAL RATES)	2	9,180.00	18,360 00 ✓ TOO

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to privide this quotation.

_____ _____
Signature of Acceptance *Date*

CALIFORNIA UNIFIED CE. TIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WESTERN TRAFFIC SUPPLY, INC.

3942 VALLEY AVENUE, UNIT M
PLEASANTON, CA 94566

Owner: EDWARD IBANEZ
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services
532412 Construction, Mining, and Forestry Machinery and Equipment Rental
541618 Other Management Consulting Services
532490 Other Commercial and Industrial Machinery and Equipment Rental an
561110 Office Administrative Services
541611 Administrative Management and General Management Consulting Ser

Work Category Code(s)

C1200	CONSTRUCTION AREA SIGNS	C1201	TRAFFIC CONTROL SYSTEM
C1210	Traffic Count	C8609	TRAFFIC COUNT STATION
C8850	Traffic Management / Operations		

Licenses

C31 Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor

CERTIFYING AGENCY:
BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000
(510) 464-6324

UCP Firm Number : 40681

Ruby Smith
CUCP OFFICER

April 18, 2013

RENT CMS BOARDS

Construction Area Signs Inc.

Caltrans Project
Contract no. 03-0F2304
Location: 03-Sac-50-L1.3/L2.2
Bid Date: 7/24/13

Item no. 11 Portable Changeable Message Sign – Monthly Rental

$1,288.00 per unit per month

(48 each x $1,288.00 per board per month = $61,824.00 per month)

- Sales tax included.
- Portable Change Message Signs programmed one time at time of delivery.
- One time Delivery/Pickup to approved locations as shown on plans.
- Traffic Control excluded.
- Equipment subject to availability.

Please contact Mike Smith for additional information at the number noted below.

PER MIKE, WILL BREAK OUT → SAME PRICE NO MATTER HOW MANY WE USE. THIS PRICE IS HIGHER THAN INTERNALLY OWNED PRICING

RIGHT NOW, FIGURE 5 EA x 4 MONTHS x $1,288 EA = $25,760~

Delivered
↓
Picked up

215 Taylor Road, Newcastle, CA 95658 * (916)663-9097 * FAX (916) 663-1858
Qualified UDBE/DBE/WBE * Contractor #442645

Sierra Safety Company
215 Taylor Road
Newcastle, CA 95658
USA

Voice: 916-663-2026
Fax: 916-663-1858

QUOTATION

Quote Number: 4519
Quote Date: Jul 24, 2013
Page: 1

Caltrans Project
Contract no. 03-0F2304
Location:03-Sac-50-L1.3/L2.2

F.O.B. Sacrament, CA	8/23/13	Net 30 Days from Date of Invoice	

48.00	RNCMS	RENTAL PORTABLE CMS BOARD: Monthly Rental Rate per board	1,100.00	52,800.00
1.00	RNIAV	Impact Attenuator Vehicle Rental + .45 Per Mile: Daily Rental Rate per vehicle	525.00	525.00
1.00	RNIAV	Impact Attenuator Vehicle Rental + .45 Per Mile: Weekly Rental Rate per vehicle	1,500.00	1,500.00
1.00	RNIAV	Impact Attenuator Vehicle Rental + .45 Per Mile: Monthly Rental Rate per vehicle	4,000.00	4,000.00
		Contractor responsible for placement of Portable Changeable Message Signs.		
		Equipment is subject to availability!		

5 UNITS x 4 MONTHS x $1,100 = $22,000

DOES NOT INCLUDE DELIVERY/SET/PICKUP

D.V.B.E. & SMALL BUSINESS CERTIFIED

CALIFORNIA SMALL BUSINESS 11775

Sales Tax Added at Time of Order.

BL EQUIPMENT RENTALS & SUPPLIES

Phone: 559-827-4592
Fax: 559-625-5786

Fax

To: GRANITE/SACRAMEMTO	From: B L EQUIPMENT RENTAL & SUPPLIES
Fax: 19163690429	Pages: 2
Re:	Date: July 16, 2013

2725 W CHERRY CT, VISALIA, CA 93277

Millions are now using the internet to send and receive faxes. Are you? No more phone line, no more fax machine. Try it free at www.rapidfax.com/free.

QUOTATION

Equipment Rental & Supplies

General Engineering Contractor
License # 954029

2725 West Cherry Ct.
Visalia, CA 93277
Ph. 559-827-4592 Fax 559-625-5786 CELL 559-280-3306

DBE/S.B. CERTIFIED
FIRM #36494

BARE RENTAL RATES

PROJECT	CAL TRANS 03-0F2304	BID DATE	7/17/2013

ITEM	DAY	WEEK	4 WEEK
MESSAGE BOARD (FULL SIZE) 5 AVAILABLE FOR THIS PROJECT	$175.00	$550.00	$1,400.00

5 UNITS x 4 MONTHS x $1,400 = $28,000

$300.00 MOBILIZATION FEE EACH WAY WILL APPLY PER EACH ITEM

ALL RENTAL EQUIPMENT SUBJECT TO AVAILABILTY.CUSTOMER RESPONSIBLE FOR FUEL AND DAMAGE TO EQUIPMENT.TERMS NET 30.ANY LOST EQUIPMENT WILL BE BILLED AT REPLACEMENT COSTS,PCMS BOARDS TO BE DELIVERED TO 1 LOCATION CONTRACTOR TO PLACE SIGNS AT LOCATIONS AS NEEDED

No Delivery or Pickup

07/24/2013 12:22 #376 P.002/002
9164515388
From:Capital Barricade

Capitol Barricade

☑ 6001 Elvas Ave., Sacramento, Ca. 95819 (916) 451-5176
FAX (916) 451-5388
☐ 1661 E. Miner Ave., Stockton, Ca. 95205 (209) 469-2663
FAX (209) 469-7120

Quote

Customer : Granite Const.
Contact : George Delano
Phone # :
E-Mail :

Job Location :
Project : 03-0F2304

Quote # :
Date : July 24, 2013
Rep. : Jason Jones
FOB :

Item #	Quantity	Description	Unit Cost	Extended Cost
	28	Bid Item- 6 Type III Barricade	$94.45	$2,644.60
	86	Bid Item- 8 Surface Mount Channelizer w/Black Base	$16.95	$1,457.70
	290	Bid Item- 9 Channelizer Drum w/25 lb Tire Ring Base	$54.25	$15,732.50
	48	Bid Item- 11 PCMS Option 1 (PCMS Only)	$2,500.00	$120,000.00
				monthly
		Delivery Charges TBD		
		5 UNITS x 4 MONTHS x $2,500 = $50,000		
		No delivery or Pickup		

Comments :

Capitol Barricade is now providing a high quality Traffic Striping Paint. Please inquire with our office for pricing and availability.

Notes :

Subtotal :	$139,834.80
Tax :	$11,885.96
Freight :	
Total :	$151,720.76

This quotation is valid on orders placed within 30 days. All orders placed are subject to the standard credit terms & policies of Capitol Barricade Inc. Unless indicated all orders are F.O.B. Capitol Barricade Inc. office.

Western Traffic Supply, Inc.
"Your Road To Safety"
Lic. 974188, C-31, C-32

UNIFIED CERTIFICATION PROGRAM

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE; EE $21,000,000

SEE REVISIONS ON BID ITEM #5 AND #11			
PLEASE CONTACT ED IBANEZ FOR ANY QUESTIONS OR CLARIFICATIONS REGARDING THIS QUOTE CELL PHONE: (925) 580-6482 MAIN (925) 249-1854 OR EIBANEZ@WESTERNTRAFFIC.COM			
BID ITEM NO. 5: TRAFFIC CONTROL SYSTEM			
TRAFFIC CONTROL SYSTEM: 2 Technicians MON-FRI		1,495.00	1,495.00
-Includes: All necessary equipment to close 2 lanes in 1 direction. (Equipment Includes: Up to 2 Trailer Mounted Arrow Boards, Vinyl Signs & Stands, Night Cones, Beacons & Truck with Roof Mounted Arrow Board)			+ 450 OT (2
-Excludes:Attenuator Truck with Operator, Detour and Ramp/Closed Signage. Lump Sum Per 8 Hour Shift			$1,945
Overtime Rate per Hour: 2-Man Traffic Crew with equipment		225.00	225.00
ATTENUATOR TRUCK RENTAL OPERATED: MON-FRI 8 HR SHIFT, (OVERTIME RATE $155 per hr, DOUBLE TIME $185 per hr).	1	975.00	975.00
CALL FOR ADDITIONAL TECHNICIAN AND/OR EQUIPMENT PRICING			
CMST (CHANGEABLE MESSAGE SIGN TRUCK; QUEUE TRUCK) PER SPECIFICATION 12-5.05 A,B,C... ("REVISED")			
CMST - Per Day Each, Operated MON-FRI; 8 hour shift	4	950.00	3,800.00
CMST- Per SATURDAY Each, 8 HOUR SHIFT	4	1,240.00	4,960.00
CMST- Per SUNDAY Each, 8 HOUR SHIFT	4	1,480.00	5,920.00
Overtime Rate per hour for CMST each	1	155.00	155.00
Doubletime Rate per hour for CMST each	1	185.00	185.00

ane closures

CMST

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to privide this quotation.

5x 3800
4960
5920
29,880 / 7 x 3 = $12,806 per ~~shift~~ day avg

Signature of Acceptance Date

3942 Valley Ave Unit M, Pleasanton, CA 94566 Tel: (925) 249-1854 Fax:(925) 249-1863 www.westerntraffic.com

IN BID
BY

Western Traffic Supply, Inc.
"Your Road To Safety"
Lic. 974188, C-31, C-32

UNIFIED CERTIFICATION PROGRAM

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"
DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE: EE $21,000,000		
BID ITEM NO. 6: TYPE III BARRICADE TYPE III BARRICADE WITH LEGS (MATERIAL CNLY - PRICE DOES NOT INCLUDE LABOR OR INSTALLATION; PRICE INCLUDES SALES TAX)	28	87.00	2,436.00 ✓
BID ITEM NO. 8: CHANNELIZER (SURFACE MOUNTED) CHANNELIZER (SURFACE MOUNTED); INCLUDES ORANGE POST W/WHITE HI REFLECTIVE AND 2 PIN BLACK BASE (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX)	86	24.00	2,064.00 ✓
BID ITEM NO. 9: TRAFFIC PLASTIC DRUM TRAFFIC PLASTIC DRUM (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX)	290	70.25	20,372.50
BID ITEM NO. 11: PORTABLE CHANGEABLE MESSAGE SIGN (EA) "REVISED" RENTAL FOR PORTABLE CHANGEABLE MESSAGE SIGN - LUMP SUM *SEE NOTE REGARDING BID ITEM BREAKUP	1	427,575.00	427,575.00
BID ITEM 11 INCLUDES: 48 PCMS RENTAL..... "REVISED" 1) 15 EA PCMS FOR 81 DAY RENTAL PERIOD (DURING VIADUCT CONSTRUCTION) PER SHEET THQ-2, DE-1, DE-2, DE-3, DE-4; 21 DAY ADVANCE NOTICE NOT REQUIRED; INITIAL PROGRAMMING, PLACEMENT AND REMOVAL			

Included in CAS package

→ COMES W/BASE

FOB PLEASANTON

Partial buy (Have some in stock)

TOO HIGH

+ $1,500 DELI

$1200/MONTH BASE

TOO HIGH

Did not quote
Set / Removal Price Only

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to provide this quotation.

Signature of Acceptance *Date*

3942 Valley Ave Unit M, Pleasanton, CA 94566 Tel: (925) 249-1854 Fax:(925) 249-1863 www.westerntraffic.com

Western
Traffic Supply, Inc.
"Your Road To Safety"
Lic. 974188, C-31, C-32

UNIFIED CERTIFICATION PROGRAM

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE: EE $21,000,000

2) 33 EA PCMS FOR UP TO 102 DAY RENTAL PERIOD (2 EA 21 DAY ADVANCE NOTIFICATION PER ADDENDUM #2 DATED 7/10/13 AND TWO (2) 30 DAY VIADUCT CONSTRUCTION; INITIAL PROGRAMMING, PLACEMENT AND REMOVAL. ALSO INCLUDES ONE ADDITIONAL MOVE & PROGRAM PER BOARD). *BID ITEM 11 NOTE: ITEM MAY NOT BE BROKEN APART WITHOUT CONTACTING WESTERN TRAFFIC SUPPLY, INC. PRIOR TO BID OPENING BID ITEM NO. 13: TEMPORARY CRASH CUSHION (ABSORB 350) TEMPORARY CRASH CUSHION (ABSORB 350) TL3 9 ELEMENT (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX) FOB PLEASANTON WESTERN TRAFFIC SUPPLY, INC CAN PROVIDE ALL YOUR TRAFFIC CONTROL SUPPLIES INCLUDING, BUT NOT LIMITED TO: ATTENUATOR TRUCKS, CONES, BARRICADES, VINYL SIGNS, DELINEATORS (SEE ATTACHED RENTAL RATES)	2	9,180.00	18,360.00 ✓ TOO HIGH

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to provide this quotation.

_____ _____
Signature of Acceptance *Date*

CALIFORNIA UNIFIED CE. TIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WESTERN TRAFFIC SUPPLY, INC.

3942 VALLEY AVENUE, UNIT M
PLEASANTON, CA 94566

Owner: EDWARD IBANEZ
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services
532412 Construction, Mining, and Forestry Machinery and Equipment Rental
541618 Other Management Consulting Services
532490 Other Commercial and Industrial Machinery and Equipment Rental an
561110 Office Administrative Services
541611 Administrative Management and General Management Consulting Ser

Work Category Code(s)

C1200	CONSTRUCTION AREA SIGNS	C1201	TRAFFIC CONTROL SYSTEM
C1210	Traffic Count	C8609	TRAFFIC COUNT STATION
C8850	Traffic Management / Operations		

Licenses

C31 Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor

CERTIFYING AGENCY:
BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000
(510) 464-6324

UCP Firm Number : 40681

CUCP OFFICER

April 18, 2013

Jul 24 13 11:32a Western Traffic Supply 19429491003 p.4

FURNISH DOWELS, DOWEL BARS

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
7/24/2013	7796

Name / Address
GRANITE CONSTRUCTION COMPANY P.O. BOX 15287 SACRAMENTO, CA 95851-0287

Project	FOB	Expiration D...	Terms	Freight
03-0F2304	ONTARIO, CA	9/23/2013	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg CALIFORNIA UCP FIRM # = 34132 100% Credit on Steel Items 60% Credit on Cure. Epoxy & Expansion Joint items				
3% DBE MOH-NO CT# 03-0F2304 HWY 50 CAMELLIA CITY VIADUCT Bid Date 7/24/13				
ATTN: STEVE LYNCH (STEVE.LYNCH@GCINC.COM) & STACEY MEROLA (STACEY.MEROLA@GCINC.COM)				
For Item 56.	110,000	EA	0.87	95,700
#5 TIE BARS PLAIN - BENT 90 DEGRESS 7" X 6" 1.129 # EA (TOTAL WEIGHT 112,970)	100,000	EA	0.87	87,000.00T
1 1/2" X 18" SMOOTH DOWEL - EPOXY COATED **BONDBREAKER INCLUDED**- 9 # EA. (ASTM A775 GREEN)	350	EA	6.25	2,187.50T
For Item 48. GALLONS EPOXY PER CALTRANS SPEC (2 week lead time)	220	GAL	49.05	10,791.00T — 700 HKG
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) SACRAMENTO, CA.	3	EA	1,000.00	3,000.00

QUOTED BY:BENITA BLANCHARD

Subtotal	
Sales Tax (8.0%)	
Total	

Grand Total
DBE CREDIT

($95,700 + $2,187.50) x 1.08 (TAX) + $3,000 SHIPPING = $108,718.50
Item #48 & 56

Bid Item Sub Totals
#48 = $95,700 x 1.08 (tax) = $103,356.00 + (95% = 2,850) = $106,206
#56 = $2187.50 x 1.08 (tax) = $2,362.50 + (5% = 150) = $2512.50

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
7/24/2013	7796

Name / Address
GRANITE CONSTRUCTION COMPANY P.O. BOX 15287 SACRAMENTO, CA 95851-0287

Project	FOB	Expiration D...	Terms	Freight
03-0F2304	ONTARIO, CA	9/23/2013	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
Quantities quoted on this estimate are for pricing purposes only and are not derived from a takeoff unless a takeoff has been supplied to us by your company. Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet. All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost. Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30				

QUOTED BY:BENITA BLANCHARD

Subtotal	
Sales Tax (8.0%)	
Total	

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
7/24/2013	7796

Name / Address
GRANITE CONSTRUCTION COMPANY P.O. BOX 15287 SACRAMENTO. CA 95851-0287

Project	FOB	Expiration D...	Terms	Freight
03-0F2304	ONTARIO. CA	9/23/2013	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of $25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets. Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at $50.00 per hour. ****Chemicals: Pricing is valid thru 10/19/13. Applicable sales tax will be applied as necessary at time of shipment				

QUOTED BY:BENITA BLANCHARD

Subtotal	$102,978.50
Sales Tax (8.0%)	$7,998.28
Total	**$110,976.78**

GERDAU

General Contractors

Date: July 24, 2013
E13B-099
Project: 03-F2304 Camellia City Viaduct
Location: Sacramento, CA

Gerdau Reinforcing Steel hereinafter called Subcontractor, proposes subject to the terms and conditions herein to furnish, fabricate, and place ASTM A615 Grade 60 deformed reinforcing bars in accordance with the CRSI Manual of Standard Practice and based on the following documents: Drawings: as listed on cover sheet 1 dated April 24, 2013 as prepared by Caltrans Consulting Engineers. Addenda #1 thru #3 have been noted.

EXCLUSIONS:

1. Testing, X-rays, or inspections other than the furnishing of certified mill test reports.
2. Cost of bonds.
3. Hoisting. See Condition 4.D on page two.
4. Smooth, epoxy coated or galvanized bars.
5. Anchors, anchor bolts, all thread rods, studs, sheathing, sleeves, or inserts.
6. Wrapping, coating, painting, or greasing of dowels.
7. Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.
8. Welding and/or dowels and welding of same to structural or miscellaneous iron.
9. Reinforcing for: masonry, precast concrete, metal stair pan treads and landing, underground drainage structures (i.e. catch basins, cleanouts) and all work outside of the bid items listed herein.
10. Barrier cable.
11. Setting CIDH caisson, pier, light pole or column cages and furnishing and installing "spacer wheels" or "dobies" for the same. Cages are furnished, assembled and stacked on jobsite for installation by others.
12. Field bending of reinforcing steel.
13. Guying and/or bracing requirements for pre-assembled cages.
14. Cost of pour watchman.
15. Splices in reinforcing bars, form savers, field bending and/or construction joint dowels for Contractor's convenience.
16. Special insurance provisions including: "Broad Form or Type 1 Indemnification", "Contractor's Pollution Liability" and "Additional insured status for Architects, Design Engineers or their consultants".
17. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Contractor.
18. Costs, impacts or liquidated damages as a result of material shortages caused by factors or market conditions beyond Subcontractor's reasonable control.

RATE ?

HOISTING HRS ?

CONDITIONS:

1. Performance shall be based on conventional construction; timely receipt of construction documents and information; and a mutually agreed upon, written schedule to which Subcontractor is a party.
2. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $80.00 per hour.
3. Subcontractor shall not be required to continue the performance of work considered by the Subcontractor to be outside the scope of the work hereunder unless resolution of Subcontractor's submitted notices and valuation of such previous work is timely (i.e. within 30 days of Contractor's receipt of such notice).
4. Buyer to provide the following at no cost:
   a) Lines, grades, supporting rebar templates and layout as required.
   b) Safe access to points of work, including tractor-trailer access to installation locations or to within 25 feet of where materials are to be used or hoisted.
   c) Provision and maintenance of all required and necessary protection measures for exposed vertical reinforcing steel to maintain safety regulations (i.e. wood tops and/or safety caps).
   d) Adequate crane service, operated by a NCCCO-certified operator, during all working hours for unloading of trucks, hoisting of materials to the working levels and adjacent to points of installation, and for setting pre-assembled elements.
   e) Verification of existing conditions and all field measurements of same for the purpose of shop drawing preparation prior to fabrication of reinforcing steel.
   f) Adequate areas for staging, storage, and pre-assembly of materials.
   g) Removal of spoils from footings, and small wire clippings caused by normal reinforcing installation.
   h) Traffic control, flagmen, barricades, lane closures and all related permits.
   i) Engineering, cables, cable hardware, deadmen and labor for CIDH pier and/or column erection.
5. Bid items listed herein are not for separate acceptance.
6. In the event either Contractor or Subcontractor institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees and costs.
7. In the event the Contractor considers the performance of the Subcontractor to be delaying the progress of the work, Contractor shall provide timely written notification to the Subcontractor.
8. If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction shall constitute an acceptance of the terms, conditions and exclusions set forth herein and this document shall constitute a formal contract between the Subcontractor and Contractor for the performance of such work. Any contract created hereunder may only be superseded or supplemented by an acceptable written agreement executed by both the Subcontractor and Contractor.
9. Prices are based on commencement of Subcontractors scope of work herein by December 2013 and completion of the same by July 2014.

OKAY

GERDAU

General Contractors
03-F2304 Camellia City Viaduct

6 - 24 days/deck OK

Date: July 24, 2013
E13B-099
Page 3 of 3

FURNISH DOWELS, GIVE TO JC SUPPLY DBE (PARTIAL)

PRICES:

B.I.	Description	UOM	Quantity	Unit Price	Extended Total
49 (F)	Structural Concrete, Bridge	CY	150	$ 212.51	$ 31,876.50
53	Structural Concrete, Approach Slab (Type R)	CY	370	$ 213.32	$ 78,928.40
54 (F)	Minor Concrete (Minor Structure)	CY	2	$ 312.96	$ 657.22
56	Drill and Bond Dowel (FOB)	LF	49,700	$ 2.33	$ 115,801.00
57	Drill and Bond (Chemical Adhesive) (FOB)	EA	12,390	$ 1.44	$ 17,841.60
62 (F)	Bar Reinforcing Steel (Bridge)	LB	2,080,000	$ 0.6486	$ 1,349,088.00
75	Minor Concrete (Misc. Construction)	CY	3	$ 1,572	$ 4,716.00
87	Concrete Barrier (Type 60 Mod)	LF	880	$ 9.65	$ 8,492.00
88 (F)	Concrete Barrier (Type 732 Mod)	LF	1,903	$ 14.77	$ 28,107.31
89 (F)	Concrete Barrier (Type 732)	LF	9,000	$ 23.82	$ 214,380.00
90 (F)	Concrete Barrier (Type 732B)	LF	120	$ 32.09	$ 3,850.80
GRAND TOTAL					**$ 1,853,738.83**

49's, 54 THRU 15 ARE AND UNDER ITEM 62

NOT

TERMS OF PAYMENT:

A. Materials (including tied and stockpiled items) net by the 10th of the month following Subcontractor acquisition of the same.
B. Installed work - 95% of the contract value of work performed by the end of each month to be paid by the 30th day of the following month. Any Owner reduction of retention percentage shall be applied concurrently to payments to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work under this agreement.

This proposal shall remain open for acceptance for 30 days.

Gerdau Reinforcing Steel
License C50, #974202

BY: _____
Howard W. Bennion
Director of Sales

DATE: 2013 - 07 - 24

ACCEPTED FOR:

BY: _____

DATE: _____

5160 Fulton Drive – Fairfield, CA – 94534 – Tel: (707) 863-3933 – Fax (707) 863-3899

707-759-1524 Heather
-1486 Steve

WELD CASING

Item 65
Column Casing

Proposal: Hwy 50 columns for Granite Construction

In Bid
gm 7/24

#65

Welding casings 3/8" wall with 3/8" backing strips:	$ 2850.00 Ea. ✓	146 EA = $416,100
Installation of drain or utility openings:	$ 520.00 Ea. ✓	8 EA = $ 4,160

$420,260

Pricing Based on:

2 welders per column with full pen groove weld 3/8" wall with 3/16" root opening and 3/8" backing strip

Deposit metal NR232. Welding in accordance with AWS D1.5.

Hourly rates:

Strait Time: $130.00 Over Time: $155.00 Double Time: $180.00

Additional charges if required:

Specific wording on Insurance Certs

WPS (Welding Procedure) $250.00

WQR (Welder Qualifying or Testing) $500.00 Each Welder.

Mike Tucker

Taurus Welding Inc. 7/16/13

B.A. Retro, Inc.

2270 Dale Avenue, Sacramento, CA 95815 Phone (916) 564-9523 Fax (916) 564-9526

DBE/SWBE/UDBE # 34068 * SBE #29257 * CA License # 851269

Date: 7/24/13

B. A. Retro, Inc. # 13-52

Job Name: Camellia City Viaduct Widening 03-0F2304
Specification/Pages: Standard
Addendums: 3

ITEM # 32 (151270) Salvage Metal Bridge Railing $12.00 per LF
ITEM # 65 (550110) Column Casing (Welding only) - $160 per LF of Weld X 44 LF = $7040 Per Colum

2 x 22' = 44'

X 146 ea

per $1,027,840

ITEMS NOT INCLUDED

All costs related to testing and inspection, including but not limited to testing, test reports, travel and per diem cost
Engineering cost
Special permits or license fees
Field dimensions
Setting of Cans
Removal/Attachment of Placement Tabs
Scaffolding

THIS PROPOSAL IS BASED ON THE FOLLOWING TERMS AND CONDITIONS

One (1) set of design drawings will be required, with no cost to B. A. Retro, Inc.
Costs for furnishing and maintenance of safety items for public, such as walkways, barricades, netting, etc., is not included.
Premium time, overtime or shift work is not included.
Overhead wires and above ground obstructions, which interfere with access and erection, shall be removed by others prior to start of erection.
This proposal responds to the technical requirements on the project and is valid for a period of One Hundred Twenty (120) days.
The above price includes all applicable taxes

INQ. # 13-52

Estimator: Autumn Meadow
925-628-0567

AC DIKE

In Est. Sm 7/23

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SACRAMENTO CO RT 50 03-0F2304

BIDS : 7/17/13

"PLACE ONLY"* 70 LF ASPHALT DIKE (TYPE E) @ $46.45 LF.

x 70' = $3,252.00

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.O. BOX 790, GOSHEN, CA 93227-0790
(559) 651-7900 ◦ FAX (559) 651-7905
CA. LIC # 283095
www.apcodike.com

Nor Lar

07/16/2013

PROJECT #: 03-0F2304
PROJECT NAME: CALTRANS ROUTE 50
LOCATION: SACRAMENTO

PROPOSAL #: 13-385
WEEKDAY NIGHTIME HOURS

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL
45	PLACE ASPHALT CONCRETE DIKE	E	70	LF	$50.00	**$3,500.00**

FALSE

TOTAL	**70**	**LF**	**TOTAL**	**$3,500.00**
DAYS ON JOB 1	**MOVE IN'S** 1		**ADDITIONAL MOVES**	**$3,300.00**

NOTE: "DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE.
CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL
DIKE PLACEMENT ON FINISHED SURFACE

1. This quotation will be incorporated into the subcontract between the parties.(either a signed proposal or having these items included as an attachment or included in the contract.)

2. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.

3. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours, unless otherwise noted

4. Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra.Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

5. We require 15 days notice prior to start of work.

6. proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation,city business license asphalt under dike (pre-pave), asphalt and trucking

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:

Larry Grimes
Vice President
Asphalt Dike Construction, Inc. dba
APCO

ACCEPTED

CONTRACTOR DATE

LARRY GRIMES, Vice President DATE
Asphalt Dike Construction, Inc. dba APCO

Also available: Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Speciality Dike

CONCRETE PUMPING

QUOTE COMPARISON

	UM	QTY	ASSOC. CONC PUMPING		K&G	
			UNIT PRICE	EXTENDED AMT	UNIT PRICE	EXTENDED AMT
LINE PUMP HOURLY	HR	200	$ 125.00	$ 25,000.00	$ 145.00	$ 29,000.00
LINE PUMP /CY	CY	275	$ 3.50	$ 962.50	$ 4.00	$ 1,100.00
LINE PUMP FEE	EA	25	$ 95.00	$ 2,375.00	$ 150.00	$ 3,750.00
42 M BOOM PUMP HOURLY	HR	189	$ 225.00	$ 42,525.00	$ 205.00	$ 38,745.00
42 M BOOM PUMP / CY	CY	6340	$ 2.70	$ 17,118.00	$ 3.00	$ 19,020.00
42 M BOOM PUMP FEE	EA	23	$ 95.00	$ 2,185.00	$ 150.00	$ 3,450.00
				$ 90,165.50		$ 95,065.00

Associated

Concrete Pumping
Material Belting

Date: July 16, 2013

Customer: Granite Construction
Attention: Stacey Merola
Jobsite: Viaduct

In Bid 7/23

Line Pump	$125.00 per hour	$3.50 per yard	x 275
28M. 90' Boom	$126.00 per hour	$2.20 per yard	
32M. 105' Boom	$133.00 per hour	$2.30 per yard	
36M. 116' Boom	$152.00 per hour	$2.60 per yard	
Prefer → X **38M.** 121' Boom	**$166.00 per hour**	**$2.70 per yard**	x 6,340
42M. 135' Boom	$190.00 per hour	$2.80 per yard	
46M. 148' Boom	$230.00 per hour	$3.00 per yard	
52M. 170' Boom	$270.00 per hour	$3.20 per yard	
55M. 180' Boom	$295.00 per hour	$3.30 per yard	
58M. 189' Boom	$310.00 per hour	$3.40 per yard	

To Capture to W+G's quote

200HR

* Add $35/HR for After Shift Rate 2pm

Pumps exclusive to Associated Concrete Pumping:

63M. 204' Boom	$385.00 per hour	$3.85 per yard	x 189HR
Low Pro Boom	$170.00 per hour	$2.85 per yard	

All boom lengths are vertical reach

Conveyor Belt with Loader:
130' belt - $285.00 per hour & $3.00 per ton of material belted
105' belt - $250.00 per hour & $3.00 per ton of material belted
Travel time is charged both ways for conveyors.

Pumping time starts when we leave our yard closest to your jobsite until we return to our yard. Pumps 28-46 and conveyor belts have a 5 hour minimum. Pumps 52-63 meters have a 6 hour minimum. Line pumps have a 4 hour minimum.

Operator overtime **of $35.00 per hour** is charged after 8 hours **or after 2:00 p.m.** during week days. Saturday overtime rate is $35.00 per hour up to 8 hours, after 8 hours rate will be $70.00 per hour. Sundays and Holidays will be charged $70.00 per hour.

$45.00 permit charge will be charged on every pour and a 5% Fuel Surcharge. **$50.00 Environmental Fee.** System will be charged @ $1.00 per foot after the first 100 feet. $100.00 fee for offsite washouts or wash out bags. $50.00 fee for wash out pools. Contractor will provide a safe location for the pump, a minimum of 20' away from all electrical lines and on solid ground able to support the weight of the pump full of concrete. All afternoon pours are subject to delays from morning pours.

$95 x (25 shifts + 23 shifts → 48 ea)

ACP will not accept any back charges or be responsible for any costs that accrue because of unpumpable concrete, and assumes no responsibility for delays caused by improper scheduling of trucks, changes in gradation of aggregate or incorrect batching of concrete. Contractor will hold concrete supplier responsible for any and all costs related to damage caused by contaminated, out of spec concrete, or foreign objects discharged out of concrete supplier's trucks.

Net invoice amount is due 45 days after date of service. No discounts allowed. Past due accounts are subject to a 1.5% monthly charge.

We operate 30 Putzmeister pumps, and 3 conveyors. We have been in business since 1979, and are a drug free, Union company. All pumps equipped with wireless remote control.

Jay Henney
916-847-3121

P. O. Box 160011, Sacramento, CA 95816
Lic. #445153 -- www.associatedconcretepumping.com
phone (916) 383-7077
fax (916) 383-7084

In Bid 3m 7k3

CONCRETE INC.

2564 La Croix Drive
Roseville, CA 95661

200 Pier T
Long Beach Ca 90802

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

Gguillory@kgconcretepumping.com

Keaven@kgconcretepumping.com

Concrete Pumping Quote DBE

Date. July 23, 2013

Bid Date. July 23 2013

ATT : ESTIMATOR

PROJECT : Caltrans 03-0F2304 Bridge Widening, Pcc Overlay And Replace Concrete Barrier. Sacramento

LP	**$145.00 PER HOUR**	**$4.00 PER YARD**
28M. 90' BOOM	**$165.00 PER HOUR**	**$3.00PER YARD**
32M 105' BOOM	**$175.00 PER HOUR**	**$3.00PER YARD**
36M 118' BOOM	**$180.00 PER HOUR**	**$3.00 PER YARD**
42M 135' BOOM	**$205.00 PER HOUR**	**$3.00 PER YARD**
46M 140' BOOM	**$220.00 PER HOUR**	**$3.00 PER YARD**
52M 160' BOOM	**$290.00 PER HOUR**	**$3.00 PER YARD**

No 38M. Pump

TELEBELT & LOADER $350 PER HR $3.50 PER TON MOB IN/OUT AT $350.00 PER HR
ADDITIONAL LABOR RATES PER REQUEST
HOSE MAN $ 120.00 PR HR / MASON $120.00 PER HR /OPERATOR $ 128.00. PER HR

ALL pumps have a 5 hour minimum. 'Billing Starts from our closest location to your project to return to yard. K & G Concrete Inc will not accept back charges or be responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks. Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies. **$100.00 road permit.** 6 % fuel charge. **CARB Fee $ 50.00** Operator overtime $ 45.00 per hour and double time $ 90.00 per hour will be charged when applicable. $200.00 for offsite wash outs . Hose Charge of $ 1.00 per foot. Hose Jobs over 300 feet require a K&G Laborer to assist with hose at stated rate. Contractor to provide SWPPPS approve prime off and washout area. K&G Concrete Inc will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite. K & G to perform the work stated at said above project, Payments shall be made net 7 day of invoicing per prompt pay act. A 8 % monthly finance charge will be applied to account BALANCES over 30 days . The above prices are inclusive for all pumping on this project . Concrete Pumping rates will increase 5 % July 1st 2014. Another 5% every July 1st

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K & G CONCRETE INC

2564 LA CROIX DR.
ROSEVILLE, CA 95661

Owner: HERMAN (KEAVEN) GUILLORY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238110 Poured Concrete Foundation and Structure Contractors

484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s)

C2800 CONCRETE BASE

Licenses

C08 Concrete Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38962

CUCP OFFICER

January 7, 2013

Contractors State License Board

Contractor's License Detail - License # 982137

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law ( ) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.

Per , only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

License Number	**982137**	**Extract Date** 3/26/2013
	K & G CONCRETE INC	
Business Information	Business Phone Number: (916) 539-6652	
	2564 LA CROIX DRIVE ROSEVILLE, CA 95661	
Entity	Corporation	
Issue Date	03/20/2013	
Expire Date	03/31/2015	
License Status	ACTIVE	
	This license is current and active. All information below should be reviewed.	
Classifications	C-8	
Bonding	This license filed a Contractor's Bond with SURETEC INSURANCE COMPANY. **Bond Number:** 5155148 **Bond Amount:** $12,500 **Effective Date:** 01/30/2013	

1. The Responsible Managing Officer (RMO) GUILLORY HERMAN JOSEPH KEAVE certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is **not** required.

   Effective Date: 03/20/2013

CA.GOV General Services

K & G CONCRETE INC - #1752924

SUPPLIER PROFILE			
Legal Business Name	K & G CONCRETE INC		
Doing Business As	K & G CONCRETE INC		
Address	2564 LA CROIX DR ROSEVILLE, CA 95661	Phone FAX	(916) 216-1623 (866) 878-2769
Email	keaven@kgconcretepumping.com		
Web Page	http://www.kgconcretepumping.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	CONCRETE CONCRETE PUMPING CONCRETE PLACE & FINISH CONCRETE FOOTINGS CONCRETE RETAINING WALLS CAST N PLACE CONCRETE		
Construction License Types	C-08 - Concrete		
Classifications	301036 - Structural products 301115 - Concrete and mortars 721527 - Concrete installation and repair services 721540 - Specialty building and trades services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Apr 22, 2013	Apr 30, 2015

Certification History

TYPE	STATUS	FROM	TO

RENT GRINDER BY THE SHIFT

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Bridge Widening – PCC Overlay – Concrete Barrier**
Project Number:	**03-0F2304**
Bid Date:	**07/24/2013**
Location:	**Sacramento, Sacramento County, CA**

BID – Diamond Grinding

Item: Grinding (1/4" max depth) and Grooving Bridge Deck
Quantity: 489,000 SF Unit Price: $0.80/SF Total: $391,200

This price includes grinding and slurry disposal only.
Contractor responsible for areas not accessible with a grinder/groover.
Water to be supplied by contractor within job limits.
Price includes grinding 1/4" maximum depth of PCC. Additional grinding due to the smoothness of the bridge deck or approach slab surface will be billed at ABSL published hourly rates.

Item: CS9100 High Speed Inertial Profilograph
Daily Rental Price Price: $2,000 per day

$250.00 per hour overtime

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

How Many Grinders (3)
How Many Days = Need 48 HR/Stage

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Bridge Widening – PCC Overlay – Concrete Barrier**
Project Number:	**03-0F2304**
Bid Date:	**07/24/2013**
Location:	**Sacramento, Sacramento County, CA**

BID – Cold Planing

Item: Remove ¼" PCC Deck Surface by Cold Milling
Quantity: 489,000 SF Unit Price: $0.24/SF Total: $ 117,360

This price includes cut, load, initial sweep and haul.
This price is based on weekday work (Monday thru Friday).
Contractor to provide water to the grinder.
Contractor to perform detail work at areas not accessible with a grinder.

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

AC Shift Rate for Grinder = $3600 Per Todd Wheeler

Item 36 – For cold planing asphalt concrete pavement, ABSL Construction has a Wirtgen W120 F or a Wirtgen W2000 with the required ¼" tool spacing available on a daily rental basis for the following prices:

used on Bridge Deck PCC

Daily Minimum Charge **$3800.00**
Mobilization **$ 100.00** **(each way)**
This price is for a 48" inch cold planer machine, ***Wirtgen W 120 F with a fine milling drum.***
Up to 10 inches depth. $100.00 additional for night work. $500.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge **$5000.00**
Mobilization **$ 100.00** **(each way)**
This price is for an 80" inch cold planer machine, ***Wirtgen W 2000 with a fine milling drum.***
Up to 12 inches depth. $150.00 additional for night work. $700.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Head For PCC 1/4" Grind

Shift Rate For PCC Grind of (2) top Deck 1/4" = $5150 x Nights

Use 50% For Equipment Availability
6 Shifts = $30,900

AC Grinder = 3 shifts x $3600 = $10,800

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

07/24/2013 12:08 5107270125 ABSL CONSTRUCTION PAGE 05/05

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors
238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1910	GRADING
C1920	STRUCTURE EXCAVATION	C1930	STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 5270

CUCP OFFICER

August 26, 2011

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Bridge Widening – PCC Overlay – Concrete Barrier**
Project Number:	**03-0F2304**
Bid Date:	**07/24/2013**
Location:	**Sacramento, Sacramento County, CA**

BID – Diamond Bump Grinding

Item: Diamond Bump Grinding Day

Quantity: 1 Day ***Unit Price: $6,500/Day*** ***Total: $ 6,500***

Mobilization ***Included***

This price includes grinding and slurry disposal only.

This price is for a 2013 Diamond Products PC-150 Bump Grinder and a tanker. No additional for night work. $500.00 per hour overtime for the grinder. $200.00 per hour overtime for the tanker. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors
238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1910	GRADING
C1920	STRUCTURE EXCAVATION	C1930	STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 5270

UCP OFFICER

August 26, 2011

07/24/2013 13:16 5107270125 ABSL CONSTRUCTION PAGE 02/02

REVISED
ANRAK CORPORATION

Revised

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
NV License #16211

Anrak is a certified State of California Small Business No. 18781

ATTN: Estimating Department
BID: CDOT 03-0F2304 Sacramento Co. – Bridge Widening, PCC Overlay and Replace Concrete Barrier 03-SAC-50-L1.3/L2.2
In Sacramento at Camellia City Viaduct from 0.3 Miles East of Riverside Blvd. Undercrossing to 26th Street Undercrossing
DATE: July 24, 2013, 2:00 P.M.

UNIT PRICE CUT, LOAD, SWEEP & HAUL:

PARTIAL ITEM #36: 2,810 SQYD Cold Plane Asphalt Concrete Pavement
PRICE: $6.88 PER SQUARE YARD.

PARTIAL ITEM #39: 489,000 SQFT Grind ¼" PCC on Old Bridge Deck
PRICE: $0.52 PER SQUARE FOOT. X 489,000 SF = $254,280

NOTE: PRICE IS TO GRIND ¼" PCC ONLY WITH ¼ INCH TOOL SPACING DRUM GRINDER. THIS DOES NOT MEET THE SMOOTHNESS SPECIFICATION NOR THE 42.3 SPECIFICATION.

PROVISIONS: ANRAK CORPORATION to COLD PLANE asphalt concrete and PCC as directed by Contractor, LOAD, INITIAL SWEEP and HAUL AC & PCC grindings. Subcontractor will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine. Contractor must provide an operated skip loader to assist with clean up. Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear of all obstructions, and accessible to milling machine size. Anrak Corporation takes no responsibility for dust control due to site conditions. Anrak Corporation cannot accept responsibility for any claims due to unraveling material after the initial sweep and cones/traffic control are lifted. Anrak cannot guarantee planed surface will meet the proposed surface smoothness specification. These prices are for AC & PCC only. Anrak cannot guarantee that all PCC will be removed from bridge deck. Anrak Corp. cannot guarantee not to hit bridge deck while milling. Anrak Corp. cannot grind if any steel is present, and Contractor takes responsibility for any damage to drum due to hitting any steel that is present. Subcontractor cannot grind native cobble rock that may damage machine. Contractor responsible for any costs that arise due to unsuitables or petromat in material. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp does not accept withholding of retention. Contractor responsible for clearing USA prior to cold planing operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid date.

PARTIAL ITEM #36: 2,810 SQYD Cold Plane Asphalt Concrete Pavement
PARTIAL ITEM #42: 110 CY Roadway Excavation

STANDARD GRINDER RENTAL RATE OPTIONS:

PRICE: For Up to a 600 H.P. Six-Foot Six-Inch (6'6") – Seven-Foot (7'0") Milling Machine.
For a DAILY (M.-F.) OR NIGHTLY (M.-Th.) minimum charge of $3,500.00.
Overtime rate @ $475.00 per hour.

PRICE: For *a High H.P. (> 600 H.P.)* Six-Foot Six-Inch (6'6") – Seven-Foot (7'0") Milling Machine.
For a DAILY (M.-F.) OR NIGHTLY (M.-Th.) minimum charge of $4,000.00. X 3 shifts = $12,000
Overtime rate @ $535.00 per hour.

CONTINUED

REVISED
ANRAK CORPORATION

5820 Mayhew Raad
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
NV License #16211

Anrak is a certified State of California Small Business No. 18781

BID: CDOT 03-0F2304 Sacramento Co. – Bridge Widening, PCC Overlay and Replace Concrete Barrier 03-SAC-50-L1.3/L2.2
In Sacramento at Camellia City Viaduct from 0.3 Miles East of Riverside Blvd. Undercrossing to 26th Street Undercrossing

DATE: July 24, 2013, 2:00 P.M.

CONTINUED

NOTE: ABOVE RENTAL PRICES ARE FOR A GRINDING MACHINE WITH A STANDARD DRUM FOR ASPHALT CONCRETE ONLY.

PARTIAL ITEM #39: 489,000 SQFT Grind ¼" PCC on Old Bridge Deck (Maximum ¼" Depth)

SPECIALTY DRUM GRINDER RENTAL RATE OPTIONS:

Need 12 shifts, to compare Quotes Look @ x 6 shifts = 34,800

OPTION ONE:

PRICE: For a DAILY (M.-F.) or NIGHTLY (M.-Th.) minimum charge of $5,800.00.
Overtime rate @ $760.00 per hour.

NOTE: ABOVE RENTAL RATE ONLY INCLUDES ONE SET OF TEETH PER SHIFT. ADDITIONAL TEETH WILL INCUR AN ADDITIONAL CHARGE. PRICE IS FOR A GRINDING MACHINE WITH A ¼ INCH TOOL SPACING DRUM.

OPTION TWO:

PRICE: For a DAILY (M.-F.) or NIGHTLY (M.-Th.) minimum charge of $9,800.00.
Overtime rate @ $1,200.00 per hour.

NOTE: ABOVE RENTAL RATE INCLUDES TEETH. NO ADDITIONAL TEETH CHARGES. PRICE IS FOR A GRINDING MACHINE WITH A ¼ INCH TOOL SPACING DRUM.

GENERAL NOTES:

NO MOBILIZATION CHARGE.
ADDITIONAL $500.00 PER SHIFT FOR SATURDAYS.
ADDITIONAL $750.00 ONE OPERATOR, $1,000.00 TWO OPERATORS PER SHIFT FOR SUNDAYS.
STANDARD GRINDER RENTAL RATES INCLUDE ONE SET OF TEETH PER SHIFT.
ANY COSTS INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO THE ABOVE DAILY RATES.

GRINDING PROVISIONS:

Anrak Corporation to cold plane asphalt concrete and PCC as directed by Contractor, and load cuttings into trucks provided by Contractor. Subcontractor will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine and broom to sweep cuttings. Contractor to post streets with "NO PARKING" signs prior to Subcontractor's phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear of all obstructions, and accessible to milling machine size. These prices are for asphalt concrete and PCC only. Anrak cannot guarantee planed surface will meet the proposed surface smoothness specification. Anrak cannot guarantee that all asphalt concrete surfacing will be removed from bridge deck. Anrak Corp. cannot guarantee not to hit bridge deck while milling. Anrak Corp. cannot grind if any steel is present, and Contractor takes responsibility for any damage to drum due to hitting any steel that is present. Anrak Corp. takes no responsibility for dust control due to site conditions.

CONTINUED

REVISED
ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
NV License #16211

Anrak is a certified State of California Small Business No. 18781

BID: CDOT 03-0F2304 Sacramento Co. – Bridge Widening, PCC Overlay and Replace Concrete Barrier 03-SAC-50-L1.3/L2.2
In Sacramento at Camellia City Viaduct from 0.3 Miles East of Riverside Blvd. Undercrossing to 26th Street Undercrossing

DATE: July 24, 2013, 2:00 P.M.

CONTINUED

Subcontractor cannot grind native cobble rock that may damage machine. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp. cannot accept back charges in excess of the actual cost for the time the machine is down, or in excess of the quoted daily rental rate. Anrak Corp. does not accept withholding of retention. Contractor responsible for clearing USA prior to cold planing operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid.

If you should have any questions regarding this quotation, please call our office at the above listed number.

Very truly yours,

Estimated by: Tom Schmidt

Prepared by: Donna Johnson

ANRAK CORPORATION

ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
NV License #16211

Anrak is a certified State of California Small Business No. 18781

ATTN: Estimating Department
BID: CDOT 03-0F2304 Sacramento Co. – Bridge Widening, PCC Overlay and Replace Concrete Barrier 03-SAC-50-L1.3/L2.2
In Sacramento at Camellia City Viaduct from 0.3 Miles East of Riverside Blvd. Undercrossing to 26th Street Undercrossing
DATE: July 24, 2013, 2:00 P.M.

UNIT PRICE CUT, LOAD, SWEEP & HAUL:

PARTIAL ITEM #36: 2,810 SQYD Cold Plane Asphalt Concrete Pavement
PRICE: **$6.88 PER SQUARE YARD.**

PARTIAL ITEM #39: 489,000 SQFT Grind ¼" PCC on Old Bridge Deck
PRICE: **$0.565 PER SQUARE FOOT.** X489,000 SF = $276,285

NOTE: PRICE IS TO GRIND ¼" PCC ONLY WITH ¼ INCH TOOL SPACING DRUM GRINDER. THIS DOES NOT MEET THE SMOOTHNESS SPECIFICATION NOR THE 42.3 SPECIFICATION.

PROVISIONS: ANRAK CORPORATION to COLD PLANE asphalt concrete and PCC as directed by Contractor, LOAD, INITIAL SWEEP and HAUL AC & PCC grindings. Subcontractor will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine. Contractor must provide an operated skip loader to assist with clean up. Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear of all obstructions, and accessible to milling machine size. Anrak Corporation takes no responsibility for dust control due to site conditions. Anrak Corporation cannot accept responsibility for any claims due to unraveling material after the initial sweep and cones/traffic control are lifted. Anrak cannot guarantee planed surface will meet the proposed surface smoothness specification. These prices are for AC & PCC only. Anrak cannot guarantee that all PCC will be removed from bridge deck. Anrak Corp. cannot guarantee not to hit bridge deck while milling. Anrak Corp. cannot grind if any steel is present, and Contractor takes responsibility for any damage to drum due to hitting any steel that is present. Subcontractor cannot grind native cobble rock that may damage machine. Contractor responsible for any costs that arise due to unsuitables or petromat in material. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp does not accept withholding of retention. Contractor responsible for clearing USA prior to cold planing operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid date.

PARTIAL ITEM #36: 2,810 SQYD Cold Plane Asphalt Concrete Pavement
PARTIAL ITEM #42: 110 CY Roadway Excavation

STANDARD GRINDER RENTAL RATE OPTIONS:

PRICE: For Up to a 600 H.P. Six-Foot Six-Inch (6'6") – Seven-Foot (7'0") Milling Machine.
For a DAILY (M.-F.) OR NIGHTLY (M.-Th.) minimum charge of $3,500.00.
Overtime rate @ $475.00 per hour.

PRICE: For a *High H.P. (> 600 H.P.)* Six-Foot Six-Inch (6'6") – Seven-Foot ~~(7'0") Milling~~ Machine.
For a DAILY (M.-F.) OR NIGHTLY (M.-Th.) minimum charge **of $4,000.00.**
Overtime rate @ $535.00 per hour.

NOTE: ABOVE RENTAL PRICES ARE FOR A GRINDING MACHINE WITH A STANDARD DRUM FOR ASPHALT CONCRETE ONLY.

CONTINUED

ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
NV License #16211

Anrak is a certified State of California Small Business No. 18781

BID: CDOT 03-0F2304 Sacramento Co. – Bridge Widening, PCC Overlay and Replace Concrete Barrier 03-SAC-50-L1.3/L2.2
In Sacramento at Camellia City Viaduct from 0.3 Miles East of Riverside Blvd. Undercrossing to 26th Street Undercrossing

DATE: July 24, 2013, 2:00 P.M.

CONTINUED

PARTIAL ITEM #39: 489,000 SQFT Grind ¼" PCC on Old Bridge Deck (Maximum ¼" Depth)

SPECIALTY DRUM GRINDER RENTAL RATE OPTIONS:

OPTION ONE:
PRICE: For a DAILY (M.-F.) or NIGHTLY (M.-Th.) minimum charge of $5,800.00.
Overtime rate @ $760.00 per hour.

NOTE: ABOVE RENTAL RATE ONLY INCLUDES ONE SET OF TEETH PER SHIFT. ADDITIONAL TEETH WILL INCUR AN ADDITIONAL CHARGE. PRICE IS FOR A GRINDING MACHINE WITH A ¼ INCH TOOL SPACING DRUM.

OPTION TWO:
PRICE: For a DAILY (M.-F.) or NIGHTLY (M.-Th.) minimum charge of $9,800.00.
Overtime rate @ $1,200.00 per hour.

NOTE: ABOVE RENTAL RATE INCLUDES TEETH. NO ADDITIONAL TEETH CHARGES. PRICE IS FOR A GRINDING MACHINE WITH A ¼ INCH TOOL SPACING DRUM.

GENERAL NOTES:
NO MOBILIZATION CHARGE.
ADDITIONAL $500.00 PER SHIFT FOR SATURDAYS.
ADDITIONAL $750.00 ONE OPERATOR, $1,000.00 TWO OPERATORS PER SHIFT FOR SUNDAYS.
STANDARD GRINDER RENTAL RATES INCLUDE ONE SET OF TEETH PER SHIFT.
ANY COSTS INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO THE ABOVE DAILY RATES.

GRINDING PROVISIONS:
Anrak Corporation to cold plane asphalt concrete and PCC as directed by Contractor, and load cuttings into trucks provided by Contractor. Subcontractor will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine and broom to sweep cuttings. Contractor to post streets with "NO PARKING" signs prior to Subcontractor's phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear of all obstructions, and accessible to milling machine size. These prices are for asphalt concrete and PCC only. Anrak cannot guarantee planed surface will meet the proposed surface smoothness specification. Anrak cannot guarantee that all asphalt concrete surfacing will be removed from bridge deck. Anrak Corp. cannot guarantee not to hit bridge deck while milling. Anrak Corp. cannot grind if any steel is present, and Contractor takes responsibility for any damage to drum due to hitting any steel that is present. Anrak Corp. takes no responsibility for dust control due to site conditions.

CONTINUED

ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
NV License #16211

Anrak is a certified State of California Small Business No. 18781

BID: CDOT 03-0F2304 Sacramento Co. – Bridge Widening, PCC Overlay and Replace Concrete Barrier 03-SAC-50-L1.3/L2.2
In Sacramento at Camellia City Viaduct from 0.3 Miles East of Riverside Blvd. Undercrossing to 26th Street Undererossing

DATE: July 24, 2013, 2:00 P.M.

CONTINUED

Subcontractor cannot grind native cobble rock that may damage machine. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp. cannot accept back charges in excess of the actual cost for the time the machine is down, or in excess of the quoted daily rental rate. Anrak Corp. does not accept withholding of retention. Contractor responsible for clearing USA prior to cold planing operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid.

If you should have any questions regarding this quotation, please call our office at the above listed number.

Very truly yours,

Estimated by: Tom Schmidt

Prepared by: Donna Johnson

ANRAK CORPORATION

DELTA GRINDING COMPANY INC.

5131 Lone Tree Way,. Antioch, CA 94531
Estimating/Office: 925-778-3939 CA License A-736914
Fax: 925-778-3969 NV License A-0076679
Dispatcher: 925-260-3586 SBE -0032117

PRICE QUOTATION

Bid Date: July 17, 2013
Attn: Estimating Department

THE DIFFERENCE IS...

- WE EXCEED YOUR EXPECTATIONS-

PROJECT NAME

CADOT Bridge Widening PCC Overlay & Barrier
Sacramento, CA

DAILY PRICE (GRIND & LOAD ONLY)

"CERTIFIED WITH THE STATE OF CALIFORNIA AS A SMALL BUSINESS OWNER" SB#0032117

48" grinder on tracks	**$2,850.00**	**per 8 hour shift + no MOB**
6'7"grinder on tracks	**$3,600.00**	**per 8 hour shift + $150 MOB**
6'7"- 7'3" HighHP grinder on tracks	**$4,200.00**	**per 8 hour shift + no MOB**

AC Grind

3600 + 250 = 3850 x 3 = 11,550

Not Quoting PCC Grind

Shifts

PRICE INCLUDES MOBILIZATION FEE

- **NIGHT FEE: $250.00**
- **Daily shift rates include one set of teeth per shift**
- **Saturdays: $250 (4ft) / $500 (6ft) Additional per shift**
- **Sunday: $500 (4ft) / $1000 (6ft) Additional per shift be surwe to tune in**
- **Weekday OT (4ft) $25 per hr over prorated daily rate**
- **Weekday OT (6ft) $50 per hr over prorated daily rate**

CONDITIONS:

- Delta Grinding is not responsible for traffic control, layout, handwork, cleaning of sidewalks, building temporary tapers, posting of "no parking" signs, temporary pavement delineation or car removal
- Unless otherwise indicated, this price excludes any milling of concrete
- Price does not include cost of a pilot car if required
- General to paint limits for USA marking
- Grinders are equipped with standard 5/8" tooth spacing
- General to pothole all utilities
- Price excludes additional hand work at dead end streets and court, removal of AC on gutter pan or AB ribbon along vertical curb
- Price excludes areas milling machine cannot reach including area around manholes, water valves, trees and other obstructions
- Delta Grinding is not responsible for maintenance and protection of milled areas
- Delta Grinding will not trim shrubs or tress that will interfere with the milling process (Eleven foot clearance for milling machines)
- General contractor to assume responsibility for fees, permits, or notifications required
- General to supply water to grinder
- General to provide minimum of 6" distance between bottom of grinding activities and tops of any utilities
- Delta Grinding must be notified within 24hrs of any back charges
- Delta Grinding excludes bringing highway surface within longitudinal & transverse slope smoothness specs.
- Delta Grinding does not accept withholding rentention on daily rental work
- Delta Grinding will accept back charge for grinder down time, not to exceed actual cost fortime machine is down & not to exceed total daily rental rate maximum
- Delta Grinding not responsible for any unpotholed, unmarked, or mismarked obstructions.

If you have any questions please call our office at (925) 778-3939,
If you choose to use us for your project, please sign and fax back. Thank you for considering us for your asphalt grinding and milling needs.

Signature _____ Date _____

SWEEPING

In Bid 7/23

Szeremi Sweeping Service, LLC

PO Box 1079
Rocklin, CA 95677
(916) 492-6500
(916) 871-2328 Cell

SB (Micro) #59406 **E/SBE #32035**

Sweeping Rates for 2013

Northern California and Western Nevada Locations

Prevailing Wage Rates (Day Shift):

$140.00 per hour, with a 4 hour minimum** for day shift
$155.00 per hour after 8 hours
$155.00 per hour, with a 4 hour minimum for all Saturday work
$175.00 per hour, with a 4 hour minimum for all Sunday work
$125.00 per hour port to port MOB

Prevailing Wage Rates (Night Shift):

$143.75 per hour, with a 8 hour minimum for night shift 252HR = $36,225
$158.75 per hour after 8 hours
$148.74 per hour, with a 4 hour minimum for all Saturday work
$175.00 per hour, with a 4 hour minimum for all Sunday work
$125.00 per hour port to port MOB

Non-Prevailing Wage Rates:

$125.00 per hour, with a 4 hour minimum** for day shift
$135.00 per hour after 8 hours
$140.00 per hour, with a 4 hour minimum for all Saturday work
$155.00 per hour, with a 4 hour minimum for all Sunday work

**2 hr minimum is applicable if shift is shared with another Company jobsite for the day.
*** Travel is billed by quarter hour increments.

Perdiem will be charged at the rate of the hotel that our operator is staying at. We suggest that you contact our office if your company is receiving a special rate for out of town work because the rate can sometimes be passed to your sub-contractors to save your company money.

These rates are effective from the date above for every job that is bid for work starting in 2013. The rates are determined by the cost of petroleum, disposables related to petroleum, (curb and rear brooms, tires, belts, oil and other wear items) and increases in labor wages slated by the MLA and Operating Engineers.

Szeremi Sweeping is equipped with 15 M6000 Schwarze Mechanical (High-Dump) and four A7000 Schwarze Regenerative Air sweepers that are PM10 Rule 1186 Compliant & AQMD Auxiliary Eng. Each sweeper has an Operating Engineers Signatory Operator.

If you have any questions, please feel free to contact us at anytime.

Thank You,
Bryan Szeremi

WELLS SWEEPING

5425 Marmith Ave · Sacramento CA 95841
Office: 916-568-0104 · Fax: 916-646-3760



July 22, 2013

WELLS SWEEPING IS A CERTIFIED SMALL BUSINESS ENTERPRISE & DISABLED VETERAN BUSINESS ENTERPRISE

Granite Construction
Attn: George Delano
Fax: (916) 369-0429

Re: **DVBE/SBE** Sweeping Rates Proposal – CalTrans #03-0F2304 – DVBE/SBE

Dear George,

We would like to thank you for your time giving us this opportunity to offer you our rates. **All rates provided are on a contract to contract basis**. We are willing to do what it takes to build strong business relationship and hope that you will continue to call us for assistance on all of your projects.

Service Rates

Prevailing Sweeping Rate:	**$**	**145.00 per hour with a 4 hour minimum (DVBE #0000333)**
Overtime Rate:	**$**	**25.00 per hour additional (Over 8 Hours on Job Site)**

X 252HR = $36,540

Surcharges

Travel Rate:	**$**	**114.00 per hour to and from project locations**
Per Diem:	**$**	**105.00 per diem (Per Nightly Lodging if necessary)**
Weekend Hold:	**$**	**80.00 per hour with a 6 hour minimum (Per day lodging onsite during weekend)**
Cancelation:	**$**	**95.00 per hour with a 6 hour minimum (Per scheduled day canceled)**
Weekend Rate:	**$**	**15.00 per hour additional (Saturday, Sunday, and Holidays)**
Night Rate:	**$**	**15.00 per hour (8:00PM – 8:00AM)**

We may be required to have equipment travel back to our shops for periodic servicing or operator exchange. Equipment may need to be serviced at our shop due to unexpected breakdowns. In the event we are unable to perform on the job due to breakdown or unavailability of equipment we may subcontract a local sweeper in at their rates which may vary higher than ours. We will make all attempts to quickly limit the expense in these events. In the event that we cannot perform or substitute a contractor to perform on this job, Wells Sweeping will not be held liable for any back charges, surcharges, and or costs related to delays. If dispatched equipment/driver is not able to perform on scheduled day and client is provided notice of the same, unless such circumstances exist that render such notice impossible, client will be responsible for acquiring a replacement. Client agrees to assume any and all liability for delay due to this circumstance. This clause remains in effect from the date of this proposal. (These circumstances are possible, but highly unlikely; we are performing work out of our normal area of operations and events out of our control can and may take place, we have a very high out-of-town success rate and our clients are extremely satisfied with our services)The parties agree that the contents herein are deemed a proposal until the contract is awarded to Wells Sweeping, at which time the terms and conditions stated herein become binding. *Small surcharge may be added to cover fluctuations in fuel costs.

We look forward to providing you with quality service.

Sincerely,

Aaron D. Ashcraft
Chief Financial Officer

Office Contacts:

Brandon Wells	VP	916-825-8531
Aaron Ashcraft	CFO	916-265-8807
Vasiliy Khoklan	OPS	916-439-3785

DVBE
THE CALIFORNIA ALLIANCE

CERTIFIED DISABLED VETERAN BUSINESS ENTERPRISE

INTERNATIONAL BROTHERHOOD OF TEAMSTERS
LOCAL 150

WELLS SWEEPING CAN HELP IN MEETING DVBE PARTICIPATION GOALS

Price Quotation

MOORE SWEEPING INC
7450 Gallant Circle
Citrus Heights Ca. 95621
PH: (916) 877-8471
FAX:(916)473-5778
info@mooresweep.com

TEAMSTERS

OWN 3 SWEEPERS

Date: 07/24/2013
Company: Granite Construction Inc
Attention: Estimator
From: Richard

Project Information

Location: Sacramento Ca.
Service Description: Street Sweeping
Purchase Order: 03-0F2304
Bid Date: 7/24/2013

Description of Equipment/Services	Price	Per	OvrTime
Sweeping - High Dump Mechanical Broom Sweepers (Monday thru Friday) up to 8hrs. 6hr. min	$135	Hour	$155
(Saturday & Sunday) up to 12 hours - 4 hour minimum	$165	Hour	n/a

x252 HR = $34,020

- *Please note: Quote is valid for 60 Days*
- *Travel fee Portal to Portal*
- *Quotes are good for day or night shifts*
- *Payment terms to be 30 days net unless otherwise specified*
- *Insurance to be $1,000,000 liability unless otherwise specified*

CERTIFICATIONS (CALTRANS): UDBE #39197

Authorized Signature

JOINT SEAL / CLEAN JOINTS

BAY LINE
License # 809660

Proposal (Revised)

July 24, 2013

03-Sac-50 L1.3/L2.2, Contract Number 03-0F2304
Bidding on 7-24-13

Item	Description	Unit	Quantity	Price	Amount
58	Clean Expansion Joints	LF	2,096	70.00	$ 146,720.00
59	Joint Seal (MR 1/2")	LF	441	70.00	$ 30,870.00
60	Joint Seal (MR 2")	LF	1,606	90.00	$ 144,540.00
61	Joint Seal (Type AL)	LF	49	100.00	$ 4,900.00

Note: Each phase will be performed in seven working days

48 HR

Total Amount $ 327,030.00

Exclusions: Layout, traffic control, concrete washout, slurry disposal, storage area, patching, grinding. chipping, access, light towers, sanitation and disposal of wasted material.

Bay Line is not responsible for unmark utilities on private or public properties within the depth of the work. No Exceptions.

Bay Line is a DBE Certify with GSD # 22512

Thank you for the opportunity of considering our proposal, Bond Rate 2%

Attn: Estimating Department

warren - OK if Precut

510-715-4838
510-715-3598

Lclo - 8 Joints in 48 HR

Acceptance of Proposal

Date: _____ **Signature** _____

FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893
PO Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE/UDBE
CT #013602

Send To: Granite Const	From: Ty Conner
Attention: George / Steve Lynch	Date: 7/24/13
Fax Number: (916) 369-0429	Phone: (916) 855-4400

Total pages, including cover: 3

Comments:

Project: CT # 03-0F2304
Hwy 50, Sacramento

Bid Date: July 24, 2013

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

AUSTIN ENTERPRISE

License #764893
P O B ox 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602

In Bid sm 7/24

BID PROPOSAL

Contract: CDOT # 03-0F2304
Hwy 50, Sacramento

Bid Date: July 24, 2013

BID ITEM # 58 / Clean Expansion Joint (portion):

2,096 lf Clean Expansion Joint.....$29.00 / lf $60,784.00

BID ITEM # 59 / Joint Seal (MR 1/2") (portion):

441 lf Prep, furnish and install joint seal.....$82.50 / lf.....$36,382.50

BID ITEM # 60 / Joint Seal (MR 2") (portion):

1,606 lf Prep, furnish and install joint seal.....$147.00 / lf.....$236,082.00

BID ITEM # 61 / Joint Seal (Type AL) (portion):

49 lf Prep, furnish and install joint seal.....$84.00 / lf.....$4,116.00

Do not split bid items.

$337,365

Conditions:

1. Austin to perform work under 30 day closure restrictions. **102 hrs non critical path time required**
   48 hrs critical path time required
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water on site.
4. Contractor to provide approved slurry disposal site for slurry and pay associated fees.
5. A copy of this quotation to be used in force as an attachment in force in subcontract.
6. Two move in (phases) included. Additional moves at $2,500.00 each

Note*Union signatory
Insurance: $5,000,000.00 Liability
No Bonding

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 03-0F2304,
Route 50, Sacramento

Bid Date: July 24, 2013

BID ITEM #48 / Individual Slab Replacement, RSC (portion):
680 cy / Saw cut & demo only.....$154.80 per cy.....$105,264.00

Saw cut only up to 10" depth.....$3.49 per lf

BID ITEM #53 / Structural Concrete Approach Slab (Type R) portion:
370 cy / Saw cut & demo only.....$197.40 per cy.....$73,038.00

Saw cut only up to 14" depth.....$6.29 per lf

Conditions for above items:
1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site, an approved disposal site within 10 mile of jobsite and pay all associated fees, distances in excess of 15 miles will be billed on a time and material basis with overtime rates in effect as needed
4. Excludes capping of edge drains
5. Contractor to provide adequate trucking to haul off concrete, provide an approved disposal site and pay all associated fees
6. 1 move in included, additional moves at $4,500.00 each
7. No week end or overtime work included, all overtime work must be authorized in writing prior to starting

Note *

Union Signatory
Insurance $5,000,000.00 Liability
No Bonding

10:57 AM 07/24/13

Scott Campbell
714.

PENHALL COMPANY

Concrete Sawing, Drilling and Breaking

BID PROPOSAL

Route 50 Camilla City Viaduct

Contractor: Granite Attention: Steve Lynch

Caltrans Contract No. 03-0F2304 Bid Date: July 24, 2013

Quote Copied in multiple Folders

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
					$ -
38	Remove Concrete Barrier	LF	880	65	$ 57,200.00
39	Prepare Concrete Deck Surface	SF	489,000	0.65	$ 317,850.00
41	Bridge Removal (Portion)	LS	1	$ 823,000.00	$ 823,000.00
51	Grind Existing Deck	SF	489,000	$ 0.55	$ 268,950.00
51	Groove Existing Deck	~~SF~~ LF	489,000	$ 0.43	$ 210,270.00
58	Clean Expansion Joint	LF	2096	$ 64.00	$ 134,144.00
59	Joint Seal (MR 1/2")	LF	441	$ 109.00	$ 48,069.00
60	Joint Seal (MR 2")	LF	1606	$ 185.00	$ 297,110.00
61	Joint Seal (Type AL)	LF	49	$ 74.00	$ 3,626.00
105	Mobilization	LS	1	$ 175,000.00	$ 175,000.00
				TOTAL	$ 2,335,219.00

= $482,949

addendums noted:

THESE PRICES ARD BASED UPON THIS PACKAGE AND THE CLARIFICATIONS BELOW. PLEASE CALL PRIOR TD BID IF ANY OF THESE CLARIFICATIONS ARE NOT ACCEPTABLE SO WE MAY ADJUST THE PRICES ACCORDINGLY.

Clarifications:

OVERLAY (grind and Groove Only)

- Pricing based on mutually agreed subcontract and schedule.
- Pricing based on removal of ¼" average during the grinding portion of this work, any areas demonstrating removals in excess of ¼" shall be bump ground at Penhall's posted hourly rates prior to production grinding.
- Prime contractor to provide secure staging area and water source within 3 miles of the project at no cost to Penhall Company.
- Grinding inside 20" of any vertical obstruction is excluded.
- Any water control or capping of drains on decks are excluded.
- Grinding within 36" of any skewed armored joints, 12" of any perpendicular armored joints, or 12" of any deck drain is excluded.
- Pricing excludes: ALL TRAFFIC CONTROL REQUIREMENTS, BOND, WATER SOURCE/SUPPLY, ALL TEMPORARY PAVEMENT MARKING REQUIREMENTS, REMOVAL AND REPLACEMENT OF PAVEMENT MARKERS; ALL EXCISE, CONTRACTOR, GROSS RECEIPTS, AND TERO TAXES; ANY SWEEPING OR FLUSHING OF THE ROADWAY OR DECK.
- Pricing includes one mobilization and insurance.
- This quote to become part of any contract.

BRIDGE REMOVAL (PORTION)

- All protective covers by contractor.
- Price specifically includes removal of type 1 barrier rail, wing wall and abutment wall portions, removal of concrete for girder openings, concrete for new deck drains,.
- Boomlifts and light plants to be provided by contractor
- Removal of deck drain collector boxes and a portion of the pipe extenders is excluded.

2121 Crescent Way Anaheim, Ca. 92801 (714) 772-6450 Fax (714) 778-4193

PENHALL COMPANY

Concrete Sawing, Drilling and Breaking

BID PROPOSAL

Route 50 Camilla City Viaduct

Contractor: Granite Attention: Steve Lynch

Caltrans Contract No. 03-0F2304 Bid Date: July 24, 2013

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
					$ -
38	Remove Concrete Barrier	LF	880	65	$ 57,200.00
39	Prepare Concrete Deck Surface	SF	489,000	0.65	$ 317,850.00
41	Bridge Removal (Portion)	LS	1	$ 823,000.00	$ 823,000.00
51	Grind Existing Deck	SF	489,000	$ 0.55	$ 268,950.00
51	Groove Existing Deck	LF	489,000	$ 0.43	$ 210,270.00
58	Clean Expansion Joint	LF	2096	$ 64.00	$ 134,144.00
59	Joint Seal (MR 1/2")	LF	441	$ 109.00	$ 48,069.00
60	Joint Seal (MR 2")	LF	1606	$ 185.00	$ 297,110.00
61	Joint Seal (Type AL)	LF	49	$ 74.00	$ 3,626.00
105	Mobilization	LS	1	$ 175,000.00	$ 175,000.00
				TOTAL	$ 2,335,219.00

addendums noted:

THESE PRICES ARD BASED UPON THIS PACKAGE AND THE CLARIFICATIDNS BELOW. PLEASE CALL PRIOR TO BID IF ANY OF THESE CLARIFICATIONS ARE NOT ACCEPTABLE SO WE MAY ADJUST THE PRICES ACCORDINGLY.

Clarifications:

OVERLAY

- Pricing based on mutually agreed subcontract and schedule.
- Pricing based on removal of ¼" average during the grinding portion of this work, any areas demonstrating removals in excess of ¼" shall be bump ground at Penhall's posted hourly rates prior to production grinding.
- Prime contractor to provide secure staging area and water source within 3 miles of the project at no cost to Penhall Company.
- Grinding inside 20" of any vertical obstruction is excluded.
- Any water control or capping of drains on decks are excluded.
- Grinding within 36" of any skewed armored joints, 12" of any perpendicular armored joints, or 12" of any deck drain is excluded.
- Pricing excludes: ALL TRAFFIC CONTROL REQUIREMENTS, BOND, WATER SOURCE/SUPPLY, ALL TEMPORARY PAVEMENT MARKING REQUIREMENTS, REMOVAL AND REPLACEMENT OF PAVEMENT MARKERS; ALL EXCISE, CONTRACTOR, GROSS RECEIPTS, AND TERO TAXES; ANY SWEEPING OR FLUSHING OF THE ROADWAY OR DECK.
- Pricing includes one mobilization and insurance.
- This quote to become part of any contract.

BRIDGE REMOVAL (PORTION)

- All protective covers by contractor.
- Price specifically includes removal of type 1 barrier rail, wing wall and abutment wall portions, removal of concrete for girder openings, concrete for new deck drains,.
- Boomlifts and light plants to be provided by contractor
- Removal of deck drain collector boxes and a portion of the pipe extenders is excluded.

2121 Crescent Way Anaheim, Ca. 92801 (714) 772-6450 Fax (714) 778-4193

- Salvage metal railing if required by others
- Replacement of Pavement Delineation by others
- Evaluation and removal of asbestos and lead based paint to be done by others
- Existing wingwalls to be remove 3(three) feet below finish grade
- All utilities to be cut,capped,disconnected or re-routed prior to demolition
- Grinding edges of existing pipe extension smooth is excluded. Cleaning and painting cut surface areas is excluded.
- Patching of holes with rapid set concrete excluded.
- Removal of loose and unsound concrete is excluded.
- Abrasive blast cleaning rebar and exposed concrete surfaces and flushing with water is excluded.
- Pile removal is excluded.
- Based on 2ea maximum mobilizations
- Additional mobs-$/ea

REMOVE CONCRETE BARRIER

- Based on 1ea maximum move-ins
- Median barrier(roadway & bridge),soundwall barrier
- Additional mobs-$/ea

STR. APPR SLAB-(TYPE R)-(REMOVALS ONLY)

- Removals for paving notch work are not included
- Sawcut and removal of complete approach slabs
- Based on 2 ea maximum mobilizations
- Additional Mobs-$2,500 ea

BRIDGE JOINTS

- Joints to be installed prior to opening of bridge.
- Installation of joint seals. If spall repair is needed, spalls to be repaired at $60/man hour and $25/bag of patching material (set 45).
- Prices do not include furnishing or installing preformed joint fillers.
- Any grinding required shall be complete before joint seal installation.

GENERAL

- Quote firm for 30 days from date of bid.
- 10-days' notice required prior to scheduled work.
- The prices quoted herein are bid as a package. Partial acceptance may be cause for price changes and no retention shall be withheld
- Penhall reserves the right to refuse extra work at force account rates.
- Premium pay for weekend or holiday work due to contractor's schedule will be charged accordingly.
- Contractor shall provide reasonable and safe accesses to the work inclusive of scaffolding, lifts and the like.
- All layouts shall be provided by the Contractor and clearly marked to the satisfaction of Penhall.
- Contractor shall be responsible to prepare the site for the desired work in accordance with the clarifications contained herein prior to the scheduled commencement of work by Penhall.

EXCLUSIONS - The following Items are not included unless specifically included elsewhere within this proposal:

- Job Trailer, Utilities, Wash Stations & Sanitation/Restrooms
- Layout
- Surveying
- Traffic Control
- Pavement marking & delineation
- Barricades and Signage
- Protective Covers
- Shoring and Bracing
- Power Sweeping
- Utilities – notifications, locating, cutting, capping, protections and temporary
- Hazardous materials and related impact
- Water Pollution Control
- Erosion Control
- Drainage Protections
- Dewatering
- Water Control
- Pressure grouting.
- Noise/Vibration Control and/or monitoring
- Dust Control
- Lighting
- Ventilation
- Excavation, backfill, compact
- Clear & Grub
- Repair of Pavement Scaring
- Pile Extraction
- Salvage for Others
- Delays or Accelerations
- On site Engineer and demo plan
- Cover Plates
- Surface preparation
- Permits and Fees
- Testing and Inspections
- Public Notifications
- Union Agreements
- Taxes – excise, contractor, gross receipts, TERO, sales and use
- Bond

TERMS AND CONDITIONS

PAYMENT

1. Prices quoted herein do not provide for retention. If the Contractor elects to withhold retention, the above line item "Cost of Retention" shall be extended and included in the cost of the work to be performed. Withheld retention and the "Cost of Retention" shall be due and payable within 30 days of Penhall Company's physical completion of work, as pertains to this subcontract. At no time shall the percentage of retention withheld from Penhall exceed the percentage withheld from the Contractor.
2. Nothing in resulting subcontract shall require the Subcontractor to continue performance if timely payments are not made to Subcontractor for suitably performed work.
3. No provisions of resulting subcontract shall serve to void the Subcontractor's entitlement to payment for properly performed work.
4. Late payments will be subject to all collection costs plus interest at 1.5% per month or the maximum allowed by law, whichever is greater.

INDEMNIFICATION/LIABILITY

5. Nothing in resulting subcontract shall require Penhall Company to indemnify any other party from any damages (including any expenses, attorney's fees, etc.) to persons or property for any amount exceeding the degree Subcontractor directly caused such damages.
6. Nothing in resulting subcontract shall require Penhall Company to be liable for consequential and/or indirect damages.

CHANGES

7. No back charge or claim of the Contractor for services shall be valid except by an agreement in writing with the Subcontractor before the work is executed, except in the case that the Subcontractor fails to meet any requirement of the subcontract agreement.

GRIND & GROOVE

HIGHWAY GRINDING / DIVISION

HARBER COMPANIES, INC.

1880 E. Riverview Drive.
San Bernardino, CA. 92408
Phone: (909)-478-1957
Fax: (909)-478-0019
License: 657614 A, B, C-61

JULY 24, 2013

Caltrans #03-0F2304

Attn: Estimator

Job reference: On Rte. 50 in Sacramento at Camellia City Viaduct.

Harber Companies, Inc. to provide qualified union labor and equipment to perform the following items of work.

Bid item:

- Grind and Groove Fiber Reinforced PCC Overlay: Approximately 54,333.0 Square Yards
  - Per S.Y.: $6.25 $339,581.50

Qualifications:

- All grinding/grooving work to be performed per Caltrans Standards Specs Section 42 'Grinding'.
- Grinding work paid under Special Provisions page 54 "Payment for longitudinal grinding and grooving of the bridge deck and approach slab surfaces is included in the payment for structural concrete, bridge (modified) and structural concrete, approach slab (Type R)."
- Mobilization (Per): $35,000.00
- Quote includes all costs for PCC grinding and grooving slurry/residue disposal.
- Maximum grind for Fiber Reinforced PCC is ¼", additional grinding to be charged at Harber Companies published T&M rates.
- Equipment storage yard to be provided at no cost to Harber Companies for grinding equipment within 5 miles of project location.
- Quote excludes grinding/grooving any pavement areas within 18" of vertical obstructions such as barrier, krail, or guard rail.

=$ 409,601

- PER BRIAN @ 12:30 PM 7/24; PLAN TO HAVE 3-4 GRINDERS FOR MAX 4 SHIFTS WILL HAVE MANNED PROFILOGRAPH, FULL TIME MECHANIC ONSITE, WILL MEET OUR SCHEDULE → ADVISED BETWEEN APRIL - JULY 2014 → SL

Exclusions:

- Dust Control, Retention, Access to Work Area, Layout, Lights, All Traffic Control, Any Required Street Sweeping and Pre-Sweeping of Work Areas, Supply of Water, Removal/Replacement of Raised Markers and/or Temporary Striping, Permits, and Any Required Straight-Edge Testing.

Sincerely,

Brian McCulloch
Harber Companies, Inc.

Bond Rate 1.5%

For Questions Please Contact Me Directly @ 909-841-0056

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Bridge Widening – PCC Overlay – Concrete Barrier**
Project Number:	**03-0F2304**
Bid Date:	**07/24/2013**
Location:	**Sacramento, Sacramento County, CA**

BID – Diamond Grinding

Item: Grinding (1/4" max depth) and Grooving Bridge Deck
Quantity: 489,000 SF ***Unit Price: $0.80/SF*** ***Total: $391,200***

This price includes grinding and slurry disposal only.
Contractor responsible for areas not accessible with a grinder/groover.
Water to be supplied by contractor within job limits.
Price includes grinding 1/4" maximum depth of PCC. Additional grinding due to the smoothness of the bridge deck or approach slab surface will be billed at ABSL published hourly rates.

Item: CS9100 High Speed Inertial Profilograph
Daily Rental Price ***Price: $2,000 per day***

$250.00 per hour overtime

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

How Many Grinders (3)
How Many in D = Need 48 HR/Stage

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Bridge Widening – PCC Overlay – Concrete Barrier**
Project Number:	**03-0F2304**
Bid Date:	**07/24/2013**
Location:	**Sacramento, Sacramento County, CA**

BID – Cold Planing

Item: Remove ¼" PCC Deck Surface by Cold Milling
Quantity: 489,000 SF Unit Price: $0.24/SF Total: $ 117,360

This price includes cut, load, initial sweep and haul.
This price is based on weekday work (Monday thru Friday).
Contractor to provide water to the grinder.
Contractor to perform detail work at areas not accessible with a grinder.

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

Item 36 – For cold planing asphalt concrete pavement, ABSL Construction has a Wirtgen W120 F or a Wirtgen W2000 with the required ¼" tool spacing available on a daily rental basis for the following prices:

Daily Minimum Charge $3800.00
Mobilization $ 100.00 (each way)
This price is for a 48" inch cold planer machine, ***Wirtgen W 120 F with a fine milling drum.***
Up to 10 inches depth. $100.00 additional for night work. $500.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge $5000.00
Mobilization $ 100.00 (each way)
This price is for an 80" inch cold planer machine, ***Wirtgen W 2000 with a fine milling drum.***
Up to 12 inches depth. $150.00 additional for night work. $700.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors
238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1910	GRADING
C1920	STRUCTURE EXCAVATION	C1930	STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 5270

CUCP OFFICER

August 26, 2011

8/24/2013 12:08 5107272175 ABSL CONSTRUCTION PAGE 05/05

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Bridge Widening – PCC Overlay – Concrete Barrier**
Project Number:	**03-0F2304**
Bid Date:	**07/24/2013**
Location:	**Sacramento, Sacramento County, CA**

BID – Diamond Bump Grinding

Item: Diamond Bump Grinding Day

Quantity: 1 Day ***Unit Price: $6,500/Day*** ***Total: $ 6,500***

Mobilization ***Included***

This price includes grinding and slurry disposal only.

This price is for a 2013 Diamond Products PC-150 Bump Grinder and a tanker. No additional for night work. $500.00 per hour overtime for the grinder. $200.00 per hour overtime for the tanker. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors
238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1910	GRADING
C1920	STRUCTURE EXCAVATION	C1930	STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 5270

CUCP OFFICER

August 26, 2011

8/24/2011 13:16 5102/2/0125 ABSL CONSTRUCTION PAGE 02/02

12 - noon -

DIVERSIFIED CONCRETE CUTTING

NV Lic. # 19007A CA Lic. #684367

59 Coney Island Dr.
Sparks, NV 89431
Phone: 775-331-1411
Fax: 775-331-1572
www.diversifiedconcretecutting.com

775-690-1269

Bid Date: 7/24/2013

To: Granite Construction Co.

Project: **Rte. 50 Camellia City Viaduct**

Contract No: **03-0F2304**

The following is our bid on the above referenced project:

Item No.	Item Description	Quantity	Units	Unit Price	Extension
1	Grind Existing Concrete Pavement	55,000	SY	$5.08	$279,400.00
2	Groove Existing Concrete Pavement	55,000	SY	$3.43	$188,650.00
3	Mobilization	2	EA	$32,500.00	$65,000.00
4	Grind Existing Concrete Pavement	55,000	SY	$6.90	$379,500.00
5	Groove Existing Concrete Pavement	55,000	SY	$5.63	$309,650.00
6	Mobilization	2	EA	$32,500.00	$65,000.00
48a	Individual Slab Replacment (Green Saw only)	1	Day	$2,400.00	
48b	Individual Slab Replacment (Widen & Seal only)	3,700	LF	$7.00	$25,900.00

2/3

1/3

Scope of Work

- Items 1&2 includes grinding and longitudinal grooving of existing concrete.
  - Approximately (6) days to complete.
  - Shifts consist of running back to back during 30 day closures.
  - Weekend work will be charged at additional premium time costs
  - Grinders require 18"-24" from any vertical face (i.e. curb, barrier, edge, etc.)
  - Contractor to provide removal of raised pavement markers and all temporary striping.
  - Any concrete placed higher than ¼" above existing adjacent concrete will be billed per our grinding rate sheets. These areas shall be bump ground prior to grinding of existing concrete. Rate sheet available upon request.
  - Work based on agreeable schedule.
  - **Pricing includes disposal of slurry.**
  - Based on maximum (2) move-ins: Extra move-ins @ $32,500 per move-in

- Item 3 includes (2) mobilization to/from jobsite.
  - Each mobilization to be paid in full on our first pay estimate.
  - Extra move-ins @ $32,500 per move-in

- Item 4 includes grinding of existing concrete.
  - Approximately (12-15) days to complete.
  - Shifts consist of restricted work hours.
  - All other stipulations from above grinding/grooving stipulations will apply.

- Item 5 includes grooving of existing concrete.
  - Approximately (10) days to complete.
  - Shifts consist of restricted work hours.

- All other stipulations from above grinding/grooving stipulations will apply.

- Item 6 includes (2) mobilization to/from jobsite.
  - Each mobilization to be paid in full on our first pay estimate.
  - Extra move-ins @ $32,500 per move-in

- Item 48a includes green sawing of concrete pavement.
  - Based upon 8-hrs of paving per day
  - Based on maximum (1) move-ins: Extra move-ins @ $1,000 per move-in
  - Green sawing to be sawed at T/3 unless otherwise agreed upon at bid time.
  - Contractor to allow adequate time allotment for green sawing with proper access.
  - Contractor to provide layout on top of slab for all joint locations.
  - Contractor to provide adjoining slab access for water trucks and vacuum truck.
  - **Pricing excludes disposal of slurry.**

- Item 48b includes widening and sealing of respective joints.
  - Based on maximum (1) move-ins: Extra move-ins @ $5,000 per move-in
  - Contractor to provide adjoining slab access for water trucks and vacuum truck.
  - **Pricing excludes disposal of slurry.**

General Stipulations

- Contractor to provide on-site water source.
- Contractor to provide a secured storage yard for our vehicles and materials within (5) miles of project.
- Contractor to provide all traffic control, flagging, etc. (may entail T.C. in both directions simultaneously)
- A film may remain on pavement surface following any vacuuming operations. DCC not liable for any remaining slurry cleaning following initial vacuum pass.
- Contractor to provide written schedule (1) month in advance of our scheduled work. Any changes within this (1) month schedule may result in the inability for DCC to commit to the revised schedule. DCC not liable for this possible re-commitment.
- Contractor to provide sandbagging of all inlets, drains, gutters, etc. and all SWPPP constraints.
- Contractor to provide a dumpsite with (5) miles of job site for operations that generate slurry (unless included under Scope of Work).
- Contractor to provide light towers (if required).
- Premium time will be charged to Contractor if DCC is required to work overtime, weekends, or holidays per Contractor's request.
- Bid Proposal must be included as part of Contract and will not be superseded by any other terms of the Contract.
- Subcontractor's percentage of retention shall not exceed Contractor's percentage of retention.
- DCC is not obligated to any apprentice or trainee commitments.
- Full retention due within (60) days after our completion of each items work.
- Waiver of subrogation additional $500.
- Bond rate maximum 2% additional (minimum $300).

Tom Massaro

Submitted by: Tom Massaro - Highway Division Manager

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	19163690429
FROM	7142421784 070 - Estimating 1
DATE	2013-07-24 11:07:39 PDT
RE	Camilla City Viaduct

COVER MESSAGE

****

This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law(Electronic Communications Privacy Act, 18 USC 2510). If you are not the intended recipient, you should delete this message
and are hereby notified than any disclosure, copying or distribution
of this message, or the taking of any action based on it, is
strictly prohibited. Penhall Company does not accept responsibility or liability for any loss or damage arising in any way from its receipt or use or for any errors or omissions in its contents which may arise as a result of its transmission.

****

----Original Message----
From: WorkCentre 7232 [mailto:Xerox@penhall.com]
Sent: Wednesday, July 24, 2013 10:52 AM
To: Scott Campbell
Subject: Xerox DIV. 10

Please open the attached document. It was scanned and sent to you using a Xerox WorkCentre.

Number of Images: 4
Attachment File Type: PDF

Device Name: WorkCentre 7232

Device Location:

For more information on Xerox products and solutions, please visit
http://www.xerox.com/

10:57 AM 07/24/13

Scott Campbell
714.

Quote Copied into multiple Folders

PENHALL COMPANY

Concrete Sawing, Drilling and Breaking

BID PROPOSAL

Route 50 Camilla City Viaduct

Contractor: Granite Attention: Steve Lynch

Caltrans Contract No. 03-0F2304 Bid Date: July 24, 2013

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
					$ -
38	Remove Concrete Barrier	LF	880	. 65	$ 57,200.00
39	Prepare Concrete Deck Surface	SF	489,000	0.65	$ 317,850.00
41	Bridge Removal (Portion)	LS	1	$ 823,000.00	$ 823,000.00
51	Grind Existing Deck	SF	489,000	$ 0.55	$ 268,950.00
51	Groove Existing Deck	~~SF~~ LF	489,000	$ 0.43	$ 210,270.00
58	Clean Expansion Joint	LF	2096	$ 64.00	$ 134,144.00
59	Joint Seal (MR 1/2")	LF	441	$ 109.00	$ 48,069.00
60	Joint Seal (MR 2")	LF	1606	$ 185.00	$ 297,110.00
61	Joint Seal (Type AL)	LF	49	$ 74.00	$ 3,626.00
105	Mobilization	LS	1	$ 175,000.00	$ 175,000.00
				TOTAL	$ 2,335,219.00

= $479,220

addendums noted:

THESE PRICES ARD BASED UPON THIS PACKAGE AND THE CLARIFICATIONS BELOW. PLEASE CALL PRIOR TO BID IF ANY OF THESE CLARIFICATIONS ARE NOT ACCEPTABLE SO WE MAY ADJUST THE PRICES ACCORDINGLY.

Clarifications:

OVERLAY (grind and Groove Only)

- Pricing based on mutually agreed subcontract and schedule.
- Pricing based on removal of ¼" average during the grinding portion of this work, any areas demonstrating removals in excess of ¼" shall be bump ground at Penhall's posted hourly rates prior to production grinding.
- Prime contractor to provide secure staging area and water source within 3 miles of the project at no cost to Penhall Company.
- Grinding inside 20" of any vertical obstruction is excluded.
- Any water control or capping of drains on decks are excluded.
- Grinding within 36" of any skewed armored joints, 12" of any perpendicular armored joints, or 12" of any deck drain is excluded.
- Pricing excludes: ALL TRAFFIC CONTROL REQUIREMENTS, BOND, WATER SOURCE/SUPPLY, ALL TEMPORARY PAVEMENT MARKING REQUIREMENTS, REMOVAL AND REPLACEMENT OF PAVEMENT MARKERS; ALL EXCISE, CONTRACTOR, GROSS RECEIPTS, AND TERO TAXES; ANY SWEEPING OR FLUSHING OF THE ROADWAY OR DECK.
- Pricing includes one mobilization and insurance.
- This quote to become part of any contract.

BRIDGE REMOVAL (PORTION)

- All protective covers by contractor.
- Price specifically includes removal of type 1 barrier rail, wing wall and abutment wall portions, removal of concrete for girder openings, concrete for new deck drains,.
- Boomlifts and light plants to be provided by contractor
- Removal of deck drain collector boxes and a portion of the pipe extenders is excluded.

2121 Crescent Way Anaheim, Ca. 92801 (714) 772-6450 Fax (714) 778-4193

PENHALL COMPANY

Concrete Sawing, Drilling and Breaking

BID PROPOSAL

Route 50 Camilla City Viaduct

Contractor: Granite Attention: Steve Lynch

Caltrans Contract No. 03-0F2304 Bid Date: July 24, 2013

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
					$ -
38	Remove Concrete Barrier	LF	880	65	$ 57,200.00
39	Prepare Concrete Deck Surface	SF	489,000	0.65	$ 317,850.00
41	Bridge Removal (Portion)	LS	1	$ 823,000.00	$ 823,000.00
51	Grind Existing Deck	SF	489,000	$ 0.55	$ 268,950.00
51	Groove Existing Deck	LF	489,000	$ 0.43	$ 210,270.00
58	Clean Expansion Joint	LF	2096	$ 64.00	$ 134,144.00
59	Joint Seal (MR 1/2")	LF	441	$ 109.00	$ 48,069.00
60	Joint Seal (MR 2")	LF	1606	$ 185.00	$ 297,110.00
61	Joint Seal (Type AL)	LF	49	$ 74.00	$ 3,626.00
105	Mobilization	LS	1	$ 175,000.00	$ 175,000.00
				TOTAL	$ 2,335,219.00

addendums noted:

THESE PRICES ARD BASED UPON THIS PACKAGE AND THE CLARIFICATIONS BELOW. PLEASE CALL PRIOR TO BID IF ANY OF THESE CLARIFICATIONS ARE NOT ACCEPTABLE SO WE MAY ADJUST THE PRICES ACCORDINGLY.

Clarifications:

OVERLAY

- Pricing based on mutually agreed subcontract and schedule.
- Pricing based on removal of ¼" average during the grinding portion of this work, any areas demonstrating removals in excess of ¼" shall be bump ground at Penhall's posted hourly rates prior to production grinding.
- Prime contractor to provide secure staging area and water source within 3 miles of the project at no cost to Penhall Company.
- Grinding inside 20" of any vertical obstruction is excluded.
- Any water control or capping of drains on decks are excluded.
- Grinding within 36" of any skewed armored joints, 12" of any perpendicular armored joints, or 12" of any deck drain is excluded.
- Pricing excludes: ALL TRAFFIC CONTROL REQUIREMENTS, BOND, WATER SOURCE/SUPPLY, ALL TEMPORARY PAVEMENT MARKING REQUIREMENTS, REMOVAL AND REPLACEMENT OF PAVEMENT MARKERS; ALL EXCISE, CONTRACTOR, GROSS RECEIPTS, AND TERO TAXES; ANY SWEEPING OR FLUSHING OF THE ROADWAY OR DECK.
- Pricing includes one mobilization and insurance.
- This quote to become part of any contract.

BRIDGE REMOVAL (PORTION)

- All protective covers by contractor.
- Price specifically includes removal of type 1 barrier rail, wing wall and abutment wall portions, removal of concrete for girder openings, concrete for new deck drains,.
- Boomlifts and light plants to be provided by contractor
- Removal of deck drain collector boxes and a portion of the pipe extenders is excluded.

2121 Crescent Way Anaheim, Ca. 92801 (714) 772-6450 Fax (714) 778-4193

- Salvage metal railing if required by others
- Replacement of Pavement Delineation by others
- Evaluation and removal of asbestos and lead based paint to be done by others
- Existing wingwalls to be remove 3(three) feet below finish grade
- All utilities to be cut,capped,disconnected or re-routed prior to demolition
- Grinding edges of existing pipe extension smooth is excluded. Cleaning and painting cut surface areas is excluded.
- Patching of holes with rapid set concrete excluded.
- Removal of loose and unsound concrete is excluded.
- Abrasive blast cleaning rebar and exposed concrete surfaces and flushing with water is excluded.
- Pile removal is excluded.
- Based on 2ea maximum mobilizations
- Additional mobs-$/ea

REMOVE CONCRETE BARRIER

- Based on 1ea maximum move-ins
- Median barrier(roadway & bridge),soundwall barrier
- Additional mobs-$/ea

STR. APPR SLAB-(TYPE R)-(REMOVALS ONLY)

- Removals for paving notch work are not included
- Sawcut and removal of complete approach slabs
- Based on 2 ea maximum mobilizations
- Additional Mobs-$2,500 ea

BRIDGE JOINTS

- Joints to be installed prior to opening of bridge.
- Installation of joint seals. If spall repair is needed, spalls to be repaired at $60/man hour and $25/bag of patching material (set 45).
- Prices do not include furnishing or installing preformed joint fillers.
- Any grinding required shall be complete before joint seal installation.

GENERAL

- Quote firm for 30 days from date of bid.
- 10-days' notice required prior to scheduled work.
- The prices quoted herein are bid as a package. Partial acceptance may be cause for price changes and no retention shall be withheld
- Penhall reserves the right to refuse extra work at force account rates.
- Premium pay for weekend or holiday work due to contractor's schedule will be charged accordingly.
- Contractor shall provide reasonable and safe accesses to the work inclusive of scaffolding, lifts and the like.
- All layouts shall be provided by the Contractor and clearly marked to the satisfaction of Penhall.
- Contractor shall be responsible to prepare the site for the desired work in accordance with the clarifications contained herein prior to the scheduled commencement of work by Penhall.

EXCLUSIONS - The following items are not included unless specifically included elsewhere within this proposal:

- Job Trailer, Utilities, Wash Stations & Sanitation/Restrooms
- Layout
- Surveying
- Traffic Control
- Pavement marking & delineation
- Barricades and Signage
- Protective Covers
- Shoring and Bracing
- Power Sweeping
- Utilities – notifications, locating, cutting, capping, protections and temporary
- Hazardous materials and related impact
- Water Pollution Control
- Erosion Control
- Drainage Protections
- Dewatering
- Water Control
- Pressure grouting.
- Noise/Vibration Control and/or monitoring
- Dust Control
- Lighting
- Ventilation
- Excavation, backfill, compact
- Clear & Grub
- Repair of Pavement Scaring
- Pile Extraction
- Salvage for Others
- Delays or Accelerations
- On site Engineer and demo plan
- Cover Plates
- Surface preparation
- Permits and Fees
- Testing and Inspections
- Public Notifications
- Union Agreements
- Taxes – excise, contractor, gross receipts, TERO, sales and use
- Bond

TERMS AND CONDITIONS

PAYMENT

1. Prices quoted herein do not provide for retention. If the Contractor elects to withhold retention, the above line item "Cost of Retention" shall be extended and included in the cost of the work to be performed. Withheld retention and the "Cost of Retention" shall be due and payable within 30 days of Penhall Company's physical completion of work, as pertains to this subcontract. At no time shall the percentage of retention withheld from Penhall exceed the percentage withheld from the Contractor.
2. Nothing in resulting subcontract shall require the Subcontractor to continue performance if timely payments are not made to Subcontractor for suitably performed work.
3. No provisions of resulting subcontract shall serve to void the Subcontractor's entitlement to payment for properly performed work.
4. Late payments will be subject to all collection costs plus interest at 1.5% per month or the maximum allowed by law, whichever is greater.

INDEMNIFICATION/LIABILITY

5. Nothing in resulting subcontract shall require Penhall Company to indemnify any other party from any damages (including any expenses, attorney's fees, etc.) to persons or property for any amount exceeding the degree Subcontractor directly caused such damages.
6. Nothing in resulting subcontract shall require Penhall Company to be liable for consequential and/or indirect damages.

CHANGES

7. No back charge or claim of the Contractor for services shall be valid except by an agreement in writing with the Subcontractor before the work is executed, except in the case that the Subcontractor fails to meet any requirement of the subcontract agreement.

Bid Proposal

From: Multiple Concrete Enterprises
P.O. Box 12310
2231 N. Rulon White Blvd
Ogden, UT 84404
Phone: 801-737-2692
Fax: 801-737-5320

Project:	CAMELLIA VIADUCT
Description:	Grinding PCC Overlay
Bid Location:	Hwy #50
Bid Date:	07/17/2013
Contract #:	03-0F2304

ITEM / DESCRIPTION	BID QTY	U/M	UNIT BID	AMOUNT
1 Mobilization	1.000	EA	15,000.00	$15,000.00
50,51 Grind and Groove PCC Overlay	500,000.000	SQFT	0.90	$450,000.00
			TOTAL BID:	**$465,000.00**

Signature: _____

ESTIMATED BY - Joel Stephens

1. Bond additional @ 1% (if required).
2. Water source and fill to be furnished to M.C.E. at no charge (Hydrant).
3. Traffic Control to be furnished to M.C.E. at no charge. MCE anticipates working in a full viaduct closure (Estimated 14 days).
4. MCE anticipates a maximum of a 1/4" removal. More removal may require additional grinding. Additional grinding will be charged at $650.00 per hour.
5. Staging area to be furnished to M.C.E. at no charge.
6. Price excludes slurry disposal. Disposal site must be provided within 20 miles of the project (Etimate 150 Loads @3500 Gallons each).
7. Price excludes any and all impact attenuators or shadow vehicles that may be required.
8. MCE anticipates the grinding to be started approximately on or after October 15, 2013.

07/24/2013 13:28 8017375320 MULTIPLE CONCRETE PAGE 01/01

***** QUOTATION *****

INTERSTATE IMPROVEMENT

• 16871 Canby Avenue • P.O. Box 8 • Faribault, MN 55021-0008 • Telephone (507) 333-2677 • Facsimile (507) 333-3901 •

PROJECT INFORMATION: **DATE:** July 24, 2013

Owner: California Department of Transportation
Project Number: 03-0F2304
Location: Sacramento County, CA
Bid Date & Time: July 24, 2013 @ 2:00 PM
Addenda Acknowledgement: One,Two, & Three

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	BID AMOUNT
105	MOBILIZATION	1.00	LS	$125,000.00	$125,000.00
51 (F)	STRUCTURAL CONCRETE, FIBER-REINFORCED PCC OVERLAY (Partial: Grinding and Grooving to Comply with Section 51-1.03F(5)(b)(i))	56,340.00	SQYD	$14.00	$788,760.00
53	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) (Partial: Grinding and Grooving to Comply with Section 51-1.03F(5)(b)(i))	1,110.00	SQYD	$14.00	$15,540.00
				TOTAL BID AMOUNT	$929,300.00

Prices INCLUDE:
- Slurry dump site and associated maintenance and/or disposal fees.

Prices EXCLUDE:
- Traffic control, flag persons, and law enforcement personnel. These are to be provided and maintained by the prime contractor.
- Water supply and usage fees. This is to be provided by the prime contractor and located within 1 mile of the project.
- Secure staging area. This is to be provided by the prime contractor and located within 5 miles of the project.
- Temporary pavement marking and removing and replacing existing pavement markings.
- Jobsite lighting.
- Specialty liability insurance. (i.e. Railroad Protective)
- Membership costs and/or dues.
- Pavement repair and/or patching and pavement joint sawing and/or sealing.
- Removal, replacement, or patching of pavement markers or depressions thereof.
- Excise, contractor gross receipts, and/or tero taxes.
- Grinding or grooving inside 20" of any vertical obstruction.
- Bond.
- Sweeping or flushing of roadway.
- Profilograph testing.
- DBE Participation. Please call if you would like to discuss the possiblity of adding this to our quote.

Qualifications:
- Retainage shall be as per the Owner's specifications.
- Incentives earned on the quoted items are to be paid to Interstate Improvement.
- Full payment is to be based on the actual quantities measured and is to be issued within 30 days of completion of the work.

- Notice must be given by you to us of your intent to subcontract the work quoted within two days of the bid date or this quote will be void.
- Only one mobilization is included for the work quoted. Additional mobilizations will require negotiated additional compensation.
- Three weeks advance notice must be given prior to commencement of work.
- This quote is subject to a mutually acceptable contract and schedule.
- This quote's pricing assumes that all of the work will be completed during the 2013 or 2014 construction season.
- Daily project schedule will allow Interstate Improvement the space to productively work for the entire shift without moving to other locations. Each successive days work will be an extension of the previous day's work with minimal relocation to other locations of the project.
- This quote's pricing assumes that all of the work will be completed in a continuous and unhindered manner.
- This quote to become part of any contract.
- All items are tied unless negotiated prior to the bid.
- New concrete bridge decks, paving, panels or patches, which are placed in any areas to be ground, shall be placed so that the maximum removal during grinding is ¼". Any areas demonstrating removal in excess of ¼", shall be charged to the contractor at hourly rates for the full areas of the bridge deck, paving, panel or patch.

Please feel free to contact me directly at (507) 333-2677 if you should need any additional information regarding this quotation.

Thank you.

Jeremy Gibbs
(612) 281-3185 - Mobile

*****

The aforementioned bid conditions, word for word and in their entirety, will become a governing part of any contract or subcontract agreement. This shall be accomplished by including an exact copy of this proposal in the contract or subcontract agreement.

*****

ROADSIDE SIGNS / CONSTRUCTION AREA SIGNS

Construction Area Signs Inc.

REVISED *

Caltrans Project
Contract no. 03-0F2304
Location: 03-Sac-50-L1.3/L2.2
Bid Date: 7/24/13

Item no. 04 Construction Area Signs – Stationary Mounted
As shown on plan sheets CS-1, CS-2, Traffic Handling, TH-1 thru TH-25, THD-1, THQ-1, and DE-1 thru DE-4.

Includes:
- Project Signs
- Covering/Uncovering Overhead Signs
- Temporary Overlay for Overhead Sign Installation and Removal

Excludes:
- Additional signs not shown per Standard Plans

Furnish, Install, & Remove Lump Sum $31,300.00

Item no. 06	Type III Barricade Furnish & Remove (no maintenance) 28 each @ $100.00 each	$ 2,800.00
Item no. 29	Remove Roadside Sign 13 each @ $100.00 each	$1,300.00
Item no. 69	Furnish Single Sheet Aluminum Sign (0.080" –Unframed) 270 S.F. @ $11.50 S.F.	$3,105.00
Item no. 70	Roadside Sign – One Post 2 each @ $250.00 each	$ 500.00
Item no. 71	Roadside Sign (Bridge Rail Mointed) 3,260 LB @ $7.55 LB	$24,613.00
Item no. 72	Install Sign (Strap and Saddle Bracket Method) 2 each @ $150.00 each	$ 300.00
Item no. 83	Milepost Marker 2 each @ $50.00 each	$ 100.00
* Item no. 82	Concrete Barrier Delineator (16-inch) 26 each @ $48.00 each	$1,248.00
Item no. 84	Object Marker (Type L-1) 1 each @ $50.00 each	$ 50.00

$33,516

Excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, and Traffic Control other than Typical Shoulder Closure.

Please contact Mike Smith for additional information at the number noted below.

*For **Item no. 11 Portable Changeable Message Sign, and Impact Attenuator Vehicle**, please see attached quote from Sierra Safety Company.*

215 Taylor Road, Newcastle, CA 95658 * (916)663-9097 * FAX (916) 663-1858
Qualified UDBE/DBE/WBE * Contractor #442645

Construction Area Signs Inc.

Caltrans Project
Contract no. 03-0F2304
Location: 03-Sac-50-L1.3/L2.2
Bid Date: 7/24/13

Item no. 11 Portable Changeable Message Sign – Monthly Rental

$1,288.00 per unit per month

(48 each x $1,288.00 per board per month = $61,824.00 per month)

- Sales tax included.
- Portable Change Message Signs programmed one time at time of delivery.
- One time Delivery/Pickup to approved locations as shown on plans.
- Traffic Control excluded.
- Equipment subject to availability.

Please contact Mike Smith for additional information at the number noted below.

215 Taylor Road, Newcastle, CA 95658 * (916)663-9097 * FAX (916) 663-1858
Qualified UDBE/DBE/WBE * Contractor #442645

BUSINESS ENTERPRISE CERTIFICATE

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD
NEWCASTLE, CA 95658
Owner: ELISA ROBINSON

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE
STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

*	423990	Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 500
Renewal Date : April 1, 2015

March 29, 2013

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

JUL/24/2013/WED 11:35 AM SIERRA SAFETY/CAS FAX No. 1-916-663-1858 P. 003/003

IH BED
BL 10:31
DBE

Construction Area Signs Inc.

Caltrans Project
Contract no. 03-0F2304
Location: 03-Sac-50-L1.3/L2.2
Bid Date: 7/24/13

Item no. 04 Construction Area Signs – Stationary Mounted
As shown on plan sheets CS-1, CS-2, Traffic Handling, TH-1 thru TH-25, THD-1, THQ-1, and DE-1 thru DE-4.

Includes:
- Project Signs
- Covering/Uncovering Overhead Signs
- Temporary Overlay for Overhead Sign Installation and Removal

Excludes:
- Additional signs not shown per Standard Plans

Furnish, Install, & Remove
Lump Sum $31,300.00

Item no. 06 Type III Barricade
Furnish & Remove (no maintenance)
28 each @ $100.00 each $ 2,800.00

Item no. 29 Remove Roadside Sign
13 each @ $100.00 each $1,300.00

Item no. 69 Furnish Single Sheet Aluminum Sign (0.080" –Unframed)
270 S.F. @ $11.50 S.F. $3,105.00

Item no. 70 Roadside Sign – One Post
2 each @ $250.00 each $ 500.00

Item no. 71 Roadside Sign (Bridge Rail Mointed)
3,260 LB @ $7.55 LB $24,613.00

Item no. 72 Install Sign (Strap and Saddle Bracket Method)
2 each @ $150.00 each $ 300.00

Item no. 83 Milepost Marker
2 each @ $50.00 each $ 100.00

ITEM #6 82 — 26 EA @ $45.00 EA per M. SMITH

Item no. 84 Object Marker (Type L-1)
1 each @ $50.00 each $ 50.00

Excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, and Traffic Control other than Typical Shoulder Closure.

Please contact Mike Smith for additional information at the number noted below.

*For **Item no. 11 Portable Changeable Message Sign**, and **Impact Attenuator Vehicle**, please see attached quote from Sierra Safety Company.*

215 Taylor Road, Newcastle, CA 95658 * (916)663-9097 * FAX (916) 663-1858
Qualified UDBE/DBE/WBE * Contractor #442645

BUSINESS ENTERPRISE CERTIFICATE

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD
NEWCASTLE, CA 95658
Owner: ELISA ROBINSON

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE
STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 500
Renewal Date : April 1, 2015

March 29, 2013

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

JUL/24/2013/WED 09:30 AM SIERRA SAETY/CAS FAX No. 1-916-663-1858 P. 002/003

SBE

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9879

FAX TRANSMITTAL **BID DATE:** 7/24/13

*****BID QUOTATION*****

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 03-0F2304

OK TO SEPERATE ITEMS PER J. Ashe 07.24.13 @ 10:15 AM

03-Sac-50-L1.3-L2.2

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
4*	Construction Area Signs	LS			$ 27,500.00
5	Traffic Control System (See Below)	LS			$ -
6	Type III Barricade	EA	28	$ 60.00	$ 1,680.00
8	Channelizer (Surface Mounted)	EA	86	$ 40.00	$ 3,440.00
9	Traffic Plastic Drum	EA	290	$ 70.00	$ 20,300.00
11	PCMS - $200/Day, $700/Week, $1,500/ Month	LS			$ -
13	Temporary Crash Cushion (Absorb 350)	EA	2	$ 5,000.00	$ 10,000.00
29	Remove Roadside Sign	EA	13	$ 100.00	$ 1,300.00
69	Furnish Single Sheet Aluminum (0.080" - Unframed)	SQFT	270	$ 13.00	$ 3,510.00
70	Roadside Sign - One Post	EA	2	$ 250.00	$ 500.00
71	Roadside Sign (Bridge Rail Mounted)	LB	3,260	$ 8.00	$ 26,080.00
72	Install Sign (Strap And Saddle Bracket Method)	EA	2	$ 100.00	$ 200.00
82	Concrete Barrier Delineator (16-Inch)	EA	26	$ 35.00	$ 910.00
83	Milepost Marker	EA	2	$ 40.00	$ 80.00
84	Object Marker (Type L-1)	EA	1	$ 40.00	$ 40.00
	TOTAL BID PRICE				$ 95,540.00

= $34,300

USE for RdSigns

*Price Includes Covering & Uncovering Signs & Overheads Shown on Traffic Handling Plans

TRAFFIC CONTROL	QTY	UNIT	PRICE
*1 Man Lane Closures	1	Per Shift	$ 840.00
*2 Man Lane Closures	1	Per Shift	$ 1,350.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	$ 2,100.00
Additional Person (If Requested)	1	Each	$ 525.00
Additional Mile	1	Each	$ 50.00
Additional Lane	1	Each	$ 50.00
Additional Direction (Same Crew)	1	Each	$ 150.00
Ramp Closure (Add)	1	Each	$ 50.00
Overtime	1	PMH	$ 90.00
Attenuator Truck (Operated)	1	Per Shift	$ 780.00
2 Flagmen (T-13)	1	Per Shift	$ 1,400.00
Pilot Car	1	Per Shift	$ 750.00

***Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.**
Contractor to provide relief for flaggers lunch period, or pay applicable overtime.
Attenuator Truck Rental Only Bare $350.00 a day/$1,500.00 a week/$3,300.00 a month

1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
2 After receiving contract and sign locations marked out 10 working days to schedule work
3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs)
4 Any additional move in will be billed at $ 900 per occurrence
5 Temporary items include *FURNISH, INSTALLATION* , and *REMOVAL* unless otherwise indicated (exclude maintenance)
6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at $100.00 each
8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only
9 Exclude all permits,staking request, record drawings, & as builts unless otherwise noted
10 Exclude any asphalt or concrete removal/patching
11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements)
Farwest Safety Inc shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only to the extent of Farwest Safety Inc liability and not that of anyone else Farwest Safety Inc maintains insurance coverage for their work hereunder, including $2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement Any additional insurance would be at additional cost
13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10
15 Exclude any grading or paving of pad for Crash Cushions
16 Exclude any treated wood waste plans
17 We require 60 days notice prior to the installation of permanent items
18 Attenuator truck & traffic control crews are subject to availability
19 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
20 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
Lic# 523187 **1% Bond Rate** **SBE # 0006544**
ATTN: CALL BEFORE SPLITTING BID
PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-993-1057 (MBL)

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote
Statewide - Fairfield
License # 975518
130 Grobric Court
Fairfield, CA 94533
Ph (707) 864-9952
Fax (707) 864-9956

BID DATE: 07/17/13
CONTRACT INFO
03-0F2304
03-SAC-50-L1.3/L2.2
PROPOSAL: 103199
ESTIMATOR
Adam Freeland

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
03-0F2304
03-SAC-50-L1.3/L2.2
SACRAMENTO, CA

IF INTERESTED IN SPLITTING OUT ITEMS, CALL PRIOR TO BID OPENING.
BARRICADES AND C.A.S. FURNISHED, INSTALLED, AND REMOVED TO REMAIN THE PROPERTY OF STATEWIDE SAFETY & SIGNS, INC.

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
004	CONSTRUCTION AREA SIGNS	1 LS	19950.00/LS	19,950.00
005	TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)			
006	TYPE III BARRICADE	28 EA	50.000/EA	1,400.00
008	CHANNELIZER (SURFACE MOUNTED)	86 EA	35.000/EA	3,010.00
009	TRAFFIC PLASTIC DRUM (SEE ATTACHMENT FOR RENTAL RATES)			
011	PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES) (NOTE: NOT BID AS A LUMP SUM ITEM)			
013	TEMPORARY CRASH CUSHION (ABSORB 350) (SEE ATTACHMENT FOR RENTAL AND INSTALL RATES)			
068	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	1440 SF	30.000/SF	43,199.99
069	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	270 SF	15.000/SF	4,050.00
070	ROADSIDE SIGN - ONE POST	2 EA	305.000/EA	610.00
071	ROADSIDE SIGN (BRIDGE RAIL MOUNTED)	3260 LB	9.200/LB	29,992.00

29 — Not Bidding Remove Roadside Signs

CONTRACT INFO
03-0F2304
03-SAC-50-L1.3/L2.2

Proposal/Quote

103199

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
072	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	2 EA	120.000/EA	240.00
083	MILEPOST MARKER	2 EA	65.000/EA	130.00
084	OBJECT MARKER (TYPE L-1)	1	45.000/	45.00
		TOTAL BID:		$102,626.99

Signed: _____

Dated: _____

Title: _____

#82 ——— Not Bidding Concrete Barrier Delineator 16"

STATEWIDE
TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide Safety & Signs
License # 975518
130 Grobric Court
Fairfield, CA 94533
Ph (707) 864-9952
Fax (707) 864-9956

Bid Date: 7/17/2013
Contract Information:
03-0F2304
03-SAC-50-1.3/2.2
Proposal: 103199
Estimator:
Adam Freeland

FOR: ESTIMATOR
AT:
PH:
FAX:
EMAIL:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN FOUR (4) HOURS NOTICE.

TRAFFIC CONTROL -- LANE CLOSURES	M-F DAY OR NIGHT
1-3 LANES, 1 DIRECTION, 2 MILES, 1 T.C. TRUCK, 2 MEN, 2 ARROW BOARDS	$1,375.00 /8hr*
-or 1 lane, 2 directions	
-lane closure includes two (2) standard ramp closures	
ADDITIONAL DIRECTION, 1-3 LANES, SAME T.C. CREW	$350.00 /8hr
FLAGGING, 2 MEN	$1,275.00 /8hr
ADVANCE FLAGGERS, 2 MEN	$1,225.00 /8hr
PILOT CAR WITH DRIVER	$675.00 /8hr
LIGHT TOWER FOR NIGHT WORK (PER FLAGGER)	$85.00 /EA
IMPACT ATTENUATOR VEHICLE, WITH DRIVER	$750.00 /8hr

STATEWIDE HAS CMST (QUE TRUCK)

CSMT (QUE TRUCK) WITH DRIVER	$1,750.00 /8hr
CSMT (QUE TRUCK) ADDITIONAL SHIFTS (MAX 2) SAME DAY	$750.00 /8hr
(CMST WITH DRIVER FOR WEEKDAY 24 HR PERIOD: $3250)	

Overtime is $95.00/hr/man
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7
* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'

NOTE THAT AVAILABILITY OF MESSAGEBOARDS VARRIES, NOT BID AS LINE ITEM 11
CHANGEABLE MESSAGE SIGN RENTAL RATES
$150.00 PER DAY, $400.00 PER WEEK, $1,000.00/ PER 28 DAYS

DELIVERY OR REMOVAL FEE (FOR ABSORB 350, CMS, AND WATER WALL) $50.00 /EA

STATEWIDE TRAFFIC SAFETY & SIGNS

PROPOSAL/QUOTE

Bid Date: 7/17/2013

STATEWIDE TRAFFIC SAFETY & SIGNS
LICENSE # 945518
130 GROBRIC CT
FAIRFIELD, CA 94533
PH (707) 864-9952
FAX (707) 864-9956

Contract Information:
03-0F2304
03-5AC-50-1.3/2.2
Proposal: 103199
Estimator:
Adam Freeland

FOR: ESTIMATOR
AT:
PH:
PH:
EMAIL:

ABSORB 350 TL3 9 ELEMENT CRASH CUSHION SYSTEM SALE (INCLUDES NOSE, MARKER, AND TRANSITION) (MINIMUM ORDER QUANTITY: 1) (DOES NOT INCLUDE TAX, DELIVERY, OR INSTALL)	$9,100.00 /EA
ABSORB 350 TL3 9 ELEMENT CRASH CUSHION RENTAL (INCLUDES NOSE, MARKER, AND TRANSITION) (MINIMUM 8 MONTH RENTAL) (DOES NOT INCLUDE DELIVERY, OR INSTALL)	$800.00 /28DAYS
ABSORB 350 DELIVERY (PER 1-3 SYSTEMS	$200.00 /EA
ABSORB 350 INSTALLATION WITHOUT WATER (PLUS DELIVERY, CONTRACTOR RESPONSIBLE FOR WATER FILL)	$500.00 /EA
ABSORB 350 INSTALLATION WITH WATER (COMPLETE) (PLUS DELIVERY)	$625.00 /EA

(STAND BY TIME BILLED AT $250.00/HR)

WE DRAW TRAFFIC CONTROL PLANS

STATEWIDE
TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide Safety & Signs
License # 975518
130 Grobric Court
Fairfield, CA 94533
Ph (707) 864-9952
Fax (707) 864-9956

Bid Date: 41472
Contract Information:
03-0F2304
03-SAC-50-1.3/2.2
Proposal: 103199
Estimator:
Adam Freeland

- **A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.**
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed
- Construction area signs include one mobilization per stage, additional mobilizations $1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at $150.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights.
- Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.
- Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including $2,000,000.00 Products -- Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.
- **All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)**
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders.
- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins $1,500.00 each.
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins $500.00 each.
- Sign installation does not include coring or breaking
- All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

FACSIMILE TRANSMISSION

To: +19163690429

From: Dustan Currier
Highway Specialty Co
19282 hollow lane
Redding
CA 96003

Phone:
Fax Phone: +19163690429

Phone: +1 (530) 949-5681
Fax Phone: (855) 846-5806

Note:
CALTRANS 03-0F2304

Date: 7/24/2013

Pages: 3

Send and receive faxes with RingCentral, www.ringcentral.com

RingCentral

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073
90 VALE ST SANTA ROSA , CA 95409
LICENSE # 957808, A UNION CONTRACTOR
PHONE 530-949-5681 FAX 855-846-5806
CALIFORNIA CERTIFIED SMALL BUSINESS
 # 1559500
Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

July 24, 2013
QUOTE VALID FOR 30 DAYS
321601

PROJECT: **Bridge Widening, Pcc Overlay And Replace Concrete Barrier**
CONTRACT #: **03-0F2304**
BID DATE: **July 24, 2013**
FED AID #:
FROM: **DUSTAN CURRIER**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
4	CONSTRUCTION AREA SIGNS	LS	1	$ 19,386.00	$ 19,386.00
6	TYPE III BARRICADE	EA	28	$ 82.95	$ 2,322.60
9	TRAFFIC PLASTIC DRUM	EA	290	$ 82.95	$ 24,055.50
13	TEMPORARY CRASH CUSHION (ABSORB 350)	EA	2	SEE ATTACHED	
69	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	270	$ 12.50	$ 3,375.00
70	ROADSIDE SIGN - ONE POST	EA	2	$ 299.00	$ 598.00
71	ROADSIDE SIGN (BRIDGE RAIL MOUNTED)	LB	3260	$ 14.00	$ 45,640.00
72	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2	$ 99.00	$ 198.00
83	MILEPOST MARKER	EA	2	$ 50.00	$ 100.00
84	OBJECT MARKER (TYPE L-1)	EA	1	$ 50.00	$ 50.00
75	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2	$ 99.00	$ 198.00
73	ROADSIDE SIGN - ONE POST	EA	2	$ 299.00	$ 598.00
75	MARKER (CULVERT)	EA	1	$ 50.00	$ 50.00

#29 + #82 Did Not Bid

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

NUMBER OF MOBILIZATIONS: 4. PRICE PER ADDITIONAL MOVE-IN: $900

PRICE FOR INSTALL AND REMOVAL DOES NOT INCLUDE ANY TRAFFIC CONTROL.

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

GAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WIL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 957808 Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5681 Fax: 855-846-5806

90 VALE ST SANTA ROSA , CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

Dustan@HighwaySpecialty.com

PROJECT: Bridge Widening, Pcc Overlay And Replace Concrete Barrier
CONTRACT: 03-0F2304
BID DATE: July 24, 2013
FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS	8HR DAY/NIGHT	$1,150.00
	EACH ADDITIONAL FLAGGER	8HR DAY/NIGHT	$490.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	$85.00
	PILOT CAR: 8 HR	DAY/NIGHT	
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	$895.00
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	$1,345.00
	EACH ADDITIONAL LANE CLOSURE PERSON 8 HR (CAN BE USED AS ATTENUATOR DRIVER)	DAY/NIGHT	$490.00
	ADDITIONAL LANE CLOSURE	EA	$100.00
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	$90.00
	RAMP CLOSURE IN LANE CLOSURE, MINOR DETOUR	EA	INCLUDED
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	DAY	$175.00
		WEEK	$450.00
		4 WEEK	$1,200.00
	ABSORB 350 CRASH CUSHION (RENTAL ONLY)	DAY	
		WEEK	$600.00
		4 WEEK	$875.00
	FLASHING ARROW BOARD RENTAL	DAY	$75.00
		WEEK	$225.00
		4 WEEK	$650.00
	DELIVERY OF EQUIPMENT CHARGE	EACH	$115.00
	SUBSISTENCE (IF SUB. AREA) PER PERSON, PER DAY		$35.00

Add 10% to traffic control rates for shifts of two consecutive days or less

Price for flaggers does not include light towers

* All Highway Specialty Co. employees must be provided a half hour lunch off the clock per 8 hour shift, or pay applicable overtime.

** REQUIRES A LABORER TO BE PROVIDED FOR PLACING/PICKING OF TRAFFIC CONTROL DEVICES

***Saturday rates billed @ 1.4 X rate. Sunday billed at 1.8 X rate.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.

STRIPING

Chrisp Company

Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO:

For the intended use of the General Contractor

Phone: ( ) - Fax: ( ) -

Contact:

email:

Current Date: 7/24/2013
BidDate: 7/24/2013
JobName: 03-SAC-50-L1.3-L2.2
Location: SACRAMENTO Bid#: 19621 0
Contract#: 03-0F2304 Job#
Working Days:
Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
*001	LEAD COMPLIANCE PLAN, STRIPING REMOVAL ONLY	1	LS	2500.000	$2,500.00
005	TRAFFIC CONTROL, CHRISP CO ONLY	1	LS	13500.000	$13,500.00
*007	TEMPORARY PAVEMENT MARKING (PAINT)	15	SF	5.000	$75.00
*010	TEMPORARY PAVEMENT MARKER	5900	EA	3.000	$17,700.00
*020	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	9420	LF	1.650	$15,543.00
*026	REMOVE PAINTED PAVEMENT MARKING	15	SF	3.000	$45.00
*027	REMOVE THERMOPLASTIC TRAFFIC STRIPE	8270	LF	0.900	$7,443.00
*028	REMOVE THERMOPLASTIC PAVEMENT MARKING	390	SF	3.000	$1,170.00
*091	THERMOPLASTIC PAVEMENT MARKING	500	SF	7.500	$3,750.00
*092	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	19600	LF	0.650	$12,740.00
*093	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)(BROKEN 17-7)	300	LF	0.500	$150.00
*094	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)(BROKEN 36-12)	45200	LF	0.500	$22,600.00
*095	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	1750	LF	1.300	$2,275.00
*096	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)(BROKEN 12-3)	5520	LF	1.250	$6,900.00
*097	PAVEMENT MARKER (NON-REFLECTIVE)	2630	EA	2.000	$5,260.00
*098	PAVEMENT MARKER (RETROREFLECTIVE)	1710	EA	3.000	$5,130.00
105	MOBILIZATION	1	LS	15000.000	$15,000.00
	Subtotal				$131,781.00

Chrisp Company

Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TOTAL	$131,781.00

Notes

1. 2 MOVE INS FOR STAGE WORK
2. 2 MOVE INS FOR PERMANENT WORK
3. TRAFFIC CONTROL IS INCLUDED FOR INSTALLATION OF PERMANENT WORK
4. TRAFFIC CONTROL IS EXLCUDED FOR STAGE WORK. TRAFFIC CONTROL TO BE PROVIDED TO CHRISP AT NO COST (6 SHIFTS REQUIRED)

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ **P.O. Number** _____

TITLE: _____ **Job Number** _____

Bond Rate 1.5 Addendums 1-3

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Brandon Chafey
(510) 719-6452
bchafey@chrispco.com
CHRISP COMPANY

Chrisp Company
Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated July 24, 2013 for the following project

03-SAC-50-L1.3-L2.2

- NO RETENTION TO BE TAKEN
- 4 Move- In(s) included. Additional Move- Ins $3,500.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- **Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.**
- EXCLUDE: Traffic Control Plan
- EXCLUDE: Seal Coat
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- EXCLUDE: Removal of Concrete Curing Material prior to PAINT / THERMOPLASTIC / PAVEMENT MARKER application.
- Contractor is to Provide Stockpile Location for Striping Removal Debris.
- EXCLUDE: Red-Lined As-Built Drawings
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)
- EXCLUDE: Construction Area Signs
- **Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of markers.**
- This quotation excludes Primary Liability Insurance greater than $2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- EXCLUDE: ALL Safety Training, Badging and Orientation (To be paid at time and material Cal-Trans rates)
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- Prime contractor to provide disposal area & dispose of all Non-hazardous stripe & marker debris. Disposal area to be on jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.

FACSIMILE TRANSMISSION

To:

From: Central Striping
Central Striping
3489 Luyung dr
rancho cordova
CA 95742

Phone:
Fax Phone: +1 (916) 369-0429

Phone: (916) 999-1272 * 101
Fax Phone: (916) 999-1272

Note:
Central Striping Service, Inc.
Quotation

Date: 7/24/2013

Pages: 3

Send and receive faxes with RingCentral. www.ringcentral.com

CENTRAL STRIPING SERVICE INC
916-635-5175

California LIC #403896 CLASS C32
Hawaii LIC #C-11288
Nevada LIC #0039313
Oregon LIC #118214
Small Business Enterprise #0020572

QUOTATION

TO: Contractors
LOCATION: 03-SAC-50-L1.3/L2.2 (03-0F2304)
PROJECT: Sacramento County

QUOTED BY: Darren Smith
BID DATE: Wednesday, July 24, 2013
BID TIME: 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE	1	LS	2,000.00	2,000.00
7	TEMPORARY PAVEMENT MARKING (Paint)	15	SF	2.48	37.20
10	TEMPORARY PAVEMENT MARKER	5,900	EA	2.00	11,800.00
20	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (Haz Waste)	9,420	LF	1.15	10,833.00
26	REMOVE PAINTED PAVEMENT MARKING	15	SF	2.50	37.50
27	REMOVE THERMOPLASTIC TRAFFIC STRIPE	8,270	LF	0.18	1,488.60
28	REMOVE THERMOPLASTIC PAVEMENT MARKING	390	SF	2.30	897.00
91	THERMOPLASTIC PAVEMENT MARKING	500	SF	3.85	1,925.00
92	4" THERMOPLASTIC TRAFFIC STRIPE (Enhanced Wet Night)	19,600	LF	0.60	11,760.00
93	4" THERMOPLASTIC TRAFFIC STRIPE (Enhanced Wet Night)(Broken 17-7)	300	LF	0.25	75.00
94	4" THERMOPLASTIC TRAFFIC STRIPE (Enhanced Wet Night)(Broken 36-12	45,200	LF	0.20	9,040.00
95	8" THERMOPLASTIC TRAFFIC STRIPE (Enhanced Wet Night)	1,750	LF	1.20	2,100.00
96	8" THERMOPLASTIC TRAFFIC STRIPE (Enhanced Wet Night)(Broken 12-3)	5,520	SF	0.60	3,312.00
97	PAVEMENT MARKER (NON-REFLECTIVE)	2,630	EA	1.70	4,471.00
98	PAVEMENT MARKER (RETROREFLECTIVE)	1,710	EA	2.25	3,847.50
105	MOBILIZATION	1	LS	3,600.00	3,600.00
SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS RELATING TO THIS QUOTATION.					
THIS TRANSMISSION CONSISTS OF TWO PAGES. IF THE TRANSMISSION IS NOT LEGIBLE PLEASE CONTACT OUR OFFICE.				TOTAL	$ 67,223.80

ACCEPTED BY :

TITLE :

P.O # OR CCO # :

Add + 5 shifts traffic = $9,500
(Provided by CCC)

Concerns about meeting schedule based on history yes $76,723.80

CENTRAL STRIPING SERVICE INC
916-635-5175

California LIC #403896 CLASS C32
Hawaii LIC #C-11288
Nevada LIC #0039313
Oregon LIC #118214
Small Business Enterprise #0020572

QUOTATION

TO: Contractors **COMPANY:** _____

LOCATION: 03-SAC-50-L1.3/L2.2 (03-0F2304) **ACCEPTED BY:** _____

CONTRACT #: Sacramento County **DATED:** _____

SPECIAL PROVISIONS: ALL ITEMS OR NONE UNLESS NEGOTIATED PRIOR TO BID TIME.

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

1. Bond premium not included.
2. CSS, inc. is a Certified **SBE**
3. Central Striping Service, Inc. is signatory to the Laborers' of Northern California, Southern California, Nevada and the Painters of Hawaii.
4. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be exclude from the subcontract/purchase order.
5. **Backcharges**: Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharge including Liquidated Damages, without prior written mutual agreement.
6. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.
7. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of wo
8. The parties acknowledge and agree the provisions of these Terms and Conditions precede any language in the subcontract agreement.
9. Overtime, Double Time or Holiday Time is not included in this proposal. Contractor agrees to pay, in addition to items quoted for any premium time incurred. ← *
10. Contractor installed temporary delineation or pavement markers shall be offset a minimum of 2" from permanent alignment.
11. Changeable message boards are not included, unless otherwise noted.
12. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any changes to the progress schedule may require additional advance notification for mobilization to perform our work.
13. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite. ← *!!
14. All work associated with the SWPP and/or WPCP is excluded.
15. Notification and/or signing to residents or businesses is excluded.
16. Items not specifically identified in this quote are excluded.
17. Contractor agrees to provide a source of clean water should any of our items require it.
18. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.
19. Payment Terms:
    - ° Retention is not to be taken and held on our items of work.
    - ° Net 30 or per California Prompt Payment Statutes.
20. Traffic Control is ___, is NOT _X_ included for our items of work, unless otherwise noted. →
21. Traffic Control plan is not included.
22. CSS, Inc. requires approximately 5 shifts of Traffic Control to complete our work. covered as per GO →
23. _3_ Ea. Move-Ins are included. $1200.00 Ea. Additional Move ✓
24. Contractor to provide a secure location for Yellow Hazardous Waste per specifications.

CENTERLINE
STRIPING COMPANY, INC.
9847 DINO DRIVE
ELK GROVE, CA 95624
CENTERLINESTRIPING.COM

PHONE: (916) 686-8860
ADMIN. FAX (916) 686-8868
ESTIM. FAX: (916) 686-8875
CA LIC. # 499345 A,C32
NV LIC. # 39727 A8, A21

QUOTATION

JOB FILE #: ____________

JOB NAME: 03-SAC-50-L1.3/L2.2 CONTRACT # 03-0F2304
LOCATION:

QUOTED BY: CORY GAGE
E-MAIL CONTACT: cory@centerlinestriping.com
BID DATE: 07/24/13
DATE QUOTED: 07/24/13 TIME: 10:52 AM

Post-it® Fax Note 7671	Date 7-24-13 # of pages ▶ 2
To Donna	From
Co./Dept. Granite	Co.
Phone #	Phone #
Fax # 369-0429	Fax #

BOND INCLUDED ? NO RATE: 0.94% WITH $200 MINIMUM
IS TRAFFIC CONTROL INCLUDED? YES
NUMBER OF ADDENDUMS NOTED: 3 (THREE)

ITEM NO.	ITEM DESCRIPTION	QUANTITY	QUOTE	AMOUNT
01.	LEAD COMPLIANCE PLAN	1 LS	2000.00	2000.00
07.	TEMPORARY PAVEMENT MARKING (PAINT)	15 SF	10.00	150.00
10.	TEMPORARY PAVEMENT MARKER	5900 EA	6.00	35400.00
20.	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	9420 LF	2.00	18840.00
26.	REMOVE PAINTED PAVEMENT MARKING	15 SF	5.00	75.00
27.	REMOVE THERMOPLASTIC TRAFFIC STRIPE	8270 LF	1.00	8270.00
28.	REMOVE THERMOPLASTIC PAVEMENT MARKING	390 SF	5.00	1950.00
91.	THERMOPLASTIC PAVEMENT MARKING	500 SF	6.00	3000.00
92.	4" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	19600 LF	1.00	19600.00
93.	4" THERMO TRAFFIC STRIPE (EWNV)(BROKEN 17-7)	300 LF	1.00	300.00
94.	4" THERMO TRAFFIC STRIPE (EWNV)(BROKEN 36-12)	45200 LF	0.85	38420.00
95.	8" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	1750 LF	1.50	2625.00
96.	8" THERMO TRAFFIC STRIPE (EWNV)(BROKEN 12-3)	5520 LF	1.00	5520.00
97.	PAVEMENT MARKER (NON-REFLECTIVE)	2630 EA	6.00	15780.00
98.	PAVEMENT MARKER (RETRO-REFLECTIVE)	1710 EA	6.00	10260.00

SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS FOR THIS QUOTATION	TOTAL	162190.00

CENTERLINE
STRIPING COMPANY, INC.
9847 DINO DRIVE
ELK GROVE, CA 95624
CENTERLINESTRIPING.COM

PHONE: (916) 686-8860
ADMIN. FAX (916) 686-8868
ESTIM. FAX: (916) 686-8875
CA LIC. # 499345 A, C32
NV LIC. # 39727 A8, A21

QUOTATION

TERMS AND CONDITIONS

JOB NAME: 03-SAC-50-L1.3/L2.2 CONTRACT # 03-0F2304
LOCATION: _____

CENTERLINE CARRIES THE FOLLOWING INSURANCE LIMITS:GENERAL LIABILITY - EACH OCCURANCE $ 1 MILLION / GENERAL AGGREGATE $2 MILLION. COMPLETED OPERATIONS AGGREGATE $ 2 MILLION. EXCESS LIMITS - EACH OCCURANCE / GENERAL AGGREGATE LIMITS OF $5 MILLION

THE BELOW TERMS AND CONDITIONS TO BE INCORPORATED AS A INTEGRAL PART OF THE SUBCONTRACT AGREEMENT.

** **WAIVER OF SUBROGATION IS INCLUDED FOR UP TO 2 (TWO) ENDORSEMENTS. ADDITIONAL COSTS CHARGED FOR MULTIPLE ENDORSEMENTS**
** CONTRACTOR SHALL FURNISH SUBCONTRACTOR WITH ONE SET OF CONTRACT PLANS AND SPECIFICATIONS, INCLUDING ALL ADDENDUMS
** PERMITS, BONDS, OR ANY FORM OF ENGINEERING (STAKING, TESTING, INSPECTION, ETC.) UNLESS OTHERWISE SPECIFIED ARE EXCLUDED
** CENTERLINE STRIPING COMPANY IS NOT RESPONSIBLE FOR DESIGN ERRORS/OMISSIONS IN PLANS OR SPECIFICATIONS
** GENERAL CONTRACTOR TO PROVIDE CLEAN AND CLEAR ACCESS TO PROJECT FOR ALL LABOR PERSONNEL AND EQUIPMENT
** ALL ITEMS NOT SPECIFICALLY MENTIONED IN THIS QUOTATION ARE EXCLUDED
** NO WORK WILL BE PERFORMED IN ADDITION TO OUR BASE BID UNLESS A WRITTEN "CHANGE ORDER" OR "EXTRA WORK AUTHORIZATION" IS SIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE GENERAL CONTRACTOR. ALL EXTRA WORK IS SUBJECT TO THE SAME TERMS AND CONDITIONS AS THE ORIGINAL CONTRACT
** ANY MODIFICATIONS, FIELD INSTRUCTIONS OR CHANGES ORDERS THAT CHANGE THE SCOPE OF THE ORIGINAL BID WORK ARE SUBJECT TO ADDITIONAL COSTS
** THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS MAY OCCUR FOR WORK PERFORMED ON WEEKENDS
** MAINTENANCE / PROTECTION OF EXISTING STORM DRAIN SYSTEM IS EXCLUDED
** **CENTERLINE STRIPING COMPANY IS SIGNATORY TO THE LABORERS LOCAL 185 AND THE PAINTERS LOCAL 1176**
> TAX INCLUDED / FURNISHED AND INSTALLED
> ONE MOVE IN INCLUDED FOR EACH STAGE OF TEMPORARY STRIPING (2 TOTAL)
> TWO MOVE INS INCLUDED IF NEEDED FOR PERMANENT DELINEATION
> ADDITIONAL MOVES AT - $1250.00
> 12 DAYS ADVANCED NOTICE FOR SCHEDULING IS REQUIRED
> WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO PROCEEDING WITH WORK
TRAFFIC CONTROL FOR TRAFFIC STRIPING OPERATIONS IS INCLUDED
> LEAD COMPLIANCE PLAN INCLUDED IS FOR YELLOW STRIPE REMOVAL OPERATIONS ONLY.
> POWERWASH OF ASPHALT / CONCRETE EXCLUDED
> ADVANCED POSTING OF WORK ZONE FOR DETOURS / RAMP CLOSURES / NO PARKING AREAS DURING WORK IS EXCLUDED
> PORTABLE CHANGEABLE MESSAGE SIGN IS EXCLUDED

We Propose hereby to furnish material and labor - complete in accordance with the above stipulations and quotation for the sum of: 162190.00

Payment to be made upon completion of work and receipt of invoice.

All material is guaranteed to be as specified. All work to be completed in a substantial workmanlike manner according to specifications submitted per stadard practices. Any alteration or deviation from the above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workman's Compensation Insurance.

Authorized Signature: _____
CENTERLINE STRIPING COMPANY, INC.

Note: this proposal may be withdrawn by us if not accepted within 90 days.

Acceptance of Proposal - The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Invoices are due and payable 30 days from date of invoice. All overdue amounts will be charged an interest charge of 18% per annum.

Company Name: _____

Authorized Signature: _____

Date of Acceptance: _____

Printed Name: _____

Abrasive Blasting Service
5465 24th Street, Riverside, CA. 92509
Office (951)683-4692 Fax (951) 781-1024

Fax

To: The Estimating Dept. **From:** Lloyd Kotab, Estimator

Pages: 2 including coversheet

Today's Date: 7-17-13

Re: Bid for Caltrans No. 03-0F2304

Bid Date: 7-17-13

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

We are approved by the California Unified Certification Program as defined by the U.S Dept. of Transportation as "DBE Disadvantage Business Enterprise UCP No. 40447"

We are also certified with the State of California, Dept. of General Services "Small Business Ref No. 61312"

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further.

Thank You for your consideration and the opportunity to be part of your team.

incomplete - removals only

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509
951-683-4692 / 951-786-9081

CSLB No. 76558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services

Caltrans Contract# 03-0F2304
03-Sac-50-L1.3 / L2
Bids on 7-17-13

		Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01	070030	Lead Compliance Plan	LS	Lump Sum	2,500.00	2,500.00
20	141103	Remove Yellow Thermoplastic Traffic Stripe (Haz-waste)	LF	9,420	1.00 LF	9,420.00
26	150712	Remove painted Traffic Stripe	SQFT	15	5.00. SF	75.00
27	150714	Remove Thermoplastic Traffic Stripe	LF	8,270	.80 LF	6,616.00
28	150715	Remove Thermoplastic Pavement Marking	SQFT	390	5.00 SF	1,950.00
105	999990	Mobilization	LS	Lump Sum	10,000.00 LS	10,000.00

Total price for all items shown above $ 30,561.00
Price includes the removal of pavement markers

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work. This bid is for the **removal of hazardous material** and **includes** clean-up for our scope of work only

- This bid includes 2 moves with up to 2 shifts per move to complete our scope of work. **Delays in work caused by traffic control or any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S., Additional shifts $2,500.00 per plus removals.
- Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra $1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1)(1)(B).
- Contractor must provide dump site for waste and dispose non haz-waste within contractors normal waste mgmt. schedule
- **Bid excludes Traffic Control, Temporary and/or Painted Markings**
- Abrasive Blasting Service requires a 14 business day notice prior to the start of work

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Quotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.

Lloyd Kotab, Mobile Operations Manager / Estimator

Acceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company _____ Authorizing Signature _____ Date _____

FENCE

Jan 09 12 08:49a P.1

IH BED 1st 10:56

CENTRAL FENCE COMPANY
148 OTTO CIRCLE
SACRAMENTO, CA 95822
(916) 424-5692 Fax 424-3695
License No. 281556

Quote valid for 30 days. After that date prices subject to market escalation.

PROJECT Camellia City Viaduct Sacramento, CA

BID DATE 7/24/13

BID TIME 2PM

CONTRACT NO. 03-0F2304

SPEC. NO.

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	EXTENSION
25	Remove c/l Fence	900	L.F.	$4.42/LF	3,978.00
33	Reconst Fence	800	L.F.	$16.69/LF	13,352.00
79	Temp. Fence c/l-6	170	L.F.	$3.50/LF	595.00
80	c/l-6' Fence	600	L.F.	$13.00/LF	7,800.00
81	c/l 6' Fence Slatted	300	L.F.	$21.00/LF	6,300.00
85	c/l Rail Type 7	414	L.F.	$66.35/LF	27,468.20
G.C. OPTION					$59,493.20
No Backfilling of Post holes					

* In mud area — No maintenance

UNION BONDABLE

Addendum Noted: (1) (2) (3)

1. Furnished & installed per Plans & Specifications, tax included
2. Move-ins included 5 ea
3. Additional Move-ins @ $ 250 ea

Exclusions/Qualifications:

1. Bond premium, Permits, Signs, Traffic Control
2. Clearing, Grubbing, Grading, Staking, Surveys,
3. A.C. or Concrete Cutting or Patching, Landscape Restoration, Temp. Fence Maint., Backfilling Post Holes, Painting.
4. Liability for locating and unlocated new const. and non USA member underground utilities.
5. Embeds; Post Pockets In Wall, Barriers, Concrete Footings Adjacent to Building, or Structures; Mow Strips.
6. Electrical Items, Grounding, Wiring and Conduit.
7. Penalty for Delays Beyond Central Fence Control.
8. Special Coverage Insurance Premiums, Railroad and Airport Insurance. Ocip Additional Insurance.
9. Contract subject to credit approval.

THE PRICING, EXCLUSIONS/CONDITIONS OF THIS QUOTE ARE TO BECOME PART OF ANY SUBSEQUENT CONTRACT.

ESTIMATOR: Larry W. Fanucchi

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

*Submitted by: All Steel Fence, Inc. (209) 983-8409 Date: July 24, 2013

BID PROPOSAL

Project: Cal-Trans Contract # 03-0F2304 (Riverside Blvd. Undercrossing)
Bid date: 7/24/2013 @ 2:00 p.m.

Prevailing wage included: ☒ yes ☐ no
The following addendums are acknowledged: #1, #2, #3
*All Steel Fence, Inc. is a State of California, Certified Small Business – Certification #20325
*All Steel Fence, Inc. is a San Francisco Public Utilities Commission Certified PUC-LBE/Micro LBE – Cert. #HRC061315033

SCOPE OF WORK:

Item No.	Item Code	Item Description	Unit	Qty.	Unit Price	Total Price
25	150608	Remove Chain Link Fence	LF	900	$3.25	$2,925.00
33	151531	Reconstruct Fence	LF	800	$11.83	$9,464.00
79	800103	Temporary Fence (Type CL-6) *NOTE: This price is for a 1 year rental period.*	LF	170	$9.71	$1,650.70
80	800360	Chain Link Fence (Type CL-6)	LF	600	$12.97	$7,782.00
81	800365	Chain Link Fence (Type CL-6, Slatted)	LF	300	$20.90	$6,270.00
85(F)	833032	Chain Link Railing (Type 7)	LF	414	$60.92	$25,220.88
SEE EXCLUSIONS & MOBILIZATIONS BELOW					TOTAL BID	$53,312.58**

Mobilizations (Move-ins):
The price on this proposal includes the following mobilizations (move-ins): One (1) move-in total for Bid Item #25; one (1) move-in total for Bid Item #33; one (1) move-in total for Bid Item #79; one (1) move-in total for Bid Item #80; one (1) move-in total for Bid Item #81; and one(1) move-in total for Bid Item #85F. If additional mobilizations (move-ins) are performed for this project (i.e. work completed in small sections at a time, multiple move-ins to set posts, etc.) there will be additional charges as follows: (** These mobilization charges must be included on any contract or purchase order issued for this project to All Steel Fence, Inc.) In addition, if there are multiple bid items on this proposal and all bid items are not awarded to All Steel Fence, Inc., the number of mobilizations (move-ins) included on this bid proposal will change accordingly):
$1,200.00 per additional mobilization.

Bonds:
**NOTE: If All Steel Fence, Inc. will be required to provide payment/performance/maintenance or other bonds for the above work, please add 3% to the total bid amount for the bond costs. We request that the Bond Costs shall be paid by the Prime Contractor or Owner directly to our bonding agent within 30 days of receipt of invoice. (Bonds must be requested at time of award of contract.)

EXCLUSIONS:
NOTE: All u-bolt materials and setting of u-bolts for the chain link fences on concrete barrier (if required) shall be provided and installed by others.
NOTE: All cans and post pockets and setting of cans/post pockets for all chain link fences, railings or other barriers (if required) shall be provided and installed by others.
NOTE: All rebar and other materials required to be set in concrete wall, concrete barriers or other barriers (if required) shall be provided and installed by others.
NOTE: The price for Bid Item #79 is for a one year rental period. If the temporary chain link fence is required longer than the 1 year period, there will be additional fees incurred and his will be considered change order work.
NOTE: Repair or replacement of temporary chain link fence during the rental period will be an additional charge at time and materials.
NOTE: Preparation of and procurement of any required fence and/or gate permits and permit costs and fees to be provided and paid for by others.
NOTE: Concrete mow bands (if required) and other concrete flatwork to be provided and installed by others.
NOTE: Grounding and/or bonding of fence and gates (if required) to be provided and installed by others.
NOTE: See additional exclusions below.

ADDITIONAL EXCLUSIONS (AS INDICATED):
☐ Buy America/~~Buy American~~ Material Requirements ☒ Surveying, ☒ staking, ☒ clearing/grubbing, ☒ dust control ☒ any and all dewatering of site ☒ Any required site security including securing site at end of each day and/or temporary fence or other security measure required to secure site after fence removal ☒ special training of employees (unless specifically listed in scope of work section
Continued on Page 2.

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #03-0F23U4 (Riverside Blvd. Undercrossing).
July 24, 2013.

EXCLUSIONS (Continued):
of this proposal) ☒ monitoring of air, soil or other items for lead, hazardous waste, or any other chemical or substance (including related costs & fees) ☒ removal and clean up of any lead, hazardous waste, chemicals, or other contaminants or substances from the project site ☒ removal, off-haul and disposal of fences and gates, ☒ back filling, ☒ grading, ☒ compacting, ☒ core drilling, ☒ off-haul of dirt/spoils and related materials, ☒ grounding and/or bonding of fence and/or gates (if required) ☒ all traffic control, ☒ any and all pollution control plans, dust control plans, storm water pollution plans, asbestos abatement plans, lead compliance plans, environmental or hazardous waste plans, soil and groundwater management plans, debris containment plans, and animal, mammal or migratory bird plans ☒ pot holing for underground lines/pipes; ☒ engineering, design calculations, stamped/certified designs, and any other engineering and engineering costs and fees (if needed); ☒ Any required As-Built Drawings and details or any required project close-out drawings; ☒ Drawings in CADD format or formats that require special software ☒ Temporary Fence ☒ silt fencing, ESA fence, or other environmental or erosion control fences ☒ Gate automation equipment and accessories ☒ Electricity, conduit, and/or communication lines to all gate operator equipment and accessories ☒ other: Private locating, including any associated costs, of underground pipes, lines, fiber optic cables, and other appurtenances; Repair and/or replacement of any underground pipes, lines, fiber optic cables, or other appurtenances, including associated costs, that are not properly marked by Underground Service Alert, Owner, Owner's agent, or other private locating companies; Determination of property boundaries and/or easements; procurement of any required fence/gate permits & any and all permit costs and fees (permits and fees by others); concrete mow strips; concrete flatwork; signage, locks/locksets, ADA gate equipment (unless specifically listed in the scope of work section of this proposal); saw cutting/coring of concrete; Knox Fire Department Access Boxes and Knox Key switches; multiple move-ins (see mobilization section of this proposal); bid, payment and/or performance bond costs and fees (if required); specialty insurance endorsement requirements (NOTE: we can provide additional insured endorsement CG 20 10 11/85 except as follows: General Liability endorsement CG 20 10 11/85 is excluded on all residential and multi-housing unit projects); course of construction insurance policy costs and fees (if required); exclude all work on projects involving new construction of multi-housing units, town homes, and/or condominiums (unless a wrap-up or OCIP policy is in place); exclude all insurance liability limits over $5,000,000.00; in addition, the following insurance policies/endorsements/coverage and associated costs are not included with this bid: pollution liability insurance, mold liability insurance, subsidence insurance, U.S. Harborworker's & Longshoreman's coverage for workers' compensation; fidelity (crime) insurance, professional liability (design-build and errors & omissions) insurance; 30 day cancellation language on insurance certificates [NOTE REGARDING 30 DAY CANCELLATION FOR INSURANCE POLICIES: Our carrier uses the new ACCORD 25 (2010/05) form and will not issue the 30 day cancellation notice as is typically requested by Owners and Prime Contractors. The wording on the new ACCORD form states *"Should any of the above described policies be cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions."* This will be issued with our certificates and not a 30 days cancellation clause.].

NOTE: The scope of work listed above and all exclusions contained in this proposal must be included in any contract/subcontract agreement issued to All Steel Fence or a copy of this proposal must be attached as an exhibit to the contract/subcontract.

TRADE ASSOCIATIONS, CERTIFICATIONS & LABOR AFFILIATIONS: All Steel Fence is signatory to the Northern California Laborers Union Local 1130. All Steel Fence, Inc. hold the following certifications: State of California Certified Small Business (certification # 20325 – exp. 10/31/2011); San Francisco Public Utilities Commission (PUC) Regional Local Business Enterprise and PUC Micro Local Business Enterprise (Certification # HRC031015033 – exp. 6/30/2013). In addition, All Steel Fence is a member of the Mid-Cal Better Business Bureau, California Fence Contractor's Association, American Fence Association, Sacramento Builders Exchange, Valley Builders Exchange and Builder's Exchange of Stockton.

GENERAL CONDITIONS: Acceptance of this bid proposal means acceptance of all exclusions and scope of work notes contained on this bid proposal. All Steel Fence, Inc. reserves the right to request changes to any contract, subcontract, or purchase order issued for our scope of work and any such contract, subcontract, or purchase order shall be negotiated and mutually agreed to between the parties. All material is guaranteed to be as specified. All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. All Steel Fence is not responsible for determining legal property lines, boundaries, and/or easements of customer's property. If a permit is required, all permits are to be obtained by customer and all permit fees are to be paid by customer (unless otherwise noted above). Jobs cannot be ordered and material prices locked in until customer has completed and signed the acceptance of proposal and returned to our office. In addition, if customer fails to make payment in full to All Steel Fence, Inc., for all completed work and materials provided to customer, and customer has not given written notice to All Steel Fence regarding the reason for non-payment, customer agrees that All Steel Fence shall retain ownership of all materials installed and/or provided to customer until they have been paid for in their entirety by customer. All Steel Fence, Inc. shall have the right to remove any materials not paid for within 20 days of written request for payment and customer has no legal entitlement or ownership of any materials provided or installed on customer's property until said materials have been paid for in full by customer.

BID EXPIRATION: We have been advised by our suppliers that at the present time there is extreme volatility in the steel market and prices are fluctuating on a weekly and sometimes daily basis. The price on this proposal is good through 8/24/2013 and pricing is subject to change after this date. NOTE: If the expiration date has passed, please call our office to confirm if the price of your proposal has changed. Thank you for your understanding and if you have any questions, please give us a call.

ORDER CANCELLATION POLICY: By signing any page of this acceptance of proposal, customer is authorizing All Steel Fence to proceed with ordering of materials for this project. If this order is cancelled by customer after materials have been ordered by All Steel Fence, customer agrees to pay all charges for materials that cannot be returned to the supplier or manufacturer. Customer also agrees to pay All Steel Fence a material handling fee in addition to all restocking charges incurred by All Steel Fence.

UNDERGROUND UTILITIES: All Steel Fence is not responsible for costs or labor to repair or replace any underground utilities, sprinklers, or other pipes that are not properly marked by Underground Service Alert, Owner, Prime Contractor, or Owner or Prime Contractor's Agents.

INSURANCE: All Steel Fence carries commercial general liability insurance written by Clarendon National Insurance Co. All Steel Fence will provide a certificate of insurance showing proof of coverage upon request. All Steel Fence, Inc., carries workers' compensation insurance for all employees with Delos Insurance Company. All Steel Fence, Inc. will provide a certificate of insurance showing proof of coverage upon request. NOTE REGARDING 30 DAY CANCELLATION FOR INSURANCE POLICIES: Our carrier uses the new ACCORD 25 (2009/09) form and will not issue the 30 day cancellation notice as is typically requested by Owners and Prime Contractors. The wording on the new ACCORD form states *"Should any of the above described policies be cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions."* This will be issued with our certificates and not a 30 days cancellation clause.

Continued on Page 3.

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #03-0F23U4 (Riverside Blvd. Undercrossing).
July 24, 2013.

EXTRA WORK: Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. If job site conditions, accessibility, or job Layout changes or deviates from the attached drawing, there may be additional charges over and above this estimate.

PROPOSAL PRICE: $53,312.68 (Fifty three thousand three hundred twelve and 58/100). **For payment/performance/maintenance or other bonds add 3% to bid amount. See also mobilization information.

ACCEPTANCE OF PROPOSAL: The prices, specifications and conditions on all pages of this proposal are satisfactory and are hereby accepted. By signing below I understand that All Steel Fence, Inc. is not responsible for costs, repair or replacement of any existing underground utilities, sprinklers, or other utilities. All Steel Fence, Inc. is authorized to do the work as specified on all pages of this proposal. I have read the proposal conditions in their entirety and have reviewed the attached project layout and agree to all conditions set forth on all pages of this proposal.

*Date:*_____ *Date:* 7/24/2013

_____ *for ALL STEEL FENCE, INC.*
Company Name (if applicable)

_____
Authorized Signature

*Print Name:*_____ *Title:*_____

*Purchase Order # (if required):*_____

*Customer billing address:*_____

TOM CORNELL, III
ALL STEEL FENCE, INC.
146 Klo Road – P. O. Box 1309, Lathrop, CA 95330
CA Contractor's License #: 710512 Class: C-13

OLIVEIRA FENCE, INC. 35Years in Business Lic. No. 404243 C13
293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

Women Owned Business Enterprise
Bond Rate-1.5%- cost is not included in price
Liability insurance limits-$10 Mil each occurrence
Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE
Oliveira Fence is part of the Laborers Union

State of California Certification No.REF-0023017 SBE
City of Sacramento Certification No. 19905
Federal ID No. 94-2753230
Clearinghouse Supplier No. 8AN00032 WBE Certification

DUNS No. 088832910

BID PROPOSAL

Company:
Attn: Estimating Department
Project: Caltrans Contract No. 03-0F2304
Location: Sacramento, CA
Estimator: Debbie Garcia

Bid Date: 7/24/2013
Addenda Noted: 3
Move-Ins Included: 4 move-in
Additional Move-ins: $500.00 each
Manufactures' Lead Time: 4 weeks notice

Bid Item	Description	Number of	Type	Unit Price	Total Price
25	To Remove Chain Link Fence.	900	LF	$ 5.00	$ 4,500.00
33	To Reconstruct Fence.	800	LF	$ 20.00	$ 16,000.00
80	To Furnish and Install Chain Link Fence (Type CL-6)	600	LF	$ 20.00	$ 12,000.00
81	To Furnish and Install Chain Link Fence (Type CL-6, Slatted)	300	LF	$ 24.00	$ 7,200.00
85	To Furnish and Install Chain Link Railing (Type 7) **6-8 weeks for shop drawings & 6-8 weeks for fabrication after approved submittals.**	414	LF	$ 90.00	$ 37,260.00
	Note: Our liquidated damages maximum is $5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over $5,000.00 We have never had a liquidated damage cost. **PLEASE SEE BELOW FOR EXCLUSION.**				$ 76,960.00

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

WATER POLLUTION CONTROL

ASHBAUGH CONSULTING, INC.

9151 Parliament Avenue,
Westminster, CA 92683
ph. 714.895.3782 // fx. 714.895.3792
robert@ashbaughconsulting.com

www.AshbaughConsulting.com

SBE (Micro) # 1403260
Bid Ref. No. 03-0F2304R
JULY 22, 2013

Bid Date: 07/24/13
EST. DURATION: 185 WRKG DAYS

SUBJECT: CA SBE (Micro) # 1403260 QUOTATION - CALTRANS # 03-0F2304

03-SAC-50; BRIDGE WIDENING, PCC OVERLAY AND REPLACE CONCRETE BARRIER

***** Acceptance of This Bid is Good for 30 Days from Bid Date. *****

Item 16 > PREPARE WATER POLLUTION CONTROL PROGRAM (WPCP) [1,2,3]
Lump Sum *(Est. 12 Engineering Dwgs)* $495.00

SUPERSCRIPT NOTES

[1.] Ashbaugh Consulting, Inc. carries the following insurance: Professional Liability $1,000,000 each claim, $2,000,000 aggregate and $1,000,000 general liability each and $2,000,000 aggregate.

- A onetime Fifty Dollars ($50.00) processing fee will be added to all contracts **requiring insurance endorsements** for General Liability.
- Insurance endorsements requiring CG2010##### or similar insurance and Primary wording will be charged an additional Three Hundred Fifty Dollars ($350.00) processing fee.

[2.] Price includes submittal of three (3) copies of the Final WPCP delivered via USPS ground. NOTE: Ashbaugh Consulting does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to Ashbaugh Consulting for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or Caltrans may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, Temporary Creek Diversion System Plan, Recycling or Batch Plant BMP systems / drawings.**
Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of $75.00/hour for non-Civil Engineering services and $150.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at $80.00 for the initial manual and $60.00 for each consecutively assembled manual. Additional material / expenditures will be billed at cost plus $50.00 or cost plus 20 percent which ever is greater.

[3.] Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.

Should you have any questions please contact the undersigned,

Robert D. Ashbaugh

Robert D. Ashbaugh
Chief Operations Officer / Estimator

State of California • Department of General Services • Arnold Schwarzenegger, Governor
PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 • PO Box 989052
West Sacramento, California 95798-9052 • (800) 559-5529

~~ASHBAUGH CONSULTING – PROPOSAL – CALTRANS # 03-0F2304~~

SB APP

July 20, 2012

Supplier #1403260
Ashbaugh Consulting, Inc.
9151 Parliament Avenue
WESTMINSTER CA 92683

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From July 20, 2012 to July 31, 2014

Business Types

Service

Classifications

601042 - Water testing and conservation and ecology
701715 - Development
721411 - Infrastructure building and surfacing and paving services
761220 - Landfill services
771019 - Pollution investigation services
771216 - Soil pollution
771217 - Water pollution
781021 - Pipeline services
811015 - Civil engineering
831015 - Water and sewer utilities

Proof of Certification Status

The Firm. 904563

[redacted] 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

IH BEJ
BV

July 23, 2013
Project: 03-0F2304
Bridge Widening, Pcc Overlay And Replace Concrete Barrier.
03-Sac-50-L1.3/L2.2

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (3) addendums.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
16	130200	Prepare Water Pollution Control Program.	LS	LS	$650.00	$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

CPESC QSD/P #305

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

THE FIRM

715 RIDGE ROAD
NIPOMO, CA 93444

Owner: VICENTE C. BRAVO
Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238990 All Other Specialty Trade Contractors

541620 Environmental Consulting Services

Work Category Code(s)

C2021 HYDROSEEDING
C2030 EROSION CONTROL
C8700 CONSULTANT, NON ENGINEERING

Licenses

B General Building Contractor
D64 Nonspecialized

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95814-0000
(916) 324-1700

UCP Firm Number: 39322

CUCP OFFICER

August 9, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

APPIAN
UDBE
SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 375-1927
Fax: (510) 227-6004

Monday, July 22, 2013

ATTN: Estimator

RE: Contract : **Caltrans - 03-0F2304**

Bridge Widening, Pcc Overlay And Replace Concrete Barrier.

Bid Date: **July 24, 2013**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	$1,500.00
16	130200	Prepare Water Pollution Control Program (WPCP)	$850.00
19	140003	Prepare Asbestos Compliance Plan (ACP)	$1,500.00

Good luck,

Thomas Koprek
Estimator
(510) 375-1927

TCG

Civil Engineering and Stormwater Solutions

July 23, 2013

(New Bid Date)

RE: Proposal for WPCP for Caltrans 03-0F2304, bidding 7/24/13

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

B. Provide Water Pollution Control Manager/QSD/QSP for "Turn Key" Stormwater Inspection
   - I. Provide Water Pollution Control Manager (WPCM) with appropriate QSD and QSP certification.
   - II. The WPCM or authorized representative will be onsite at a minimum once a week to inspect stormwater BMPs and prepare CEM2030, CEM2034, CEM2035 and CEM2040 forms.
   - III. Provide Pre-storm, During Storm and Post Storm Inspections.
   - IV. Provide Quarterly Non-stormwater Inspections.
   - V. Provide other SWPPP related paperwork as needed such as CEM2070 forms, Notice of Discharge forms, etc.
   - VI. Provide initial SWPPP/WPCP training to contractor's staff.
   - VII. Exclusions; Does not include any lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other lab testing. Assumes contractor will provide their own weekly tailgate training as part of ongoing training requirements.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP $ 650

B. Provide Water Pollution Control Manager/QSP for Stormwater Inspection $ 625 per week

$625 per week x 37 weeks =$23,125

This is based on the project lasting 37 weeks.

Fees will be due within 30 days of client's receipt of invoice.

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

TCG

Civil Engineering and Stormwater Solutions

Timing and deliverables:

The WPCP will be provided within 2 weeks of receipt of signed contract. The document will provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

Robin Tully

Robin Tully, PE/QSD/QSP, President
License #: C64354

AUTHORIZATION TO PROCEED

Name: _____ Date: _____

[redacted] WBE/UDBE #38300, Exp. 2/4/2015
SBE (Micro) #60919, Exp. 1/31/2014

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

BID PROPOSAL

ATTENTION: ESTIMATING

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

[redacted] CERTIFICATION # 35275

902 CORTINA COURT
WALNUT CREEK, CA 94598
PHONE # (925) 451 – 1337

FAX # (925) 956-7191

Email address: eswppp@hotmail.com

JULY 15, 2013

BID OPEN DATE: 7/17/2013

CALTRANS CONTRACT: 03-0F2304

1. **PREPARE LEAD COMPLIANCE PLAN (DOCUMENT ONLY): $1190** IF APPLICABLE**
2. **PREPARE WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES, WPCP DOCUMENT ONLY): $899 Base price***
3. **PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR CONTRACTOR, E-FILE ONLY): $150*****

NOTES:

*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged $75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925) 451-1337.

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	19163690429
FROM	Engineering Department
DATE	2013-07-24 18:16:38 GMT
RE	SWPPP,Lead compliance,WPCP,Asbestos Compliance Proposal-Rehabilitate Bridge/Granite Construction Company

COVER MESSAGE

Attention: Estimating Department

Please kindly view the attached SWPPP proposal for Project Number: 03-0F2304 (Rehabilitate Bridge)

Please do not hesitate to contact me if you have any questions or concerns.

Look forward to hearing from you.

Best Regards,

Mary,
Engineering Department

Description: Description: logojpeg (1)
Socal Stormwater Runoff Solution Services Inc.
Line 1: (310) 343-8313
Line2: (747) 444-0188
Cell: (310) 415-0233
Fax: (310) 943-2208
Website: www.socalstormwatersolutions.com



Socal Stormwater Runoff Solution Services Inc.
PO Box# 25158, Los Angeles, CA 90025
California License# C3483049
Line#1: (310) 343-8313
Line#2: (747) 444-0188
Fax #: (310) 943-2208
E-mail eng@socalstormwatersolutions.com
Web Site www.socalstormwatersolutions.com

Proposal

Date	Proposal #
7/24/2013	831

To:
Granite Construction Company
4001 Bradshaw Road Sacramento, CA 95827
Phone: 916-855-4400
Fax: 916-369-0429

Project Name/ No.
Project Name: Rehabilitate Bridge
Project Number: 03-0F2304

Item	Description	Qty	Rate	U/M	Total
1	LEAD COMPLIANCE PLAN	1	$1,450.00	LS	$1,450.00
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)including 37 monthly schedule	1	$11,100.00	LS	$11,100.00
16	PREPARE WATER POLLUTION CONTROL PROGRAM	1	$1,150.00	LS	$1,150.00
19	ASBESTOS COMPLIANCE PLAN	1	$1,450.00	LS	$1,450.00
	Note: Please note that this estimating is Unit price.				
Acceptance of This Bid is good for 30 Days from Bid Date.				**Total**	$15,150.00

The attached Terms and Conditions are hereby incorporated in this agreement.

"Note: Lead compliance plan proposal will be provided upon your request."
"Note: public safety plan proposal will be provided upon your request."

Signature .....

A State certified small-micro business

2443 Fair Oaks Blvd. #150

Sacramento, CA 95825

Phone: (916) 765-4642

Fax: (888) 840-5935

ben@veruxsolutions.com

www.veruxsolutions.com

Project Name: DOT 03-0F2304 Bridge Widening-PCC Overlay-Replace Concrete Barrier

Bid Date: July 17, 2013 **Bid No:** 13-1218

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - $975.00

Provide one (1) electronic copy of Water Pollution Control Plan (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

Project Site Inspections - $275.00/Each

Evaluate jobsite and overall Best Management Practice (BMP) effectiveness. Recommend adjustments to maintain compliance with the CGP. An electronic copy of inspection report will be provided. CGP inspection requirements include: Weekly, Pre-storm, Daily During Extended Storms, Post Storm and Quarterly Non-Stormwater inspections.

Submitted for **Verux, Inc.** by **Ben Rau QSD, CPESC**:	_____ Authorized Signature
_____ Date	_____ Title

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

_____ Client Name	_____ Authorized Signature
_____ Date	_____ Printed Name/Title

JAMES TRANSPORTATION GROUP

RE: **Caltrans contract 03-0F2304**

JAMES TRANSPORTATION GROUP, a certified [redacted] is pleased to submit the following quotes. JTG is certified under the Caltrans Unified certification Program and the California Department of General Services. Our DBE certification number is 33779.

JTG staff meets the new construction permit requirements and holds the following certifications:

- QSD & QSP
- Certified Erosion, Sediment and Storm Water Inspector
- Caltrans 24-hour SWPPP certification

Prepare SWPPP/WPCP (QSD).....$600.00
Our SWPPP Staff meet the new SWPPP requirements .
WPCP Manager/QSD ..JOBSite Mgt & reportiing.. construction weeks.....
@ $1000 per week $34,188.00
Construction site management /QSP additional inspections (daily).. .....$600.00
(includes 18 construction weeks prevailing wage and vehicle) more (days) in the rainy season
3rd Party Resource Agencies & Water Quality Board Coordination
Rain Event Action Plan ($each).....00
Storm Water Annual Report – (3ea $).....$0
Water Sampling & analysis (25 day each)$400.....$0
Document management (System) per week:.....$3.000.00
Lead Biologist $150/hour.....$
Labor Compliance program management - .per hour.....$150.00
SWPPP/WPCP Training... $150 per person

- **Prices good until bid awarded.**
- **JTG has Caltrans required level of insurance and workman's comp in place**
- **Subject to receiving pro-rata share of mobilization**

John C. James
President

Julie Lloyd – Project Coordinator - Southwest Americas (310) 896-1018 jklloyd@jamestrans.com
John James - jcjames@jamestrans.com (916) 608-4900
July 12, 2013
The SWPPP will comply with NPDES General Permit for "Storm Water Discharges Associated with Construction and Land Disturbance Activities" (Order No. 2009-0009-DWQ, NPDES No. CAS000002)
1. Prepare Storm Water Pollution Prevention Plan. SWPPP preparation includes obtaining SWPPP approval, amending the SWPPP, preparing a CSMP and a SAP,
Construction Site Management includes monitoring and inspecting WPC practices at the job site.
2. Storm Water Annual Report. Storm Water Annual Report preparation includes certifications, monitoring and inspection results, and obtaining Storm Water Annual Report acceptance.
3. Storm Water Sampling and Analysis Day. Storm Water Sampling and Analysis Day includes reporting of storm
water quality per qualifying rain event. If specified for the risk level, the work includes preparation, collection, analysis, and reporting of storm water samples for turbidity, pH, and other constituents.

4. Rain Event Action Plan. If specified for the project risk level, REAP preparation includes preparing and submittingREAP forms and monitoring weather forecasts.

1120 Iron Point Road, Suite 130
Folsom, CA 95630
www.jamestrans.com
(916) 608-4900
FAX (916) 608-4990

MARINA
Still Growing
Erosion Control / SWPPP
5779 Preston Avenue Livermore, CA 94551
(925) 243-0288 Direct
(925) 243-0988 Fax

EAST BAY CONSTRUCTION COMPANY, INC.
LANDSCAPE CONTRACTORS

July 24, 2013

To:	GENERAL CONTRACTORS	Project:	CT 03-0F2304		
Attn:	**ESTIMATING DEPARTMENT**	Location:	SACRAMENTO		
Tel.:		Bid Date:	07/24/13	Bid Time:	2:00 PM
Fax:		Wage:	STATE PREVAILING		

SEE ATTACHED BID BREAKDOWN

Specs Pages: Section 13
Existing SWPPP: No
Addenda: 1 thru 3

Quallfications/Exclusions:

1. - East Bay's Qualified SWPPP Practitioner will prepare a Water Pollution Control Program per Caltrans Standards.
2. - The California General Permit for New Construction requires that a Qualified Stormwater Practitioner (QSP) perform weekly inspections and pre-, during- and post-rain event inspections of all BMPs.
3. - East Bay will provide a QSP to perform all inspections including reports & photographs for the **33 week** duration of the project.
4. - The QSP will also provide water pollution control training of the General Contractor's personnel as required by the State Permit.
5. - The QSP will monitor the weather and inform the Superintendent of forecasted rain events and will furnish a rain gauge. The on-site WPCP binder will be maintained and updated per the direction of the QSP.
6. - Unit prices in effect if quoted schedule duration or quantity for any item is exceeded. QSD/QSP consulting @ $150/Hr.
7. - This proposal is void unless written acceptance is received within 30 DAYS.
8. - East Bay's approval required to split bid items
9. - UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.

Exculsions

**Furnishing, maintaining, removal or disposal of erosion control materials; dewatering/diversion work; BMP chemical treatments; Storm Water Permit Fees; private lab tests; SWPPP Amendments and water pollution control drawing updates

East Bay Construction is an established union contractor with over 20 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions regarding this proposal, please contact our office immediately.

Thank You.
Chris Becker @ (949) 456-0823 (Mobile)

SWPPP ITEMS

15	CONSTRUCTION SITE MANAGEMENT (Includes the following items)	LS	1	$	24,400.00	$	24,400.00
	*SWPPP & BMP TRAINING	EA	1				
	*QSP INSPECTION	EA	33				
	*FURNISH & INSTALL RAIN GAUGE	EA	1				
16	PREPARE WATER POLLUTION CONTROL PROGRAM	EA	1	$	1,100.00	$	1,100.00
	TOTAL SWPPP					**$**	**25,500.00**

I hereby accept the terms & conditions of this proposal

Signature **Date**

Printed Name **Company Officer's Title**

TRAFFIC CONTROL SUPPLIES

Western Traffic Supply, Inc.
"Your Road To Safety"
Lic. 974188, C-31, C-32

UNIFIED CERTIFICATION PROGRAM

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE; EE $21,000,000

SEE REVISIONS ON BID ITEM #5 AND #11			
PLEASE CONTACT ED IBANEZ FOR ANY QUESTIONS OR CLARIFICATIONS REGARDING THIS QUOTE CELL PHONE: (925) 580-6482 MAIN (925) 249-1854 OR EIBANEZ@WESTERNTRAFFIC.COM			
BID ITEM NO. 5: TRAFFIC CONTROL SYSTEM			
TRAFFIC CONTROL SYSTEM: 2 Technicians MON-FRI -Includes: All necessary equipment to close 2 lanes in 1 direction. (Equipment Includes: Up to 2 Trailer Mounted Arrow Boards, Vinyl Signs & Stands, Night Cones, Beacons & Truck with Roof Mounted Arrow Board) -Excludes:Attenuator Truck with Operator, Detour and Ramp/Closed Signage. Lump Sum Per 8 Hour Shift		1,495.00	1,495.00 + 450 OT (2) $1,945
Overtime Rate per Hour: 2-Man Traffic Crew with equipment		225.00	225.00
ATTENUATOR TRUCK RENTAL OPERATED: MON-FRI 8 HR SHIFT, (OVERTIME RATE $155 per hr, DOUBLE TIME $185 per hr). CALL FOR ADDITIONAL TECHNICIAN AND/OR EQUIPMENT PRICING	1	975.00	975.00
CMST (CHANGEABLE MESSAGE SIGN TRUCK: QUEUE TRUCK) PER SPECIFICATION 12-5.05 A,B,C... ("REVISED")			
CMST - Per Day Each, Operated MON-FRI; 8 hour shift	4	950.00	3,800.00
CMST- Per SATURDAY Each, 8 HOUR SHIFT	4	1,240.00	4,960.00
CMST- Per SUNDAY Each, 8 HOUR SHIFT	4	1,480.00	5,920.00
Overtime Rate per hour for CMST each	1	155.00	155.00
Doubletime Rate per hour for CMST each	1	185.00	185.00

Lane Closures

CMST

5x 3800
4960
5920
/7 =

Per ~~Shift~~ day

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to privide this quotation.

Signature of Acceptance *Date*

IN BID
BF

Western Traffic Supply, Inc.
"Your Road To Safety"
Lic. #74188, C-31, C-32

UNIFIED CERTIFICATION PROGRAM

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE; EE $21,000,000		
BID ITEM NO. 6: TYPE III BARRICADE — Included in CAS package TYPE III BARRICADE WITH LEGS (MATERIAL ONLY - PRICE DOES NOT INCLUDE LABOR OR INSTALLATION; PRICE INCLUDES SALES TAX)	28	87.00	2,436.00 ✓
BID ITEM NO. 8: CHANNELIZER (SURFACE MOUNTED) CHANNELIZER (SURFACE MOUNTED); INCLUDES ORANGE POST W/WHITE HI REFLECTIVE AND 2 PIN BLACK BASE (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX)	86	24.00	2,064.00 ✓
BID ITEM NO. 9: TRAFFIC PLASTIC DRUM → COMES W/BASE FOR PLEASANTON TRAFFIC PLASTIC DRUM (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX)	290	70.25	20,372.50 ← TOO HIGH
Partial buy (Have some in stock)			+ $1,500 DELIV
BID ITEM NO. 11: PORTABLE CHANGEABLE MESSAGE SIGN (EA) "REVISED" RENTAL FOR PORTABLE CHANGEABLE MESSAGE SIGN - LUMP SUM *SEE NOTE REGARDING BID ITEM BREAKUP	1	427,575.00	427,575.00
$1200/MONTH BASE			
BID ITEM 11 INCLUDES: 48 PCMS RENTAL..... "REVISED" 1) 15 EA PCMS FOR 81 DAY RENTAL PERIOD (DURING VIADUCT CONSTRUCTION) PER SHEET THQ-2, DE-1, DE-2, DE-3, DE-4; 21 DAY ADVANCE NOTICE NOT REQUIRED; INITIAL PROGRAMMING, PLACEMENT AND REMOVAL			TOO HIGH

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to privide this quotation.

_____ _____
Signature of Acceptance *Date*

Western
Traffic Supply, Inc.
"Your Road To Safety"
Lic. 974188, C-31, C-32

UNIFIED CERTIFICATION PROGRAM

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE: EE $21,000,000

2) 33 EA PCMS FOR UP TO 102 DAY RENTAL PERIOD (2 EA 21 DAY ADVANCE NOTIFICATION PER ADDENDUM #2 DATED 7/10/13 AND TWO (2) 30 DAY VIADUCT CONSTRUCTION; INITIAL PROGRAMMING, PLACEMENT AND REMOVAL. ALSO INCLUDES ONE ADDITIONAL MOVE & PROGRAM PER BOARD). *BID ITEM 11 NOTE: ITEM MAY NOT BE BROKEN APART WITHOUT CONTACTING WESTERN TRAFFIC SUPPLY, INC. PRIOR TO BID OPENING BID ITEM NO. 13: TEMPORARY CRASH CUSHION (ABSORB 350) TEMPORARY CRASH CUSHION (ABSORB 350) TL3 9 ELEMENT (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX) FOB PLEASANTON WESTERN TRAFFIC SUPPLY, INC CAN PROVIDE ALL YOUR TRAFFIC CONTROL SUPPLIES INCLUDING, BUT NOT LIMITED TO: ATTENUATOR TRUCKS, CONES, BARRICADES, VINYL SIGNS, DELINEATORS (SEE ATTACHED RENTAL RATES)	2	9,180.00	18,360.00 ✓ TOO HIGH

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to privide this quotation.

_____ _____
Signature of Acceptance *Date*

CALIFORNIA UNIFIED CE. TIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WESTERN TRAFFIC SUPPLY, INC.

3942 VALLEY AVENUE, UNIT M
PLEASANTON, CA 94566

Owner: EDWARD IBANEZ
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services
532412 Construction, Mining, and Forestry Machinery and Equipment Rental
541618 Other Management Consulting Services
532490 Other Commercial and Industrial Machinery and Equipment Rental an
561110 Office Administrative Services
541611 Administrative Management and General Management Consulting Ser

Work Category Code(s)

C1200	CONSTRUCTION AREA SIGNS	C1201	TRAFFIC CONTROL SYSTEM
C1210	Traffic Count	C8609	TRAFFIC COUNT STATION
C8850	Traffic Management / Operations		

Licenses

C31 Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor

CERTIFYING AGENCY:
BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000
(510) 464-6324

UCP Firm Number : 40681

CUCP OFFICER

April 18, 2013

Jul 24 13 11:32a Western Traffic Supply 19252491863 p.4

TRAFFIC PLASTIC DRUMS

Lynch, Steve

From: Valentine, Todd
Sent: Thursday, June 20, 2013 2:34 PM
To: Lynch, Steve
Subject: FW: PRICE QUOTE

Here is a quote on the drums. I have another one coming

Todd Valentine
GCS Manager- Sacramento
916-855-4499 Office 916-855-4404 Fax
Todd.valentine@gcinc.com

GRANITE

From: Louis Savio [mailto:louissavio@ntsafety.com]
Sent: Thursday, June 20, 2013 9:05 AM
To: Valentine, Todd
Subject: PRICE QUOTE

Todd,

Here's the quote you requested

290 CHANNELIZER DRUM W/TIRE RING BASE $49.68each

$14,407.20
+tax

Any questions please let me know!

Louis Savio, Inside Sales
National Trench Safety, LLC
7849 Stockton Blvd, Sacramento, CA 95823
louissavio@ntsafety.com
Tele (916) 387-6300
Fax (916) 387-6400

Visit NTS on the web at http://www.ntsafety.com
Visit NTS Customer Net Access on the web at https://customer.ntsafety.com/

CONFIDENTIAL NOTICE: **This electronic transmission and attachments constitutes confidential information which is intended solely for and only for the named recipient(s) and may be legally privileged. If you have received this communication in error, please contact the sender immediately. Any disclosure, copying, distribution or the taking of any action concerning the contents of this communication by anyone other than the named recipient(s) is strictly prohibited. National Trench Safety, LLC including its group companies, shall not be liable for the improper or incomplete transmission of the information contained in this communication nor for any delay in its receipt or damage to your system. National Trench Safety, LLC (or its group companies) does not guarantee that the integrity of this communication has been maintained or that this**

Western Traffic Supply, Inc.
"Your Road To Safety"
Lic. 974188, C-31, C-32

UNIFIED CERTIFICATION PROGRAM

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE; EE $21,000,000		
SEE REVISIONS ON BID ITEM #5 AND #11 PLEASE CONTACT ED IBANEZ FOR ANY QUESTIONS OR CLARIFICATIONS REGARDING THIS QUOTE CELL PHONE: (925) 580-6482 MAIN (925) 249-1854 OR EIBANEZ@WESTERNTRAFFIC.COM			
BID ITEM NO. 5: TRAFFIC CONTROL SYSTEM TRAFFIC CONTROL SYSTEM: 2 Technicians MON-FRI -Includes: All necessary equipment to close 2 lanes in 1 direction. (Equipment Includes: Up to 2 Trailer Mounted Arrow Boards, Vinyl Signs & Stands, Night Cones, Beacons & Truck with Roof Mounted Arrow Board) -Excludes:Attenuator Truck with Operator, Detour and Ramp/Closed Signage. Lump Sum Per 8 Hour Shift		1,495.00	1,495.00
Overtime Rate per Hour: 2-Man Traffic Crew with equipment		225.00	225.00
ATTENUATOR TRUCK RENTAL OPERATED: MON-FRI 8 HR SHIFT, (OVERTIME RATE $155 per hr, DOUBLE TIME $185 per hr). CALL FOR ADDITIONAL TECHNICIAN AND/OR EQUIPMENT PRICING	1	975.00	975.00
CMST (CHANGEABLE MESSAGE SIGN TRUCK: QUEUE TRUCK) PER SPECIFICATION 12-5.05 A,B,C... ("REVISED")			
CMST - Per Day Each, Operated MON-FRI; 8 hour shift	4	950.00	3,800.00
CMST- Per SATURDAY Each, 8 HOUR SHIFT	4	1,240.00	4,960.00
CMST- Per SUNDAY Each, 8 HOUR SHIFT	4	1,480.00	5,920.00
Overtime Rate per hour for CMST each	1	155.00	155.00
Doubletime Rate per hour for CMST each	1	185.00	185.00

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to privide this quotation.

_____ _____
Signature of Acceptance *Date*

IN BID

Western Traffic Supply, Inc.
"Your Road To Safety"
Lic. 974188, C-31, C-32

UNIFIED CERTIFICATION PROGRAM

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE: EE $21,000,000		
BID ITEM NO. 6: TYPE III BARRICADE TYPE III BARRICADE WITH LEGS (MATERIAL ONLY - PRICE DOES NOT INCLUDE LABOR OR INSTALLATION; PRICE INCLUDES SALES TAX)	28	87.00	2,436.00 ✓
BID ITEM NO. 8: CHANNELIZER (SURFACE MOUNTED) CHANNELIZER (SURFACE MOUNTED); INCLUDES ORANGE POST W/WHITE HI REFLECTIVE AND 2 PIN BLACK BASE (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX)	86	24.00	2,064.00 ✓
BID ITEM NO. 9: TRAFFIC PLASTIC DRUM → COMES W/BASE TRAFFIC PLASTIC DRUM (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX)	290 FOR	70.25 PLEASANTON	20,372.50 TOO HIGH + $1,500 DELI
BID ITEM NO. 11: PORTABLE CHANGEABLE MESSAGE SIGN (EA) "REVISED" RENTAL FOR PORTABLE CHANGEABLE MESSAGE SIGN - LUMP SUM *SEE NOTE REGARDING BID ITEM BREAKUP	1	427,575.00 $1200/MONTH	427,575.00 BASE
BID ITEM 11 INCLUDES: 48 PCMS RENTAL..... "REVISED" 1) 15 EA PCMS FOR 81 DAY RENTAL PERIOD (DURING VIADUCT CONSTRUCTION) PER SHEET THQ-2, DE-1, DE-2, DE-3, DE-4; 21 DAY ADVANCE NOTICE NOT REQUIRED; INITIAL PROGRAMMING, PLACEMENT AND REMOVAL			TOO HIGH

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to privide this quotation.

Signature of Acceptance *Date*

Western
Traffic Supply, Inc.
"Your Road To Safety"
Lic. 974188, C-31, C-32

UNIFIED CERTIFICATION PROGRAM

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE: EE $21,000,000			
2) 33 EA PCMS FOR UP TO 102 DAY RENTAL PERIOD (2 EA 21 DAY ADVANCE NOTIFICATION PER ADDENDUM #2 DATED 7/10/13 AND TWO (2) 30 DAY VIADUCT CONSTRUCTION; INITIAL PROGRAMMING, PLACEMENT AND REMOVAL. ALSO INCLUDES ONE ADDITIONAL MOVE & PROGRAM PER BOARD). *BID ITEM 11 NOTE: ITEM MAY NOT BE BROKEN APART WITHOUT CONTACTING WESTERN TRAFFIC SUPPLY, INC. PRIOR TO BID OPENING BID ITEM NO. 13: TEMPORARY CRASH CUSHION (ABSORB 350) TEMPORARY CRASH CUSHION (ABSORB 350) TL3 9 ELEMENT (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX) FOB PLEASANTON WESTERN TRAFFIC SUPPLY, INC CAN PROVIDE ALL YOUR TRAFFIC CONTROL SUPPLIES INCLUDING, BUT NOT LIMITED TO: ATTENUATOR TRUCKS, CONES, BARRICADES, VINYL SIGNS, DELINEATORS (SEE ATTACHED RENTAL RATES)	2	9,180.00	18,360.00 TOO HIGH	✓

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to privide this quotation.

Signature of Acceptance *Date*

3942 Valley Ave Unit M, Pleasanton, CA 94566 Tel: (925) 249-1854 Fax:(925) 249-1863 www.westerntraffic.com

CALIFORNIA UNIFIED CE. TIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WESTERN TRAFFIC SUPPLY, INC.

3942 VALLEY AVENUE, UNIT M
PLEASANTON, CA 94566

Owner: EDWARD IBANEZ
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the folinwing NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services
532412 Construction, Mining, and Forestry Machinery and Equipment Rental
541618 Other Management Consulting Services
532490 Other Commercial and Industrial Machinery and Equipment Rental an
561110 Office Administrative Services
541611 Administrative Management and General Management Consulting Ser

Work Category Code(s)

C1200	CONSTRUCTION AREA SIGNS	C1201	TRAFFIC CONTROL SYSTEM
C1210	Traffic Count	C8609	TRAFFIC COUNT STATION
C8850	Traffic Management / Operations		

Licenses

C31 Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor

CERTIFYING AGENCY:
BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000
(510) 464-6324

UCP Firm Number : 40681

CUCP OFFICER

April 18, 2013

Jul 24 13 11:32a Wesstern Traffic Supply 1925249186 p.4

Capitol Barricade

☑ 6001 Elvas Ave., Sacramento, Ca. 95819 (916) 451-5176
FAX (916) 451-5388
☐ 1661 E. Miner Ave., Stockton, Ca. 95205 (209) 469-2663
FAX (209) 469-7120

Sale Quote

Customer : Granite Const. Supply
Contact : Todd Valentine
Phone # : 916-855-4499
email : todd.valentine@gcinc.com

Job Location : Sacramento, CA
Project : Bid

Quote # : 5563
Date : June 24, 2013
Rep. : Todd Woolford
FOB : Sacramento, CA

item #	Quantity	Description	Unit Cost	Extended Cost
	290	Low Density Traffic Drum	$54.25	$15,732.50
	290	Tire Ring Base	$4.75	$1,377.50

Comments :

Notes :

Please allow 2 weeks for availability.

Subtotal :	$17,110.00
Tax :	$1,454.35
Freight :	
Total :	$18,564.35

This quotation is valid on orders placed within 30 days. All order placed are subject to the standard credit terms & policies of Capitol Barricade Inc. Unless indicated all orders are F.O.B. Capitol Barricade Inc. office.

DEMO APPROACH SLABS

W. C. MALONEY, INC
PO BOX 30326
STOCKTON, CA 95213-0326
(209) 942-1129 Fax: (209) 942-2579

QUOTE

Quote #: 078709
Date: 07/17/13

CUSTOMER INFORMATION		JOB SITE INFORMATION
ESTIMATING DEPARTMENT	Cust # 003235	Cal Trans 03-0F2304 Hwy 50
,CA		Sacramento, CA
Fax:		Foreman:
Ordered By:		
Salesman: Glenn Sweesy		

Details

Item / Desc	Qty	Unit Price	Extended

WE ARE BIDDING ON THE FOLLOWING ITEMS:

Please do not separate any items from the quote without talking with Glenn Sweesy
209-942-1129 office 209-608-7774 cell

Item 19 Asbestos Compliance Plan
$4,000.00

Item 25 Remove Chain Link Fence 900LF
$4.10 per foot Total $3,690.00
No mobilizations included, work to be done during other items of work

Item 32 Salvage Metal Bridge Railing 10,950'
$3.75 per foot Total $41,062.50
No mobilizations included, work to done during Bridge Removal work

Item 38 Remove Concrete Barrier 880'
$34.78 per foot Total $30,606.40
One mobilization included, add $2,200.00 for each additional mob.

Item 41 Bridge Removal (portion)
$398,000.00
Two mobilizations included for railing removal
Two mobilizations included for interior girder work

Item 48 Individual Slab Replacemant 680cy
$108.82 per cubic yard Total $73,997.60
Two mobilizations included, add $3,000.00 for each additional mob.

Item 53 Structural Concrete, Approach Slab 370 cy (sawing and removal only)
$148.00 per cubic yard Total $54,760.00
No mobilizations included, work to be done during item 48's work

W. C. MALONEY, INC
PO BOX 30326
STOCKTON, CA 95213-0326
(209) 942-1129 Fax: (209) 942-2579

QUOTE

Quote #: 078709
Date: 07/17/13

INCLUDED
Dust Control
Interior Girder Demo
Deck Drain Removal
Dump Fees
Demolition Material to be Disposed at an Approved Site
Saw Cutting for our work

EXCLUSIONS
Engineering Costs or Services
Potholing of underground utilities
Utilities Protection, Shoring/Bracing, Disconnect/Safe Off or Capping
Protective cover over city streets and light rail tracks
Clean and paint out surface areas
Grind drain pipe to fit new pipe
Abrasive blast and fill holes with rapid set concrete
Traffic Control (Auto/Pedestrian)
Barricades (Auto/Pedestrian)
Temporary Fencing
Temporary Shoring or Bracing
Backfill and Compaction
Installation And Maintenance Of (S.W.P.P.P.)
Roughening of concrete
Temporary Lighting

REQUIREMENTS
Layout Of Work, i.e. Specific Markings In Paint Indentifying Exact Removal Limits
Access to Work Areas
Need a water source for dust control
No Retention Will Be Held From Progress Payments
-AN ASBESTOS SURVEY WILL BE REQUIRED PRIOR TO DEMOLITION (NOT INCLUDED IN PRICE) PLEASE ALLOW FOR A 10 WORKING DAY NOTIFICATION IN YOUR SCHEDULE TO AIR QUALITY CONTROL PRIOR TO ANY DEMOLITION
-THIS QUOTE REPRESENTS MY FULL SCOPE OF WORK AND SHALL BE MADE PART OF THE SUBCONTRACT ALONG WITH THE "W.C. MALONEY TERMS AND CONDITIONS".
Small Business License Ref #0051808
Contractors License #718243 Class A & C-21
We Are Signatory To The Laborers & Operating Engineers Unions.
Bond Rate 2% Premium Not Included
All Salvage Material Becomes Property of W.C. Maloney Inc., other than what the plans salvage to the owner

1. Subcontractor's proposal and price are expressly conditioned upon the following terms. No modifications to the following are permitted, except by a separate written agreement signed by both parties that expressly negotiates a modification of a term contained herein. These terms supersede and control any general conditions for the project, terms of the contract with the owner, or any other contractual terms with which they may conflict. Prices in this proposal are valid for thirty (30) days. The terms & conditions set forth in this bid proposal and the terms & conditions attached here to, shall control & supercede any and all term and conditions in any proposed subcontract between WC Maloney, Inc. & Contractor/Receiver of this bid. This bid proposal shall be attached and incorporated by reference into any subcontract returned to WC Maloney, Inc. or signature.

2. Items not expressly included in this proposal shall be deemed excluded from subcontractor's scope of work, including, without limitation: Layout, traffic control; permits; utilities; air quality control and monitoring; erosion control; including without limitation, blocking storm drains, or catch basins; water or dust barriers; patching; shoring; access to work area; safety rails/barriers; protection of open areas resulting from saw cuts, core holes, demolition or excavation work performed by subcontractor and directed by others, or open areas ; protection from water dust damage or staining; water or dust control; and hazardous material conditions, including removal.

3. All payments, including payments for extra work, shall be made in accord with California Civil Code, prompt payment statutes, but in no event no later than ten (10) days from the date Contractor receives payment from Contractor/Owner. In addition to any other remedies available, work not paid for in a timely fashion shall be subject to a late charge of 2%.

4. Back charges will not be paid unless Contractor (a) notifies Subcontractor within seventy-two (72) hours of discovery, (b) and Subcontractor provides written approval before remedial work is performed, and (c) General Contractor provides Subcontractor a reasonable opportunity to cure the defect. Back charges may not be deducted from payments due; back charges instead will be billed.

5. Change order proposals shall be valid for twenty (20) days unless otherwise noted. All submittals to Contractor shall be processed and returned (accepted, rejected, or modified. etc.) promptly and within a reasonable time, not to exceed 14 days; if Contractor allows Subcontractor to commence work under change order, and Contractor does not direct Subcontractor in writing, to cease work under the proposed change order, the proposed change order shall be deemed accepted and authorized. Substitutions shall not be unreasonably rejected. Time extensions requested by Subcontractor on change order proposals will be considered accepted unless specifically noted otherwise in writing.

6. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs caused by excessive changes, delays, accelerations, or other items outside Subcontractor's responsibility or control.

7. Subcontractor will carry a comprehensive general liability policy, with a maximum limit of $ 1,000,000 per occurrence. Subcontractor shall only be bound to the schedule for work as stated in bid or proposal or according to a schedule which Subcontractor and Contractor have expressly approved in writing. Subcontractor shall not be responsible for any delays or defaults if occasioned, in whole or in part, by any cause beyond its control, including, without limitation, delays caused by: (a) others; (b) transportation; (c) shortages; (d) civil disorders; (e) labor difficulties; (f) fires; (g) floods; (h) accidents; and (i) unforeseen or changed conditions and (j) acts of God. In no event, shall Subcontractor be liable for any liquidated damages. Subcontractor is not responsible or liable for costs, liabilities, damages, or losses in connection with (a) concealed or unknown site conditions (including, without limitation, items concealed by concrete or asphalt, or within the cutting, drilling, demolition or excavation depths requested), including, without limitation, buried conduit, pipe, wood beams or footings, (b) water damage; or (c) hazardous conditions. To the greatest extent permitted by law, Contractor agrees to defend, indemnify and hold harmless Subcontractor for any claims, demands or liabilities by Contractor, Owner or third parties for any matters for which Subcontractor is not responsible under this Section, notwithstanding any negligence or fault on the part of Subcontractor. However, Contractor shall not be required to defend, indemnify, or hold harmless Subcontractor for Subcontractor's sole negligence or willful misconduct.

8. Subcontractor shall not be bound by any written notice or written authorization provisions, if Contractor had actual or constructive knowledge of the item, or if such written notice requirement would be inequitable.

9. All disputes shall be resolved by binding arbitration according to the Construction Industry Rules and the Laws of California. Prior to proceeding with any legal action, the parties shall participate in mediation before a mediator acceptable to both parties. In the event legal action is commenced in connection with the proposal or work, the prevailing party shall be entitled to attorneys' fees and experts' fees.

FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893
PO Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified [redacted]/MBE/WBE/UDBE
CT #013602

Send To: Granite Const	From: Ty Conner
Attention: George / Steve Lynch	Date: 7/24/13
Fax Number: (916) 369-0429	Phone: (916) 855-4400

Total pages, including cover: 3

Comments:

Project: CT # 03-0F2304
Hwy 50, Sacramento

Bid Date: July 24, 2013

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 03-0F2304,
Route 50, Sacramento

Bid Date: July 24, 2013

BID ITEM #48 / Individual Slab Replacement, RSC [portion]:
680 cy / Saw cut & demo only.....$154.80 per cy.....$105,264.00

Saw cut only up to 10" depth.....$3.49 per lf

BID ITEM #53 / Structural Concrete Approach Slab (Type R) portion:
370 cy / Saw cut & demo only.....$197.40 per cy.....$73,038.00

Saw cut only up to 14" depth.....$6.29 per lf

Conditions for above items:
1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site, an approved disposal site within 10 mile of jobsite and pay all associated fees, distances in excess of 15 miles will be billed on a time and material basis with overtime rates in effect as needed
4. Excludes capping of edge drains
5. Contractor to provide adequate trucking to haul off concrete, provide an approved disposal site and pay all associated fees
6. 1 move in included, additional moves at $4,500.00 each
7. No week end or overtime work included, all overtime work must be authorized in writing prior to starting

Note *

Union Signatory
Insurance $5,000,000.00 Liability
No Bonding

TRUCKING

West Coast Water & Trucking, Inc.

40 HR 10 WHLR x $80/HR = $3,200
80 HR SEMI-END x $85/HR = $6,800
32 HR FLATBED x $95/HR = $3,040
$13,040

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (530) 350-7323
Fax: (530) 350-7322
californiawcw@aol.com

Small Business Enterprise (SBE)
State of California Certification #1207321

Underutilized Disadvantaged
Business Enterprise (UDBE[redacted]
Women Business Enterprise (WBE)
State of California Firm #37869

Date: July 23, 2013

Attention: George Delano
Company: Granite Construction
Fax #: 916-369-0429

Project: Bridge Widening
Location: Sacramento County at Camellia City Viaduct
Contract #03-0F2304
Bid Date: 07/24/2013

Rate Sheet

-> HAVE LIMITED # OF TRUCKS

Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten -Wheelers	$80.00	$85.00	$90.00
Semi Ends	$85.00	$90.00	$95.00
Semi Bottoms	$85.00	$90.00	$95.00
Transfers	$85.00	$90.00	$95.00
Flat Beds	$95.00	$100.00	$105.00
3-Axle 4,000 gal Water Truck -7	$85.00	$90.00	$95.00

Please contact us for information on UDBE/DBE/WBE/SBE participation and how it applies to this project

RATES GOOD DAY OR NIGHT
6 HR MINIMUM @ NIGHT
PER JENNIFER (SL)

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (530) 350-7323
Fax: (530) 350-7322
californiawcw@aol.com

Prices are subject to the following terms and conditions:

Haul only pricing is based on the customer's direct purchase and scheduling with the material supplier or dump site.

Delivered pricing includes scheduling, costs of materials, applicable tax and cost of trucking (tonnage rate conditions will apply).

Tonnage/Per Load rates will include the following conditions:

- Transfers are allotted 15 min. to load/20 min. to dump, end dumps and bottom dumps are allotted 15 min. to load/15 min. to dump; time exceeding the allotted time for each truck will be billed at a rate of $1.47 per minute. If the standby time exceeds 30 minutes that truck will be billed at the applicable hourly rate.
- Flatbeds are allotted 1 hour to load and 1 hour to unload; if loading/unloading exceeds allotted time the truck will be billed at the applicable hourly rate.
- If the supplier or material changes during a shift the shift will be billed hourly.
- If the delivery site changes the shift will be billed hourly.
- Partial shifts will also be billed hourly.
- For work performed under this tonnage rate agreement on weekends or holidays, an additional 5% will be charged per ton.
- For work performed under this tonnage rate agreement after December 31, 2013 the rates are subject to a 5% cost of living increase.

$5/HR MORE ON WEEKENDS // 6 HR MINIMUM @ NIGHT

On Site Hauling: If the project requires on site hauling, where prevailing wage rates or Davis-Bacon Act wage rates apply add an additional 30% to the applicable hourly or tonnage rate.

All prices quoted are subject to fuel increases. A copy of our Fuel Surcharge Assessment is attached. There is a four (4) hour minimum charge per truck. For night work there is a six (6) hour minimum charge per truck. There is a two (2) hour show-up time charge per truck if the job is cancelled and the truck(s) have already shown up on the job site. Payments for invoices are due within thirty (30) days of the invoice date. All prices are for work performed through December 31st 2013. For work performed after December 31st 2013 the rates are subject to a 5% cost of living increase. Prices quoted are good for a period of thirty (30) days from the bid date.

WAIVED PER JENNIFER (SL)

A signed work/purchase order constitutes acceptance of these terms.

Thank you,
Jennifer Gemignani

Accepted by _____ Title _____

Company _____ Date _____

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (530) 350-7323
Fax: (530) 350-7322
californiawcw@aol.com

Fuel Surcharge Assessment:

A fuel surcharge is assessed when fuel prices reach $4.25 per gallon as reported by the U.S. Energy Information Administration. The fuel surcharge is 1% for every $0.10 increase in fuel prices. The breakdown is as follows:

Diesel price $/gallon	% increase to hourly/tonnage rate
$4.25 - $4.349	1%
$4.35 - $4.449	2%
$4.45 - $4.549	3%
$4.55 - $4.649	4%
$4.65 - $4.749	5%
$4.75 - $4.849	6%
$4.85 - $4.949	7%
$4.95 - $5.049	8%
$5.05 - $5.149	9%
$5.15 - $5.249	10%
$5.25 - $5.349	11%
$5.35 - $5.449	12%
$5.45 - $5.549	13%
$5.55 - $5.649	14%
$5.65 - $5.749	15%

*$5.75 and above add an additional 1% for each $0.10 increase in price per gallon.

Fuel prices are checked weekly and any increase is based on the weekly retail on-highway diesel prices found at: **www.eia.doe.gov/oog/info/wohdp/diesel.asp**.

All fuel surcharges will be billed separately. After the assessment of the fuel prices at the end of the week, if a surcharge is applicable, a bill for the surcharge would be generated based on the hours worked within that week.

A signed work/purchase order constitutes acceptance of these terms.

Thank you.
Jennifer Gemignani

Accepted by (Signature) _____ Title and Company Name _____ Date _____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WEST COAST WATER & TRUCKING, INC.

300 CAMELLIA CT
EL DORADO HILLS, CA 95762

Owner: JENNIFER GEMIGNANI
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 488510 Freight Transportation Arrangement

484110 General Freight Trucking, Local

Bridge Widening | Contract # 03-0F2304

Work Category Code(s)

C9602	BOTTOM DUMP TRUCKING	C9605	FLAT BED TRUCKING
C9670	TRUCK RENTAL	C9771	TRUCK BROKER
C9903	CONSTRUCTION CLEAN UP	C9999	BROKER (FOR FEE ONLY)

Licenses

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37869

James Salas
CUCP OFFICER

February 8, 2011

exp: 9/3/2014

LARRY JENKINS TRUCKING, INC.
5545 MERCHANT CIRCLE
PLACERVILLE CA 95667
Office: 530 626-0240 Fax: 530 626-0275

Fax To: **GRANITE CONSTRUCTION COMPANY**
Attn: **STEVE LYNCH**
Phone #: **916-855-4400**
Fax #: **916-369-0429**

Date: **07/24/2013**
From: **Larry Jenkins, Estimator**
Quote Expires: **12/31/2014**

Project: **CALTRANS 03-OF2304 CAMILLIA CITY VIADUCT IN SACRAMENTO**
Bid Date: **07/24/2013**

Plant or On Site	*Material and Quantity*	*Equipment*	*Miles or Time*	*Day or Night*	*Quote*	*Load Type*
GRANITE BRADSHAW	AB/CR/SAND	TRANSFERS		DAYS	$90.00	HRS
GRANITE BRADSHAW	A/C	TRANSFERS		DAYS	$90.00	HRS
ON SITE	GRINDINGS	SEMIBOTTOMS		DAYS	$90.00	HRS
ON SITE	OFFHAUL	TENS		DAYS	$85.00	HRS
ON SITE	OFFHAUL	SEMI ENDS		DAYS	$90.00	HRS

Comments: Steve, if you have any questions please call me. Thanks Larry

$122,414 FOR SCHEDULE CRITICAL TRUCKING

COMPARE TO DBE REQUIRE

40 HR 10 WHEEL X $ = $3,400
80 HR SEMI-END X = $7,200
32 HR FLATBED X ($95) = $3,040
$13,640

* All rates are quoted U.S. Tons.
* Payment due by the 20th of the month following service.
* For price protection, please call and confirm or sign below and return.
* All agreements contingent upon strikes, accidents or delays beyond our control.

Rates: Quoted for Monday through Friday.
Please call for week-end rates.

+ $50/SAT +$10/SUN

Larry Jenkins, President

Our Valued Customer

USA TRUCKING INC.

[redacted]MBE,& SBE CERTIFIED)
5186 WB GOODMAN LN FAIRFIELD CA 94533
PHONE:(707)624-9522
FAX:(707)437-4050

Bridge Widening Pcc Overlay & Replace Concrete Barrier

CDOT 03-0F2304 Bid Due Date 06/26/2013

Hourly Rates

Trucks	Rates			
Super Dumps	$90.00			
End Dumps	$90.00	x 80 HR	=	$7200
Transfers	$90.00			
Double Bottoms	$90.00			
Semi Bottoms	$90.00			
10 Wheelers	$85.00	x 40 HR	=	$3400
FLATS (ANY)	$95	x 32	=	$3040

Same Rates for nights and weekends

$13,640

We can also provide tonnage or per load rates
We require a minimum of 4 hours a day and 6 hours during night

If you have any other questions please feel free to contact:
Amanda at: (707)624-9522
Or you can email us at:
estimating@usa.com

DESTINATION ANYWHERE INC .

LOWBEDS TRANSFERS BOTTOM DUMPS END DUMPS SIDE DUMPS TEN WHEELERS MEGA DUMPS

28818 CORRAL HOLLOW ROAD
TRACY , CA . 95377
MERCED OFFICE *209-580-4630* RICH
estimating fax *209-580-4631* RICH
Cell Phone *209-617-7711* RICH
Company : *GRANITE* *24 HOURS A DAY SEVEN DAY'S A WEEK*
Attention : *GEORGE* *construction aggregate / dump trucking*
Phone:
Fax :
Date : *07/12/13*
Job Description: *HWY 50 BRIDGE PROJECT*
Job Location: *SACRAMENTO*
E-mail richardguthmiller@comcast.net

DBE -MBE – SBE -
COMPANY

HOURLY RATES	
end dumps	90.00 p/hr
transfers	85.00 p/hr
bottom's	85.00 p/hr
super tens	90.00 p/hr
ten wheeler	**80.00 p/hr**

*****TRUCKING QUOTE ONLY*****

TRUCK TYPE	Material	Quantity Hr/Tn/Ld	Supplier	TIME	RATE
TRANSFERS	AB / AC	X			85.00 P/HR
SUPER TENS	AB / AC	X			90.00 P/HR
		X			
END DUMPS	OFF-HAUL				85.00 P/HR

90.00 P/HR × 40 HR = $3780
94.50
85.00 P/HR × 80 HR = ~~$6800~~
89.25 = $7140
FLATBEDS → SAME RTE. FOR OTHERS = $95-/HR × 32 = $3040

BELOW PRICING INCLUDES TRUCKING / MATERIALS

$13,960

AC WILL BE BILLED BY THE HOUR IN TRANSFERS . AC IN BOTTOMS WILL BE BILLED BY THE TON .

A SIX HOUR MINUMUM WIL BE CHARGED PER DAY PER TRUCK.....
MOUNTAIN RATES DO NOT APPLY TO RATES ABOVE.....
PRICES SUBJECT TO CHANGE DUE TO FUEL COST'S.....
ADD 5% TO QUOTE FOR NIGHT WORK..... N/A
PRICES GOOD THRU DEC 2013.....

$85 × 1.05 = $89.25 ONLY THRU 2013

TRANSFER,BOTTOMS & END DUMPS HAVE 10 MINUTES TO LOAD
BOTTOMS & SEMI END DUMPS HAVE 10 MINUTES TO UNLOAD,TRANSFERS HAVE 30 MINUTES TO UNLOAD.
STANDBY WILL BE BILLED @ 1.50 P/MINUTE AFTER 30 MINUTES.....
RICHARD GUTHMILLER
ESTIMATOR

Thanks
George

JA-CO Trucking Inc.

Office - (530) 741-0278 710-A N. George Washington Blvd./524 Parkview Ave. Fax - (530) 741-1034
Yuba City, CA 95993

Job / Location	Pit / Material	Truck Type	Hrs./Lds.	Tons	Rate	Total
Caltrans #03-0F2304	Hourly Rates	Transfers			$85.00	$0.00
		End Dumps			$85.00	$0.00
		Bottoms			$85.00	$0.00
		10-W			$80.00	$0.00
	Super 10s - 4 available 8 hour minimum	Super 10s			$95.00	$0.00
Bid Date: 07/24/2013		Flatbeds			$90.00	$0.00
						$0.00
						$0.00
There will be a 10% increase to hourly rates for trucks added or changed on this project from August to December of each year. Trucks already working on the project will not be increased.						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00

Quotes are good for 60 days.

Due to inconsistent fuel costs there will be a 1% fuel surcharge added per every $0.10 increase in the price of fuel, starting at $4.00 a gallon. (EIA California Rack) Rates above do not include road & bridge toll fees.

Rates above are good for Days, Rate for all trucks is 10 min. load/10 min dump. $1.25/min. rate thereafter. Rate for Transfers hauling AC is 15 min. load/30 min. dump. Unless otherwise specified, there will be a 6 hour minimum per truck, **DAYS**, at hourly rates, and 6 hour minimum per truck, **NIGHTS**, at hourly rates.

Estimator: John Atkinson **Date: 07/24/2013** **Accepted by:** **Date:**

CERTIFIED SBE/MBE #58767, DBE/UDBE # 37850

Granite Construction Company / George Delano
Phone: 916-855-4400 Fax: 916-369-0429

Rates are based on the quantities and project start date given to JA-CO Trucking at time of bid request. Prices are subject to change without notice due to variance in quantities and or fuel prices at time of actual project start date.

APPROACH SLABS, SLAB REPLACEMENTS, PAVING NOTCH, TYPE 60 MOD BARRIER

QUOTE

R.E. SERRANO, INC.

R.E. SERRANO, INC. IS A CALTRANS CERTIFIED [redacted] ERTIFICATION #CT-029324

TO: Estimator

FROM: Matt Sorrow

PROJECT DESRIPTION: Route 50 Sacramento Camellia City Viaduct Retrofit and Overlay

DATE: July 24, 2013

BID FOR CONTRACT NO.: 03-0F2304

TOTAL NO. OF PAGES: 2

R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.

Bid Item	Description	Unit	Quantity	Unit Price	Total
24	Repair Spalled Surface Area	SQFT	80	$ 355.00	$ 28,400.00
48	Individual Slab Replacement (RSC)	CY	680	$ 455.00	$ 309,400.00
52	Aggregate Base Approach Slab	CY	36	$ 285.00	$ 10,260.00
53	Structural Concrete Approach Slab Type R	CY	370	$ 805.00	$ 297,850.00
55	Paving Notch Extension	CF	200	$ 265.00	$ 53,000.00
87	Concrete Barrier Type 60 MOD	CF	880	$ 88.00	$ 77,440.00
TOTAL					$ 776,350.00

Exclusions:

1. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
2. Survey, layout and/or staking.
3. Dust control and haul road maintenance
4. Sweeping and/or vacuum broom
5. Bonds, permits, fees and cost thereof.
6. Pavement markings (Temporary or Permanent)
7. Furnish construction message signs, and/or changeable message signs and any related work or the movement thereof.
8. Furnishing or moving any of the following will be others and will be scheduled by prime not to interfere with our work; traffic control, k-rail, crash cushions, QCMB, k-rail end protection devices, terminal sections, crash arrays.
9. Dewatering and control of surface water.
10. Removal or disposal of hazardous or contaminated materials and any related costs.
11. Utility Relocations.
12. Architectural finishes, stains, or color.
13. Notification of property owners and/or tenants.
14. Maintaining existing traffic management system elements during construction and all related work.
15. Clearing and Grubbing
16. "Standard" Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
17. Retention.
18. **Traffic control.**
19. Post mile markers.
20. Remedies for concrete stains on asphalt.
21. Protection of railroad facilities, railroad insurance, and flaggers.
22. Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
23. Grading, compaction, backfill and/or shoring.
24. Installation or protection of weep pipes, electrical pull boxes, drainage inlets, **deck dowels**, fencing, barrier mounted signs, imbeds, and/or any related items or reinforcing details.
25. Protecting and closing the gap between removed barriers and barriers being constructed.
26. All Electrolier and pull box hardware.
27. Coring barrier for fence posts, any fence hardware.
28. Labor and hardware for tie-ins to existing or new metal beam guard rail or bridge barrier.
29. Furnishing or placing any materials under concrete barrier or any related work.
30. Furnishing or placing and/or maintaining asphalt concrete temporary transitions.
31. Field marking locations.

3430 Pacheco Blvd. • Martinez, CA 94553 • (925) 957-8184 FAX: (925) 957-8121
License No. 725244 A, C-29, C-31

Special Conditions:

1. RES will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
2. All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, without regard to the payment or reimbursement to prime from owner.
3. No amounts shall be withheld from our extra work payments. Only the prime's markup on RES, should the owner pay the markup, may be withheld.
4. Release of retention within thirty (30) days of the completion of our work without regard to other ongoing work on the project.
5. Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
6. Price based on mutually agreed upon schedule, in writing, with 60 days written notice for all move-ins. ← schedule concern.
7. Prices subject to change if not accepted in writing within thirty (30) days.
8. Attendance of any prime contractor safety meeting shall be at force account plus standard subcontractor markups.
9. RES will require prime contractor to coordinate construction activities at each location.
10. Our insurance for this project will not include coverage beyond the standard limits carried by RES, or any insurance coverage in favor of others, or an excess umbrella liability policy.
11. RES shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve RES of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of RES and the unapproved information becomes part of a claim or contract change order any monetary consequences will become the Contractor's responsibility. Referring RES to review the project schedule at the contractor's office is not acceptable. ← Schedul concern
12. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.
13. RES rejects all of the terms in every prime contractor advertisement and solicitation, and encourages primes to assist with DBE participation.
14. Prices bid as a package, please call before splitting.
15. Traffic control and k-rail movement to be provided as deemed necessary by RES at no cost to RES.
16. Jobsite water at work areas and sanitary facilities with wash stations to be provided by others at no cost to RES.
17. RES will require any temporary k-rail movement and specific location of k-rail openings to be coordinated with its operations and will be staging paving equipment and related equipment at worksite unless other arrangements satisfactory to RES are made in advance at no cost to RES.
18. Prime Contractor to provide **BARRIER** survey staking for line and grade. Survey points need to be 1.2 meters offset from left/right of center line of barrier with a **fill to top of barrier marked on stakes**. The left/right of centerline is to be determined with RES superintendent on site. Staking to be 20 meter centers in tangents and 10 meter centers in radius. Should survey not be provided exactly as stated above, RES reserves the right to have it provided by a third party and shall charge the prime contractor for these costs plus 5% markup for administrative fees.
19. Prime to provide and maintain all weather track grade, clear of obstacles.
20. Prime to provide clear and safe concrete mixer or truck or concrete pump access to the work
21. All barrier paving to be done by machine, from the high side of the barrier, machine to run on final lift of pavement
22. RES will require use of the entire project limits, both directions, during our work, all other work that conflicts with RES's use of the right of way shall stop and clear the way as needed, and as determined by RES. ← Not practical
23. Storage area for Temporary Roadway materials to be provided by others at no cost to RES.
24. **Prices listed above include mobilization as follows; 1 MOB RSC and Approach Slab work, 1 MOB Barrier work, spall repair and notch extensions to be done with RSC/Approaches work. Additional mobilizations are $5000 each barrier, and $10000 each RSC/Approaches.**
25. **Escalator of $20 per cubic yard for items 48, 52, 53, and 55 beginning 7/1/2014; and an additional $25 per cubic yard every 6 months thereafter until the completion of this project.**
26. **Escalator of $5 per linear foot for item 87 beginning 7/1/2014; and an additional $6 per cubic yard every 6 months thereafter until the completion of this project.**

If you have any questions please call Matt Sorrow at
925.957.8184 x213

OVERHEAD SIGNS

CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

SUBCONTRACT PROPOSAL

PROJECT:	SACRAMENTO / CAMELLIA SACRAMENTO CO., CADOT 03-0F2304	BID DATE: ESTIMATE NO:	7/24/13 130603C
PREPARED BY:	MARC ROBERTS	REFER INQUIRIES TO:	MARC ROBERTS
TERMS:			

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
30	REMOVE SIGN STRUCTURE (EA)	4.00	EA	$ 4,000.00	$ 16,000.00
66	FURNISH SIGN STRUCTURE (TRUSS)	93,345.00	LB	$ 3.60	$ 336,042.00
67	INSTALL SIGN STRUCTURE (TRUSS)	93,345.00	LB	$ 0.40	$ 37,338.00
68	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	1,440.00	SF	$ 21.00	$ 30,240.00
71	ROADSIDE SIGN (BRIDGE RAIL MOUNTED)	3,260.00	LB	$ 7.50	$ 24,450.00 — Not Do
105	MOBILIZATION	1.00	LS	$ 30,000.00	$ 30,000.00
				TOTAL	$ 474,070.00

CAS Covering

New Total $ 449,620

TERMS AND CONDITIONS:

1 BOND INCLUDED.
2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
5 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF $ 10.0 MM.
6 REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.
7 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE $5,000 EACH.
8 ANCHOR BOLTS WILL BE SUPPLIED FOR OTHERS TO INSTALL.
★ 9 ITEMS 68 AND 71 CAN BE REMOVED FROM PROPOSAL.
10 APPROXIMATELY 11 SHIFTS OF TRAFFIC CONTROL WILL BE NEEDED. — No TC needed road shutdown

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Marc Roberts
TITLE: ESTIMATOR
DATE: 7/24/13

Gerco Contractors, Inc

Sign Structures *Sign Foundations*

2280 GRASS VALLEY HWY #306 - AUBURN, CA. 95603 - PHONE (530) 268-1188 - FAX (530) 268-3958

Signing California Highways since 1991

QUOTATION

Date: 7/17/2013
License # 734353
Contract # 03-0F2304

We are pleased to submit the following bid:

Job Description: Sacramento County at Camellia City Viaduct
District 3, Route 50

ITEM #	DESCRIPTION	UNIT	QNTY.	UNIT PRICE	TOTAL
30.00	Remove Sign Structure	EA	4	$6,500.00	$26,000.00
66.00	Furnish Sign Structure (Truss)	LB	93345	$3.90	$364,045.50
67.00	Install Sign Structure (Truss)	LB	93345	$0.45	$42,005.25
68.00	Furnish Laminated Panel Sign (type A)	SF	1440	$26.75	$38,520.00
	Anchor bolts for all structures are included, installed by others.				
				Total	$470,570.75

Exclusions:
No Traffic Control
No Survey, No Electrical, No Grouting
No Concrete Demolition, No Spoil Removal
No Bond
Epoxy coated rebar if required is excluded.
All access for rubber tire mounted drill rigs & concrete trucks moving under their own power to all hole locations.
No concrete, soil or material testing
No protection or relocation of underground utilities
No removal of rock that interferes with normal earth auger drilling of CIDH.
Quality control per section 8-3.02 is included .
Sign anchor bolts that are to be precast in walls or bridges are included, and installed by others
Covering of signs and sign covers are excluded
Based on 3 move-ins additional at $ 2,500.00 each
Taxes included

REINFORCING STEEL

GERDAU

General Contractors

Date: July 24, 2013
E13B-099
Project: 03-F2304 Camellia City Viaduct
Location: Sacramento, CA

Gerdau Reinforcing Steel hereinafter called Subcontractor, proposes subject to the terms and conditions herein to furnish, fabricate, and place ASTM A615 Grade 60 deformed reinforcing bars in accordance with the CRSI Manual of Standard Practice and based on the following documents: Drawings: as listed on cover sheet 1 dated April 24, 2013 as prepared by Caltrans Consulting Engineers. Addenda #1 thru #3 have been noted.

EXCLUSIONS:

1. Testing, X-rays, or inspections other than the furnishing of certified mill test reports.
2. Cost of bonds.
3. Hoisting. See Condition 4.D on page two.
4. Smooth, epoxy coated or galvanized bars.
5. Anchors, anchor bolts, all thread rods, studs, sheathing, sleeves, or inserts.
6. Wrapping, coating, painting, or greasing of dowels.
7. Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.
8. Welding and/or dowels and welding of same to structural or miscellaneous iron.
9. Reinforcing for: masonry, precast concrete, metal stair pan treads and landing, underground drainage structures (i.e. catch basins, cleanouts) and all work outside of the bid items listed herein.
10. Barrier cable.
11. Setting CIDH caisson, pier, light pole or column cages and furnishing and installing "spacer wheels" or "dobies" for the same. Cages are furnished, assembled and stacked on jobsite for installation by others.
12. Field bending of reinforcing steel.
13. Guying and/or bracing requirements for pre-assembled cages.
14. Cost of pour watchman.
15. Splices in reinforcing bars, form savers, field bending and/or construction joint dowels for Contractor's convenience.
16. Special insurance provisions including: "Broad Form or Type 1 Indemnification", "Contractor's Pollution Liability" and "Additional insured status for Architects, Design Engineers or their consultants".
17. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Contractor.
18. Costs, impacts or liquidated damages as a result of material shortages caused by factors or market conditions beyond Subcontractor's reasonable control.

RATE ?

HOISTING HRS ?

GERDAU

General Contractors
03-F2304 Camellia City Viaduct

Date: July 24, 2013
E13B-099

CONDITIONS:

1. Performance shall be based on conventional construction; timely receipt of construction documents and information; and a mutually agreed upon, written schedule to which Subcontractor is a party.
2. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $80.00 per hour.
3. Subcontractor shall not be required to continue the performance of work considered by the Subcontractor to be outside the scope of the work hereunder unless resolution of Subcontractor's submitted notices and valuation of such previous work is timely (i.e. within 30 days of Contractor's receipt of such notice).
4. Buyer to provide the following at no cost:
   a) Lines, grades, supporting rebar templates and layout as required.
   b) Safe access to points of work, including tractor-trailer access to installation locations or to within 25 feet of where materials are to be used or hoisted.
   c) Provision and maintenance of all required and necessary protection measures for exposed vertical reinforcing steel to maintain safety regulations (i.e. wood tops and/or safety caps).
   d) Adequate crane service, operated by a NCCCO-certified operator, during all working hours for unloading of trucks, hoisting of materials to the working levels and adjacent to points of installation, and for setting pre-assembled elements.
   e) Verification of existing conditions and all field measurements of same for the purpose of shop drawing preparation prior to fabrication of reinforcing steel.
   f) Adequate areas for staging, storage, and pre-assembly of materials.
   g) Removal of spoils from footings, and small wire clippings caused by normal reinforcing installation.
   h) Traffic control, flagmen, barricades, lane closures and all related permits.
   i) Engineering, cables, cable hardware, deadmen and labor for CIDH pier and/or column erection.
5. Bid items listed herein are not for separate acceptance.
6. In the event either Contractor or Subcontractor institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees and costs.
7. In the event the Contractor considers the performance of the Subcontractor to be delaying the progress of the work, Contractor shall provide timely written notification to the Subcontractor.
8. If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction shall constitute an acceptance of the terms, conditions and exclusions set forth herein and this document shall constitute a formal contract between the Subcontractor and Contractor for the performance of such work. Any contract created hereunder may only be superseded or supplemented by an acceptable written agreement executed by both the Subcontractor and Contractor.
9. Prices are based on commencement of Subcontractors scope of work herein by December 2013 and completion of the same by July 2014.

OKAY

GERDAU

General Contractors
03-F2304 Camellia City Viaduct

6 - 24 days/deck OK

Date: July 24, 2013
E13B-099
Page 3 of 3

FURNISH DOWELS, GIVE TO JC SUPPLY DBE (PARTIAL)

PRICES:

B.I.	Description	UOM	Quantity	Unit Price	Extended Total
49 (F)	Structural Concrete, Bridge	CY	150	$ 212.51	$ 31,876.50
53	Structural Concrete, Approach Slab (Type R)	CY	370	$ 213.32	$ 78,928.40
54 (F)	Minor Concrete (Minor Structure)	CY	2	$ 312.96	$ 657.22
56	Drill and Bond Dowel (FOB)	LF	49,700	$ 2.33	$ 115,801.00
57	Drill and Bond (Chemical Adhesive) (FOB)	EA	12,390	$ 1.44	$ 17,841.60
62 (F)	Bar Reinforcing Steel (Bridge)	LB	2,080,000	$ 0.6486	$ 1,349,088.00
75	Minor Concrete (Misc. Construction)	CY	3	$ 1,572	$ 4,716.00
87	Concrete Barrier (Type 60 Mod)	LF	880	$ 9.65	$ 8,492.00
88 (F)	Concrete Barrier (Type 732 Mod)	LF	1,903	$ 14.77	$ 28,107.31
89 (F)	Concrete Barrier (Type 732)	LF	9,000	$ 23.82	$ 214,380.00
90 (F)	Concrete Barrier (Type 732B)	LF	120	$ 32.09	$ 3,850.80
GRAND TOTAL					**$ 1,853,738.83**

49, 54 THRU 75 ARE PAID UNDER ITEM 62

NOT

TERMS OF PAYMENT:

A. Materials (including tied and stockpiled items) net by the 10th of the month following Subcontractor acquisition of the same.
B. Installed work - 95% of the contract value of work performed by the end of each month to be paid by the 30th day of the following month. Any Owner reduction of retention percentage shall be applied concurrently to payments to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work under this agreement.

This proposal shall remain open for acceptance for 30 days.

Gerdau Reinforcing Steel
License C50, #974202

BY: _____
Howard W. Bennion
Director of Sales

DATE: 2013 - 07 - 24

ACCEPTED FOR:

BY: _____

DATE: _____

707-759-1524 Heather
-1496 Steve

CONCO REINFORCING
STEEL DIVISION

FACSIMILE TRANSMITTAL SHEET

To:	Granite	**From:**	Andrew Valle
Attn:	George	**Pages:**	6 INCLUDING TRANSMITTAL
Fax:	916-369-0429	**Date:**	7/ 24 /13
Re:	Camelliia City 03-0F2304		

confirm days

optional deduct on FOB deck dowels

___BID FORM

__X__SCOPE OF WORK WITH PRICE

___SCOPE OF WORK WITHOUT PRICE

__X__ADDITIONAL TERMS & CONDITIONS

FEEL FREE TO CONTACT ME W/ ANY QUESTIONS / INQUIRIES / COMMENTS

KIND REGARDS,

Andrew Valle

ANDREW VALLE

GONSALVES & SANTUCCI INC., CONCO

ESTIMATOR

DIRECT: (925) 681 – 6510

EMAIL: avalle@conconow.com

GONSALVES & SANTUCCI, dba CONCO
NORTHERN CALIFORNIA REINFORCING DIVISION
5141 COMMERCIAL CIRCLE, CONCORD, CA. 94520
PHONE: (925) 685-6799 FAX: (925) 825-8827
CONTRACTORS LICENSE #199902

ESTIMATE #: 14208
ESTIMATOR: ANDREW VALLE

BID DATE: JULY 24, 2013
PROJECT: #03-0F2304 CAMELLIA CITY VIADUCT WIDENING
LOCATION: SACRAMENTO
DRAWINGS: SHEETS #1 THROUGH #160, DATED 11-30-12 **ADDENDA:** #1,#2,#3

SCOPE OF WORK:

1 FURNISH, FABRICATE & INSTALL REINFORCING BARS FOR CAST-IN-PLACE CONCRETE
2 FURNISH DRILL & EPOXY DOWELS F.O.B. JOBSITE
3 FURNISH PAVING NOTCH EXTENSION F.O.B. JOBSITE
4 FURNISH MINOR CONCRETE, CURB & MISCELLANEOUS CONSTRUCTION F.O.B. JOBSITE
5 FURNISH BARRIER RAIL TYPE 60 MODIFIED F.O.B. JOBSITE
6 OUR PRICE IS BASED ON REBAR SHIPMENTS STARTING NO LATER THAN MARCH/APRIL 2014 AND FIRM THROUGH JUNE 2014. ADD $0.04 PER POUND FOR DELIVERIES SCHEDULED AFTER JULY 1, 2014 AND $0.04 PER POUND EACH 6 MONTHS THEREAFTER.
7 ALL MATERIAL SHALL CONFORM TO ASTM A706, GRADE 60
8 ALL MECHANICAL COUPLERS SHALL CONFORM TO BARLOCK COUPLERS
9 ALL T-HEADS SHALL CONFORM TO ERICO LENTON TERMINATORS
10 PROPOSAL IS BASED ON THE GENERAL CONTRACTOR GROUTING THE DOWELS WITHIN THE DECK PRIOR TO CONCO INSTALLING THE DECK MATERIAL
11 PROPOSAL IS BASED ON THE CONTRACTOR FURNISHING THE FOLLOWING AT NO COST OT CONCO:
- ALL GRADE TEMPLATES, LEVELS, ELEVATIONS, RACKS, RAMPS AND APPROVED SCAFFOLDING IN PLACE.
- APPROVED GUYING SYSTEM WITH ANCHORS & DEADMAN
- HOISTING OR LOWERING AS REQUIRED BY CONCO, INCLUDING POWER PLACING OF STEEL & ASSEMBLIES, UNLOADING OF TRUCKS, PRE-TIED WALLS, AND CHARGING OF VERTICAL REINFORCING
- PLATFORM FOR STAGING AND INSTALLING REINFORCING STEEL AT THE BENT CAPS.
- ADEQUATE SPACE FOR DELIVERY AND STORAGE OF MATERIALS ACCESSIBLE TO TRACTOR-TRAILER, UNDER THEIR OWN POWER AND ADJACENT TO THE IMMEDIATE WORK AREA FOR HOISTING
- ACCESS IN ACCORDANCE TO CAL-OSHA, WITH SUITABLE WORKSPACE INCLUDING WORKING PLATFORMS WITH GUARD RAILING
- LIGHTING FOR NIGHT WORK
- HOISTING FOR UNLOADING & STAGING MATERIALS ONTO THE DECK AT EACH FRAME PRIOR TO CREWS COMING OUT TO INSTALL MATERIAL INTO PLACE.
12 PRICE GOOD FOR THIRTY(30) DAYS

SEE ATTACHED BID SCHEDULE

CONTINUED ON SHEET #2

GENERAL EXCLUSIONS:

1 COST OF BOND (0.8% IF REQUIRED)
2 COST OF ALL INSPECTION & TESTING OF MATERIAL
3 COST OF PERMITS, LANE CLOSURES, AND FLAGGING
4 REBAR PROTECTORS AND MAINTENANCE
5 DRILLING AND GROUTING
6 DRILLING HOLES THROUGH EXISTING CONCRETE TO ALLOW FOR BARS TO PASS THROUGH
7 MASONRY REINFORCING
8 CUTTING, BENDING AND / OR CLEANING OF EXISTING REINFORCMENT
9 ALLOWANCES
10 HOISTING OF MATERIALS
11 LIQUIDATED DAMAGES
12 **INCENTIVE & DIS-INCENTIVE PROGRAM ($ 150,000.00 PER DAY)**
12 MOCK-UPS
13 RAILROAD PROTECTIVE INSURANCE
14 PROVISIONS FOR STRAY CURRENT PROTECTION, SECTION 52-7
15 SHOP DRAWINGS & CALCULATIONS SEALDED AND SIGNED BY AN ENGINEER WHO IS REGISTERED AS A CIVIL ENGINEER IN THE STATE, SECTION 52-1.01C(3)a
16 ANCHOR BOLTS / MISC IRON
17 ALL WELDING
18 REMOVAL OF SPOILS & SMALL WIRE CLIPPINGS CAUSED BY NORMAL REINFORCING INSTALLATION
19 COST OF POUR WATCHMAN
20 RETENTION

GENERAL PROVISIONS:

1 IF CONTRACT IS AWARDED, CONTRACT SHALL BE TO: GONSALVES & SANTUCCI, DBA CONCO
2 BASED ON A 40 HOUR WORK WEEK. MONDAY THROUGH FRIDAY (7:00 AM - 3:30 PM)
3 5% OF CONTRACT PRICE FOR MOBILIZATION IS DUE WHEN FIRST STEEL SHIPMENT IS MADE TO JOBSITE
4 OWNER TO PAY FOR MATERIALS ON HAND
5 REASONABLE ACCESS TO ALL LOCATIONS OF WORK FOR MATERIAL STORAGE AND PLACEMENT
6 GENERAL CONTRACTOR TO PROVIDE LINES, GRADES AND TEMPLATES
7 GENERAL CONTRACTOR TO PROVIDE SCAFFOLDING & ACCESS TO ELEVATED AREA
8 GENERAL LIABILITY INSURANCE WILL BE PROVIDED SOLELY FOR THE SCOPE OF WORK CONTAINED WITHIN THIS PROPOSAL AND PERFORMED BY CONCO AND / OR ITS ENGAGED PARITES. IN THE EVENT THAT CONCO IS REQUIRED TO NAME ANY PARTIES AS ADDITIONALLY INSURED, SAID ENDORSEMENTS WILL BE QUALIFIED TO LIMIT ANY LIABILITIES OF CONCO. ANY ENDORSEMENTS NAMING ARCHITECTS AND/OR ENGINEERS AS ADDITIONAL INSURED WILL EXCLUDE PROFESSIONAL LIABILITIES.

CONTINUED ON SHEET #3

CONCO WARRANTS CONTINUANCE OF REQUIRED COVERAGE IN LIEU OF PROVIDING ANY REQUESTED "PER PROJECT / LIMITS OF INSURANCE" OR CANCELLATION NOTICE. ENDORSEMENTS AND / OR THE DELETION OF "ENDEAVOR" WORDING FROM CERTIFICATES, SHOULD ADDITIONAL COVERAGE OR ALTERNATE REQUIREMENTS BE REQUIRED BY THE OWNER, CONCO WILL ENDEAVOR TO ACQUIRE SAID COVERAGE. IF COVERAGE IS OBTAINABLE, ANY ADDITIONAL COST WILL BE EXTRA TO PRICES QUOTED WITHIN THIS PROPOSAL AGREEMENT. LIABILITY LIMITS WILL BE BASED ON CONCO'S CONTRACT VALUE ONLY, LIMITS ARE AS FOLLOWS:

$ 1,000,000 FOR EACH OCCURANCE

$ 2,000,000 AGGREGATE FOR PRODUCTS / COMPLETED OPERATION

$ 2,000,000 GENERAL AGGREGATE

$ 15,000,000 UMBRELLA OR EXCESS LIABILITY

CONCO RESERVES THE RIGHT TO NEGOTIATE PREMIUMS TO PROVIDE RATES AND RATE SHEETS OF ITS GENERAL LIABILITY AND AUTO POLICIES

9 FINAL PAYMENT WILL BE RECEIVED WITHIN 30 DAYS OF COMPLETION OF CONCO'S SCOPE.

10 "PAY WHEN PAID" TERMS WILL NOT APPLY TO OUR SCOPE OF WORK

11 SALES TAX IS INCLUDED

NORTHERN DIVISION REINFORCING DIVISION
5141 COMMERCIAL CIRCLE, CONCORD, CA. 94520
PHONE: (925) 685-6799 FAX: (925) 825-8827
CONTRACTORS LICENSE #199902

#03-0F2304 CAMELLIA CITY VIADUCT WIDENING
SACRAMENTO
JULY 24, 2013

EST #: 14208

Summary of Bid Items - All Items Rebar Only						
Item #		Item	Unit of Measure	Estimated Quantity	Unit Price	Total
53	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	370	$ 204.00	$ 75,480
55	510800	PAVING NOTCH EXTENSION **FURNISHED F.O.B. JOBSITE**	CF	200	$ 5.650	$ 1,130
62(F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	2,080,000	$ 0.776	$ 1,614,080
63(F)	520120	HEADED BAR REINFORCEMENT	EA	100	$ 16.15	$ 1,615
74	730020	MINOR CONCRETE (CURB) **FURNISHED F.O.B. JOBSITE**	CY	12	$ 38.00	$ 456
75	731502	MINOR CONCRETE (MISC CONSTRUCTION) **FURNISHED F.O.B. JOBSITE**	CY	3	$ 112.00	$ 336
87	25582	CONCRETE BARRIER (TYPE 60 MODIFIED) **FURNISHED F.O.B. JOBSITE**	LF	880	$ 5.75	$ 5,060
88(F)	839717	CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	1,903	$ 22.52	$ 42,856
89(F)	839720	CONCRETE BARRIER (TYPE 732)	LF	9,000	$ 25.30	$ 227,700
90(F)	839723	CONCRETE BARRIER (TYPE 732B)	LF	120	$ 37.20	$ 4,464
					TOTAL	$ 1,973,177

THE CONCO COMPANIES REINFORCING STEEL DIVISION

Additional Proposal Terms

Payments:

1. Monthly progress payments shall be made by the end of the month following each progress billing.
2. Contract payment provisions shall confirm with all timely payment law and regulations.
3. Retention shall not be withheld on this project

Liquidate Damages:

1. Liquidated damage liability shall be limited to the extent that such liabilities are caused by us.

Insurance:

1. Required amounts of insurance coverage shall be provided.
2. Owners, construction managers, contractors and lenders shall be named as additional insured's as required.
3. Architects, engineers or consultants shall not be named as additional insured's.

Indemnity:

1. Indemnification from liabilities shall be limited to the extent such liabilities are caused by us.
2. Architects, engineers or consultants shall not be indemnified.

Bonds:

1. The cost performance and payments bonds are not included. Bond cost to be billed separately from contract.

License:

1. Our Contractor's license number is 199902. Classification numbers are C50, C51 and C60.
2. License Expiration date is June 30, 2014

5141 Commercial Circle Concord, California 94520 Phone (925)-685-6799-Fax: (925)-825-8827

FAX

To: GRANITE - SACRAMENTO
Company:
Fax: 1 (916) 369-0429
Phone:

From: Commercial Metals Company
Fax:
Phone: +1 209 834-9330
E-mail: Megan.Villalobos@cmc.com

NOTES:

REVISED - 03-0F2304 RTE 50 - PROPOSAL - GRANITE.pdf

Date and time of transmission: Wednesday, July 24, 2013 12:01:50 PM
Number of pages including this cover sheet: 08

Your message is ready to be sent with the following file or link attachments:

ENO03010 03-0F2304 RTE 50 - PROPOSAL - GRANITE.pdf

Note: To protect against computer viruses, e-mail programs may prevent sending or receiving certain types of file attachments. Check your e-mail security settings to determine how attachments are handled.

California License No. 778010
Nevada License No. 71809
120 W. Larch Road, Tracy, CA 95304
209.834.9330 Phone 209.836.1457 Fax
www.cmc.com

CMC REBAR

ESTIMATE #	ENO03010	BID PROPOSAL		BID DATE:	7/17/2013
BOND RATE	$4.50/$1,000			BID TIME:	2:00 PM

TO: Bidding Contractors ATTN: PH:
EMAIL: FAX:

PROJECT NAME: 03-0F2304 Route 50 (Camellia City Viaduct)
PROJECT LOCATION: Sacramento, California

CMC Steel Fabricators, Inc. dba CMC Rebar is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full scope and intent on the part of CMC Rebar to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below. Notwithstanding any verbal or written acceptance of this bid / offer, there will be no contract between the parties until approval by our credit department and the parties mutually agree upon the contract provisions. Any contract resulting from this bid offer shall be placed with CMC Steel Fabricators, Inc. dba CMC Rebar.

SCOPE OF WORK / PRICE (see section V for price conditions)

BID ITEM	DESCRIPTION	QTY	UNIT OF MEASURE	UNIT PRICE	TOTALS
	Proposal Based on 6 Days (24 hrs) Consecutive per				
	Stage Maximum				
53	Structural Concrete, Approach Slab (Type R)	370	CY	243.00	$89,910
	Mats Tied at Locations Designated by Contractor				
55	Paving Notch Extension – Furnished FOB	200	CF	12.00	$2,400
				0.90 per Frank 12:15	
62	Bar Reinforcing Steel (Bridge) – Final Pay	2,080,000	LBS	.95	$1,976,000
63	Headed Bar Reinforcement – Final Pay	100	EA	20.00	$2,000
87	Concrete Barrier (Type 60 Mod) – Furnished FOB	880	LF	6.00	$5,280
88	Concrete Barrier (Type 732 Mod) – Final Pay	1903	LF	18.00	$34,254
89	Concrete Barrier (Type 732) – Final Pay	9000	LF	18.00	$162,000
90	Concrete Barrier (Type 732B) – Final Pay	120	LF	45.00	$5,400
				Total	$2,277,244
Deduct	For Drill & Grout Dowels (Deduct from Item 62)				($111,000)

I. BID DOCUMENTS:

COMMITMENT

Seller will not be responsible for any scope not included in the bid documents listed below.
Architect/Engineer: State of California, Dept. of Transportation
Plans/Drawings: State of California, Dept. of Transportation
Specifications: State of California, Dept. of Transportation
Addenda: 1 and 2 Noted.

II. INCLUSIONS:

A. FURNISHED & INSTALLED

1) Deformed reinforcing bars for C.I.P. concrete
2) #8 "T" Head Reinforcement

B. FURNISHED F.O.B. TRUCKS JOBSITE

1) Drill & grouted dowels
2) Couplers at interior girder closures including rebar, reference sheet 153 of 160 section T-T.

C. ADDITIONAL REQUIREMENTS

1) Approach mats tied and stockpiled at locations designated by Contractor.
2) Contractor to have minimum of 4 frames ready prior to placing rebar in first frame.
3) Contractor to hoist all rebar on night shift and/or day shift.

III. EXCLUSIONS:

A. STANDARD EXCLUSIONS

1) Addenda not noted above.
2) Cost of payment and performance bonds.
3) Permits, fees and licenses, other than city and county business licenses and state contractor's license.
4) Cleaning or brushing of rebar mill scale, dirt, rust, ice, etc. after rebar is in place.
5) Cleaning or removal of dirt from footing excavations.
6) Accessories for or unloading of F.O.B. items.
7) Costs for movement of stored materials once initial delivery is made.
8) As-Built Drawings (Placing Drawing submittals will be provided).
9) Threaded bars, rods, sleeves, anchors, studs, bolts (anchors & misc.), and inserts.
10) Cost of full time standby pour watchman.
11) Metal tags (Standard tags will be used to identify steel).
12) Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.

B. PROJECT SPECIFIC EXCLUSIONS:

1) All welding.
2) **Installing couplers and rebar at interior girder closures.**
3) Any reinforcing in the concrete base and trial overlay, reference section (51-8.04 payment)
4) Smooth round bars.
5) Coating, wrapping, painting and/or greasing of reinforcing steel, dowels.
6) Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience or those not shown on Structural drawings.
7) Splices required due to low overhead, power lines and / or deficiencies in hoisting equipment unless specifically shown on contract drawings.
8) Drilling, coring, grouting, and dry packing/placing bars in drilled holes. Installation of grout dowels by others will be coordinated with the seller's work.
9) Any additional labor/material due to improperly aligned grouted/bonded bars.
10) Rework, cutting, burning, cleaning, straightening and/or bending of existing bars, bars from previous pours, and/or pile bars.
11) Cleanup of items that can be "blown" from the pour area.
12) Participation in any form of composite cleanup crew.

COMMITMENT
YOU CAN COUNT ON

13) Any labor time allowance for special safety orientation meetings and/or training.

C. HIGHWAY/BRIDGE EXCLUSIONS:

1) Quality control manager, inspector and quality control plan if required
2) Field bending of girder stirrups or other partially embedded steel.
3) All longitudinal construction joint alternatives at approach slabs.

IV. CONTRACTOR TO PROVIDE

The following items, as required and determined by CMC Rebar, are to be provided by Contractor without charge to CMC Rebar:

1) Lines, grades, elevations, and templates. Contractor shall furnish templates / starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates / Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
2) Templates for rail dowels on all decks.
3) Any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards).
4) All testing, inspections, re-inspections and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers, spiral lap welding and/or welded hoop test bar samples to be provided at point of assembly for testing by others).
5) All safety equipment other than a hard hat, a harness for fall protection and a body belt with a locking snap hook. All specialized clothing and equipment required due to hazardous material, fire safety or unusual job conditions that may require protection of personnel on the jobsite (e.g. Nomex suits).
6) Racks, Ramps, Ladders, OSHA approved heavy-duty scaffolding, working platforms, and man lifts.
7) Open footings / trenches with unobstructed vertical access for placing of reinforcing steel.
8) Full access to all working areas for material, equipment and manpower.
9) Adequate lighting as required.
10) Trash bins for general rubbish other than excess steel.
11) Traffic control devices and street use permits.
12) Sanitary facilities and a source for drinking water.
13) Safety railings and floor opening coverings.
14) Adequate parking for all Subcontractor employees within three (3) standard blocks of the jobsite.
15) Any field measurements required for detailing purposes are to be provided prior to fabrication.
16) Two (2) complete sets of full size printed (or electronic if agreed upon by CMC Rebar) plans furnished prior to any detailing/fabrication activities, CADD files (if available), specifications, and adequate written schedules to which CMC Rebar has agreed.
17) Contractor shall furnish suitable equipment fully operated for hoisting/lowering reinforcing steel, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks at night) and/or any other pre-tied assemblies and including any power placing of individual bars that Subcontractor may require. Contractor is to provide Subcontractor with a minimum of **350 hours** of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel and does not include stand by, set up, travel, tear down, time supporting steel after positioned, and/or any other non-productive activities.) (These hours are for Subcontractor's use only and do NOT include hoisting/lowering of materials onto slabs-on-metal-decks, for any F.O.B. trucks jobsite material and/or unloading, stockpiling and setting of tied and stockpiled cages or mats, all of which must be rigged, unloaded and hoisted by others). Hoisting hours shall be jointly reviewed by Subcontractor's representative and Contractor's construction manager or his designee daily, confirmed in writing, signed by both representatives and copies forwarded to respective managers. Contractor shall provide monthly, a current listing of crane usage.

V. SPECIAL NOTES:

1. Prices include applicable State and Local Sales Tax.
2. This proposal is firm for thirty (30) days from the above date and shall be considered null and void thereafter. This 30 day time frame is inflexible due to the volatility in the base price of steel products. No extensions in time will be granted without applicable adjustments in the Bid Price. Please contact the undersigned if you require any clarifications or extension of the proposal acceptance period.

COMMITMENT
YOU CAN COUNT ON

3. Prices / Bid items quoted are not for separate acceptance without prior approval.
4. Our price is based on detailing, fabricating, shipping and placing on a normal five (5) day, forty (40) hour work day shift work week (all Union contract and nationally recognized holidays are observed).
5. Contractor shall furnish design information, location of pour joints, and construction schedules in sufficient time to allow 21 working days for preparation of submittals (if required), exclusive of any approval time required.
6. Five (5) working days' notice for fabrication prior to material shipment, two (2) working days' notice for scheduling of ironworkers, four (4) hour minimum work day and notification of any back charges within fifteen (15) days of occurrence will be required.
7. Additional lead time will be required for special mill rolling (including but not limited to #14, #18 and A706 reinforcing steel bars), spirals, threaded bars, welded hoops, epoxy coating, special mesh, mechanical connections, T-Headed anchors, etc.
8. Construction and/or contract delays caused by others may result in additional cost of materials.
9. Prices quoted are based upon CMC performing work on the project listed above and completion of CMC's scope of work by 7/30/2014.
10. Subcontractor is not responsible should Contractor elect to encase any splices prior to receiving notification from the engineer regarding test results.
11. CMC Rebar carries the following insurance:

Comprehensive General Liability (General Aggregate)	$2,000,000.00
Vehicular Liability	$1,000,000.00

VI. GENERAL TERMS AND CONDITIONS:

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing Subcontractor, Contractor permitting/directing performance by Subcontractor, Contractor signing and returning this offer or if this offer is attached to and made a part of the subcontract agreement.
2. CMC Steel Fabricators, Inc. d/b/a CMC Rebar ("Subcontractor") may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Subcontractor's offer be altered or modified, Subcontractor reserves the right to immediately stop performance. Subcontractor shall be paid for such work and/or materials according to the terms and conditions of this proposal.
3. Contractor shall provide Subcontractor with copies of all contract documents that define and/or describe Subcontractor's work. Subcontractor shall only be bound by contract information received, as applicable to Subcontractor's work. Subcontractor shall have the benefit of all rights, remedies and redress with regard to Contractor as Contractor has with regard to the Owner. Subcontractor shall be paid monthly progress payments within ten (10) days of Contractor receiving payment from project owner or within 60 days of receipt of Subcontractor's invoice, whichever occurs first for the value of work completed, plus Owner approved amount of materials and equipment (if any) suitably stored on or off site. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. Final retention payment shall be made not later than 35 days from completion of Subcontractor's Work. No retention shall be withheld on FOB and/or tied and stock piled material, if approved by Owner. Subcontractor shall not be required to continue performance if, as stated payments are not made to Subcontractor.
4. Notwithstanding anything to the contrary, no provision shall serve to void Subcontractor's entitlement to payment for properly performed contract, change order/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice and/or claim on its behalf.
5. Any waivers and releases of lien of Subcontractor will be on Subcontractor approved forms.
6. Subcontractor shall be provided a mutually agreed to and approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
7. Subcontractor will be liable to Contractor only for direct damages (including direct delay damages) to the extent caused by Subcontractor's actionable negligence or intentional misconduct. Subcontractor will not be liable for any costs, expenses, liabilities, or damages (including delay damages), and will not work overtime without additional payment if such delays, costs, expenses, liabilities or damages are due to circumstances beyond Subcontractor's control or without Subcontractor's fault. Subcontractor will not be liable for consequential damages, however caused.
8. **SUBCONTRACTOR SHALL NOT BE LIABLE FOR SPECIAL, INDIRECT, INCIDENTAL, LIQUIDATED, AND/OR CONSEQUENTIAL DAMAGES, HOWEVER THEY MAY BE CAUSED.**
9. Nothing will preclude Subcontractor's right to an equitable adjustment of the subcontract amount if Subcontractor's completion of its work is delayed, hindered, disrupted, or otherwise interfered with or made less efficient for any reason beyond the control and without the fault of Subcontractor. Cost of iron worker show-up and/or stand-by time, scheduled by Contractor when work is not ready shall be for Contractor's account.
10. In the event Owner terminates Contractor and Contractor in turn terminates Subcontractor, Subcontractor shall be compensated for the cost of all work performed and all materials purchased prior to the termination. In the event of material breach by Subcontractor, Contractor may, terminate for cause after providing , three day written notice of any alleged default and an opportunity to commence cure. Contractor

COMMITMENT
YOU CAN COUNT ON

will be liable to Subcontractor for damages (including lost profits) if Contractor wrongfully terminates Subcontractor.

11. Subcontractor agrees to indemnify, and save harmless Contractor and the Owner from Subcontractor's proportionate share of liability, as determined by the facts at the time of injury or damage, against, debts, , judgments, awards, losses, liabilities, interest, attorney fees, costs and expenses, for third party claims for bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the work itself) to the extent caused by the negligent acts or omissions of Subcontractor or anyone directly or indirectly employed by Subcontractor.
12. Subcontractor will name Contractor and Owner as additional insured's, to the extent of contractual indemnification contained herein, only if required to do so by the contract documents and only by means of Subcontractor's standard additional insured endorsement.
13. Indemnification, insurance coverage and any waivers of subrogation provided by Subcontractor shall not extend to Architects, Engineers, or other design professionals.
14. Notwithstanding anything to the contrary stated in any contract document, the insurance evidenced by the Certificate of Insurance provided to Contractor by Subcontractor fully satisfies all of the insurance requirements applicable to Subcontractor for the project.
15. Subcontractor does not offer Builder's Risk insurance for any reason, but will furnish property insurance if so requested. Such property insurance will cover only the Contractor's equipment and tools at the jobsite on an actual cash value basis. Subcontractor will maintain "Products" and/or "Completed Operations" coverage only if required by the Contract Documents and then for no more than two (2) years after completion of Subcontractor's work. Subcontractor will continue to provide evidence of such coverage to Contractor during the aforementioned period only if we receive Contractor's written request for such evidence at least thirty (30) days prior to the expiration date of the then current Certificate of Insurance we have furnished to Contractor. Subcontractor will furnish Contractor with a Certificate of Insurance that evidences our insurance coverage and amounts that we will provide, but will not furnish amounts of our deductibles or self-insured retentions, or copies of our insurance policies to the contractor.
16. The parties agree that each contract between them is an individual, separate contract. Consequently, Contractor shall not withhold or set-off any funds otherwise due to Subcontractor for properly performed work under one contract to cover costs, liabilities or damages Contractor has incurred or may incur for which Subcontractor or any affiliate of Subcontractor may be responsible under any other contract.
17. Subcontractor shall not be liable for repair/remedial work of any damage caused by others outside the control of Subcontractor. Approval by inspection for pouring and/or embedment in concrete shall terminate Subcontractor's responsibility for damages caused by others to that portion of the work.
18. No back charge or daim of the Contractor for services provided for or on behalf of Subcontractor shall be valid except by an agreement in writing, submitted to and approved by Subcontractor at time of occurrence and before work is initiated.
19. If Contractor requests Subcontractor to perform change order/extra work, Subcontractor will submit a written proposal, describing the change in the scope of work, its value, and any applicable schedule impact. Contractor shall promptly approve or reject the proposal in writing. Subcontractor's entitlement to adjustments in the time or price for changes/extras to Subcontractor's work shall not be contingent upon or limited to the amount Contractor receives from Owner or anyone else. Subcontractor shall not waive its right to payment for properly performed change order work.
20. Subject to standard manufacturing variations, Subcontractor warrants, for a period of one (1) year from substantial completion of such work, that the goods furnished and work performed shall meet the specifications set forth in the proposal. **THIS WARRANTY EXCLUDES ANY OTHER WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTIES OF FITNESS FOR A PARTICULAR PURPOSE.** Subcontractor's warranty does not extend to any work that has been misused, abused, modified, improperly or insufficiently maintained; to defects caused by normal wear and tear under normal usage; or to any materials supplied but not manufactured by Subcontractor. Contractor's sole and exclusive remedy in case of non-conforming Goods or work is replacement or repair of such work, at Subcontractor's option.
21. Any dispute between the Subcontractor and the Contractor shall be settled first by a meeting of the parties attempting to confer and resolve the dispute in a good faith manner. If the parties cannot resolve their dispute after conferring, any party may require the other to submit the matter to non-binding mediation, utilizing the services of an impartial professional mediator approved by both parties. If the parties cannot come to an agreement following mediation, either party may require a stay of a minimum of 90 days pending the investigation by both parties of the use of the Collaborative Law process under the Uniform Collaborative Law Act. Finally, for matters under $100,000, the parties may submit the matter to binding arbitration. The arbitration shall be conducted on a confidential basis under the Commercial Arbitration Rules of the American Arbitration Association. Any decision as a result of any such arbitration proceeding shall include a written record of the proceedings and a written determination of the arbitrators. An award of arbitration shall be final and binding on the parties and may be confirmed in a court of competent jurisdiction. There shall be no continuation of work during arbitration or litigation unless mutually agreed between Subcontractor and Contractor. All claims and disputes between the parties shall be interpreted and governed by the law of the state where the project is located. In case of arbitration or litigation, the arbitrator or court shall award reasonable consultant, expert witness and attorneys' fees, costs and other expenses to the prevailing party.
22. Neither party may assign the agreement, or any part thereof, without the prior written consent of the other party, which consent will not be unreasonably withheld however, CMC reserves the right to assign all or part of the work to another division of CMC.
23. If any provision of this Agreement is held to be invalid or unenforceable by a court of competent jurisdiction, then the remaining provisions will nevertheless remain in full force and effect, and the parties will negotiate in good-faith a substitute, valid and enforceable provision which most nearly effects the parties' intent in entering into this Agreement.
24. The failure to exercise any right provided herein shall not be a waiver of prior or subsequent rights. All rights and remedies are cumulative, not alternative, and are in addition to rights and remedies available at law or in equity.

COMMITMENT
YOU CAN COUNT ON

PROJECT: **03-0F2304 Route 50 (Camellia City Viaduct)**
LOCATION: **Sacramento, California** BID DATE: **7/17/2013**

Accepted this _____ day of _____, 20____

Subcontractor: Contractor:

CMC Commercial Metals Company dba CMC Rebar _____

By: _____ By: _____
Frank Chacon

Title: Sales Manager Title: _____

(209) 834-9331 Direct | Frank.Chacon@cmc.com

NORCAL/NEV BID PROPOSAL REV. 10/12

COMMITMENT
YOU CAN COUNT ON

07-24-13;09:22AM;CAMBLIN STEEL

650 LF 1 deck per 24 shift -- 4 days OK
13004 Barrier / day ... OK

SPREAD

Camblin Steel

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 Expires 07/31/14 NV#0042078 OR#191866 Expires 10/4/14
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

JOB PROPOSAL

TO: _____ DATE: 7/24/13

JOB & LOCATION: CAMELLIA CITY VIADUCT SACRAMENTO, CA

ADDENDUMS: PLANS: 03-0F2304

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL					
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS	X		X		
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES	X		X	F.O.B. Site	
INSPECTION & TESTING		X			
HOISTING		X	APPROX	125 HOURS	
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			

EXCLUDE DOWELS ON SHEET 109 – Approach PCC Dowels

TOTAL PRICE: SEE PAGE 2

	ALTERNATES	ADDS	DEDUCT
	HOISTING	$25,000.00	Keep Grant

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____ ACCEPTED BY: _____ DATE: _____

Camblin Steel Service, Inc.

4175 Cincinnati Ave *Rocklin, CA 95765*(916) 644-1300*fax (916) 408-6999*contractor's lic. no. 218839

BID BREAKDOWN

CAMELLIA CITY VIADUCT

ITEM 53	370 CY @ $246.00	$ 91,020.00
ITEM 55	200CF @ $10.00	$ 2,000.00
ITEM 62	2080000 @ $.905	$ 1,882,400.00
ITEM 63	100 EACH @ $20.00	$ 2,000.00
ITEM 87	880' @ $10.00	$ 8,800.00
ITEM 88	1903' @ $32.00	$ 60,896.00
ITEM 89	9000' @ $16.00	$ 144,000.00
ITEM 90	120' @ $39.00	$ 4,680.00
TOTAL		$ 2,195,796.00

HarrisSalinasRebar INC

SPREAD SL

PROPOSAL / AGREEMENT

This Agreement dated this **Wednesday, July 24, 2013** between Subcontractor **Harris Salinas Rebar Inc.** ("Harris") and _____ ("Contractor"). Attn.:_____.

PROJECT: 03-0F2304 Camellia City Viaduct – Sacramento, CA **E - 34286**

Proposal based on specifications, drawing sheets 1 – 160 dated 03/25/13, addendums 1 – 3 noted.

SCOPE: Harris agrees to provide:

- Paving Notch Extensions F.O.B. Truck Jobsite.
- Dowels to Existing F.O.B. Truck Jobsite.
- Bars thru Chord Holes F.O.B. Truck Jobsite.
- Concrete Barrier Type 60 Mod. F.O.B. Truck Jobsite.
- Remaining Bar Reinforcing Steel Furnished and Installed.

In consideration of the performance of this Agreement by Harris, Contractor agrees to pay, or cause to be paid to Harris Salinas Rebar, a sum of money computed as follows:

PRICE: All Items Rebar Only

Item	Description	U/M	Est. Qty.	Unit Price	Total
53	Structural Concrete, Approach Slab (Type R)	CY	370	$223.00	$82,510.00
55	Paving Notch Extension F.O.B.	CF	200	$6.00	$1,200.00
62F	Bar Reinforcing Steel (Bridge)	LB	2,080,000	$.84	$1,747,191.00
63F	Headed Bar Reinforcement	EA	100	$22.00	$2,200.00
87	Concrete Barrier (Type 60 Mod.) F.O.B.	LF	880	$6.00	$5,280.00
88F	Concrete Barrier (Type 732 Mod.)	LF	1,903	$22.70	$43,198.00
89	Concrete Barrier (Type 732)	LF	9,000	$16.60	$149,400.00
90	Concrete Barrier (Type 732B)	LF	120	$46.00	$5,520.00
	Total				**$2,036,499.00**

Note: Harris Salinas Rebar Inc. must be notified within thirty (30) days from bid date in order for prices to be firm through June 30th 2014, ADD **$ 0.04** / per pound for deliveries scheduled starting July 1st, 2014, ADD **$ 0.04** / per pound each six (6) months thereafter.

CONTRACTOR SHALL FURNISH, AT NO COST TO SUBCONTRACTOR:

A. All grades, templates, levels, elevations, racks, ramps, engineered tie off points and approved scaffolding in place.
B. Hoisting or lowering as required by Harris Salinas Rebar including power placing of steel and assemblies, including but not limited to unloading of trucks, pre-tied walls and charging of vertical reinforcing.
C. Access in accordance with CalOsha, with suitable workspace including working platforms with guard railing.
D. Adequate space for delivery and storage of materials accessible to tractor-semi-trailer, under their own power and adjacent to the immediate work area for hoisting.

SCOPE EXCLUSIONS:

1. Abutment ties.
2. Longitudinal construction joint alternatives.

355 South Vasco Road Livermore, CA 94551 Phone (925) 373-0733 / Fax (925) 373-0136
Contractor's License # C50-695035

3. Any work on existing (cutting, cleaning, bending).
4. Fiber reinforcing.
5. Trial overlay reinforcing.
6. Galvanized reinforcing.
7. Masonry reinforcing.
8. Drilling and grouting of dowels.
9. Work on bars or strands extending from precast.
10. Any work outside building lines, all site work.
11. Traffic Control, barricades, lane closures and all related permits. (Flagmen for Trucks in and out of jobsite Included only)
12. Precast rebar.
13. Electrical duct bank reinforcement and pipe encasement.
14. Testing and inspection, except for mill test reports.
15. All welding, welds and welded bars, including welding to structural or miscellaneous steel.
16. Smooth round bars.
17. Added rebar at beam penetrations if not shown on drawings.
18. Greasing or wrapping of dowels.
19. Concrete pour watch
20. Debris box
21. Dust Control
22. Stray current protection.
23. Cost of bond (0.6% if required).
24. Warranty in excess of two (2) years.
25. Protection of vertical and horizontal rebar and other impalement hazards.
26. Cost associated with quality control, control manager and certified welding inspector.
27. Professional engineers seal on reinforcing drawings, design/engineering.
28. Provisions for stray current protection.
29. Pollution liability.
30. Unconditional waivers/releases in advance of receipt of funds; releases/waivers/affidavits forms not mutually agreed.
31. Third party invoice processing fees or enrollment in third party invoicing services.
32. Warranties exceeding Subcontractor's scope of work and responsibilities.

We reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing, and mutually agreed terms and conditions.

TERMS EXCLUDED FROM SUBCONTRACT:

1. "Pay if paid" or "Pay when paid" conditions for properly completed work (including base scope of work, acceleration/out of sequence work for the benefit of others, changes ordered in writing and damages/costs incurred for others);
2. Indemnification of, and/or Surety liability for, active negligence of Contractor;
3. Waiving rights of redress, unconditional releases prior to receipt of payment and outstanding/ disputed changes, retention in excess of the percentage retained by Owner;
4. Costs/risks of claims against Owner for undisputed portions of our Work;
5. Inadequate notice/claim periods, unwarranted deductions or issuing of joint checks, Design engineering, Professional Liabilities, costs/damages due to varying conditions from plans & specs;
6. Builders Risk Insurance, Cost of Longshoreman's/Harbor/Maritime insurance, unqualified additional insured endorsements, Surety confirmed notice of cancellation, waivers of subrogation on Auto and/or Workers Comp/Employers Liability policies;
7. Liability for property or performance related damages/claims exceeding our extent of cause; responsibility for Contractor's employees, and others not engaged by Subcontractor.

CONDITIONS OF AGREEMENT:

1. Harris reserves the right to negotiate premiums for any wrap up insurance programs and reserves the right to refuse to provide loss runs or rates, and rate sheets of its General Liability, Excess and Auto policies.
2. This proposal is effective for a period of thirty (30) days from date hereof. Harris reserves the right to renegotiate price if written notification of acceptance is not provided.

3. Price includes tax.
4. Terms of Payment: Payments shall be made on a Net thirty (30) day basis. In the event Contractor does not make payment within the agreed time periods, Harris will have the right to vacate the jobsite without penalty until monies due are paid in full.
5. Retention should not exceed 5% for the first 50% of job and drops to 0% until completion. If the Contractor should receive a reduction in retention during the progress of a job, Harris shall receive a like reduction. Balance of outstanding retention to be paid within thirty five (35) days after completion of our work. Final payment to be made within sixty (60) days after substantial completion of our work. Interest will be charged on the unpaid balance at the rate of 1% per month or any fraction of a month.
6. Harris reserves the right to subcontract portions of this work.
7. Contractor agrees to give Harris adequate notice for workmen required at the jobsite, and to provide sufficient work for a least one full shift.
8. Harris's price is based upon detailing, fabrication, and placing on a normal five (5) day, forty (40) hour week, 7:00 A.M. to 3:30 P.M. Performance will be based on conventional construction, timely receipt of three (3) sets of complete plans and specifications and adequate written schedules to which the seller is a party. Buyer shall furnish design information, location of pour joints and construction schedules in sufficient time to allow for preparation and approval of detail drawing plus a minimum of seven (7) working days for fabrication and delivery. Forty eight (48) hours notice is required for cancellation of previously scheduled deliveries, and two (2) weeks notice of job requirements and changes in construction.
9. Accessories and tie wire are not included with supply-only items.
10. General Liability insurance will be provided solely for the scope of work contained within this proposal and performed by Harris and/or its engaged parties. In the event that Harris is required to name any parties as additional insured, said endorsements will be qualified to limit any liabilities assumed by Harris' Surety, to contractually assumed liabilities of Harris. Any endorsements naming Architects and/or Engineers as additional insured will exclude Professional liabilities. XCU coverage is not applicable to this trade. Harris warrants continuance of required coverage in lieu of providing any requested "Per Project"/"Limits of Insurance" or Cancellation Notice endorsements, and/or the deletion of "endeavor" wording from certificates. Should additional coverage or alternate requirements be required by the Owner, Harris will endeavor to acquire said coverage. If coverage is obtainable, any additional cost will be extra to prices quoted within this Proposal Agreement. Harris reserves the right to negotiate premiums for any wrap up insurance programs and reserves the right to refuse to provide rates and rate sheets of its General Liability and Auto policies.
11. Performance under this Agreement shall be subject to such extensions of time as are deemed justifiable for delays, or failure to perform, due to causes arising from strikes and/or union organized job actions not directed at Harris, lockouts, acts of God, accidents, acts of the Contractor or Owner, fire, earthquake, terrorism, war or measures of the Government of the United States, or other such government agencies, or other contingencies beyond Harris's reasonable control. Harris shall not be held responsible for any loss, damage, or liability of any nature resulting from such delays, or failure to perform.
12. Harris is not responsible for jobsite conditions that violate OSHA standards or local governing authorities, including Rebar end protection, shoring, walkways, scaffolding, trenches, fall-protection anchorage points, etc. Contractor shall furnish and install adequate protection to insure the safety of those working above exposed reinforcing steel.
13. No charges for labor or materials, furnished by the Contractor shall be allowed as a credit, unless authorized in writing by Harris within fourteen days of said occurrence.
14. Contractor agrees to accept Harris's Drug Free Workplace program and test results thereof or bear the cost of re-testing. Contractor further agrees to empower Harris with the responsibility to train its own forces in site specific safety practices or pay the cost of overtime for on-site training.
15. Contractor agrees that all forms and templates will be in place before installation of reinforcing steel, and/or post-tensioning, except those forms or other materials that will hinder the installation.
16. Contractor shall provide, at no cost to Harris, properly manned hoisting facilities to unload trucks, move materials and men to working levels, prefabricated items, charging of vertical column bars, columns, beams, and pre-tied wall curtains. Such assemblies shall be tied in one location, unless mutually agreed otherwise.

03-0F2304 Camellia City Viaduct
Proposal Continued

No added supports, such as concrete blocks or plastic spacers for pre-assembled caissons are included. Guying of pre-assembled items is excluded.

17. Contractor shall furnish parking area for Harris's field crew and space for a jobsite shack, at no cost to Harris.
18. Contractor shall furnish sanitary facilities to include hand - washing stations and potable water.

ACCEPTANCE:

Contractor : _____ Sub-Contractor: Harris Salinas Rebar Inc.

By: _____ Date: _____ By: _____ Date: _____

Brian Hartlin, Chief Estimator

ALAMILLO REBAR INC.

1101 Nimitz Avenue
Mare Island
Vallejo, CA 94592
P-707-551-7007
F-707-643-1435

★ Revised ★

Fax

To:	Estimating Department	**From:**	Alamillo Rebar Estimating
RE:	CA/DOT 03-0F2304	**Pages:**	5
Loc:	Sacramento, CA	**Date:**	7/24/13

☐ **Urgent** ☐ **For Review** ☐ **Please Comment** ☐ **Please Reply**

Attached is our proposal for the above referenced project. If you have any questions, please contact Sudhir Ghimire at (707) 297-8944.

ALAMILLO REBAR INC.

Date: 7/24/2013

Project: **CA/DOT 03-0F2304 (REVISED)**
Location: Sacramento, CA

Scope of work: **Furnish & Install Reinforcing Steel**

Estimator: Sudhir Ghimire
Engineer: CA/DOT
Addenda: 1 through 3
Drawings: Sheets 1 through 160

INCLUSIONS

- Reinforcing Steel Furnished & Installed
- Drill and Bond Dowels Furnished FOB
- All rebar for Paving Notch Furnished only FOB
- Reinforcing Covered in Structural Drawings Only

ESCALATOR:

- **NO ESCALATION WILL BE APPLICABLE IF JOB AWARDED 30 DAYS FROM THE DATE OF THIS PROPOSAL WITH MATERIAL ON HAND GIVEN TO BUY OUT MATERIAL UP FRONT. ADDITIONAL ESCALATION APPLIES AFTER THAT.**

CONDITIONS AND QUALIFICATIONS:

- **Owner to Pay for Materials on Hand**
- **Items Breakout for Reference only. Award of Individual Items with Alamillo Rebar's Acceptance Only**
- **Customer will notify in writing and give Alamillo the opportunity to take corrective measures prior to authorization of any action that results in back charges to Alamillo's account. Authorized charges must be signed by Alamillo's Field Superintendent or Project Manager and submitted to Alamillo within 30 days.**
- Based on a 40 Hour Work Week (7:00AM – 3:30PM)
- Customer To Provide Dimensions of All Existing Conditions or As Built Conditions to Incorporate into Shop Drawings and Fabrication Orders at a minimum of 3 weeks prior to delivery of materials.
- Customer shall provide all CJ locations, Elevation Steps, Pour Areas, Lift Sequences and Pouring sequences/methods – All measured off gird lines. Customer shall provide the order, direction and schedule of all concrete pours. All information shall be provided prior to shop drawing submittals. Changes may result in an extra charge for re-detailing, fabrication changes, material handling and storage.

ALAMILLO REBAR INC.

Project: **CA/DOT 03-0F2304 (REVISED)**
Location: Sacramento, CA

- Tax Included, Union Subcontractor
- Contractor To Provide Dumpster For Clean Up
- Contractor To Provide Toilet and Sanitary Facilities that Include Hand-Washing Stations
- Contractor to Provide All Lighting, Power, Drinking Water, Air Requirements When Necessary
- Alamillo Rebar to work with the engineer to provide VE on rebar and PT items. Alamillo will document those accepted changes and whatever savings are realized, will be to the benefit of the sub contractor.
- The sequence and durations of activities involving reinforcing steel and post-tension cables must be based upon mutually-accepted schedules. Any subcontract agreement must specifically include a provision requiring mutually-acceptable schedule sequences and durations.
- Contractor Agrees to Give Alamillo Rebar 3 Days Notice for Workmen Required at the Jobsite, and to Provide Sufficient Work for at Least One Full Shift. Contractor to provide a rolling 4 week schedule updated weekly.
- **NO RETENTION**
- **PAYMENTS SHALL BE MADE ON A NET 45 DAY BASIS. IN THE EVENT CONTRACTOR DOES NOT MAKE PAYMENT WITHIN THE AGREED TIME PERIODS, ALAMILLO REBAR WILL HAVE THE RIGHT TO VACATE THE JOBSITE WITHOUT PENALTY UNTIL MONIES DUE ARE PAID IN FULL**
- **THIS QUOTE SHALL SERVE AS CONTRACTUAL DOCUMENT UNTIL A WRITTEN CONTRACT IS SIGNED. TERMS OF THIS QUOTE TO BE INCLUDED IN SUBCONTRACT**

TERMS EXCLUDED FROM SUBCONTRACT:

- "Pay if Paid" or "Pay when Paid" Conditions for Properly Completed Work (Including Base Scope of Work, Acceleration/Out of Sequence Work for the Benefit of Others, Changes Ordered in Writing and Damages/Costs Incurred for Others)
- Condo/Townhouse or "For Sale" G/L Insurance, Builders Risk Insurance, Cost of Longshoreman's/Harbor/Maritime Insurance, Unqualified Additional Insured Endorsements, Surety Confirmed Notice of Cancellation
- Liability for Property or Performance Related Damages/Claims Exceeding our Extent of Cause; Responsibility for Contractor's Employees, and Others not Engaged by Subcontractor.

EXCLUSIONS:

- Bonding

ALAMILLO REBAR INC.

Date: 7/24/2013 Page 3 of 4

Project: **CA/DOT 03-0F2304 (REVISED)**
Location: Sacramento, CA

- **Hoisting, Lowering and offloading (GC shall supply a crane capable of reaching all points of installation with a 5000 Lb load). Hoisting shall include power placing or setting of pre-fabricated elements as required by the weight of each element.**
- Type I Indemnification, Broad Form, Waivers of Subrogation (Available at Additional Cost)
- Shiftwork or Premium Cost for Overtime Other Than to Make Up for Subcontractor's Own Delays
- All Testing & Inspection, Dedicated Quality Control and Management
- Contractor to Provide Dry & Level Access and Laydown Area for Materials
- Scaffolding, "JLG", Scissor Lifts and All Other Elevated Access to the point of installation, Access into Excavations, Access for 40 Foot Tractor/Trailers
- Anchorage Points for Fall Protection
- Guying Of Rebar & Associated Materials, Deadmen, Rebar Guying Calculations
- Survey, Lines, Grades & Templates, Masonry Dowel Layout
- Rebar Protectors and/or Bending Rebar for Protection
- **All Lighting, Power and Air Requirements to Perform Our Work**
- Removal of Loose Tie Wire & Tags, Blowing Off Decks, Picking up Tie Wire with Magnets
- Cleaning/Sandblasting Rebar , Concrete or Steel Demo and Removal
- Existing Structure Protection
- Doweling Out/Lap Splicing Grade Beams or Footings for Contractor Convenience
- Grouting & Patching
- Bracing/Cutting/Bending/Reworking Existing Rebar, Holes or Modifications Through Structural Steel
- Trim for Openings Other Than Those Shown on Structural Drawings
- Masonry Steel, (Any Rebar Within Masonry or Doweling Out of Masonry)
- Any Architectural Topping, Any Curbs or Pads Not Shown on Structurals
- All Metal Deck Stair Pans & Landing Wire Mesh (If applicable)
- Shoring & Tie Back Rebar
- **Stud Rails**, Misc. Metal, All Bolts & Nuts, Nelson Studs, Structural Steel, SS Threaded Rods, Smooth Dowels
- Site work or Landscape/Utility Reinforcing, Mechanical/Electrical Pads
- Mockups and or Test Panels
- Installing Rebar Inside and Around Shoring Struts and Whalers
- Precast Reinforcing
- All Welding & Furnishing Of Weld Bar
- Welded Embeds with Rebar
- Mechanical Couplers, Unless Specifically Shown on Drawings

ALAMILLO REBAR INC.

Date: 7/24/2013

Project: **CA/DOT 03-0F2304 (REVISED)**
Location: Sacramento, CA

- Form-saver Couplers FOB (If shown on drawings)
- Adjusting Rebar for Embeds, Formwork Snap Ties, Taper Ties, She-Bolts or Other Means of Securing Formwork
- Installing Rebar After Embeds and One Sided Form with Snap Ties
- Removal of Formsaver Protective Caps
- Traffic Control, Other Than Entering and Exiting from Lane Closures and Jobsite
- Any Allowances
- Engineering, Design or Certification Costs of Shop Drawings
- Contractor to Provide Four Sets Of Contract Drawings
- Hazmat/Asbestos/Lead Abatement or Fire Retardant Removal, Safety Equipment or Orientation Classes
- Wearing and Furnishing Respirators or Hazmat Suits or Other Personal Protection

Bid Item	Description	Engr. Est.	Unit	Rate	Amount
53	Rebar for Appr Slab Type R	370	CY	$ 206.4946	$ 76,403
55	Rebar for Paving Notch Ex FOB	200	CF	$ 4.3050	$ 861
62	Bar Reinforcing Steel	2,080,000	LB	$ 0.7979	$ 1,659,599
63	Headed Bar Reinforcement	100	EA	$ 22.7700	$ 2,277
88	Rebar for Barrier Type 732 MOD	1,903	LF	$ 21.0263	$ 40,013
89	Rebar for Barrier Type 732	9,000	LF	$ 23.2254	$ 209,029
90	Rebar for Barrier Type 732 B	120	LF	$ 36.1500	$ 4,338
	TOTAL				**$ 1,992,520**

QUOTE VALID FOR 30 DAYS

For Alamillo Rebar Inc.

Sudhir Ghimire
VP – Preconstruction/Estimating
Date: 7/24/2013
BART MBE Sub-Contractor
Contractor License # **890594**

For Customer Acceptance

Date:

ELECTRICAL

Studebaker Brown Electrical Contracting

July 24, 2013

Attention: Estimator

Ref: BID PROPOSAL: 03-0F2304 Sacramento at Camellia City Viaduct Bids 7/24/2013

Dear Estimator,

We are pleased to submit our proposal for your consideration on the above referenced project. We hereby propose to furnish all material, labor, equipment and services required to provide the complete work in accordance with the project plans and specifications and per our scope of work and exclusions as follows:

SCOPE OF WORK- Bid Items- 99,100,101,102,103,104

1. We will provide and install complete the electrical removal and installation shown on sheets E-1 thru E- 13 and SES-1 thru SES-3.
2. All work will comply as noted in the special provisions.
3. Addendums 1-3 are noted.

CLARIFICATIONS/EXCLUSIONS

1. All Division 1 requirements are to be furnished by the Prime Contractor (or others). This includes but is not limited, permits & fees, utility company fees, temporary construction trailers or facilities, construction lighting and power for others, temporary site security or fencing, maintenance of site access, site dust control, temporary site environmental protection, and builders-risk/all risk or railroad insurance.
2. We Exclude clearing & grubbing, if required.
3. We Exclude engineering, surveying, and staking for line and/or grade, as required.
4. We Exclude repairing contractor damaged electrical systems (unless caused by SB Electrical).
5. We Include our own traffic control as needed.
6. We Exclude forming and pouring or providing concrete for type 21 barrier mounted light poles.
7. We Include providing and installing the anchor bolt assemblies, junction boxes, and conduit systems located in the concrete barrier shown on the E sheets..

SCHEDULE & MOVE-INS

Our proposal is based on compliance with a reasonable project schedule. Studebaker Brown will require that they be allowed to participate in the preparation of the project schedule to insure that reasonable time is allowed for their work.

PROPOSAL FOR: 03-0F2304 City of Sacramento Camellia City Viaduct
page 2 of 2

PROPOSAL AMOUNTS

Bid Item	DESCRIPTION	UNITS	QTY.	EACH	TOTAL
99	Maintain Existing TMS	L.S.	1		$500.00
100	Lighting- Temporary	L.S.	1		$126,500.00
101	Lighting –Parking Lot	L.S.	1		$181,000.00
102	Modify TMS	L.S.	1		$33,000.00
103	Modify CCTV	L.S.	1		$16,500.00
104	Modify Lighting and Sign Illumination	L.S.	1		$481,100.00
				Total	**$838,600.00**

Union Affiliation
Studebaker Brown Electric is signatory to Local 340 IBEW, Local 185 Laborers, and Local 3 Operators.

Bonding
Bonds can be provided at an additional cost of 2%. Cost to be paid by the prime contractor.

DBE-Materials
Up to $600,000.00 in materials can be ran through a certified DBE at a cost of 3%.

This proposal is made with the understanding that we will enter into a mutually acceptable subcontract agreement. We will not accept any terms or conditions that are less favorable to Studebaker Brown Electrical Contracting than those imposed to the Prime contract by the owner. The conditions of this proposal must be attached or incorporated into our subcontract agreement.

Studebaker Brown Electric, Inc. is a state certified small business.
OSBCR Certification #1731924

Thank you for your consideration of our proposal. Please contact me if I can be of any further assistance **916-788-1626.**

Respectfully submitted,

David Studebaker

Studebaker Brown Electric, Inc.
2008 Opportunity Drive Suite 140
Roseville, Ca. 95678
License #957296
Office-916-788-1626
Cell-530-333-3423
Fax-530-820-9616
daves@sbec.biz

Studebaker Brown Electrical Contracting

July 24, 2013

Attention: Revised Scope-Added DBE Note.

Ref: BID PROPOSAL: 03-0F2304 Sacramento at Camellia City Viaduct Bids 7/24/2013

Dear Estimator,

We are pleased to submit our proposal for your consideration on the above referenced project. We hereby propose to furnish all material, labor, equipment and services required to provide the complete work in accordance with the project plans and specifications and per our scope of work and exclusions as follows:

SCOPE OF WORK- Bid Items- 99,100,101,102,103,104

1. We will provide and install complete the electrical removal and installation shown on sheets E-1 thru E- 13 and SES-1 thru SES-3.
2. All work will comply as noted in the special provisions.
3. Addendums 1-3 are noted.

CLARIFICATIONS/EXCLUSIONS

1. All Division 1 requirements are to be furnished by the Prime Contractor (or others). This includes but is not limited, permits & fees, utility company fees, temporary construction trailers or facilities, construction lighting and power for others, temporary site security or fencing, maintenance of site access, site dust control, temporary site environmental protection, and builders-risk/all risk or railroad insurance.
2. We Exclude clearing & grubbing, if required.
3. We Exclude engineering, surveying, and staking for line and/or grade, as required.
4. We Exclude repairing contractor damaged electrical systems (unless caused by SB Electrical).
5. We Include our own traffic control as needed.
6. We Exclude forming and pouring or providing concrete for type 21 barrier mounted light poles.
7. We Include providing and installing the anchor bolt assemblies, junction boxes, and conduit systems located in the concrete barrier shown on the E sheets..

SCHEDULE & MOVE-INS

Our proposal is based on compliance with a reasonable project schedule. Studebaker Brown will require that they be allowed to participate in the preparation of the project schedule to insure that reasonable time is allowed for their work.

PROPOSAL FOR: 03-0F2304 City of Sacramento Camellia City Viaduct
page 2 of 2

PROPOSAL AMOUNTS

Bid Item	DESCRIPTION	UNITS	QTY.	EACH	TOTAL
99	Maintain Existing TMS	L.S.	1		
100	Lighting- Temporary	L.S.	1		
101	Lighting –Parking Lot	L.S.	1		
102	Modify TMS	L.S.	1		
103	Modify CCTV	L.S.	1		
104	Modify Lighting and Sign Illumination	L.S.	1		
				Total	

Union Affiliation

Studebaker Brown Electric is signatory to Local 340 IBEW, Local 185 Laborers, and Local 3 Operators.

Bonding

Bonds can be provided at an additional cost of 2%. Cost to be paid by the prime contractor.

DBE-Materials

Up to $600,000.00 in materials can be ran through a certified DBE at a cost of 3%.

This proposal is made with the understanding that we will enter into a mutually acceptable subcontract agreement. We will not accept any terms or conditions that are less favorable to Studebaker Brown Electrical Contracting than those imposed to the Prime contract by the owner. The conditions of this proposal must be attached or incorporated into our subcontract agreement.

Studebaker Brown Electric, Inc. is a state certified small business.
OSBCR Certification #1731924

Thank you for your consideration of our proposal. Please contact me if I can be of any further assistance **916-788-1626.**

Poles 1 Shift
2 Shifts 8 days
~~6~~ 4 days
4 days

Respectfully submitted,

David Studebaker

Studebaker Brown Electric, Inc.
2008 Opportunity Drive Suite 140
Roseville, Ca. 95678
License #957296
Office-916-788-1626
Cell-530-333-3423
Fax-530-820-9616
daves@sbec.biz

PROPOSAL FOR: 03-0F2304 City of Sacramento Camellia City Viaduct
page 3 of 2

PACIFIC EXCAVATION INC.
LIC. #684400 C-10 & A

9796 Kent Street
Elk Grove, Ca 95624
(916) 686-2800 Est. Fax (916) 686-2598

BID

To:	PRIME CONTRACTORS	**From:**	TODD HANSON
Attn:	ESTIMATOR	**Cell:**	(916) 870-7171
Subject:	BID PROPOSAL	**Pages:**	2
Project:	#03-0F2304 BRIDGE WIDENING @ CAMELLIA CITY VIADUCT		
Est. No.	4399		
Date:	7/24/2013		

***** *Please Review* _____ *Please Comment* _____ *Please Reply*

PROPOSED SCOPE FOR THE ABOVE PROJECT

PER PLANS AND SPECIFICATIONS
ADDENDUMS NOTED: #1, #2 and #3
BOND RATE 1%
UNION
TRAFFIC CONTROL FOR OUR PORTION OF WORK

Add for Atinuator Truck @ 950.00 per shift
# of shifts.

**** EXCLUSIONS****

PERMITS, UTILITY, RAILROAD, LIGHT RAIL OR AGENCY FEES
IMPACT ATTENUATOR VEHICLE AND CMS BOARD FOR TRAFFIC CONTROL
CIVIL IMPROVEMENTS
SURVEY AND STAKING

PACIFIC EXCAVATION INC.
LIC. #694400 C-10 & A

9796 Kent Street
Elk Grove, CA 95624
(916) 686-2800 * Fax (916) 686-2598
California License #694400 - C-10 & A

BID PROPOSAL	
DATE	ESTIMATE NO.
07/24/13	4399

PROJECT

#03-0F2304 BRIDGE WIDENING @ CAMELLIA CITY VIADUCT

ITEM #	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	ITEM TOTAL
99	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS	$500.00	**$500.00**
100	LIGHTING (TEMPORARY)	1	LS	$148,756.00	**$148,756.00**
101	LIGHTING (PARKING LOT)	1	LS	$231,686.00	**$231,686.00**
102	MODIFY TRAFFIC MONITORING STATION	1	LS	$59,305.00	**$59,305.00**
103	MODIFY CLOSED CIRCUIT TELEVISION SYSTEM	1	LS	$34,371.00	**$34,371.00**
104	MODIFY LIGHTING AND SIGN ILLUMINATION	1	LS	$584,813.00	**$584,813.00**

TOTAL	**$1,059,431.00**

Proposal Expires in 30 Days

Acceptance of Estimate:

The above prices, specifications and conditions are satisfactory and hereby accepted.

You are authorized to do the work as specified.

See attached cover letter for Inclusions and Exclusions.

Printed Name, Signature & Date: _____

PACIFIC EXCAVATION INC.
LIC. #684400 C-10 & A

9796 Kent Street
Elk Grove, Ca 95624
(916) 686-2800 Est. Fax (916) 686-2598

SCOPE

To:	PRIME CONTRACTORS	**From:**	TODD HANSON
Attn:	ESTIMATOR	**Cell:**	(916) 870-7171
Subject:	SCOPE	**Pages:**	2
Project:	#03-0F2304 BRIDGE WIDENING @ CAMELLIA CITY VIADUCT		
Est. No.	4399		
Date:	7/15/2013		

***** ***Please Review*** _____ *Please Comment* _____ *Please Reply*

PROPOSED SCOPE FOR THE ABOVE PROJECT

PER PLANS AND SPECIFICATIONS
ADDENDUMS NOTED: #1 and #2
BOND RATE 1%
UNION
TRAFFIC CONTROL FOR OUR PORTION OF WORK Need Atinuator Truck for Pulling Wire Need # of Days

**** EXCLUSIONS****

PERMITS, UTILITY, RAILROAD OR AGENCY FEES
IMPACT ATTENUATOR VEHICLE AND CMS BOARD FOR TRAFFIC CONTROL
CIVIL IMPROVEMENTS
SURVEY AND STAKING

**** $ DBE PARTICIPATION AVAILABLE FOR A FEE OF $ (TO FOLLOW) ****

PACIFIC EXCAVATION INC.
LIC. #694400 C-10 & A

9796 Kent Street
Elk Grove, CA 95624
(916) 686-2800 * Fax (916) 686-2598
California License #694400 - C-10 & A

SCOPE	
DATE	ESTIMATE NO.
07/15/13	4399

SCOPE

PROJECT

#03-0F2304 BRIDGE WIDENING @ CAMELLIA CITY VIADUCT

ITEM #	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	ITEM TOTAL
99	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS	$0.00	**$0.00**
100	LIGHTING (TEMPORARY)	1	LS	$0.00	**$0.00**
101	LIGHTING (PARKING LOT)	1	LS	$0.00	**$0.00**
102	MODIFY TRAFFIC MONITORING STATION	1	LS	$0.00	**$0.00**
103	MODIFY CLOSED CIRCUIT TELEVISION SYSTEM	1	LS	$0.00	**$0.00**
104	MODIFY LIGHTING AND SIGN ILLUMINATION	1	LS	$0.00	**$0.00**

TOTAL	**$0.00**

$ DBE PARTICIPATION AVAILABLE FOR A FEE OF $ (TO FOLLOW)

Proposal Expires in 30 Days

Acceptance of Estimate:

The above prices, specifications and conditions are satisfactory and hereby accepted.

You are authorized to do the work as specified.

See attached cover letter for Inclusions and Exclusions.

Printed Name, Signature & Date: _____

TENNYSON ELECTRIC, Inc.
SB Certified # 33555
BID PROPOSAL

Bids Due: **July 24th, 2013 @ 2:00 PM**

ATTN: **Estimating Department**

RE: **County Sacramento Caltrans 03-0F2304 - Electrical**

We are pleased to submit our proposal for the electrical work on the above project as follows:

Item No.	Base Bid	Unit	Qty	Unit Price	Total
99	Maintain existing traffic management system elements during construction	LS	1	3,500.00	3,500.00
100	Lighting (Temporary)	LS	1	195,000.00	195,000.00
101	Lighting (Parking Lot)	LS	1	288,000.00	288,000.00
102	Modify Traffic Monitoring Station	LS	1	35,000.00	35,000.00
103	Modify Closed Circuit Television System	LS	1	25,000.00	25,000.00
104	Modify Lighting and Sign Illumination	LS	1	735,000.00	735,000.00
105	Mobilization	LS	1	82,500.00	82,500.00
				Total Base Bid	**1,364,000.00**

Addendums: One, two, three

We exclude the following items:

- Bond - Our bonding rate is .75% and available upon request
- Fees, permits, inspection fees, encroachment permits, traffic control
- Staking, surveying or layout, off haul of spoils or handling of contaminated materials
- Asphalt or concrete removal or restoration, false work or temporary electrical
- WPCP and SWPPP

If you have any questions please do not hesitate to call me.

Thank You,

Michael Tennyson
Estimator

7275 National Drive Suite A, Livermore, CA 94550
CA License #717998 C10 exp 1/31/2014 (925) 606-1038 Fax (925) 606-7655

TENNYSON ELECTRIC, Inc.
SB Certified # 33555

Scope Letter – PLEASE CALL IF BIDDING

Bids Due: **July 17, 2013 @ 2:00 PM**

ATTN: **Estimating Department**

RE: **County Sacramento Caltrans 03-0F2304 - Electrical**

We are pleased to submit our proposal for the electrical work on the above project as follows:

Item No.	Base Bid	Unit	Qty	Unit Price	Total
99	Maintain existing traffic management system elements during construction	LS	1	0.00	0.00
100	Lighting (Temporary)	LS	1	0.00	0.00
101	Lighting (Parking Lot)	LS	1	0.00	0.00
102	Modify Traffic Monitoring Station	LS	1	0.00	0.00
103	Modify Closed Circuit Television System	LS	1	0.00	0.00
104	Modify Lighting and Sign Illumination	LS	1	0.00	0.00
105	Mobilization	LS	1	0.00	0.00
				Total Base Bid	**0.00**

We exclude the following items:

- Bond - Our bonding rate is .75% and available upon request
- Fees, permits, inspection fees, encroachment permits, traffic control
- Staking, surveying or layout, off haul of spoils or handling of contaminated materials
- Asphalt or concrete removal or restoration, false work or temporary electrical
- WPCP and SWPPP

If you have any questions please do not hesitate to call me.

Thank You,

Michael Tennyson
Estimator

7275 National Drive Suite A, Livermore, CA 94550
CA License #717998 C10 exp 1/31/2014 (925) 606-1038 Fax (925) 606-7655

Mike Brown Electric Co.
561-A Mercantile Drive
Cotati, CA 94931-3040
(707) 792-8100 • FAX: (707) 792-8110
Cont. Lic. #306767

PROJECT: 03-Sac-50-L1.3/L2.2
LOCATION: Sacramento
BID DATE: 7/24/2013
CONTRACT: #03-0F2304

Date: July 24, 2013

To: General Contractors

From: Dave Dennis

THE FOLLOWING IS OUR BID FOR THE ABOVE-REFERENCED PROJECT

Bid Item	Description	Quantity	Unit Price	Total
(100)	Lighting (Temporary)	Lump Sum	Lump Sum	400,000.00
(101)	Lighting (Parking Lot)	Lump Sum	Lump Sum	330,000.00
(102)	Modify Traffic Monitoring Station	Lump Sum	Lump Sum	125,000.00
(103)	Modify Closed Circuit TV System	Lump Sum	Lump Sum	20,000.00
(14)	Modify Lighting and Sign Illumination	Lump Sum	Lump Sum	721,420.00
			Total Base Bid:	1,596,420.00

Note: 1. Bid based on Payment (including retention) 30 days after acceptance of our work by the owner.
2. Bid includes Traffic Control for our Work

Addenda's Noted: 1, 2, 3

Excludes:
(1) Layout/Staking
(2) Permits/Fees
(3) Bond
(4) Traffic Control Plans
(5) Off Haul of Spoils

FLATIRON
ELECTRIC GROUP, INC.

7911-A Pine Ave.
Chino, CA 91708
714-228-9631 Phone
909-597-9151 Fax

Contractors Lic # 862724 A, C-10 Expires 8/31/13 Union Contractor

QUOTATION

CITY: SACRAMENTO
LOC: 03-SAC-50 (03-0F2304)

BID DATE: 7/24/2013
BID NUMBER: 7401

ITEM	DESCRIPTION OF WORK	QTY	UNIT	UNIT PRICE	TOTAL
99	MAINTAIN EX. TRAFFIC MANAGEMENT SYS	1	LS	$ 4,000.00	$ 4,000.00
100	LIGHTING (TEMPORARY)	1	LS	$ 88,000.00	$ 88,000.00
101	LIGHTING (PARKING LOT)	1	LS	$ 184,000.00	$ 184,000.00
102	MOD. TRAFFIC MONITORING	1	LS	$ 22,000.00	$ 22,000.00
103	MOD. CCTV SYSTEM	1	LS	$ 11,551.00	$ 11,551.00
104	MOD LTG. & SIGN ILLUM.	1	LS	$ 500,000.00	$ 500,000.00
105	MOB.	1	LS	$ 60,000.00	$ 60,000.00
				TOTAL	**$ 869,551.00**

Exclusions:
Permits / Design / Inspection cost.
Bonds. (1% or $500.00 minimum, if required.)
Signing / Striping / Sandblasting. (Labor to install mast arm mounted signs included.)
Survey / Utility Fees.
Weekend / Shift / Night work. (Unless by mutually agreed schedule in advance.)
Engineered traffic control plan.
Builders Risk Insurance.
SWPPP and BMP's.
Final asphalt, PCC & landscape repairs.
Traffic Control. (2) nights for Loop installation.
DBE available from AZCO Cert#15774, $123,000.00 @ 60% = $73,800.00. No extra cost.

Notes:
Quote valid 30 days.
Includes Traffic Control for our work only.
Price based on Caltrans 2010 Standard Plans and Spec's.
Addendum 1-3 noted.

Flatiron Electric Group, Inc.

Mark Dillard
Chief Estimator

TENNYSON ELECTRIC, Inc.
SB Certified # 33555

REVISED - BID PROPOSAL

Bids Due: **July 24th, 2013 @ 2:00 PM**

ATTN: **Estimating Department**

RE: **County Sacramento Caltrans 03-0F2304 - Electrical**

We are pleased to submit our proposal for the electrical work on the above project as follows:

Item No.	Base Bid	Unit	Qty	Unit Price	Total
99	Maintain existing traffic management system elements during construction	LS	1	2,500.00	2,500.00
100	Lighting (Temporary)	LS	1	195,000.00	195,000.00
101	Lighting (Parking Lot)	LS	1	262,000.00	262,000.00
102	Modify Traffic Monitoring Station	LS	1	30,000.00	30,000.00
103	Modify Closed Circuit Television System	LS	1	20,000.00	20,000.00
104	Modify Lighting and Sign Illumination	LS	1	685,000.00	685,000.00
105	Mobilization	LS	1	65,000.00	65,000.00
				Total Base Bid	**1,259,500.00**

Addendums: One, two, three

We exclude the following items:

- Bond - Our bonding rate is .75% and available upon request
- Fees, permits, inspection fees, encroachment permits, traffic control
- Staking, surveying or layout, off haul of spoils or handling of contaminated materials
- Asphalt or concrete removal or restoration, false work or temporary electrical
- WPCP and SWPPP

If you have any questions please do not hesitate to call me.

Thank You,

Michael Tennyson
Estimator

7275 National Drive Suite A, Livermore, CA 94550
CA License #717998 C10 exp 1/31/2014 (925) 606-1038 Fax (925) 606-7655

STEINY AND COMPANY, INC.

POST OFFICE BOX 3008, VALLEJO, CA 94590
PHONE: (707) 552-6900, FAX (707) 554-6347
LICENSE NO. 161273

To: Estimating Department, Prime Contractor
From: Bob Marin
Subject: **#03-0F2304 Bridge Widening, PCC Overlay and Replace Concrete Barrier**
Bid Date: July 24, 2013 Sacramento
Bid Time: 2:00PM

Steiny and Company Is pleased to provide a quotation for the following item(s) of work:

ITEM	DESCRIPTION	UNIT	UNIT $	TOTAL
99	Maintaining Existing TMS	1.00	4,000.00	$4,000.00
100	Lighting (Temp)	1.00	190,000.00	$190,000.00
101	Lighting (Parking Lot)	1.00	233,000.00	$233,000.00
102	Modify TMS	1.00	29,000.00	$29,000.00
103	Modify CCTV System	1.00	13,000.00	$13,000.00
104	Modify Lighting and Sign Illumination	1.00	615,866.00	$615,866.00
105	Mobilization	1.00	8,000.00	$8,000.00
				$1,092,866.00

Quote per Sheets: E1-E13

Addenda noted: 1, 2, 3

Exclusions:

1 Bond Premium
2 Permits and Fees
3 Hazardous materials (testing, training, monitoring, handling, and disposal)
4 Surveying and Layout
5 Landscaping, landscape repair, irrigation and irrigation repair
6 Painting and patching
7 Asphalt patch for electrical trench (overlaid by paving contractor).
8 Concrete improvements and replacements.
9 Traffic control / Lane closures
10 Barrier improvements & replacements

Clarifications:

1 Quote does Not include 8-3.01 welding and Caltrans source inspection. Quote does NOT include travel fees.
2 Steiny reserves the right to review and accept conditions of your contract.
3 Quote good for 30 days due to fluctuating prices of materials.
4 Bid items may not be separated without notifications prior to bid.

COLUMN CASING
(ENTIRETY)

Golden State Bridge, Inc.
2990 Bay Vista Court, Suite D
Benicia, CA 94510
925-372-8000
CA License #851187

Bidding Contractors

Subject: Quote 13-010S Caltrans Contract 03-0F2304 Hwy 50 Camellia Highway Bridge Rehabilitation

Attached please find our scope sheet for the above referenced project. If you have any questions regarding this quote, please contact Brian Stopper at 925-372-8000 or bstopper@gsbridge.com.

Terms & Conditions:

1) This is a package quote and no items quoted may be separated.
2) Prices are based upon working 5 days per week, 8 hours per day, Monday through Friday. No night work.
3) Payment to be made within 30 days after date of invoice.
4) Secure location to store materials and park equipment.
5) All work to be completed in one move in. If work is suspended for more than two weeks, additional mobilizations will apply. Additional mobilizations at $5,000.
6) Contractor and Subcontractor to develop a mutually agreeable schedule.
7) Subcontractor will require ___7____ months to column casing work.
8) Addendums acknowledged _1, 2, 3_____.

Exclusions:

1) Cost of bond. If a bond is required the cost is 1% of contract value.
2) SWPP plans, implementation, maintenance, removal. Subcontractor to provide concrete washouts for its own work.
3) Structure excavation and backfill. Any support of excavation required for Contractors excavation is not included.
4) Access to the work site. Contractor to provide unobstructed access to column casing locations.
5) Sanitary facilities.
6) Source of water.
7) Permits other than those required for normal business operations.
8) Railroad protective insurance. Railroad flagging.
9) Waiver of subrogation
10) Builders Risk Insurance. Subcontractor to be named as additional insured on Contractors Builders Risk Policy.
11) Insurance requirements other than Caltrans Standard insurance requirements.
12) Traffic control or flagging.
13) Demolition, clear and grub or removals unless stated otherwise.
14) Street sweeping or cleaning.
15) Utility relocations or de-energizing overhead power lines.
16) Surveying.
17) Dewatering.
18) Handling or removing hazardous or contaminated material.

Golden State Bridge, Inc.
Hwy 50 Camillia City Viaduct

Contract No. 03-0F2304
Bid Item List

Item No.	Description	Quantity	Unit	Unit Price	Total
34	RECONSTRUCT WOODEN BUMPER	1,120	LF	$85.00	$95,200.00
64 (F)	ASPHALT MEMBRANE WATERPROOFING	150	SF	$5.00	$750.00
65 (F)	COLUMN CASING	810,000	LB	$5.45	$4,414,500.00
105	MOBILIZATION	1	LS	$405,000.00	$405,000.00
				Total Bid	**$4,915,450.00**

#65
Column Casing
$4,819,500

SSPC
The Society For Protective Coatings

[redacted]

Jeffco Painting & Coating, Inc.

of

Vallejo, CA

SSPC CERTIFIED CONTRACTOR
SSPC
QP1

has met or exceeded the requirements set forth in the SSPC Painting Contractor Certification Program for

FIELD APPLICATION OF COATINGS COMPLEX STRUCTURES

SSPC-QP1

President, SSPC

March 31, 2013 – March 31, 2014
Validation Period

Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2209 to verify authenticity of certification.

07/24/2013 12:45 (FAX) P.004/008

07/24/2013 12:46 (FAX) P.005/008

SSPC
The Society For Protective Coatings

Jeffco Painting & Coating, Inc.

of Vallejo, CA

SSPC CERTIFIED CONTRACTOR
SSPC
QP2

has met or exceeded the requirements set forth in the SSPC Painting Contractor Certification Program for

INDUSTRIAL HAZARDOUS PAINT REMOVAL
SSPC-QP2

"A"
Category

President, SSPC

March 31, 2013 – March 31, 2014
Validation Period

Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2209 to verify authenticity of certification.

SSPC
The Society For Protective Coatings

Abrasive Blasting & Coating, Inc.

of
Vallejo, CA

has met or exceeded the requirements set forth in the SSPC Painting Contractor Certification Program for

APPLICATION OF PROTECTIVE COATINGS
SSPC-QP 3

Enclosed Shop

President, SSPC

March 31, 2013 – March 31, 2014

Validation Period

Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2209 to verify authenticity of certification.

07/24/2013 12:46 (FAX) P.006/008

07/24/2013 12:46 MURPHY INDUS. COATINGS Fax:562-426-6751 (FAX) Jul 16 2013 12:30pm P003/003 P.007/008

SSPC
The Society For Protective Coatings

[redacted]

Murphy Industrial Coatings, Inc.

of

Signal Hill, CA

has met or exceeded the requirements of the
SSPC Painting Contractor Certification Program for

FIELD APPLICATION OF COATINGS
COMPLEX STRUCTURES
SSPC-QP1

SSPC QUALIFIED CONTRACTOR
SSPC
QP1

President, SSPC

March 31, 2013 – March 31, 2014
Validation Period

Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2209 to verify authenticity of certification.

QUALITY ASSURANCE & QUALITY CONTROL

F.D. Thomas, Inc.
of
Central Point, OR

has met or exceeded the requirements set forth in the SSPC Painting Contractor Certification Program for

FIELD APPLICATION OF COATINGS COMPLEX STRUCTURES
SSPC-QP1

President, SSPC

March 31, 2013 - March 31, 2014
Validation Period

F. D. Thomas, Inc.
of Central Point, OR

has met or exceeded the requirements set forth in the SSPC Painting Contractor Certification Program for

INDUSTRIAL HAZARDOUS PAINT REMOVAL
SSPC-QP2

President, SSPC

March 31, 2013 - March 31, 2014
Validation Period

F. D. Thomas, Inc.
of Central Point, OR

has met or exceeded the requirements set forth in the SSPC Contractor Certification Program for

INSTALLATION OF POLYMER COATINGS AND SURFACINGS ON CONCRETE AND OTHER CEMENTITIOUS SUBSTRATES
SSPC-QP 8

President, SSPC
March 31, 2013 - March 31, 2014

Validation Period

FD Thomas

BRIDGE BARRIER RAIL

ACL

207 W. STATE STREET, ONTARIO, CA 91761
PO Box 1929, Chino Hills, CA 91709
*OFFICE (909) 391-4477 * FAX (909) 391-4472*
License #A-468840

PROPOSAL

Date: 7/24/13
Page: 1 *of* 2
Project Name: Rte 50 Camellia City Bridge Widening
Contract No.: 03-0F2304
Location: Sacramento County

We submit for your consideration the following proposal based on the list of Terms, Conditions, and Exclusions hereinafter set forth. This list shall become part of any subcontract agreement for this project and shall prevail over any conflicting terms.

Item	Type	Qty	Price	Total
88	732Mod	1,903LF	$27.47/LF	$52,275.41
89	732	9,000LF	$27.47/LF	$247,230.00
90	732B	120LF	$27.47/LF	$3,296.40
TOTAL:----------				$302,801.81 *

Excludes: Electroliers to Include @ $797.00 each, plus footage
Sign Based to Include @ $1,797.00 each, plus footage.

Excludes: Footings (2ft 8in Height Only)
D&G Dowel -> $39,427
All removals
Bridge deck widening & Deck Rehabilitation
All Conduits & preparation therefore
Stenciling & painting of Bridge numbers -> $2604
Concrete & Rebar -> $408,647

*Total does not include Workers Compensation Insurance Waiver of Subrogation Endorsement to Include add $ 938.68 to total proposal.

- *Quote includes* 2 *move-in(s); additional move-ins are $* 7,000 *each, Plus Build Up*
- *Quote is valid 45 days from Bid Date.*
- *Tailgate access only.*
- *Any questions please telephone our office.*

✧✧ FORM, POUR, FINISH ONLY ✧✧

ACL Construction Co., Inc. Terms, Conditions, and Exclusions

This list of ACL's *Terms, Conditions, and Exclusions*, along with the preceding *Proposal* dated 7/24/13, shall be included as part of any contract and shall prevail over any conflicting terms.

Retention is **5%** after **50%** of ACL's work is in place. Prime Contractor shall release **100%** Retention **35** days after ACL's work is completed.

INSURANCE: ACL's limit is one million. If more limits are required, all additional insurance, premiums, and fees are to be paid by the Prime Contractor. **EXCLUDES - Railroad Insurance, Waiver of Subrogation, Longshoremen's Insurance (All available at Prime Contractor's Expense)**

ACL will not accept a Type I or Type II indemnity agreement.

Excludes - Engineering, Inspections, Permits, Fees, City Licenses, or Testing of any type.

ACL will not be responsible for delays due to lack of, and/or incorrect or inadequate Contractor furnished schedule, material, access, and structure not ready. Time delays which are out of ACL's control and in control of the Prime Contractor, or his other subcontractors, will be charged at Cal-Trans rates.

No Caltrans extra work will be performed until an agreement on price and time is given to ACL in the form of **written authorization** from the Prime Contractor.

No back charges will be accepted without **prior written authorization** from ACL.

No corrective work by others; ACL will correct its own work.

Force-account work to be paid in accordance with Cal-Trans special provisions or agreed upon price.

ACL is not responsible for vandalism or damage to concrete barrier after barrier is placed and finished.

ACL is not responsible for damage or on-site clean up of instances done by others than ACL's own work force.

Any item or items of work may be deleted from ACL's proposal if requested by Prime Contractor and agreed upon before bid date. ACL's proposal is to be considered complete per their listed work. ACL's price is based only on items listed in our proposal.

Prime Contractor to provide at all bridges, and free standing walls, Cal-OSHA approved working scaffold and protective cover over traffic and environmentally impacted areas.

Prime Contractor to provide adequate access suitable for concrete to be end-dumped from Ready Mix Trucks; 12' wide work area, no more than 16" from flow line; minimum of 2' work area at both sides of rail form, and access to set forms with boom truck.

Prime Contractor to provide adequate access to ACL's work and not hinder work or work schedule.

Prime Contractor to provide secure area for ACL's material and equipment.

Prime Contractor to provide a **written move-in notification EIGHT (8) WEEKS before requested move-in date.**

Prime Contractor is to schedule a minimum 8-hour workday.

No weekend work (Saturdays & Sundays), night work, and additional lighting.

Prime Contractor to provide a source of water within job limits to ACL free of charge.

Prime Contractor to provide sanitation facilities.

Prime Contractor to provide Square Pile Caps to line and grade width of rail.

All work completed by Prime Contractor or their subcontractors to be completed according to applicable job plans and specifications.

ACL Exclusions – (See Page 1 of Proposal For Any Items Listed Here That We May Include on a Per-Contract Basis)

Sealant, Texture, Stain, Paint, Sandblasting of any kind, Preparation and Architectural Treatment, Drill and Grout Dowels.

Embedded Items - (Installing of Bolts, Utility Pipe, and/or Conduits, and Block-outs, Bulkheads, etc.)

Miscellaneous Metals and Metal Embeds of any kind.

Sign Bases, Light Pedestals, and Electroliers when protruding.

Concrete, Concrete Pump, Cold weather Concrete Protection, Rebar, Rebar install, Rebar Templates, Expansion Paper Styrofoam

Water Cure and Curing Compounds.

Electrical; Graffiti removal.

Restoration Work, AC Paving or Patching

Traffic Control – NOTE: Traffic Control to be provided per special provisions by Prime Contractor.

Construction Signs, Cones, Delineators, Protective Barriers, Fencing or K-Rail.

Survey – NOTE: Adequate Staking to be provided by the Prime Contractor.

Layout, Excavation, and Backfill; De-Water and Water Control.

Dust Control, Surface Water Handling, or Erosion Control.

Clearing or Grubbing; Removal or Haul Away; Hazardous Waste Removal.

CPM Schedule or apportioned cost thereof.

BRIDGE REMOVAL

W. C. MALONEY, INC
PO BOX 30326
STOCKTON, CA 95213-0326
(209) 942-1129 Fax: (209) 942-2579

QUOTE

Quote #: 078709
Date: 07/17/13

CUSTOMER INFORMATION	JOB SITE INFORMATION
ESTIMATING DEPARTMENT Cust # 003235 ,CA Fax: Ordered By: Salesman: Glenn Sweesy	Cal Trans 03-0F2304 Hwy 50 Sacramento, CA Foreman:

Details

Item / Desc	Qty	Unit Price	Extended

WE ARE BIDDING ON THE FOLLOWING ITEMS:

Please do not separate any items from the quote without talking with Glenn Sweesy
209-942-1129 office 209-608-7774 cell

Item 19 Asbestos Compliance Plan
$4,000.00

Item 25 Remove Chain Link Fence 900LF
$4.10 per foot Total $3,690.00
No mobilizations included, work to be done during other items of work

Item 32 Salvage Metal Bridge Railing 10,950'
$3.75 per foot Total $41,062.50
No mobilizations included, work to done during Bridge Removal work

Item 38 Remove Concrete Barrier 880'
$34.78 per foot Total $30,606.40
One mobilization included, add $2,200.00 for each additional mob.

Item 41 Bridge Removal (portion)
$398,000.00
Two mobilizations included for railing removal
Two mobilizations included for interior girder work

Item 48 Individual Slab Replacement 680cy
$108.82 per cubic yard Total $73,997.60
Two mobilizations included, add $3,000.00 for each additional mob.

Item 53 Structural Concrete, Approach Slab 370 cy (sawing and removal only)
$148.00 per cubic yard Total $54,760.00
No mobilizations included, work to be done during item 48's work

W. C. MALONEY, INC
PO BOX 30326
STOCKTON, CA 95213-0326
(209) 942-1129 Fax: (209) 942-2579

QUOTE

Quote #: 078709
Date: 07/17/13

INCLUDED
Dust Control
Interior Girder Demo
Deck Drain Removal
Dump Fees
Demolition Material to be Disposed at an Approved Site
Saw Cutting for our work

EXCLUSIONS
Engineering Costs or Services
Potholing of underground utilities
Utilities Protection, Shoring/Bracing, Disconnect/Safe Off or Capping
Protective cover over city streets and light rail tracks
Clean and paint out surface areas
Grind drain pipe to fit new pipe
Abrasive blast and fill holes with rapid set concrete
Traffic Control (Auto/Pedestrian)
Barricades (Auto/Pedestrian)
Temporary Fencing
Temporary Shoring or Bracing
Backfill and Compaction
Installation And Maintenance Of (S.W.P.P.P.)
Roughening of concrete
Temporary Lighting

REQUIREMENTS
Layout Of Work, i.e. Specific Markings In Paint Indentifying Exact Removal Limits
Access to Work Areas
Need a water source for dust control
No Retention Will Be Held From Progress Payments
-AN ASBESTOS SURVEY WILL BE REQUIRED PRIOR TO DEMOLITION (NOT INCLUDED IN PRICE) PLEASE ALLOW FOR A 10 WORKING DAY NOTIFICATION IN YOUR SCHEDULE TO AIR QUALITY CONTROL PRIOR TO ANY DEMOLITION
-THIS QUOTE REPRESENTS MY FULL SCOPE OF WORK AND SHALL BE MADE PART OF THE SUBCONTRACT ALONG WITH THE "W.C. MALONEY TERMS AND CONDITIONS".
Small Business License Ref #0051808
Contractors License #718243 Class A & C-21
We Are Signatory To The Laborers & Operating Engineers Unions.
Bond Rate 2% Premium Not Included
All Salvage Material Becomes Property of W.C. Maloney Inc., other than what the plans salvage to the owner

Terms and Conditions Page 1 of 2

1. Subcontractor's proposal and price are expressly conditioned upon the following terms. No modifications to the following are permitted, except by a separate written agreement signed by both parties that expressly negotiates a modification of a term contained herein. These terms supersede and control any general conditions for the project, terms of the contract with the owner, or any other contractual terms with which they may conflict. Prices in this proposal are valid for thirty (30) days. The terms & conditions set forth in this bid proposal and the terms & conditions attached here to, shall control & supercede any and all term and conditions in any proposed subcontract between WC Maloney, Inc. & Contractor/Receiver of this bid. This bid proposal shall be attached and incorporated by reference into any subcontract returned to WC Maloney, Inc. or signature.

2. Items not expressly included in this proposal shall be deemed excluded from subcontractor's scope of work, including, without limitation: Layout, traffic control; permits; utilities; air quality control and monitoring; erosion control; including without limitation, blocking storm drains, or catch basins; water or dust barriers; patching; shoring; access to work area; safety rails/barriers; protection of open areas resulting from saw cuts, core holes, demolition or excavation work performed by subcontractor and directed by others, or open areas ; protection from water dust damage or staining; water or dust control; and hazardous material conditions, including removal.

3. All payments, including payments for extra work, shall be made in accord with California Civil Code, prompt payment statutes, but in no event no later than ten (10) days from the date Contractor receives payment from Contractor/Owner. In addition to any other remedies available, work not paid for in a timely fashion shall be subject to a late charge of 2%.

4. Back charges will not be paid unless Contractor (a) notifies Subcontractor within seventy-two (72) hours of discovery, (b) and Subcontractor provides written approval before remedial work is performed, and (c) General Contractor provides Subcontractor a reasonable opportunity to cure the defect. Back charges may not be deducted from payments due; back charges instead will be billed.

5. Change order proposals shall be valid for twenty (20) days unless otherwise noted. All submittals to Contractor shall be processed and returned (accepted, rejected, or modified. etc.) promptly and within a reasonable time, not to exceed 14 days; if Contractor allows Subcontractor to commence work under change order, and Contractor does not direct Subcontractor in writing, to cease work under the proposed change order, the proposed change order shall be deemed accepted and authorized. Substitutions shall not be unreasonably rejected. Time extensions requested by Subcontractor on change order proposals will be considered accepted unless specifically noted otherwise in writing.

6. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs caused by excessive changes, delays, accelerations, or other items outside Subcontractor's responsibility or control.

7. Subcontractor will carry a comprehensive general liability policy, with a maximum limit of $ 1,000,000 per occurrence. Subcontractor shall only be bound to the schedule for work as stated in bid or proposal or according to a schedule which Subcontractor and Contractor have expressly approved in writing. Subcontractor shall not be responsible for any delays or defaults if occasioned, in whole or in part, by any cause beyond its control, including, without limitation, delays caused by: (a) others; (b) transportation; (c) shortages; (d) civil disorders; (e) labor difficulties; (f) fires; (g) floods; (h) accidents; and (i) unforeseen or changed conditions and (j) acts of God. In no event, shall Subcontractor be liable for any liquidated damages. Subcontractor is not responsible or liable for costs, liabilities, damages, or losses in connection with (a) concealed or unknown site conditions (including, without limitation, items concealed by concrete or asphalt, or within the cutting, drilling, demolition or excavation depths requested), including, without limitation, buried conduit, pipe, wood beams or footings, (b) water damage; or (c) hazardous conditions. To the greatest extent permitted by law, Contractor agrees to defend, indemnify and hold harmless Subcontractor for any claims, demands or liabilities by Contractor, Owner or third parties for any matters for which Subcontractor is not responsible under this Section, notwithstanding any negligence or fault on the part of Subcontractor. However, Contractor shall not be required to defend, indemnify, or hold harmless Subcontractor for Subcontractor's sole negligence or willful misconduct.

8. Subcontractor shall not be bound by any written notice or written authorization provisions, if Contractor had actual or constructive knowledge of the item, or if such written notice requirement would be inequitable.

9. All disputes shall be resolved by binding arbitration according to the Construction Industry Rules and the Laws of California. Prior to proceeding with any legal action, the parties shall participate in mediation before a mediator acceptable to both parties. In the event legal action is commenced in connection with the proposal or work, the prevailing party shall be entitled to attorneys' fees and experts' fees.

TRIANGLE EXCAVATION, INC.
7694 Sikes Road
Dixon, CA 95620
707/678-5344 707/678-7260 Fax
License #599176 A C-21

FAX COVER LETTER

DATE: July 23, 2013

TO: Steve Lynch

COMPANY: Granite Construction Co.

FAX NUMBER: 916/369-0429

RE: Sacramento At Camellia City Viaduct, #03-0F2304

COMMENTS:

NUMBER OF PAGES SENT INCLUDING THIS COVER LETTER: 2

Thank you,

Sharon

SHARON
Office Manager

Wes Rose
7694 Sikes Road
Dixon, Calif. 95620
(707) 678-5344
FAX (707) 678-7260
Lic. No. 599176

TRIANGLE EXCAVATION, INC.

JULY 23, 2013

GRANITE CONSTRUCTION
P.O. BOX 15287
SACRAMENTO, CA 95851

RE: SACRAMENTO AT CAMELLIA CITY VIADUCT
03-0F2304

ATTN: STEVE LYNCH

ITEM 38 – Remove Concrete Barrier 880 LF 34,000.00
SCOPE OF WORK: Saw cut, Break, Shear, Remove, Load & Haul off. Traffic control by Prime, both sides (east & west bound). First night saw cutting only, second & third night saw cutting, break, remove & haul off.

ITEM 41 – Bridge Removal (Portion) LS 131,400.00
SCOPE OF WORK: Saw Cut, Shear, Break, Remove, Load & Haul off
Remove after bridge closure. Two/three 24 hour days.

TOTAL BID PRICE: $165,400.00

- Prime to finish prep work on bridge deck
- Prime to handle protective cover
- Prime to have a catwalk w/handrail outside of type 1 rail prior to removal
- Prime to furnish Street Sweeper
- Prime to furnish light plants

INCLUDES
1. One mobilization
2. Flush cut rebar on bridge deck

EXCLUDES
1. Arborists / Permits
2. SWPPP – Erosion Control
3. Traffic Control/Light Plants
4. Unforeseen Site Conditions
5. Change in Scope of Work
6. Locating or Disconnecting of Utilities
7. Street Sweeping
8. Any item not listed above is considered to be excluded.

If you have any questions regarding this proposal, please call Wes @ 916/417-0000 or the office @ 707/678-5344.

Sincerely,

Weston H. Rose
President

CHECK LIST FOR DBE/UDBE

JOB NAME: Hwy 50 Bridge Widening and Overlay

AGENCY & CONTRACT #: Caltrans # 03-0F2304

BID DATE: ~~06/26~~/13 @ 2pm ~~7/17/13~~ 7/24/13

ESTIMATOR: George Delano

GFE DEADLINE: ~~N/A~~ 4th Bus. Day

GOAL: 3%

DATE COMPLETED ✓

5/16 REC'D FROM ESTIMATOR

updated Ads 6/13 & 7/16

5/16 ADVERTISEMENTS

- ✓ EBIDBOARD - CONSTRUCTION STAR & WEEKLY BID FLASH - www.ebidboard.com
- ✓ COMPLIANCE NEWS (LARGE JOBS ONLY $15-$30MM) - www.compliancenews.com
- ✓ CALTRANS-OFFICE ENGINEER (CALTRANS PROJECTS ONLY) - http://www.dot.ca.gov/hq/esc/oe/
  ADV. PROJECTS/FIND JOB/PRIMES ADV FOR HELP/ENTER INFO/PRINT A COPY FOR YOUR RECORDS
- N/A CONSTRUCTION UPDATE / MINORITY BULLETIN (LARGE JOBS ONLY OVER $30MM)

5/16 INITIATE CONTACT WITH THE AWARDING DEPARTMENT TO IDENTIFY POTENTIAL DBE/UDBE'S *(Is there a ph.# listed in the specs?)*

5/16 INITIATE CONTACT WITH STATE AGENCY - DBE QUERY FORM: http://www.dot.ca.gov/ucp/GetLicenseForm.do

**Website access is through Granite's Integrated Subcontract Information System (ISIS) -*
Create New Bid, Select Criteria, Generate Quotes

7/11 CALTRANS OFFICE ENGINEER OPT-IN LIST(CALTRANS PROJECTS ONLY): http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

- ✓ PRINT REPORT *ADV. PROJECTS/FIND JOB/OPT-IN RECORDS/PRINT LIST*

5/16 EDIT THE "RECORD EDIT" REPORT PROVIDED BY ISIS - *(Contact info correct for each company?)*

5/16 1ST REQUEST

- ✓ EMAILED/FAX
- ~~N/A~~ MAIL, IF NEEDED

6/6 2ND REQUEST

- ✓ EMAILED/FAX
- ~~N/A~~ MAIL, IF NEEDED

7/11 PHONE CONTACT - Sent lists to Est & Takeoff to make phonecalls

6/13 - 3rd requests

7/16 - 4th requests - notified of new bid date

ON BID DAY

VERIFY POTENTIAL SUBS/SUPPLIERS ARE A CERTIFIED UDBE/DBE AS OF THE ABOVE BID DATE: http://www.dot.ca.gov/ucp/GetLicenseForm.do

_____ PRINT BACK-UP

SUB/SUPPLIER SOLICITATION REQUEST

Date submitted to Kelly: 5/16/13

PROJECT NAME: 03-0F2304 - Hwy 50 Bridge Widening/Overlay

ESTIMATOR: George Delano

CHECK ONE:

UDBE _____ DBE ✓ MBE _____ WBE _____

MB _____ DVBE _____ ESBE _____ SBE _____

AGENCY NAME: CalTrans

CONTRACT NO: 03-0F2304 GOAL: 3%

BID DATE: 6/26/13 BID TIME: 2 a.m. / p.m. (circle)

1 1. Enter "NAICS CODES" & "Work Codes" for **DBE/UDBE/MBE/WBE** reporting
2. Enter "Work Items" for **ALL** reporting
3. Enter **"Work Items"** only for **DVBE/SBE** reporting

Remember to include work items generally performed by subs & suppliers along with work items normally performed by Granite -
The (*) codes below will always be used in search, if additional items are needed please add:

NAICS CODES

212319*	238990*	532120*
212321*	324121*	
212399*	423390*	
237310*	424720*	
237990*	484110*	
238910*	488490*	

WORK CODES

C0600	C1200	C4010	C5401
C0639	C1201	C4201	C5601
C0651	C1522	C5100	C5620
C0652	C1531	C5111	C7500
C0657	C1575	C5190	C8000
C0670	C3940	C5201	C8201
			C8331
			C8405
			C8406
			C8501
			C8604
			C8605
			C8609
			C8610
			C8320
			C8611

WORK ITEMS Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold plane, Bridge concrete, Joint seals, Rebar, Column Casing, Minor concrete, Concrete Barrier, Electrical, Grind Bridge deck, Construction Area Signs

DISTRICT CODES Lead / SWPPP / Asbestos Plan

The (*) codes below will always be used in search, if additional codes are needed please mark with an "X":

(Statewide) 00*	X	07	
01*	X	08	
02*	X	09	
03*	X	10*	X
04*	X	11	
05		12	
06			

PLEASE ATTACH THE FOLLOWING PAGES WHEN SUBMITTING THIS FORM:

1. Cover Sheet/Front Page of Proposal ✓
2. Notice to Contractors ✓
3. Work Items --- specify which work items to solicit ✓
4. DBE or DVBE sections from the specifications
5. DBE or DVBE forms to be completed

GRANITE™

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to: Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan and Trucking. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

HWY 50 BRIDGE WIDENING AND OVERLAY
03-SAC-50-L1.3/L2.2
CALTRANS – CONTRACT # 03-0F2304

Bid Date/Time: **June 26, 2013 / 2:00 P.M.**

P.O. Box 15287
Sacramento, CA 95851
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: George Delano

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project.

Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

An Equal Opportunity Employer

THE WEEKLY BID Flash

Your DVBE resource

eBidboard Full-Suite Project Notification and Communication Tool

Welcome to The Weekly Bid Flash. July 16, 2013

HOME CONTACT US Get your DVBE certification here

View Good Faith Effort Ads Here

Place Good Faith Effort Ads Here

Project Notification Service

AEC Yellow Pages

"What's Bidding"

Post a Private Project

Certified Disadvantaged Help Desk

Advertising Opportunities

Click on a banner to learn more

Automated Wheel Wash Systems
Stormwater Tanks for Sediment Control
For Sale or Lease NEPTUNE

GRIFFIN
Putting Groundwater in its Place For 75 Years.

Construction Dewatering Treatment Systems Throughout California
PureEffect (714) 639-7873

TRI-TECHNIC
Leader in Life Critical Utilities

Date Of Advertisement Placement: 5/16/2013 8:00:30 AM

Granite Construction Company

An Equal Opportunity Employer,

is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2 -- *Note: Bid Date Change*

City/Location: **Sacramento, CA**
County: **Sacramento**

Owner: **CALTRANS ◆ CONTRACT # 03-0F2304**

Bid Date: Wednesday 7/24/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Note: Bid Date Change Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan and Trucking. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Bid documents can be viewed at or obtained from:

Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor◆s license, insurance and worker◆s compensation coverage meeting Granite◆s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. An Equal Opportunity Employer

Granite Construction Company
PO Box 15287
Sacramento , CA 95851
Phone: (916) 855-4400 **Fax:** (916) 369-0429
George Delano
george.delano@gcinc.com

Published on 5/17/2013 12:15:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

SECURITY PRIVACY STATEMENT TERMS OF USE ©Copyright 2013, Weekly Bid Flash All Rights Reserved

THE WEEKLY BID Flash

Your DVBE resource

eBidboard Full-Suite Project Notification and Communication Tool

Welcome to The Weekly Bid Flash. June 13, 2013

Click on a banner to learn more

PREFERRED BONDING
BONDS FOR CONTRACTORS

HENKELS & McCOY
ENGINEERING, CONSTRUCTION, PROGRAM MANAGEMENT

godwin
a xylem brand

Surety Bonds
Bonding Solutions
Serving all of California

Date Of Advertisement Placement: 5/16/2013 8:00:30 AM

Granite Construction Company

An Equal Opportunity Employer,

is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2 -- *Note: Bid Date Change*

City/Location: **Sacramento, CA**
County: **Sacramento**

Owner: **CALTRANS ◆ CONTRACT # 03-0F2304**

Bid Date: Wednesday 7/17/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Note: Bid Date Change Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan and Trucking. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Bid documents can be viewed at or obtained from:

Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_acs/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. An Equal Opportunity Employer

Granite Construction Company
PO Box 15287
Sacramento , CA 95851
Phone: (916) 855-4400 **Fax:** (916) 369-0429
George Delano
george.delano@gcinc.com

Published on 5/17/2013 12:15:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

©Copyright 2013, Weekly Bid Flash All Rights Reserved

Rinehart, Kelly

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Thursday, May 16, 2013 8:08 AM
To: Rinehart, Kelly
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

Dear Kelly Rinehart,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can **Click HERE to Edit your Ad** at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 559-325-7055 or email bkinabrew@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Granite Construction Company
George Delano
PO Box 15287
Sacramento , CA 95851
(916) 855-4400
Fax: (916) 369-0429

george.delano@gcinc.com

Bill To:
Kelly Rinehart
4001 Bradshaw Road
Sacramento , CA 95827

P.O. Number:
n/a

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	$45	$45
	Discount:	$0
	Sales Tax:	$0
	Grand Total:	$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

Rinehart, Kelly

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Thursday, May 16, 2013 8:08 AM
To: Rinehart, Kelly
Subject: Copy of your DBE Ad - HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

Date Of Advertisement Placement: 5/16/2013 8:00:30 AM

Granite Construction Company
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

City/Location: **Sacramento, CA**
County: **Sacramento**

Owner: **CALTRANS – CONTRACT # 03-0F2304**

Bid Date: Wednesday 6/26/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan and Trucking. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Bid documents can be viewed at or obtained from:
Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. An Equal Opportunity Employer

Granite Construction Company

Rinehart, Kelly

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Thursday, May 16, 2013 8:08 AM
To: Rinehart, Kelly
Subject: Weekly Bid Flash DBE Ad Affidavit - HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Granite Construction Company** did place an advertisement we published on **5/17/2013** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2** .

A copy of the advertisement is below:

Date Of Advertisement Placement: 5/16/2013 8:00:30 AM

Granite Construction Company
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

City/Location: **Sacramento, CA**
County: **Sacramento**

Owner: **CALTRANS – CONTRACT # 03-0F2304**

Bid Date: Wednesday 6/26/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan and Trucking. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Bid documents can be viewed at or obtained from:
Plans and specifications are available at local plan rooms or on the CDOT website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. An Equal Opportunity Employer

Granite Construction Company
PO Box 15287
Sacramento , CA 95851
Phone: (916) 855-4400 **Fax:** (916) 369-0429
George Delano
george.delano@gcinc.com

CALIFORNIA DEPARTMENT OF
TRANSPORTATION

OFFICE ENGINEER 1912 - 2012 100 Years of Construction Contracting Excellence

Listing for all primes seeking assistance with project 03-0F2304. 3 results found.

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis
Address: 2554 Millcreek Dr. Sacramento, CA 95833
Phone: 916-649-4504 **Fax:** 916-920-2246 **Email:** mlewis@myers-sons.com
Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.
Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractorâ€™s license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.
Date posted: 05/13/2013

Contractor: C. C. Myers, Inc. **Contact:** Steve Alexander
Address: 3286 Fitzgerald Rd. Rancho Cordova, CA 95742
Phone: 916-635-9370 **Fax:** 916-635-1527 **Email:** salexander@ccmyersinc.com
Services needed: This is a highway project with the typical items of work associated, but not limited to: Aggregate, Rip Rap Material, Bridge Deck Overlay, CIDH Pile, Clear and Grubbing, Concrete Barrier, Concrete Crack Sealing, Construction Area Signs, Consult - Enviro Compliance, Core and Saw, Demo Bridge, Demo Minor, Earthwork and Base, Imported Borrow, Electrical H'Way, Fence & MBGR, Minor Flat Concrete, Joint Seals, K-Rail, Landscape, Erosion Control, Metal Bridge Rail, Minor Concrete Structure, Pavement Grinding, Paving PCC, Plane A C, Paving ASPH Concrete, A C Dike and Misc, Pile Drive, Pipe - Coor Steel, Precast Concrete Pipe, Prestress Concrete, Ready Mix Concrete, Rebar, Rock Slope Protect, Sign Structures, Signs Roadside, Stripe and Mark, Structure Excavate Bridge, Structure Excavate Site, Traffic Control, Trucking. C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please contact us immediately.
Requirements: Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds. Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. AN EQUAL OPPORTUNITY EMPLOYER
Date posted: 05/15/2013

Contractor: Granite Construction Company **Contact:** George Delano
Address: PO Box 15287 Sacramento, CA 95851
Phone: 916-855-4400 **Fax:** 916-369-0429 **Email:** george.delano@gcinc.com
Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos

From: Compliance News Publishing Company
http://www.compliancenews.com
info@compliancenews.com
Tel: 562-439-2788 Fax: 562-439-1398
11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Granite Construction Company (Sacramento Area Office)
P.O. Box 15287
Sacramento ,CA,95851
Phone: (916) 855-4400
Fax: (916) 369-0429

RECEIPT for Ad: 49353

Published on 05/16/2013

For Project:

CALTRANS - HWY 50 BRIDGE WIDENING AND OVERLAY
03-SAC-50-L1.3/L2.2

Total Amount PAID: $35.00

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Granite Construction Company (Sacramento Area Office) is seeking certified and qualified DBE subs and/or suppliers to provide Items include, but not limited to: Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan and Trucking for CALTRANS - HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2 in Sacramento ,CA Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the items of work listed above. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% perfomance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.	Contact: George Delano P.O. Box 15287 Sacramento ,CA,95851 Phone:(916) 855-4400 Fax:(916) 369-0429 Email:george.delano@gcinc.com Bid Due on:07/24/2013 at 02:00 PM Solicitation Number: 03-0F2304

The Granite Construction Company (Sacramento Area Office) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu May 16 09:46:33 -0700 2013
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Granite Construction Company (Sacramento Area Office) is seeking certified and qualified DBE subs and/or suppliers to provide Items include, but not limited to: Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan and Trucking for CALTRANS - HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2 in Sacramento ,CA Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the items of work listed above. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.	Contact: George Delano P.O. Box 15287 Sacramento ,CA,95851 Phone:(916) 855-4400 Fax:(916) 369-0429 Email:george.delano@gcinc.com Bid Due on:07/24/2013 at 02:00 PM Solicitation Number: 03-0F2304

The Granite Construction Company (Sacramento Area Office) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu May 16 09:46:33 -0700 2013
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Rinehart, Kelly

From: Rinehart, Kelly
Sent: Thursday, June 13, 2013 11:21 AM
To: saul@compliancenews.com
Subject: Hwy 50 Bid Date Change
Attachments: Hwy50BridgeWidening.pdf; image001.jpg

Importance: High

Please update this ad. The bid date has changed to 07/17/13. Please confirm the change A5AP.

Thank you,

Kelly

Kelly Rinehart
Estimating Assistant - Valley Area - Sacramento
Granite Construction Incorporated
Direct 916.855.4450 | Fax 916.369.0429
Kelly.Rinehart@gcinc.com | www.graniteconstruction.com

GRANITE

Attn: This first page is an **invoice**. Please forward it to your accounting department. The rest of the document is your Good Faith Effort Documentation.

From: Compliance News Publishing Company
http://www.compliancenews.com
info@compliancenews.com
Tel: 562-439-2788 Fax: 562-439-1398
11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Granite Construction Company (Sacramento Area Office)
P.O. Box 15287
Sacramento ,CA,95851
Phone: (916) 855-4400
Fax: (916) 369-0429

INVOICE for Ad: 49353

Published on 05/16/2013

For Project:

CALTRANS - HWY 50 BRIDGE WIDENING AND OVERLAY
03-SAC-50-L1.3/L2.2

Total Amount DUE: $35.00

Please forward to your Accounting Department. We do not mail invoices.

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Granite Construction Company (Sacramento Area Office) is seeking certified and qualified DBE subs and/or suppliers to provide Items include, but not limited to: Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan and Trucking for CALTRANS - HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2 in Sacramento ,CA Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the items of work listed above. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.	Contact: George Delano P.O. Box 15287 Sacramento ,CA,95851 Phone:(916) 855-4400 Fax:(916) 369-0429 Email:george.delano@gcinc.com Bid Due on:07/17/2013 at 02:00 PM Solicitation Number: 03-0F2304

The Granite Construction Company (Sacramento Area Office) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu May 16 09:46:33 -0700 2013
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Granite Construction Company (Sacramento Area Office) is seeking certified and qualified DBE subs and/or suppliers to provide Items include, but not limited to: Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan and Trucking for CALTRANS - HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2 in Sacramento ,CA Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the items of work listed above. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.	Contact: George Delano P.O. Box 15287 Sacramento ,CA,95851 Phone:(916) 855-4400 Fax:(916) 369-0429 Email:george.delano@gcinc.com Bid Due on:07/17/2013 at 02:00 PM Solicitation Number: 03-0F2304

The Granite Construction Company (Sacramento Area Office) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu May 16 09:46:33 -0700 2013
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Attn: This first page is an **invoice**. Please forward it to your accounting department. The rest of the document is your Good Faith Effort Documentation.

From: Compliance News Publishing Company
http://www.compliancenews.com
info@compliancenews.com
Tel: 562-439-2788 Fax: 562-439-1398
11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Granite Construction Company (Sacramento Area Office)
P.O. Box 15287
Sacramento ,CA,95851
Phone: (916) 855-4400
Fax: (916) 369-0429

INVOICE for Ad: 49353

Published on 05/16/2013

For Project:

CALTRANS - HWY 50 BRIDGE WIDENING AND OVERLAY
03-SAC-50-L1.3/L2.2

Total Amount DUE: $35.00

Please forward to your Accounting Department. We do not mail invoices.

2050.02700.50
C
Hwy 50 Bridge Widening
KR
5/16/13

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Granite Construction Company (Sacramento Area Office) is seeking certified and qualified DBE subs and/or suppliers to provide Items include, but not limited to: Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan and Trucking for CALTRANS - HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2 in Sacramento ,CA Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the items of work listed above. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.	Contact: George Delano P.O. Box 15287 Sacramento ,CA,95851 Phone:(916) 855-4400 Fax:(916) 369-0429 Email:george.delano@gcinc.com Bid Due on:06/26/2013 at 02:00 PM Solicitation Number: 03-0F2304

The Granite Construction Company (Sacramento Area Office) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Cornpliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu May 16 09:46:33 -0700 2013
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Granite Construction Company (Sacramento Area Office) is seeking certified and qualified DBE subs and/or suppliers to provide Items include, but not limited to: Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan and Trucking for CALTRANS - HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2 in Sacramento ,CA Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the items of work listed above. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.	Contact: George Delano P.O. Box 15287 Sacramento ,CA,95851 Phone:(916) 855-4400 Fax:(916) 369-0429 Email:george.delano@gcinc.com Bid Due on:06/26/2013 at 02:00 PM Solicitation Number: 03-0F2304

The Granite Construction Company (Sacramento Area Office) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu May 16 09:46:33 -0700 2013
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Final

Suppliers and Subcontractors Report For:

HWY 50 BRIDGE WIDENING AND OVERLAY 03

Caltrans

Bid Date: 7/24/2013 Time: 2:00 PM

This Final Report was printed On: 7/25/2013

CalTrans data downloaded: 5/15/2013 5:50:42 PM

Group Code	Group Description	Records Found
C0600	MISC SUPPLIERS	9
C0639	ASPHALT	11
C0651	CONCRETE & CEMENT	18
C0652	REINFORCING BAR SECTION	2
C0657	LUMBER	3
C0670	PIPE	4
C1200	CONSTRUCTION AREA SIGNS	12
C1201	TRAFFIC CONTROL SYSTEM	19
C1522	RESET, ADJUST ROADWAY ITEMS	5
C1531	PLANE ASPHALT CONCRETE	9

C1575	REMOVE BRIDGE ITEM	12
C3940	PLACE ASPHALT CONCRETE DIKE & MISC	6
C4010	PORTLAND CEMENT & CONCRETE PAVEMEN	5
C4201	GROOVE & GRIND PAVEMENT	5
C5100	CONCRETE STRUCTURE	20
C5111	CONCRETE OVERLAY, DRILL & BOND	2
C5190	JOINT SEAL - WATER STOP	2
C5201	REINFORCING STEEL	1
C5401	WATERPROOFING	1
C5601	SIGN STRUCTURE	7
C5620	ROADSIDE SIGN	4
C7500	MISC IRON & STEEL FRAME, COVER & GRAT	2
C8000	FENCING	15
C8201	OBJECT MARKER	3
C8331	CONCRETE BARRIER	3
C8405	THERMOPLASTIC TRAFFIC STRIPE & MARKI	3
C8406	PAINTED TRAFFIC STRIPE & MARKING	4
C8501	PAVEMENT MARKING	5
C8611	RAMP METERING SYSTEM	1

Breakout by Type

Email	426
Fax	20

Prepared For: **George Delano**

THIS REPORT IS THE PROPERTY OF GRANITE CONSTRUCTION COMPANY
ANY UNAUTHORIZED USE IS STRICTLY PROHIBITED

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER / FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
C0600 MISC SUPPLIERS				
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES P.O. BOX 1203 FRESNO, CA 93715 **DBE**		(559) 803-0286 (559) 485-5857 xyfloyd@aol.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
CHAVEZ TRUCKING 955A VAUGHN RD DIXON, CA 95620 **DBE**		(707) 678-0514 (707) 678-5154 adam@chaveztrucking.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
CODY BUILDERS SUPPLY, INC. 12002 N. LAMAR BLVD AUSTIN, TX 78753 **DBE**		(512) 339-9834 (512) 339-0165 metals@codybuilderssupply.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
G & C EQUIPMENT CORP. P. O. BOX 5419 GARDENA, CA 90249 **DBE**		(310) 515-6715 (310) 515-5046 gene@gandccorp.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
J&M FASTENERS, INC. 181 MAYHEW WAY, SUITE B WALNUT CREEK, CA 94597 **DBE**		(925) 932-4484 (925) 932-8444 jmfasteners@yahoo.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
K R C SAFETY CO. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291 **DBE**		(559) 732-0393 (559) 732-2684 garyc@krcsafety.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SAM'S EQUIPMENT & SUPPLIES 5656 COLUMBIA DR S. FRESNO, CA 93727 **DBE**		(559) 252-0354 (559) 251-1119 samsequipment@comcast.net	**FOLLOW UP DATE:**	05/20/13 will bid
First Request	Email	5/16/2013 8:44:59 AM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SPIRIT ROAD OILS 16490 VINEYARD BOULEVARD MORGAN HILL, CA 95037 **DBE**		(408) 465-2270 (408) 465-2280 kim@spiritroadoils.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SUDDEN SAM'S TRUCKING SUDDEN SAM'S TRUCKING OAKLAND, CA 94610 **DBE**		(510) 385-8594 (510) 272-9575 suddensamstrk@aol.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C0639 ASPHALT				
ALL AMERICAN ASPHALT SEALING INC 1565 TRAINER WAY RENO, NV 89512 **DBE**		(775) 329-3003 (775) 827-3006 aaasealing96@yahoo.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
ALL CITY TRUCKING 39602 WALL COMMON FREMONT, CA 94538 **DBE**		(510) 461-8287 (510) 657-1200 allcitytrucking101@yahoo.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
CHAVEZ TRUCKING 955A VAUGHN RD DIXON, CA 95620 **DBE**		(707) 678-0514 (707) 678-5154 adam@chaveztrucking.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
CLAY MIRANDA TRUCKING, INC. 3220 W. BELMONT FRESNO, CA 93722 **DBE**		(559) 275-6250 (559) 276-0630 cmtdebbie@aol.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
DC RECYCLING 1546 BIRCH AVE CLOVIS, CA 93611 **DBE**		(559) 325-2526 (559) 325-2526 desiree_chenot@yahoo.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
DE ANDA COMPANY 37647 VERDE AVENUE MADERA, CA 93638 **DBE**		(559) 645-8800 (559) 645-4688	**FOLLOW UP DATE:**	
First Request	FAX	5/16/2013 8:44:59 AM		
Second Request	FAX	6/6/2013 8:17:29 AM		
Third Request - Bid Date	FAX	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	FAX	7/16/2013 12:15:00 PM		
DESTINATION ANYWHERE, INC. 1603 BARCELONA STREET LIVERMORE, CA 94550 **DBE**		(209) 836-9400 (209) 835-1144 info@destinationanywhereinc.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
ESQUIVEL GRADING & PAVING, INC. 918 INGERSON AVENUE SAN FRANCISCO, CA 94124 **DBE**		(415) 468-5700 (415) 468-8108 joe@esquivel-gp.com	**FOLLOW UP DATE:**	06/06/13 not bidding

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
5econd Request	Email	6/6/2013 8:17:29 AM		
FCS STRIPING, SEALING AND PAVING, INC. 206 THRASHER AVENUE LIVERMORE, CA 94551 **DBE**		(925) 373-6205 (925) 373-6208 inesseoane@fcs-ssp.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
FIRST FUEL, INC. 14 BOLIVAR STREET, NEWPORT BEACH, CA 92663 **DBE**		(949) 861-0284 (888) 892-5371 jkaufman@firstfuel.net	**FOLLOW UP DATE:**	06/06/13 will bid
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SUDDEN SAM'S TRUCKING SUDDEN SAM'S TRUCKING OAKLAND, CA 94610 **DBE**		(510) 385-8594 (510) 272-9575 suddensamstrk@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

C0651 CONCRETE & CEMENT

A.J. VASCONI GEREAL ENGINEERING
1820 GALINDO STREET, SUITE 275
CONCORD, CA 94520

(925) 691-9400 (925) 691-9919

aj@ajvasconi.com

FOLLOW UP DATE:

DBE

First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

AMG CONSTRUCTION
8908 THERMAL STREET
OAKLAND, CA 94605

(510) 562-8638 (510) 562-4339

dougblacksher@aol.com

FOLLOW UP DATE:

DBE
DBE

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
BAY LINE CUTTING & CORING, INC. 1635 4TH STREET BERKELEY, CA 94710 **DBE**		(510) 527-1000 (510) 420-8982 jcbayline@sbcglobal.net	**FOLLOW UP DATE:**	06/06/13 will bid
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
BRAVO PACIFIC, INC. 11818 FAIRWAY DRIVE YUCAIPA, CA 92399 **DBE**		(909) 915-8391 (909) 790-1637 bravopacific@hotmail.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
CHAVEZ TRUCKING 955A VAUGHN RD DIXON, CA 95620 **DBE**		(707) 678-0514 (707) 678-5154 adam@chaveztrucking.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
ESQUIVEL GRADING & PAVING, INC. 918 INGERSON AVENUE SAN FRANCISCO, CA 94124 **DBE**		(415) 468-5700 (415) 468-8108 joe@esquivel-gp.com	**FOLLOW UP DATE:**	06/06/13 not bidding
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
J FRANCIS COMPANY 16197 KRAMERIA AVE RIVERSIDE, CA 92504 **DBE**		(951) 776-9100 (951) 776-9174 email-undeliverable	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	FAX	5/16/2013 8:44:59 AM		
Second Request	FAX	6/6/2013 8:17:29 AM		
Third Request - Bid Date	FAX	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	FAX	7/16/2013 12:15:00 PM		
JC SUPPLY & MANUFACTURING 1612 S. CUCAMONGA AVENUE, ONTARIO, CA 91761 **DBE**		(909) 373-1773 (909) 373-1785 connie@jcsupply.us	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
MJK CONSTRUCTION, INC. 2766 POMONA BLVD., POMONA, CA 91768 **DBE**		(800) 698-1645 (909) 594-6169 plawrence@mjkconstruction.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
MLS CONSTRUCTION 368 31ST AVENUE SAN FRANCISCO, CA 94121 **DBE**		(415) 752-7521 (415) 752-7537 stomls-office@yahoo.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
MOTHERLODE CONCRETE CONSTRUCTION 90 GOLD DUST TRAIL SUTTER CREEK, CA 95685 **DBE**		(209) 223-2663 (209) 267-1887 motherlodeconcrete@att.net	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
R. E. SERRANO INC. 3430 PACHECO BLVD. MARTINEZ, CA 94553 **DBE**		(925) 957-8184 (925) 957-8121 ricky@reserrano.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SUDDEN SAM'S TRUCKING SUDDEN SAM'S TRUCKING OAKLAND, CA 94610 **DBE**		(510) 385-8594 (510) 272-9575 suddensamstrk@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
V & G BUILDERS 4350 N. PALM FRESNO, CA 93704 **DBE**		(559) 805-9015 (559) 275-7173 jtonyvaldez@hotmail.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
V A P CONSTRUCTION INC 16425 ILLUSION WAY LA MIRADA, CA 90638 **DBE**		(714) 253-3270 (714) 253-3391 vapconstructioninc@gmail.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
VORTEX CONSTRUCTION 320 BUTTE ST BAKERSFIELD, CA 93305 **DBE**		(661) 324-5846 (661) 324-5864 bill@vortex-usa.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

C0652 REINFORCING BAR SECTION

GENERAL SUPPLY COMPANY
971 87TH AVENUE
OAKLAND, CA 94621

(510) 632-5229 (510) 632-2315

Email undeliverable - generalsupply@sb

FOLLOW UP DATE:

DBE

First Request	FAX	5/16/2013 8:44:59 AM		
Second Request	FAX	6/6/2013 8:17:29 AM		
Third Request - Bid Date	FAX	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	FAX	7/16/2013 12:15:00 PM		

MAD STEEL INC.
277 WEST ALLEN AVENUE
SAN DIMAS, CA 91773

(909) 592-3443 (909) 394-0724

madsteelinc@aol.com

FOLLOW UP DATE:

DBE

First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

C0657 LUMBER

CZECHMATE LUMBER CORP.
P.O. BOX 3352
MOORESVILLE, NC 28117

(704) 660-9194 (704) 660-9196

jmodrak444@yahoo.com

FOLLOW UP DATE:

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
DLD LUMBER 1755 EGBERT AVENUE SAN FRANCISCO, CA 94124		(415) 467-6832 (415) 467-6937 Matt@dldlumber.com	**FOLLOW UP DATE:**	06/06/13 will bid
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
GENERAL SUPPLY COMPANY 971 87TH AVENUE OAKLAND, CA 94621		(510) 632-5229 (510) 632-2315 Email undeliverable - generalsupply@sb	**FOLLOW UP DATE:**	
DBE				
First Request	FAX	5/16/2013 8:44:59 AM		
Second Request	FAX	6/6/2013 8:17:29 AM		
Third Request - Bid Date	FAX	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	FAX	7/16/2013 12:15:00 PM		
C0670 PIPE				
CADIT COMPANY ONE CYPRESS COURT TROPHY CLUB, TX 76262		(817) 430-4409 (817) 430-0409 bids@caditcompany.com	**FOLLOW UP DATE:**	email not valid -- too far away - not bidding
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
MONROE CONSTRUCTION SALES 13615 ORANGE BLOSSOM ROAD OAKDALE, CA 95361		(209) 484-6659 juliemonroe76@live.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SAM'S EQUIPMENT & SUPPLIES 5656 COLUMBIA DR S. FRESNO, CA 93727		(559) 252-0354 (559) 251-1119 samsequipment@comcast.net	**FOLLOW UP DATE:**	05/20/13 will bid
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
TRIUMPH GEO-SYNTHETICS, INC. 1235 NORTH GROVE ST ANAHEIM, CA 92806		(714) 237-1550 (714) 237-1549 mccaa@triumphgeo.com	**FOLLOW UP DATE:**	06/13/13 not bidding
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
C1200 CONSTRUCTION AREA SIGNS				
AUSTIN ENTERPRISE 13421 SNOW ROAD BAKERSFIELD, CA 93314		(661) 589-1001 (661) 589-9509 paustin@austin-enterprise.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
5econd Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
CHARLIE'S CUSTOM EXCAVATING, INC 21113 GILBERT DRIVE REDDING, CA 96002 **DBE**		(530) 221-3626 (530) 221-7563 office@ccexcavatinginc.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
DREAMBUILDER 1324 E LAWSON LN. PLACENTIA, CA 92870 **DBE**		(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
EAST BAY SIGN CO., INC. 207 11TH STREET SAN FRANCISCO, CA 94103 **DBE**		(415) 431-8882 (415) 431-9053 christina@bordendecal.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
FLASH TRAFFIC, INC. 28420 N. HERRERA STREET VALENCIA, CA 91354 **DBE**		(661) 644-5845 (661) 388-4604 tissuequeen17@aol.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966 **DBE**		(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
K R C SAFETY CO. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291 **DBE**		(559) 732-0393 (559) 732-2684 garyc@krcsafety.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFI 22140 FRONTIER ROAD CLOVIS, CA 93619 **DBE**		(559) 299-2899 karen@imaginationmetals.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
M. S. LEE ENTERPRISES 1908 COVENTRY CLOVIS, CA 93611 **DBE**		(559) 217-4851 (559) 325-0760 MonSLee@yahoo.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SCHOTKA CONSTRUCTION INC 5555 NAPA VALLEJO HWY AMERICAN CANYON, CA 94503 **DBE**		(707) 265-6977 (707) 265-6856 dschotka@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SJD CONSTRUCTION INC. 775 WAKEFIELD CT, STE B OAKDALE, CA 95361 **DBE**		(209) 847-8939 (209) 847-8939 sjdinc@worldnet.att.net	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SPECIALTY TRAFFIC SYSTEMS 2431 BROADWAY EUREKA, CA 95501 **DBE**		(707) 441-8420 (707) 445-1856 specialtytraffic@yahoo.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C1201 TRAFFIC CONTROL SYSTEM				
A B S L CONSTRUCTION 29393 PACIFIC ST HAYWARD, CA 94544 **DBE**		(510) 727-0900 (510) 727-0910 Luis@abslconstruction.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
BASS ELECTRIC 856 FOLSOM STREET SAN FRANCISCO, CA 94107 **DBE**		(415) 295-1600 (650) 869-3524 daffodil@basselectric.net	**FOLLOW UP DATE:**	
First Request	FAX	5/16/2013 8:44:59 AM		
Second Request	FAX	6/6/2013 8:17:29 AM		
Third Request - Bid Date	FAX	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	FAX	7/16/2013 12:15:00 PM		
CHARLIE'S CUSTOM EXCAVATING, INC 21113 GILBERT DRIVE REDDING, CA 96002 **DBE**		(530) 221-3626 (530) 221-7563 office@ccexcavatinginc.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
5econd Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
CIRIMELE ELECTRIC WORKS INC. 607 MARINA WAY SOUTH RICHMOND, CA 94804 **DBE**		(510) 620-1150 (510) 620-1155 jcirimele@cirimeleelectric.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
DREAMBUILDER 1324 E LAWSON LN. PLACENTIA, CA 92870 **DBE**		(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
FLASH TRAFFIC, INC. 28420 N. HERRERA STREET VALENCIA, CA 91354 **DBE**		(661) 644-5845 (661) 388-4604 tissuequeen17@aol.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
FORCE TRAFFIC CONTROL, INC. 1478-B NORTH BELMONT RD EXETER, CA 93221 **DBE**		(559) 594-1062 (559) 594-1056 forcetraffic@earthlink.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
GLOBAL ROAD SEALING, INC 10832 DOROTHY AVE GARDEN GROVE, CA 92843 **DBE**		(714) 893-0845 (714) 893-0945 lalatri@yahoo.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
K R C SAFETY CO. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291 **DBE**		(559) 732-0393 (559) 732-2684 garyc@krcsafety.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFI 22140 FRONTIER ROAD CLOVIS, CA 93619 **DBE**		(559) 299-2899 karen@imaginationmetals.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
MC CULLOUGH CONSTRUCTION INC 57 ALDERGROVE ROAD ARCATA, CA 95521 **DBE**		(707) 825-1014 (707) 839-3504 dmm1984@aol.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
METCO 2165 FRANCISCO BOULEVARD, #A SAN RAFAEL, CA 94901 **DBE**		(415) 455-9922 (415) 455-9960 metco-usa@sbcglobal.net	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
PARMETER GENERAL ENGINEERS + SERVICES, IN 21025 KING RIDGE ROAD CAZADERO, CA 95421 **DBE**		(707) 632-5074 (707) 632-5074 parmeter@wildblue.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
PAYCO SPECIALTIES, INCORPORATED 120 NORTH SECOND AVE. CHULA VISTA, CA 91910 **DBE**		(619) 422-9204 (619) 427-1620 llewellyn4436@msn.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
R. E. SERRANO INC. 3430 PACHECO BLVD. MARTINEZ, CA 94553 **DBE**		(925) 957-8184 (925) 957-8121 ricky@reserrano.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SAN DIEGO BAY AREA ELECTRIC, INC. 13100 KIRKHAM WAY, SUITE 205 POWAY, CA 92064 **DBE**		(858) 748-2060 (858) 748-6012 bev@bayareaelectric.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SCHOTKA CONSTRUCTION INC 5555 NAPA VALLEJO HWY AMERICAN CANYON, CA 94503 **DBE**		(707) 265-6977 (707) 265-6856 dschotka@aol.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SJD CONSTRUCTION INC. 775 WAKEFIELD CT, STE B OAKDALE, CA 95361 **DBE**		(209) 847-8939 (209) 847-8939 sjdinc@worldnet.att.net	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
YICK ELECTRIC COMPANY, INC 1235 STOCKTON STREET SAN FRANCISCO, CA 94133 **DBE**		(415) 982-1717 (415) 982-2484	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	FAX	5/16/2013 8:44:59 AM		
Second Request	FAX	6/6/2013 8:17:29 AM		
Third Request - Bid Date	FAX	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	FAX	7/16/2013 12:15:00 PM		

C1522 RESET, ADJUST ROADWAY ITEM

A B S L CONSTRUCTION
29393 PACIFIC ST
HAYWARD, CA 94544
DBE

(510) 727-0900 (510) 727-0910
Luis@abslconstruction.com

FOLLOW UP DATE:

First Request	Email	5/16/2013 8:44:59 AM
Second Request	Email	6/6/2013 8:17:29 AM
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM

FRANK MEDINA GENERAL ENGINEERING CONTRA
10096 AHART ROAD
OROVILLE, CA 95966
DBE

(530) 743-0744 (530) 743-9352
roxannemedina@aol.com

FOLLOW UP DATE:

First Request	Email	5/16/2013 8:44:59 AM
Second Request	Email	6/6/2013 8:17:29 AM
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM

K R C SAFETY CO. INC.
7821 WEST SUNNYVIEW
VISALIA, CA 93291
DBE

(559) 732-0393 (559) 732-2684
garyc@krcsafety.com

FOLLOW UP DATE:

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
TALUS CONSTRUCTION, INC. 6717 CROW CANYON ROAD CASTRO VALLEY, CA 94552 **DBE**		(510) 583-0002 (510) 583-0004 sharon@teamtalus.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
V & G BUILDERS 4350 N. PALM FRESNO, CA 93704 **DBE**		(559) 805-9015 (559) 275-7173 jtonyvaldez@hotmail.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C1531 PLANE ASPHALT CONCRETE				
A B S L CONSTRUCTION 29393 PACIFIC ST HAYWARD, CA 94544 **DBE**		(510) 727-0900 (510) 727-0910 Luis@abslconstruction.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
BANAGA CONSTRUCTION, INC 1264 STAGECOACH TRAIL LOOP CHULA VISTA, CA 91915 **DBE**		(619) 922-8570 (619) 737-9199 frank@kiteclimbers.com	**FOLLOW UP DATE:**	05-16-13 not bidding
First Request	Email	5/16/2013 8:44:59 AM		
DEANA'S EQUIPMENT RENTAL CO. 6720 W. SYCAMORE LANE, PALMDALE, CA 93551 **DBE**		(805) 732-7575 (661) 948-5588 jagchic@aol.com	**FOLLOW UP DATE:**	07/18/13 not bidding
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
D-LINE CONSTRUCTORS, INC. 499 EMBARCADERO, SUITE Q OAKLAND, CA 94606 **DBE**		(510) 251-6400 (510) 251-6401 tony@dlineconstructors.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DREAMBUILDER 1324 E LAWSON LN. PLACENTIA, CA 92870		(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
FCS STRIPING, SEALING AND PAVING, INC. 206 THRASHER AVENUE LIVERMORE, CA 94551		(925) 373-6205 (925) 373-6208 inesseoane@fcs-ssp.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
GR SUNDBERG, INC. 5211 BOYD ROAD ARCATA, CA 95521		(707) 825-6565 (707) 825-6563 grs@grsinc.biz	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER / FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
RODGERS CONST. & ENGINEERING CO., INC 1807 NAVY DRIVE, SUITE 1 STOCKTON, CA 95206 **DBE**		(209) 464-5780 (209) 464-5782 rcande@pacbell.net	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
STAT-X GENERAL ENGINEERING 4217 PLEMINI CT SALIDA, CA 95368 **DBE**		(209) 481-9008 (888) 411-6956 david.altstatt@att.net	**FOLLOW UP DATE:**	06/06/13 not bidding
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
C1575 REMOVE BRIDGE ITEM				
C & L DRILLING CO 600 E. LAMBERT ROAD LA HABRA, CA 90631 **DBE**		(562) 691-3533 (562) 690-0264 cldrilling@aol.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
CONSTRUCTION CONSULTANT SERVICES, INC. 4826 EAST VISTA STREET LONG BEACH, CA 90803 **DBE**		(562) 208-4779 (562) 439-2024 dcesenas@ccs-corp.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
DD-M CRANE & RIGGING 2175-A2 FRANCISCO BLVD SAN RAFAEL, CA 94901		(415) 458-1600 (707) 374-2728 deniseddm@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
GREGG SIMPSON TRUCKING 250 LAKE MENDOCINO DR UKIAH, CA 95482		(707) 468-1654 (707) 468-7448 gregg.simpson@comcast.net	**FOLLOW UP DATE:**	05/16/13 not bidding, too far
DBE				
First Request	Email	5/16/2013 8:44:59 AM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
HYDROCONSULT ENGINEERS, INC. 45 POLK STREET, 3RD FLOOR SAN FRANCISCO, CA 94102		(415) 252-9750 (415) 252-9261 bgoldstein@hydroce.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
KAL KRISHNAN CONSULTING SERVICES 344 THOMAS L. BERKLEY WAY, #302 OAKLAND, CA 94612		(510) 465-9800 (510) 465-6868 kal.krishnan@kkcsworld.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
5econd Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
MC CULLOUGH CONSTRUCTION INC 57 ALDERGROVE ROAD ARCATA, CA 95521		(707) 825-1014 (707) 839-3504 dmm1984@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
MSE GROUP 302 PENDLETON WAY OAKLAND, CA 94621		(510) 383-9600 (510) 383-9300 CEHACKNEY@MSEGRP.COM	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
NTK CONSTRUCTION INC 501 CESAR CHAVEZ STREET, SUITE 123 SAN FRANCISCO, CA 94124		(415) 643-1900 (415) 643-1300 tqt64@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
TALUS CONSTRUCTION, INC. 6717 CROW CANYON ROAD CASTRO VALLEY, CA 94552		(510) 583-0002 (510) 583-0004 sharon@teamtalus.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
V & G BUILDERS 4350 N. PALM FRESNO, CA 93704		(559) 805-9015 (559) 275-7173 jtonyvaldez@hotmail.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C3940 PLACE ASPHALT CONCRETE DI				
A C DIKE CO 2788 VENTURE DR. LINCOLN, CA 95648		(916) 645-7747 (916) 645-9618 dave@acdike.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN 4061 W. BELMONT FRESNO, CA 93722		(559) 276-0447 (559) 276-8029 patsy_gomez2002@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
COOKS AND SON INC. 4134 ODIE LANE SANTA MARIA, CA 93455		(805) 934-2705 (805) 937-5473 cooks_son@mail.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
DEANA'S EQUIPMENT RENTAL CO. 6720 W. SYCAMORE LANE, PALMDALE, CA 93551		(805) 732-7575 (661) 948-5588 jagchic@aol.com	**FOLLOW UP DATE:**	07/18/13 not bidding
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
RODGERS CONST. & ENGINEERING CO., INC 1807 NAVY DRIVE, SUITE 1 STOCKTON, CA 95206		(209) 464-5780 (209) 464-5782 rcande@pacbell.net	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
R & C CONSTRUCTION 2946 S. ELM AVENUE FRESNO, CA 93706		(559) 255-5655 (559) 255-5600 randcconstruction@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
R. E. SERRANO INC. 3430 PACHECO BLVD. MARTINEZ, CA 94553		(925) 957-8184 (925) 957-8121 ricky@reserrano.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
RODGERS CONST. & ENGINEERING CO., INC 1807 NAVY DRIVE, SUITE 1 STOCKTON, CA 95206		(209) 464-5780 (209) 464-5782 rcande@pacbell.net	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

C4201 GROOVE & GRIND PAVEMENT

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
SERNA CONSTRUCTION, INC. 5019 E NEVADA AVE FRESNO, CA 93727		(559) 304-2197 (559) 252-5124 paving_serna@SBCglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C4010 PORTLAND CEMENT & CONCRE				
G. RAMIREZ CONCRETE, INC. 1911 E. GERARD AVENUE MERCED, CA 95341		(209) 722-4594 (209) 726-5305 gramirezconc@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
GENERAL ENGINEERING CONSTRUCTION CO. 755 EL PINTADO ROAD DANVILLE, CA 94526		(925) 768-5329 kelly.generalengineering@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
AUSTIN ENTERPRISE 13421 SNOW ROAD BAKERSFIELD, CA 93314		(661) 589-1001 (661) 589-9509 paustin@austin-enterprise.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
DEANA'S EQUIPMENT RENTAL CO. 6720 W. SYCAMORE LANE, PALMDALE, CA 93551		(805) 732-7575 (661) 948-5588 jagchic@aol.com	**FOLLOW UP DATE:**	07/18/13 not bidding
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
LINDY'S COLD PLANING 625 S. MOUNTAIN VIEW LA HABRA, CA 90631		(714) 720-8289 (562) 697-2039 wegrindasphalt@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
R. E. SERRANO INC. 3430 PACHECO BLVD. MARTINEZ, CA 94553		(925) 957-8184 (925) 957-8121 ricky@reserrano.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
RODGERS CONST. & ENGINEERING CO., INC 1807 NAVY DRIVE, SUITE 1 STOCKTON, CA 95206		(209) 464-5780 (209) 464-5782 rcande@pacbell.net	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C5100 CONCRETE STRUCTURE				
A.F. VALDIVIA & SONS GENERAL ENGINEERING C 1554 E. BROCKTON AVENUE REDLANDS, CA 92374		(909) 389-9183 (909) 389-7543 Do not solict - requested to be removed f	**FOLLOW UP DATE:**	07/16/13 requested to be removed from all solicitation lists
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
A.J. VASCONI GEREAL ENGINEERING 1820 GALINDO STREET, SUITE 275 CONCORD, CA 94520 **DBE**		(925) 691-9400 (925) 691-9919 aj@ajvasconi.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
AFFORDABLE GENERATOR SERVICES, INC. 15523 BLACKBURN AVENUE NORWALK, CA 90650 **DBE**		(562) 864-6563 (888) 651-5901 GIL@AGS.LA	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
AMG CONSTRUCTION 8908 THERMAL STREET OAKLAND, CA 94605 **DBE** **DBE**		(510) 562-8638 (510) 562-4339 dougblacksher@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
BAY LINE CUTTING & CORING, INC. 1635 4TH STREET BERKELEY, CA 94710		(510) 527-1000 (510) 420-8982 jcbayline@sbcglobal.net	**FOLLOW UP DATE:**	06/06/13 will bid
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
BWW & COMPANY 301 9TH STREET, SUITE 106A REDLANDS, CA 92374		(909) 268-8516 (909) 798-3132 b-w-w@live.com	**FOLLOW UP DATE:**	05/28/13 not bidding
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
ERNEST B. DEE 6120 BELFIELD CIR ELK GROVE, CA 95758		(916) 271-0410 (916) 691-2127 dee4321@frontiernet.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
FALCON BUILDERS & DEVELOPERS INC 5070 N. SIXTH STREET, SUITE 185 FRESNO, CA 93710 **DBE**		(559) 226-1994 (559) 896-8613 FALCONFAMILY3@AOL.COM	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
GENCE CORPORATION 1875 W. REDONDO BEACH BLVD., #102 GARDENA, CA 90247 **DBE**		(310) 515-6715 (310) 515-5046 eddie@gandccorp.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
GO RUSH CONCRETE 1312 I STREET SANGER, CA 93657 **DBE**		(559) 647-7679 gorush71@yahoo.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
GONZALES, SUAREZ & ASSOCIATES, INC. 615 N. EUCLID AVE., #111 ONTARIO, CA 91786 **DBE**		(909) 988-3090 (909) 949-4908 dgonzales@gsaeng.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
J N A BUILDERS, INC. 3549 EL CAMINITO LA CRESCENTA, CA 91214 **DBE**		(818) 281-5262 (818) 248-0013 JNABUILDERSINC@gmail.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
J. MORAGA CONSTRUCTION, INC 2857 BUSINESS PARK WAY MERCED, CA 95348 **DBE**		(209) 388-9200 (209) 383-6506 jmoraga@flash.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
MORALES CONTRACTING SERVICES 5031 CALMVIEW STREET BALDWIN PARK, CA 91706 **DBE**		(626) 856-3646 (626) 856-3648 mcs.rexhand@verizon.net	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
OLIVAS VALDEZ INC. 4001 MAIN ST. #309 VANCOUVER, WA 98663 **DBE**		(360) 225-7900 (626) 915-7683 folivas@olivasvaldez.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
PK CONSTRUCTION 2502 EL SOL ALTADENA, CA 91001 **DBE**		(626) 773-6963 zkkingpk81@gmail.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
R N R CONSTRUCTION, INC 8589 THYS COURT SACRAMENTO, CA 95828 **DBE**		(916) 379-0957 (916) 379-0960 rich@rnr-construction.com	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SIERRA CONCRETE CUTTING & BREAKING, INC 8549 MORRISON CREEK SACRAMENTO, CA 95828 **DBE**		(530) 647-9331 (916) 383-7992 lindahadley.sierra@sbcglobal.net	**FOLLOW UP DATE:**	
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
WHITE'S CUSTOM CONSTRUCTION 1529 MICHENER DR ROSEVILLE, CA 95747 **DBE**		(916) 284-1680 (916) 872-8095 whitescustom@yahoo.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C5111 CONCRETE OVERLAY, DRILL &				
AUSTIN ENTERPRISE 13421 SNOW ROAD BAKERSFIELD, CA 93314		(661) 589-1001 (661) 589-9509 paustin@austin-enterprise.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
J FRANCIS COMPANY 16197 KRAMERIA AVE RIVERSIDE, CA 92504		(951) 776-9100 (951) 776-9174 email-undeliverable	**FOLLOW UP DATE:**	
DBE				
First Request	FAX	5/16/2013 8:44:59 AM		
Second Request	FAX	6/6/2013 8:17:29 AM		
Third Request - Bid Date	FAX	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	FAX	7/16/2013 12:15:00 PM		
C5190 JOINT SEAL - WATER STOP				
HAMMOND CAULKING, INC 6575 S ARVILLE ST. #B LAS VEGAS, NV 89118		(702) 739-6194 (702) 739-6192 tania@hammondcaulking.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
J FRANCIS COMPANY 16197 KRAMERIA AVE RIVERSIDE, CA 92504		(951) 776-9100 (951) 776-9174 email-undeliverable	**FOLLOW UP DATE:**	
DBE				
First Request	FAX	5/16/2013 8:44:59 AM		
Second Request	FAX	6/6/2013 8:17:29 AM		
Third Request - Bid Date	FAX	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	FAX	7/16/2013 12:15:00 PM		
C5201 REINFORCING STEEL				
MAD STEEL INC. 277 WEST ALLEN AVENUE SAN DIMAS, CA 91773		(909) 592-3443 (909) 394-0724 madsteelinc@aol.com	**FDLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C5401 WATERPROOFING				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
J FRANCIS COMPANY 16197 KRAMERIA AVE RIVERSIDE, CA 92504		(951) 776-9100 (951) 776-9174 email-undeliverable	**FOLLOW UP DATE:**	
DBE				
First Request	FAX	5/16/2013 8:44:59 AM		
Second Request	FAX	6/6/2013 8:17:29 AM		
Third Request - Bid Date	FAX	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	FAX	7/16/2013 12:15:00 PM		
C5601 SIGN STRUCTURE				
A PLUS SIGNS, INC. 4379 N. BRAWLEY FRESNO, CA 93722		(559) 275-0700 (559) 275-7482 pacheco@1430espn.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
K R C SAFETY CO. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291		(559) 732-0393 (559) 732-2684 garyc@krcsafety.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
PAYCO SPECIALTIES, INCORPORATED 120 NORTH SECOND AVE. CHULA VISTA, CA 91910		(619) 422-9204 (619) 427-1620 llewellyn4436@msn.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
PRIORITY ARCHITECTURAL GRAPHICS, INC. 1596 HUDSON AVENUE SAN FRANCISCO, CA 94124		(415) 643-1144 (415) 643-1145 juliana@prioritygraphics.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER / FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
SCHOTKA CONSTRUCTION INC 5555 NAPA VALLEJO HWY AMERICAN CANYON, CA 94503		(707) 265-6977 (707) 265-6856 dschotka@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
UNITED TRAFFIC SERVICES & SUPPLY, INC. 14000 E. VALLEY BLVD. CITY OF INDUSTRY, CA 91746		(626) 961-5736 (818) 961-4746 dora@unitedtraffic.net	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C5620 ROADSIDE SIGN				
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
K R C SAFETY CO. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291		(559) 732-0393 (559) 732-2684 garyc@krcsafety.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
PAYCO SPECIALTIES, INCORPORATED 120 NORTH SECOND AVE. CHULA VISTA, CA 91910		(619) 422-9204 (619) 427-1620 llewellyn4436@msn.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SCHOTKA CONSTRUCTION INC 5555 NAPA VALLEJO HWY AMERICAN CANYON, CA 94503		(707) 265-6977 (707) 265-6856 dschotka@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

C7500 MISC IRON & STEEL FRAME, CO

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
FALCON BUILDERS & DEVELOPERS INC 5070 N. SIXTH STREET, SUITE 185 FRESNO, CA 93710		(559) 226-1994 (559) 896-8613 FALCONFAMILY3@AOL.COM	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C8000 FENCING				
ALL CITIES FENCE CO. 255 N. LINCOLN AVE. #201 CORONA, CA 92882		(909) 947-9289 (909) 947-0419 BARRONTM@AOL.COM	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
CHAVEZ FENCE COMPANY 1230 SHADLE AVENUE CAMPBELL, CA 95008		(408) 379-8139 (408) 376-0273 cfence@netzero.net	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
FALCON BUILDERS & DEVELOPERS INC 5070 N. SIXTH STREET, SUITE 185 FRESNO, CA 93710		(559) 226-1994 (559) 896-8613 FALCONFAMILY3@AOL.COM	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
FELIX'S MAINTENANCE & GARDENING 2225 SAINT GEORGE DRIVE CONCORD, CA 94520		(925) 778-3273 (925) 778-3059 johnfelix@comcast.net	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
GENERAL ENGINEERING CONSTRUCTION CO. 755 EL PINTADO ROAD DANVILLE, CA 94526		(925) 768-5329 kelly.generalengineering@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
GK CONSTRUCTION 4911 COLISEUM WAY OAKLAND, CA 94601		(510) 928-3036 (510) 895-3888 kevinyip168@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
GOLDEN BAY FENCE PLUS IRON WORKS, INC. 4104 SOUTH B STREET STOCKTON, CA 95206		(209) 944-9754 (209) 944-5812 GOLDENBAYFENCE@YAHOO.COM	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
KIONA LANDSCAPING 3889 F STREET, APT 2 EUREKA, CA 95503		(707) 616-4340 egruetzmacherjr@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
LABAT'S TREE CARE 1330 VEALE AVENUE MARTINEZ, CA 94553		(925) 285-7741 (925) 335-9116 labatstree@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
LEGEND FENCE CORPORATION 3559 VISTA AVENUE LEMON GROVE, CA 91945		(619) 282-6000 (619) 282-6001 lupita@legendfencecorp.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
MERCADE CONSTRUCTION & DEVELOPMENT INC. 21168 POKIE DR. SOULSBYVILLE, CA 95372		(209) 586-7722 (209) 532-7744 jorge@mercadeco.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
OLIVEIRA FENCE, INC. 400 REED STREET SANTA CLARA, CA 95050		(408) 727-3811 (408) 727-2690 oliveirafence2@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
S & L FENCE COMPANY 1096 FULTON AVE SUNNYVALE, CA 94086		(408) 745-7021 (408) 745-7146 rcas555@hotmail.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
SOTO FENCE COMPANY 3151 W. DAKOTA AVE. FRESNO, CA 93722		(559) 230-1444 info@sotofence.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C8201 OBJECT MARKER				
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER / FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
K R C SAFETY CO. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291		(559) 732-0393 (559) 732-2684 garyc@krcsafety.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
PAYCO SPECIALTIES, INCORPORATED 120 NORTH SECOND AVE. CHULA VISTA, CA 91910		(619) 422-9204 (619) 427-1620 llewellyn4436@msn.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C8331 CONCRETE BARRIER				
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER / FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
R. E. SERRANO INC. 3430 PACHECO BLVD. MARTINEZ, CA 94553		(925) 957-8184 (925) 957-8121 ricky@reserrano.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
V A P CONSTRUCTION INC 16425 ILLUSION WAY LA MIRADA, CA 90638		(714) 253-3270 (714) 253-3391 vapconstructioninc@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C8405 THERMOPLASTIC TRAFFIC STRI				
HAMANAKA PAINTING CO. 1805 2ND STREET, SUITE A EUREKA, CA 95501		(707) 444-3340 (707) 444-3346 mutaba@northcoast.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
K R C SAFETY CO. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291		(559) 732-0393 (559) 732-2684 garyc@krcsafety.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
PAYCO SPECIALTIES, INCORPORATED 120 NORTH SECOND AVE. CHULA VISTA, CA 91910		(619) 422-9204 (619) 427-1620 llewellyn4436@msn.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
C8406 PAINTED TRAFFIC STRIPE & MA				
ALL AMERICAN ASPHALT SEALING INC 1565 TRAINER WAY RENO, NV 89512		(775) 329-3003 (775) 827-3006 aaasealing96@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
HAMANAKA PAINTING CO. 1805 2ND STREET, SUITE A EUREKA, CA 95501		(707) 444-3340 (707) 444-3346 mutaba@northcoast.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
K R C SAFETY CO. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291		(559) 732-0393 (559) 732-2684 garyc@krcsafety.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
PAYCO SPECIALTIES, INCORPORATED 120 NORTH SECOND AVE. CHULA VISTA, CA 91910		(619) 422-9204 (619) 427-1620 llewellyn4436@msn.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

C8501 PAVEMENT MARKING

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
ALL AMERICAN ASPHALT SEALING INC 1565 TRAINER WAY RENO, NV 89512		(775) 329-3003 (775) 827-3006 aaasealing96@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
BIG VALLEY ASPHALT 3522 BRIAN WAY BAKERSFIELD, CA 93308		(661) 587-5837 (661) 664-7925 donnawatson52@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
K R C SAFETY CO. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291		(559) 732-0393 (559) 732-2684 garyc@krcsafety.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
PAYCO SPECIALTIES, INCORPORATED 120 NORTH SECOND AVE. CHULA VISTA, CA 91910		(619) 422-9204 (619) 427-1620 llewellyn4436@msn.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		
TRAFFIC LOOPS CRACKFILLING, INC 1915 W BALL RD. ANAHEIM, CA 92804		(714) 520-4026 (714) 520-4027 trafficloops@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

C8611 RAMP METERING SYSTEM

TRAFFIC LOOPS CRACKFILLING, INC 1915 W BALL RD. ANAHEIM, CA 92804		(714) 520-4026 (714) 520-4027 trafficloops@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request	Email	5/16/2013 8:44:59 AM		
Second Request	Email	6/6/2013 8:17:29 AM		
Third Request - Bid Date	Email	6/13/2013 12:02:27 PM		
4th Request - Bid Date C	Email	7/16/2013 12:15:00 PM		

Opt-in Records

Search Results: Opt-in's on 03-0F2304

39 Opt-in records found.

03-0F2304 NLS TRUCKING, INC.
13284 Hubbard St. Sylmar, CA 91342
Phone: 816-627-8987 Fax Number: 818-698-4581
Disadvantaged status: DBE SBE
Services offered: NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*

03-0F2304 Diversified Concrete Cutting, Inc.
59 Coney Island Dr. Sparks, NV 89431
Phone: 775-331-1411 Fax Number: 775-331-1572
Disadvantaged status:
Services offered: shotblast bridge decks

03-0F2304 West Coast Under Bridge Platforms
P.o Box 2837 Rohnert Park, Ca 94927
Phone: 866-984-9526 Fax Number: 707-206-0774
Disadvantaged status: SBE
Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com

03-0F2304 M & B ENTERPRISES, LLC
6676 HARRINGTON AVENUE ARBUCKLE, CA 95912
Phone: 530-682-8032 Fax Number: 530-473-2249
Disadvantaged status: SBE
Services offered: K-RAILS

03-0F2304 Ashbaugh Consulting, Inc.
9151 Parliament Ave Westminster, CA 92683
Phone: 714-895-3782 Fax Number: 714-895-3792
Disadvantaged status: SBE
Services offered: Item 16: PREPARE WATER POLLUTION CONTROL PROGRAM

03-0F2304 Pruitt Trucking Inc
214 W. Poppyfields Drive Altadena, CA 91001
Phone: 626.644.1236 Fax Number: 626.398.5551
Disadvantaged status: DBE DVBE SBE
Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.

03-0F2304 GR Sundberg inc.
5211 Boyd Road Arcata, CA, 95521
Phone: 707-825-6565 Fax Number: 707-825-6563
Disadvantaged status: DBE SBE
Services offered: Supply Di, Minor concrete (minor structure)

03-0F2304 Midstate Barrier, Inc.
3291 S. Highway 99 (95215) /P.O. Box 30550 Stockton, CA 95213-0550
Phone: 209-944-9565 Fax Number: 209-944-9569
Disadvantaged status:
Services offered:

03-0F2304 CMC REBAR

Phone: 530.896.1800 Fax Number: 530.896.1814
Disadvantaged status: SBE
Services offered:

Back to Top | Conditions of Use | Privacy Policy | Accessibility | Webmaster
Copyright © 2013 State of California

03-0F2304 JC SUPPLY & MANUFACTURING
1612 S. CUCAMONGA AVE ONTARIO, CA. 91761
Phone: 909-373-1773 Fax Number: 909-373-1785
Disadvantaged status: DBE SBE
Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP

03-0F2304 Flatiron Electric Group
7911-A Pine Ave. Chino, Ca. 91708
Phone: (714) 228-9631 Fax Number: (909) 597-9151
Disadvantaged status:
Services offered:

03-0F2304 Wells Sweeping
5425 Marmith Avenue Sacramento, CA 95841
Phone: 9165680104 Fax Number: 9166463760
Disadvantaged status: DVBE SBE
Services offered: Construction Sweeping Services. DVBE & SBE Certified. Over 40 Years of Heavy Construction Sweeping Experience. WOrk with all Major Construction Companies. Dwner Operators / Union. Call (916) 568-0104 or (916) 825-8531 Brandon Wells or Visit us on the web www.wellssweeping.com

03-0F2304 Creative Planning Solutions - CPM SCHEDULING AND TRAINING
1177 Branham Lane #278 San Jose, CA 95118
Phone: (408)202-3244 Fax Number:
Disadvantaged status: DBE SBE
Services offered: Creative Planning Solutions has over 18 years of construction management and CPM Scheduling Experience within Califomia. Expertise is in the areas of baseline schedule (including development, monitoring/analysis, project updating), claims prevention and analysis, project engineering, document control, and CALTRANS required scheduling training. Expert knowledge of the latest P6 Oracle Software. We serve all of Califomia. Call or email for a competitive, quick quote!

03-0F2304 Creative Planning Solutions - CPM SCHEDULING AND TRAINING
1177 Branham Lane #278 San Jose, CA 95118
Phone: (408)202-3244 Fax Number:
Disadvantaged status: DBE SBE
Services offered: Creative Planning Solutions has over 18 years of construction management and CPM Scheduling Experience within Califomia. Expertise is in the areas of baseline schedule (including development, monitoring/analysis, project updating), claims prevention and analysis, project engineering, document control, and CALTRANS required scheduling training. Expert knowledge of the latest P6 Oracle Software. We serve all of Califomia. Call or email for a competitive, quick quote!

03-0F2304 KRC SAFETY CO,. INC
7821 W Sunnyview Ave. Visalia, Ca. 93291
Phone: 559-732-0393 Fax Number: 559-732-2684
Disadvantaged status: DBE SBE
Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.

03-0F2304 Western Traffic Supply, Inc.
3942 Valley Ave. Unit M Pleasanton, CA 94566
Phone: 925-249-1854 Fax Number: 925-249-1863
Disadvantaged status: DBE SBE
Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations Sales/Rentals of Portable Changeable Message Signs/ Arrow Boards/ Light Towers, Crash Cushions , Attenuator Trucks, Cones, Barricades, Delineators, Channelizers, Sign Shop(Construction Area, Vinyl Roll Up), K-Rail Markers/Chip Seal Markers/Pavement markers/Paint/Temporary Striping Tape, Safety Apparel and Rain Wear,,. (CA Lic. #974188 C-31 & C-32 Contractor? Certified DBE #40681 SBE #35779).

03-0F2304 Zanker Road Resource Management
4201 Florin Perkins Road Sacramento, CA 95148
Phone: 916-747-3868 Fax Number: 916-386-8715

environmental management of hazardous and non-hazardous waste evaluation, characterization, transportation and disposal.

03-0F2304 CMC Traffic Control Specialists
3450 Third St. Unit 3 G San Francisco
Phone: 415-206-1700 Fax Number: 415-206-1711
Disadvantaged status: DBE SBE
Services offered: Engineered Stamped Traffic Plans, Certified Flaggers, Signage, K-Rail, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Delineators, Temp Striping, Pavement Markers, Chip Seal Markers, Sawcutting & Core Drilling

03-0F2304 Active Treatment Systems, Inc.
6301 Angelo Court, Units 8 & 9 Loomis, CA 95650
Phone: 916-652-9745 Fax Number: 916-652-9705
Disadvantaged status: SBE
Services offered: Active Treatment Systems, Inc. (ATS) is an SBE certified service company specializing in the management of stormwater, groundwater and industrial wastewater issues on construction, industrial, and environmental remediation projects. ATS also provides wastewater recycling, sludge dewatering, engineering design, laboratory services, training, and equipment rental. Our customers include some of the largest builders in the state as well as small, local construction firms. Our projects are on highways, bridges, tunnels, rapid transit, pipelines, mines, landfills, high-rise buildings, industrial, commercial and residential sites and anywhere there is a problem with contaminated water and sludge.

N = No Y = Yes V = Calling Back
* = Voicemail Left

Call 7/22

Opt-in Records

Search Results: Opt-in's on 03-0F2304 – HWY 50 Bridge

40 Opt-in records found.

03-0F2304 NLS TRUCKING, INC.
13284 Hubbard St. Sylmar, CA 91342
Phone: 818-627-8987 Fax Number: 818-698-4581
Disadvantaged status: DBE SBE
Services offered: NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. "FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!"

Maybe V* 7/12 / Maybe V* 7/22

03-0F2304 Diversified Concrete Cutting, Inc.
59 Coney Island Dr. Sparks, NV 89431
Phone: 775-331-1411 Fax Number: 775-331-1572
Disadvantaged status:
Services offered: shotblast bridge decks

Y - 7/12 / Y - 7/22

03-0F2304 West Coast Under Bridge Platforms
P.o Box 2837 Rohnert Park, Ca 94927
Phone: 866-984-9526 Fax Number: 707-206-0774
Disadvantaged status: SBE
Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com

Maybe V* - 7/12 / Y - 7/22

03-0F2304 M & B ENTERPRISES, LLC
6676 HARRINGTON AVENUE ARBUCKLE, CA 95912
Phone: 530-682-8032 Fax Number: 530-473-2249
Disadvantaged status: SBE
Services offered: K-RAILS

Y - 7/12 / Y - 7/22

03-0F2304 Ashbaugh Consulting, Inc
9151 Parliament Ave Westminster, CA 92683
Phone: 714-895-3782 Fax Number: 714-895-3792
Disadvantaged status: SBE
Services offered: Item 16: PREPARE WATER POLLUTION CONTROL PROGRAM

Y - 7/12 / Maybe V* * - 7/22

03-0F2304 Pruitt Trucking Inc
214 W. Poppyfields Drive Altadena, CA 91001
Phone: 626.644.1236 Fax Number: 626.398.5551
Disadvantaged status: DBE DVBE SBE
Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.

VoiceMailBox Full

N - 7/12 / Maybe V* - 7/22

03-0F2304 GR Sundberg Inc.
5211 Boyd Road Arcata, CA, 95521
Phone: 707-825-6565 Fax Number: 707-825-6563
Disadvantaged status: DBE SBE
Services offered: Supply DI, Minor concrete (minor structure)

03-0F2304 Midstate Barrier, Inc.
3291 S. Highway 99 (95215) /P.O. Box 30550 Stockton, CA 95213-0550
Phone: 209-944-9565 Fax Number: 209-944-9569
Disadvantaged status:
Services offered:

Y - 7/12 / Y - 7/22

03-0F2304 CMC REBAR

Y - 7/12 / Y - 7/22

120 W. Larch Road Tracy, CA 95304
Phone: 209-834-9330 Fax Number: 209-836-1457
Disadvantaged status:
Services offered:

Y - 7/12 / Y - 7/22

03-0F2304 RNR Construction, Inc.
8589 Thys Court Sacramento, CA 95828
Phone: 916-379-0957 Fax Number: 916-379-0960
Disadvantaged status: DBE
Services offered:

7/24

03-0F2304 LOGANS MARKETING
121 BRDADWAY # 220 SAN DIEGO , CA 92101
Phone: 619-233-3766 Fax Number: 619-233-3768
Disadvantaged status: DBE SBE
Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ETC..

Maybe ✓ - 7/12 / Maybe ✓ - 7/22

03-0F2304 Harris Salinas Rebar Inc.
355 So. Vasco Rd. Livermore, CA, 94550
Phone: 925-373-0733 Fax Number: 925-373-0136
Disadvantaged status:
Services offered:

Y - 7/12 / Y - 7/22

03-0F2304 AC Dike Co.
2788 Venture Dr. Lincoln, CA 95648
Phone: 916-645-7747 Fax Number: 916-645-9618
Disadvantaged status: DBE
Services offered: Place AC Dike

03-0F2304 AC Dike Co.
2788 Venture Dr. Lincoln, CA 95648
Phone: 916-645-7747 Fax Number: 916-645-9618
Disadvantaged status: DBE
Services offered: Place Asphalt Dike

03-0F2304 R.E. Serrano, Inc.
3430 Pacheco Blvd. Martinez CA 94553
Phone: 925-957-8184 Fax Number: 925-957-8190
Disadvantaged status: DBE
Services offered: Sub quoting Repair Spalled Surface Area, ISR RSC, Aggregate Base Approach Slab, Approach Slab Type R, Paving Notch Extension, Barrier Type 60 MOD www.reserrano.com

Y - 7/12 / Y - 7/22

03-0F2304 ACL Construction Co., Inc.
207 W. State St. Ontario, CA 91762
Phone: 909-391-4477 Fax Number: 909-391-4472
Disadvantaged status:
Services offered: Concrete Barrier Rail

Y - 7/12 / Y - 7/22

03-0F2304 Cook Concrete Products, Inc.
5461 Eastside Road Redding, CA 96001
Phone: 530-243-2562 Fax Number: 530-243-6881
Disadvantaged status: SBE
Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.

Y - 7/12 / Y - 7/22

03-0F2304 JA-CO Trucking, Inc.
710 - A N. George Washington Blvd. Yuba City, Ca. 95993
Phone: 530 741 0278 Fax Number: 530 741 1034
Disadvantaged status: DBE SBE
Services offered: Transfers, Semi Ends, Bottoms, Super 10's, 10 wheelers, Flat beds.

03-0F2304 TENNYSON ELECTRIC, INC
7275 National Drive Ste A2 Livermore CA 94550
Phone: 9256061038 Fax Number: 9256067655
Disadvantaged status: SBE
Services offered: 99 860090-MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION 100 860400-LIGHTING (TEMPORARY) 101 860407-LIGHTING (PARKING LOT) 102 860889-MODIFY TRAFFIC MONITORING STATION 103 025583-MODIFY CLOSED CIRCUIT TELEVISION SYSTEM 104 861504-MODIFY LIGHTING AND SIGN ILLUMINATION

Maybe ✓* 7/12 / Maybe ✓* - 7/22

03-0F2304 Linear Dptions, Inc.
792 Durham Dayton Highway Durham, CA 95938

Y - 7/15 / N - 7/22

Phone: 530.896.1800 Fax Number: 530.896.1814
Disadvantaged status: SBE
Services offered:

03-0F2304 JC SUPPLY & MANUFACTURING
1612 S. CUCAMONGA AVE ONTARIO, CA. 91761
Phone: 909-373-1773 Fax Number: 909-373-1785
Disadvantaged status: DBE SBE
Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP

03-0F2304 Flatiron Electric Group
7911-A Pine Ave. Chino, Ca. 91708
Phone: (714) 228-9631 Fax Number: (909) 597-9151
Disadvantaged status:
Services offered:

03-0F2304 Wells Sweeping
5425 Marmith Avenue Sacramento, CA 95841
Phone: 9165680104 Fax Number: 9166463760
Disadvantaged status: DVBE SBE
Services offered: Construction Sweeping Services. DVBE & SBE Certified. Over 40 Years of Heavy Construction Sweeping Experience. WOrk with all Major Construction Companies. Owner Operators / Union. Call (916) 568-0104 or (916) 825-8531 Brandon Wells or Visit us on the web www.wellssweeping.com

03-0F2304 Creative Planning Solutions - CPM SCHEDULING AND TRAINING
1177 Branham Lane #278 San Jose, CA 95118
Phone: (408)202-3244 Fax Number:
Disadvantaged status: DBE SBE
Services offered: Creative Planning Solutions has over 18 years of construction management and CPM Scheduling Experience within California. Expertise is in the areas of baseline schedule (including development, monitoring/analysis, project updating), claims prevention and analysis, project engineering, document control, and CALTRANS required scheduling training. Expert knowledge of the latest P6 Oracle Software. We serve all of California. Call or email for a competitive, quick quote!

03-0F2304 Creative Planning Solutions - CPM SCHEDULING AND TRAINING
1177 Branham Lane #278 San Jose, CA 95118
Phone: (408)202-3244 Fax Number:
Disadvantaged status: DBE SBE
Services offered: Creative Planning Solutions has over 18 years of construction management and CPM Scheduling Experience within California. Expertise is in the areas of baseline schedule (including development, monitoring/analysis, project updating), claims prevention and analysis, project engineering, document control, and CALTRANS required scheduling training. Expert knowledge of the latest P6 Oracle Software. We serve all of California. Call or email for a competitive, quick quote!

03-0F2304 KRC SAFETY CO,. INC
7821 W Sunnyview Ave. Visalia, Ca. 93291
Phone: 559-732-0393 Fax Number: 559-732-2684
Disadvantaged status: DBE SBE
Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.

03-0F2304 Western Traffic Supply, Inc.
3942 Valley Ave. Unit M Pleasanton, CA 94566
Phone: 925-249-1854 Fax Number: 925-249-1863
Disadvantaged status: DBE SBE
Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations Sales/Rentals of Portable Changeable Message Signs/ Arrow Boards/ Light Towers, Crash Cushions , Attenuator Trucks, Cones, Barricades, Delineators, Channelizers, Sign Shop(Construction Area, Vinyl Roll Up), K-Rail Markers/Chip Seal Markers/Pavement markers/Paint/Temporary Striping Tape, Safety Apparel and Rain Wear.,. (CA Lic. #974188 C-31 & C-32 Contractor? Certified DBE #40681 SBE #35779).

03-0F2304 Zanker Road Resource Management
4201 Florin Perkins Road Sacramento, CA 95148
Phone: 916-747-3868 Fax Number: 916-386-8715

Y - 7/15 / N - 7/22

Disadvantaged status:
Services offered: We manufacture Filtrexx Soxx. These are used in place of silt fencing and fiber rolls. They are extremely durable (most likely last the life of the project, will keep the contactor in compliance, and require 1/8 the amount of labor and maintenance compared to traditional methods.

03-0F2304 SDV Services, Inc.
1210 Marina Village Parkway Alameda, CA 94501
Phone: 510-521-8170 Fax Number: 510-521-8172
Disadvantaged status: SBE
Services offered: We are a California certified SB/DVBE company. Equipment Available for Rent: Wanco WTMMB(A) Changeable Message Signs; Wanco WTSP-55LSAC Arrow Boards; 4,000 Watt Allmand Diesel Light Tower; Traffic Control signs for sale; Rigging and Erection Services; Electrical Products, Services, Equipment and Supplies; Safety Equipment; Wire and Fiber Rope; Signage. CA Licenses A & C-10. Website: www.sdvservicesinc.com

Maybe ~~N~~ Y - 7/12 Y - 7/16 / Y - 7/22

03-0F2304 Capitol Barricade
6001 Elvas Ave Sacramento, CA 95819
Phone: 916-451-5176 Fax Number: 916-451-5388 Ph. # no good
Disadvantaged status: SBE
Services offered: Over 30 years of Sales and Service of all traffic safety related equipment, cones, delineators, chann. drums, sand filled crash cushions,Markers- Krail, Floppies, signs both aluminum and rollup, sign stands. 12" LED Flashing Beacons, PCMS, Arrowboards, TMA's,Traffic Striping Paint. Reflective Apparel, vests, jackets, pants. Traffic Plans. Rentals- PCMS, Arrowboards, TMA's, Signs, Barricades 2 locations- Sacramento and Stockton

N - 7/15 / N - 7/22

03-0F2304 JA-CO Trucking Inc.
524 Parkview Ave./710-A N. George Washington Blvd. Yuba City, Ca. 95993
Phone: 530 741 0278 Fax Number: 530 741 1034
Disadvantaged status: DBE SBE
Services offered: Transfers, Bottoms, Semi Ends, Super 10's, Flatbeds, 10 Wheelers, Water Truck, AND ask about our material supplies that will also count towards your DBE goals.

Y - 7/12 / Y - 7/22

03-0F2304 Steiny and Company, Inc.
27 Sheridan Street Vallejo, CA 94590
Phone: 707-552-6900 Fax Number: 707-552-7705
Disadvantaged status:
Services offered:

N - 7/12 / Y - 7/22

03-0F2304 AKA Environmental
6650 Montresor Place, Alta Loma, CA 91737
Phone: 323-547-9605 Fax Number: 323-589-2430
Disadvantaged status: SBE
Services offered: My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan, Lead Plan, Water Quality Management Plan and QSP inspection Service. We provide these services statewide from San Diego County to Del Norte County. So, the next time you need a SWPPP or any of the other plans we provide, give me a call (323) 547-9605. Ask me, about QSP/QSD Training.

Maybe √* - 7/12

03-0F2304 American Compliance Sevices
554 Morning Glory Dr Benicia
Phone: 707-745-1137 Fax Number: 707-745-4462
Disadvantaged status: DBE
Services offered: Asbestos and Lead Consulting, Testing, Clearance. Environmental Consultant

Maybe √* - 7/12 / Maybe √* - 7/22

03-0F2304 Cemex
318 beard ave 95355
Phone: 2099937468 Fax Number:
Disadvantaged status:
Services offered:

Ph # no good

N - 7/12 / N - 7/22

03-0F2304 Cemex
318 beard ave 95355
Phone: 2099937468 Fax Number:
Disadvantaged status:
Services offered:

03-0F2304 Bradley Tanks, Inc.
402 Hartz Avenue, Bldg C Danville, CA 94526
Phone: 925-980-0942 Fax Number:
Disadvantaged status: DBE SBE
Services offered: Bradley Tanks, Inc (BTI) offers rental services of 21K frac tanks, 10K mini tanks, phase separators, mix tanks and accessories. BTI also

Y - 7/15 / Maybe √* - 7/22

provides environmental management of hazardous and non-hazardous waste evaluation, characterization, transportation and disposal.

Y - 7/12 / Y - ~~Maybe N~~ 7/22

03-0F2304 CMC Traffic Control Specialists
3450 Third St. Unit 3 G San Francisco
Phone: 415-206-1700 Fax Number: 415-206-1711
Disadvantaged status: DBE SBE
Services offered: Engineered Stamped Traffic Plans, Certified Flaggers, Signage, K-Rail, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Delineators, Temp Striping, Pavement Markers, Chip Seal Markers, Sawcutting & Core Drilling

Maybe N - 7/12 / Y - 7/22

03-0F2304 Active Treatment Systems, Inc.
6301 Angelo Court, Units 8 & 9 Loomis, CA 95650
Phone: 916-652-9745 Fax Number: 916-652-9705
Disadvantaged status: SBE
Services offered: Active Treatment Systems, Inc. (ATS) is an SBE certified service company specializing in the management of stormwater, groundwater and industrial wastewater issues on construction, industrial, and environmental remediation projects. ATS also provides wastewater recycling, sludge dewatering, engineering design, laboratory services, training, and equipment rental. Our customers include some of the largest builders in the state as well as small, local construction firms. Our projects are on highways, bridges, tunnels, rapid transit, pipelines, mines, landfills, high-rise buildings, industrial, commercial and residential sites and anywhere there is a problem with contaminated water and sludge.

03-0F2304 Active Treatment Systems, Inc.
6301 Angelo Court Loomis, CA. 95650
Phone: 916-652-9745 Fax Number: 916-652-9705
Disadvantaged status: SBE
Services offered: 03-0F2304 Services offered: Active Treatment Systems, Inc. (ATS) is an SBE certified service company specializing in the management of stormwater, groundwater and industrial wastewater issues on construction, industrial, and environmental remediation projects. ATS also provides wastewater recycling, sludge dewatering, engineering design, laboratory services, training, and equipment rental. Our customers include some of the largest builders in the state as well as small, local construction firms. Our projects are on highways, bridges, tunnels, rapid transit, pipelines, mines, landfills, high-rise buildings, industrial, commercial and residential sites and anywhere there is a problem with contaminated water and sludge.

Back to Top | Conditions of Use | Privacy Policy | Accessibility | Webmaster
Copyright © 2013 State of California

N = No Y = Yes
√ = Calling Back
* = Voicemail Left

Opt-in Records

Search Results: Opt-in's on 03-0F2304

47 Opt-in records found.

03-0F2304	NLS TRUCKING, INC.	
	13284 Hubbard St. Sylmar, CA 91342	
	Phone: 818-627-8987	Fax Number: 818-698-4581
	Disadvantaged status: DBE SBE	
	Services offered: NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*	

Maybe √* - 7/22

03-0F2304	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: shotblast bridge decks	

Y - 7/22

03-0F2304	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-206-0774
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com	

Y - 7/22

03-0F2304	M & B ENTERPRISES, LLC	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

Y - 7/22

03-0F2304	Ashbaugh Consulting, Inc.	
	9151 Parliament Ave Westminster, CA 92683	
	Phone: 714-895-3782	Fax Number: 714-895-3792
	Disadvantaged status: SBE	
	Services offered: Item 16: PREPARE WATER POLLUTION CONTROL PROGRAM	

Maybe √* - 7/22

03-0F2304	Pruitt Trucking Inc	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: 626.644.1236	Fax Number: 626.398.5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	

Maybe √* - 7/22

03-0F2304	GR Sundberg Inc.	
	5211 Boyd Road Arcata, CA, 95521	
	Phone: 707-825-6565	Fax Number: 707-825-6563
	Disadvantaged status: DBE SBE	
	Services offered: Supply DI, Minor concrete (minor structure)	

03-0F2304	Midstate Barrier, Inc.	
	3291 S. Highway 99 (95215) /P.O. Box 30550 Stockton, CA 95213-0550	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

Y - 7/22

03-0F2304	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 209-836-1457
	Disadvantaged status:	
	Services offered:	

Y - 7/22

	RNR Construction, Inc.

03-0F2304	8589 Thys Court Sacramento, CA 95828	
	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE	
	Services offered:	

03-0F2304	LOGANS MARKETING	
	121 BROADWAY # 220 SAN DIEGO , CA 92101	
	Phone: 619-233-3766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ETC..	

Maybe √x - 7/22

03-0F2304	Harris Salinas Rebar Inc.	
	355 So. Vasco Rd. Livermore, CA, 94550	
	Phone: 925-373-0733	Fax Number: 925-373-0136
	Disadvantaged status:	
	Services offered:	

Y - 7/22

03-0F2304	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place AC Dike	

03-0F2304	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place Asphalt Dike	

03-0F2304	R.E. Serrano, Inc.	
	3430 Pacheco Blvd. Martinez CA 94553	
	Phone: 925-957-8184	Fax Number: 925-957-8190
	Disadvantaged status: DBE	
	Services offered: Sub quoting Repair Spalled Surface Area, ISR RSC, Aggregate Base Approach Slab, Approach Slab Type R, Paving Notch Extension, Barrier Type 60 MOD www.reserrano.com	

03-0F2304	ACL Construction Co., Inc.	
	207 W. State St. Ontario, CA 91762	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered: Concrete Barrier Rail	

Y - 7/22

03-0F2304	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

Y - 7/22

03-0F2304	JA-CO Trucking, Inc.	
	710 - A N. George Washington Blvd. Yuba City, Ca. 95993	
	Phone: 530 741 0278	Fax Number: 530 741 1034
	Disadvantaged status: DBE SBE	
	Services offered: Transfers, Semi Ends, Bottoms, Super 10's, 10 wheelers, Flat beds.	

Y - 7/22

03-0F2304	TENNYSON ELECTRIC, INC	
	7275 National Drive Ste A2 Livermore CA 94550	
	Phone: 9256061038	Fax Number: 9256067655
	Disadvantaged status: SBE	
	Services offered: 99 860090-MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION 100 860400-LIGHTING (TEMPORARY) 101 860407-LIGHTING (PARKING LOT) 102 860889-MODIFY TRAFFIC MONITORING STATION 103 025583-MODIFY CLOSED CIRCUIT TELEVISION SYSTEM 104 861504-MODIFY LIGHTING AND SIGN ILLUMINATION	

Maybe Y 7/22

03-0F2304	JC SUPPLY & MANUFACTURING	
	1612 S. CUCAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar	

	etc. "Supplier" of Curing compounds for LBC & PCCP

03-0F2304	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

Y - 7/22

03-0F2304	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Construction Sweeping Services. DVBE & SBE Certified. Over 40 Years of Heavy Construction Sweeping Experience. WOrk with all Major Construction Companies. Owner Operators / Union. Call (916) 568-0104 or (916) 825-8531 Brandon Wells or Visit us on the web www.wellssweeping.com	

Y - 7/22

03-0F2304	Creative Planning Solutions - CPM SCHEDULING AND TRAINING	
	1177 Branham Lane #278 San Jose, CA 95118	
	Phone: (408)202-3244	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Creative Planning Solutions has over 18 years of construction management and CPM Scheduling Experience within California. Expertise is in the areas of baseline schedule (including development, monitoring/analysis, project updating), claims prevention and analysis, project engineering, document control, and CALTRANS required scheduling training. Expert knowledge of the latest P6 Oracle Software. We serve all of California. Call or email for a competitive, quick quote!	

03-0F2304	Creative Planning Solutions - CPM SCHEDULING AND TRAINING	
	1177 Branham Lane #278 San Jose, CA 95118	
	Phone: (408)202-3244	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Creative Planning Solutions has over 18 years of construction management and CPM Scheduling Experience within California. Expertise is in the areas of baseline schedule (including development, monitoring/analysis, project updating), claims	

	prevention and analysis, project engineering, document control, and CALTRANS required scheduling training. Expert knowledge of the latest P6 Oracle Software. We serve all of California. Call or email for a competitive, quick quote!

03-0F2304	KRC SAFETY CO,. INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393 Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.

03-0F2304	Western Traffic Supply, Inc.
	3942 Valley Ave. Unit M Pleasanton, CA 94566
	Phone: 925-249-1854 Fax Number: 925-249-1863
	Disadvantaged status: DBE SBE
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations Sales/Rentals of Portable Changeable Message Signs/ Arrow Boards/ Light Towers, Crash Cushions , Attenuator Trucks, Cones, Barricades, Delineators, Channelizers, Sign Shop(Construction Area, Vinyl Roll Up), K-Rail Markers/Chip Seal Markers/Pavement markers/Paint/Temporary Striping Tape, Safety Apparel and Rain Wear.,. (CA Lic. #974188 C-31 & C-32 Contractor? Certified DBE #40681 SBE #35779).

Y - 7/22

03-0F2304	Zanker Road Resource Management
	4201 Florin Perkins Road Sacramento, CA 95148
	Phone: 916-747-3868 Fax Number: 916-386-8715
	Disadvantaged status:
	Services offered: We manufacture Filtrexx Soxx. These are used in place of silt fencing and fiber rolls. They are extremely durable (most likely last the life of the project, will keep the contactor in compliance, and require 1/8 the amount of labor and maintenance compared to traditional methods.

N - 7/22

03-0F2304	SDV Services, Inc. 1210 Marina Village Parkway Alameda, CA 94501 Phone: 510-521-8170 Fax Number: 510-521-8172 Disadvantaged status: SBE Services offered: We are a California certified SB/DVBE company. Equipment Available for Rent: Wanco WTMMB(A) Changeable Message Signs; Wanco WTSP-55LSAC Arrow Boards; 4,000 Watt Allmand Diesel Light Tower; Traffic Control signs for sale; Rigging and Erection Services; Electrical Products, Services, Equipment and Supplies; Safety Equipment; Wire and Fiber Rope; Signage. CA Licenses A & C-10. Website: www.sdvservicesinc.com

Y - 7/22

03-0F2304	Capitol Barricade 6001 Elvas Ave Sacramento, CA 95819 Phone: 916-451-5176 Fax Number: 916-451-5388 Disadvantaged status: SBE Services offered: Over 30 years of Sales and Service of all traffic safety related equipment, cones, delineators, chann. drums, sand filled crash cushions,Markers- Krail, Floppies, signs both aluminum and rollup, sign stands, 12" LED Flashing Beacons, PCMS, Arrowboards, TMA's,Traffic Striping Paint. Reflective Apparel, vests, jackets, pants. Traffic Plans. Rentals- PCMS, Arrowboards, TMA's, Signs, Barricades 2 locations- Sacramento and Stockton

N - 7/22

03-0F2304	JA-CO Trucking Inc. 524 Parkview Ave./710-A N. George Washington Blvd. Yuba City, Ca. 95993 Phone: 530 741 0278 Fax Number: 530 741 1034 Disadvantaged status: DBE SBE Services offered: Transfers, Bottoms, Semi Ends, Super 10's, Flatbeds, 10 Wheelers, Water Truck, AND ask about our material supplies that will also count towards your DBE goals.

Y - 7/22

03-0F2304	Steiny and Company, Inc. 27 Sheridan Street Vallejo, CA 94590 Phone: 707-552-6900 Fax Number: 707-552-7705 Disadvantaged status: Services offered:

Y - 7/22

03-0F2304	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan, Lead Plan, Water Quality Management Plan and QSP inspection Service. We provide these services statewide from San Diego County to Del Norte County. So, the next time you need a SWPPP or any of the other plans we provide, give me a call (323) 547-9605. Ask me, about QSP/QSD Training.

Maybe √* - 7/22

03-0F2304	American Compliance Sevices
	554 Morning Glory Dr Benicia
	Phone: 707-745-1137 Fax Number: 707-745-4462
	Disadvantaged status: DBE
	Services offered: Asbestos and Lead Consulting, Testing, Clearance. Environmental Consultant

Maybe √* - 7/22

03-0F2304	Cemex
	318 beard ave 95355
	Phone: 2099937468 Fax Number:
	Disadvantaged status:
	Services offered:

03-0F2304	Cemex
	318 beard ave 95355
	Phone: 2099937468 Fax Number:
	Disadvantaged status:
	Services offered:

03-0F2304	Bradley Tanks, Inc.
	402 Hartz Avenue, Bldg C Danville, CA 94526
	Phone: 925-980-0942 Fax Number:
	Disadvantaged status: DBE SBE
	Services offered: Bradley Tanks, Inc (BTI) offers rental services of 21K frac tanks, 10K mini tanks, phase separators, mix tanks and accessories. BTI also provides environmental management of

Maybe √* - 7/22

	hazardous and non-hazardous waste evaluation, characterization, transportation and disposal.

03-0F2304	CMC Traffic Control Specialists	
	3450 Third St. Unit 3 G San Francisco	
	Phone: 415-206-1700	Fax Number: 415-206-1711
	Disadvantaged status: DBE SBE	
	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers, Signage, K-Rail, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Delineators, Temp Striping, Pavement Markers, Chip Seal Markers, Sawcutting & Core Drilling	

Y - 7/22

03-0F2304	Active Treatment Systems, Inc.	
	6301 Angelo Court, Units 8 & 9 Loomis, CA 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Active Treatment Systems, Inc. (ATS) is an SBE certified service company specializing in the management of stormwater, groundwater and industrial wastewater issues on construction, industrial, and environmental remediation projects. ATS also provides wastewater recycling, sludge dewatering, engineering design, laboratory services, training, and equipment rental. Our customers include some of the largest builders in the state as well as small, local construction firms. Our projects are on highways, bridges, tunnels, rapid transit, pipelines, mines, landfills, high-rise buildings, industrial, commercial and residential sites and anywhere there is a problem with contaminated water and sludge.	

Y - 7/22

03-0F2304	Active Treatment Systems, Inc.	
	6301 Angelo Court Loomis, CA. 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: 03-0F2304 Services offered: Active Treatment Systems, Inc. (ATS) is an SBE certified service company specializing in the management of stormwater, groundwater and industrial wastewater issues on construction, industrial, and environmental remediation projects. ATS also provides wastewater recycling, sludge dewatering, engineering design, laboratory services, training, and equipment rental. Our customers include some of the largest builders in the state as well as small, local construction firms. Our projects are on highways, bridges, tunnels, rapid transit, pipelines, mines, landfills, high-rise buildings, industrial, commercial and	

	residential sites and anywhere there is a problem with contaminated water and sludge.

03-0F2304	Interstate Improvement, Inc.	
	16871 Canby Avenue Faribault, MN 55021	
	Phone: 5073332677	Fax Number: 5073333901
	Disadvantaged status:	
	Services offered: Grinding & Grooving	

Maybe √* - 7/22

03-0F2304	Phone:	Fax Number:
	Disadvantaged status:	
	Services offered:	

03-0F2304	Golden State Bridge, Inc.	
	2660 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	

Y - 7/22

03-0F2304	Bradley Tanks, Inc.	
	402 Hartz Avenue, Bldg C Danville, CA 94526	
	Phone: 925-980-0942	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Bradley Tanks, Inc (BTI) offers rental services of 21K frac tanks, 10K mini tanks, phase separators, mix tanks and accessories. BTI also provides environmental management of hazardous and non-hazardous waste evaluation, characterization, transportation and disposal.	

03-0F2304	1st Resource Solutions, LLC	
	1811 N. Dumont Drive Marion, IN 46952	
	Phone: 800-803-1030, x2	Fax Number: 888-499-1527
	Disadvantaged status: DBE	
	Services offered: Construction supplier - safetey equipment, diamond edge cutting tools, rebar, HDPE pipe, detectable warning tiles.	

Maybe √* - 7/22

	R&B Protective Coatings, Inc.

03-0F2304	19968 e. hwy 26 Linden	
	Phone: 2098872030	Fax Number: 2098872029
	Disadvantaged status: DBE	
	Services offered: SSPC-QP3 Certified Facility for Column Casing Undercoat	

N - 7/22

03-0F2304	CONSTRUCTION SCIENCE, LLC	
	5701 Lonetree Boulevard, Suite 220 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number: (916) 872-8046
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, sales and training. We have been scheduling construction projects for 30 years. Primavera Gold Partner. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com	

Y - 7/22

03-0F2304	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

Y - 7/22

Bid Number	Project Name	DBA	ADDRESS	CITY	STATE	ZIP	FAX	PHONE	Email	Comment
03-0F2304	HW[illegible]0 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	A B S L CONSTRUCTION	29393 PACIFIC ST	HAYWARD	CA	94544	10) 727-0910	(510) 727-0900	Luis@absIconstructio[illegible].com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	A C DIKE CO	2788 VENTURE DR.	LINCOLN	CA	95648	(916) 645-9618	(916) 645-7747	dave@acdike.com	Yes - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	A PLUS SIGNS, INC.	4379 N. BRAWLEY	FRESNO	CA	93722	(559) 275-7482	(559) 275-0700	pacheco@1430espn.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	A.F. VALDIVIA & SONS GENERAL ENGINEERING CONS	1554 E. BROCKTON AVENUE	REDLANDS	CA	92374	(909) 389-7543	(909) 389-9183	boyzzzz4@aol.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275	CONCORD	CA	94520	(925) 691-9919	(925) 691-9400	aj@ajvasconi.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	AFFORDABLE GENERATOR SERVICES, INC.	15523 BLACKBURN AVENUE	NORWALK	CA	90650	(888) 651-5901	(562) 864-6563	GIL@AGS.LA	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	ALL AMERICAN ASPHALT SEALING INC	1565 TRAINER WAY	RENO	NV	89512	(775) 827-3006	(775) 329-3003	aaasealing96@yahoo.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	ALL CITIES FENCE CO.	255 N. LINCOLN AVE. #201	CORONA	CA	92882	(909) 947-0419	(909) 947-9289	BARRONTM@AOL.COM	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	ALL CITY TRUCKING	39602 WALL COMMON	FREMONT	CA	94538	(510) 657-1200	(510) 461-8287	allcitytrucking101@yahoo.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	AMG CONSTRUCTION	8908 THERMAL STREET	OAKLAND	CA	94605	(510) 562-4339	(510) 562-8638	dougblacksher@aol.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	AMG CONSTRUCTION	8908 THERMAL STREET	OAKLAND	CA	94605	(510) 562-4339	(510) 562-8638	dougblacksher@aol.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	AMG CONSTRUCTION	8908 THERMAL STREET	OAKLAND	CA	94605	(510) 562-4339	(510) 562-8638	dougblacksher@aol.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	AMG CONSTRUCTION	8908 THERMAL STREET	OAKLAND	CA	94605	(510) 562-4339	(510) 562-8638	dougblacksher@aol.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	AS DESIGN INC. DBA ASPHALT OESIGN BY JUAN GOM	4061 W. BELMONT	FRESNO	CA	93722	(559) 276-8029	(559) 276-0447	patsy_gomez2002@yahoo.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	(661) 589-9509	(661) 589-1001	paustin@austin-enterprise.com	Yes - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	BANAGA CONSTRUCTION, INC	1264 STAGECOACH TRAIL LOOP	CHULA VISTA	CA	91915	(619) 737-9199	(619) 922-8570	frank@kiteclimbers.com	05-16-13 not bidding
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	BASS ELECTRIC	856 FOLSOM STREET	SAN FRANCISCO	CA	94107	(650) 869-3524	(415) 295-1600	daffodil@basselectric.net	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET	BERKELEY	CA	94710	(510) 420-8982	(510) 527-1000	jcbayline@sbcglobal.net	06/06/13 will bid
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	BIG VALLEY ASPHALT	3522 BRIAN WAY	BAKERSFIELD	CA	93308	(661) 664-7925	(661) 587-5837	donnawatson52@yahoo.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	BRAVO PACIFIC, INC.	11818 FAIRWAY DRIVE	YUCAIPA	CA	92399	(909) 790-1637	(909) 915-8391	bravopacific@hotmail.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	BWW & COMPANY	301 9TH STREET, SUITE 106A	REDLANDS	CA	92374	(909) 798-3132	(909) 268-8516	b-w-w@live.com	05/28/13 not bidding
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	C & L DRILLING CO	600 E. LAMBERT ROAD	LA HABRA	CA	90631	(562) 690-0264	(562) 691-3533	cldrilling@aol.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	P.O. BOX 1203	FRESNO	CA	93715	(559) 485-5857	(559) 803-0286	xyfloyd@aol.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	CADIT COMPANY	ONE CYPRESS COURT	TROPHY CLUB	TX	76262	(817) 430-0409	(817) 430-4409	bids@caditcompany.com	email not valid – too far away - not bidding
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	CHARLIE'S CUSTOM EXCAVATING, INC	21113 GILBERT DRIVE	REDDING	CA	96002	(530) 221-7563	(530) 221-3626	office@ccexcavatinginc.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	CHAVEZ FENCE COMPANY	1230 SHADLE AVENUE	CAMPBELL	CA	95008	(408) 376-0273	(408) 379-8139	cfence@netzero.net	Maybe - 7/12

Bid Number	Project Name	DBA	ADDRESS	CITY	STATE	ZIP	FAX	PHONE	Email	Comment
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	CHAVEZ TRUCKING	955A VAUGHN RD	DIXON	CA	95620	07) 678-5154	(707) 678-0514	adam@chaveztrucking.com	Yes - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	CIRIMELE ELECTRIC WORKS INC.	607 MARINA WAY SOUTH	RICHMOND	CA	94804	(510) 620-1155	(510) 620-1150	jcirimele@cirimeleelectric.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	CLAY MIRANDA TRUCKING, INC.	3220 W. BELMONT	FRESNO	CA	93722	(559) 276-0630	(559) 275-6250	cmtdebbie@aol.com	Yes - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	CODY BUILDERS SUPPLY, INC.	12002 N. LAMAR BLVD	AUSTIN	TX	78753	(512) 339-0165	(512) 339-9834	metals@codybuilderssupply.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	CONSTRUCTION CONSULTANT SERVICES, INC.	4826 EAST VISTA STREET	LONG BEACH	CA	90803	(562) 439-2024	(562) 208-4779	dcesenas@ccs-corp.net	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	COOKS AND SON INC.	4134 ODIE LANE	SANTA MARIA	CA	93455	(805) 937-5473	(805) 934-2705	cooks_son@mail.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	CZECHMATE LUMBER CORP.	P.O. BOX 3352	MOORESVILLE	NC	28117	(704) 660-9196	(704) 660-9194	jmodrak444@yahoo.com	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	DC RECYCLING	1546 BIRCH AVE	CLOVIS	CA	93611	(559) 325-2526	(559) 325-2526	desiree_chenot@yahoo.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	DD-M CRANE & RIGGING	2175-A2 FRANCISCO BLVD	SAN RAFAEL	CA	94901	(707) 374-2728	(415) 458-1600	deniseddm@yahoo.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	DE ANDA COMPANY	37647 VERDE AVENUE	MADERA	CA	93638	(559) 645-4688	(559) 645-8800		Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE,	PALMDALE	CA	93551	(661) 948-5588	(805) 732-7575	jagchic@aol.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	DESTINATION ANYWHERE, INC.	1603 BARCELONA STREET	LIVERMORE	CA	94550	(209) 835-1144	(209) 836-9400	info@destinationanywhereinc.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	DLD LUMBER	1755 EGBERT AVENUE	SAN FRANCISCO	CA	94124	(415) 467-6937	(415) 467-6832	Matt@dldlumber.com	06/06/13 will bid
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	D-LINE CONSTRUCTORS, INC.	499 EMBARCADERO, SUITE Q	OAKLAND	CA	94606	(510) 251-6401	(510) 251-6400	tony@dlineconstructors.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	DREAMBUILDER	1324 E LAWSON LN.	PLACENTIA	CA	92870	(714) 646-3698	(714) 646-3697	dreambuilder.construction@gmail.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	EAST BAY SIGN CO., INC.	207 11TH STREET	SAN FRANCISCO	CA	94103	(415) 431-9053	(415) 431-8882	christina@bordendecal.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	ERNEST B. DEE	6120 BELFIELD CIR	ELK GROVE	CA	95758	(916) 691-2127	(916) 271-0410	dee4321@frontiernet.net	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	ESQUIVEL GRADING & PAVING, INC.	918 INGERSON AVENUE	SAN FRANCISCO	CA	94124	(415) 468-8108	(415) 468-5700	joe@esquivel-gp.com	06/06/13 not bidding
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	FALCON BUILDERS & DEVELOPERS INC	5070 N. SIXTH STREET, SUITE 185	FRESNO	CA	93710	(559) 896-8613	(559) 226-1994	FALCONFAMILY3@AOL.COM	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE	LIVERMORE	CA	94551	(925) 373-6208	(925) 373-6205	inesseoane@fcs-ssp.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	FELIX'S MAINTENANCE & GARDENING	2225 SAINT GEORGE DRIVE	CONCORD	CA	94520	(925) 778-3059	(925) 778-3273	johnfelix@comcast.net	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	FIRST FUEL, INC.	14 BOLIVAR STREET,	NEWPORT BEACH	CA	92663	(888) 892-5371	(949) 861-0284	jkaufman@firstfuel.net	06/06/13 will bid
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	FLASH TRAFFIC, INC.	28420 N. HERRERA STREET	VALENCIA	CA	91354	(661) 388-4604	(661) 644-5845	tissuequeen17@aol.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	FORCE TRAFFIC CONTROL, INC.	1478-B NORTH BELMONT RD	EXETER	CA	93221	(559) 594-1056	(559) 594-1062	forcetraffic@earthlink.net	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD	OROVILLE	CA	95966	(530) 743-9352	(530) 743-0744	roxannemedina@aol.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	G & C EQUIPMENT CORP.	P. O. BOX 5419	GARDENA	CA	90249	(310) 515-5046	(310) 515-6715	gene@gandccorp.com	Yes - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	G. RAMIREZ CONCRETE, INC.	1911 E. GERARD AVENUE	MERCED	CA	95341	(209) 726-5305	(209) 722-4594	gramirezconc@sbcglobal.net	No- 7/12

Bid Number	Project Name	DBA	ADDRESS	CITY	STATE	ZIP	FAX	PHONE	Email	Comment
03-0F2304	H 0 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**GENCE CORPORATION**	1875 W. REDONDO BEACH BLVD., #102	GARDENA	CA	90247	(310) 515-5046	(310) 515-6715	eddie@gandccorp.com	Yes - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**GENERAL ENGINEERING CONSTRUCTION CO.**	755 EL PINTADO ROAD	DANVILLE	CA	94526		(925) 768-5329	kelly.generalengineering@yahoo.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**GENERAL SUPPLY COMPANY**	971 87TH AVENUE	OAKLAND	CA	94621	(510) 632-2315	(510) 632-5229	Email undeliverable - generalsupply@sbcglobal.net	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**GK CONSTRUCTION**	4911 COLISEUM WAY	OAKLAND	CA	94601	(510) 895-3888	(510) 928-3036	kevinyip168@yahoo.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**GLOBAL ROAD SEALING, INC**	10832 DOROTHY AVE	GARDEN GROVE	CA	92843	(714) 893-0945	(714) 893-0845	lalatri@yahoo.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**GO RUSH CONCRETE**	1312 I STREET	SANGER	CA	93657		(559) 647-7679	gorush71@yahoo.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**GOLDEN BAY FENCE PLUS IRON WORKS, INC.**	4104 SOUTH B STREET	STOCKTON	CA	95206	(209) 944-5812	(209) 944-9754	GOLDENBAYFENCE@YAHOO.COM	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**GONZALES, SUAREZ & ASSOCIATES, INC.**	615 N. EUCLID AVE., #111	ONTARIO	CA	91786	(909) 949-4908	(909) 988-3090	dgonzales@gsaeng.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**GR SUNDBERG, INC.**	5211 BOYD ROAD	ARCATA	CA	95521	(707) 825-6563	(707) 825-6565	grs@grsinc.biz	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**GREGG SIMPSON TRUCKING**	250 LAKE MENDOCINO DR	UKIAH	CA	95482	(707) 468-7448	(707) 468-1654	gregg.simpson@comcast.net	05/16/13 not bidding, too far
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**HAMANAKA PAINTING CO.**	1805 2ND STREET, SUITE A	EUREKA	CA	95501	(707) 444-3346	(707) 444-3340	mutaba@northcoast.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**HAMMOND CAULKING, INC**	6575 S ARVILLE ST. #B	LAS VEGAS	NV	89118	(702) 739-6192	(702) 739-6194	tania@hammondcaulking.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**HK CONSTRUCTION**	4055 WILSHIRE BLVD. #230	LOS ANGELES	CA	90010	(213) 385-3357	(213) 385-3356	hkconstructions@hotmail.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**HYDROCONSULT ENGINEERS, INC.**	45 POLK STREET, 3RD FLOOR	SAN FRANCISCO	CA	94102	(415) 252-9261	(415) 252-9750	bgoldstein@hydroce.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**J FRANCIS COMPANY**	16197 KRAMERIA AVE	RIVERSIDE	CA	92504	(951) 776-9174	(951) 776-9100	email-undeliverable	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**J N A BUILDERS, INC.**	3549 EL CAMINITO	LA CRESCENTA	CA	91214	(818) 248-0013	(818) 281-5262	JNABUILDERSINC@gmail.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**J&M FASTENERS, INC.**	181 MAYHEW WAY, SUITE B	WALNUT CREEK	CA	94597	(925) 932-8444	(925) 932-4484	jmfasteners@yahoo.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**J. MORAGA CONSTRUCTION, INC**	2857 BUSINESS PARK WAY	MERCED	CA	95348	(209) 383-6506	(209) 388-9200	jmoraga@flash.net	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**JC SUPPLY & MANUFACTURING**	1612 S. CUCAMONGA AVENUE,	ONTARIO	CA	91761	(909) 373-1785	(909) 373-1773	connie@jcsupply.us	Yes - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**K R C SAFETY CO. INC.**	7821 WEST SUNNYVIEW	VISALIA	CA	93291	(559) 732-2684	(559) 732-0393	garyc@krcsafety.com	Yes - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**KAL KRISHNAN CONSULTING SERVICES**	344 THOMAS L. BERKLEY WAY, #302	OAKLAND	CA	94612	(510) 465-6868	(510) 465-9800	kal.krishnan@kkcsworld.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC C**	22140 FRONTIER ROAD	CLOVIS	CA	93619		(559) 299-2899	karen@imaginationmetals.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**KIONA LANDSCAPING**	3889 F STREET, APT 2	EUREKA	CA	95503		(707) 616-4340	egruetzmacherjr@gmail.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**LABAT'S TREE CARE**	1330 VEALE AVENUE	MARTINEZ	CA	94553	(925) 335-9116	(925) 285-7741	labatstree@gmail.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**LEGEND FENCE CORPORATION**	3559 VISTA AVENUE	LEMON GROVE	CA	91945	(619) 282-6001	(619) 282-6000	lupita@legendfencecorp.com	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**LINDY'S COLD PLANING**	625 S. MOUNTAIN VIEW	LA HABRA	CA	90631	(562) 697-2039	(714) 720-8289	wegrindasphalt@aol.com	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**M. S. LEE ENTERPRISES**	1908 COVENTRY	CLOVIS	CA	93611	(559) 325-0760	(559) 217-4851	MonSLee@yahoo.com	No - 7/15

Bid Number	Project Name	DBA	ADDRESS	CITY	STATE	ZIP	FAX	PHONE	Email	Comment
03-0F2304	H 0 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	MAD STEEL INC.	277 WEST ALLEN AVENUE	SAN DIMAS	CA	91773	909) 394-0724	(909) 592-3443	madsteelinc@aol.com	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD	ARCATA	CA	95521	(707) 839-3504	(707) 825-1014	dmm1984@aol.com	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	MERCADE CONSTRUCTION & DEVELOPMENT INC.	21168 POKIE DR.	SOULSBYVILLE	CA	95372	(209) 532-7744	(209) 586-7722	jorge@mercadeco.com	Maybe - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	METCO	2165 FRANCISCO BOULEVARD, #A	SAN RAFAEL	CA	94901	(415) 455-9960	(415) 455-9922	metco-usa@sbcglobal.net	Maybe - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	MJK CONSTRUCTION, INC.	2766 POMONA BLVD.,	POMONA	CA	91768	(909) 594-6169	(800) 698-1645	plawrence@mjkconstruction.com	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	MLS CONSTRUCTION	368 31ST AVENUE	SAN FRANCISCO	CA	94121	(415) 752-7537	(415) 752-7521	stomls-office@yahoo.com	Maybe - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	MONROE CONSTRUCTION SALES	13615 ORANGE BLOSSOM ROAD	OAKDALE	CA	95361		(209) 484-6659	juliemonroe76@live.com	Maybe - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	MORALES CONTRACTING SERVICES	5031 CALMVIEW STREET	BALDWIN PARK	CA	91706	(626) 856-3648	(626) 856-3646	mcs.rexhand@verizon.net	Maybe - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	MOTHERLODE CONCRETE CONSTRUCTION	90 GOLD DUST TRAIL	SUTTER CREEK	CA	95685	(209) 267-1887	(209) 223-2663	motherlodeconcrete@att.net	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	MSE GROUP	302 PENDLETON WAY	OAKLAND	CA	94621	(510) 383-9300	(510) 383-9600	CEHACKNEY@MSEGRP.COM	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	NTK CONSTRUCTION INC	501 CESAR CHAVEZ STREET, SUITE 123	SAN FRANCISCO	CA	94124	(415) 643-1300	(415) 643-1900	tqt64@aol.com	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	OLIVAS VALDEZ INC.	4001 MAIN ST. #309	VANCOUVER	WA	98663	(626) 915-7683	(360) 225-7900	folivas@olivasvaldez.com	Maybe - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	OLIVEIRA FENCE, INC.	400 REED STREET	SANTA CLARA	CA	95050	(408) 727-2690	(408) 727-3811	oliveirafence2@yahoo.com	Maybe - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	PARMETER GENERAL ENGINEERS + SERVICES, INC	21025 KING RIDGE ROAD	CAZADERO	CA	95421	(707) 632-5074	(707) 632-5074	parmeter@wildblue.net	No - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	PAYCO SPECIALTIES, INCORPORATED	120 NORTH SECOND AVE.	CHULA VISTA	CA	91910	(619) 427-1620	(619) 422-9204	llewellyn4436@msn.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD	BYRON	CA	94514	(925) 634-4339	(925) 634-4567	cplum@pcnconstructioninc.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	PK CONSTRUCTION	2502 EL SOL	ALTADENA	CA	91001		(626) 773-6963	zkkingpk81@gmail.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	PRIORITY ARCHITECTURAL GRAPHICS, INC.	1596 HUDSON AVENUE	SAN FRANCISCO	CA	94124	(415) 643-1145	(415) 643-1144	juliana@prioritygraphics.com	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	R & C CONSTRUCTION	2946 S. ELM AVENUE	FRESNO	CA	93706	(559) 255-5600	(559) 255-5655	randcconstruction@sbcglobal.net	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	R N R CONSTRUCTION, INC	8589 THYS COURT	SACRAMENTO	CA	95828	(916) 379-0960	(916) 379-0957	rich@rnr-construction.com	Yes - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	R. E. SERRANO INC.	3430 PACHECO BLVD.	MARTINEZ	CA	94553	(925) 957-8121	(925) 957-8184	ricky@reserrano.com	Yes - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	RODGERS CONST. & ENGINEERING CO., INC	1807 NAVY DRIVE, SUITE 1	STOCKTON	CA	95206	(209) 464-5782	(209) 464-5780	rcande@pacbell.net	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	S & L FENCE COMPANY	1096 FULTON AVE	SUNNYVALE	CA	94086	(408) 745-7146	(408) 745-7021	rcas555@hotmail.com	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	SAM'S EQUIPMENT & SUPPLIES	5656 COLUMBIA DR S.	FRESNO	CA	93727	(559) 251-1119	(559) 252-0354	samsequipment@comcast.net	05/20/13 will bid
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	SAN DIEGO BAY AREA ELECTRIC, INC.	13100 KIRKHAM WAY, SUITE 205	POWAY	CA	92064	(858) 748-6012	(858) 748-2060	bev@bayareaelectric.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	SCHOTKA CONSTRUCTION INC	5555 NAPA VALLEJO HWY	AMERICAN CANYON	CA	94503	(707) 265-6856	(707) 265-6977	dschotka@aol.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	SERNA CONSTRUCTION, INC.	5019 E NEVADA AVE	FRESNO	CA	93727	(559) 252-5124	(559) 304-2197	paving_serna@SBCglobal.net	Maybe - 7/12

Bid Number	Project Name	DBA	ADDRESS	CITY	STATE	ZIP	FAX	PHONE	Email	Comment
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**SIERRA CONCRETE CUTTING & BREAKING, INC**	8549 MORRISON CREEK	SACRAMENTO	CA	95828	(916) 383-7992	(530) 647-9331	lindahadley.sierra@sbcglobal.net	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**SJD CONSTRUCTION INC.**	775 WAKEFIELD CT, STE B	OAKDALE	CA	95361	(209) 847-8939	(209) 847-8939	sjdinc@worldnet.att.net	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**SOTO FENCE COMPANY**	3151 W. DAKOTA AVE.	FRESNO	CA	93722		(559) 230-1444	info@sotofence.com	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**SPECIALTY TRAFFIC SYSTEMS**	2431 BROADWAY	EUREKA	CA	95501	(707) 445-1856	(707) 441-8420	specialtytraffic@yahoo.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**SPIRIT ROAD OILS**	16490 VINEYARD BOULEVARD	MORGAN HILL	CA	95037	(408) 465-2280	(408) 465-2270	kim@spiritroadoils.com	Yes - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**STAT-X GENERAL ENGINEERING**	4217 PLEMINI CT	SALIDA	CA	95368	(888) 411-6956	(209) 481-9008	david.altstatt@att.net	06/06/13 not bidding
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**SUDDEN SAM'S TRUCKING**	SUDDEN SAM'S TRUCKING	OAKLAND	CA	94610	(510) 272-9575	(510) 385-8594	suddensamstrk@aol.com	Yes - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**TALUS CONSTRUCTION, INC.**	6717 CROW CANYON ROAD	CASTRO VALLEY	CA	94552	(510) 583-0004	(510) 583-0002	sharon@teamtalus.com	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**TRAFFIC LOOPS CRACKFILLING, INC**	1915 W BALL RD.	ANAHEIM	CA	92804	(714) 520-4027	(714) 520-4026	trafficloops@sbcglobal.net	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**TRIUMPH GEO-SYNTHETICS, INC.**	1235 NORTH GROVE ST	ANAHEIM	CA	92806	(714) 237-1549	(714) 237-1550	mccaa@triumphgeo.com	06/13/13 not bidding
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**UNITED TRAFFIC SERVICES & SUPPLY, INC.**	14000 E. VALLEY BLVD.	CITY OF INDUSTRY	CA	91746	(818) 961-4746	(626) 961-5736	dora@unitedtraffic.net	No- 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**V & G BUILDERS**	4350 N. PALM	FRESNO	CA	93704	(559) 275-7173	(559) 805-9015	jtonyvaldez@hotmail.com	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**V A P CONSTRUCTION INC**	16425 ILLUSION WAY	LA MIRADA	CA	90638	(714) 253-3391	(714) 253-3270	vapconstructioninc@gmail.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**VORTEX CONSTRUCTION**	320 BUTTE ST	BAKERSFIELD	CA	93305	(661) 324-5864	(661) 324-5846	bill@vortex-usa.com	No - 7/15
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**WHITE'S CUSTOM CONSTRUCTION**	1529 MICHENER DR	ROSEVILLE	CA	95747	(916) 872-8095	(916) 284-1680	whitescustom@yahoo.com	Maybe - 7/12
03-0F2304	HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2	**YICK ELECTRIC COMPANY, INC**	1235 STOCKTON STREET	SAN FRANCISCO	CA	94133	(415) 982-2484	(415) 982-1717		No - 7/15

SAC ISIS

From: JC Arrequin [jcbayline@sbcglobal.net]
Sent: Tuesday, July 16, 2013 1:33 PM
To: SAC ISIS
Subject: Re: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

Bay Line will bid all the joint seals.

From: SAC ISIS <SAC.ISIS@gcinc.com>
To: "'jcbayline@sbcglobal.net'" <jcbayline@sbcglobal.net>
Sent: Tuesday, July 16, 2013 12:13 PM
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

4th Request - Bid Date Change

To: BAY LINE CUTTING & CORING, INC. **FAX:**
1635 4TH STREET **(510) 420-8982**
BERKELEY, CA 94710

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 7/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:
Note- Bid Date Change
Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.
DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.
Plans and specifications are available at local plan rooms or on the CDOT website:

SAC ISIS

From: boyzzzz4@aol.com
Sent: Tuesday, July 16, 2013 12:52 PM
To: SAC ISIS
Subject: RE: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

Please remove this email from your list.

Sent from Windows Mail

From: SAC ISIS
Sent: July 16, 2013 12:13 PM
To: 'boyzzzz4@aol.com'
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

4th Request - Bid Date Change

To: A.F. VALDIVIA & SONS GENERAL ENGINEERING CONS **FAX:**
1554 E. BROCKTON AVENUE **(909) 389-7543**
REDLANDS, CA 92374

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 7/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:
Note- Bid Date Change
Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.
DBE Subcontractors and Suppliers are encouraged to submit quotes for the

SAC ISIS

From: frank@kiteclimbers.com
Sent: Thursday, May 16, 2013 9:39 AM
To: SAC ISIS
Subject: RE: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

We will not be bidding on this project.

Thank you.

Banaga Construction Inc.
General Engineering Contractor Lic# 979712
DBE Certification # 41022
P.O. Box 210814 Chula Vista, Ca 91921
Frank Banaga
619.922.8570

BCI
GENERAL ENGINEERING CONTRACTOR
#979712

-------- Original Message --------
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
From: SAC ISIS <SAC.ISIS@gcinc.com>
Date: Thu, May 16, 2013 8:44 am
To: "'frank@kiteclimbers.com'" <frank@kiteclimbers.com>

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

First Request

To: BANAGA CONSTRUCTION, INC
1264 STAGECOACH TRAIL LOOP
CHULA VISTA, CA 91915

FAX:
(619) 737-9199

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 6/26/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PLANE ASPHALT CONCRETE

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge

SAC ISIS

From: Roberta [gregg.simpson@comcast.net]
Sent: Thursday, May 16, 2013 1:33 PM
To: SAC ISIS
Subject: Re: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

Thanks but we will not be bidding this job is too far away for us.

From: SAC ISIS
Sent: Thursday, May 16, 2013 8:44 AM
To: mailto:gregg.simpson@comcast.net
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

First Request

To: GREGG SIMPSON TRUCKING **FAX:**
250 LAKE MENDOCINO DR **(707) 468-7448**
UKIAH, CA 95482

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 6/26/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

REMOVE BRIDGE ITEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:
Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.
DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.
Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. See above for Estimator's contact information.

Sam Callison

From: SAC ISIS [SAC.ISIS@gcinc.com]
Sent: Thursday, May 16, 2013 8:45 AM
To: 'samsequipment@comcast.net'
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

First Request

To: SAM'S EQUIPMENT & SUPPLIES
5656 COLUMBIA DR S.
FRESNO, CA 93727

FAX:
(559) 251-1119

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 6/26/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PIPE
MISC SUPPLIERS

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:

Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.

DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.

Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. See above for Estimator's contact information.

Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking down comparable packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer.

Finally, please include a copy of your DBE certificate with the submittal of your quote.

Please check below and send back
We will bid __X__ We will NOT Bid _____

SAC ISIS

From: Bobby [b-w-w@live.com]
Sent: Tuesday, May 28, 2013 12:57 PM
To: SAC ISIS
Subject: RE: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

BWW & Company will not be bidding this project

From: SAC ISIS [mailto:SAC.ISIS@gcinc.com]
Sent: Thursday, May 16, 2013 8:44 AM
To: 'b-w-w@live.com'
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

First Request

To: BWW & COMPANY **FAX:**
301 9TH STREET, SUITE 106A **(909) 798-3132**
REDLANDS, CA 92374

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 6/26/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:
Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.
DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.
Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. See above for Estimator's contact information.

Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking down comparable packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer. Finally, please include a copy of your DBE certificate with the submittal of your quote.

Please check below and send back
We will bid _____ We will NOT Bid _____

SAC ISIS

From: Mathew Schulze [matt@dldlumber.com]
Sent: Thursday, June 06, 2013 8:40 AM
To: SAC ISIS
Subject: Re: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
Attachments: DLD Lumber Line Card.doc

Please send over your lumber list with estimated quantities and I will price it out for you.

Thanks,

Mathew Schulze
DLD Lumber Co.
PH: 415.467.6832
Fax:415.467.6937
www.dldlumber.com
Superior Service

From: SAC ISIS <SAC.ISIS@gcinc.com>
To: "'Matt@dldlumber.com'" <Matt@dldlumber.com>
Sent: Thursday, June 6, 2013 8:16 AM
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

Second Request

To: DLD LUMBER **FAX:**
1755 EGBERT AVENUE **(415) 467-6937**
SAN FRANCISCO, CA 94124

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 6/26/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
LUMBER
WE ARE REQUESTING BIDS FOR THESE ITEMS of
Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:
GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851

SAC ISIS

From: Joe Minor [joe@esquivel-gp.com]
Sent: Thursday, June 06, 2013 8:38 AM
To: SAC ISIS
Subject: RE: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

No Bid. Thanks.

Joe Minor
Estimator
Esquivel Grading & Paving, Inc.
918 Ingerson Ave.
San Francisco, CA 94124
Ph: (415) 468-5700 ext. 34
Fx: (415) 468-8108
joe@esquivel-gp.com

ESQUIVEL GRADING & PAVING INC.
CaM Lic. No. 463185

Save Paper. Think Before You Print.

From: SAC ISIS [mailto:SAC.ISIS@gcinc.com]
Sent: Thursday, June 06, 2013 8:17 AM
To: Joe Minor
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

Second Request

To: ESQUIVEL GRADING & PAVING, INC. **FAX:**
918 INGERSON AVENUE **(415) 468-8108**
SAN FRANCISCO, CA 94124

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 6/26/2013 BID TIME: 2:00:00 PM

SAC ISIS

From: David Altstatt [david.altstatt@att.net]
Sent: Thursday, June 06, 2013 8:33 AM
To: SAC ISIS
Subject: RE: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

Wont be bidding.

Blessings,

David Altstatt

STAT-X GENERAL ENGINEERING
DBE / SBE Certified
4217 Plemini Ct.
Salida, CA 95368
209-855-2191 Office
209-481-9008 Cell
888-411-6956 Fax
david.altstatt@att.net

"A good reputation is more desirable than great riches"
-Proverbs 22:1

From: SAC ISIS [mailto:SAC.ISIS@gcinc.com]
Sent: Thursday, June 06, 2013 8:17 AM
To: 'david.altstatt@att.net'
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

Second Request

To: STAT-X GENERAL ENGINEERING **FAX:**
4217 PLEMINI CT **(888) 411-6956**
SALIDA, CA 95368

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304

SAC ISIS

From: JC Arrequin [jcbayline@sbcglobal.net]
Sent: Thursday, June 06, 2013 8:27 AM
To: SAC ISIS
Subject: Re: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

Bay Line will bid all the joint seals, and the suwcutting.

From: SAC ISIS <SAC.ISIS@gcinc.com>
To: "jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>
Sent: Thu, June 6, 2013 8:16:36 AM
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

Second Request

To: BAY LINE CUTTING & CORING, INC. **FAX:**
1635 4TH STREET **(510) 420-8982**
BERKELEY, CA 94710

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 6/26/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:
Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.
DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.
Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for

Janice Kaufman - First Fuel (949) 861-0284

From: SAC ISIS <SAC.ISIS@gcinc.com>
Sent: Thursday, June 06, 2013 8:17 AM
To: 'jkaufman@firstfuel.net'
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

Second Request

To: FIRST FUEL, INC.
14 BOLIVAR STREET,
NEWPORT BEACH, CA 92663

FAX:
(888) 892-5371

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 6/26/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
ASPHALT

WE ARE REQUESTING BIDS FOR THESE ITEMS of
Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:
Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.
DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.
Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. See above for Estimator's contact information.
Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking down comparable packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer. Finally, please include a copy of your DBE certificate with the submittal of your

quote.

Please check below and send back
We will bid _X_ We will NOT Bid _____

Petroleum products - onsite fueling bulk diesel, DEF, lubricants

SAC ISIS

From: Mark Pritchard [mark@triumphgeo.com]
Sent: Thursday, June 13, 2013 12:34 PM
To: SAC ISIS
Subject: RE: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

We are not bidding this project. Thank you.

Mark Pritchard, CISEC
Triumph GeoSynthetics
714-237-1550

The information contained in this message may be confidential and/or proprietary, and legally protected from disclosure. If the reader of this message is not the intended recipient, or an employee or agent responsible for delivering this message to the intended recipient, you are hereby notified that any retention, dissemination, distribution or copying of this communication is strictly prohibited. If you have received this communication in error, please notify us immediately by replying to the message and permanently deleting it from your computer.

From: SAC ISIS [mailto:SAC.ISIS@gcinc.com]
Sent: Thursday, June 13, 2013 12:02 PM
To: Cissy McCaa
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

Third Request - Bid Date

To: TRIUMPH GEO-SYNTHETICS, INC. **FAX:**
1235 NORTH GROVE ST **(714) 237-1549**
ANAHEIM, CA 92806

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 7/17/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PIPE

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 **PHONE (916) 855-4400**

Janice Kaufman - First Fuel (949) 861-0284

From: SAC ISIS <SAC.ISIS@gcinc.com>
Sent: Thursday, June 13, 2013 12:02 PM
To: 'jkaufman@firstfuel.net'
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

Third Request - Bid Date

To: FIRST FUEL, INC.
14 BOLIVAR STREET,
NEWPORT BEACH, CA 92663

FAX:
(888) 892-5371

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 7/17/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
ASPHALT changed from 6/26

WE ARE REQUESTING BIDS FOR THESE ITEMS of:
Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:
Note- Bid Date Change

Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.

DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.

Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. See above for Estimator's contact information.

Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking down comparable packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer.

Finally, please include a copy of your DBE certificate with the submittal of your quote.

Please check below and send back
We will bid __X__ We will NOT Bid _____

SAC ISIS

From: JC Arrequin [jcbayline@sbcglobal.net]
Sent: Thursday, June 13, 2013 2:19 PM
To: SAC ISIS
Subject: Re: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

Bay Line will bid all the joint seals items.

From: SAC ISIS <SAC.ISIS@gcinc.com>
To: "jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>
Sent: Thu, June 13, 2013 12:01:34 PM
Subject: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

Third Request - Bid Date

To: BAY LINE CUTTING & CORING, INC. **FAX:**
1635 4TH STREET **(510) 420-8982**
BERKELEY, CA 94710

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 7/17/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

CONCRETE & CEMENT
CONCRETE STRUCTURE

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:
Note- Bid Date Change
Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.
DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.
Plans and specifications are available at local plan rooms or on the CDOT website:

SAC ISIS

From: jagchic@aol.com
Sent: Thursday, July 18, 2013 4:49 PM
To: SAC ISIS
Subject: Re: Granite Construction invites you to bid for HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2

We will not be bidding.

Thank you, Deana

On Jul 16, 2013, at 12:14 PM, SAC ISIS <SAC.ISIS@gcinc.com> wrote:

GRANITE CONSTRUCTION COMPANY

Sacramento Area

REQUEST FOR QUOTATION

4th Request - Bid Date Change

To: DEANA'S EQUIPMENT RENTAL CO. **FAX:**
6720 W. SYCAMORE LANE, **(661) 948-5588**
PALMDALE, CA 93551

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

HWY 50 BRIDGE WIDENING AND OVERLAY 03-SAC-50-L1.3/L2.2
CONTRACT AGENCY: Caltrans
PROJECT #: 03-0F2304
BID DATE: 7/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

PLANE ASPHALT CONCRETE
PLACE ASPHALT CONCRETE DIKE & MISC
GROOVE & GRIND PAVEMENT

WE ARE REQUESTING BIDS FOR THESE ITEMS of

Striping, Fence, Signs, Sign Structures, Bridge Removal, MBGR, Cold Plane, Bridge Concrete, Joint Seals, Rebar, Column Casing, Minor Concrete, Concrete Barrier, Electrical, Grind Bridge Deck, Construction Area Signs, Lead/SWPPP/Asbestos Plan

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
P.O. Box 15287
Sacramento, CA 95851
ATTN: George Delano
FAX #: (916) 369-0429 PHONE (916) 855-4400

To all potential DBE subcontractors and suppliers:
Note- Bid Date Change
Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.
DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.

Back To Query Form

Search Returned 1 Records

Thu Jul 25 14:27:42 PDT 2013

Query Criteria

Firm/DBA Name: Area Signs

Firm Type: DBE

Firm ID	500
Firm/DBA Name	CONSTRUCTION AREA SIGNS, INCORPORATED
Address Line1	215 TAYLOR ROAD
Address Line2	
City	NEWCASTLE
State	CA
Zip Code1	95658
Zip Code2	
Mailing Address Line1	215 TAYLOR ROAD
Mailing Address Line2	
Mailing City	NEWCASTLE
Mailing State	CA
Mailing Zip Code1	95658
Mailing Zip Code2	
Certification Type	DBE
EMail	elisa@cas-tc.com
Contact Name	ELISA ROBINSON
Area Code	(916)
Phone Number	663-9097
Fax Area Code	(916)
Fax Phone Number	663-1858
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 22; 23; 24; 25; 28; 29; 31; 32; 34; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	423990;
ACDBE NAICS	
Work Codes	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; I7380 MISC BUSINESS SERVICES;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Back To Query Form

Search Returned 1 Records

Thu Jul 25 14:22:42 PDT 2013

Query Criteria

Firm/DBA Name: JC Supply

Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE,
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	(909)
Phone Number	373-1773
Fax Area Code	(909)
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390; 444190;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; D3990 MISC MANUFACTURES;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Back To Query Form

Search Returned 1 Records

Thu Jul 25 14:20:05 PDT 2013

Query Criteria

Firm/DBA Name: Western Traffic

Firm Type: DBE

Firm ID	40681
Firm/DBA Name	WESTERN TRAFFIC SUPPLY, INC.
Address Line1	3942 VALLEY AVENUE, UNIT M
Address Line2	
City	PLEASANTON
State	CA
Zip Code1	94566
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	eibanez@westerntraffic.com
Contact Name	EDWARD IBANEZ
Area Code	(925)
Phone Number	249-1854
Fax Area Code	(925)
Fax Phone Number	249-1863
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 38; 41; 43;
Districts	04;
DBE NAICS	532412; 532490; 541611; 541618; 561110; 561990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8850 Traffic Management / Operations;
Licenses	C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Back To Query Form

Search Returned 1 Records

Thu Jul 25 14:26:48 PDT 2013

Query Criteria

Firm ID: 21117
Firm/DBA Name: Bay

Firm Type: DBE

Firm ID	21117
Firm/DBA Name	BAY LINE CUTTING & CORING, INC.
Address Line1	1635 4TH STREET
Address Line2	
City	BERKELEY
State	CA
Zip Code1	94710
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jcbayline@sbcglobal.net
Contact Name	JUAN ARREGUIN
Area Code	(510)
Phone Number	527-1000
Fax Area Code	(510)
Fax Phone Number	527-0500
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Back To Query Form

Search Returned 1 Records

Mon Jul 29 08:38:50 PDT 2013

Query Criteria

Firm ID: 219
Firm/DBA Name: Dike

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Back To Query Form

Search Returned 1 Records

Mon Jul 29 15:08:28 PDT 2013

Query Criteria

Firm/DBA Name: West Coast

Firm Type: DBE

Firm ID	37869
Firm/DBA Name	WEST COAST WATER & TRUCKING, INC.
Address Line1	300 CAMELLIA CT
Address Line2	
City	EL DORADO HILLS
State	CA
Zip Code1	95762
Zip Code2	
Mailing Address Line1	3941 PARK DRIVE, SUITE # 20-231
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	
Certification Type	DBE
EMail	californiawcw@aol.com
Contact Name	JENNIFER GEMIGNANI
Area Code	(530)
Phone Number	350-7323
Fax Area Code	(530)
Fax Phone Number	350-7322
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 09; 31; 34; 57;
Districts	03;
DBE NAICS	484110; 488510;
ACDBE NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9903 CONSTRUCTION CLEAN UP; C9999 BROKER;
Licenses	
Trucks	FOR HIRE - 8;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Back To Query Form

Search Returned 1 Records

Tue Jul 30 09:44:20 PDT 2013

Query Criteria

Firm/DBA Name: A B S L

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238210; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

GRANITE™

DBE
Information for:

Hwy 50 Bridge Widening and Overlay
03-Sac-50-L1.3/L2.2

Caltrans

Contract No: 03-0F2304

P. O. Box 15287 ■ Sacramento, CA 95851 ■ (916) 855-4400 Fax: (916) 369-0429

GRANITE™

July 30, 2013

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Re: Hwy 50 Bridge Widening and Overlay
03-Sac-50-L1.3/L2.2
CA Department of Transportation
Contract No. 03-0F2304
DBE Information

Ladies and Gentlemen:

Enclosed is the following DBE information per the Project Special Provisions:

1. Attachment "A", DBE information sheets showing Granite Construction Company's participation for the above referenced project.

2. Attachment "B", copies of letters emailed/faxed to DBE contractors and suppliers seeking bids for this project.
   - A.) "B-1" Copy of "First Request" log for quotations emailed/faxed to contractors and suppliers on May 16, 2013. Example of quotation directly behind, additional quotations available upon request.
   - B.) "B-2" Copy of "Second Request" log for quotations emailed/faxed to contractors and suppliers on June 6, 2013. Example of quotation directly behind, additional quotations available upon request.
   - C.) "B-2" Copy of "Third Request" log for quotations emailed/faxed to contractors and suppliers on June 13, 2013. Example of quotation directly behind, additional quotations available upon request.
   - D.) "B-2" Copy of "Fourth Request" log for quotations emailed/faxed to contractors and suppliers on July 16, 2013. Example of quotation directly behind, additional quotations available upon request.

3. Attachment "C", exhibit showing the type of work and supplies solicited, bid results and reasons for rejection.
   - A.) "C-1" Sub-quote tabulation showing each item of work made available, name of selected firm and rejected firm(s).
   - B.) "C-2" Copies of applicable bids from contractors and suppliers.

5. Attachment "D", copies of advertisements placed to solicit DBE contractors and suppliers.

6. Attachment "E", copy of "Final Report" from our Integrated Subcontract Information System (ISIS) program, showing utilization measures. Contact was made with the State agency on May 16, 2013. This list of potential DBE's was obtained through the California DOT website (www.dot.ca.gov).

GRANITE™

7. Attachment "F", contact was made with the California DOT Office Engineer on July 11, 2013. List of Opt-In Plan holders was obtained through (www.dot.ca.gov/hq/esc/oe).

8. Attachment "G", copy of documentation of phone calls made to DBE firms.

9. Attachment "H", copies of responses, other than actual bids.

10. Attachment "I", copies of proof of certification.

This information demonstrates that Granite Construction Company has completed a good faith effort in obtaining the DBE participation on this contract. If you have any questions concerning this submittal, please call (916) 855-4400.

Sincerely,

GRANITE CONSTRUCTION COMPANY

George C Delano

George Delano
Estimator

GD: knr
Enclosures