

Low Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-0P3004

BID AMOUNT:
 \$ 1,394,704.00

BID OPENING DATE: June 25th, 2013

BIDDER'S NAME:
 Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 10

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBE ³ (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ²
47,48	Misc. Metal (Bridge, key)		Kus'lum Steel Fabricators	\$14,689.00
1,18,20	Construction Area Signs, Markers, Relocate signs		Construction Area Signs Inc	\$5,500.00
6	Truck Krail		West Coast Water & Trucking	\$4,750.00
				\$ 24,939.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBC Subcontractors and their respective items of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of items not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7905

Total Claimed Participation

\$ 24,939.00
 1.78 %

Brett McCulloch
 Signature of Bidder

6/28/13
 Date

(916) 852-5530
 (Area Code) Tel. No.

BRETT MCCULLOCH
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

03-01-13P12:40 RCVD

Kus'tum Steel Fabricators
 4318 Dudley Blvd Bldg 475H, McClellan, CA 95652
 (916) 568-5322 Fax (916) 568-5323 email: kfab@att.net
 D.B.E. #CT-001126, DGS SBE 1326500

SCOPE TRANSMITTAL

COMPANY: GENERAL CONTRACTOR
 ATTENTION: ESTIMATING
 FAX #:
 CONTRACT #: 03-0F3004
 PROJECT: COLOMA STREET PEDESTRIAN OVERCROSSING
 LOCATION: PLACERVILLE, CA
 FROM: ARMAND GARZA / JOHN HULT
 Number of Pages Sent: one

JUNE 25, 2013

We are submitting the following per item prices for the above project for your consideration.

BID ITEM #47 MISCELLANEOUS METAL (PIPE KEY)

- 2 EACH 4" XX-STRONG PIPE X 1'-10"
- 2 EACH 6" STD PIPE X 3" WITH PL 1/4 X 1 1/8" X 4"
- 2 PINS 1/2 X 10"

LUMP SUM GALVANIZED \$ 2,634.00***

BID ITEM #48 MISCELLANEOUS METAL (BRIDGE)

- 1 EACH RESTRAINER PL 3/4 X 30" X 10'-8 WITH 2 PL 3/8 X 6" X 8'-5"
- 2 EACH SOLE PL 2 3/4 X 9 3/4" X 2'-5 1/2"
- 2 EACH CATCHER PL 3 3/4" X 9 3/4" X 4'-1"
- 2 EACH L5 X 3 1/2 X 1/2 X 4'-6 DETAIL A
- 2 EACH L5 X 3 1/2 X 1/2 X 0-7 1/2" DETAIL A
- 4 EACH L6X6X1 X 9 1/4" DETAIL B
- 2 EACH C15 X 33.9# X 2'-6"
- 4 EACH FILLER PLATE

LUMP SUM GALVANIZED \$ 12,055.00***

NOTE: DOMESTIC MATERIAL SUBJECT TO AVAILABILITY AT TIME OF ORDER.

*****ITEMS NOT INCLUDED: ELASTROMERIC BEARING PADS, INSTALLATION, FIELD MEASURING, EXPOXY ANCHORS, COST OF INSPECTION.**

*****PLEASE ADD APPLICABLE SALES TAX TO ALL ITEMS.**

*****BY ACCEPTING THIS SCOPE, YOU AGREE TO OUR TERMS OF NET 30 AFTER DATE OF INVOICE.**



Caltrans Project
 Contract no. 03-0F3004
 Hwy 50 Placerville – Coloma Street Pedestrian Overcrossing & Smith Flat Rd Undercrossing
 Bid Date: June 25, 2013

Item no. 01 Construction Area Signs – Stationary Mounted
 As shown on Plan sheets CS-1 and DE-1
 Furnish, Install, & Remove
 Lump Sum \$3,800.00

➤ Signs covered with black poly one time at time of installation.

Item no. 02 Traffic Control System – Partial

T10/T-11

2 Men, 1 Lane, 1 Direction, 1/2 Mile	<u>Mon. thru Thurs. Nights (excludes Holidays)</u>
Rate per 8 hour shift	\$1,750.00
OT Rate per hour	\$ 180.00
DT Rate per hour	\$ 200.00

2 Men, 1 Lane, 2 Directions, 1/2 Mile	<u>Mon. thru Thurs. Nights (excludes Holidays)</u>
Rate per 8 hour shift	\$1,950.00
OT Rate per hour	\$ 180.00
DT Rate per hour	\$ 200.00

➤ Portable Changeable Message Sign, Impact Attenuator Vehicle, and Illuminations for Flaggers are excluded.

Item no. 18 Reset Marker
 4 each @ \$50.00 each \$ 200.00

Item no. 20 Relocate Roadside Sign (Wood Post)
 5 each @ 300.00 each \$1,500.00

Please note: Items no. 01, 18, & 20 exclude Portable Changeable Message Sign, Impact Attenuator Vehicle, and Traffic Control other than Typical Shoulder Closure.

Please contact Mike Smith for additional information at the number noted below.

For **Portable Changeable Message Sign**, and/or **Impact Attenuator Vehicle**, please see attached quote from Sierra Safety Company.

TRUCKING SUMMARY (WEST COAST WATER & TRUCKING)

<u>Type</u>	<u>Item</u>	<u>Quantity</u>	<u>Hours</u>	<u>Rate</u>	<u>Amount</u>
Flatbed Trucking	6		50	95	\$4,750.00

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (530) 350-7323
Fax: (530) 350-7322
californiawcw@aol.com

*Small Business Enterprise (SBE)
State of California Certification #1207321*

*Underutilized Disadvantaged
Business Enterprise (UDBE/DBE)
Women Business Enterprise (WBE)
State of California Firm #37869*

Date: June 24, 2013

Attention: Troy
Company: Viking Construction
Fax #: 916-852-5533

Project: Retrofit Columns and Add Bracing
Location: El Dorado County
Bid Date: 06/25/2013

Rate Sheet

Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten -Wheelers	\$80.00	\$85.00	\$90.00
Semi Ends	\$85.00	\$90.00	\$95.00
Semi Bottoms	\$85.00	\$90.00	\$95.00
Transfers	\$85.00	\$90.00	\$95.00
Flat Beds	\$95.00	\$100.00	\$105.00
3-Axle 4,000 gal Water Truck	\$85.00	\$90.00	\$95.00

****Please contact us for information on UDBE/DBE/WBE/SBE participation and how it applies to this project****



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533


DBE “Good Faith Effort”

Project: Coloma Street Ped. OC and Smith Flat Rd. Undercrossing

Owner: Caltrans

Caltrans Contract No. 03-0F3004

Bid Date: June 25, 2013



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Table of Contents

DBE Commitment	DBE Commitment
DBE "Good Faith Effort"	DBE GFE
Attachment "A"	A
Attachment "B"	B
Attachment "C"	C
Attachment "D"	D
Attachment "E"	E

2. List the names of certified DBEs and the states on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachment "B"			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Attachment "C"					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-CE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
The Weekly Bid Flash	6/17 to 6/25
Construction Star Inc.	6/17 to 6/25
Dbegoodfaith.com	6/17 to 6/25
See Attachment "D"	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, retaining and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See Attachment "D"			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, including supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

8. Include additional data to support a demonstration of good faith efforts.

N/A

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3680 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount (\$)	Percentage of Contract
	Y	N	Y	N		
CONSTRUCTION AREA SIGNS		X	X		\$5,000.00	0.36%
TRAFFIC CONTROL SYSTEM	X		X		\$100,000.00	7.17%
TEMPORARY TRAFFIC STRIPE (TAPE)		X	X		\$6,137.50	0.44%
CHANNELIZER (SURFACE MOUNTED)		X	X		\$2,400.00	0.17%
PORTABLE CHANGEABLE MESSAGE SIGN (EA)	X		X		\$9,000.00	0.65%
TEMPORARY RAILING (TYPE K)	X		X		\$45,080.00	3.23%
TEMPORARY CRASH CUSHION MODULE	X		X		\$11,550.00	0.83%
JOB SITE MANAGEMENT	X			X		
PREPARE WATER POLLUTION CONTROL PROGRAM		X	X		\$2,500.00	0.18%
TEMPORARY DRAINAGE INLET PROTECTION	X		X		\$5,000.00	0.36%
TEMPORARY SILT FENCE	X		X		\$5,500.00	0.39%
TEMPORARY CONCRETE WASHOUT	X		X		\$6,000.00	0.43%
ABANDON PIPELINE	X		X		\$4,000.00	0.29%
REMOVE THERMOPLASTIC TRAFFIC STRIPE		X	X		\$3,150.00	0.23%
REMOVE INLET	X		X		\$4,000.00	0.29%
REMOVE ASPHALT CONCRETE SURFACING		X	X		\$20,540.00	1.47%
RECONSTRUCT CHAIN LINK FENCE		X	X		\$11,412.50	0.82%
RESET MARKER	X		X		\$200.00	0.01%
RELOCATE CRASH CUSHION	X		X		\$10,000.00	0.72%
RELOCATE ROADSIDE SIGN (WOOD POST)	X		X		\$1,000.00	0.07%
REMOVE CONCRETE CURB (LF)	X		X		\$3,750.00	0.27%
REMOVE CONCRETE BARRIER		X	X		\$3,150.00	0.23%
REMOVE CONCRETE (MISCELLANEOUS) (CY)		X	X		\$5,400.00	0.39%
CORE CONCRETE (4")		X	X		\$5,000.00	0.36%
CORE CONCRETE (1 1/8")		X	X		\$57,600.00	4.13%
CORE CONCRETE (1 1/2")		X	X		\$20,800.00	1.49%
BRIDGE REMOVAL (PORTION)		X	X		\$55,000.00	3.94%
CLEARING AND GRUBBING (LS)	X		X		\$10,000.00	0.72%
ROADWAY EXCAVATION		X	X		\$28,350.00	2.03%
STRUCTURE EXCAVATION (BRIDGE)	X			X		
STRUCTURE BACKFILL (BRIDGE)	X			X		
CLASS 2 AGGREGATE BASE (CY)	X		X		\$27,500.00	1.97%
HOT MIX ASPHALT (TYPE A)		X	X		\$46,400.00	3.33%
TEMPORARY SUPPORT	X			X		
36" CAST-IN-DRILLED-HOLE CONCRETE PILING		X	X		\$62,500.00	4.48%
STRUCTURAL CONCRETE, BRIDGE FOOTING	X			X		
STRUCTURAL CONCRETE, BRIDGE	X			X		
MINOR CONCRETE (MINOR STRUCTURE)	X		X		\$5,200.00	0.37%
DIAPHRAGM BOLSTER	X			X		
ARCHITECTURAL TREATMENT (BRICK TEXTURE)	X		X		\$10,175.00	0.73%
JOINT SEAL (ASPHALTIC PLUG)		X	X		\$24,700.00	1.77%

BAR REINFORCING STEEL (BRIDGE)		X	X		\$20,260.00	1.45%
COLUMN CASING		X	X		\$58,650.00	4.21%
PREPARE AND STAIN CONCRETE		X	X		\$2,142.00	0.15%
18" REINFORCED CONCRETE PIPE		X	X		\$3,600.00	0.26%
MISCELLANEOUS IRON AND STEEL		X	X		\$717.00	0.05%
MISCELLANEOUS METAL (PIPE KEY)		X	X		\$4,200.00	0.30%
MISCELLANEOUS METAL (BRIDGE)		X	X		\$43,500.00	3.12%
METAL BEAM GUARD RAILING (WOOD POST)		X	X		\$4,900.00	0.35%
CONCRETE BARRIER (TYPE 60)		X	X		\$1,080.00	0.08%
CONCRETE BARRIER (TYPE 60R MODIFIED)		X	X		\$38,280.00	2.74%
4" THERMOPLASTIC TRAFFIC STRIPE		X	X		\$900.00	0.06%
8" THERMOPLASTIC TRAFFIC STRIPE		X	X		\$480.00	0.03%
4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)		X	X		\$1,140.00	0.08%
THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)		X	X		\$1,560.00	0.11%
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELE		X	X		\$500.00	0.04%
MODIFY SIGNAL		X	X		\$55,000.00	3.94%
MODIFY LIGHTING AND SIGN ILLUMINATION		X	X		\$25,000.00	1.79%
MOBILIZATION	X			X		
Total \$ Amount of Work Made Available for UDBE's that were solicited.					\$879,904.00	63.09%
Bid Total					\$1,394,704.00	
Percentage of Contract Work Made Available for UDBE's					63.09%	

Firm ID	Firm/DBA Name	District 09 C08	City	State	Cert	E-Mail	Contact Name	Phone #	Fax #	Contact	Contact	Contact	Bid y/n
27382	A F M ENVIRONMENTAL INC.		WEST SACRAMENTO	CA	DBE/C21	AFMENVIRO@aol.com	ALFREDO J. HARDWICK	916 374-9526	916 374-9527	6/19/2013	6/17/2013	Al	Y
23647	AGUILAR LANDSCAPE		AUBURN	CA	DBE/C27	highlandorchard@att.net	ANTHONY AGUILAR	530 885-5283	916 663-0803	6/19/2013	6/17/2013	No Answer	
16345	ALERT-O-LITE, INC		FRESNO	CA	DBE/C31	debbieh@alertolite.com	EBBIE HLINSAKER	559 486-4570	559 483-3250	6/19/2013	6/17/2013	Katie	N
40963	ALL AMERICAN ASPHALT SEALING INC		RENO	NV	DBE/C12	aaasealing96@yahoo.com	LARA ANTELMO	775 329-3003	775 827-3006	6/19/2013	6/17/2013	Luann	N
37667	ALL CITIES FENCE CO.		CORONA	CA	DBE/C13	BARRONTM@AOL.COM	TESSA BARRON	909 947-9289	909 947-0429	6/19/2013	6/27/2013	Soche	N
13650	ALL-CAL DEMOLITION		SACRAMENTO	CA	DBE/C21	demo1@comcast.net	ROBERT TRUJILLO	916 369-6286	916 363-4225	6/19/2013	6/17/2013	No Answer	
38667	ASTRO CONSTRUCTION		RICHMOND	CA	DBE/C27	astroconst@sbcglobal.net	QUIANA RILEY	520 688-4161	510 578-1305	6/19/2013	6/17/2013	Message	
35902	BHL INDUSTRIES, INC.		LYNWOOD	CA	DBE/C21	bhind@pacbell.net	MERIDETH LAURENO	310 537-6142	310 635-9942	6/19/2013	6/17/2013	Loreen	N
10544	BUENA VISTA LANDSCAPE, INC		PLACENTIA	CA	DBE/C27	b.v.landscape@pacbell.net	ANGEL GOMEZ	714 771-2563	714 779-1406	6/19/2013	6/17/2013	ED	N
36929	CAL-CON PLUMPING, LLC		SAN FRANCISCO	CA	DBE/C08	cb.calcon@mac.com	JULIE BERRY	415 401-9838	415 401-7664	6/19/2013	6/17/2013	Message	
39287	CALI CONCRETE		BAKERSFIELD	CA	DBE/C08		GUSTAVO VALDERAMMA	662 398-8143	661 398-2382	6/19/2013	6/27/2013	No Answer	
39528	CE GREEN INC.		RANCHO CORDOVA	CA	DBE/C08	carole@cegi-us.com	CAROLE E. GREEN	916 365-4925	916 583-7504	6/19/2013	6/17/2013	Steve	N
3782D	CHARLIE'S CUSTOM EXCAVATING, INC		REDDING	CA	DBE/C32	office@ccexcavatinginc.com	CHARLES JURIN	530 221-3626	530 221-7563	6/19/2013	6/17/2013	Message	
33473	CMC TRAFFIC CONTROL SPECIALIST		SAN FRANCISCO	CA	DBE/C31		NULL CRYSTAL MIKS	415 206-1700	415 206-1721	6/19/2013	6/27/2013	Faxed	N
500	CONSTRUCTION AREA SIGNS, INCORPORATED		NEWCASTLE	CA	DBE/C31	elisa@cas-tc.com	ELISA ROBINSON	926 663-9097	916 663-1858	6/19/2013	6/17/2013	Heather	Y
31969	CONTECH CONCRETE TECHNOLOGIES, INC		FRESNO	CA	DBE/C08	contech@gmail.com	JIM GARCIA	559 251-8818	559 252-8821	6/19/2013	6/17/2013	Message	
40124	D & D CONCRETE CONSTRUCTION CO		STOCKTON	CA	DBE/C08	denise7431@yahoo.com	DENISE WILLIAMS	209 992-2267	209 992-2267	6/19/2013	6/17/2013	Mailbox Full	
14962	DEANA'S EQUIPMENT RENTAL CO.		PALMDALE	CA	DBE/C12	jacchic@aol.com	DEANA CARTER	805 732-7575	661 948-5588	6/19/2013	6/17/2013	Deanna	N
39195	DERRICKSON PIKE CONSTRUCTION		PINOLE	CA	DBE/C08	ispik4854@yahoo.com	JEFFREY PIKE	925 334-0509	209 874-4404	6/19/2013	6/17/2013	Jeff	N
30081	DOD CONSTRUCTION		BAKERSFIELD	CA	DBE/C08	DBDdickerson@aol.com, dodconstruction@yahoo.com	DERRICK BICKERSON	661 366-8000	661 366-8002	6/19/2013	6/17/2013	Message	
40407	DOMINGUEZ & SONS TRUCKING, INC		SAN JOSE	CA	DBE/C12	genaro@dominguezandsons.com	GENARO DOMINGUEZ	408 971-3744	408 275-6762	6/19/2013	6/17/2013	Gino	N
32350	ECHO LANDSCAPE		CASTRO VALLEY	CA	DBE/C27	echo_landscapes@sbcglobal.net	TROY DE HERRERA	520 481-8614	510 481-5386	6/19/2013	6/17/2013	Daniel	N
39646	EDISON CONSTRUCTION, INC.		BAKERSFIELD	CA	DBE/C21	eci@lightspeed.net	CATHY RAMEY	661 366-6311	661 366-0204	6/19/2013	6/17/2013	Message	
27466	ENVIRONMENTAL CONCEPTS		TEHACHAPI	CA	DBE/C12	envconcepts@bak.nr.com	NANCY DAVIS	661 822-5402	661 822-3218	6/19/2013	6/17/2013	Message	
37827	EXCEL CONCRETE BREAKING, INC.		YORBA LINDA	CA	DBE/C12	RLHARDER@aol.com	MARILYN HARDER	714 528-9235	714 528-9275	6/19/2013	6/17/2013	Message	
40892	EXCEL LANDSCAPE		SACRAMENTO	CA	DBE/C27	excelandscape@hotmail.com	RAYMOND WILLIAMS	916 366-6364	916 366-6225	6/19/2013	6/17/2013	Hanna	N
39381	EXECUTIVE LANDSCAPE SERVICES		YORBA LINDA	CA	DBE/C27	carolvandep83@yahoo.com	CAROL VANPEL	714 693-1990	714 693-1990	6/29/2013	6/17/2013	Message	
37497	FAR EAST LANDSCAPE & MAINTENANCE, INC.		VALENCIA	CA	DBE/C27	fareastmoon1@yahoo.com	MOON TONY	661 297-0918	661 297-6282	6/19/2013	6/17/2013	Russ	N
39845	FCS STRIPING, SEALING AND PAVING, INC.		LIVERMORE	CA	DBE/C12	inessoane@fcs-ssp.com	INES SEANE	925 373-6205	925 373-6208	6/19/2013	6/27/2013	Message	
4952	FINE GRADE EQUIPMENT, INC.		PALMDALE	CA	DOE/C12	judy@finegradeinc.com	JULY JOHNSTON	661 949-8788	661 722-8900	6/19/2013	6/17/2013	Message	
29335	FORCE TRAFFIC CONTROL, INC.		EXETER	CA	DOE/C31	forctraffic@earthlink.net	ROSEMARY STIMPEL	559 594-1062	559 594-1056	6/19/2013	6/17/2013	Bill	N
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR		OROVILLE	CA	DBE/C13	toni.medina@att.net	FRANK MEDINA	530 743-0744	530 743-9352	6/19/2013	6/17/2013	Toni	N
39204	FREMONT REINFORCING STEEL		LINCOLN CITY	CA	DOE/C50	fremontreinforcing@gmail.com	ARES VAZQUEZ	510 429-0198	510 429-0198	6/19/2013	6/17/2013	Faxed	N
35904	FRESNO LANDSCAPE		FRESNO	CA	DBE/C27	Lmartinez@fresnoLandscape.net	ELODIA (LORI) MARTINEZ	559 268-2600	559 264-2640	6/19/2013	6/17/2013	Benica	N
39575	G. RAMIREZ CONCRETE, INC.		MERCED	CA	DBE/C08	gramirezcon@sbcglobal.net	HELEN SCHRUF	209 722-4594	209 726-5305	6/19/2013	6/17/2013	Rocky	N
31176	GLOBAL ROAD SEALING, INC.		GARDEN GROVE	CA	DBE/C32	trila.gri@yahoo.com	TRI LA	714 893-0845	714 893-0945	6/19/2013	6/17/2013	Message	
38048	HERCON COMPANY, INC.		RANCHO SANTA MARGARITA	CA	DBE/C12	ahernandez@herconcompany.com	ALBERT HERNANDEZ JR.	949 766-6770	949 766-6768	6/19/2013	6/17/2013	Message	
27378	INDIAN CONSTRUCTION INC		DEVORE HEIGHTS	CA	DBE/C21	sooners7@wildblue.net	JAY SCKELFORD	909 880-6244	909 880-6262	6/19/2013	6/17/2013	Message	
35310	INTERIOR DEMOLITION INC		MONTROSE	CA	DBE/C21	maria@interiorremolition.net	GEDRGE MOLINA	818 249-4932	818 249-4937	6/19/2013	6/17/2013	Message	
4907	JJ NGUYEN, INC.		SAN JOSE	CA	DBE/C27	vtran1@yahoo.com	VY TRAN	408 259-7982		6/19/2013	6/17/2013	Message	
38962	JONAS & ASSOCIATES, INC.		MARTINEZ	CA	DBE/C21	romenag@jonasinc.com	ROMENA JONAS	425 715-8725	415 715-8726	6/19/2013	6/17/2013	Message	
447	K & G CONCRETE INC		ROSEVILLE	CA	DBE/C08	ggullory@kgconcretepumping.com	HERMAN (KEAVEN) GUILLORY	916 216-1623	916 774-6487	6/19/2013	6/17/2013	Faxed	Y
38347	K R C SAFETY CO. INC.		VISALIA	CA	DBE/C31	garyc@krcsafety.com	GARY CASTRO	559 732-0393	559 732-2684	6/19/2013	6/17/2013	Claudia	Y
39756	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL		CLOVIS	CA	DBE/C31	karen@imaginationmetals.com	KAREN JOHNSTON	559 299-2899		6/19/2013	6/17/2013	Message	
30847	KELLEY EROSION CONTROL, INC.		RENO	NV	DBE/C27	claudia@kelleyerosioncontrol.com	CALUDIA CHAMBERS	775 322-7755	775 322-6606	6/19/2013	6/17/2013	Message	
40497	KERN COUNTY CUSTOM CONCRETE		BAKERSFIELD	CA	DBE/C08		MR. JERRY M. FLIENTEZ	661 872-4602	661 825-5590	6/19/2013	6/17/2013	Message	
33315	KIONA LANDSCAPING		ELIREEKA	CA	DBE/C13	egruetzmacherjr@gmail.com	ERNE GRUETZMACHER JR.	707 616-4340		6/19/2013	6/17/2013	Message	
39408	LANDAVAZO BROTHERS, INC.		HAYWARD	CA	DBE/C08		NULL DERRICK LANDAVAZO	926 469-7411	510 581-7423	6/19/2013	6/17/2013		N
36806	LEGEND FENCE CORPORATION		LEMON GROVE	CA	DBE/C13	lupita@legendfencecorp.com	LIPIITA GARCIA	619 282-6000	619 282-6001	6/19/2013	6/17/2013	Message	
34508	LG GENERAL CONTRACTORS, INC.		SACRAMENTO	CA	DBE/C08	lgcontractorsinc@gmail.com	JOE GUAIARDO	916 452-0971	916 452-0975	6/19/2013	6/17/2013	Mandy	N
39946	MAG-CON ENGINEERING AND CONSTRUCTION, INC		RANCHO CORDOVA	CA	DBE/C12	mag-con@hotmail.com	KELLY CHO	916 638-1175	916 638-1170	6/19/2013	6/17/2013	Message	
37437	MANZANITA LANDSCAPE DESIGN		RED OUFF	CA	DOE/C27	MANZANITA3565@GMAIL.COM	JACQUELINE ACEVEDO	530 366-4333	877 601-9335	6/19/2013	6/17/2013	Message	
7972	MOJAM INCORPORATED		LITTLE ROCK	CA	DOE/C08	mojam@roadrunner.com	MAURICE SCOTT	661 526-7121	661 794-2505	6/19/2013	6/17/2013	Mariyin	N
38705	MOTHERLODE CONCRETE CONSTRUCTION		SUTTER CREEK	CA	DOE/C08	motherloodeconcrete@att.net	GLENN FOSTER, JR.	289 273-2663	209 267-1887	6/19/2013	6/17/2013	Vicky	N
217	MRCI, INC.		FRESNO	CA	DBE/C13	Zeta@mrci.biz	ZETA WILLIAMS	559 351-2048		6/19/2013	6/17/2013	Message	
1583	NITTA EROSION CONTROL		LOOMIS	CA	DBE/C27	nhtain@hotmail.com	LAURA BILLS	916 652-7459	916 652-4376	6/19/2013	6/27/2013	Faxed	N
40678	OLIVEIRA FENCE, INC.		SANTA CLARA	CA	DBE/C13	oliveirafrance1@yahoo.com	DEBBIE GARCIA	408 727-2617	408 727-6271	6/19/2013	6/27/2013	Message	
39881	ON THE LEVEL CONCRETE		SAN FRANCISCO	CA	DBE/C08	onthelevelconcrete@yahoo.com	ERIC JONES	415 407-3695	415 349-4489	6/19/2013	6/17/2013	Eric	N
5616	PADILLA LANDSCAPE, INC		BRENTWOOD	CA	DBE/C27	mpadilla@padillalandscape.com	MICHAEL PADILLA	925 513-3348	925 513-9353	6/19/2013	6/17/2013	Daniel	N
29324	QUALITY HYDROSEEDING & RESTORATION		RAMONA	CA	DOE/C08	poundstone@mac.com	CYNTHIA D POLINDSTONE	760 789-8040	760 789-5168	6/19/2013	6/17/2013	Message	
35197	R. E. SERRANO INC.		MARTINEZ	CA	DBE/C31	ricky@reserrano.com	RICKY SERRANO	925 957-8184	925 957-8121	6/19/2013	6/17/2013	Message	
1993	S.T. RHOADES CONSTRUCTION, INC.		REDDING	CA	DBE/C13	strhoades@hotmail.com	STEVE RHOADES	530 223-9322	530 223-9222	6/19/2013	6/17/2013	Faxed	N
37712	SAN JOSE TRANSPORT		GILROY	CA	DBE/C08	Jim@sanjosetransport.com	JAMES VERGARA	408 848-4441	408 848-1774	6/19/2013	6/17/2013	Message	
214	SCENIC LANDSCAPE AND DESIGN		SAN RAFAEL	CA	DBE/C27	launa@senicd.com	LALINA TAYLOR	415 383-3374	415 747-8449	6/19/2013	6/17/2013	Message	
37627	SHIP-DTS		GLENORA	CA	DBE/C21	bianca@shipdts.com	MARIE BIANCA VOECKY	626 818-7402	626 605-5023	6/19/2013	6/17/2013	Message	
38325	SUAREZ & MUNOZ CONSTRUCTION, INC.		HAYWARD	CA	DOE/C08	john@suarezmunoz.com	EDUARDO SUAREZ	510 782-6065	510 782-6078	6/19/2013	6/17/2013	Message	
39484	LIDB ENTERPRISES, INC		STOCKTON	CA	DBE/C21	vilarino75@gmail.com	NEH JACKSON	209 462-1160	209 462-2163	6/19/2013	6/17/2013	No Answer	
9433	LIDBE STEEL		RIVESIDE	CA	DBE/C50	udbest.eel2011@gmail.com	ROMEO BELTRAN	951 529-3359	951 242-9797	6/19/2013	6/17/2013	Email	N
40690	WHITE CAP READY MIX, INC.		PORTOLA	CA	DBE/C08		DIXIE LEE HIGGINS	530 832-4225	530 832-5047	6/19/2013	6/17/2013	Message	
37849	WHITE'S CUSTOM CONSTRUCTION		ROSEVILLE	CA	DBE/C08	whitescustom@yahoo.com	BART WHITE	916 284-1680	916 872-8095	6/19/2013	6/17/2013	Bart	N



PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

June 13, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Coloma Street Ped UC and Smith Flat Rd UC Retrofits
- Location: Placerville, CA.
- Engineer's Estimate: \$1,140,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Troy Clemons

AN EQUAL OPPORTUNITY EMPLOYER

Stacy Duong

From: postmaster@helixindustrial.local
To: ricky@reserrano.com
Sent: Monday, June 17, 2013 4:19 PM
Subject: Delivered: Bid on June 25, 2013

Your message has been delivered to the following recipients:

ricky@reserrano.com

Subject: Bid on June 25, 2013

Stacy Duong

From: Internet Mail Delivery <postmaster@mac.com>
To: jb.calcon@mac.com
Sent: Monday, June 17, 2013 4:19 PM
Subject: Delivered: Bid on June 25, 2013

Your message has been delivered to the following recipients:

jb.calcon@mac.com

Subject: Bid on June 25, 2013

Stacy Duong

From: Internet Mail Delivery <postmaster@mac.com>
To: poundstone@mac.com
Sent: Monday, June 17, 2013 4:19 PM
Subject: Delivered: Bid on June 25, 2013

Your message has been delivered to the following recipients:

poundstone@mac.com

Subject: Bid on June 25, 2013

Stacy Duong

From: Microsoft Exchange
To: astroconst@sbcglobal.net; echo_landscape@sbcglobal.net;
gramirezconc@sbcglobal.net
Sent: Monday, June 17, 2013 4:19 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

astroconst@sbcglobal.net

echo_landscape@sbcglobal.net

gramirezconc@sbcglobal.net

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: ahernandez@herconcompany.com
Sent: Monday, June 17, 2013 4:19 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination: .

ahernandez@herconcompany.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: elisa@cas-tc.com
Sent: Monday, June 17, 2013 4:19 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

elisa@cas-tc.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: john@suarezmunoz.com
Sent: Monday, June 17, 2013 4:19 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

john@suarezmunoz.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: postmaster@fresnolandscapenet
To: Lori Martinez
Sent: Monday, June 17, 2013 4:19 PM
Subject: Delivered: Bid on June 25, 2013

Your message has been delivered to the following recipients:

Lori Martinez

Subject: Bid on June 25, 2013

Stacy Duong

From: Microsoft Exchange
To: contechg@gmail.com; fremontreinforcing@gmail.com; egruetzmacherjr@gmail.com; lgcontractorsinc@gmail.com; manzanita3565@gmail.com; vilarino76@gmail.com; udbest.eel2011@gmail.com
Sent: Monday, June 17, 2013 4:19 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

contechg@gmail.com

fremontreinforcing@gmail.com

egruetzmacherjr@gmail.com

lgcontractorsinc@gmail.com

manzanita3565@gmail.com

vilarino76@gmail.com

udbest.eel2011@gmail.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: inesseoane@fcs-ssp.com
Sent: Monday, June 17, 2013 4:19 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

inesseoane@fcs-ssp.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: MAILER-DAEMON@yahoo.com
Sent: Monday, June 17, 2013 4:18 PM
To: Stacy Duong
Subject: Delivery failure

Message from yahoo.com.
Unable to deliver message to the following address(es).

<jspike4854@yahoo.com>
This user doesn't have a yahoo.com account (jspike4854@yahoo.com) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <sduong@vikingbridges.com>
X-YahooFilteredBulk: 67.117.117.242
Received-SPF: none (domain of vikingbridges.com does not designate permitted sender hosts)
X-YMailISG: kD8G7pAWLDu1IZ09pEFLrwSNJtY0I4nsRWhI_dHPoXW3x1_y
IOWhAz.vLA.iZCHKtPIIXgAmmAdKxAZ.8Dscuk6WKAID4zZ3HTjd9_eQENHG
Q.s.bsONKr1EGSRyQQjxuje1QoEwDRpoPFD_Ljr03ewCcoIbznms0ZY8sIeU
c6AuqY6XJzoEduq2bwscE.MCjDvPN27atuH3uFPbmb00Kc wd6P20pMk_BctI
jUFGbOVd90zIu_CXMDSTqq8Z7LrF5kfeuijSBY0VpVo8Q6uVtsFBbRBI3Nfs
eLjDAG688Bc_st7hT6.XNB97eiurhret92bF38jfY38Wxol9OJ9KJ5cY4iwc
5VoDgYCxtaSLEK9csC5ogbo.urQJyjoBj._cyvLcxMrd9AMBdpWg3imENTTc
m8hExv3ZVW4wFnpq_nIiIr6PwL9it_8HrFdw57EZYfX4UbqYR0JicmSpWBME
M03zVODzh5IWkrU4jrYXUSu5X5UjN3I4YoGvat1g.wCpTGBgb8n.PdU6fzau
OuiR.5SDw_n0mTQFRjzFmN9qlz4w5oFS7_zSRnImY3OyCmLUSIdIwi3tsfH2
6RDhVgncEz2IUd5EP93gcBvwM1KM4A7Xj0Cvo7cBmHCGe.armInxj6JCx7bz
kfGGpAyURUtRBoFHkyOPaVbzu9JqsU5YbiNYdrJEtGkjt0HZws6PUYJgm9fQ
ENZQIIk1mPlup5cmqXyGW8CM5Mk8i_brTRhq3coaDBotkrEmTewl5.NqQA
UxMAjnywQHL6Q_8dUfZZupXqE74Vxk90AGfeMzvlKYz8ej4DqLBaxjf3xd9g
vaGk6THhyeV2vBHApXfU7XA_PMrHq3b2jupR00F8Kfmf_FeJ8LnXgKWVIWK
rnr_fz3BMOA.OE_vgIONv6q_bi1bk.qIUw1DjImjmuR.IDVFT.4ca2Vvc1eL
ozfaZt_cU4sZSuyG4HnSR9s5XIT7YUTNR3LsNA1iF06IOFQIwU6WghtK91Yf
L5xMdHEshhKGDer5abTFpe9_zch2hM9UnmJAmMRF4blTSoDAqK3Iq_BEPMgd
lmMLm2DDFPWbcazyTzHF72swYj3_D6zb3EsT1zQ5nbiEYifArD94hUzncVxe
LipenQx4w6Ox6Ii.Wn3QWRtRFnMkLKHk94Akab3UYjDEe7W4ltgSehw8e_tP
p83RX_HS_ovV9kE_Tsn1IxVAbaad3BBYlp3SPJ1OLgT3H7c5pITU1fR7dUmA
NLz7P.zo_56BT2.LSetTS7hqSQy7OWvP1NSqszZY.OPc8IFbS.EDNqznLALS
1PqYfa.eCzMOWat3QBcVd6cijLylhlonp5z.6FTDHESZR67_SeNE8I3OF.Z4q
PLb4JGZ636uLptrvus4dK3M14g1rv4yVbqOtMkni.Tx6mrlboodvCqQ0wy4B
AskOwj3_mNa1XKkywnYEDeOEGlJfEJQVJBZGVQcn.4.BnyaBxodGdLUAbY.M
77b0bwxcacxYWP3g.BZORoEaxp9aMFFCPo3d_doW.oOWruRIy9qHB7OThQi.
MyJY
X-Originating-IP: [67.117.117.242]

Authentication-Results: mta1478.mail.ne1.yahoo.com from=vikingbridges.com; domainkeys=neutral (no sig);
from=vikingbridges.com; dkim=neutral (no sig)

Received: from 127.0.0.1 (EHLO remote.vikingbridges.com) (67.117.117.242)

by mta1478.mail.ne1.yahoo.com with SMTP; Mon, 17 Jun 2013 23:18:02 +0000

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1]) with mapi; Mon, 17 Jun 2013 16:16:41 -
0700

From: Stacy Duong <sduong@vikingbridges.com>

To: "afmenviro@aol.com" <afmenviro@aol.com>, "highlandorchard@att.net"
<highlandorchard@att.net>, "debbieh@alertolite.com" <debbieh@alertolite.com>,
"aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "barrontm@aol.com"
<barrontm@aol.com>, "demo1@comcast.net" <demo1@comcast.net>,
"astroconst@sbcglobal.net" <astroconst@sbcglobal.net>, "bh lind@pacbell.net"
<bh lind@pacbell.net>, "b.v.landscape@pacbell.net"
<b.v.landscape@pacbell.net>, "jb.calcon@mac.com" <jb.calcon@mac.com>,
"carole@cegi-us.com" <carole@cegi-us.com>, "office@ccexcavatinginc.com"
<office@ccexcavatinginc.com>, "elisa@cas-tc.com" <elisa@cas-tc.com>,
"contechg@gmail.com" <contechg@gmail.com>, "denise7431@yahoo.com"
<denise7431@yahoo.com>, "jagchic@aol.com" <jagchic@aol.com>,
"jspike4854@yahoo.com" <jspike4854@yahoo.com>, "dodconstruction@yahoo.com"
<dodconstruction@yahoo.com>, "doddickerson@aol.com" <doddickerson@aol.com>,
"genaro@dominquezandsons.com" <genaro@dominquezandsons.com>,
"echo_landscape@sbcglobal.net" <echo_landscape@sbcglobal.net>,
"eci@lightspeed.net" <eci@lightspeed.net>

*** MESSAGE TRUNCATED ***

Stacy Duong

From: Microsoft Exchange
To: claudia@kelleyerosioncontrol.com
Sent: Monday, June 17, 2013 4:19 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

claudia@kelleyerosioncontrol.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: bhind@pacbell.net; b.v.landscape@pacbell.net
Sent: Monday, June 17, 2013 4:19 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

bhind@pacbell.net

b.v.landscape@pacbell.net

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: office@ccexcavatinginc.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

office@ccexcavatinginc.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: karen@imaginationmetals.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

karen@imaginationmetals.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: keaven@kgconcretepumping.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

keaven@kgconcretepumping.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Postmaster <postmaster@worldnet.att.net>
Sent: Monday, June 17, 2013 4:18 PM
To: Stacy Duong
Subject: Delivery Notification
Attachments: ATT00001; Bid on June 25, 2013

Your message was successfully relayed via mx.att.yahoo.com for delivery to:

highlandorchard@att.net

toni.medina@att.net

motherlodeconcrete@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

Stacy Duong

From: Microsoft Exchange
To: jim@sanjosetransport.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

jim@sanjosetransport.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: genaro@dominguezandsons.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

genaro@dominguezandsons.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: aaasealing96@yahoo.com; denise7431@yahoo.com; jspike4854@yahoo.com; dodconstruction@yahoo.com; carolvanpelt83@yahoo.com; fareastmoon1@yahoo.com; trila.grsi@yahoo.com; goldenbayfence@yahoo.com; vltran1@yahoo.com; stomls-office@yahoo.com; oliveirafence2@yahoo.com; onthelevelconcrete@yahoo.com; rambakersfield@yahoo.com; whitescustom@yahoo.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

aaasealing96@yahoo.com

denise7431@yahoo.com

jspike4854@yahoo.com

dodconstruction@yahoo.com

carolvanpelt83@yahoo.com

fareastmoon1@yahoo.com

trila.grsi@yahoo.com

goldenbayfence@yahoo.com

vltran1@yahoo.com

stomls-office@yahoo.com

oliveirafence2@yahoo.com

onthelevelconcrete@yahoo.com

rambakersfield@yahoo.com

whitescustom@yahoo.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: bianca@shipdts.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

bianca@shipdts.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: sooners7@wildblue.net
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

sooners7@wildblue.net

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: carole@cegi-us.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

carole@cegi-us.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: forcetraffic@earthlink.net
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

forcetraffic@earthlink.net

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: judy@finegradeinc.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

judy@finegradeinc.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: demo1@comcast.net
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

demo1@comcast.net

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: excellandscape@hotmail.com; mag-con@hotmail.com; nittainc@hotmail.com; strhoades@hotmail.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

excellandscape@hotmail.com

mag-con@hotmail.com

nittainc@hotmail.com

strhoades@hotmail.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: afmenviro@aol.com; barrontm@aol.com; rlharder@aol.com; doddickerson@aol.com;
jagchic@aol.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

afmenviro@aol.com

barrontm@aol.com

rlharder@aol.com

doddickerson@aol.com

jagchic@aol.com

Subject: Bid on June 25, 2013

Stacy Duong

From: Microsoft Exchange
To: papa_bear@citlink.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

papa_bear@citlink.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: tfig@woodvalleyconcrete.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

tfig@woodvalleyconcrete.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: romenag@jonasinc.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

romenag@jonasinc.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: lupita@legendfencecorp.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

lupita@legendfencecorp.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: mojam@roadrunner.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

mojom@roadrunner.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: envconcepts@bak.rr.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

envconcepts@bak.rr.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: eci@lightspeed.net
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

eci@lightspeed.net

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib03.myregisteredsite.com>
To: maria@interiordemolition.net
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

maria@interiordemolition.net

Subject: Bid on June 25, 2013

Stacy Duong

From: Microsoft Exchange
To: garyc@krcsafety.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

garyc@krcsafety.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: debbieh@alertolite.com
Sent: Monday, June 17, 2013 4:18 PM
Subject: Relayed: Bid on June 25, 2013

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

debbieh@alertolite.com

Subject: Bid on June 25, 2013

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: launa@senicld.com
Sent: Monday, June 17, 2013 4:17 PM
Subject: Undeliverable: Bid on June 25, 2013

Delivery has failed to these recipients or distribution lists:

launa@senicld.com

A problem occurred during the delivery of this message. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message later, or provide the following diagnostic text to your system administrator.

Sent by Microsoft Exchange Server 2007

Diagnostic Information for administrators:

Generating server: FPS01.vikingbridges.local

launa@senicld.com

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])
with mapi; Mon, 17 Jun 2013 16:16:41 -0700
From: Stacy Duong <sduong@vikingbridges.com>
To: "afmenviro@aol.com" <afmenviro@aol.com>, "highlandorchard@att.net"
<highlandorchard@att.net>, "debbieh@alertolite.com" <debbieh@alertolite.com>,
"aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "barrontm@aol.com"
<barrontm@aol.com>, "demo1@comcast.net" <demo1@comcast.net>,
"astroconst@sbcglobal.net" <astroconst@sbcglobal.net>, "bhlind@pacbell.net"
<bhlind@pacbell.net>, "b.v.landscape@pacbell.net"
<b.v.landscape@pacbell.net>, "jb.calcon@mac.com" <jb.calcon@mac.com>,
"carole@cegi-us.com" <carole@cegi-us.com>, "office@ccexcavatinginc.com"
<office@ccexcavatinginc.com>, "elisa@cas-tc.com" <elisa@cas-tc.com>,
"contechg@gmail.com" <contechg@gmail.com>, "denise7431@yahoo.com"
<denise7431@yahoo.com>, "jagchic@aol.com" <jagchic@aol.com>,
"jspike4854@yahoo.com" <jspike4854@yahoo.com>, "dodconstruction@yahoo.com"
<dodconstruction@yahoo.com>, "doddickerson@aol.com" <doddickerson@aol.com>,
"genaro@dominguezandsons.com" <genaro@dominguezandsons.com>,
"echo_landscape@sbcglobal.net" <echo_landscape@sbcglobal.net>,
"eci@lightspeed.net" <eci@lightspeed.net>, "envconcepts@bak.rr.com"
<envconcepts@bak.rr.com>, "riharder@aol.com" <riharder@aol.com>,
"excellandscape@hotmail.com" <excellandscape@hotmail.com>,

"carolvanpelt83@yahoo.com" <carolvanpelt83@yahoo.com>,
"fareastmoon1@yahoo.com" <fareastmoon1@yahoo.com>, "inesseoane@fcs-ssp.com"
<inesseoane@fcs-ssp.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"forcetraffic@earthlink.net" <forcetraffic@earthlink.net>,
"toni.medina@att.net" <toni.medina@att.net>, "fremontreinforcing@gmail.com"
<fremontreinforcing@gmail.com>, "lmartinez@fresnolandscapenet"
<lmartinez@fresnolandscapenet>, "gramirezconc@sbcglobal.net"
<gramirezconc@sbcglobal.net>, "trila.grsi@yahoo.com" <trila.grsi@yahoo.com>,
"goldenbayfence@yahoo.com" <goldenbayfence@yahoo.com>,
"ahernandez@herconcompany.com" <ahernandez@herconcompany.com>,
"sooners7@wildblue.net" <sooners7@wildblue.net>,
"maria@interiordemolition.net" <maria@interiordemolition.net>,
"vltran1@yahoo.com" <vltran1@yahoo.com>, "romenag@jonasinc.com"
<romenag@jonasinc.com>, "keaven@kgconcretepumping.com"
<keaven@kgconcretepumping.com>, "garyc@krccsafety.com" <garyc@krccsafety.com>,
"karen@imaginationmetals.com" <karen@imaginationmetals.com>,
"claudia@kelleyerosioncontrol.com" <claudia@kelleyerosioncontrol.com>,
"egruetzmacherjr@gmail.com" <egruetzmacherjr@gmail.com>,
"lupita@legendfencecorp.com" <lupita@legendfencecorp.com>,
"lgcontractorsinc@gmail.com" <lgcontractorsinc@gmail.com>,
"mag-con@hotmail.com" <mag-con@hotmail.com>, "manzanita3565@gmail.com"
<manzanita3565@gmail.com>, "stomls-office@yahoo.com"
<stomls-office@yahoo.com>, "mojam@roadrunner.com" <mojam@roadrunner.com>,
"motherlodeconcrete@att.net" <motherlodeconcrete@att.net>, "zeta@mrci.bz"
<zeta@mrci.bz>, "nittalnc@hotmail.com" <nittalnc@hotmail.com>,
"oliveirafence2@yahoo.com" <oliveirafence2@yahoo.com>,
"onthelevelconcrete@yahoo.com" <onthelevelconcrete@yahoo.com>,
"mpadilla@padillalandscape.com" <mpadilla@padillalandscape.com>,
"poundstone@mac.com" <poundstone@mac.com>, "ricky@reserrano.com"
<ricky@reserrano.com>, "rambakersfield@yahoo.com" <rambakersfield@yahoo.com>,
"strhoades@hotmail.com" <strhoades@hotmail.com>, "jim@sanjosetransport.com"
<jim@sanjosetransport.com>, "launa@senicld.com" <launa@senicld.com>,
"papa_bear@citlink.com" <papa_bear@citlink.com>, "bianca@shipdts.com"
<bianca@shipdts.com>, "john@suarezmunoz.com" <john@suarezmunoz.com>,
"vilarino76@gmail.com" <vilarino76@gmail.com>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "whitescustom@yahoo.com"
<whitescustom@yahoo.com>, "tfig@woodvalleyconcrete.com"
<tfig@woodvalleyconcrete.com>

Return-Receipt-To: <sduong@vikingbridges.com>

Date: Mon, 17 Jun 2013 16:16:38 -0700

Subject: Bid on June 25, 2013

Thread-Topic: Bid on June 25, 2013

Thread-Index: Ac5rrSGTmV9GGwTdQ42oBLCLmYNTkg==

Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C3EF91C987@fps01>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3EF91C987fps01_"

MIME-Version: 1.0

Stacy Duong

From: Romy Beltran <udbest.eel2011@gmail.com>
Sent: Tuesday, June 18, 2013 6:52 AM
To: Stacy Duong
Subject: Re: Bid on June 25, 2013

Sorry not bidding. Thank you.

On Mon, Jun 17, 2013 at 4:16 PM, Stacy Duong <sduong@vikingbridges.com> wrote:

Please see attachment!

--

Romy Beltran

Owner

 **Steel**

5214 Westerfield St.

Riverside, CA 92509

Pl. (951) 224-9797

Cel. (951) 529-3359

email: udbest.eel2011@gmail.com

Stacy Duong

From: Microsoft Exchange
To: zeta@mrci.bz
Sent: Monday, June 17, 2013 8:17 PM
Subject: Delivery Delayed: Bid on June 25, 2013

Delivery is delayed to these recipients or distribution lists:

zeta@mrci.bz

Subject: Bid on June 25, 2013

This message has not yet been delivered. Microsoft Exchange will continue to try delivering the message on your behalf.

Delivery of this message will be attempted until 6/19/2013 4:16:41 PM (GMT-08:00) Pacific Time (US & Canada).
Microsoft Exchange will notify you if the message can't be delivered by that time.

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: zeta@mrci.bz
Sent: Wednesday, June 19, 2013 4:16 PM
Subject: Undeliverable: Bid on June 25, 2013

Delivery has failed to these recipients or distribution lists:

zeta@mrci.bz

Microsoft Exchange has been trying to deliver this message without success and has stopped trying. Please try sending this message again, or provide the following diagnostic text to your system administrator.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

zeta@mrci.bz

#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])
with mapi; Mon, 17 Jun 2013 16:16:41 -0700
From: Stacy Duong <sduong@vikingbridges.com>
To: "afmenviro@aol.com" <afmenviro@aol.com>, "highlandorchard@att.net"
<highlandorchard@att.net>, "debbieh@alertolite.com" <debbieh@alertolite.com>,
"aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "barrontm@aol.com"
<barrontm@aol.com>, "demo1@comcast.net" <demo1@comcast.net>,
"astroconst@sbcglobal.net" <astroconst@sbcglobal.net>, "bhlind@pacbell.net"
<bhlind@pacbell.net>, "b.v.landscape@pacbell.net"
<b.v.landscape@pacbell.net>, "jb.calcon@mac.com" <jb.calcon@mac.com>,
"carole@cegi-us.com" <carole@cegi-us.com>, "office@ccexcavatinginc.com"
<office@ccexcavatinginc.com>, "elisa@cas-tc.com" <elisa@cas-tc.com>,
"contechg@gmail.com" <contechg@gmail.com>, "denise7431@yahoo.com"
<denise7431@yahoo.com>, "jagchic@aol.com" <jagchic@aol.com>,
"jspike4854@yahoo.com" <jspike4854@yahoo.com>, "dodconstruction@yahoo.com"
<dodconstruction@yahoo.com>, "doddickerson@aol.com" <doddickerson@aol.com>,
"genaro@dominguezandsons.com" <genaro@dominguezandsons.com>,
"echo_landscape@sbcglobal.net" <echo_landscape@sbcglobal.net>,
"eci@lightspeed.net" <eci@lightspeed.net>, "envconcepts@bak.rr.com"
<envconcepts@bak.rr.com>, "rlharder@aol.com" <rlharder@aol.com>,
"excellandscape@hotmail.com" <excellandscape@hotmail.com>,

"carolvanpelt83@yahoo.com" <carolvanpelt83@yahoo.com>,
"fareastmoon1@yahoo.com" <fareastmoon1@yahoo.com>, "inesseoane@fcs-ssp.com"
<inesseoane@fcs-ssp.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"forcetraffic@earthlink.net" <forcetraffic@earthlink.net>,
"toni.medina@att.net" <toni.medina@att.net>, "fremontreinforcing@gmail.com"
<fremontreinforcing@gmail.com>, "lmartinez@fresnolandscapenet.net"
<lmartinez@fresnolandscapenet.net>, "gramirezconc@sbcglobal.net"
<gramirezconc@sbcglobal.net>, "trila.grsi@yahoo.com" <trila.grsi@yahoo.com>,
"goldenbayfence@yahoo.com" <goldenbayfence@yahoo.com>,
"ahernandez@herconcompany.com" <ahernandez@herconcompany.com>,
"sooners7@wildblue.net" <sooners7@wildblue.net>,
"maria@interiordemolition.net" <maria@interiordemolition.net>,
"vltran1@yahoo.com" <vltran1@yahoo.com>, "romenag@jonasinc.com"
<romenag@jonasinc.com>, "keaven@kgconcretepumping.com"
<keaven@kgconcretepumping.com>, "garyc@kracsafety.com" <garyc@kracsafety.com>,
"karen@imaginationmetals.com" <karen@imaginationmetals.com>,
"claudia@kelleyerosioncontrol.com" <claudia@kelleyerosioncontrol.com>,
"egruetzmacherjr@gmail.com" <egruetzmacherjr@gmail.com>,
"lupita@legendfencecorp.com" <lupita@legendfencecorp.com>,
"lgcontractorsinc@gmail.com" <lgcontractorsinc@gmail.com>,
"mag-con@hotmail.com" <mag-con@hotmail.com>, "manzanita3565@gmail.com"
<manzanita3565@gmail.com>, "stomls-office@yahoo.com"
<stomls-office@yahoo.com>, "mojam@roadrunner.com" <mojam@roadrunner.com>,
"motherlodeconcrete@att.net" <motherlodeconcrete@att.net>, "zeta@mrci.bz"
<zeta@mrci.bz>, "nittainc@hotmail.com" <nittainc@hotmail.com>,
"oliveirafence2@yahoo.com" <oliveirafence2@yahoo.com>,
"onthelevelconcrete@yahoo.com" <onthelevelconcrete@yahoo.com>,
"mpadilla@padillalandscape.com" <mpadilla@padillalandscape.com>,
"poundstone@mac.com" <poundstone@mac.com>, "ricky@reserrano.com"
<ricky@reserrano.com>, "rambakersfield@yahoo.com" <rambakersfield@yahoo.com>,
"strhoades@hotmail.com" <strhoades@hotmail.com>, "jim@sanjosetransport.com"
<jim@sanjosetransport.com>, "launa@senicld.com" <launa@senicld.com>,
"papa_bear@citlink.com" <papa_bear@citlink.com>, "bianca@shipdts.com"
<bianca@shipdts.com>, "john@suarezmunoz.com" <john@suarezmunoz.com>,
"vilarino76@gmail.com" <vilarino76@gmail.com>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "whitescustom@yahoo.com"
<whitescustom@yahoo.com>, "tfig@woodvalleyconcrete.com"
<tfig@woodvalleyconcrete.com>

Return-Receipt-To: <sduong@vikingbridges.com>
Date: Mon, 17 Jun 2013 16:16:38 -0700
Subject: Bid on June 25, 2013
Thread-Topic: Bid on June 25, 2013
Thread-Index: Ac5rrSGTmV9GGwTdQ42oBLCLmYNTkg==
Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C3EF91C987@fps01>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3EF91C987fps01_"
MIME-Version: 1.0



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Steve

Company Name: S.T. Rhoades Const. Inc

Address: 8585 Commercial Way
Redding CA 96002

Phone: 530 223 9322 Fax: 530 223 9222

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____

Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Keaven Guillory

Company Name: K&G Concrete Inc.

Address: 2569 La Croix Drive

Roseville Ca 95661

Phone: 916-774-0287 Fax: 866 878-2769

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. concrete, concrete pumping

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: [Signature] Date: 6/19/2013
Signature

DBE

UDBE

DVBE

SBE

DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: SUE MURDOCK

Company Name: CMC TRAFFIC CONTROL SPECIALISTS

Address: 3450 3RD ST. 3G
SAN FRANCISCO, CA 94124

Phone: 415-206-1700 Fax: 415-206-1711

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. TOO FAR

WE TRY TO STAY IN BAY AREA

By: _____ Date: _____
Signature

DBE UDBE DVBE SBE WBE
DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

BROADCAST REPORT

TIME : 06/19/2013 13:38
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
06/19	13:07	3749527	45	02	OK	ECM
06/19	13:09	15594533250	28	02	OK	ECM
06/19	13:10	17758273006	28	02	OK	ECM
06/19	13:12	19099470419	00	00	BUSY	
06/19	13:12	3634225	39	02	OK	ECM
06/19	13:13	15105781305	47	02	OK	ECM
06/19	13:15	13106359942	26	02	OK	ECM
06/19	13:17	14154017664	45	02	OK	
06/19	13:18	16613981382	26	02	OK	ECM
06/19	13:19	5837504	43	02	OK	
06/19	13:37	6630803	00	00	BUSY	
06/19	13:38	17147791406	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 13:12
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	06/19 13:12
FAX NO./NAME	19099470419
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 13:37
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	06/19 13:37
FAX NO./NAME	6630803
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 13:38
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	06/19 13:38
FAX NO./NAME	17147791406
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 13:10
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	06/19 13:10
FAX NO./NAME	12098744404
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: Colorna Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

June 13, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Coloma Street Ped UC and Smith Flat Rd UC Retrofits
- Location: Placerville, CA.
- Engineer's Estimate: \$1,140,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 13:11
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	06/19 13:11
FAX NO./NAME	16613668001
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: Colorna Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

June 13, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Coloma Street Ped UC and Smith Flat Rd UC Retrofits
- Location: Placerville, CA.
- Engineer's Estimate: \$1,140,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

BROADCAST REPORT

TIME : 06/19/2013 13:21
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER. # : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
06/19	13:05	15302217563	39	02	OK	ECM
06/19	13:06	14152061711	28	02	OK	ECM
06/19	13:07	15592518821	38	02	OK	ECM
06/19	13:10	12098744404	00	00	BUSY	
06/19	13:11	16613669001	00	00	BUSY	
06/19	13:12	14082756762	24	02	OK	ECM
06/19	13:13	15104815386	23	02	OK	ECM
06/19	13:19	6631858	33	02	OK	ECM
06/19	13:20	16619485588	41	02	OK	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

BROADCAST REPORT

TIME : 06/19/2013 14:05
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
06/19	13:31	16613660204	23	02	OK	ECM
06/19	13:32	16618223218	29	02	OK	ECM
06/19	13:33	17145289275	00	00	BUSY	
06/19	13:34	3666225	26	02	OK	ECM
06/19	13:36	17146931990	00	00	BUSY	
06/19	13:37	16612976282	47	02	OK	
06/19	13:38	19253736208	31	02	OK	ECM
06/19	13:39	16617228900	25	02	OK	ECM
06/19	13:40	15595941056	44	02	OK	
06/19	13:41	15307439352	23	02	OK	ECM
06/19	13:42	15104290198	41	02	OK	ECM
06/19	13:44	15592642640	22	02	OK	ECM
06/19	13:45	12097265305	25	02	OK	ECM
06/19	13:46	17148930945	46	02	OK	
06/19	13:48	19497666768	00	00	BUSY	
06/19	13:49	18182494937	43	02	OK	
06/19	14:05	19098806262	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 13:33
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME 06/19 13:33
FAX NO./NAME 17145289275
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

June 13, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Coloma Street Ped UC and Smith Flat Rd UC Retrofits
- Location: Placerville, CA.
- Engineer's Estimate: \$1,140,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 13:36
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	06/19 13:36
FAX NO./NAME	17146931990
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

June 13, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Coloma Street Ped UC and Smith Flat Rd UC Retrofits
- Location: Placerville, CA.
- Engineer's Estimate: \$1,140,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 13:48
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	06/19 13:48
FAX NO. /NAME	19497666768
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

June 13, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Coloma Street Ped UC and Smith Flat Rd UC Retrofits
- Location: Placerville, CA.
- Engineer's Estimate: \$1,140,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 14:05
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	06/19 14:05
FAX NO./NAME	19098806262
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

June 13, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Coloma Street Ped UC and Smith Flat Rd UC Retrofits
- Location: Placerville, CA.
- Engineer's Estimate: \$1,140,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

BROADCAST REPORT

TIME : 06/19/2013 13:52
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
06/19	13:38	14157158726	41	02	OK	ECM
06/19	13:39	7746487	48	02	OK	ECM
06/19	13:41	15597322684	28	02	OK	ECM
06/19	13:42	177532226606	00	00	BUSY	
06/19	13:44	16613255590	00	00	BUSY	
06/19	13:44	15105817423	23	02	OK	ECM
06/19	13:45	16192826001	24	02	OK	ECM
06/19	13:46	4520975	22	02	OK	ECM
06/19	13:47	6381178	40	02	OK	ECM
06/19	13:48	18776019335	44	02	OK	
06/19	13:50	14157527537	44	02	OK	
06/19	13:51	16617942505	40	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 13:42
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	06/19 13:42
FAX NO./NAME	177532226606
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 13:44
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	06/19 13:44
FAX NO./NAME	16613255590
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 06/19/2013 15:21
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)	02
---------	----

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
06/19	15:15	12092671887	40	02	OK	ECM
06/19	15:16	6524376	23	02	OK	ECM
06/19	15:17	14087276271	26	02	OK	ECM
06/19	15:19	14153494489	41	02	OK	ECM
06/19	15:20	19255139353	26	02	OK	ECM
06/19	15:21	17607895168	32	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 15:14
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	06/19 15:14
FAX NO. /NAME	16615894725
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

June 13, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Coloma Street Ped UC and Smith Flat Rd UC Retrofits
- Location: Placerville, CA.
- Engineer's Estimate: \$1,140,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 15:22
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	06/19 15:22
FAX NO./NAME	12094622163
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

June 13, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Coloma Street Ped UC and Smith Flat Rd UC Retrofits
- Location: Placerville, CA.
- Engineer's Estimate: \$1,140,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

TRANSMISSION VERIFICATION REPORT

TIME : 06/19/2013 15:40
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	06/19 15:40
FAX NO./NAME	19512429797
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

June 13, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Coloma Street Ped UC and Smith Flat Rd UC Retrofits
- Location: Placerville, CA.
- Engineer's Estimate: \$1,140,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

BROADCAST REPORT

TIME : 06/19/2013 15:40
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER. # : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
06/19	15:12	17607895168	31	02	OK	ECM
06/19	15:13	19259578121	28	02	OK	ECM
06/19	15:14	16615894725	00	00	BUSY	
06/19	15:15	15302239222	39	02	OK	ECM
06/19	15:17	14088481774	45	02	OK	ECM
06/19	15:18	14157478449	43	02	OK	
06/19	15:19	16266055023	39	02	OK	ECM
06/19	15:20	15107826078	28	02	OK	ECM
06/19	15:22	12094622163	00	00	BUSY	
06/19	15:23	15308325847	22	02	OK	ECM
06/19	15:24	8728095	27	02	OK	ECM
06/19	15:40	19512429797	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: SCOTT NITTA

Company Name: NITTA EROSION CONTROL

Address: 3778 DEL MAR AVE

LOOMIS CA 95050

Phone: 916-452-7459 Fax: 916-452-4370

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. not enough time

to prepare bid

By: Scott Nitta Date: 6/25/13
Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: ARES VAZQUEZ

Company Name: FREMONT REINFORCING STEEL

Address: 4104 POLARIS AVE.

UNION CITY, CA - 94587

Phone: 510-429-0198 Fax: 510-429-0198

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

MANPOWER SHORTAGE

By: ALW VA Date: 06/24/13
Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SLECECTED			
DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
R.E. Serrano	3430 Pacheco Blvd. Martinez, CA	(925)957-8184	MBI's quote was low by \$26,471 (Quote Attached)
Flash Traffic Inc.	PO Box 801360 Santa Clarita, CA	(661)262-6003	CAS's quote was low by \$928 (Quote Attached)

FIRM SELECTED FOR WORK ABOVE

Midstate Barrier, Inc.	P.O. Box 30550 Stockton, CA 95213	(209)944-9565	Quote Attached, See Attachment "C"
Construction Area Signs	215 Taylor Rd. Newcastle, CA 95658	(916)663-9097	Quote Attached, See Attachment "C"



R.E. SERRANO, INC. IS A CALTRANS CERTIFIED
DBE - CERTIFICATION #CT-029324

Quote

TO: Estimator

FROM: Matt Sorrow

PROJECT DESCRIPTION:
Route 50 PlacervilleDATE:
June 25, 2013BID FOR CONTRACT NO.:
03-0F3004TOTAL NO. OF PAGES:
2

R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.

Bid Item	Description	Unit	Quantity	Unit Price	Total
50	Concrete Barrier Type 60	LF	4	\$ 80.00	\$ 320.00
51	Concrete Barrier Type 60R MOD	LF	87	\$ 753.00	\$ 65,511.00
TOTAL					\$ 65,831.00

Exclusions:

- Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
- Survey, layout and/or staking.
- Dust control and haul road maintenance.
- Sweeping and/or vacuum broom, other than directly related to our work.
- Bonds, permits, fees and cost thereof.
- Excavation, grading, compaction, backfill and/or shoring.
- Pavement markings (Temporary or Permanent).
- Furnishing or moving any of the following will be the responsibility of others and will be scheduled by prime not to interfere with our work; K-Rail, crash cushions, QCMB, traffic control, CMS, k-rail end protection devices, terminal sections, crash arrays.
- Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
- Post Mile Markers.
- Dewatering and control of surface water.
- Removal or disposal of hazardous or contaminated materials and any related costs.
- Utility Relocations.
- Architectural finishes, stains, or color.
- Notification of property owners and/or tenants.
- Installation or protection of weep pipes, electrical pull boxes, drainage inlets, deck dowels, fencing, barrier mounted signs, imbeds, and/or any related items or reinforcing details.
- Maintaining existing traffic management system elements during construction and all related work.
- Clearing and Grubbing.
- Labor and hardware for tie-ins to existing or new metal beam guard rail.
- Furnishing or placing any materials under concrete barrier or any related work.
- "Standard" Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
- Protection of railroad facilities, railroad insurance, and flaggers.
- Retention.
- Traffic Control and all related work.
- Protecting and closing the gap between removed barriers and barriers being constructed.
- All Electrolier and pull box hardware.
- Coring barrier for fence posts, any fence hardware.
- Remedies for concrete stains on asphalt.

Special Conditions:

- RES will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
- All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, regardless of the payment or reimbursement to prime from owner.
- No amounts shall be withheld from our extra work payments. Only the prime's markup on RES, should the owner pay the markup, may be withheld.
- Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
- Price based on mutually agreed upon schedule, in writing, with 45 days written notice for all move-ins.

3430 Pacheco Blvd. • Martinez, CA 94553 • (925) 957-8184 FAX: (925) 957-8121

License No. 725244 A, C29, C31

Page 1 of 2

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
39950

PO Box 801360
Santa Clarita, Ca. 91380-1360
Office # 661-262-6003
Estimating: 661-733-2053
Fax: 661-670-8024
Nataliejoy86hotmail.com
State Contractor License: 963168

Attention Estimator

06/19/13

Thank you for allowing us to bid on your project 03-0F3004 which bids 06/25/13. After reviewing the plans we would like to provide a quote for the following items:

- Item 1, Construction Area Signs.
- Item 2, Lump Sum Traffic Control.
- Item 4 surface mounted channelizer
- Item 5 PCMS

Item 1: Construction Area Signs \$ 4728 per plan on CS-1 (Stationary Mounted Construction Area Signs)

Item 2: Traffic control

Option 1

Any lane closure on Main line 3 men 8 hrs. ea. \$ 2350.00 per day.

Price includes traffic control equipment and attenuator Truck and driver.

Option 2

Contractor provide 1 labor for the traffic control set up only. We provide 2 labors 1 for traffic control and the other for the attenuator truck. 1950.00 per day.

Note: After the traffic control is set up. 2 labors will go to work in the work area. 1 of our employees will stay and maintain closure.

Overtime rate for employees is \$ 80.00 per hour per person.

Item 4 Surface mounted channelizers

16 Surface mounted channelizer. \$ 1,476.00 Installed and removed. No maintenance No replacements.


3/3

Proposal
MIDSTATE BARRIER, INC.
 Job Code: 5090
 Description: CDOT#03-0F3004/ED-50 in PLACERVILLE #5090

Pay Item No.	Description	Proposal	Quantity	Unit of Measure	Unit Price	Total Price
	Subtotal Description					
19	RELOCATE CRASH CUSHION		2.00	EA	5,000.00	10,000.00
49	MBGR-wood post		70.00	LF	115.00	8,050.00
50	CONC.BARR.-TYPE 60		4.00	LF	270.00	1,080.00
51	CONC.BARR.-TYP 60R MOD.		87.00	LF	440.00	38,280.00
GRAND TOTAL:						57,410.00

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.
 STEPHEN V. GIFFORD
 VICE PRESIDENT/ESTIMATOR, x210
 06.25.2013

Signed:  6.25.2013

SPECIAL CONDITIONS #5090

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Total Package Quotation, unless noted.
3. Traffic Control by others. Contractor is to coordinate placement & removal of Temporary K-railing, and traffic Control with MBI's removal and re-installation of ADIEMs, and installation of MBGR.
4. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
5. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
6. Contractor is to provide twenty (20) working days written notice prior to MBI move-in.
7. Item #19, RELOCATE CRASH CUSHION: INCLUDES remove and install two (2) ADIEM crash cushions. Contractor to provide secure storage location on jobsite. Two (2) move-ins. This Item may be "split" off MBI's Bid.
8. Item #49, MBGR: One (1) move-in.
9. Items#50-51, Concrete Barrier, Type 60 Series: INCLUDES PCC, ^{Epoxy} Rebar, and Cover Plates. Includes pour Barrier Anchors excavated by others. Barriers are to be placed on finish grades from finish grade. Drainage inlets and pipes are to be covered by others to prevent entry of PCC. Excludes aggregate or AC pad. Contractor is to provide concrete washouts. One (1) move-in.



DBE GoodFaith Inc.
P. O. Box 521,
Newark, CA 94560
T: (877) 802-3394
F: (510) 751-0780
info@dbegoodfaith.com
www.dbegoodfaith.com

Receipt - Transaction # 772-18630

We thank Viking Construction Company for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

Transaction Date & Time: 6/17/2013 9:33:03 AM

Estimator Name: Troy Clemons

Awarding Agency: Caltrans

Project Name: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

Bid Date & Time: 06/25/2013 2:00 P.M

Service Chosen: Bronze Service (Ad only service)

Amount Paid: \$30

PLEASE NOTE:

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.
- If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,

DBE GoodFaith Inc.

Ad created on 06/17/2013 and placed on the following publications

<http://www.dbegoodfaith.com>

<http://trade.dbegoodfaith.com>

Focus Journal Ad

Published on www.dbegoodfaith.com, 06/17/2013 at 9:33AM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator

Troy Clemons

Project Coordinator

Troy Clemons

Contact Information

11315 Sunrise Gold Circle
Rancho Cordova, CA
95742

Tel: 916-852-5530

Fax: 916-852-5533

Viking Construction Company

is seeking qualified DBEs

Project Name

Coloma Street Ped UC and Smith Fiat Rd UC Retrofits

Awarding Agency

Caitrans

Project Location

Placerville, Placerville, CA

Bid Date & Time

06/25/2013 at 2:00 P.M

Bid/Contract

03-0F3004

Project Details

Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Dwner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

Trade Journal Ad

Published on www.trade.dbegoodfaith.com, 06/17/2013 at 9:33AM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Viking Construction Company is Seeking Qualified DBE

Bid Due Date : 06/25/2013 at 2:00 P.M Bid No : 03-0F3004
Contact Estimator : Troy Clemons

Project Name : Coloma Street Ped UC and Smith Flat Rd UC Retrofits
 Agency Name : Caltrans
 Project City : Placerville
 Project County : Placerville
 Project State : CA
 Project Details :

Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

Contact Details : Troy Clemons
 11315 Sunrise Gold Circle
 Rancho Cordova, CA 95742
 Tel: 916-852-5530
 Fax: 916-852-5533

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

Stacy Duong

From: Joseph Guido (CBI) <jguido@ebidboard.com>
Sent: Monday, June 17, 2013 9:52 AM
To: Stacy Duong
Subject: FW: Weekly Bid Flash DBE Ad Subscription Invoice - Coloma Street Ped UC and Smith Flat Rd UC Retrofits

Joe Guido
Client Care Representative
eBidboard
1-800-479-5314 Ext 6825
jguido@ebidboard.com



From: The Weekly Bid Flash [mailto:support@theweeklybidflash.com]
Sent: Monday, June 17, 2013 9:41 AM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - Coloma Street Ped UC and Smith Flat Rd UC Retrofits

Dear Stacy Duong,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can [Click HERE to Edit your Ad](#) at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 559-325-7055 or email bkinabrew@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Viking Construction
Troy Clemons
P.O. BOX 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

Bill To:
Stacy Duong
P.O. BOX 1508
Rancho Cordova, CA 95741

P.O. Number:
n/a

TClemons@vikingbridges.com

Sales Code: Company

Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	Discount:	\$0
	Sales Tax:	\$0
	Grand Total:	\$45

checks should be made payable to CBI

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

This email and any files transmitted with it are solely intended for the use of the addressee(s) and may contain information that is confidential and privileged. If you receive this email in error, please advise us by return email immediately. Please also disregard the contents of the email, delete it and destroy any copies immediately. Mediagrip Interactive Technologies Inc. and its subsidiaries do not accept liability for the views expressed in the email or for the consequences of any computer viruses that may be transmitted with this email. This email is also subject to copyright. No part of it should be reproduced, adapted or transmitted without the written consent of the copyright owner.

Stacy Duong

From: Joseph Guido (CBI) <jguido@ebidboard.com>
Sent: Monday, June 17, 2013 9:52 AM
To: Stacy Duong
Subject: FW: Weekly Bid Flash DBE Ad Affidavit - Coloma Street Ped UC and Smith Flat Rd UC Retrofits

Joe Guido
Client Care Representative
eBidboard
1-800-479-5314 Ext 6825
jguido@ebidboard.com



From: The Weekly Bid Flash [mailto:support@theweeklybidflash.com]
Sent: Monday, June 17, 2013 9:41 AM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Affidavit - Coloma Street Ped UC and Smith Flat Rd UC Retrofits

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction** did place an advertisement we published on **6/17/2013** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Coloma Street Ped UC and Smith Flat Rd UC Retrofits**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 6/17/2013 9:41:08 AM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Coloma Street Ped UC and Smith Flat Rd UC Retrofits

City/Location: **Placerville**
County:

Owner: **Caltrans**

Bid Date: Tuesday 6/25/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition,
Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal,
Concrete Barrier, Electrical.

Bid documents can be viewed at or obtained from:
Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Viking Construction
P.O. BOX 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 Fax: (916) 852-5533
Troy Clemons
Tclemons@vikingbridges.com

Published on 6/17/2013 10:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



This email and any files transmitted with it are solely intended for the use of the addressee(s) and may contain information that is confidential and privileged. If you receive this email in error, please advise us by return email immediately. Please also disregard the contents of the email, delete it and destroy any copies immediately. Mediagrif Interactive Technologies Inc. and its subsidiaries do not accept liability for the views expressed in the email or for the consequences of any computer viruses that may be transmitted with this email. This email is also subject to copyright. No part of it should be reproduced, adapted or transmitted without the written consent of the copyright owner.

Stacy Duong

From: Joseph Guido (CBI) <jguido@ebidboard.com>
Sent: Monday, June 17, 2013 9:52 AM
To: Stacy Duong
Subject: FW: Copy of your DBE Ad - Coloma Street Ped UC and Smith Flat Rd UC Retrofits

Joe Guido
Client Care Representative
eBidboard
1-800-479-5314 Ext 6825
jguido@ebidboard.com



From: The Weekly Bid Flash [mailto:support@theweeklybidflash.com]
Sent: Monday, June 17, 2013 9:41 AM
To: Stacy Duong
Subject: Copy of your DBE Ad - Coloma Street Ped UC and Smith Flat Rd UC Retrofits

Date Of Advertisement Placement: 6/17/2013 9:41:08 AM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Coloma Street Ped UC and Smith Flat Rd UC Retrofits

City/Location: **Placerville**
County:

Owner: **Caltrans**

Bid Date: Tuesday 6/25/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage,
Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled
Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

Bid documents can be viewed at or obtained from:
Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A,
Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the

below if you need further direction in this regard.

Viking Construction
P.O. BOX 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Troy Clemons
Tclemons@vikingbridges.com

Published on 6/17/2013 10:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

This email and any files transmitted with it are solely intended for the use of the addressee(s) and may contain information that is confidential and privileged. If you receive this email in error, please advise us by return email immediately. Please also disregard the contents of the email, delete it and destroy any copies immediately. Mediagrit Interactive Technologies Inc. and its subsidiaries do not accept liability for the views expressed in the email or for the consequences of any computer viruses that may be transmitted with this email. This email is also subject to copyright. No part of it should be reproduced, adapted or transmitted without the written consent of the copyright owner.



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

June 13, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: Coloma Street Ped UC and Smith Flat Rd UC Retrofits
- Location: Placerville, CA.
- Engineer's Estimate: \$1,140,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Construction Signs, Traffic Control, Striping, Water Pollution Control, Underground Drainage, Roadside Signs, Demolition, Concrete Coring, Clearing, Roadway Improvements, AC Paving, Drilled Piling, Joint Seal, Column Casings, Misc Metal, Concrete Barrier, Electrical.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Troy Clemons

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Coloma Street Ped UC and Smith Flat Rd UC Retrofits

BID DATE: Tuesday June 25, 2013 2 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____
Signature

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER