STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

N

-

11-03-15P01:32 RCVD

CONTRACT NO:

BID AMOUNT:
$ 4,099,147.73
BID OPENING DATE: 10/28/15
BIDDER'S NAME:
KNIFE RIVER CONSTRUCTION
DBE GOAL FROM CONTRACT %:
12%
DBE PRIME CONTRAGTOR CERTIFICATION™: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 12 $788,836.43
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
ITE:RI = SERVICES TO BE SUBCONTRACTED OR WDRZSSZ;GO RY) opened. Include Caltrans' certification no., DBE AM:JS%NT
MATERIALS TO BE PROVIDED? address. and phone number. Show 2nd and
lower tier subcontractors)
PREPARE SWPPP, RAIN EVENT ACTION PLANS, TULLY CONSLLTING GROUP
12(P).13-16 STORM WATER SAMPLING & ANALYSIS, STORM C8720,CB722,C8852 | 580 WIEGAND WAY, DIXON, CA 85620 $1,250.00
WATER ANNUAL REPORT, STORM WATER INSPECTION 2;;%3-1925
LOGISTICAL ENTERPRISES
81(P) SUPPLY ELECTRICAL MATERIALS TO: C0686 4658E. WEATHERMAKER, FRESNO, CA83703 $20,243.32
STUDEBAKER BROWN ELECTRICAL, INC. 550-302-1124
#39438
ST RHOADES CONSTRUCTION, INC.
8 RENT MESSAGE BOARDS (PARTIAL) c1201 8585 COMMERICAL WAY, REDDING, CA 96002 3
(P) E: (i ) e $21,400.00
#37693
NITTA EROSION CONTROL
17,18,21,2544,45 EROSION CONTROL ©2021,C2030,C2066 3778 DEL MAR AVE., LOOMIS, CA 95650 $38,891.70
916-652-7459
#217
T AND S DVBE, INC.
5(P) TRAFFIC CONTROL c1201 704-505 INDIANS RD., JANESVILLE, CA 96114 $20,062.00
530-864-8105
#38721
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from 5

each DBE shown stating that & will be parlicipating in the coniract to perform the specific work

shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq. ).

Total Claimed —S-EE
Participation

| .
The bidder acknowledges that it s committed to use the

'Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR
performed by DBES, including work performed by its own forces. 26.53).
2 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of
the item to be performed or fumnished.
JUse Work Category Codes from the California Unified Cerlification Program database. Signature of Bidder P A G E
Date 2 {Area Code) Tel. No.
Person lo Contact 2 (Please Type or Print)

ADA Notice Far individuals with sensory dsabilifies, this docurnent is available in altemale formats. For information, call (316) 445 1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-B9, Sacramento, CA 95814,

PAGE 1 OF 2

Contract No. 03-0F3704

1



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION 11-03-15P01:32 RCVD
DBE - COMMITMENT
DES-CE-0102.10D (REV 12/2014)

CONTRACT NO:
03-0F3704
BID AMOUNT:
3 $4,099,147.73
BID OPENING DATE:
10/28/15
BIDDER'S NAME:
KNIFE RIVER CONSTRUCTION
DBE GOAL FROM CONTRACT %:
12%
DBE FRIME CONTRACTOR CERTIFICATION TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS {DBE & NON-DBE)
N/A 12 $788,836.43
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF {Must be certified on tha date bids are
RK CA Skt
L 0 SERVICES TO BE SUBCONTRAGTED OR e T;GORY opsnd. InclitleCalrans! cectiication o, DBE AN Y
. MATERIALS TO BE PROVIDED? CODE address. and phone number. Show 2nd and
lower tier subcontractors)
CHAVEZ TRUCKING
47(P),49(P) SUPPLY AND DELIVER ASPHALT OIL (PARTIAL) C0839 \;ggz mggr:u Rd., DIXON, CA 95620 $185,749.20
#7974
ADANTA, INC.
828 SCHOOL St,. NAPA, CA 94559
1(P) LEAD PLAN (PARTIAL) c8851 707.705.8808 $1,250.00
#37357
OFF HAUL TRUCKING (PARTIAL), AGGREGATE BASE TRUCKING (PARTIAL) ?%”n%?r’él?i"ﬁ'&?ms i
38(P),40(P) 46(P), 47 (P),49(P) ASPHALT TRUCKING (PARTIAL) C9602,C9771,C9774 530-795.3914 1 uJ $1 57’007_ 50
#414
ABSL CONSTRUCTION
47(P).49(P) CORRECTIVE GRINDING (PARTIAL) C1831 29393 PACIFIC St., HAYWARD, CA 94544 $19,650.00
510-727-0900
#8270
GALLAWAY ENTERPRISES, INC.
2728 BIOLOGIST & SPECIES PROTECTION (INSPECTION&  C8700,C8792,C8793 117 MEYERS St CHICO, CA 95928 $41,550.00
MATERIALS SUPPLY ONLY) 530-332-9909
#31237

Show all DBE firms being cleimed for credit, regardless of tier. Attach written confirmation from

each DBE shown stating that i will be parlicipating in the coniract lo perform the specific work

shown for the specific amount agreed to. Total Claimed
Particlpation

S $534,028.72

| |13.03% &

The names of the 1st ier DBE subcontractors and items of work must be consistent with the f\
Subcontractor List (Pub Cont Code § 4100 et seq.). I\

The bidder acknwi:

Each DBE prime contractor must enter its certification number and show all work to be DBESs sho, his
performed by DBEs, including work performed by its own forces. 26.53).

2if 100% of an item Is not to be performed or furnished by the DBE. describe the exact portion of
the item to be performed or fumished.

“Use Work Category Codes from the California Unified Certification Program database. Signature of Bidder 2«;“4;\ P ) A ' LAN[EQ
11/3/15 530-891-6555
Date (Area Code) Tel. No.

JARED SPRINGER

Person to Contact (Please Type or Prinl)

ADA Notice Fer individuals with sensory dsabiliies, this documenl is available in altemate formats.  For information, call (816) 445-1233,
TTY 711, ar write 1o Records and Forms Managsment, 1120 N Street, MS-B9, Sacramento, CA 85814,

PRAGE 2'0F 2

Contract No. 03-0F3704
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‘10/23/2015 06:15 TO:15308946220 FROM:7076739989 Page: 2

ZORNIA- DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-O‘IOZ 13 (NEW 3/2015)

<omrakre

Caltrans 03-0F3704
resmresnsTylly Consulting Group

o Katelyn Anderson
_'1 3 SEE ceniicaon nabor 38300

oRp, l/\m‘r:a K.\;g,r- Cﬂx&f—rut_j"{cw\

Name ol grime eor vecker il bk ren Tum e biidar

N e e
: %""’;e’\lﬁ S e, Eodnvde—
Dae quote was srovivwd o the broder of piime ¢ 4
" 10/23/15 ,
Biter ks e o e i st b oot o Wl A VR Arioe
13 Prepare SWPPP \ - 2,600.00
14 REAPs F LAY 750.00
15 Storm Water Sampling and Analysis Day - 3,000.00
16 Storm Water Annual Report . 1,000.00
™IR Provide Weekly Stormwater Inspection and 8,625.00
felt g Water Pollution Control Manager '
Provide Stormwater Inspector for Pre-Storm, 2,225.00
During Storm or Post Storm Inspection
TIf 100% of an mm is not to be performed or furnithed by the DRE. descsibe the exact portion of the

ftem to ke periormed or umished. -
As an authorized represeniative of businasa

entatprise, | confirm that my busines: contacted biddar or

mnmmmmwhﬂm above. IMthe
bidder s awarded the conbuct, iy business will enter into 8 contraciue)
wmmmlﬂﬁrmm-Mhmm
dollar amounl of werk shown on the DBE Commaiment form.

1 certify under panaity of perjury that iha foregoing s ue and correct.

Kntelyn Anderson

Asme of ) represenianve

Office Manager
ow SO0 st

reprevertatve
10/23/15

[

ADANestics;  Forindeidvals aith sensery deabiitias, this docurent is svailsb e in ellerrate ‘ormals Fer Information eal (ﬂ!]lSQ-G-ﬂU €rTCE1E18) 354-3880 or wiile lecords and Foms
Managemert, 1120 M Slrsel, M3-09. Sacramario, SA 8504,



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Mon Nov 02 13:13:15 PST 2015

Query Criteria
Firm ID: 38300

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

38300
TULLY CONSULTING GROUP
580 WIEGAND WAY

DIXON
CA
95620

180 S FIRST ST., SUITE 9

DIXON
CA
95620

DBE
robin@tullygroup.com
ROBIN TULLY
(707)

693-1926

i)

(707)
471-0318

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23, 24; 25, 26; 27; 28, 29; 30;
31; 32; 33; 34; 35, 36; 37; 38, 39; 40; 41, 42; 43; 44, 45; 46, 47, 48; 49, 50, 51; 52; 53, 54; 55, 56, 57, 58,

01; 02; 03; 04, 05; 06; 07, 08; 09; 10; 11; 12;

541330; 541340;

C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP

Planning;
EC Civil Engineer;

F
HISPANIC
DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

11/2/2015



10/23/2015

06:15 TO:15308946220 FROM:70768739989 Page: 3

Civil Engineering and Stormwater Solutions

October 23, 2015

RE: Proposal for SWPPP for Caltrans 03-0F3704, Bids 10/28/15

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.
This proposal assumes the project 1s a Risk Level 2.

Scope of Work:
A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
L Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP)
template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
1L Prepare Water Pollution Control Drawings as part of the SWPPP.
I11. Exclusions: Installation and implementation of water pollution practices, providing a WPC

o

Manager, conducting training, and monitoring, inspection and correcting water pollution control
practices are excluded. A WPC Manager, training, monitoring and inspection are available as an
additional service upon request.

Rain Event Action Plans (REAPs).

L Prepare REAPs prior to a rain event with 50% or more chance of occurrence; prepared by a
Qualified SWPPP Developer (QSD).
IL. Exclusions; this contract item can only be provided if we are selected to also perform

Stormwater inspection or WPC Manager services. This does not include a pre-storm inspection
which would be covered under other bid items.
Storm Water Sampling and Analysis Day.
I Provide pH and turbidity sampling of runoff. Collect 3 mimmum grab samples per day of
stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces
0.5” or more of rain with 48 hours of dry weather in between storm events. Sampling will be
done using field meters. Document sampling on the Caltrans CEM2052 Field Test seport form.

Storm Water Annual Report
1 Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
. Report will be prepared by a Qualified SWPPP Developer (QSD).
Provide Weekly Stormwater Inspection and Water Pollution Control Manager
L Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP
Developer (QSD) certification.
II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and
oversee BMP implementation; inspections will be done or overseen by a QSD.
111. Provide quarterly non-stormwater monitoring inspection.
IV. Check NOAA weather forecast daily.
V. Provide stormwater inspection reports once a week.

VL Prepare SWPPP Amendments as needed.

VIL Provide initial SWPPP training to contractor’s staff and subcontractors at beginning of job.

VIIl.  Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers
non-stormwater, non-visible pollutant or other testing. Assumes contractor’s staff can provide
the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce
costs unless otherwise contracted for (See Item F for rain event inspection).

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A » DIXON, CA » 95620

PHONE: 707-693-1926 « FAX 707-471-0318 »- ROBIN@TULLYGROUP.COM OR

KATELYN@TULLYGROUP.COM



10/23/2015 06:15 TO:15308946220 FROM:7076739989 Page: 4

Civil Engineering and Stormwater Solutions

F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

L Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a
50% chance or more of occurrence.
H. Provide During storm inspection. This is required every 24 hours during extended storm events.

A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of
rain within a 24 hour period (per Caltrans definition).

IIL Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that
produces %2 or more of rain with a 48 hour or greater period between rain events.

V. Inspections will be done or overseen by a QSD or QSP.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A Prepare SWPPP (Part of Bid Item No. 13) $2,600
B. Rain Event Action Plan, $125 EA x 6 estimated ~ (Part of Bid Item No. 14) $ 750
C. Storm Water Sampling and Analysis Day, $375 EA x 8 esumated (Bid Item No. 15) $ 3,000

**We are willing to teach the contractor’s staff how to self-perform sampling.
D. Storm Water Annual Report $ 1,000

($500 EA x 2, Bid Item No. 16)

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

X
E. Provnide Weekly Stormwater Inspection and Water Po]hxﬁo&(:ontml Manager $ 375 per week |
i ;
( ’i \ $125/hr x 3 hours = $375 /week x 23 weeks =/$8,625 Not to Exceed {f’d g @ ,K I‘
B ) . ‘
\V F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection § 375 EA
$125/hr x 3 hours = §375 per visit x 6 visits = $2,250 L? EA' @/%75 |
For quanti oses, we estimate no more than 6 events o ;
T quantity purp 1O 57)//\ T

I

This is based on the project lasting 23 weeks.

Contractors should take note that Items E and F above are required items under the Caltrans “Prepare
SWPPP” Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client’s receipt of invoice. Late payments beyond 30 days past due can be subjectto a
1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment
installments.

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A - DIXON, CA - 85620
PHONE: 707-693-1926 « FAX 707-471-0318 - ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



10/23/2015 06:15 TO:15308946220 FROM:7076739999 Page: 5

Civil Engineering and Stormwater Solutions
Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy
(4 copies) and electronic PDF format.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

Prof. Civil Engineering License #: C64354

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under $1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A * DIXON, CA - 95620
PHONE: 707-693-1926 » FAX 707-471-0318 » ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-010213 (NEW 3/2015)

——p 03-0F3704

Towe CTGOL Baalwit

Logistical Enterprises (Vendor to Studebaker Brown Electrical)

igme ol DHE reprevatealve

Dennise Rivera

TEE cemictonnammar
= 39438
ame af Futer
Knife River Construction
a1 frens enrtractor il CilRrnl Fom e higer
n/a

m"mmmdmgievemgllva Estimator

Dt qule was srooded 10 thr Licaur o prme Snlraclor

EN— Fetn of vk v Getaibn of setbives B Lo s vl of Fichebals 12 L g puviiey’ AWEE
21}
81(P) Furnish electrical materials to Studebaker Brown
Electrical for construction of Modified Lighting,

_including 4 gal type 31 15 pole packages, and
other misc. electrical material. $20,243.32

F 100% of an flem it not lo be perfonned o kurniched by the DBE dostiibe the exact portion of the Total $ 20,243.32
em to be parformed or furnisihed.

ADAfetice:  For Tt daounent [ 280 & 7 AlMTale tomils  Forinfommabon call ($18) 654-6210 ¢ TEDHE16] 554-3200 orwite Redcms 70 Fams
Management. 113)" 3’-0! WG.39, Saceanento CA 25914

Contract No. 03-0F3704
2




Unified Certification Program

Back To Query Form

Search Returned 1 Recordg_

Page 1 of 1

Thu Oct 29 10:19:43 PDT 2015

Query Criteria

Firm ID: 39438

Firm Type: DBE 3 gl
Firm ID 39438

Firm/DBA Name DBA LOGISTICAL ENTERPRISES
Address Line1 4658 E. WEATHERMAKER
Address Line2

City FRESNO

State CA

Zip Code1 93703

Zip Code2

Mailing Address Line1
Mailing Address Line2

4658 E. WEATHERMAKER

Mailing City FRESNO
Mailing State CA
Mailing Zip Code1 93703
Mailing Zip Code2
Certification Type DBE
EMail dennise@logisticalenterprises.com
Contact Name DENNISE RIVERA
Area Code (559)
Phone Number 392-1124
Alt Area Code ()
Alt Phone Number
Fax Area Code (559)
Fax Phone Number 347-0500
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 423610; 541219; 561110;
ACDBE NAICS
C0686 ELECTRICAL & SIGNALS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C8701 BUSINESS
Work Codes ADMINISTRATION; F5060 ELECTRICAL GOODS; F5090 MISC DURABLE GOODS; F5190 MISC NONDURABLE
GOODS; 18720 ACCOUNTING, AUDITING, & BOOKKEEPING;
Licenses
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE i

Back To Quel:; Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

10/29/2015



i —

-

LOGISTICAL ENTERPRISES
{559) 392-1124

QUOTE

Date: October 29, 2015
Quote # DR102915GlenCnty
Expiration Date: 30 Days

To: Studebaker Brown Electric Co.
6643 32nd Street, Suite 106
North Highlands, CA 95660

Contact Job Payment Terms  Due Date
| David i Glen County | Caltrans 03-0F3704 | Due on receipt |
Qly tem Descriplion Unit Price Tolal
B 1 Pole Package to Include: $ 15,317.00 | $ 15,317.00
_|4-galv type 31, 15 [3 3
i 1 'Misc electrical material | $ 16,068.00 ' $  16,068.00
Lo, i g ; $ 2
1§ $ =t
i IR
! $ -
i ol $ -
i s : S .
5 2
LB - = 1 e
| 3 %
i 3 -
B, O s AT Kl g e » $
e i ey
| &
{ | $ -
— M s .
$ =
1 $ 2
i s .
$ d -
Prices include delivery, but are net of applicable sales tax. If | can $ 31,385.00 | $  31,385.00
be of further assistance, please contact me at $ n
(559 ) 392-1124 Thank you.....Dennise Rivera TOTAL|$ 31,385.00

+ %)(@’I,s » =35 75 9D

Thank you for your business! CC} (p o
(o} lo

Ao

4658 E. Weathermaker Avenue Fresno, CA 93703

219

e e

=lig
7 Ve

&) I




CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE
DBA LOGISTICAL ENTERPRISES

ssornmne Y% Q\‘]Mﬂfﬁw e
FRESNO-6A3R7 Weanp (a 45303

Owner: DENNISE RIVERA
Business Structure: CORPORATION

b

This certificate acknowledges that said firm is approved by the California Unified bgrﬂiicatloh Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

541219 Other Accounting Services : 561110 Office Administrative Services
423610 Electrical Apparatus and Equipment, Wiring Supplies, and"Related Eq

Work Category Code(s)

C0686 ELECTRICAL & SIGNALS C8701 BUSINESS ADMINISTRATION
F5060 ELECTRICAL GOODS ‘ F5090 MISC DURABLE GOODS
F5190 MISC NONDURABLE GOODS : 18720 = ACCOUNTING, AUDITING, & BOOKKEEPIN(
Licenses
CERTIFYING AGENCY: UCP Firm Number : 39438

CITY OF FRESNO

2101 G STREET, BUILDING A "

FRESNO, CA 93706 0000 m ﬂi l@/w September 16, 2011

(559) 621-1182 CUCP OFFICER




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

g 03-0F3704

TTome oTCOC b AT

S.T. Rhoades Construction Inc.

Name of D3E Aprvienialve

Brian Zarr
S 37693

Knife River Construction

Same ol pnme eortracior il Qisnent Fum e hIgar

n/a

Same Gl FRCIENLITTE ol Ledied O DRTC (OT

Steve Sllva Estimator

Setr quolt vids £10wi0ad 10 T LECOwR oF D CInF Cios

Bdidenriesides Kot of ok ar deruivbun vl zeruites brle sUboi e o gtk U be g turide®

N (.

Rent 4 Portable Changeable Message Signs

B FP)

for 6 months @$875/mo+4 mobs @ $100= | $2140000

" 00% of an item is not to bo performed or hraishod by the DBE
item to be performed or imished.

tho exact perfion of the

Total $ 21,400.00

As an autharizad represeniativa of a cerified citadvantaged businsiz
entorpriso, | confirm that my business was coatactod by tha biddar er
m-mmmmwﬂpumnnmmnm Hihe
bidder is d the contract. my busi wil sntec inlo » conractus!
lpmnlwhmmww-mwpﬂmmmlnd
dollar amount of work shewn on the DBE Cemmitment form.

1 mym&mu of paqjury tst tha foregoing is bue snd correct.
Signaluse ‘s 34O 2wl TEDratortabe s

President

T80 51 06E'5 ouhonzw) Pprasertat ve

wolza s
Cadv

ADANotice:  Fer W L8NS A SIS, s
sanagemiért, 1720 H Siresl. M3-33. Sacramanic ©& W

i\ grais e n dlsirate onnate Formiemastion € (91€) 554-6410 < TCLHE16] 5H4-3290 or wmie Raccrts end Foms

Contract No. 03-0F3704

2



Unified Certification Program

Back To Query Form

_Search Returned 1 Records

Page 1 of 1

Thu Oct 29 12:14:07 PDT 2015

Query Criteria

Firm ID: 37693

Firm Type: DBE

Firm ID 37693

Firm/DBA Name S.T. RHOADES CONSTRUCTION, INC.
Address Line1 8585 COMMERCIAL WAY
Address Line2

City REDDING

State CA

Zip Code1 96002

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

P O BOX 494520

REDDING
CA
96049

DBE
steve@strhoadesinc.com
STEVE RHOADES
(530)

223-9322

()

(530)
223-9222

DEPARTMENT OF TRANSPORTATION

Counties 02; 03; 04; 05: 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31, 32; 34; 45, 46, 47, 51; 52; 53, 57, 58;

Districts 01; 02; 03; 09; 10;

DBE NAICS 237110; 237310; 237990; 238110; 238910;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE;

C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING

Work Codes ROADWAY: C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT;
C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING
FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

10/29/2015



S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
P.O. BOX 494520, REDDING, CA.,96049

530-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

\“ b, ),
\I \

- Mobilization, call for rates

Respectively Submitted,
Brian Zarr

To: Date: 10/27/15
Attn: ESTIMATORS
Project: CT 03-0F3704 L
\ Item |Description QTY | UM | Price /
A—1}+-Man-+ane-+Mile day-or night— t+-shift  $——950.00 <
\\B Additional lane same direction 1| ea |$ 15000
Additional lane opposite direction 1| ea | $_~200.00
D itional mileage 1] ea 1$ 85.00
E |Ramp-slgsure with lane closure minor detour 1€ |$ 75.00
F |Ramp clostre w.o lane closure minor detour 1| ea |$ 925.00
G |1 man lane closlre overtime rate T RS 80.00
H |Additional man il 1| shift [$§  600.00
| |Pilot car D9 1| shift |$§ 875.00
J |2 flaggers 8 hr shift,signs,cones™~_  _— 1| shift [$ 1,250.00
J.1 |2 flaggers 8 hr shift, signs, cones, puthhle strips 1| shit | $ 1,470.00
K |2 flaggers overtime rate =" 1| hr |$ 190.00
K.1 |2 flaggers overtime rate wirumble strips ! 1] hr |[$  190.00
L |2 flaggers 8 Wecial shift By 1| shift [ $ 1,325.00
L.1 |2 flaggers 8 ight/special shift wirumble strips 1| shift | $ 1,550.00
M |2 flaggers overtime night/special shift hr |$ 210.00
M.1 |2 flaggers overtime night/special shift w/irumble strips 1 $ 210.00
N * ~{Attenuator truck 1| shift~§_  400.00
Attenuator truck 1] wk [ $ T$200.00
Attenuator truck 1 |month| $ 3,500:Q0
optionatdriver ++-shift-$——600-00
__——"@ O* |Portable changeable message sign 1| day [$  200.00
1|week| $ 450.00
1 [month| $ _ 875.00 | <t&——
Perable radar trailer 1| day | $ 17500 ———
1 |week+$ —375.00
1 |month| $  750.00
Q [Shoulder closure—— T rshit-l$___ 825.00
——S8—[Pilot car overtime 1] hr |[$ 95.00
Notes: - Proposal valid for 30 days, Allow 10 days for scheduling <E 02
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistance to be added as needed per union rates q/ Q/’M S ‘f‘ (P W\OVTH/‘S @ 8/16
- Add 5% to rates for 2016 L #5
- Sunday rates available upon request $ i 2 ‘lom
- Multiple move ins and outs may require additional charges L{' Ao s(a. 0D 4od
- Mobilization of Message Boards @ $100.00/each
Inc. - Price includes furnishing and installation unless otherwise noted. B S I e Sg —
Exc - Bonds
- Permits TDTA{/ 21, Yoo



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)
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"1f 100% of an item is not to be porformad or furnished by tho DBE. dosciibe the exact pertion of tho

Total

32 A1, To

tem to be performed or umished.

bidder is

As an autherized representative of a cortified disadvantaged businsss
ontorprise, | confirm that my business was sontactod by tha bidder or
prims contractor ﬁumn above ragarding the contract shown above. If the

my busi will enter inlo & conlractual
egreement with the bidder or prime contractor to perform the m and
dollar amaunt of werk shewn on the DBE Cemmitment farm.

| certify under penalty of perury thatthe foregoing is Yue and corsect.

LQH%? é. L 31[!1&
Treed nama of EE'S 215G Frprezaniavy

CEO/CFO/Ownen

Tie of CBE'S oUNCAI+] reprasertal v
W70-28-175
[

ADA Nastica: Férindiidus 2t 2ensory d Sa0Ni4s, s azurent 15 2:0ha0 & allsrrate camats Ferinturmation ¢all (91€] 654-641 ¢r TOC $16] 334-3250 orwite Raicrs and £ xmy

Management. 1120 M Stresl M3-39, Jaccomanto, 24 3561

Contract No. 03-0F3704
2



0CT/28/2015/WED 12:31 PM FAX No. P. 006/006
Unified Certification Program Page 1 of 1
Back To Query Form
Search Returned 1 Records FriJun 20 15:55:38 PDT 2014
| m————— s L e s e T N mmims——
Query Criteria
Firm ID: 217
Firm/DBA Name: Nitta Erosion Control
City: Loomis
Firm Type: DBE
Firm ID 217
Firm/DBA Name NITTA EROSION CONTROL
Address Line1 3778 DEL MAR AVENUE
Address Line2
City Loomis
State CA
Zip Code1 95650
Zip Code2 9051
Mailing Address Line1
Mailing Address Line2
Mailing City
Malling State
Mailing Zlp Code1
Mailing Zip Code2
Certification Type DBE
EMail nittaec@gmail.com
Contact Name LAURA BILLS
Area Code (916)
Phone Number 652-7459
Fax Area Code (918)
Fax Phone Number 652-4376
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01: 02; 03; 04; 05; 08; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21, 22; 23; 24; 25; 27, 28; 29, 31; 32, 34; 35;
38; 39: 41; 43; 44; 45, 46, 47; 48; 49: 50; 51; 52 53, 54; 85. 57. 58:
Districts’ 01; 02; 03; 04, 05; 06; 10;
DBE NAICS 561730;
ACDEE NAICS
€2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL,; C8001
Work Codes TEMPORARY FENCING;
Licenses C27 Landscaping Contractor; D5@ Hydroseed Spraying;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE
— - m——r |
Back To Query Form
http://www.dot.ca.gov/ucp/QuerySubmit.do 6/20/2014



0C7/28/2015/WED 12:30 PM FAX No, P. 001/006

* HYDROSEEDING
Nitta [ rosion Co ntrol ool i
* BONDED FIBER MATRIX

e . * SILT FENCE
a division of N:tta, lnc. + DRILL SEEDING
* FIBER ROLLS / WATTLES
* BLANKETS

STATE LICENSE #401640 » C-27, C-61/D-59
3778 DEL MAR AVENUE  LOOMIS, CA 95650-9051 » PH (916) 652-7459 » FAX (916) 652-4376

nittae il.com e www.nittainc.net
Bid — Proposal
October 28, 2015 To All General Contractors Requesting Sub-Bids.
Re: Caltrans Project 03-Gle-5-R24.8/R28.6, Caltrans Contract No. 03-0F3704, Addendum No. 1

(10/16/15), Lower roadway profile to improve vertical clearance in Glenn County near Orland at
various locations from County Road 16 Overcrossing to County Road 3 Overcrossing. Bid Date:

38 #4217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC
chouse, and as SBE (Mlcro) #0011303 (exp. 05/31/16) CCL #401640 C—27 C-

No. 1000000478 (exp. 06/30/16) Quotation is valid for (60) calendar days from bid date and
unless guantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta
Erosion Control is full signatory member of Local 185 of the Laborers’ Union. Most current
Laborers’ Trust Fund Employer’s Contribution Letter is available upon request to verify union
membership status.

Unit of Estimated Item
Item No. Item Measure _Quantity Price Total

X7 Move-In/Move-Out EA 6 $600.00 $ 3,600.00
(Temporary Brosion Control)

18 Temporary Hydraulic SQYD 5,910 § 1.27 $ 7,505.70
Mulch (Bonded Fiber :
Matrix)

21 Temporary Fiber Roll LF 3,720 $ 500 $ 18,600.00

25 Temporary Fence (Type LF 1,040 $ 465 $ 4,836.00
ESA)

44 Move-In/Move-Out EA 1 $750.00 $ 750.00
(Erosion Control)

45 Hydromulch SQFT 60,000 $ 0.06 $___3.600.00

Totals ' $_38.891.70

BID ITEMS #44-45 MAY NOT BE SEPARATED.

* PNEUMATIC MULCH SPREADING



0C1/28/2015/WED 12:31 PM FAX No. P. 002/006

03-Gle-5-R24.8/R28.6, 03-0F3704, Addendum No. 1 (10/16/15), in Glenn County near Orland at various locations
from County Road 16 Overcrossing to County Road 3 Overcrossing.

Nitta Erosion Control Bid-Proposal dated October 28, 2015.

Page 2 of 3.

Notes: 1)  Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of
subrogation (if required), materials, Iabor, equipment (air pollution control (CARB PERP-
compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise
noted).

Please note that all temporary erosion control items (Temporary Hydraulic Mulch (Bonded Fiber
Matrix), Temporary Fiber Roll, and Temporary Fence (Type ESA)) include installation only, not
maintenance, re-installation or removal. Hydromulch materials will be applied at 1,500# per acre for
wood fiber mulch and at 120# per acre for plantago-based tackifier.

2)  Total price excludes re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), maintenance
and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), clearing bedding area of
obstructions (debris greater than 1 inch in diameter prior to installation) for Temporary Fiber Roll and
for Temporary Fence (Type ESA)), re-installation of Temporary Fiber Roll, maintenance and romoval
of Temporary Fiber Roll, Type 2 installation of Temporary Fiber Roll, re-installation of Temporary
Fence (Type ESA), maintenance and removal of Temporary Fence (Type ESA), site preparation (trash,
debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 }4 inches in
maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the
locations designated by the Engineer, coloring agent (already included in the wood fiber), re-installation
of Hydromulch, rolled erosion control prodncts (RECPs), seed, fertilizer, compost, straw mulching,
straw incorporation, night work, dust control (our straw mulching machines are retrofitted for dust
suppression with the “Dust Dog” (United States Patent US 8,550,384 B2 (10/08/13)), costs of local
licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.

3) Additional mobilizations for Temporary Hydraulic Mulch (Bonded Fiber Marrix), Temporary Fiber
Roll and Temporary Fence (Typc ESA) are covered under Move-In/Move-Out (Temporary Erogion
Conrol). Additional mobilizations for Hydromuich are covered under Move-In/Move-Out (Erosion
Control). Stand-by time will be billed at $300.00 per hour for Temporary Hydraulic Mulch (Bonded
Fiber Matrix), at $530.00 per hour for Temporary Fiber Roll, at $290.00 per hour for Temporary Fence
(Type ESA), and at $320.00 per hour for Hydromulch.

4)  Bond premium (performance and payment) rate is 2.5%. Minimum bond preminm charge per project
is $150.00. Bond premium amouat is not included in the bid price. Commercial Liability Insurance
does not cover Railroad Protective Insurance, Coverage for “volunteers,” Umbrella Liability Limits
and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu — Absolute),
Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction
Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological
Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Enginecrs,
Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos
(Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except
Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of
Terrorism. With the exception that our bid-proposal shall in no event be construed to require
indemnification by Subcontractor to a greater extent than permitted under the public policy of the
State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only
arising out of or in connection with Subcontractor’s operations 10 be performed under this bid-
proposal.

5)  Terms: Due and payable within 30 days from date of installation and/or as per Business and
Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per
Public Contract Code §7107 (for retention due).

6)  Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to
pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all
inyoices not paid within terms of quote. This is annual percentage rate of 18 %.



0C7/28/2015/WED 12:31 PM FAX No, P. 003/006

03-Gle-5-R24.8/R28.6, 03-0F3704, Addendum No. 1 (10/16/15), in Glenn County near Orland at various locations
from County Road 16 Overcrossing to County Road 3 Overcrossing.

Nitta Erpsion Control Bid-Proposal dated October 28, 2015.

Page 3 of 3.

7 General Contractor to provide and pay for water source on jobsite (i.c., fire hydrant with valid
water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at &
minimum rate of 200 g.p.m. and/or at 2 minimum vertical height of 14 feet (for water towers or
stands)). We’ll require approximately 14,000 gallons of water for an cstimated 5,910 SQYD of
Temporary Hydraulic Muleh (Bonded Fiber Matrix) and approximately 6,200 (7,000) gallons of water
for an estimated 60,000 SQFT of Hydromulch. Yf water isn't made available on jobsite, this bid-
proposal is invalid.

8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary
Hydraulic Mulch (Bonded Fiber Matrix), with Temporary Fiber Roll, with Temporary Fence (Type
ESA) and with Hydromulch.

9)  Final field measured quantities shall be provided by General Contractor and/or Owners’ Representative
prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Temporary Fiber Roll,
of Temporary Fence (Type ESA) and of Hydromulch. If final field measurement shall be required of
Nitta Brosion Control at jobsite, it shall be performed on a time and material basis with an authorized
representative from the General Contractor and Owner in attendance.

Thank you for the oppormunity to quote on this project.

Yours truly,

Bt 2 itk

Scott K. Nitta, President
Nitta Erosion Control

id form 2015\caltrans\gles oct
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FAX No.

0C1/28/2015/WED 12:31 PM

Lt 1 eSO S e
BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL
3778 DI, MAR AVENUE
LOOMIS, CA 95650 9051
Owner: LAURA J BILLS

<

Business Struciure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Nat ¥alid Tior Federal Aid Conlracts

I »is ¢ 1ilicate acknowledges that said firm is approved by the Califarnia Department ol Transportalion as a State Minority Business Enterprisc or State Women Business
B uioepsise (or in some cases both) in accordance with Assembiy Bill Number 486, Chapter 1329 and the California Public Code, Chapler 2.5 (commencing
with »-ctian 2080). Jor ihe following NAICS codes:

S 1730 | 1udseaping Services

T igal s puimary NATCTS code

CERTIFYING AGERCY: ' Firm Number : 217
III'I’\I"]'MF.NT M-l RANSPORTATTON Ik“’qwa] Dalc & DGCCmeT | N 2.0}5
%23 14T STREFT MS 79 (~ ff%f_ bt o
SACR AMENTO, CA 95814 0000 AP {?MM November 22, 2013
« | L
i sl yanitg/Salais | CERTIFYING AGENCY REPRESENTATIVI:

s

IR g . S e ' _'—mmm



STATE OF CALIFORNIA- DEPARTMENT OF TRANSFORTATION

DBE CONFIRMATION
DESOE-0102.13 (NEW 3/2015)

~orradro

03-0F3704

“Tve olCOL Basar
T AND S DVBE, INC.

Nama ¢10BE reprosentatvo

TAREN FORDE

2E= «erifchon numbor

38721

Mame nl bidder

KNIFE RIVER CONSTRUCTION

Namz o1 frms corratiorit aisrand tom M brider

Mame otropresontasve of kudder o prime cotrado

STEVE SILVA, ESTIMATOR

Dals quots was rovided b thy eder 3 pime canvacier

10/28/15
Dol remnlen Reetn o ok wiie desyivb ol setvices b Le subrant sbed o ipderizty L b providey® Mé‘;‘
5(P) TRAFFIC CONTROL (PARTIAL) YZﬂL

#26067.c

'If 100% of an item is nat lo be performed or furnished by the DBE. describe the exact partion of the

itemn to be performed or furnished,

Total $20,062.00

Asan izod rep tive of a certified disadh iged busincss
antorprica, | confirm that my business was contactod by the bidder or
prime cortracltor shown above regarding the contract shown above. Ifthe
Eidderis rded the t. my business will enter inlo a contractual
agreement with the biddes or prime contractor to pe:form the type and
dollar amount of work shewn on the DBE Commitment form.

| cartfy under penalty of parjury that the farcgoing is true and corract.

Tighalire ol CUL's . 2hoized reprezertaive

TAREN FORDE

Prrted name of JEE's QUNAzed Mpresnizvs

ADA Notice: Forindriduals 7t sensory d<oodities, this cozurient 1s asitesh e in aitarrale "onnale. Ferinformation cal {D16) 654-¢410 or TCC 1215] 3343220 of wile Recerts and Fams

Managemert, 1120 M eel MG-39, Sacramanto, T4 35614,

Contract No. 03-0F3704




uery Criteria
Firm ID: 38721
irm Type: DBE

F
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

387
T AND S DVBE, INC.
704-505 INDIANS RD

JANESVILLE
CA
96114

P.O. BOX 270936

SUSANVILLE
CA
96127

DBE
tandsdvbe@yahoo.com
TAREN FORDE

(530)

864-8105

()

DEPARTMENT OF TRANSPORTATION
04, 18, 25; 32; 52,

02; 03,

484110; 488490; 561990;

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC
FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;

WATER TRUCKS - 3;
E

CAUCASIAN

DBE




T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31 Phone 530-864-8105
Email - tandsdvbe@yahoo.com Fax 530-466-2613
DVBE Supplier #1753009 P.o. Box 270936
_'DBE Firm#38721 Susanville Ca, 96127
* 'DIR'REG# 1000007688 Yes We Are Union
JOB # - 03-0F3704 Bid Date 10/28/2015

Job Name- Lower roadway profile to improve vertical clearance.

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) ltem # 5
8 Hour straight time shift $800.00 (Traffic control supervisor, traffic truck)
8 Hour straight time shift $1350.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
+ 8 Hour straight time shift $2150.00 (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck) 216> Al

«Overtime Rate $115.00/Hr. (Traffic control supervisor, traffic truck)
«Overtime Rate $205.00/Hr. (Traffic control supervisor, Traffic control tech. and traffic truck.)
«  Overtime Rate $358.00/Hr. (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck) th 7’ ((7

o -
«Sundays/Holidays time rate $138.00 (Traffic control supervisor, traffic truck) 28 b((
«Sundays/Holidays time rate $247.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

«  Sundays/Holidays $388.00 (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck 2860 x 79"" z

Traffic control cone truck will include all needed cones, temp signs/ stands and arrow boards. If cones are to be placed in multi-
lane road or at high speed traffic a traffic control technician must be include in price. Rates include advance signs; Lane closed
signs, and enough cones for closure. If additional delineation is needed, please see rates below and/or call with additio nal
needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing. i
Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control. o &

2. Traffic control technician labor (Includes truck) ltem 5 -
$790.00 per 8 hour straight-time; Me
$105.00 per hour overtime & Saturdays; ¥ - ’:2;_'_?_.--
$125.00 per hour Sundays/Holidays;
While available on a full-time basis at these same rates, this work is generally performed] pre-or pOSt—ShIft and resetting of
safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime
Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed
by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (ltem #5

e 8 Hour straight time shift $1200.00 (Two Flaggers)
e 8 Hour straight time shift 2 flaggers and rumble strips included $1300.00
«  Extra Flaggers other that the first 2 (Each) per 8 hr. straight time rate $600.00
«  TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF $350.00 TOTAL.
(Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging
shift. Extra cost for non-rumble strip T-13 will be $125.00)
*  Overtime, each flagger $85.00 per hr.
*  Sunday/Holidays time each flagger $100.00 per hr.
All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates
below. T AND S DVBE Inc. has already set rumble strips on several jobs.
Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light
towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

0L



STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

-orradro

03-0F3704
Wame of DOC B isiwss
CHAVEZ TRUCKING

Siame of DOE representatve

TERESA CHAVEZ
7974

JBE <eniteon nambor

Name ! frdder

KNIFE RIVER CONSTRUCTION

Name ol Lame cortreion ! Sillrent fon Ine bidder

Tame o rapreseniae o G o PR CoTade

STEVE SILVA, ESTIMATOR

Sate quote was [rovided 1 the Ficdar or pnine Coptracion

10/28/15
B ot L aien Rertn ol Wk 1 s ot vetviows by Lo subaurt-acted o milereshs | L iovided” “";';"
47(P).49(P) SUPPLY AND DELIVER ASPHALT OIL $185,749.20
‘If 100% of an itern is 10t to be performad or furniched by tho DBE. describe the exact partion of the Total $185,749.20
#em to be performec or furnished. J—

As an authonized representative of a certified disadvantaged businoss
enterprise, | confirm that my business was zontacted by the xdder or
prima cortractor shown above regarding the contract shown above. if the
bidder is awarded the contract, my busi will enter into a contractual
agreement with the bidder or prime contractor to perform the type and
doliar amount of werk shown on the DBE Commitment form

| cartify penaity of perjury th ‘!aupinpn true and correct.

ey

Signature (fCLC"s 3 Ahe =i mefresentative /

TERESA CHAVEZ

Brried name of EE < auinonTed (epresentaIvs

OFFICE AMINISTRATOR

Tite o1 DBE ' SATONZe g wproser talve

WIVACINRY

ADA Motice: Ferindmdua s mi~ zensory desbiltiss, this doziument s 2vaiab e in glerate “ormate For infomiotion cal (316) €54-5410 or TOD 1 3187 354-3380 o wite Recerds and ©ams
Monagsmert. 1120 M Stresl MG-08 Sacramenio, 06, 35314

Contract No. 03-0F3704
2




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Mon Nov 02 10:45:26 PST 2015

Query Criteria
Firm ID: 7974

Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

7974
CHAVEZ TRUCKING
955A VAUGHN RD

DIXON

CA

95620

0365

PO BOX 365

DIXON

CA

95620

0365

DBE
teresa@chaveztrucking.com
TERESA CHAVEZ

(707)

678-0514

()

(707)
678-5154

DEPARTMENT OF TRANSPORTATION

07; 21; 28; 34; 39; 48, 49; 57;
03; 04; 10;
484110;

C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT

FOR HIRE - 110;
F

HISPANIC

DBE

SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED
TRUCKING; C9774 TRUCKER,;

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

11/2/2015



Location: I-5 near Orland

CHAVE>

TRUCKING

955 Vaughn Road, Dixon, CA 95620
Phone (707) 678-0514, Fax (707) 678-5154

Project Bid

Date: Tuesday, October 27, 2015
Project Name: |-5 Contract 03-0F3704

Per Ton
Destination Product Tons Delivered Rate
KRC Orland PG 64-16 +/-650 $476.28

Notes:

Quantities above are approximate, actual quantities will be based on delivery

Quote does NOT Include applicable sales tax

Quote is subject to manufacturer credit terms of a joint check with contractor being required or

advance pay of each load

Chavez Trucking is a certified Small Business (No. 1028603) and UDBE Supplier (No. 7974)

Bridge toll fee is included where applicable

Quote is based on CA crude oil price index of 5%

Lo s x BUFTEL. K 0.6

;ﬁ((%g/ 749.20




STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

comrasire

03-0F3704

fame of DOC basigse

ADANTA, INC.

“Iame SILBE represeriatve

CHERYL MOORE

-EE comibeabon nami<r

37357

anne Al F der

KNIFE RIVER CONSTRUCTION

“arme 0 [ fame our [facior it Cillerand Pom me tidder

R L e e | e e

STEVE SILVA, ESTIMATOR

Jate quede was crovided ¥ the beeder or pime confractor

10/28/15

[ CIORE T P Hetined wwankoung des ipbur of serviies 130 e sulbaunl sed o et il |t proviged® ""';:“7
it
1(P) LEAD PLAN $1,250.00
'If 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of the Total $1 ,250.00
itern to be performed or furnished.

As an authorized representative of a cerlified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If the
bidder is awarded the contract. my business will enter into a contractual
agresrmenl with the bidder or prime contractor to perform the type and
dollar mount of wark shown on the DBE Commitment farm

| certify under penaty of perjury that the foregoing is frue and correct.

Signoture of

CHERYL MOORE

OPERATIONS MANAGER

Tille of DBE's autharizod réprosertat e

j2 /201

Culy

ADA Notice:

For indraduals sty sansory 6 <abiities, this dosumant is svaiab e n disrats wemats  Fer mfarmation call (918 854-63 16 er TDL 8181 2
Managemant. 1120 M Strest MG-33. Facramento. T4 35814

Z200 orvenie Recards and Fams

Contract No. 03-0F3704
2



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Mon Nov 02 11:12:17 PST 2015

Query Criteria

Firm ID: 37357

Firm Type: DBE

Firm ID 37357

Firm/DBA Name ADANTA, INC
Address Line1 828 SCHOOL STREET
Address Line2

City NAPA

State CA

Zip Code1 94559

Zip Code2

Mailing Address Line1 828 SCHOOL STREET
Mailing Address Line2

Mailing City NAPA

Mailing State cA

Mailing Zip Code1 94559

Mailing Zip Code2

Certification Type DBE

EMail kimberlypatz@adanta-inc.com
Contact Name KIMBERLY PATZ
Area Code (707)

Phone Number 709-8894

Alt Area Code ()

Alt Phone Number

Fax Area Code (707)

Fax Phone Number 736-8368

Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

DEPARTMENT OF TRANSPORTATION

01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27, 28, 29; 30; 31, 33; 34; 36; 37; 38; 39; 40; 41; 42, 43; 44, 48,

49; 50; 56, 57; 58,
01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
541620; 562910;

C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental -
Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP

Planning;

F
NATIVE AMERICAN
DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

11/2/2015



10/27/15 11:54AM PDT Adanta Inc. -> 5308946220 Pg 1/1

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Adanta

Native American woman-owned
California DOT-Certified DBE
cate #37357
cgistration #1000029442

October 27, 2015

DBE QUOTE
Attn:  Estimator ‘
Subject: Caltrans Contract 03-0F3704

Description

S M-V ER-POL —82;100
(assumes Risk Level 2)
—RAINEVENT-ACTIONPLANAEA) 6 $300— $1,800-
—STORM-WATER- SAMPEING & ANALY-SIS(DAY) 8 5600- 24800
—STORM-WATER ANNUAL-REPORT-(EA) 1 51;800 §2;156

Total é—m,m-—

Dear Estimator: P
Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced
project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at
cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any
questions.

Sincerely,

Kimberly Patz, President



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102 13 (NEW A2015)

S TaE rO

03-0F3704

T DOUBLE "M* TRUCKING, INC.

Name 5 LeE mprasertatve
PENNY ESPINOZA

414

J6E cctdomonnaoat

Nam® i reser

KNIFE RIVER CONSTRUCTION

TIWBE SN[ FADE MO AT i1 lkerant THm M6 b Ser

SLAPRE A FEEREENIEVE AT L FIT OF BATO COTIaay”

STEVE SILVA, ESTIMATOR

v QAN TP DN 1D 1T BSDAF G pama DY am el
10/28/15

Bl it Beih ol ot ik deto pace glasrirtey Bile vulasiil sl o vigiorishs L Lo § tuvide’ i "ol
[ed]
38(P).40(P).46(P),47(P),49(P) | OFF HAUL TRUCKING (PARTIAL), AGGREGATE BASE TRUCKING (PARTIAL)
ASPHALT TRUCKIING (PARTIAL) $167,007.50
Yif 100% of mn item is not to oo parformesd or furnizhed by the DBE. describe the axact perion of bo Total 3167.m750

#ter ta be performed or urreshed.
As an authorized represantstive of a cortifed dissdvertagoed business
erterprise, | corfiem that my business was eantactad by tho bidder or
prma cortzacia shown above regesding the contract shown above . i the
Liduur |3 awerded Uve conliact. my business w i snler inlo u contieciuel
agraement with the bidder or prane contractor to perform the type snd
dollar amaunt shown on tha DBF Commriimant farm

Siondre AT{C Y admT el 1érretaiabsn

PENNY ESPINOZA

Frrted nams 7 L0E § auhonZe [ HIVATL Tiy

OFFICE,MANAGER

Dl

Wﬂ =

ADA Notics Ferwndiduss w9 tansies d Landinas (e drament 14 avatab ¢ n Stamate ‘o2 Ferntumalion ol (0181516110 cr TOLH1 218) 254.2330 of vl el ond Tams
Magemient 1108 Zewl G- Sacaneno T 35014

Contract No. 03-0F3704
9 3




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Mon Nov 02 15:44:00 PST 2015

Query Criteria
Firm ID: 414

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

414
DOUBLE M TRUCKING
710 DUTTON STREET

WINTERS
CA
95694

DBE
penny@doublemtrucking.com
JOHN MARTIN

(530)

795-4181

()

(530)

795-3914

DEPARTMENT OF TRANSPORTATION

01; 04; 06; 07; 09; 11; 17; 21; 28; 29; 31; 34; 39; 48; 49, 51; 57, 58,
01; 03; 04; 10;

484110;

C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774

TRUCKER;

FOR HIRE - 26;
M

HISPANIC
DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

11/2/2015



Ate - Ao Basg  Z(,peCTens ¥ Z.20[ToN = &
47-Wma 1,00 NS X 2,55 [Ton
4R mA- O 7, 450 Tontm VY 3,85 |Tont

RPN

CALLOUS - oFFRAUL Tambwt 40 KA X 165 [ W

5

710 Dutton Street
Winters, CA 95694

o Dol W Trucking, e

A, T o>

4;51; o>
6\ A%?, S O
4’2.0(:0 o=

1(07,967.50

BE

(530) 795-4181  Fax (530) 795-3914 :

Fax # ' | Quoted rates are not prevaﬂmg

wage.

To H v Fg _Kverz

Unless:othierwise noted, rates quoted are

. Atin: S?’FV&' for regular AC. Open Grade, Rubiber, and
N Othernnnsquutedmon:eqnst;
Re: =5 Week Days only.
ol B -2 et i & Valldfa'Banys&omdateofqnote.
unless PO is issued
O L3 N2 o
gﬁ_:.a_amc"' 3 FénS
A BidDatefy T 15 “‘Hn.u.zolé
AGGREGATE .
PLANT ' DOUBLES TRA.NSI*‘ERS

e 1o W ESLEIZ

Ul‘?%f. H i3S OCOHR .

Q nnr_\ nmnl L {‘ g

o KRC-ORU?ND 3,20/ T

PLANT DOUBLES o TRANSFERS .

¥ .;l(fzr,-ial?inmﬂ 2 E'S/A} %

Asphalt rates include: 1¢ minutes load & 15 mimuites dump Doubles

15 minutes load & 30 minutes dump Transfers

ﬂkrd?wd fbegglnﬂq reli K-

dgg:zl 1 20 AON



STATE OF CALIFORMA- DEPARTMENT OF TRANGRORTATION
DBE CONFIRMATION

DESOEOTO0. 1Y (NEWA015)

DARYL VORNE

KNIFE RIVER CONSTRUCTION

T e Ty SR R R R

e :
STEVE SILVA, ESTIMATOR

e e TR R T T
10/28/15

[ LT R, e of ok oy ey B o b ARSNGBt | gl 0y

47(P).49(P) CORRECTIVE GRINDING (PARTIAL) _ $15,850.00

nﬂldnmhihhm-mm UBE umwrade we erect pevien citha

2T D s Sederes o

MDA Malze. Y 1 s @ RO rw-mmmum:sw-nummtm
% "R Inl m Saovavents €A B

Contract No. 03-0F3704




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Mon Nov 02 15:44:28 PST 2015

Query Criteria
Firm ID: 5270

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

5270
A B S L CONSTRUCTION
29393 PACIFIC ST

HAYWARD
CA
94544

DBE
daryl@abslconstruction.com
LUIS M. ALLENDE

(510)

727-0900

()

(510)

727-0910

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27, 28; 29; 30;
31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54, 55; 56; 57; 58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

237310; 238110; 238120; 238910;

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT
CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920
STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201
GROOQVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST
CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES;
C5570 STEEL CRIB WALL; C9980 DEMOLITION;

A General Engineering Contractor; B General Building Contractor;

M
HISPANIC
DBE

http://www.dot.ca.gov/ucp/QuerySubmit.do

Back To Query Form

11/2/2015



ABSL Construction _________________DIR Registration No. 1000002818

29393 Pacific Street, Hayward, CA 94544 Contractors License A 621781
TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270
Bid Quotation
AC Grinding
Project Name: CA/DOT Lower Roadway Profile to Improve Vertical Clearance
Project Number: 03-0F3704
Bid Date: 10/28/2015
Locatlon _ Orlad Glenn County, CA

BID - Inertlal Profiling and Diamond Grlndlng Bump Grmdlng

Item: Pre-Paving Inertial Profiler

Mobilization Included

This price includes one mobilization and one survey of the work area. ABSL will lay

out any must-grinds at an additional cost of $300.00 per grinding day if we are used for
profilographing and Pre-Paving Grinding.

Item: Pre-Paving Grinding Day
Quantity: N/A Unit Price: $6,200/Day Total: $ N/A

Mobilization $ 350.00 (each way per piece of equipment)

Price includes grinder, one tanker and slurry disposal. Contractor to provide water
within 10 miles of the job site.

This price is for a 2013 Diamond Products PC-150 Bump Grinder. $200.00 surcharge for night
work. $600.00 per hour overtime for the grinder. $240.00 per hour overtime for the tanker.
$500.00 surcharge for Saturday work. $1000.00 surcharge for Sunday work.

0423-02



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

oAt ro

03-0F3704

demmww
JODY GALLAWAY

JEE «eriicaion numeor

31237

Name of bider

KNIFE RIVER CONSTRUCTION

Name of pnme coriractor il cilkren tum he hilder

“ame of rapresontasve of Lidder of pnme comrado”

STEVE SILVA, ESTIMATOR

2ale quoly was crovided 10 the boder o pams Contraclor

10/28/15
Bnul ern vmankep Rl woik i gy b Of sersioes 1 Le suloor ool Of indlariats L) Lar Crovided” Mﬂ(',“
27,28 BIOLOGIST $41,550.00
SPECIES PROTECTION (INSPECTION AND MATERIALS SUPPLY ONLY)
11§ 00% of an item is not to be parformed or furnished by the DBE. deseribe the exact pardon of the Total $41,550.00
itern to be perlormed or Rimished.
As a1 authorized of  certifiad disadvartaged business

entarprise, | confim that my business was contacted by the bidder or
prime contractor shown ebove regarding the contract shown above. I the
bidder ix awarded the contracl my business wil enter inio » contractual
agresment with the biddes or prime contractor tc perform the type and
dalier amount of work shown on the DBE Commitment farm.

re TG < 8N zed 191

JODY GALLAWAY

Brreea nams of S6E & aUMmnnT & Faprese aTa

OWNER

e o1 5 athprizad regresertial e
O

ADA Notice: Fer imaviduals wl sensory d $30d0=5, s d32umant 15 avaien e in eitsraty ‘onnate  Forinformalion cal (918) B54-6410 ¢r TODH 218 554-2220 of wite Racerds and F ome

Manacement, 1120 M Shrset, MG-30, Sacramente, T4 35614

Contract No. 03-0F3704

2




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Mon Nov 02 10:55:06 PST 2015

Query Criteria
Firm ID: 31237

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

31237
GALLAWAY ENTERPRISES, INC
117 MEYERS ST., SUITE 120

CHICO
CA
95928

DBE
jody@gallawayenterpises.com
JODY GALLAWAY

(530)

332-9909

()

(530)
332-9905

DEPARTMENT OF TRANSPORTATION
04; 06; 11; 18; 32; 45; 47; 51, 52; 53, 57, 58;

02; 03;
541618; 541990;

C8700 CONSULTANT, NON ENGINEERING; C8791 Environmental - Air Quality; C8792 Environmental -
Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water

Quality;

F
CAUCASIAN
DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

11/2/2015



gallaway
ENTERPRISES

117 Meyers Street o Suite 120 » Chico CA 95928 » 530-332-9909

Quotation and Scope
October 26, 2015 Quote P15-149

Gallaway Enterprises is pleased to provide the following quote FOR GLENN COUNTY NEAR ORLAND AT
VARIOUS LOCATIONS FROM COUNTY ROAD 16 OVERCROSSING TO COUNTY ROAD 3 OVERCROSSING,
including addendum #1; Caltrans Project Number 03-#0F3704. If you have any questions, please do not
hesitate to contact Melissa Murphy, Biologist at (530) 332-9909 office, (530) 332-9905 fax, or
melissa@qgallawayenterprises.com. Gallaway Enterprises, Inc. is a DBE (#31237), WBE, and small
business (#1760213) certified company. This quote is supplied with the understanding that we are
exempt from the requirement of providing certified payroll.

DBE

Scope of Work:
Gallaway Enterprises will provide a qualified Contractor Supplied Biologist(s) (Bid Item 27) to satisfy

species protection and survey requirements for the term of the project, which will include:

s Pre-construction Survey and Report;

* [nitial Monitoring and Report;

e Incident Report(s) if needed;

* Final Monitoring Survey and Report;

» Biological Resource Information Program (BRIP) and Natural Resources Protection Plan (NRPP)

Gallaway Enterprises will provide qualified biologists to satisfy Species Protection (Item 28), which will
include the following activities:

e Gallaway Enterprises will provide exclusion materials (i.e. netting, mounting boards, girder clips,
support ropes and plywood).

s The Contractor is responsible for installing exclusion devices. The Contractor is responsible for
the means to install the exclusion devices (e.g. scissor lift or snooper truck, power tools,
hardware to secure mounting boards to bridge and nets to mounting boards.)

s Gallaway Enterprises will monitor while the contractor installs exclusion devices to ensure all
suitable nesting habitat is covered.

e Gallaway Enterprises will conduct weekly monitoring of exclusion devices to ensure they are
effectively excluding nesting birds.

Project Assumptions
e Exclusion devices will be installed by the contractor while a Gallaway Enterprises monitor is

present.
e The contractor is responsible for providing access to the bridges.
e |t is the responsibility of the Contractor to remove exclusion devices.
e Exclusion costs cover the exclusion of avian species based on Caltrans Specifications.
Cost estimate:

Description Quantity | Unit Rate Total
Item 27 Contractor Supplied Biologist 1 LS $4,550* $4,550 "Q
Item 28 Species Protection 1 LS $43,000°}°%43,000 Mﬂ‘?f o
Total | $47,550 1520

g Rate includes: labor, “normal” travel expenses, and reports
¥ Rate includes monitoring during exclusion installation (work day=10 hours), weekly monitoring of exclusion devices, and

a xclusion materials as described in scope of work section of this quote <§ ! LT
1 TN o\ )
455 KX\, 0rc@ (0%fs )y LB, ou® (43,@-15‘,0007 =41,55 {L(V/ A\
AcoL Page 1 of 2 s < N LS v Y
L W



Qualifications:

Gallaway Enterprises’ staff has over 20 years of experience providing on-site emergency and
environmental compliance monitoring throughout northern California. For more information please
contact us at (530) 332-9909 or visit: www.gallawayenterprises.com. The resumes of our monitoring

staff are supplied at your request.

PLAC and Contract Certifications _and Expiration Dates:

: Licénse,_- Certification Eonfer.rer of Title or Expiration In_div_i_dqal _Elblding
TN e Issuing Agency Date - Title
Women Business Enterprise VON: California Public Gallaway
4BN0O0007 Utilities Commission 12/14/2016 | Enterprises, Jody
Gallaway
Women Business Enterprise (31237) California Department Gallaway
of Transportation 8/15/2016 | Enterprises, Jody
Gallaway
Disadvantaged Business Enterprises California Department Gallaway
(31237) of Transportation 8/14/2016 | Enterprises, Jody
Gallaway
California Department Gallaway
Small Business (1760213) of General Services 1/31/2016 | Enterprises,
Jody Gallaway
Federal Recovery Permit TE-049693 United States Fish and
Wildlife Service 7/2016 Jody Gallaway
California Division of Industrial Califoriis Division of Gallaway
Relations: Public Works Contractor : : 6/1/16 4
Industrial Relations Enterprises

Registration: 1000001952

Page 2 of 2




gallaway
ENTERPRISES

117 Meyers Street * Suite 120 ¢ Chico CA 95928 » 530-332-9909

Quotation and Scope
October 26, 2015 Quote P15-149

Gallaway Enterprises is pleased to provide the following quote FOR GLENN COUNTY NEAR ORLAND AT
VARIOUS LOCATIONS FROM COUNTY ROAD 16 OVERCROSSING TO COUNTY ROAD 3 OVERCROSSING,
including addendum #1; Caltrans Project Number 03-#0F3704. If you have any questions, please do not
hesitate to contact Melissa Murphy, Biologist at (530) 332-9909 office, (530) 332-9905 fax, or
melissa@gallawayenterprises.com. Gallaway Enterprises, Inc. is a DBE (#31237), WBE, and small
business (#1760213) certified company. This quote is supplied with the understanding that we are
exempt from the requirement of providing certified payroll.

DBE

Scope of Work:
Gallaway Enterprises will provide a qualified Contractor Supplied Biologist(s) (Bid Item 27) to satisfy

species protection and survey requirements for the term of the project, which will include:

e Pre-construction Survey and Report;

* [nitial Monitoring and Report;

¢ Incident Report(s) if needed;

¢ Final Monitoring Survey and Report;

« Biological Resource Information Program (BRIP) and Natural Resources Protection Plan (NRPP)

Gallaway Enterprises will provide qualified biologists to satisfy Species Protection (Item 28), which will
include the following activities:

» Gallaway Enterprises will provide exclusion materials (i.e. netting, mounting boards, girder clips,
support ropes and plywood).

e The Contractor is responsible for installing exclusion devices. The Contractor is responsible for
the means to install the exclusion devices (e.g. scissor lift or snooper truck, power tools,
hardware to secure mounting boards to bridge and nets to mounting boards.)

e Gallaway Enterprises will monitor while the contractor installs exclusion devices to ensure all
suitable nesting habitat is covered.

e Gallaway Enterprises will conduct weekly monitoring of exclusion devices to ensure they are
effectively excluding nesting birds.

Project Assumptions
e Exclusion devices will be installed by the contractor while a Gallaway Enterprises monitor is

present.
e The contractor is responsible for providing access to the bridges.
e It is the responsibility of the Contractor to remove exclusion devices.
e Exclusion costs cover the exclusion of avian species based on Caltrans Specifications.
Cost estimate:

e el T Quantity | Unit [ Rate [ Total
Item 27 Contractor Supplied Biologist 1 LS $4,550" $4,550
Item 28 Species Protection 1 LS $36,650° | $43,000

Total | 547,450

A Rate includes: labor, “normal” travel expenses, and reports

® Rate includes monitoring during exclusion installation (work doy=10 hours), weekly monitoring of exclusion devices, and
exclusion materials as described in scope of work section of this quote

Page 1 of 2



Qualifications:

Gallaway Enterprises’ staff has over 20 years of experience providing on-site emergency and
environmental compliance monitoring throughout northern California. For more information please
contact us at (530) 332-9909 or visit: www.gallawayenterprises.com. The resumes of our monitoring

staff are supplied at your request.

PLAC and Contract Certifications and Expiration Dates:

A ¢ Conferrer of Title or | _Expiration | Individual Holding
: License, Certification i A Date W e
Women Business Enterprise VON: California Public Gallaway
4BN0O0007 Utilities Commission 12/14/2016 | Enterprises, lody
Gallaway
Women Business Enterprise (31237) California Department Gallaway
of Transportation 8/15/2016 | Enterprises, Jody
Gallaway
Disadvantaged Business Enterprises California Department Gallaway
(31237) of Transportation 8/14/2016 | Enterprises, Jody
Gallaway
California Department Gallaway
Small Business (1760213) of General Services 1/31/2016 | Enterprises,
Jody Gallaway
Federal Recovery Permit TE-049693 United States Fish and
i W g 7/2016 | Jody Gallaway
California Division of Industrial California Division of Gallaway
Relations: Public Works Contractor idistrial Rslatichs 6/1/16 Eiises
Registration: 1000001952

Page 2 of 2




Silva, Steve

From: Melissa Murphy <Melissa@gallawayenterprises.com>
Sent: Monday, October 26, 2015 2:03 PM

To: Silva, Steve

Subject: RE: Caltrans Project 03-0F3704 Bid Items 27 and 28
Attachments: 03-0F3704 Quotation and Scope.pdf

**% This is an EXTERNAL email. Exercise caution. ***

Hi Steve,

Please find attached our quotation and scope for Caltrans Project No. 03-0F3704 in Glenn County. Please feel free to call me at (530) 332-9909 should you have
any questions.

Thank you,

Melissa Murphy

Biologist

Gallaway Enterprises, Inc.

117 Meyers Street, Suite 120

Chico, CA 95928

(530) 332-9909 office

(530) 332-9905 fax

www.gallawayenterprises.com

A DBE certified business dedicated to exceptional client services.

From: Silva, Steve [mailto:Steve.Silva@kniferiver.com]
Sent: Wednesday, October 21, 2015 4:57 PM

To: Melissa Murphy

Subject: RE: Caltrans Project 03-0F3704 Bid Items 27 and 28

That's fine Melissa. THX



Steve Silva
Senior Estimator

Knife River Construction
530-891-6555 (office)  530-518-5559 (mobile)
530-894-6220 (fax)

steve.silva@kniferiver.com

7l7=rom7: Melissa Murbhy |;naiito:Melissa@ggllawayenterprises.com]
Sent: Wednesday, October 21, 2015 4:27 PM

To: Silva, Steve
Subject: Caltrans Project 03-0F3704 Bid Items 27 and 28

**% This is an EXTERNAL email. Exercise caution. ***

Hi Steve,

During our conversation last Friday | told you | would get you our quote for Caltrans Project 03-0F3704 to you this week; however | will not be able to get it done
until Monday 10/26. I'm sorry for any inconvenience. You can expect our quote on Monday before noon.

Thank you,

Melissa Murphy

Biologist

Gallaway Enterprises, Inc.

117 Meyers Street, Suite 120

Chico, CA 95928

(530) 332-9909 office

(530) 332-9905 fax

www.gallawayenterprises.com

A DBE certified business dedicated to exceptional client services.




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

11-03-15P01:32 RCVD

Bidder's Name:

KNIFE RIVER CONSTRUCTION

Contract No.:

03-0F3704

Page 1 0of 3

1. List items of work the Bidder made available to DBE firms. |dentify items of work the Bidder might otherwise perform with its own forces, Iums that hm been bﬂ*on
down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for per
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. Th- Bidder must domonwm that
sufficient work to mest the goal was made available to DBE fims.

Bidder Normally

Item Broken Down to

Established Flexible Timeframes

tem dWﬂ:"Omh:g.:um Offered, or P.m:.m Fl(‘.illﬂl:ql:lﬂﬂ:blﬂm for mg;.;‘m?: Delivery NT(:)W P!.‘rc:':z: of
1(P),6,7,30,31,50,75-79,82(P) |[]vEs @'uo E’Yes [Cne [Jyes [no $47,625.50 1.16%
4,10,32,54-58,62-65 Mvyes [Jno |Myes [Ono | [Jves [#no $23,564.53 0.57%
1(P) COves Mno Myes [Ono | [Jyes [no $1,250.00 0.03%
8(P) Myes [Owo |Myes [Ono | [Oves [Mwno $21,400.00 0.52%
12(P),13-16 Myes [Ino |Myes [Ono | [Oves [Ano $18,225.00 0.44%
17,18,21,25 44,45 Oves Mo |Myes [Ono | [Jves [Ano $38,891.70 0.95%
5(P) Myes [Ino |Myes [Ono | [Jves [Mo $20,24332 | 0.49%
26203537 53666874 |[1¥ES Mno |Myes [Owno | [Jves [Mno $156,663.30 |  3.82%
34(P).40(P) Myes [Ino |[Myes [Ono | [Jyes [Ano $91,800.00 2.24%
47(P).49(P) Oyes pMno |pMyes [Ono | [Jyes [gno $19,650.00 0.48%
52 [lves [ho |Mves [Owvo | Clves Mo $10,450.00 | 0.25%
o [Jves [vo |Myes [Owo | [Jves [Mno $67,830.00 | 1.65%
61 [Jves Mo |Myes [Ono | [Jyes [Mno $27,495.00 0.67%
i Oves Mro |Myves [Ono | [Jves [ho | $115500.00 | 2.82%
e B aa s s a4 | ;fves  [Jno |Mves [Ono | [Jves [Ano  |$3438550.38 | 83.88%
Oyes [wno |[Jyes [wno COyes [no
COyes [no |[Jyes [no | [Oyes [Ino
Cyes [no |[[(Jyes [ne [Oyes [no
[Oyes [no |Jyes [no | [Jyes [Jno
Cyes [no |[Oyes [no | [Jyes [no

Contract No. 03-0F3704

3



11-03-15P01:32 RCVD

giacers Name: KNIFE RIVER CONSTRUCTION
03-0F3704

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION :
DBE GOOD FAITH EFFORTS DOCUMENTATION S e,

DES-OE-0102 11A (REV 12/2014)

Page 2 of 3

2. List the names of certiied DBEs and all the dates on which they were sclicited to bid an this project. Include the lems of work offered and the dates and methods used for falowing

up initial and follow-up sclicitations to determine with certainty whether the DBEs were interested. Attach copies of sclicitations. e-mail ges, teleph is, fax confirmations,
eic.
Name of DBE Solicited Date cf Initial Sclicitation tems of Wark Offered Fallow Up Methods and Dates
SEE ATTACHED 9/21/15 ALL ITEMS MADE AVAILABLE SEE ATTACHED

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific ta the items of wark being offered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm. and the price difference for each DBE ifthe selected firmis not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selscted over a DBE for work on the Confract.

ftems of Work sPecln::';:nEEx:‘:: Ofiered| Name ::;"“"" NI::-%:E Narme of Rejected Firn c-‘a;e Price E:isﬂ;emn:e
SEE ATTACHMENT "A" | OJves  [Jwno
[yes [wno
[Jyes [Ino
[ves [Jno
Oyes [wo
Oyes [Jwno
[Jves [Ono
Oyes [wno
Oyes [no
IFthe frm selected for the item i not a DBE, provids the for the selection on a separate sheet and atlach names, addresses. and phene numbers for the firms listed abave.

Provide evidence as tc why additional agreements could nat be reached for DBES to perform work.

Contract No. 03-0F3704
4



KNIFE RIVER

CONSTRUCTION

AN MDU RESOURCES COMPANY

(P)

Item 3 Attachment "A"

Contract Number: 03-0F3704

Provided Plans/Specifications Reason for
DBE or Quote Price
Items of Work for Work Offered Name of Selected Firm Non Name of Rejected DBE Firm(s) ) Difference($) Rejected
Yes/No DBE Quote
Apply-A-line, Inc., 19652 N. Hirsch Ct.,
75-79,82 Non No DBE Firms Submitted t
L0 T AOSLSTIEAP) ¥ Anderson, Ca 96007, 530-365-4000 i
Farwest Safety, Inc., 226 N. Main 5t., Construction Area Signs, Inc., 215 Taylor Rd.,
4,10,32,54-58,62-6 _ N 7,394. 5,029.47 | NOT LOW
o " Lodi, Ca 95240, 209-339-8085 i Newcastle, Ca 95658, 916-663-9097 S e
1(P) N Adanta, Inc., 828 School St., DBE
Napa, Ca 94559, 707-709-8894
8(P) N S.T. Rr\oades Construction, Inc., 8585 DBE
Commercial Way, Redding, Ca, 530-223-9322
Tully Consulting Group, 580 Wiegand Way,
5 N DBE
12| A3-16 Dixon, Ca 95620, 707-693-1926
17,18,21,25,44,45 N Nitta Eros:_on Control, 3778 Del Mar Ave., DBE
Loomis, Ca 95650, 916-652-7459
5(P) N T and S DVBE, Inc., 704-505 Indians Rd., DBE
Janesville, Ca 96114,530-864-8105
Midstate Barrier, Inc., PO Box 30550,
,35,37,53,66,68-74 N p N i
26,29,35,37,53,66,68-7 Stockton, Ca 95213, 209-944-9565 on No DBE Firms Submitted Quotes
Anrak Corporation, 5820 Mayhew Rd., ABLS Construction, 8435 24th Ave.,
4(P),40(P Non 116,400.00 24,600.00 | NOT LOW
Mpar) " Sacramento, Ca 916-383-5030 Sacramento, Ca 95826, 916-379-0442 4 i
ABLS Construction, 8435 24th Ave.
47(P),49(P N 4 : DBE Fi itted
st Sacramento, Ca 95826, 916-379-0442 VG s Sutaatad Cpotes
Pacific Northwest Qil, 3310 E. Miner Ave., h
N
52 N Stockton, Ca 95206, 209-463-4762 on No DBE Firms Submitted Quotes
| Roodi t , Inc., 1286 D tCt., L -
67 N CHIESTRE SN SR Non No DBE Firms Submitted Quotes

Manteca, Ca 95336, 209-825-0818

Page 1 of 2




Asphalt Impressions, Inc., 8150 37th Ave.,

Non g :
61 Sacramento, Ca 95824, 916-383-0441 o No DBE Firms Submitted Quotes
80,81 Studebaker Brown Electric, Inc., 6643 32nd St., Non M&M Electric, 1600 Auburn Blvd., $ 167,666.00 | § 52,166.00 | NOT LOW
North Highlands, Ca 95660, 916-678-4660 Sacramento, Ca 95815, 916-929-0150
22;3’257(?’82(:’:'1312' ;23(22::)‘ 23(;‘2329 Knife River Construction All items where DBE's were used are listed as
TINABEIAL; S 1764 Skyway, Chico, Ca 95928 Non | partial items on this sheet. All other items no

40(P),41,33,46,47(P),48,49(P),59,
60,82(P)

530-891-6555

DBE Firms submitted quotes.

Page 2of 2




0CT/28/2015/WED 08:30 AM  FARWEST SAFETY I FAX No. 12093333876 P. 0017001

FARWEST SAFETY, INC. PHONE (209) 339-8085

226 N. MAIN STREET FAX (209) 339-9879

LODI, CA 95240 f
FAX TRANSMITTAL BIDDATE: 102815

22+++BID QUOTATION*****
THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT 8: 03-0F 3704

03-Gle-5-R24.WR286 -
[rEms] DESCRIPTION | UNIT _QTY TUNIT PRICE __ TOTAL |
4 Construction Area Signs LS s 5,300.00
——§-——Fraffic-Control-System-(See Below) 4§ s
—-&-—m—-—ﬂm:ﬂ“m;&_ﬂ- 5 $
——18Femporary-Crast-CashionModal FA——56——5—20000—5——H20000——
32  Remove Roadside Sign EA 9 $ 10000 $ 90000
“'54. Roadside Sign - One Post EA 4 5 30000 5 120000
“'S5  Ingtall Sign (Strap and Saddle Bracket Method) EA 8 5§ 10000 § . BORDO
+ 5&  Furnish Single Sheet Aluminum Sign (0.063" SQFT 49 $ 128 § 55125
Unframed) for Retroreflecive Sheeting (Type XI)
5%  Furnish Single Sheet Aluminum Sign (0.080" SQFT 64 § 1242 § 79488
Unframed) for Retroreflecive Sheeting (Type XT)
S8  Retroreflective Sheeting (Type XT) SQFT 120 § 507 § . 60840
,3 Delineator (Class 1) EA 35 S 4000 5 5,40000
" Highway Post Marker EA 6 5§ 4500 § 7000
64. Marker (Culvert) EA 6 $ 4500 S - 27000
65  Object Marker (Type L-1) EA 6 $ 4500 S “Z7000
TOTAL BID PRICE [ 53
.S Z
$ i_f-’,j,_,_, % 23 53
/__-_‘.
_TRAFFIC CONTROL QTY _UNIT PRICE
*1 Man Lane Closures 1 Per Shift § 34000
*2 Man Lane Closures 1  Per Shift § 140000
*3 Man Lane Closures (Attennator Truck Included) 1 Per Shift § 220000
Additional Person (If Requested) b4 Each § 55500
Additional Mile 1 Each § 50.00
Additienal Lane 1 Each § 5000
Additional Direction (Same Crew) 1 Bach § 15000
Ramp Closure (Add) 1 Each § 50.00
Overtime 1 PMH § 9500
Attenuator Truck (Operated) 1  PerShift § 90000
2 Flagmen (T-13) Excludes Transverse Rumble Strip 1 Per Shift § 145000
2 Flagmen (T-13) Inchades Transverse Rumble Strip 1 Per Shift § 1,650.00
Pilot Car 1 PerShift § 75000

*Includes up to2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.
Contractor to provide relief for flaggers hunch period, or pay applicable overtime.
Attenuator Truck Rental Only Bare 5350 .00 a day/$1,500 00 a week/$3,300.00 2 month

1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
2 ARer receiving contract and sign locati ked out 10 working days to schedule work.
3 Bid price includes 2 move in and or 1 move in per cach stage of work (stages per plans & specs ).
4 Any additional move in will be billed at $ 900 per occurrence.
5 Temporary items include FURNISH, INSTALLATION, and REMOVAL unless otherwise indicated (exclude mai )
(Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage  Work Unless Shown On Plans)
6 Contractor to pay force account for any costs incurred duc to lost, stolen or damaged items of work
7 Delivery & Pick up charge for PCMS & other Rental cquipment will be billed at $100.00 each.
8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only. (Exclude Uncovering)
9 Exclude all permits staking request, record drawings, & as builts unless otherwise noted.
10 Exclude any asphalt or concrete removal/patching.
11 Exclude any ngnnm llwwnnn cmﬂnfonu signs and or traffic handling
12 Exclude any nts in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fnllymlmf’ contractor for qhﬂﬁmoﬂcf?musfdyhs.wrk or products, but only
uhmmof?mtsﬂny!m hahhlyndmuofnymehc Farwest Safety Inc. mai g
for their work b der, i ng 52,000,000 product p Agg and 2 1093 additional insured endorsement.
Any additional insurance would be st addiional cost.
13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work cxcept shoulder closure per T-10.
15 Exclude any grading or paving of pad for Crash Cushions.
16 Exclude any treated wood waste plans
17 Werequre 60 days notice prior to the installation of permanent items.
18 Attenuator truck & traffic control crews are subject to availability.
19 Cancellations made Jess than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
Lic#523187 1% Bond Rate  SBE #0006544  DIR #1000001371
ATTN: CALL BEFORE SPLITTING BID
PLE ASE DIRECT QUESTIONS TO Jolm Ashe @ (209)339-8085 EXT. 14 or 209-712-8985 (MBL)



9166631858 SIERRA SAFETY/CAS 10:53:47 a.m. 10-28-2015 1/4

Caltrans Project

Contract no. 3-0F3704
Location: 03-Gle-5-R24.8/R28.6
Bid Date; October 28, 2015

ltem no.04  Construction Area Signs — Stationary Mounted
As shown on plan sheets CS-1 and THQ-1 for traffic handling
(Includes Project Funding Signs)
Furnish, Install, & Remove i
Lump Sum $9,600.00%:

—tem-ne-05——TFraffic Control-System—Partial———

-10 Lane Closure*

2 men, 1 Lane,

ion’ Monday thru Friday  Saturday

Rate per 8 hour shift $1,850.00 $2,300.00
OT Rate per hour 190.00 150.00 —
DT Rate per hour 10.00 210.00 210.00
Impact Attenuator Vehicle w, Monday thru Friday Sunday
$1,075.00 $1,200: $1,300.00

OT Rate 95.00
e per hour 105.00 105.00
*Day or Night (excludes Holidays)
ltemno.08  Portable Changeable Message Sign — Monthly Rental $1150.00 per unit per month

» F.0.B. Newcastle, CA/Sales Tax Included.
> Item no. 08 must be in conjunction with other work.

itemno.32  Remove Roadside Sign
9 each @ $900.00 each $ 900.00

Itemno.54  Roadside Sign - One Post
4 each @ $350.00 each $1,400.00

Item no. 55 Install Sign (Strap and Saddle Bracket Method)
8 each @ $150.00 each $1,200.00

item no. 56 Furnish Single Sheet Aluminum Sign (0.063” ~Unframed)
For Retroreflective Sheeting (Type Xi)
49 SQFT @ $12.00 SQFT S 588.00

215 Taylor Road * Newcastle, CA 95658 * {916) 663-5057 * Fax {(916) 663-1858
Qualified SBE / WBE / UDBE * Contractor #442645 * DIR #1000001337 * www.cas-tc.com



79166631858 SIERRA SAFETY/CAS 10:53:57 a.m. 10-28-2015 2/4

Caltrans Project

Contract no. 3-0F3704
Location: 03-Gle-5-R24.8/R28.6
Bid Date: October 28, 2015

Item no.57  Furnish Single Sheet Aluminum Sign (0.080” —Unframed)
For Retroreflective Sheeting (Type XI)
64 SQFT @ $14.00 SQFT $ 896.00

item no. 58 Retroreflective Sheeting (Type XI)
120 SQFT @ $5.00 SQFT : $ 600.00

Iltemno.62  Delineator (Class 1)
35 each @ $40.00 each $1,400.00

Item no. 63 Highway Post Marker

6 each @ 545.00 each S 270.00
Iltem no.64  Marker (Culvert)
6 each @ $45.00 each S 270.00
ltem no.65  Object Marker (Type L-1)
6 each @ $45.00 each -/5’2’72)0—____’

Excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, Rumble Strip System, Traffic—
Control other than Typical Shoulder Closure, and Flagger lllumination.

Please contact Mike Smith for additional information at the number noted below.

215 Taylor Road * Newcastie, CA 95658 * (916) 663-9097 * Fax (916) 663-1858
Qualified SBE / WBE / UDBE * Contractor #442645 * DIR #1000001337 * www.cas-tc.com



10/28/2015 9:34 AM FROM: Fax Anrak Corp. TO: 15308946220 PAGE: 001 oOF 001

ANRAK CORPORATION | N \

5820 Mayhew Road : 1 ‘
Sacramento, CA 95827 i : Ll
Phone: (916) 383-5030 Fax: (916) 383-8090 i - N
CA License #256390 v hORA
DIR # 1000002952 i
NV License #16211

Anrak is a certified State of California Small Business No. 18781

ATTN: Estimating Department
BID: CDOT 03-0F3704 Glenn Co. — Lower Roadway Profile to Improve Vertical Clearanace
03-GLE-5-R24.8/R28.6
Near Orland at Various Locations from County Road 16 Overcrossing to County Road 3 Overcrossing
DATE: October 28, 2015, 2:00 P.M.

$00000000000000000000000000000000000000000000000000000000000000 toooo.ooooooooooooozycoooooiol:’QOOQoooooo
PARTIAL ITEM #34: 28,800 SQYD Cold Plane Asphalt Concrete Pavement I il = O I (‘((Jl)
PARTIAL ITEM #40: 21,600 CY Roadway Excavation & ) / é' Yo
STANDARD GRINDER RENTAL RATE OPTIONS: ik o
PRICE: For a Two-Foot (2'0"), Three-Foot (3°0"), or Four-Foot (4'0”) Milling Machine. E ~

For a DAILY (M.-F.) minimum charge of $3,200.00. p &i 17 'LY)% &v

Overtime rate @ $435.00 per hour.
NIGHTLY additional charge $100.00.

PRICE: For Up to a 600 H.P. Six-Foot (6'0") — Seven-Foot (7'0") Milling Machine. a0 -~
For a DAILY (M.-F.) minimum charge of $4,200.00. + [ : < (0%07/ 9]
Overtime rate @ $560.00 per hour. i q \CLO
NIGHTLY additional charge $175.00. \

PRICE: For a High H.P. (> 600 H.P.) Six-Foot Six-Inch (6'6") — Seven-Foot (7°0”) Milling Machine.

For a DAILY (M.-F.) minimum charge of $4,700.00.
Overtime rate @ $625.00 per hour.
NIGHTLY additional charge $175.00.

NOTES: NO MOBILIZATION CHARGE.
ADDITIONAL $500.00 PER SHIFT FOR SATURDAYS.
ADDITIONAL $750.00 ONE OPERATOR, $1,000.00 TWO OPERATORS PER SHIFT FOR SUNDAYS.
DAILY RENTAL RATES INCLUDE ONE SET OF TEETH PER SHIFT.
ANY COSTS INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO
THE ABOVE DAILY RATES.
ADDITIONAL $500.00 CHARGE FOR OCIP PROJECTS.

GRINDING PROVISIONS:
Anrak Corporation to cold plane asphalt concrete as directed by Contractor, and load cuttings into trucks
provided by Contractor. Subcontractor will cold plane as closely as possible to existing manholes, water
valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by
Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not
remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine and
broom to sweep cuttings. Contractor to post streets with “NO PARKING” signs prior to Subcontractor’s
phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear
of all obstructions, and accessible to milling machine size. These prices are for asphalt concrete only.
Anrak cannot guarantee planed surface will meet the surface smoothness specification 15-2.023.
Anrak cannot guarantee that all asphalt concrete over PCC will be removed, nor that any underlying PCC
will be untouched. Anrak Corp. takes no responsibility for dust control due to site conditions. Subcontractor
cannot grind native cobble rock that may damage machine. Contractor responsible for all tree trimming and
refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp. must be
notified within 72 hours of any potential back charges, and these must be negotiated with managerial
personnel. Anrak must be compensated for the actual time worked. Special shift projects that begin on
Sunday must contain four (4) consecutive shifts to qualify, otherwise Sunday differential charge will apply.
Anrak Corp. does not accept withholding of retention. Contractor responsible for clearing USA prior to cold
planing operation. Contractor to pay for bond cost if required. All items not specifically included are
excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These
prices are good for 30 days after the bid.

If you should have any questions regarding this quotation, please call our office at the above listed number.
Very truly yours,

Estimated by: Corey Wilson

Prepared by: Donna Johnson

ANRAK CORPORATION



10/28/15 11:20AM PDT '9162586272' -> 5308946220 Pg 1/2

,,,,, ABSL Construction e DIRA100000288 e
Contractors License A 821781

8435 24™ Ave, Sacramento, Ca. 95826

TE: (916) 379-0442 Fax: (916) 3790443 SMBE & DBE Certification CT-005270
Bid Quotation
AC Grinding
Project Name: Lower Roadway Profile to Improve Vertical Clearance
Project Number: 03-0F3704

Location: Glenn County, California

Daily Minimum

This price is for an 80" i
$100.00 additionalfor night work. $750.00 per hour
work, $1000.00 additional for Sunday work.

rtgen W 2000 fine milling drum..
e. $500.00 additional for Saturday

Daily Minimum Charge $ 4250.00 ) '2, H L = 102, o>

This price is for an 80" inch cold planer machine, Wirtgen W 2000. Up to 12 inches depth.
$100.00 additional for night work. $500.00 per hour overtime. $500.00 additional for Saturday
work. $1000.00 additional for Sunday work.

Daily Minimum C

This price is for laner machine, Wirtgen W 2100. Up to 12

inches 7 $100.00 additional for night work. $500. our overtime. $500.00 additional for

ay work. $1000.00 additional for Sunday work. > O
Ty Moy

MOBILIZATION: $300 eachway ¢ ) X 2.4 — |4, HOO x 1149l

i - 1
ABSL Construction to cold plane asphalt concrete and load cuttings into trucks provided by the contractor. ABSL / é L/ 00D
meet all the specs in spec book.
Portland cement concrete grinding is excluded from this quotation. 1
ABSL Construction will cold piane as close as possible to existing manholes, water valves, and other obstructions in
cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety
requirements are excluded.

Contractor to provide water or water meter and provide traffic control during cold planing operation.
All areas to be ground shall be clearly marked by the general or the job inspector.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily
rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time.
All others costs due to the equipment breakdown will not be charged to ABSL Construction.

ABSL does not accept force account rates or retention.
This quotation will be part of our contract or purchase order agreement and is valid for one maonth after the bid date.
If you have any guestions regarding the above quote please call me at (816) 379-0442 or fax at (916) 379-0443.

Sincerely, Todd Wheeler 916-284-3598




To: Page3of3 2015-10-28 20:18:24 (GMT) From: Studebaker Brown Electric

PROPOSAL FOR: 03- 0F3704 Glenn County near Orland

Page 2 of 2
PROPOSAL AMOUNTS
Bid ltem| DESCRIPTION UNITS QTY. |EACH TOTAL
80 Maintain Existing TMS 18 11 $500.00
81 Modify Lighting 1S |1 $115,000.00
Total |$115,500.00

This proposal is made with the understanding that we will enter into a mutually
acceptable subcontract agreement. We will not accept any terms or conditions
that are less favorable to Studebaker Brown Electric, Inc. than those imposed to
the Prime contract by the owner. The conditions of this proposal must be
attached or incorporated into our subcontract agreement.

Studebaker Brown Electric, Inc. is a state certified small business.
OSBCR Certification #1731924

DIR Registration# 1000003360

DBE-Up to $30,000.00 in DBE materials can be purchased at a cost of 3% to be
paid by the prime contractor.

Thank you for your consideration of our proposal. Please contact me if | can be
of any further assistance 916-678-4660.

Respectfully submitted,

David Studebaker

Studebaker Brown Electric, Inc.
6643 32nd Street #106

North Highlands, Ca. 95660
License #957296
Office-916-678-4660
Cell-530-333-3423
daves@sbec.biz

www.sbec.biz



10/28/2015  14:25 M&M Electric (FAX)9164372334 P.001/001

“,
9.

MAY-HAN ELECTRIC INC. DBA M&M ELECTRIC
1800 Auburn Bivd

Sacramento, CA 83813

UDBE #3B82768/ SBE #1606842/ SB #17318156

DIR No.: 1000001123
CALic: 260864 exp. 8/31116, A/C-10

To: Genegral Contractor

JoB NAME:  03-0F3704
Bid Date: 10/28/2015

Bcope: Modity lighting- includes type 31 electroliers, condult, luminaires, conductors, servica atc.

Agdentum 1 Notsd
== —— Beacription Guantity Unit UnK Geat Tiom Cont
Maintain existing traffic
80 |management systems during 1 LS | § 1,731.00 | § 1,731.00
construction
81 __ |Modify Lighting 1 LS |$ 161,047.00 | $ 161,047.00
82 Mobilization 1 LS | § 4,888.00 | $ 4,888.00
YOVAL $ 187,666.00
Notes:

No bonds, fees, permits, surveying or staking are included.

Striping and slurry seal excluded

M&M Electric shall not be penalized with liquidated damages due to delays caused by materlal lead-time.
Installation, maintenance and removal of SWPPP elements is excluded.

Traffic control provided by others, including any plans or permits. All lane control needed will be scheduled to coincide with the civil work's
lane control.

Concrete and asphalt removal and replacement is excluded

Payments to be made on the 10th of each month as the work progresses to the value of one hundred percent (100%) of all work complete
The entire amount of contract to be paid within thirly days afier completion.

Any alteration or deviation from the above specifications involving extra cost of material or labor will only be executed upon written orders
for same, and will become an extra charge over the sum mentioned in this contract. All agreements must be made in writing.

in the event elther party Institutes sult in court against the other, or against surety of such party, in connection with any dispute or matter

arising under this agreement, the party which prevails in suit shail be entitied to recover from the other its Attorney’s fees in reasonable
amount, which shall be determined by the Court and included in the judgment in said suit,

Please call Logan with any questions pertaining to this quote 916-929-0150



giccers Name: KINFE RIVER CONSTRUCTION
03-0F3704

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION ;
DBE GOOD FAITH EFFORTS DOCUMENTATION SR N

DES-OE-0102.11A (REV 12/2014)

Page 3of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work ofthe Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Results
5 e 9/21/15 N/A SEE ATTACHED
e ST 9/21/15 N/A SEE ATTACHED
e 9/21/15 N/A SEE ATTACHED

5. Describe the Bidder's efforts made to provide interestsd DEEs with adequate information about the plans, specifications, and requirements ofthe Contract to assist them in

ding to a solicitation. |dentify the DBEs assisted, the type of info ion provided, and the date ofthe Provids copies of supporting d
SEE ATTACHED
6. Describe the Ridder’s effarts made to assist interestad DBES in obtaining banding, linas of credit, or insurance. Identify the DBEs the type of assk offerad, and the
dales. Provide copies of suppoiting d its.
NO ASSISTANCE REQUESTED

7. Deseribe the Bidder's afforts made to assist interested DBEs in dbtaining necessary equipment, supplies, malerials, or related assistance or services, excluding supplies and
equipment the DBE purchases or leases from the prime contractor or ts affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provids copies of supporting
documents. List efforts made lo assist interested DBEs in obtaining bonding, lines of credit, insurance. necessary equipment, supplies. materials, or related assistance or services.
excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted. the assist offered. and the date,
Pravide copies of supporting documents.

NO ASSISTANCE REQUESTED

B. List the namaes of agencias and the dates on which thay ware ted to provide assist in g recruiting, and using DBE firms. If the agencies were contacted in writing,
provide copies of supporting documents.

SEE ATTACHED

9. Include acditiona! data 1o support a demonstration of good fath efforts.

SEE ATTACHED

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disebilibes, this document is available in alternate formats. For information, call (916) 445-1233,
TTY 711, or wrile 1o Records and Forms Management, 1120 N Street, M5-89, Sacramento, CA 95814

Contract No. 03-0F3704
5



From: Compliance News Publishing Company
http://www.compliancenews.com

info@compliancenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway
Chico,CA,95928

Phone: (530) 891-6555
Fax: (530) 894-6220

RECEIPT for Ad: 55695
Published on 09/21/2015
For Project:
Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical
Clearance In Glenn County Near Orland At Various Locations From
County Road 16 Overcrossing To County Road 3 Overcrossing

Total Amount PAID: $90.00



Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California




Baldwin Contracting Company, Inc. dba Knife River
Construction

is seeking certified and qualified DBE subs and/or
suppliers to provide

LEAD COMPLIANCE PLAN, PROGRESS
SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY),
CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, TEMPORARY TRAFFIC
STRIPE (PAINT), TEMPORARY PAVEMENT
MARKER, PORTABLE CHANGEABLE
MESSAGE SIGN (LS), TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION
MODULE, TEMPORARY TRAFFIC SCREEN,
JOB SITE MANAGEMENT, PREPARE STORM
WATER POLLUTION PREVENTION PLAN,
RAIN EVENT ACTION PLAN, STORM WATER
SAMPLING AND ANALYSIS DAY, STORM
WATER ANNUAL REPORT, MOVE-IN/MOVE-
OUT (TEMPORARY EROSION CONTROL),
TEMPORARY HYDRAULIC MULCH (BONDED
FIBER MATRIX), TEMPORARY COVER,
TEMPORARY DRAINAGE INLET
PROTECTION, TEMPORARY FIBER ROLL,
TEMPORARY CONSTRUCTION ENTRANCE,
STREET SWEEPING, TEMPORARY CONCRETE
WASHOUT, TEMPORARY FENCE (TYPE ESA),
TREATED WOOD WASTE, CONTRACTOR-
SUPPLIED BIOLOGIST (LS), SPECIES
PROTECTION, REMOVE GUARDRAIL,
REMOVE PAINTED TRAFFIC STRIPE (WATER
BLASTING), REMOVE THERMOPLASTIC
TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE
CULVERT (LF), COLD PLANE ASPHALT
CONCRETE PAVEMENT, REMOVE CONCRETE
(CY), CULVERT SLURRY-CEMENT BACKFILL,
SALVAGE CRASH CUSHION, CLEARING AND
GRUBBING (LS), DEVELOP WATER SUPPLY,
ROADWAY EXCAVATION, SHOULDER
BACKING, SUBGRADE ENHANCEMENT
GEOTEXTILE CLASS Al, EDGING, MOVE-
IN/MOVE-OUT (EROSION CONTROL),
HYDROMULCH, CLASS 2 AGGREGATE BASE
(CY), HOT MIX ASPHALT (TYPE A), MINOR
HOT MIX ASPHALT, RUBBERIZED HOT MIX
ASPHALT-OPEN GRADED (OPEN GRADED
FRICTION COURSE), SHOULDER RUMBLE
STRIP (HMA,GROUND-IN INDENTATIONS),
PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT,
MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN
(STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN
(0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE
SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
FOR RETROREFLECTIVE SHEETING (TYPE
XI), RETROREFLECTIVE SHEETING (TYPE
XI), 36" PRECAST CONCRETE PIPE INLET,
MISCELLANEOUS IRON AND STEEL,
TEXTURED AND COLORED HOT MIX

Contact: Jared Springer

1764 Skyway

Chico,CA,95928

Phone:(530) 891-6555

Fax:(530) 894-6220
Email:jared.springer@kniferiver.com

Bid Due on:10/28/2015 at 02:00 PM
Solicitation Number: 03-0F3704

ASPHALT PAVING, DELINEATOR (CLASS 1),




HIGHWAY POST MARKER, MARKER
(CULVERT), OBJECT MARKER (TYPE L-1),
MIDWEST GUARDRAIL SYSTEM (WOOD
POST), VEGETATION CONTROL (ASPHALT
COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST),
TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR
ASSEMBLY (TYPE SFT), ALTERNATIVE
FLARED TERMINAL SYSTEM, CRASH
CUSHION (TYPE CAT), CRASH CUSHION
(TYPE CAT) BACKUP, 4" THERMOPLASTIC
TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC
STRIPE (ENHANCED WET NIGHT VISIBILITY)
(BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC
STRIPE (ENHANCED WET NIGHT VISIBILITY)
(BROKEN 36-12), 8" THERMOPLASTIC
TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY), PAVEMENT MARKER
(RETROREFLECTIVE), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM
ELEMENTS DURING CONSTRUCTION,
MODIFY LIGHTING, MOBILIZATION, Trucking
and Materials Supply.

for Caltrans 03-0F3704 - Lower Roadway Profile To
Improve Vertical Clearance In Glenn County Near
Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

in Orland,CA

Baldwin Contracting Company, Inc. dba Knife River
Construction is bound by the Master Labor
Agreement with the Laborers, Operating Engineers
and Teamsters. If your company enters into a
subcontract with Baldwin, portions of those Labor
Agreements may be applicable to your scope of
work.

Assistance is available to DBE's for obtaining
bonding, lines of credit or insurance and any
technical assistance related to the Plans and
Specifications. In addition, assistance is available to
obtain necessary equipment, supplies, materials or
services. For your convenience, a set of Plans is
available for review at our office.

The Baldwin Contracting Company, Inc. dba Knife River Construction Good Faith Effort ad has
been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. [ am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Mon Sep 21
23:05:15 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California




Baldwin Contracting Company, Inc. dba Knife River
Construction

is seeking certified and qualified DBE subs and/or
suppliers to provide

LEAD COMPLIANCE PLAN, PROGRESS
SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY),
CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, TEMPORARY TRAFFIC
STRIPE (PAINT), TEMPORARY PAVEMENT
MARKER, PORTABLE CHANGEABLE
MESSAGE SIGN (LS), TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION
MODULE, TEMPORARY TRAFFIC SCREEN,
JOB SITE MANAGEMENT, PREPARE STORM
WATER POLLUTION PREVENTION PLAN,
RAIN EVENT ACTION PLAN, STORM WATER
SAMPLING AND ANALYSIS DAY, STORM
WATER ANNUAL REPORT, MOVE-IN/MOVE-
OUT (TEMPORARY EROSION CONTROL),
TEMPORARY HYDRAULIC MULCH (BONDED
FIBER MATRIX), TEMPORARY COVER,
TEMPORARY DRAINAGE INLET
PROTECTION, TEMPORARY FIBER ROLL,
TEMPORARY CONSTRUCTION ENTRANCE,
STREET SWEEPING, TEMPORARY CONCRETE
WASHOUT, TEMPORARY FENCE (TYPE ESA),
TREATED WOOD WASTE, CONTRACTOR-
SUPPLIED BIOLOGIST (LS), SPECIES
PROTECTION, REMOVE GUARDRAIL,
REMOVE PAINTED TRAFFIC STRIPE (WATER
BLASTING), REMOVE THERMOPLASTIC
TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE
CULVERT (LF), COLD PLANE ASPHALT
CONCRETE PAVEMENT, REMOVE CONCRETE
(CY), CULVERT SLURRY-CEMENT BACKFILL,
SALVAGE CRASH CUSHION, CLEARING AND
GRUBBING (LS), DEVELOP WATER SUPPLY,
ROADWAY EXCAVATION, SHOULDER
BACKING, SUBGRADE ENHANCEMENT
GEOTEXTILE CLASS Al, EDGING, MOVE-
IN/MOVE-OUT (EROSION CONTROL),
HYDROMULCH, CLASS 2 AGGREGATE BASE
(CY), HOT MIX ASPHALT (TYPE A), MINOR
HOT MIX ASPHALT, RUBBERIZED HOT MIX .
ASPHALT-OPEN GRADED (OPEN GRADED
FRICTION COURSE), SHOULDER RUMBLE
STRIP (HMA,GROUND-IN INDENTATIONS),
PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT,
MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN
(STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN
(0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE
SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
FOR RETROREFLECTIVE SHEETING (TYPE
XI), RETROREFLECTIVE SHEETING (TYPE
XI), 36" PRECAST CONCRETE PIPE INLET,
MISCELLANEOUS IRON AND STEEL,
TEXTURED AND COLORED HOT MIX

Contact: Jared Springer

1764 Skyway

Chico,CA,95928

Phone:(530) 891-6555

Fax:(530) 894-6220
Email:jared.springer@kniferiver.com

Bid Due on:10/28/2015 at 02:00 PM
Solicitation Number: 03-0F3704

ASPHALT PAVING, DELINEATOR (CLASS 1),




HIGHWAY POST MARKER, MARKER
(CULVERT), OBJECT MARKER (TYPE L-1),
MIDWEST GUARDRAIL SYSTEM (WOOD
POST), VEGETATION CONTROL (ASPHALT
COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST),
TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR
ASSEMBLY (TYPE SFT), ALTERNATIVE
FLARED TERMINAL SYSTEM, CRASH
CUSHION (TYPE CAT), CRASH CUSHION
(TYPE CAT) BACKUP, 4" THERMOPLASTIC
TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC
STRIPE (ENHANCED WET NIGHT VISIBILITY)
(BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC
STRIPE (ENHANCED WET NIGHT VISIBILITY)
(BROKEN 36-12), 8" THERMOPLASTIC
TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY), PAVEMENT MARKER
(RETROREFLECTIVE), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM
ELEMENTS DURING CONSTRUCTION,
MODIFY LIGHTING, MOBILIZATION, Trucking
and Materials Supply.

for Caltrans 03-0F3704 - Lower Roadway Profile To
Improve Vertical Clearance In Glenn County Near
Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

in Orland,CA

Baldwin Contracting Company, Inc. dba Knife River
Construction is bound by the Master Labor
Agreement with the Laborers, Operating Engineers
and Teamsters. If your company enters into a
subcontract with Baldwin, portions of those Labor
Agreements may be applicable to your scope of
work.

Assistance is available to DBE's for obtaining
bonding, lines of credit or insurance and any
technical assistance related to the Plans and
Specifications. In addition, assistance is available to
obtain necessary equipment, supplies, materials or
services. For your convenience, a set of Plans is
available for review at our office.

The Baldwin Contracting Company, Inc. dba Knife River Construction Good Faith Effort ad has
been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Mon Sep 21
23:05:15 +0000 2015

1 declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague 111

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved
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Good-Faith Effort Fax Form 4.0
Please print clearly in black ink with accurate information.

Company Info
Company Name
Your Name (for questions about this form)__Jared Springer
Address__1764 Skyway
City.. .Chtcg: =< S State_cA Zip__95928
Phone__(530) 891-6555 Fax__(530) 894-6220
'Erhail ared.springer@kniferiver.com Web Site
Contact Name to appear in Ads and/or Letters f“);o’efk '?);rf e _
- Project Info
Project Awarding Dept/Agency/Owner Celvrmons
Project Name 0% - 0F 3304
Circle Category/s: DVBE SBE MBE WBE OBE OTHER
Subs and Suppliers to provide: nt
Project Location (city) Or‘\(mzl‘ (state) i ;A- (zip) 65‘%65
Bid Due Date jQ/Z.S%_/ =1 ‘ Bid Due Time__Z- o)
Bid Solicitation Contract Number__ (D) 5 ~ OFZ;?W’-{
Billing Info

Check one of the following:

_X 1. The Works (Entire Good Faith Effort Process): $90
Publish Ads + Log + Fed/State/Local Contact + Fax Solicitation Letters & Copies (limit 30)
____2.The Works Plus+ ( “The Works” with Additional Letters): $90 + $1 per extra firm beyond 30
**Please specify total number of firms: |:|
____ 3. Publish Ads & Return Proofs: $35 Total Both Ads (Trade & Focus)
____ 4. Publish Ads & Print Log (No Letters): $55
___ 5. Letters & Log (No Ads): $55

Circle Card Type: Visa MasterCard AMEX Discover
Name On Card: Billing Zipcode:
Credit Card Number: Expiration Date:

** Please attach any additional wording you would like to include in your ads and letters. **
Fax this form to (562) 439-1398 or log in and complete at www.compliancenews.com 24/7!
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Verbiage to be Included in Minority Solicitation Letters

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the
Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your
company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE’s for obtaining bonding, lines of credit or insurance and
any technical assistance related to the Plans and Specifications. In addition, assistance is
available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.
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Caltrans Contract No.: 03-0F3704

In Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To County Road 3
Overcrossing

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD
(WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT),
TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING
(TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN,
STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT
(TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),
TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY
CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE
(TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS), SPECIES PROTECTION,
REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC
TRAFFIC STRIPE (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE
ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL,
SALVAGE CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS A1, EDGING, MOVE-
IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT
(TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED
FRICTION COURSE), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX
ASPHALT (MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), ROADSIDE
SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET
ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE
SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI),
RETROREFLECTIVE SHEETING (TYPE XI), 36" PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND
STEEL, TEXTURED AND COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST
MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM (WOOD
POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD
POST), TRANSITION RAILING (TYPE WB-31), RAIL TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE
SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE
CAT) BACKUP, 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER
(RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, MODIFY LIGHTING, MOBILIZATION, Trucking and Materials Supply.



Caltrans - Office Engineer - Advertised Projects This Week Page 1 of 1

Home -» Contract Awards and Services -» Advertised Projects This Week

Listing for all primes seeking assistance with project 03-0F3704. 1 results found.
Contractor: Knife River Construction Contact: Jared Springer

Address: 1764 Skyway Chico, Ca 95928

Phone: 530-891-6555 Fax: 530-894-6220 Email: jared.springer@kniferiver.com

Services needed: Knife River Construction is requesting quotes from all qualified subcontractors and
suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD
COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD
(WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE
(PAINT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS),
TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC
SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN
EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC
MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY DRAINAGE INLET
PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET
SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD
WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS), SPECIES PROTECTION, REMOVE GUARDRAIL,
REMOVE PAINTED TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC
STRIPE (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE
ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL,
SALVAGE CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS A1, EDGING,
MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2 AGGREGATE BASE (CY), HOT
MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT-OPEN
GRADED (OPEN GRADED FRICTION COURSE), SHOULDER RUMBLE STRIP (HMA,GROUND-IN
INDENTATIONS), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, MINOR
CONCRETE (MINOR STRUCTURE), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE
BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR
RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-
UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE
XI), 36" PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER, MARKER
(CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM (WOOD POST),
VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD
POST), TRANSITION RAILING (TYPE WB-31), RAIL TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY
(TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH
CUSHION (TYPE CAT) BACKUP, 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER
(RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION, MODIFY LIGHTING, MOBILIZATION, all trucking and supply of materials.
Requirements: Knife River Construction is an Equal Opportunity Employer and is signatory to Operating
Engineers, Laborers and Teamsters. 100% payment and performance bonds may be required for full amount
of subcontractor price. All subcontractors must be licensed and have liability insurance and workers
compensation insurance meeting Knife River Construction's requirements. Knife River Construction is willing
to assist with obtaining bonding, insurance, equipment and materials and is willing to break down items into
economically feasible packages to encourage participation.

Date posted: 09/21/2015

http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=03-0F3704 9/21/2015



11:05PM on 09/21/2015
4. Local referral organization: DBE/DVBE Resource Center (www.dvbe.net) at 11:05PM on 09/21/2015

See Next Page for Firms



C. Summary of Firms Sent Bid Invitations
30 total firms were sent invitations.

Company Name: Gallaway Enterprises, Inc
Address: 117 Meyers St., Suite 120
Chico,CA, 95928
Phone: (530) 332-9909, Fax: (530) 343-8312
Work Categories:
Safety Studies, Environmental Consulting Fisheries Permitting Wildlife Biology Compliance Monitoring
Project Management Ceqa/nepa Caltrans 771015 - Environmental Impact Assessment 771016 - Environmental
Planning, Environmental - Air Quality, 541990, All O

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: j, 4t/ 207 Fih
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

WU/ ; — SPokE WITH Melifsq. THEY wite BE BRIING..

Company Name: Construction Area Signs, Incorporated
Address: 9093 Old State Hwy
Newcastle,CA, 95658
Phone: (916) 663-9097, Fax: (916) 663-1858
Work Categories:
WHOLESALE BROKER OF CONSTRUCTION MATERIALS; CONSTRUCTION AREA SIGNS;
TRAFFIC CONTROL SYSTEM; RESET, ADJUST ROADWAY ITEMS; CONCRETE SURFACE FINISH;
ROADSIDE SIGN; RETAIL STORES SUPPLIER; MISC BUSINESS SERVICES;
Phone Solicitation Information

Date/s-Time/s Solicited by Phone: g.z‘ ,M[ 45 2245 £A7
Person Contacted and Commments for‘Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile

To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

W1efys5~ STokce WITH HEATHER., THEY WL BE Fppyayc. .

Company Name: BLACK DIAMOND ASPHALT, INC.
Address: 118 MAIN STREET
VACAVILLE,CA, 95688
Phone: (707) 448-9402, Fax: (707) 448-9407
Work Categories:
ASPHALT SUPPLIER; TRUCKER;
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: jo/c/r 2 /7
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16

15/17/15- SPOKE Wity mIFAILA . THEY ape
STIL- CONFIDERMG. WHETHER. Of NET THE
ARS GYNG To Fip. sl e



Overcrossing To County Road 3 Overcrossing

Company Name: ABRASIVE BLASTING SERVICE
Address: 5465 24TH. STREET
RIVERSIDE,CA, 92509
Phone: (951) 683-4692, Fax: (951) 786-9081
Work Categories:
GROOVE & GRIND PAVEMENT; REMOVE PAVEMENT MARKING & TRAFFIC STRIPES;
SANDBLASTING;
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: Jo//¢ /7 v+
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

/ o/rc//r- SFOKE it DIk . STHL DECIDIn G WHETHE A TO & WoNT KN WNTIL- THE
PAY PeFirs,

Company Name: STONY CREEK GENERAL ENGINEERING
Address: 5321 COUNTY RD 206
ORLAND,CA, 95963
Phone: (530) 526-3191, Fax: (530) 988-5092
Work Categories:
CLEARING & GRUBBING; ROADWAY EXCAVATION; GRADING; DITCHES EXCAVATION;
IRRIGATION SYSTEM; ALTERNATIVE PIPE CULVERT;
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: IO//G//J’" 2: 50 Lo
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10/16/15 ~ SPoKe To Lufe . TAEY won'- g€ g

Company Name: A C Dike Co

Address: 2788 Venture Dr.

Lincoln,CA, 95648

Phone: (916) 645-7747, Fax: (916) 645-9618

Work Categories:

Paving Asphalt (asphalt Concrete), Place Asphalt Concrete Dike & Misc, 238110, Poured Concrete Foundation
And Structure Contractors, Ditches Excavation, Structure Excavation, Structure Backfill, Aggregate Base,



Grading

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: %éé fr 2:5Y% £n,
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

P/C/s = SPOKE LIiTH PAUL . THEY witl FE Fippne .

Company Name: K & K CONSTRUCTION SUPPLY, INC
Address: 11280 SUNRISE PARK DR., STE B
RANCHO CORDOVA,CA, 95742
Phone: (916) 851-0965, Fax: (916) 851-0999
Work Categories:
SAFETY SUPPLIER; LANDSCAPING MATERIAL SUPPLIER; CONCRETE & CEMENT SUPPLIER;
PAVEMENT MARKERS SUPPLIER; WHOLESALE BROKER OF CONSTRUCTION MATERIALS;
LUMBER AND CONSTRUCTION MATERIAL

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: fo/ i S® P
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

1916/} 5 — SPOKE WiTh TPOK . THEY WL FE€ FIPpNG. .

Company Name: Chavez Trucking

Address: P.o. Box 365

Dixon,CA, 95620

Phone: (707) 678-0514, Fax: (707) 678-5154

Work Categories:

Flat Bed Trucking, Asphalt Supplier, 484110, General Freight Trucking, Local, Sand & Gravel Supplier,

Petroleum, Oil, Lubricants Supplier, Trucker, Concrete & Cement Supplier, Bottom Dump Trucking
Phone Solicitation Information

Date/s-Time/s Solicited by Phone: gg@é ~ 7:04 P
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16

Overcrossing To County Road 3 Overcrossing

(0f1G/js— SPIkE WITH TELESA . THEY WoNt BE Buine .

Company Name: Nitta Erosion Control



Address: 3778 Del Mar Avenue
Loomis,CA, 95650
Phone: (916) 652-7459, Fax: (916) 652-4376
Work Categories:
Erosion Control, Erosion Control Hydroseeding Seeding Hydromulching Straw Wattles Fiber Rolls Erosion
Control Blanket Netting Rolled Erosion Control Products Jute Mesh Silt Fence Temporary Fence (type Esa)
Compost Blanket Straw Mulching Tacked Bonded Fibe

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: (0;44‘/,5 200 Lhn
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10/16/)5~~ PER. VALERIS THEY MIGHr BE BING. STHL DEYpNE .

Company Name: MOORE SWEEPING
Address: 7250 GALLANT CIRCLE
Citrus Heights,CA, 95621
Phone: (916) 877-8471, Fax: (916) 473-5778
Work Categories:
C9609 STREET SWEEPING TRUCK;
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: /a/fé/,r 7020
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

19/8f)5— LEFT 4 VIICEPAL MessdeE.

Company Name: ARROW S COMPANY
Address: 177 CALIFORNIA AVENUE
ARBUCKLE,CA, 95912
Phone: (707) 396-0073, Fax: (707) 437-2555
Work Categories:
Paving Asphalt (asphalt Concrete), Highway, Street, And Bridge Construction, 237310
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 10-3¢ - %3
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

l0-26-15 L,fat voi cemai |



Company Name: Boles Trucking, Inc.
Address: 9030 Holland Avenue
Durham,CA, 95938
Phone: (530) 345-6282, Fax: (530) 343-0837
Work Categories:
Trucker, 484110, General Freight Trucking, Local
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: i0-3¢6-15 10:39am
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10)2g /15 = | €1 voicema l

Company Name: Pc&n Construction, Inc
Address: 5301-f Byron Hot Springs Road
Byron,CA, 94514
Phone: (925) 634-4567, Fax: (925) 634-4339
Work Categories:
Guard Railings & Barriers, Metal Beam Guard Rail, Terminal System, Cable Railing, Bridge Railing 721410 -
Highway And Road Construction Services, Guard Railings & Barriers Supplier, 237310, Highway, Street, And
Bridge Construction, Metal Beam Barrier, Met

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 10/, 1924
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10/3¢)i5- le€t vo ice ma; '

Company Name: Alert-o-lite, Inc
Address: P.o. Box 12224
Fresno,CA, 93777
Phone: (559) 453-2474, Fax: (559) 453-3250
Work Categories:
Roadside Sign, Sign Installation, Emergency Equipment, Supplies And Services, Traffic Control, Construction
Equipment Rental, Construction Equipment Sales, Construction Equipment Service, Vehicle Graphics, Safety
Supplies, Safety Equipment, Work Zone Safe

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: ;p/2¢6/15 1024 7am
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10 /26/i5- pev Leowill not be bJJJ.‘,‘r



Company Name: Rmm Environmental Planning
Address: 3010 Beacon Boulevard
West Sacramento,CA, 95691
Phone: (916) 372-9496, Fax: (916) 372-0430
Work Categories:
Consultant, Environmental Assessment, Construction Monitoring, Endangered Species Studies, Permitting,
Ceqa Nepa Compliance, Biology, Water-related Construction [811022] Transportation Engineering Permitting
Services, Consultant, Non Engineering, 541620,

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 0/a¢ /1% 102990 am
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10426715 ~ Lynn will call bnak
11208 - f'axcol invitation
1.20pm-per Rosc,mary, will be L-Ja’.ni/

Company Name: Northern Industrial Electric
Address: 2435 Radio Lane
Redding,CA, 96001
Phone: (530) 246-2366, Fax: (530) 246-2368
Work Categories:
ELECTRICAL & SIGNALS SUPPLIER; SIGNAL & LIGHTING; SIGNAL; LIGHTING; MESSAGE
SIGNS, LIGHTING & SIGN ILLUMINATION; DETECTOR; TRAFFIC COUNT STATION; SPEED
MONITORING STATION; RAMP METERING SYSTEM;

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 10/26/15 10453 am
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

IOI;LG/I$-P&!' CQ'H'\ il na'f L(, La.,lal-nf

Company Name: NUNO IRON & MFG, INC

Address: 315 BITTERWATER RD.

KING CITY,CA, 93930

Phone: (831) 386-0513, Fax: (831) 386-9976

Work Categories:

STEEL STRUCTURES; STEEL CRIB WALL; SIGN STRUCTURE; MISC IRON & STEEL FRAME,



COVER & GRATE; FABRICATED STRUCTURAL METAL PRODUCTS; FABRICATED METAL
PRODUCTS; INDUSTRIAL MACHINERY MANUFACTURING; MISC MANUFACTURES;

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 0/2¢ /15 10256 am
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10/26/15 — pev Priscilla,will not be L;JJrnf

Company Name: VERIDICO GROUP INC
Address: 1305 MEADOW VISTA WAY, SUITE A
ROSEVILLE,CA, 95661
Phone: (916) 865-4170, Fax: (916) 865-4174
Work Categories:
CIVIL ENGINEERING; ENVIRONMENTAL ENGINEER; Environmental - Biological Studies; Lead
Compliance; SWPPP Planning;
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: ie/a26/i15 10259 am
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10/2e/is - lett v'ofn..r.mal'f

Company Name: ALL AMERICAN ASPHALT SEALING INC
Address: 1565 TRAINER WAY
RENO,NV, 89512
Phone: (775) 329-3003, Fax: (775) 827-3006
Work Categories:
Paving Asphalt (asphalt Concrete), Highway, Street, And Bridge Construction, Pavement Reinforcing Fabric,
237310, Grading, Pavement Marking, Finishing Roadway, Asphalt Supplier, Painted Traffic Striping &
Marking

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 10/2¢ / 15 D2 amm
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

% ’
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Company Name: Mc Cullough Construction Inc
Address: 66 Campbell Ridge Road
Salyer,CA, 95663
Phone: (707) 825-1014, Fax: (707) 825-1769
Work Categories:
Heavy Equipment Rental, Road Restoration And Excavation 721015 - Building Maintenance And Repair
Services 721410 - Highway And Road Construction Services, Remove Bridge Item, 237310, Highway, Street,
And Bridge Construction, Demolition, Clearing & Grubbin

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: jp/2¢ /15 NS0 a0
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10 /26/i5 = will not be lmlJrnj/

Company Name: L & L BRIDGES
Address: 6748 RUTGERS DRIVE
SEBASTOPOL,CA, 95472
Phone: (707) 478-6205, Fax: (509) 559-7300
Work Categories:
TRAFFIC ENGINEER; ENGINEERING; Building Inspection Services; Construction Management - Highway,
Street and Bridge Construction; Construction Management - Other Heavy and Civil Construction;
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 10/3¢ /15 Dzléam
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10/a26 /15 - '.ncor-rc,c"' number

Company Name: S.t. Rhoades Construction, Inc.
Address: 3468 Bechelli Lane, Suite E
Redding,CA, 96049
Phone: (530) 223-9322, Fax: (530) 223-9222
Work Categories:
Traffic Control System, Paving Grading Excavating Trenching Drainage Fence Concrete Sidewalks
Curb&gutter Adaramps Culverts Retainingwalls Valleygutters Removereplaceac Removereplacepce
Boxculverts Drainageinlets Sloperepair Slideremoval Remodelbuildings

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 1¢/a¢ /¥ 11222 4m
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10/36/;5'- per Ca"’hy, will be B:Jal-rn?/



Company Name: Frank Medina General Engineering Contrac
Address: 10096 Ahart Road
Oroville,CA, 95966
Phone: (530) 743-0744, Fax: (530) 743-9352
Work Categories:
Irrigation Systems, General Engineering Contractor, Fencing Contractor, Minor Concrete, Patch Paving,
Signage, Metal Beam Guard Railing, Markers And Delineator Installation 721410 - Highway And Road
Construction Services 721527 - Concrete Installation And

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 10 /2¢/15 129 an
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10/36/15 = per Tont,will be bidding

Company Name: COLEMAN CONSTRUCTION
Address: 85 EAST HIGHWAY 20
UPPERLAKE,CA, 95485
Phone: (707) 275-9016, Fax: (707) 275-9025
Work Categories:
CLEARING & GRUBBING; GRADING; STRUCTURE EXCAVATION; DITCHES EXCAVATION;
FINISHING ROADWAY; BOTTOM DUMP TRUCKING; TRANSFER DUMP TRUCK; FLAT BED
TRUCKING; WATER TRUCK ; END DUMP TRUCK; TRUCKER; DEMOLITION;

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 10/a¢/j5 1132 Fam
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10/26/15 - par Ruby, wil) not be b-..u.—n;/

Company Name: STORMWATER SPECIALISTS INC

Address: 8698 ELK GROVE BLVD, SUITE 224

Elk Grove,CA, 95624

Phone: (916) 230-0370, Fax: (916) 405-4180

Work Categories:

C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8770
CONSTRUCTION MANAGEMENT; C8776 Construction Management - Other Heavy and Civil



Construction; C8794 Environmental - Water Quality; C8852 SWPPP Planning;

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 10/a¢ /15 1i:38am
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

\W/26/15- !r,{'i' voice wmai (

Company Name: Vintage Paving Company, Inc.
Address: 119 Main Street
Winters,CA, 95694
Phone: (530) 795-0132, Fax: (530) 795-5734
Work Categories:
PLANE ASPHALT CONCRETE; CLEARING & GRUBBING; ROADWAY EXCAVATION; GRADING;
STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; PAVING ASPHALT
(ASPHALT CONCRETE); AIR-BLOWN MORTAR (SLOPE PAVING); DEMOLITION;

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 10 /2¢ /15 1145 am
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

|0/16/|5-P¢, Amy, w:“na{‘ bc, L;JJ:“?/

Company Name: R N R Construction, Inc
Address: 8 Light Sky Court
Sacramento,CA, 95828
Phone: (916) 379-0957, Fax: (916) 379-0960
Work Categories:
Minor Concrete Structure, Heavy Highway Concrete Structures 721410 - Highway And Road Construction
Services 721416 - Mass Transit System Construction Services, Structure Excavation, 237310, Highway, Street,
And Bridge Construction, Remove Bridge Item, Cor

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: i0/aé/,5 HeMTam
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

olaells -~ per Kﬁy\ﬁ,w:“ not be b::lolffl}/




Company Name: Martin General Engineering Inc
Address: 12485 Quicksilver Drive
Rancho Cordova,CA, 95742
Phone: (916) 355-8101, Fax: (916) 355-8108
Work Categories:
Grading, General Engineering Paving Concrete Curb Gutter Sidewalk Grading Excavation Earthwork
Underground Utilities 221016 - Paving Equipment 221017 - Heavy Equipment Components 301115 - Concrete
And Mortars 721411 - Infrastructure Building And Surfacing

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 10/2¢/ 15 i1:4dam
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10/26/15 - pev b‘rmnolan, Wi“ not be L'JJ 7"}/

Company Name: CONSTRUCTION SCHEDULING EXPERTS
Address: 4729 DICKENS DR.
GRANITE BAY,CA, 95746
Phone: (916) 396-1588, Fax: (916) 290-0429
Work Categories:
ENGINEERING; CONSULTANT, ENGINEERING; Construction Scheduling;
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: jo /2¢/ 15 HeS4Yam
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10/a6/15-lekt v0i¢.¢.ma;(

Company Name: TRI-VALLEY CONTRACTING, INC.
Address: 15 Charles Hill Circle
ORINDA,CA, 94563
Phone: (925) 787-1003, Fax: (888) 872-4450
Work Categories:
PAINTED TRAFFIC STRIPING & MARKING; PAVEMENT MARKING;
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: jo/26/i5 1
Person Contacted and Commments for Solicitation: 03-0F3704 Caltrans 03-0F3704 - Lower Roadway Profile
To Improve Vertical Clearance In Glenn County Near Orland At Various Locations From County Road 16
Overcrossing To County Road 3 Overcrossing

10/26/15 .| $1+ voice ma; '




Affidavit of Fax Solicitation

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los
Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 30
firms listed below at 11:05PM on 09/21/2015. I am over the age of 18 years and a citizen of the United States.
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.
Henry Sprague III



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015
Gallaway Enterprises, Inc
117 Meyers St., Suite 120
Chico,CA,95928

We are secking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

Construction Area Signs, Incorporated
9093 Old State Hwy
Newcastle,CA,95658

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

BLACK DIAMOND ASPHALT, INC.
118 MAIN STREET
VACAVILLE,CA,95688

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN'/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway
Chico,CA 95928

Telephone: (530) 891-6555
Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

ABRASIVE BLASTING SERVICE
5465 24TH. STREET
RIVERSIDE,CA,92509

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

STONY CREEK GENERAL ENGINEERING
5321 COUNTY RD 206

ORLAND,CA,95963

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015
A C Dike Co

2788 Venture Dr.
Lincoln,CA,95648

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form

() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

K & K CONSTRUCTION SUPPLY, INC
11280 SUNRISE PARK DR., STE B
RANCHO CORDOVA,CA,95742

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form

() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015
Chavez Trucking
P.o. Box 365
Dixon,CA,95620

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015
Nitta Erosion Control
3778 Del Mar Avenue
Loomis,CA,95650

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015
MOORE SWEEPING
7250 GALLANT CIRCLE
Citrus Heights,CA,95621

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

ARROW S COMPANY

177 CALIFORNIA AVENUE
ARBUCKLE,CA,95912

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form

() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015
Boles Trucking, Inc.
9030 Holland Avenue
Durham,CA,95938

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form

() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

Pc&n Construction, Inc

5301-f Byron Hot Springs Road
Byron,CA,94514

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway
Chico,CA 95928

Telephone: (530) 891-6555
Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015
Alert-o-lite, Inc
P.o. Box 12224
Fresno,CA,93777

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHAN CED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

Rmm Environmental Planning
3010 Beacon Boulevard

West Sacramento,CA,95691

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form

() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015
Northern Industrial Electric
2435 Radio Lane
Redding,CA,96001

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

NUNO IRON & MFG, INC
315 BITTERWATER RD.
KING CITY,CA,93930

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

VERIDICO GROUP INC

1305 MEADOW VISTA WAY, SUITE A
ROSEVILLE,CA,95661

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

ALL AMERICAN ASPHALT SEALING INC
1565 TRAINER WAY

RENO,NV,89512

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway
Chico,CA 95928

Telephone: (530) 891-6555
Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

Mc Cullough Construction Inc
66 Campbell Ridge Road
Salyer,CA,95663

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-INMOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

L & L BRIDGES

6748 RUTGERS DRIVE
SEBASTOPOL,CA,95472

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

S.t. Rhoades Construction, Inc.
3468 Bechelli Lane, Suite E
Redding,CA,96049

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway
Chico,CA 95928

Telephone: (530) 891-6555
Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

Frank Medina General Engineering Contrac
10096 Ahart Road

Oroville,CA,95966

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form

() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015
COLEMAN CONSTRUCTION
85 EAST HIGHWAY 20
UPPERLAKE,CA,95485

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

STORMWATER SPECIALISTS INC
8698 ELK GROVE BLVD, SUITE 224
Elk Grove,CA,95624

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

Vintage Paving Company, Inc.
119 Main Street
Winters,CA,95694

We are secking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. 1f your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form

() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

R N R Construction, Inc
8 Light Sky Court
Sacramento,CA,95828

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-INMOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN/'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway
Chico,CA 95928

Telephone: (530) 891-6555
Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

Martin General Engineering Inc
12485 Quicksilver Drive
Rancho Cordova,CA,95742

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form

() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

CONSTRUCTION SCHEDULING EXPERTS
4729 DICKENS DR.

GRANITE BAY,CA,95746

We are secking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN/'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway
Chico,CA 95928

Telephone: (530) 891-6555
Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015

TRI-VALLEY CONTRACTING, INC.
15 Charles Hill Circle
ORINDA,CA,94563

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-IN'MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS Al,
EDGING, MOVE-INMOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR



RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220



Fax Confirmations for Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In

Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To County Road 3

Overcrossing
Company Name

Gallaway Enterprises, Inc
Construction Area Signs, Incorporated
BLACK DIAMOND ASPHALT, INC.

ABRASIVE BLASTING SERVICE

STONY CREEK GENERAL
ENGINEERING

A C Dike Co

K & K CONSTRUCTION SUPPLY, INC
Chavez Trucking

Nitta Erosion Control
MOORE SWEEPING
ARROW S COMPANY
Boles Trucking, Inc.

Pc&n Construction, Inc
Alert-o-lite, Inc

Rmm Environmental Planning
Northern Industrial Electric
NUNO IRON & MFG, INC

VERIDICO GROUP INC

ALL AMERICAN ASPHALT SEALING
INC

Mc Cullough Construction Inc

Fax

(530) 343-
8312

(916) 663-
1858
(707) 448-
9407

(951) 786-
9081

(530) 988-
5092

(916) 645-
9618

(916) 851-
0999

(707) 678-
5154

(916) 652-
4376

(916) 473-
5778

(707) 437-
2555

(530) 343-
0837

(925) 634-
4339

(559) 453-
3250

(916) 372-
0430

(530) 246-
2368

(831) 386-
9976

(916) 865-
4174

(775) 827-
3006

(707) 825-
1769

(509) 559-

Status Attempts

Failure 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Time Sent

09/21/2015 at 11:09
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:09
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:23
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16



L & L BRIDGES

S.t. Rhoades Construction, Inc.

Frank Medina General Engineering Contrac
COLEMAN CONSTRUCTION
STORMWATER SPECIALISTS INC
Vintage Paving Company, Inc.

R N R Construction, Inc

Martin General Engineering Inc

CONSTRUCTION SCHEDULING
EXPERTS

TRI-VALLEY CONTRACTING, INC.

7300

(530) 223-
9222
(530) 743-
9352
(707) 275-
9025
(916) 405-
4180
(530) 795-
5734
(916) 379-
0960
(916) 355-
8108
(916) 290-
0429
(888) 872-
4450

Success 1

Success 1

Success 1

Failure 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM

09/21/2015 at 11:16
PM
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Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway
Chico,CA 95928
Telephone: (530) 891-6555
. Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015
A C Dike Co

2788 Venture Dr.
Lincoln CA 95648

We are secking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotcs are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), ;
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-INMOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS A1,
EDGING, MOVE-IN'MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR
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RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Canstruction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work. :

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtaln necessary equipment, supplies, materials or sexvices. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
Q(We cannot participate in the confract

Ceorper  /HeClu . ———

Print Name of Business Owner / Signatxe

Date: 7 wEa -_/r

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220
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RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COTLORED MMOT MIX ASPITALT PAVING, DELINEATOR (CT.ASS 1), IMGITWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSKEMBLY, KND ANCHOR ASSEMBLY (TYPE SK'T), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASII CUSIIION (TYPE CAT), CRASII CUSIIION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
TIIERMOPLASTIC TRAFTIC STRIPE (ENITANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" TIIERMOPLAETIC TRATTIC ETRIPE (ENIIANCED WET NICIIT VISIBILITY) (BROKEN 36-
12), 8" THERMOPILASTIC TRAFEYC STRIPE. (FNHANCEN WET NIGHT VISTRIT.ITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIKY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agrecment with the Laborers,
Operating Jinglasers and Teamsters. Jf pour sempany satays ints a subesatract with Daldwin, psrtlens of thass Labss Apresnsents
may be applicable ro your scope of work.

Anaiatanee ia avaflable to IRT hnsinasaca for Ahtaining honding, nea of aiadit or inauranee and any tachnical asaistance relatad tn
he Plans and Specieattons. In additon, wststance Is avallable b oblain necessary equbpment, supplies, materlals o sevvices. For
your convenience, a sel. of Plans is available for review at our office.

Participation Response Form
&0 We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Sreve. Cnades 2 Ehosvg—

Print Nam¢ of Rusiness Owner Kghature

Date: CT/?Z/B

Please tax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220
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Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 21, 2015
Nitta Erosion Control
3778 Del Mar Avenue
Loomis,CA,95650

We are secking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans 03-0F3704 - Lower Roadway Profile To Improve Vertical Clearance In
Glenn County Near Orland At Various Locations From County Road 16 Overcrossing To
County Road 3 Overcrossing

Location: Orland,CA

Bid Due Date: 10/28/15 at 02:00 PM PST
Solicitation Number: 03-0F3704
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE
MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT
ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, MOVE-INMOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY
DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY
FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS),
SPECIES PROTECTION, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE
(WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING),
REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), COLD PLANE ASPHALT CONCRETE
PAVEMENT, REMOVE CONCRETE (CY), CULVERT SLURRY-CEMENT BACKFILL, SALVAGE
CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY
EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE CLASS A1,
EDGING, MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT,
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE),
SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE),
ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080""-UNFRAMED) FOR
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RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 36"
PRECAST CONCRETE PIPE INLET, MISCELLANEOUS IRON AND STEEL, TEXTURED AND
COLORED HOT MIX ASPHALT PAVING, DELINEATOR (CLASS 1), HIGHWAY POST MARKER,
MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM
(WOOD POST), VEGETATION CONTROL (ASPHALT COMPOSITE), DOUBLE MIDWEST
GUARDRAIL SYSTEM (WOOD POST), TRANSITION RAILING (TYPE WB-31), RAIL
TENSIONING ASSEMBLY, END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED
TERMINAL SYSTEM, CRASH CUSHION (TYPE CAT), CRASH CUSHION (TYPE CAT) BACKUP,
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY LIGHTING,
MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Kaife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engincers and Teamsters. If your company eaters into a subcontract with Baldwin, portions of those Laber Agreements
may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to
the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For
your convenience, a set of Plans is available for review at our office.

Participation Response Form

(¢ We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _Ensia~ C-da(
() We cannot participate in the contract

S et N (Ha ,.éua K?‘%‘&

Print Name of Business Owner Signature
Date: (o245

Please fax return this form by Oct 28, 2015
with a copy of your certification to Jared Springer at (530) 894-6220
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KNIFE RIVER

CONSTRUCTION
AN MDU RESOURCES COMPANY
www.kniferiver.com

NORTHERN CALIFORNIA DIVISION - CHICO

1764 Skyway
Chico, CA 95928
(530) 891-6555

4 e
(530) 894-6220 FAX 11-03-15P01:29 RCVD

November 3, 2015
Department of Transportation, MSC 43
Attn: Office Engineer

1727 30" Street
Sacramento, CA 95816-7005

RE: Good Faith Efforts Documentation
State Contract No.:  03-0F3704
Bid Date: October 28, 2015

To whom it may concern:

Please find enclosed our DBE Commitment Documentation and Good Faith Effort on the
above referenced project.

If you have any questions please give me a call at (530)891-6555.

Sincerely,

Baldwi tracting Company, Inc. dba Knife River Construction

ger

Enclosures
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