Third Bidder

01-27-15A10:46 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-0F6904

BID AMOUNT: $ $2,632,505.00

BID OPENING DATE: January 21st, 2015

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 17%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
36,40,95,97-100	Tr. Wood Waste,Rem. MBGR, Midwest GRS, Trans Rail, Alt Flare TS		PC&N Construction DBE# 39218	$34,943.00
22,23,26,53-57	Fiber rolls,er. control, REP, hydromulch, hydroseed, compost		J&M Land Restoration DBE# 32481	$82,997.00
3,42,82,83,92 93,94	Const. Signs, road signs, sign removal, obj. marker		Construction Area Signs. DBE# 500 .	$10,545.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List " submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation	$
	%

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Brett McCulloch
Signature of Bidder

1/24/15
Date

(916) 852-5530
(Area Code) Tel. No.

BRETT McCULLOCH
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

01-27-15A10:46 RCVD

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-0F6904

BID AMOUNT: $ $2,632,505.00

BID OPENING DATE: January 21st, 2015

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 17%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
17-20	SWPPP, REAP,Sampling Annual Report		Veridico Group DBE# 39572	$17,015.00
37,38	Biologist,Res. Plan Protection		Gallaway Enterprises	$24,380.00
			DBE# 31237	
49	Clear & Grubb		Tyrrell Resources DBE# 38525	$43,120.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List " submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation	$
	%

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

1/24/15
Date

(916) 852-5530
(Area Code) Tel. No.

BRETT McCULLOCH
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95914.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

01-27-15A10:46 RCVD

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-0F6904

BID AMOUNT: $ $2,632,505.00

BID OPENING DATE: January 21st, 2015

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 17%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
62-66	AC Dike, Misc. Asphalt		A.C. Dike Co. DBE# 219	$15,084.50
47,60,67,71	Cold Plane, HMA, Tack Coat, Temp. Br.		Vintage Paving Co. DBE# 27011	$220,302.71

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: $ 448,387.21

17.03 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

1/24/15
Date

(916)852-5530
(Area Code) Tel. No.

BRETT MCCULLOCH
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771652

Certified Small Business No. 0021507
CERTIFIED DBE/UDBE No. 39218
PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract	03-0F6904
Project	03-But-70-24.0/24.5
Federal Aid	ACBRSTP-P070(100)E
Bid Date	1/21/2015

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
36	Treated Wood Waste (Partial - Guard Rail Only)	4,700 LB	$ 0.15	$ 705.00
40	Remove Guardrail	1,660 LF	$ 9.30	$ 15,438.00
95	Midwest Guardrail System	75 LF	$ 40.00	$ 3,000.00
97	Transition Railing (Type WB-31)	2 EA	$ 4,000.00	$ 8,000.00
98	End Cap (Type A)	2 EA	$ 250.00	$ 500.00
99	End Anchor Assembly (Type SFT)	2 EA	$ 900.00	$ 1,800.00
100	Alternative Flared Terminal System	2 EA	$ 2,750.00	$ 5,500.00
			TOTAL	$ 34,943.00

Inclusions:
1. Furnish & Install Per Plans & Specs
2. Tax Included
3. One Move In - Additional Move Ins at $1,150.00 EA
4. Connection Details Temp Type K to Existing MBGR Sheet 11 C-2
5. Addendum # 1 - #3

Exclusions:
1. Permits and Fees (if any)
2. Clearing, Grubbing, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch, Concrete Removal
4. Traffic Control
5. Pipe Sleeves or Drilled Holes for Item # 97 & # 98 in Concrete Rail
6. Liability for All Un-Marked Underground Utilities

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including $2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

1640 James Road, Bakersfield, CA 93308
(661) 872 7039 - office (661) 399 8882 (fax)
WMBE Cert CUCP – UDBE CT 32481, CCA -1246, Small Business
CA Lic. # 508089, Nev. License 0040577, DIR # 1000003397
Bond rate 2.5%
Union: No. & So. Calif. Laborers

Per John using only items 53-57 is ok. DF

Project: CDOT 03-0F6904, East of Oroville
Addendums: I Three
Price good for 30 days
Estimator: John Juette
E-Mail: JJuette@jmlandrestoration.com
Date: January 5, 2015

Bid Item	Description	Quantity	Unit Price	Extended Price
	Mobilization (not included in item 34)	each	$610 each	
22	Move-in/Move-out (Temp. Erosion Control)	4 each	$870 each	$3,480.00
23	Temp. Hydraulic Mulch	4646SY	$1.10/SY	$5,110.60
26	Temp. Fiber Roll	2000LF	$3.10/LF	$6,200.00
34	Temporary Fence (Type ESA)	65LF	$18.66/LF	$1212.90
53	Move-in/Move-out (Erosion Control)	6 each	$870 each	$5,220.00
54	Erosion Control (BFM)	136,000SF	$0.1889/SF	$25,690.40
55	Rolled Erosion Control Product (Netting)	4,000SF	$0.884/SF	$3,536.00
56	Hydroseed	2,800SF	$0.40/SF	$1,120.00
57	Compost	136,000SF	$0.24/SF	$32,640.00

General Contractor may elect to perform items 21, 26, and 34.

$82,997.

Exclusion/Qualifications/Remarks: Work day is from 7:00 – 3:30 - 8 hr. day – Mon. to Fri. Bid does not include any overtime, weekends or holiday work.
The General Contractor (GC) and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck , access to the site for regular highway vehicles (top and bottom), also GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc.
The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance.., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

Construction Area Signs Inc.

Caltrans Project
Contract no. 03-0F6904
Location: 03-But-70-24.0/24.5
Bid Date: January 21, 2015

Item no. 03 Construction Area Signs – Stationary Mounted
As shown on plan sheets CS-1, Traffic Handling, and
MI-1 & MI-2 (includes Project Funding Signs)
Furnish, Install, & Remove Lump Sum $8,700.00

Item no. 04 Traffic Control System – PARTIAL

T-13 Reversing Control

2 Men & Equipment	Monday thru Friday Days (excludes Holidays)
Rate per 8 hour shift	$1,500.00
OT Rate per hour	190.00
DT Rate per hour	210.00

Additional Flagger	Monday thru Friday Days (excludes Holidays)
Rate per 8 hour shift	$ 650.00
OT Rate per hour	95.00
DT Rate per hour	105.00

Item no. 04 Type III Barricade (Furnish & Remove)
41 each @ $100.00 $4,100.00

Item no. 12 Portable Changeable Message Sign – **Monthly Rental**
$1150.00 per unit per month
- *F.O.B. Newcastle.*
- *Sales tax included.*
- *Item no. 12 must be in conjunction with other work.*

Item no. 42 Remove Roadside Sign
1 each @ $150.00 each $ 150.00

Item no. 82 Furnish Single Sheet Aluminum Sign (0.080" –Framed)
30 SQFT @ $19.50 SQFT $ 585.00

Item no. 83 Roadside Sign – Two Post
1 each @ $750.00 each $ 750.00

Item no. 92 Highway Post Marker
2 each @ $45.00 each $ 90.00

Item no. 93 Marker (Culvert)
4 each @ $45.00 each $ 180.00

Item no. 94 Object Marker (Type L-1)
2 each @ $45.00 each $ 90.00

$10,545

Note: Item no. 42, 82, 83, 92, 93, & 94 to be performed with the removal of Item no. 03.

Bid excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, Rumble Strips, and Traffic Control other than Typical Shoulder Closure.

215 Taylor Road, Newcastle, CA 95658 * (916) 663-9007 * FAX (916) 663-1858
Please contact Mike Smith for additional information at the number noted below.
Qualified UDBE/DBE/WBE * Contractor #442645

VERIDICO GROUP, INC.

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

Date: 20 JAN 15

Contract #: 03-0F6904 – REPLACE BRIDGE
Bid Date: 21 JAN 15

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	$1,225.00	$1,225.00
16	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	$8,250.00	$8,250.00
17	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	$1,895.00	$1,895.00
18	130310	RAIN EVENT ACTION PLAN	EA	14	$245.00	$3,430.00
19	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	28	$375.00	$10,500.00
20	130330	STORM WATER ANNUAL REPORT	EA	2	$595.00	$1,190.00
33	140003	ASBESTOS COMPLIANCE PLAN	LS	LS	$1,695.00	$1,695.00

$17,015

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A purchase order and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. **Excludes any insurance requirements in excess of Caltrans Standard Specifications**. Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

gallaway
ENTERPRISES

DBE

117 Meyers Street • Suite 120 • Chico CA 95928 • 530-332-9909

Quotation and Scope

January 20, 2015 Quote P14-132

Gallaway Enterprises is pleased to provide the following quote **FOR CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY ABOUT 9.0 MILES EAST OF OROVILLE AT FLAG CANYON CREEK BRIDGE 12-0140;** Caltrans Project Number **03-0F6904.** If you have any questions, please do not hesitate to contact Christine Lohse, Lead Biologist at (530) 332-9909 office, (530) 332-9905 fax, or *christine@gallawayenterprises.com.* Gallaway Enterprises, Inc. is a **DBE**, WBE, UDBE (#31237), and small business (#1732158) certified company. This quote is supplied with the understanding that we are exempt from the requirement of providing certified payroll.

Scope of Work:

Gallaway Enterprises will provide a qualified **Contractor Supplied Biologist(s) (Item 37)** to satisfy species protection and survey requirements for the term of the project, which will include:

- Implementing bird exclusion measures on the bridge;
- Pre-construction Survey(s) and Report(s);
- Worker Environmental Awareness Training and Species Handouts;
- Initial Monitoring Survey(s) and Report(s);
- Monitoring de-watering activities (rescue stranded aquatic species);
- Weekly Monitoring and Report(s);
- Monitoring of active MBTA nests as required;
- Incident Report(s);
- Annual Monitoring Report;
- Final Monitoring Report, and;
- Implementing specified species protection measures.

Gallaway Enterprises will prepare a project-specific **Natural Resources Protection Plan (Item 38)**, which will include:

- List of species and habitats addressed in the plan
- List of protocols for species protection surveys, with full protocols in an appendix
- Protection measures for regulated species likely to occur in the project site
- Protective radii for regulated species encounters
- Implementation plan for protection measures, including monitoring schedule
- Monitoring duties
- Justification for each instance where protection measures and an implementation plan are not necessary for a regulated species
- Schedule for inspecting protection measures
- Schedule for maintaining protection measures
- Schedule for submittal of monitoring reports
- Response plan for instances where regulated species are encountered
- Location and schedule of fence installation and removal, with identification of species or habitats to be protected by each ESA and Species Protection Area (SPA)
- Protection measures required within each SPA

Qualifications:

Our Lead Biologist, Christine Lohse, is the point of contact for project scheduling, questions or concerns. All of Gallaway Enterprises biological staff meet the qualifications listed in the specifications and are Caltrans, CDFW, and USFWS approved biological monitors. We have over 20 years of experience providing environmental compliance monitoring throughout northern California. For more information please contact us at (530) 332-9909 or visit: *www.gallawayenterprises.com*. The resumes of our monitoring staff are supplied at your request.

Project Assumptions:

- The Contactor will be responsible for setting up all ESA fencing.
- The de-watering plan will be written by the Contractor or sub-contractor.
- Gallaway Enterprises assumes that Caltrans biologists have established avian exclusion devices in compliance with PLACS per information provided at the January 8, 2014 pre-bid meeting.
- Gallaway Enterprises assumes that exclusion devices will need to be monitored at least once a week for two (2) months prior to the start of project activities.
- The Contractor will provide a schedule so that Gallaway can conduct surveys within the appropriate time limits identified in Contract specifications.
- Gallaway Enterprises assumes that construction will be completed in one year and an Annual Monitoring Report will not be necessary.
- Gallaway assumes 1 round of edits on the NRPP and Final Report. Requests for additional edits or modifications after final submission will be invoiced on a time and material basis.

Cost estimate:

The engineer has not estimated the number of Contractor Supplied working days. A 15% contingency was added in the circumstance that Caltrans exclusion devices fail or need to be repaired.

Item	Description	Quantity	Unit	Total	Item Total
Item 37	Bird Exclusion Device Monitoring	8 days	LS	$3,600	$21,980
	Kick-off meeting, pre-construction survey, worker environmental awareness training, initial monitoring survey, de-water monitoring, weekly monitoring, and monitoring of active nests as needed.	30 days	LS	$14,400	
	Final Monitoring Report (draft and final)	1 report	LS	$800	
	Contingency	N/A	15% of total	$3,180	
Item 38	Development of the NRPP(draft and final)	1 plan	LS	$2,400	~~$2,400~~
				Estimated Total	$24,380

Gallaway Enterprises carries commercial auto, general liability, workers compensation, and professional liability.

PLAC and Contract Certifications and Expiration Dates:

License, Certification	Conferrer of Title or Issuing Agency	Expiration Date	Individual Holding Title
Women Business Enterprise VON: 4BN00007	California Public Utilities Commission	12/14/2016	Gallaway Enterprises, Jody Gallaway
Women Business Enterprise (31237)	California Department of Transportation	8/15/2016	Gallaway Enterprises, Jody Gallaway
Disadvantaged Business Enterprises (31237)	California Department of Transportation	8/14/2016	Gallaway Enterprises, Jody Gallaway
Small Business (1732158)	California Department of General Services	1/31/2016	Gallaway Enterprises, Jody Gallaway
Federal Recovery Permit TE-049693	United States Fish and Wildlife Service	7/2016	Jody Gallaway

Tyrrell Resources, Inc.

P.O. Box 493460 • Redding, CA 96049

January 20, 2015

Contractors License No. 938998
Licensed Timber Operator A10405
DBE #38525
CPUC WBE 9EN00089

TO: Viking Construction Company
ATTN: Estimator

RE: Caltrans Contract 03-0F6904
Bidding 1/21/2015
Scope of Work: Grub/Pile
Grinding Services

BID PROPOSAL

The following quote for services includes:

Grub and pile previously felled trees and stumps at on site locations suitable for grinding/chipping operation.
Grind/chip piled material; grindings/chips to be removed or left on project site per Prime Contractor's preference.
Estimated time to complete: 6 days

Quote: $43,120.00

Note:

Price includes one round trip mobilization. Additional mobilizations subject to charge.
Prime Contractor to provide traffic control as needed.
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions. E-mail: tyrrellresources@sbcglobal.net

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT 03-0F6904 BUTTE COUNTY RT 70

$4.75 x 774 = $3676.50
184 x $62.- = $11,408.-
$15,084.50

BIDS: 1/21/15

"PLACE ONLY"* 774 LF ASPHALT DIKE (TYPES A,C,E,F) @ $4.75 PER LF
184 SQYD MISCELLANEOUS ASPHALT AREAS @ $62.00 PER SQYD

PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

VINTAGE PAVING COMPANY, INC.

General Engineering Contractors
Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
Business Phone: (530) 795-0132 • Fax: (530) 795-5734

To:	Bidding Contractors	**Contact:**	
Address:	Anytown CA	**Phone:**	
		Fax:	
Project Name:	CT#03-0F6904	**Bid Number:**	
Project Location:		**Bid Date:**	

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
47	Cold Plane Asphalt Concrete Pavement	180.00	SY	$44.25	$7,965.00
60	Hot Mix Asphalt (Type A)	1,900.00	TON	$95.75	$181,925.00
67	Tack Coat	1.20	TON	$1,851.84	$2,222.21
71	Temporary Bridge (Hot Mix Asphalt (Bridge)	14.00	TON	$95.75	$1,340.50
106	Mobilization	1.00	LS	$8,850.00	$8,850.00
	MOVE IN'S	4	EA	4500	$18,000
				Total Bid Price:	**~~$202,302.71~~**

$220,302.71

Notes:

- We hereby submit the following proposal to Furnish and Place 3" A.C. Paving on the above referenced Project. Please note we exclude Traffic Control and will require 1-day to complete our work. This proposal is based on One move-ins, using ½" Cal-Trans AC and the following stipulations. THIS QUOTE IS GOOD FOR 30-DAYS FROM ABOVE DATE OF PROPOSAL!

↳ Need Total of 4.

- ***Special Conditions:***
  1. Final invoicing and payment shall be based on actual quantities placed.
  2. See **"Oil Escalation Clause"** @ next page for possible price increases due to fluctuating Oil Prices.
  3. All work to be performed during normal working hours - 6:00 A.M. to 6:00 P.M., Mon. through Fri.
  4. Two-week notice required prior to mobilization (four-weeks in September & October).
  5. General Contractor / Owner to supply on-site water source at no cost to VPC.
  6. Price to be re-negotiated for A.C. Paving performed after October 31, 2015 **or** for "Winter-Paving" conditions **if** weather prohibits a full 8-hours of Paving (typically between Nov. 1st and April 1st).
  7. All work included in this proposal is to be performed with conventional paving and hauling equipment and clear access to the work. All job-delay costs resulting from revisions, plan errors, specialized work or phasing required when abnormal site conditions, access limitations or other unknown conditions exist, shall be paid on a time and materials basis.

- ***The Following Items Are Excluded:***
  1. Testing,QC, Bonds (add 1%), Fees, Permits, Engineering, Staking/Surveying or Waiver of Subrogation.
  2. Prime Oil, Soil Sterilizer Weed Killer, Crack clean/seal, Paving Fabric, Seal Coat, Striping, Sawcutting Grinding, staking and header board.
  3. Tack Oil between lifts to accommodate "staged construction" by Owner or General Contractor.
  4. Raising Iron / Adjusting of Utilities (to be left below grade and adjusted by others after paving).
  5. Paving failures caused by faulty Subgrade, Baserock or pipe trench settlement done by others.
  6. Placing and/or finishing of Baserock or Subgrade (to be by others to +/- 0.05 Ft.).
  7. Handicap Ramps, A.C. Dikes, Speed Bumps, Headers, Paving around poles or other obstructions.
  8. Traffic Controls, Barricades, Lane Closures or Temporary Lane Markers.
  9. Any Night Work
  10. Profile Grinding adjacent to bridge deck to be performed by general contractor if required
  11. Removal of any temporary AC Paving
  12. Removal of any Traffic Markings or Stripping other than means of Grinding within our conforms.

- ***Weather / Temperature Clause (A.C. Paving):***
  This price is based on placing the asphalt concrete during normal working shifts of 8 hours or more and with continuous operation. Should the Inspecting Agency, Owners Agent or General Contractor cause delays in paving because of insufficient ground temperatures, excessive moisture or atmospheric conditions, the Owner / General Contractor shall reimburse Vintage Paving Co. for all stand-by, re-mobilization and/or other associated delay charges.
- ***Minimum Tonnage Clause (A.C. Paving):***
  This price is based on Vintage Paving Co. having sufficient grade in one location **available** to permit the placing of a minimum of **ALL-Tonnage** in a continuous operation. For any day's production less than the minimum, payment shall be renegotiated. This is exclusive of plant and equipment breakdowns or trucking delays, which are the responsibility of Vintage Paving Co., Inc.

Third Bidder

01-27-15A10:46 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
See Attachment "A"	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

01-27-15A10:46 RCVD

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachment "B"			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See Attachment "C"					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

01-27-15A10:46 RCVD

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
The Weekly Bid Flash	12/22 to 1/21
Construction Star Inc.	12/22 to 1/21 See Attachment "D"
DBEgoodfaith.com	12/22 to 1/21
Caltrans Website	12/22 to 1/21
goodfaitheffort.com	12/22 to 1/21

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans Database			
The Weekly Bid Flash	See Attachment "D"		
Construction Star Inc.			
DBEgoodfaith.com goodfaitheffort.com			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

8. Include additional data to support a demonstration of good faith efforts.

N/A

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount ($)	Percentage of Contract
	Y	N	Y	N		
Leed Compliance Plan		X	X		5,000.00	0.19%
Progress Schedule (Critical Path Method)	X			X		
Construction Area Signs		X	X		10,000.00	0.38%
Traffic Control System	X		X		50,000.00	1.90%
Type III Barricade	X		X		4,100.00	0.16%
Temporary Pavement Marking (Paint)		X	X		810.00	0.03%
Temporary Traffic Stripe (Tape)		X	X		4,200.00	0.16%
Temporary Traffic Stripe (Paint)		X	X		1,870.00	0.07%
Traffic Plastic Drum		X	X		4,020.00	0.15%
Temporary Pavement Marker		X	X		270.00	0.01%
Temporary Signal System		X	X		215,000.00	8.17%
Portable Changeable Message Sign	X		X		10,000.00	0.38%
Temporary Railing (Type K)	X		X		69,480.00	2.64%
Temporary Crash Cushion Module	X		X		11,200.00	0.43%
Temporary Traffic Screen	X		X		3,600.00	0.14%
Job Site Management	X			X		
Prepare Storm Water Pollution Prevention Plan	X		X		2,500.00	0.09%
Rain Event Action Plan	X		X		7,000.00	0.27%
Storm Water Sampling and Analysis Day	X		X		11,200.00	0.43%
Storm Water Annual Report	X		X		4,000.00	0.15%
Temporary Erosion Control Blanket		X	X		3,120.00	0.12%
Move-In/Move-Out (Temporary Erosion Control)		X	X		4,000.00	0.15%
Temporary Hydraulic Mulch		X	X		2,323.00	0.09%
Temporary Cover		X	X		20,000.00	0.76%
Temporary Drainage Inlet Protection		X	X		250.00	0.01%
Temporary Fiber Roll		X	X		8,000.00	0.30%
Temporary Gravel Bag Berm		X	X		2,420.00	0.09%
Temporary Large Sediment Barrier		X	X		19,800.00	0.75%
Temporary Silt Fence		X	X		2,880.00	0.11%
Temporary Construction Entrance		X	X		28,000.00	1.06%
Street Sweeping		X	X		20,000.00	0.76%
Temporary Concrete Washout	X		X		5,000.00	0.19%
Temporary Fence (Type ESA)	X		X		1,300.00	0.05%
Remove Yellow Thermoplastic Traffic Stripe		X	X		5,880.00	0.22%
Treated Wood Waste		X	X		735.00	0.03%
Contractor-Supplied Biologist		X	X		22,000.00	0.84%
Natural Resource Protection Plan		X	X		2,500.00	0.09%
Remove Fence	X		X		9,700.00	0.37%
Remove Guardrail		X	X		16,600.00	0.63%
Remove Thermoplastic Traffic Stripe		X	X		3,740.00	0.14%
Remove Roadside Sign		X	X		100.00	0.00%

Remove Overside Drain		X	X		4,000.00	0.15%
Remove Pipe		X	X		4,480.00	0.17%
Relay Reinforced Concrete Pipe		X	X		620.00	0.02%
Relay Concrete Flared End Section		X	X		1,850.00	0.07%
Cold Plane Asphalt Concrete Pavement		X	X		8,100.00	0.31%
Bridge Removal		X	X		80,000.00	3.04%
Cleering and Grubbing	X		X		50,000.00	1.90%
Roadway Excavation	X		X		258,540.00	9.82%
Structure Excavation (Bridge)	X			X		
Structure Backfill (Bridge)	X			X		
Move-In/Move-Out (Erosion Control)		X	X		4,500.00	0.17%
Erosion Control (Bonded Fiber Matrix)		X	X		34,000.00	1.29%
Rolled Erosion Control Product (Netting)		X	X		3,000.00	0.11%
Hydroseed		X	X		2,380.00	0.09%
Compost		X	X		40,800.00	1.55%
Class 2 Aggregate Base	X		X		153,000.00	5.81%
Slurry Seal		X	X		25,200.00	0.96%
Hot Mix Asphalt (Type A)		X	X		190,000.00	7.22%
Minor Hot Mix Asphalt		X	X		8,250.00	0.31%
Place Hot Mix Asphalt Dike (Type A)		X	X		2,000.00	0.08%
Place Hot Mix Asphalt Dike (Type C)		X	X		845.00	0.03%
Place Hot Mix Asphalt Dike (Type E)		X	X		715.00	0.03%
Place Hot Mix Asphalt Dike (Type F)		X	X		310.00	0.01%
Place Hot Mix Asphalt (Miscellaneous Area)		X	X		11,960.00	0.45%
Tack Coat		X	X		2,280.00	0.09%
Temporary Bridge (Removal)		X	X		27,500.00	1.04%
Temporary Bridge (Structure Excavation)	X			X		
Temporary Bridge (Structure Backfill)	X			X		
Temporary Bridge (Hot Mix Asphalt)		X	X		2,100.00	0.08%
Temporary Bridge (Furnish Structural Steel)		X	X		53,842.50	2.05%
Temporary Bridge (Erect Structural Steel)		X	X		35,895.00	1.36%
Temporary Bridge (Untreated Lumber and Timber)	X		X		57,600.00	2.19%
Furnish Steel Piling (HP 14 X 117)		X	X		44,160.00	1.68%
Drive Steel Pile (HP 14 X 117)		X	X		65,800.00	2.50%
Structural Concrete, Bridge	X			X		
Furnish Precast Prestressed Concrete Girder		X	X		120,000.00	4.56%
Erect Precast Prestressed Concrete Girder		X	X		30,000.00	1.14%
Bar Reinforcing Steel (Bridge)		X	X		21,060.00	0.80%
Bar Reinforcing Steel (Epoxy Coated)(Bridge)		X	X		54,323.50	2.06%
Furnish Single Sheet Aluminum Sign		X	X		750.00	0.03%
Roadside Sign - Two Post		X	X		525.00	0.02%
24" Reinforced Concrete Pipe		X	X		7,770.00	0.30%
36" Reinforced Concrete Pipe		X	X		9,000.00	0.34%
24" Concrete Flared End Section		X	X		1,500.00	0.06%
36" Concrete Flared End Section		X	X		1,700.00	0.06%

Rock Slope Protection (No. 2, Method B)		X	X		5,525.00	0.21%
Rock Slope Protection Fabric (Class 6)		X	X		56.00	0.00%
Fence (Type WM and BW)		X	X		7,500.00	0.28%
Temporary Fence (Type BW)		X	X		9,600.00	0.36%
Highway Post Marker		X	X		110.00	0.00%
Marker (Culvert)		X	X		220.00	0.01%
Object Marker (Type L-1)		X	X		110.00	0.00%
Midwest Guardrail System (Wood Post)		X	X		3,000.00	0.11%
Vegetation Control (Minor Concrete)		X	X		22,005.00	0.84%
Transition Railing (Type WB-31)		X	X		8,000.00	0.30%
End Cap (Type A)		X	X		500.00	0.02%
End Anchor Assembly (Type SFT)		X	X		1,600.00	0.07%
Alternative Flared Terminal System		X	X		5,500.00	0.21%
Concrete Barrier (Type 742)		X	X		39,600.00	1.50%
4" Thermoplastic Traffic Stripe (Enhanced Wet)		X	X		3,150.00	0.12%
4" Thermoplastic Traffic Stripe (Enhanced)(12-3)		X	X		150.00	0.01%
4" Thermoplastic Traffic Stripe (Enhanced)(36-12)		X	X		1,550.00	0.06%
Pavement Marker (Retroreflective)		X	X		450.00	0.02%
Mobilization	X			X		
Total $ Amount of Work Made Available for UDBE's that were solicited.					$2,121,780.00	80.60%
Bid Total					$2,632,505.00	
Percentage of Contract Work Made Available for UDBE's					80.60%	

Firm ID	Firm/DBA Name	City	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Number	Fax Contact	Email Contact	Phone Contact	Name	Bid Y/N
5270	A B S L CONSTRUCTION	HAYWARD	luis@absiconstruction.com	LUI5 M. ALLENDE	510	727-0900	510	727-0910	1/12/14	1/7/15	1/20/15	Darrell	Y
219	A C DIKE CD	LINCDLN	email@acdike.com	GEORGETTE MC CLAIN	916	645-7747	916	645-9618	1/12/14	1/7/15	1/20/15	DAVE	Y
40742	A 5 CONTRACTOR5, INC.	MARIPO5A	deni@sti.com	DENI 5MITH	209	742-6684	209	966-2643	1/12/14	1/7/15	1/20/15	M5G	
32335	A.J. VA5CONI GEREAL ENGINEERING	CONCORD	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			1/12/14	1/7/15	1/20/15	M5G	
32174	ACCORD ENGINEERING, INC	SANTA ANA	dcheng@accordeng.com	DAVID CHENG	714	241-7200	949	251-0563	1/12/14	1/7/15	1/20/15	M5G	
40963	ALL AMERICAN ASPHALT 5EALING INC	RENO	aaasealing96@yahoo.com	ANTELMO LARA	775	329-3003	775	827-3006	1/12/14	1/7/15	1/20/15	M5G	
15324	ALLEN GILL CONSTRUCTION, INC.	OAK RUN	Tgill@frontiernet.net	ALLEN GILL	530	547-4334	530	547-3197	1/12/14	1/7/15	1/20/15	M5G	
33825	AMERICAN 5TEEL PLACERS, INC.	SAN 8ERNARDINO	Rusty@steelplacers.com	RUSSELL ROBERT5ON	909	884-6031	909	433-9150	1/12/14	1/7/15	1/20/15	5TEPHANIE	N
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	1/12/14	1/7/15	1/20/15	M5G	
34068	B.A. RETRD, INC	SACRAMENTO	baretro@yahoo.com	AUTUMN MEADOW	916	564-9523	916	564-9526	1/12/14	1/7/15	1/20/15	MSG	
77	8ERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. 5ALAZ	619	562-7711	619	258-3515	1/12/14	1/7/15	1/20/15	5HERRY	N
30173	BURKE CONSTRUCTION	5HINGLE 5PRING5	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	1/12/14	1/7/15	1/20/15	5HERRY	N
37820	CHARLIE'5 CU5TOM EXCAVATING, INC	REDDING	office@ccexcavatinginc.com	CHARLE5 JURIN	530	221-3626	530	221-7563	1/12/14	1/7/15	1/20/15	M5G	
41250	CLEAR CREEK CONSTRUCTION INC.	REDDING	clearcreekadam@gmail.com	ADAM HARNDEN	530	224-1430			1/12/14	1/7/15	1/20/15	M5G	
31969	CONTECH CONCRETE TECHNIQUE5, INC	FRE5NO	contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	1/12/14	1/7/15	1/20/15	JO5E	N
36747	CONTRACTOR 5ERVICES GROUP, INC.	WE5T 5ACRAMENTO	shelli@csg-web.com	CHERI THOMA5	916	371-7303	866	366-6646	1/12/14	1/7/15	1/20/15	M5G	
33164	DiAMOND D GENERAL ENGiNEERING, INC.	WOODLAND	sdefty@ddge.net	LAURA DEFTY	530	662-2042	530	662-677D	1/12/14	1/7/15	1/20/15	M5G	
20	DIRT & AGGREGATE INTERCHANGE, INC	FAIRVIEW	contractor@dirtagg.com	HENRY PELFREY	503	661-5093	503	669-1192	1/12/14	1/7/15	1/20/15	CHRI5TIE	N
42154	DI5ABLED AMERICAN VETERAN ENTERPRISES TRUCKiNG A	TULARE	DAVEtrucksweep@gmail.com	5EAN REED	559	213-8773			1/12/14	1/7/15	1/20/15	5EAN	N
30081	DOD CONSTRUCTION	BAKER5FIELD	derrickd@dodconstruction.com, dodconstruction@yahoo.com	DERRICK DICKER5ON	661	366-8000	661	366-8001	1/12/14	1/7/15	1/20/15	PHYLI55	N
425	DON GARCIA EXCAVATING & PAVING, INC.	5OUTH LAKE TAHOE	dgarcia287@aol.com	MICHAEL GARCIA	530	577-0558	530	577-0221	1/12/14	1/7/15	1/20/15	DANA	N
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	1/12/14	1/7/15	1/20/15	ROMI	CL BCK
39513	ERNE5T B. DEE	ELK GROVE	dee4321@frontiernet.net	ERNE5T B. DEE	916	271-0410	916	691-2127	1/12/14	1/7/15	1/20/15	ERNE5T	N
39845	FC5 5TRIPING, 5EALING AND PAVING, INC.	LIVERMORE	inesseoane@fcs-ssp.com	iNE5 5EOANE	925	373-6205	925	373-6208	1/12/14	1/7/15	1/20/15	M5G	
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	judy@finegradeinc.com	JUDY JOHN5TON	661	949-8788	661	722-8900	1/12/14	1/7/15	1/20/15	JOHN	N
14717	FRANK MEDINA GENERAL ENGINEERING CDNTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	1/12/14	1/7/15	1/20/15	TONI	N
37053	GATE5 ENTERPRISES, INC	SANTA ANA	jgates.gei@gmail.com	JOE GATES	310	592-5810	714	382-6801	1/12/14	1/7/15	1/20/15	JOE	N
34507	GERDNIMO CONCRETE, INC.	LO5 ANGELE5	geronimo_concerte@sbcglobal.net	LIDIA LOPEZ	323	225-2016	323	222-8312	1/12/14	1/7/15	1/20/15	HELDA	N
41873	GL ENGINEERING	ELK GROVE	gl_engineering@comcast.net	GREGORY ALLEN LUTE5	916	289-0912			1/12/14	1/7/15	1/20/15	M5G	
12174	INTERWE5T PACIFIC, LTD.	5OLANA BEACH	office@interwestpacific.com	JACK NICKOLAi5EN	858	Z59-2062	858	345-3737	1/12/14	1/7/15	1/20/15	MSG	
447	K R C SAFETY CO. INC.	VI5ALIA	garyc@krcsafety.com	GARY CA5TRO	559	732-0393	559	732-2684	1/12/14	1/7/15	1/20/15	CACHE	N
37235	KA'PEL CONSTRUCTION INC.	BURNT RANCH	lrobbins@kapelconstruction.com	LANCE E. ROBBIN5	530	629-3300	530	629-3300	1/12/14	1/7/15	1/20/15	M5G	
30847	KERN COUNTY CU5TOM CONCRETE	BAKER5FIELD	JerryKCCC@yahoo.com	MR. JERRY M. FUENTEZ	661	872-4602	661	325-5590	1/12/14	1/7/15	1/20/15	MSG	
31286	LNA CONCRETE 5TRUCTURE5, INC.	CHIND HILLS	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	1/12/14	1/7/15	1/20/15	ROY	N
34508	MAD 5TEEL INC.	SAN DIMA5	madsteelinc@aol.com	ALBERT DDMINGUEZ	909	592-3443	909	394-0724	1/12/14	1/7/15	1/20/15	GINGER	N
34783	MARTIN GENERAL ENGINEERING INC	RANCHO CORDOVA	dmyers@martingeneral.net	TRANQUILINO MARTIN	916	355-8101	916	355-8108	1/12/14	1/7/15	1/20/15	ADRIAN	N
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	mackymccullough@mccullroughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	1/12/14	1/7/15	1/20/15	TAMMY	N
35955	Newland Entities, Inc	MARY5VILLE	rcervantes@newlandentities.com	RDBERT CERVANTE5	530	755-1178	530	674-0756	1/12/14	1/7/15	1/20/15	KEVIN	N
32107	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	1/12/14	1/7/15	1/20/15	TAMMY	N
39218	PC&N CONSTRUCTION, INC	BYRON	cplum@pcnconstructioninc.com	CHRI5TI PLUM	925	634-4567	925	634-4339	1/12/14	1/7/15	1/20/15	CALL BACK	
34174	PRDFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com; cell 510-537-3781	DAVID 5COTT	209	722-2226	209	722-2227	1/12/14	1/7/15	1/20/15	M5G	
37651	R N R CONSTRUCTION, INC	SACRAMENTO	rich@rnr-construction.com, brooke@rnr-construction.com	RICHARD K. GARNER	916	379-0957	916	379-0960	1/12/14	1/7/15	1/20/15	CARI55A	N
29324	R. E. 5ERRANO INC.	MARTINEZ	ricky@reserrano.com	RICKY 5ERRANO	925	957-8184	925	957-8121	1/12/14	1/7/15	1/20/15	FAX	YE5
37693	5.T. RHOADE5 CONSTRUCTION, INC.	REDDING	steve@strhoadesinc.com	5TEVE RHOAOE5	530	223-9322	530	223-9222	1/12/14	1/7/15	1/20/15	KATHY	N
30480	SANTO5 EXCAVATING, INC.	CHICO	ernie@santosengineering.com	GEDRGE SANTO5	530	894-2274	530	894-7767	1/12/14	1/7/15	1/20/15	ERNIE	N
7799	5JD CONSTRUCTION INC.	OAKDALE	sjdconst@yahoo.com	5ANDRA CUNNINGHAM	209	847-8939	209	847-0169	1/12/14	1/7/15	1/20/15	ERIN	N
30528	5DUZA CONSTRUCTION INC	FARMER5VILLE		MANUEL 5OUZA	559	747-7100	559	747-7101	1/12/14	1/7/15	1/20/15	COURTNEY	N
39899	5TDNY CREEK GENERAL ENGINEERING	ORLAND	luke@scgeinc.com	LUKE ANDREW5	530	526-3191	530	988-5092	1/12/14	1/7/15	1/20/15	M5G	
40764	5UULUTAAQ, INC - ALA5KA NATIVE CORP	FAIRFIELD	ninah.moody@suulutaaq.com	TRACY CRAIN	707	427-3209	707	635-8187	1/12/14	1/7/15	1/20/15	CHRI5TINA	N
38721	T AND 5 DVBE, INC.	JANE5VILLE	tandsdvbe@yahoo.com	TAREN FORDE	530	864-8105			1/12/14	1/7/15	1/20/15	5TEVE	Y
39938	TRI VALLEY WATER TRUCKS, INC.	LIVERMORE	trivalleywatertrucks@yahoo.com	5TACEY BDLYARD	510	390-4030			1/12/14	1/7/15	1/20/15	M5G	
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	1/12/14	1/7/15	1/20/15	TROY	Y
41176	WALLACE 5TRUCTURE5	HYDE5VILLE	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	1/12/14	1/7/15	1/20/15	M5G	
37220	WATER TRUCKS UNLIMITED	WOODLAND	watertrucksunitd@yahoo.com	KIM8ERLY FLETE5	530	787-1933			1/12/14	1/7/15	1/20/15	M5G	
37869	WE5T COA5T WATER & TRUCKING, INC.	EL DORADO HILLS	californiawcw@aol.com	JENNIFER GEMIGNANI	916	358-8697	916	358-8699	1/12/14	1/7/15	1/20/15	TAMMY	N

STATE ROUTE 70 @ FLAG CANYON CREEK BRIDGE : 03-0F0904

TC

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT December 23, 2014

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 70 at Flag Canyon Creek Bridge
- Location: Butte County, CA.
- Bid Date: January 21, 2015, 2:00 p.m.
- Engineer's Estimate: 3,050,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742), Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: State Route 70 at Flag Canyon Creek Bridge

BID DATE: Wednesday January 21, 2015 2 p.m.

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: _____ Date: _____
Signature

____DBE ____UDBE ____DVBE ____SBE ____DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

Back To Query Form

Tue Dec 23 09:12:17 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9609 STREET SWEEPING TRUCK
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Dec 23 09:12:33 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C9609 STREET SWEEPING TRUCK
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	A
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	1686 FIRESTONE DRIVE		TULARE	CA	93274		P.O. BOX 975		TULARE	TULARE	93275		DBE	DAVEtrucks...	SEAN REED	559	213-8773			CT FR

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:14:00 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9774 TRUCKER
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	Ag N
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559	732-2684	CIT FRE

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:14:42 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9606 WATER TRUCK
Firm Type: DBE

Nothing found to display.

Back To Query Form Tue Dec 23 09:14:57 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C9606 WATER TRUCK
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Dec 23 09:15:07 PST 2014

Query Criteria

District: 03
County: BUTTE
Work Codes: C9606 WATER TRUCK
Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fa Ar Co
38721	T AND S DVBE, INC.	704-505 INDIANS RD		JANESVILLE	CA	96114		P.O. BOX 270936		SUSANVILLE	SUSANVILLE	96127		DBE	tandsdvbe@...	TAREN FORD...	530	864-8105	
22000	T K BLACKBURN TRUCKING	1081 FOOTHILL DRIVE		YREKA	CA	96097		1081 FOOTHILL DRIVE		YREKA	YREKA	96097		DBE	tkblackbur...	TERRANCE B...	805	501-2693	
39938	TRI VALLEY WATER TRUCKS, INC.	1122 EL RIO COURT		LIVERMORE	CA	94551		1452 N. VASCO ROAD, SUITE 358		LIVERMORE	LIVERMORE	94551		DBE	trivalleyw...	STACEY BOL...	510	390-4030	
3722D	WATER TRUCKS UNLIMITED	830 WILDWOOD WAY		WOODLAND	CA	9569S								DBE	watertruck...	KIMBERLY F...	530	787-1933	
37869	WEST COAST WATER & TRUCKING, INC.	4962 ROBERT J MATTHEWS PARKWAY, SUITE A		EL DORADO HILLS	CA	95762		3941 PARK DRIVE, SUITE # 20-231		EL DORADO HILLS	EL DORADO HILLS	95762		DBE	california...	JENNIFER G...	916	358-8697	916

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:16:46 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8851 Lead Compliance
Firm Type: DBE

Nothing found to display.

Back To Query Form Tue Dec 23 09:16:58 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C8851 Lead Compliance
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Dec 23 09:17:10 PST 2014

Query Criteria

District: 03
County: BUTTE
Work Codes: C8851 Lead Compliance
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailiag Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fa Ar Co
35275	ESWPPP CONSULTANTS LLC	902 CORTINA COURT		WALNUT CREEK	CA	94598	4526							DBE	eswppp@hot...	TIMIRBARAN...	925	451-1337	925	956 719
32609	UGE & ECS, INC.	550 N. FIGUEROA ST., UNIT 6036		LOS ANGELES	CA	90012								DBE	nancy@ugee...	NANCY ESPI...	213	625-1016	310	862 687
39572	VERIOICO GROUP, INC	1305 MEADOW VISTA WAY, SUITE A		ROSEVILLE	CA	95661								DBE	vida.wrigh...	VIDA G. WR...	916	865-4170	916	865 417

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:17:55 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8852 SWPPP Planning
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Cade1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	I A C
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	530	22 92

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:18:50 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2602 AGGREGATE BASE
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	I A C
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558	530	57 02
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	530	22 92

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:19:32 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C3901 ASPHALT CONCRETE
Firm Type: DBE

8 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	I A C
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	530	547-4334	53
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558	53
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	71
39845	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE		LIVERMORE	CA	94551								DBE	inesseoane...	INES SEOAN...	925	373-6205	92
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-1493	90
35955	Newland Entities, Inc	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	YUBA CITY	95992		DBE	rcervantes...	ROBERT CER...	530	755-1178	53
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	53
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVINO PRA...	714	253-3270	71

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:20:21 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1601 CLEARING & GRUBBING
Firm Type: DBE

21 items found, displaying 1 to 20.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Numl
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absic...	LUIS M. AL...	510	727-090
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	530	547-433
77	BERT W SALAS, INC.	t0769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-771
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burkebid@g...	MICHAEL J....	530	676-100
41250	CLEAR CREEK CONSTRUCTION INC.	570 JULIAN STREET		REDDING	CA	96003								DBE	clearcreek...	ADAM HARND...	530	224-143
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefty@ddg...	LAURA DEFT...	530	662-204
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-509
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-055
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-369
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-074
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	office@int...	JACK NICKO...	858	259-206
37235	KA`PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	BURNT RANCH	95527		DBE	irobbins@k...	LANCE E. R...	530	629-330
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccui...	MACKY MCCU...	707	825-101
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-877
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...	209	722-222
30480	SANTOS EXCAVATING, INC.	643 W. 4TH AVENUE		CHICO	CA	95926		P.O. BOX 146		CHICO	CHICO	95927		DBE	ernie@sant...	GEORGE SAN...	530	894-227
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdconst@y...	SANDRA CUN...	209	847-893
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-710
39899	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206		ORLAND	CA	95963								DBE	luke@sogei...	LUKE ANDRE...	530	526-319
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-327

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:20:28 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1601 CLEARING & GRUBBING
Firm Type: DBE

21 items found, displaying 21 to 21.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailiag Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phoae Number	Fax Area Code	Fa Are Cod
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS CA		95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530	795-5734

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:22:09 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8331 CONCRETE BARRIER
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530	743-9352
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINEZ	CA	94553								DBE	ricky@rese...	RICKY SERR...	925	957-8184	925	957-8121
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	714	551-9420

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:22:52 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS
Firm Type: DBE

7 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Cnde1	Mailing Zip Cnde2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code
37820	CHARLIE'S CUSTOM EXCAVATING, INC	21113 GILBERT DRIVE		REDDING	CA	96002		PO BOX 1160		PALO CEDRO	PALO CEDRO	96073		DBE	office@cce...	CHARLES JU...	530	221-3626	530
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	714
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MED1...	530	743-0744	530
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	530
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1842	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdconst@y...	SANDRA CUN...	209	847-8939	209
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	714

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:23:43 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9980 DEMOLITION
Firm Type: DBE

15 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phn Numl
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absic...	LUIS M. AL...	510	727-09(
32174	ACCORD ENGINEERING, INC	2923 PULLMAN STREET		SANTA ANA	CA	92705								DBE	dcheng@acc...	DAVID CHEN...	714	241-72(
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	530	547-43:
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-77:
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burkebid@g...	MICHAEL J....	530	676-10(
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefty@ddg...	LAURA DEFT...	530	662-20-
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-05!
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-07-
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	office@int...	JACK NICKO...	858	259-20(
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	707	825-10:
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-87:
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...	209	722-22:
30480	SANTOS EXCAVATING, INC.	643 W. 4TH AVENUE		CHICO	CA	95926		P.O. BOX 146		CHICO	CHICO	95927		DBE	ernie@sant...	GEORGE SAN...	530	894-22:
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-71(
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-01:

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:24:34 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1970 EMBANKMENT CONSTRUCTION
Firm Type: DBE

7 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Numbe
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	530	547-4334
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	WEST SACRAMENTO	95691		DBE	shelli@csg...	CHERI THOM...	916	371-7303
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefty@ddg...	LAURA DEFT...	530	662-2042
20	DIRT & AGGREGATE INTERCHANGE, INC.	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024 9772								DBE	contractor...	HENRY PELF...	503	661-5093
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	827 MISSOURI STREET, SUITE 6		FAIRFIELD	CA	94533		4300 B STREET, SUITE #205		ANCHORAGE	ANCHORAGE	99503		DBE	ninah.mood...	TRACY CRAI...	707	427-3209

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:25:20 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5124 ERECT PRECAST CONCRETE
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	
5270	A B S L CONSTRUCTION	29393	PACIFIC ST	HAYWARD CA		94544								DBE	luis@absic...	LUIS M. AL...	510	727-0900	510	727-0910	0 TI

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:26:06 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2030 EROSION CONTROL
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailiag Address Line2	City	State	Mailing Zip Code1	Mailing Zip Cnde2	Certification Type	EMail	Cnntact Name	Area Cnde	Phnne Number	Fax Area Code	Fax Area Code	
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949	408	298-4344	SI VI TI AI
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558	530	577-0221	DI TI
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559	732-2684	CI

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:27:02 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8000 FENCING CONTRACTOR
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Coatact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530	743-9352
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	714	551-9420

Export options: CSV | Excel | XML

Back To Query Form Tue Dec 23 09:27:45 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C4901 FURNISH & DRIVE PILING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Dec 23 09:27:54 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C4901 FURNISH & DRIVE PILING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Dec 23 09:28:04 PST 2014

Query Criteria

District: 03
County: BUTTE
Work Codes: C4901 FURNISH & DRIVE PILING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Dec 23 09:28:23 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5120 FURNISH PRECAST CONCRETE DECK UNIT
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Dec 23 09:28:31 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C5120 FURNISH PRECAST CONCRETE DECK UNIT
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Cod
30847	KERN COUNTY CUSTOM CONCRETE	4916 COLLEGE AVE		BAKERSFIELD	CA	93306								DBE	JerryKCCC@...	MR. JERRY ...	661	872-4602	661	325-5590

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:29:29 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1910 GRADING
Firm Type: DBE

18 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Cnde1	Mailing Zip Cnde2	Certification Type	EMail	Contact Name	Area Cnde	Pl Nu
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absic...	LUIS M. AL...	510	727-
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-
40963	ALL AMERICAN ASPHALT SEALING INC	1565 TRAINER WAY		RENO	NV	89512		PO BOX 7295		RENO	RENO	89512		DBE	aaasealing...	ANTELMO LA...	775	329-
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	530	547-
24042	AMLANO CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-
38218	BJ WILLIAMS COMPANY, INC	3664 TREFETHEN WAY		SACRAMENTO	CA	95834								DBE		BOBBIE JO ...	916	359-
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	WEST SACRAMENTO	95691		DBE	shelli@csg...	CHERI THOM...	916	371-
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CERRITOS	90703		DBE	info@exbon...	JANET LEE	562	777-
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	LANCASTER	93539		DBE	judy@fineg...	JUDY JOHNS...	661	949-
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	LOS ANGELES	90042		DBE	geronimo_c...	LIDIA LOPE...	323	225-
37235	KA`PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	BURNT RANCH	95527		DBE	irobbins@k...	LANCE E. R...	530	629-
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-
34783	MARTIN GENERAL ENGINEERING INC	12485 QUICKSILVER DRIVE		RANCHO CORDOVA	CA	95742								DBE	dmyers@mar...	TRANQUILIN...	916	355-
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-
39899	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206		ORLAND	CA	95963								DBE	luke@scgei...	LUKE ANDRE...	530	526-
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:30:07 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8320 METAL BEAM GUARD RAILING
Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Cod
2D	DIRT & AGGREGATE INTERCHANGE, INC	2090S N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024 9772								DBE	contractor...	HENRY PELF...	503	661-5093	503	669-1192
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530	743-9352
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559	732-2684
39218	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD		BYRON	CA	94514								DBE	cplum@pcnc...	CHRISTI PL...	925	634-4567	925	634-4339

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:30:58 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8501 PAVEMENT MARKING
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	
40963	ALL AMERICAN ASPHALT SEALING INC	1565 TRAINER WAY		RENO	NV	89512		PO BOX 7295		RENO	RENO	89512		DBE	aaasealing...	ANTELMO LA...	775	329-3003	775	827-3006	DE TR
24042	AMLANO CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949	408	298-4344	SA VA TR AU
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559	732-2684	CT

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:34:56 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1901 ROADWAY EXCAVATION
Firm Type: DBE

34 items found, displaying 1 to 20.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailiag Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Numbe
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absic...	LUIS M. AL...	510	727-0900
40742	A 5 CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@stl.c...	DENI SMITH	209	742-6684
32335	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-9400
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	530	547-4334
24042	AMLANO CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burkebid@g...	MICHAEL J....	530	676-1009
37820	CHARLIE'S CUSTOM EXCAVATING, INC	21113 GILBERT DRIVE		REDDING	CA	96002		PO BOX 1160		PALO CEDRO	PALO CEDRO	96073		DBE	office@cce...	CHARLES JU...	530	221-3626
41250	CLEAR CREEK CONSTRUCTION INC.	570 JULIAN STREET		REDDING	CA	96003								DBE	clearcreek...	ADAM HARND...	530	224-1430
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	WEST SACRAMENTO	95691		DBE	shelli@csg...	CHERI THOM...	916	371-7303
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefty@ddg...	LAURA DEFT...	530	662-2042
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-5093
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CERRITOS	90703		DBE	info@exbon...	JANET LEE	562	777-8900
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	LANCASTER	93539		DBE	judy@fineg...	JUDY JOHNS...	661	949-8788
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medln...	FRANK MEDI...	530	743-0744
37053	GATES ENTERPRISES, INC	6 HUTTON CENTRE DRIVE, SUITE 600		SANTA ANA	CA	92707		6 HUTTON CENTRE DRIVE, SUITE 600	SOUTH METRO AREA	SANTA ANA	SANTA ANA	92707		DBE	jgates.gei...	JOE GATES	31D	592-5810
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	office@int...	JACK NICKO...	858	259-2062
37235	KA`PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	BURNT RANCH	95527		DBE	lrobbins@k...	LANCE E. R...	530	629-3300

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:35:01 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1901 ROADWAY EXCAVATION
Firm Type: DBE

34 items found, displaying 21 to 34.[First/Prev] 1, **2** [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Cade2	Certificatioa Type	EMail	Contact Name	Area Code	N
34783	MARTIN GENERAL ENGINEERING INC	12485 QUICKSILVER DRIVE		RANCHO CORDOVA	CA	95742								DBE	dmyers@mar...	TRANQUILIN...	916	35
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	707	82
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	25
35955	Newland Entities, Inc	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	YUBA CITY	95992		DBE	rcervantes...	ROBERT CER...	530	75
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...	209	72
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	22
30480	SANTOS EXCAVATING, INC.	643 W. 4TH AVENUE		CHICO	CA	95926		P.O. BOX 146		CHICO	CHICO	95927		DBE	ernie@sant...	GEORGE SAN...	530	89
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdconst@y...	SANDRA CUN...	209	84
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	74
39899	STONY CREEK GENERAL ENGINEERING I	5321 COUNTY RD 206		ORLAND	CA	95963								DBE	luke@scgei...	LUKE ANDRE...	530	52
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	827 MISSOURI STREET, SUITE 6		FAIRFIELD	CA	94533		4300 B STREET, SUITE #205		ANCHORAGE	ANCHORAGE	99503		DBE	ninah.mood...	TRACY CRAI...	707	42
40470	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP	438 E. SHAW AVE		FRESNO	CA	93710	7602							DBE	odysseybla...	CODY LOFTI...		
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	25
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	530	79

Export Options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:31:46 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C3940 PLACE ASPHALT CONCRETE DIKE & MISC
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Dec 23 09:32:04 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C3940 PLACE ASPHALT CONCRETE DIKE & MISC
Firm Type: DBE

One item found.**1**

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Liael	Mailing Address Liae2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...	GEORGETTE ...	916	645-7747	916	645-9618

Export options: CSV | Excel | XML

Back To Query Form Tue Dec 23 09:32:57 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5201 REINFORCING STEEL
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Dec 23 09:33:06 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C5201 REINFORCING STEEL
Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee...	RUSSELL RO...	909	884-6031
34068	B.A. RETRO, INC	2270 DALE AVE		SACRAMENTO	CA	95815		2270 DALE AVENUE		SACRAMENTO	SACRAMENTO	95815		DBE	baretro@ya...	AUTUMN MEA...	916	564-9523
31969	CONTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD		FRESNO	CA	93727		5819 E. HARVARD		FRESNO	FRESNO	93727		DBE	contechg@g...	JIM GARCIA	559	251-8818
34508	MAD STEEL INC.	277 WEST ALLEN AVENUE		SAN DIMAS	CA	91773								DBE	madsteelin...	ALBERT DOM...	909	592-3443

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:33:51 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5620 ROADSIDE SIGN
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Lia e2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530	743-9352	D T
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559	732-2684	C

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:37:18 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C7200 ROCK SLOPE PROTECTION
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684	209	966-2643
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558	530	577-0221

Export options: CSV | Excel | XML

Back To Query Form Tue Dec 23 09:38:11 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8603 SIGNAL
Firm Type: DBE

Nothing found to display.

Back To Query Form Tue Dec 23 09:38:20 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C8603 SIGNAL
Firm Type: DBE

Nothing found to display.

Back To Query Form Tue Dec 23 09:38:31 PST 2014

Query Criteria

District: 03
County: BUTTE
Work Codes: C8603 SIGNAL
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Dec 23 09:38:50 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5501 STEEL STRUCTURES
Firm Type: DBE

12 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Ph Nu
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absic...	LUIS M. AL...	510	727-(
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burkebid@g...	MICHAEL J....	530	676-1
30081	DOD CONSTRUCTION	3501 EDISON HIGHWAY		BAKERSFIELD	CA	93307		PO BOX 70187		BAKERSFIELD	BAKERSFIELD	93387		DBE	derrickd@d...	DERRICK DI...	661	366-(
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-(
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-(
41873	GL ENGINEERING	9714 CRESCENT VALLEY CT		ELK GROVE	CA	95757								DBE	gl_enginee...	GREGORY AL...	916	289-(
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	9207S		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	9207S		DBE	office@int...	JACK NICKO...	858	259-7
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	9S521		DBE	mackymccui...	MACKY MCCU...	707	825-1
30480	*SANTOS EXCAVATING, INC.	643 W. 4TH AVENUE		CHICO	CA	95926		P.O. BOX 146		CHICO	CHICO	95927		DBE	ernie@sant...	GEORGE SAN...	530	894-7
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdconst@y...	SANDRA CUN...	209	847-(
38621	TWO BROTHERS CONSTRUCTION	7299 ORANGETHORPE AVENUE		BUENA PARK	CA	90621								DBE	dk.2bros@g...	DONG KIM	714	521-7

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:39:39 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1930 STRUCTURE BACKFILL
Firm Type: DBE

20 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Pl Nu
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absic...	LUIS M. AL...	510	727-
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	530	547-
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burkebid@g...	MICHAEL J....	530	676-
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	WEST SACRAMENTO	95691		DBE	shelli@csg...	CHERI THOM...	916	371-
33164	DIAMOND 0 GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefty@ddg...	LAURA DEFT...	530	662-
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-
39513	ERNEST 8. DEE	6120 BELFIELD CIR		ELK GROVE	CA	95758	6212							DBE	dee4321@fr...	ERNEST 8. ...	916	271-
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	office@int...	JACK NICKO...	858	259-
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	707	825-
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...	209	722-
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@rnr-c...	RICHARD K....	916	379-
30480	SANTOS EXCAVATING, INC.	643 W. 4TH AVENUE		CHICO	CA	95926		P.0. BOX 146		CHICO	CHICO	95927		DBE	ernie@sant...	GEORGE SAN...	530	894-
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE 8		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdconst@y...	SANDRA CUN...	209	847-
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	FORTUNA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:40:28 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1920 STRUCTURE EXCAVATION
Firm Type: DBE

24 items found, displaying 1 to 20.[First/Prev] **1**, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Numbe
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absic...	LUIS M. AL...	510	727-0900
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684
32335	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-9400
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	530	547-4334
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burkebid@g...	MICHAEL J....	530	676-1009
41250	CLEAR CREEK CONSTRUCTION INC.	570 JULIAN STREET		REDDING	CA	96003								DBE	clearcreek...	ADAM HARND...	530	224-1430
33164	DIAMOND 0 GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	9569S		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefty@ddg...	LAURA DEFT...	530	662-2042
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-5093
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558
39S13	ERNEST B. DEE	6120 BELFIELD CIR		ELK GROVE	CA	95758	6212							DBE	dee4321@fr...	ERNEST B. ...	916	271-0410
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CERRITOS	90703		DBE	info@exbon...	JANET LEE	562	777-8900
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	9207S		DBE	office@int...	JACK NICKO...	858	259-2062
37235	KA`PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	BURNT RANCH	95527		DBE	krobbins@k...	LANCE E. R...	530	629-3300
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	707	825-1014
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-8774
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...	209	722-2226
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@rnr-c...	RICHARD K....	916	379-0957
30480	SANTOS EXCAVATING, INC.	643 W. 4TH AVENUE		CHICO	CA	95926		P.O. BOX 146		CHICO	CHICO	95927		DBE	ernie@sant...	GEORGE SAN...	530	894-2274

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:40:33 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1920 STRUCTURE EXCAVATION
Firm Type: DBE

24 items found, displaying 21 to 24.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	F A C
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdconst@y...	SANORA CUN...	209	847-8939	20
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-7100	55
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	53
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	FORTUNA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-4992	70

Export options: CSV | Excel | XML

Back To Query Form

Tue Dec 23 09:42:04 PST 2014

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1201 TRAFFIC CONTROL SYSTEM
Firm Type: DBE

10 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Cantact Name	Area Code	Phone Number
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absic...	LUIS M. AL...	510	727-0900
37820	CHARLIE'S CUSTOM EXCAVATING, INC	21113 GILBERT DRIVE		REDDING	CA	96002		PO BOX 1160		PALO CEDRO	PALO CEDRO	96073		DBE	office@cce...	CHARLES JU...	530	221-3626
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	707	825-1014
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINEZ	CA	94553								DBE	ricky@rese...	RICKY SERR...	925	957-8184
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdconst@y...	SANDRA CUN...	209	847-8939
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-7100
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270

Export options: CSV | Excel | XML

Stacy Duong

›m: Dave McClain <dave@acdike.com>
Sent: Thursday, January 08, 2015 3:34 PM
To: Stacy Duong
Subject: RE: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

We will bid, Thanks.

Dave McClain
AC Dike Co.

2788 Venture Dr.
Lincoln, CA 95648

Office 916-645-7747
Cell 530-908-8296
Fax 916-645-9618

From: Stacy Duong [mailto:sduong@vikingbridges.com]
Sent: Wednesday, January 07, 2015 11:43 AM
To: luis@abslconstruction.com; email@acdike.com; deni@sti.com; aj@ajvasconi.com; dcheng@accordeng.com; aaasealing96@yahoo.com; tgill@frontiernet.net; rusty@steelplacers.com; kevinphan@amlandcorp.com; ' ›retro@yahoo.com; bsalaz@bertsalasinc.com; burkebid@gmail.com; office@ccexcavatinginc.com; _arcreekadam@gmail.com; contechg@gmail.com; shelli@csg-web.com; sdefty@ddge.net; contractor@dirtagg.com; davetrucksweep@gmail.com; derrickd@dodconstruction.com; dodconstruction@yahoo.com; dgarcia287@aol.com; alex.singh@dreambuildercorp.com; dee4321@frontiernet.net; inesseoane@fcs-ssp.com; judy@finegradeinc.com; toni.medina@att.net; jgates.gei@gmail.com; geronimo_concrete@sbcglobal.net; gl_engineering@comcast.net; office@interwestpacific.com; garyc@krcsafety.com; lrobbins@kapelconstruction.com; jerrykccc@yahoo.com; agarcialna@aol.com; madsteelinc@aol.com; dmyers@martingeneral.net; mackymccullough@mccullughconstructioninc.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; cplum@pcnconstructioninc.com; davidscott@gvni.com; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; steve@strhoadesinc.com; ernie@santosengineering.com; sjdconst@yahoo.com; luke@scgeinc.com; ninah.moody@suulutaaq.com; tandsdvbe@yahoo.com; trivalleywatertrucks@yahoo.com; edc@vintagepavingco.com; wallacestr@aol.com; watertrucksunltd@yahoo.com; Californiawcw@aol.com
Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Good morning,

Please see attachment.

Thank you

Stacy Duong

›m:	Postmaster <postmaster@worldnet.att.net>
ɔent:	Wednesday, January 07, 2015 11:45 AM
To:	5tacy Duong
Subject:	Delivery Notification
Attachments:	ATT00001; DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
toni.medina@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

Stacy Duong

›m: Microsoft Exchange
ı o: steve@strhoadesinc.com
Sent: Wednesday, January 07, 2015 11:45 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

steve@strhoadesinc.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

ıt: Wednesday, January 07, 2015 11:44 AM

----IMA7948b9f.54ad/ats-pdx.com
Content-Type: text/plain; charset=us-ascii

Message delivered successfully to cmarleau@dirtagg.com

----IMA7948b9f.54ad/ats-pdx.com
Content-Type: message/delivery-status

Reporting-MTA: ats-pdx.com
Final-Recipient: rfc8222;cmarleau@dirtagg.com
Action: delivered
Status: 2.0.0

----IMA7948b9f.54ad/ats-pdx.com
Content-Type: message/rfc822

Received: from es-ra2.atsnw.com [66.195.36.27] by ats-pdx.com with ESMTP
(SMTPD-11.5) id f6450003ad47c3af; Wed, 7 Jan 2015 11:40:15 -0800
Received: from es-ra2.atsnw.com (127.0.0.1) id hlm66k0171st for <contractor@dirtagg.com>; Wed, 7 Jan 2015 11:43:38
-0800 (envelope-from <sduong@vikingbridges.com>)
ɔeived: from remote.vikingbridges.com ([162.223.75.130])
by es-ra2.atsnw.com (SonicWALL 7.4.2.7669)
with ESMTP (version=TLSv1/SSLv3 cipher=AES128-SHA bits=128/128)
id 20150107194329021987?; Wed, 07 Jan 2015 11:43:30 -0800
Received: from FPS01.vikingbridges.local ([fe80::e5ab:ea5f:45ba:6cb1]) by FPS01.vikingbridges.local
([fe80::e5ab:ea5f:45ba:6cb1%10]) with mapi; Wed, 7 Jan 2015 11:43:28 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "luis@abslconstruction.com" <luis@abslconstruction.com>,
"email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>,
"aj@ajvasconi.com" <aj@ajvasconi.com>, "dcheng@accordeng.com"
<dcheng@accordeng.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>,
"tgill@frontiernet.net" <tgill@frontiernet.net>, "rusty@steelplacers.com"
<rusty@steelplacers.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "baretro@yahoo.com" <baretro@yahoo.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "office@ccexcavatinginc.com"
<office@ccexcavatinginc.com>, "clearcreekadam@gmail.com"
<clearcreekadam@gmail.com>, "contechg@gmail.com" <contechg@gmail.com>,
"shelli@csg-web.com" <shelli@csg-web.com>, "sdefty@ddge.net"
<sdefty@ddge.net>, "contractor@dirtagg.com" <contractor@dirtagg.com>,
"davetrucksweep@gmail.com" <davetrucksweep@gmail.com>,
"derrickd@dodconstruction.com" <derrickd@dodconstruction.com>,
"dodconstruction@yahoo.com" <dodconstruction@yahoo.com>, "dgarcia287@aol.com"
<dgarcia287@aol.com>, "alex.singh@dreambuildercorp.com"
<alex.singh@dreambuildercorp.com>, "dee4321@frontiernet.net"
<dee4321@frontiernet.net>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>,

"judy@finegradeinc.com" <judy@finegradeinc.com>, "toni.medina@att.net"

[message truncated]

----IMA7948b9f.54ad/ats-pdx.com--

Stacy Duong

From: Microsoft Exchange
To: mackymccullough@mccullughconstructioninc.com
Sent: Wednesday, January 07, 2015 11:45 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

mackymccullough@mccullughconstructioninc.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

m: Mail Delivery Subsystem <MAILER-DAEMON@mail52c40.carrierzone.com>
o: office@interwestpacific.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Delivered: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Your message has been delivered to the following recipients:

office@interwestpacific.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Stacy Duong

om: postmaster@csg-web.com
To: shelli@csg-web.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Delivered: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Stacy Duong

om: Mail Delivery System <MAILER-DAEMON@AOL.com>
ro: Californiawcw@aol.com; madsteelinc@aol.com; wallacestr@aol.com; agarcialna@aol.com; dgarcia287@aol.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

Californiawcw@aol.com

madsteelinc@aol.com

wallacestr@aol.com

agarcialna@aol.com

dgarcia287@aol.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Stacy Duong

From: postmaster@ajvasconi.com
To: aj@ajvasconi.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Delivered: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Stacy Duong

nt: Wednesday, January 07, 2015 11:44 AM

----IMA7948b9f.54ad/ats-pdx.com
Content-Type: text/plain; charset=us-ascii

Message delivered successfully to tthompson@dirtagg.com

----IMA7948b9f.54ad/ats-pdx.com
Content-Type: message/delivery-status

Reporting-MTA: ats-pdx.com
Final-Recipient: rfc8222;tthompson@dirtagg.com
Action: delivered
Status: 2.0.0

----IMA7948b9f.54ad/ats-pdx.com
Content-Type: message/rfc822

Received: from es-ra2.atsnw.com [66.195.36.27] by ats-pdx.com with ESMTP
(SMTPD-11.5) id f6450003ad47c3af; Wed, 7 Jan 2015 11:40:15 -0800
Received: from es-ra2.atsnw.com (127.0.0.1) id hlm66k0171st for <contractor@dirtagg.com>; Wed, 7 Jan 2015 11:43:38
-0800 (envelope-from <sduong@vikingbridges.com>)
:eived: from remote.vikingbridges.com ([162.223.75.130])
by es-ra2.atsnw.com (SonicWALL 7.4.2.7669)
with ESMTP (version=TLSv1/SSLv3 cipher=AES128-SHA bits=128/128)
id 20150107194329021987; Wed, 07 Jan 2015 11:43:30 -0800
Received: from FPS01.vikingbridges.local ([fe80::e5ab:ea5f:45ba:6cb1]) by FPS01.vikingbridges.local
([fe80::e5ab:ea5f:45ba:6cb1%10]) with mapi; Wed, 7 Jan 2015 11:43:28 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "luis@abslconstruction.com" <luis@abslconstruction.com>,
"email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>,
"aj@ajvasconi.com" <aj@ajvasconi.com>, "dcheng@accordeng.com"
<dcheng@accordeng.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>,
"tgill@frontiernet.net" <tgill@frontiernet.net>, "rusty@steelplacers.com"
<rusty@steelplacers.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "baretro@yahoo.com" <baretro@yahoo.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "office@ccexcavatinginc.com"
<office@ccexcavatinginc.com>, "clearcreekadam@gmail.com"
<clearcreekadam@gmail.com>, "contechg@gmail.com" <contechg@gmail.com>,
"shelli@csg-web.com" <shelli@csg-web.com>, "sdefty@ddge.net"
<sdefty@ddge.net>, "contractor@dirtagg.com" <contractor@dirtagg.com>,
"davetrucksweep@gmail.com" <davetrucksweep@gmail.com>,
"derrickd@dodconstruction.com" <derrickd@dodconstruction.com>,
"dodconstruction@yahoo.com" <dodconstruction@yahoo.com>, "dgarcia287@aol.com"
<dgarcia287@aol.com>, "alex.singh@dreambuildercorp.com"
<alex.singh@dreambuildercorp.com>, "dee4321@frontiernet.net"
<dee4321@frontiernet.net>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>,

"judy@finegradeinc.com" <judy@finegradeinc.com>, "toni.medina@att.net"

[message truncated]

·IMA7948b9f.54ad/ats-pdx.com--

Stacy Duong

m:	postmaster@projectemail.net
To:	ricky@reserrano.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Delivered: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Your message has been delivered to the following recipients:

ricky@reserrano.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Stacy Duong

om:	Microsoft Exchange
To:	aaasealing96@yahoo.com; baretro@yahoo.com; dodconstruction@yahoo.com; jerrykccc@yahoo.com; sjdconst@yahoo.com; tandsdvbe@yahoo.com; trivalleywatertrucks@yahoo.com; watertrucksunltd@yahoo.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

aaasealing96@yahoo.com

baretro@yahoo.com

dodconstruction@yahoo.com

jerrykccc@yahoo.com

sjdconst@yahoo.com

tandsdvbe@yahoo.com

trivalleywatertrucks@yahoo.com

watertrucksunltd@yahoo.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

om: Microsoft Exchange
ro: davidscott@gvni.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

davidscott@gvni.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

n:	Microsoft Exchange
To:	dnielson@nielsoninc.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

dnielson@nielsoninc.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

m:	Microsoft Exchange
To:	email@acdike.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

email@acdike.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

'om: Microsoft Exchange
ıo: rich@rnr-construction.com; brooke@rnr-construction.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

rich@rnr-construction.com

brooke@rnr-construction.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

m:	Microsoft Exchange
To:	sdefty@ddge.net
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

sdefty@ddge.net

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

om: Microsoft Exchange
ro: gl_engineering@comcast.net
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

gl_engineering@comcast.net

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

m:	Microsoft Exchange
To:	burkebid@gmail.com; clearcreekadam@gmail.com; contechg@gmail.com; davetrucksweep@gmail.com; jgates.gei@gmail.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

burkebid@gmail.com

clearcreekadam@gmail.com

contechg@gmail.com

davetrucksweep@gmail.com

jgates.gei@gmail.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

.it by Microsoft Exchange Server 2007

Stacy Duong

›m:	Microsoft Exchange
ı o:	tgill@frontiernet.net; dee4321@frontiernet.net
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

tgill@frontiernet.net

dee4321@frontiernet.net

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

From:	postmaster@MartinGeneral.net
To:	dmyers@martingeneral.net
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Delivered: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Your message has been delivered to the following recipients:

dmyers@martingeneral.net

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Stacy Duong

n:	Microsoft Exchange
To:	derrickd@dodconstruction.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

derrickd@dodconstruction.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

m:	Microsoft Exchange
To:	ernie@santosengineering.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

ernie@santosengineering.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

n:	Microsoft Exchange
To:	alex.singh@dreambuildercorp.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

alex.singh@dreambuildercorp.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

)m: Microsoft Exchange
To: geronimo_concrete@sbcglobal.net
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

geronimo_concrete@sbcglobal.net

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: edc@vintagepavingco.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

edc@vintagepavingco.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

m:	Microsoft Exchange
To:	dcheng@accordeng.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

dcheng@accordeng.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: judy@finegradeinc.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

judy@finegradeinc.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

m:	Microsoft Exchange
To:	garyc@krcsafety.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

garyc@krcsafety.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

›m:	Microsoft Exchange
To:	office@ccexcavatinginc.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

office@ccexcavatinginc.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

om: Microsoft Exchange
To: luke@scgeinc.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

luke@scgeinc.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: inesseoane@fcs-ssp.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

inesseoane@fcs-ssp.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

om: Microsoft Exchange
To: luis@abslconstruction.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

luis@abslconstruction.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: postmaster@exch018.msoutlookonline.net
To: ninah.moody@suulutaaq.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Delivered: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Your message has been delivered to the following recipients:

ninah.moody@suulutaaq.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Stacy Duong

From:	Microsoft Exchange
To:	cplum@pcnconstructioninc.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

cplum@pcnconstructioninc.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

m: Microsoft Exchange
To: lrobbins@kapelconstruction.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

lrobbins@kapelconstruction.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

m: Microsoft Exchange
To: rusty@steelplacers.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

rusty@steelplacers.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

om:	Microsoft Exchange
To:	kevinphan@amlandcorp.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

kevinphan@amlandcorp.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

om:	Microsoft Exchange
o:	bsalaz@bertsalasinc.com
Sent:	Wednesday, January 07, 2015 11:44 AM
Subject:	Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

bsalaz@bertsalasinc.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: rcervantes@newlandentities.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Relayed: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

rcervantes@newlandentities.com

Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

---

Sent by Microsoft Exchange Server 2007

Stacy Duong

m: Mail Delivery Subsystem <MAILER-DAEMON@unqualified.domain>
To: deni@sti.com
Sent: Wednesday, January 07, 2015 11:44 AM
Subject: Undeliverable: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge

Delivery has failed to these recipients or distribution lists:

deni@sti.com
The recipient's e-mail address was not found in the recipient's e-mail system. Microsoft Exchange will not try to redeliver this message for you. Please check the e-mail address and try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: 209.237.48.133.

Diagnostic information for administrators:

erating server: lbG674.messagescreen.com

deni@sti.com
209.237.48.133 #<209.237.48.133 #5.1.1 SMTP; 550 deni@sti.com... No such user> #SMTP#

Original message headers:

Received: from remote.vikingbridges.com
(162-223-75-130.static-ip.telepacific.net [162.223.75.130]) by
lbG674.messagescreen.com (8.14.3/8.14.3) with ESMTP id t07JhWLZ031552
(version=TLSv1/SSLv3 cipher=AES128-SHA bits=128 verify=FAIL) for
<deni@sti.com>; Wed, 7 Jan 2015 13:43:33 -0600
Received: from FPS01.vikingbridges.local ([fe80::e5ab:ea5f:45ba:6cb1]) by
FPS01.vikingbridges.local ([fe80::e5ab:ea5f:45ba:6cb1%10]) with mapi; Wed, 7
Jan 2015 11:43:28 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "luis@abslconstruction.com" <luis@abslconstruction.com>,
"email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>,
"aj@ajvasconi.com" <aj@ajvasconi.com>, "dcheng@accordeng.com"
<dcheng@accordeng.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>,
"tgill@frontiernet.net" <tgill@frontiernet.net>, "rusty@steelplacers.com"
<rusty@steelplacers.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "baretro@yahoo.com" <baretro@yahoo.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "office@ccexcavatinginc.com"
<office@ccexcavatinginc.com>, "clearcreekadam@gmail.com"
<clearcreekadam@gmail.com>, "contechg@gmail.com" <contechg@gmail.com>,
"shelli@csg-web.com" <shelli@csg-web.com>, "sdefty@ddge.net"
<sdefty@ddge.net>, "contractor@dirtagg.com" <contractor@dirtagg.com>,

"davetrucksweep@gmail.com" <davetrucksweep@gmail.com>,
"derrickd@dodconstruction.com" <derrickd@dodconstruction.com>,
"dodconstruction@yahoo.com" <dodconstruction@yahoo.com>, "dgarcia287@aol.com"
<dgarcia287@aol.com>, "alex.singh@dreambuildercorp.com"
<alex.singh@dreambuildercorp.com>, "dee4321@frontiernet.net"
<dee4321@frontiernet.net>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>,
"judy@finegradeinc.com" <judy@finegradeinc.com>, "toni.medina@att.net"
<toni.medina@att.net>, "jgates.gei@gmail.com" <jgates.gei@gmail.com>,
"geronimo_concrete@sbcglobal.net" <geronimo_concrete@sbcglobal.net>,
"gl_engineering@comcast.net" <gl_engineering@comcast.net>,
"office@interwestpacific.com" <office@interwestpacific.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "lrobbins@kapelconstruction.com"
<lrobbins@kapelconstruction.com>, "jerrykccc@yahoo.com"
<jerrykccc@yahoo.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"madsteelinc@aol.com" <madsteelinc@aol.com>, "dmyers@martingeneral.net"
<dmyers@martingeneral.net>, "mackymccullough@mccullloughconstructioninc.com"
<mackymccullough@mccullloughconstructioninc.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"davidscott@gvni.com" <davidscott@gvni.com>, "rich@rnr-construction.com"
<rich@rnr-construction.com>, "brooke@rnr-construction.com"
<brooke@rnr-construction.com>, "ricky@reserrano.com" <ricky@reserrano.com>,
"steve@strhoadesinc.com" <steve@strhoadesinc.com>,
"ernie@santosengineering.com" <ernie@santosengineering.com>,
"sjdconst@yahoo.com" <sjdconst@yahoo.com>, "luke@scgeinc.com"
<luke@scgeinc.com>, "ninah.moody@suulutaaq.com" <ninah.moody@suulutaaq.com>,
"tandsdvbe@yahoo.com" <tandsdvbe@yahoo.com>, "trivalleywatertrucks@yahoo.com"
<trivalleywatertrucks@yahoo.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"watertrucksunltd@yahoo.com" <watertrucksunltd@yahoo.com>,
"Californiawcw@aol.com" <Californiawcw@aol.com>
Return-Receipt-To: <sduong@vikingbridges.com>
Date: Wed, 7 Jan 2015 11:43:27 -0800
Subject: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge
Thread-Topic: DBE Letter for Bid on 1/21/15 Flag Canyon Creek Bridge
Thread-Index: AdAqsR+gd+TloG9WSFaZ7NxHuZ5GEQ==
Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420015039B46FAE@FPS01.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-vipre-scanned: 4E048FF9008E644E049146
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420015039B46FAEFPS01viking_"
MIME-Version: 1.0
X-mailWatchMessageID: 1420659820.974674.1778.1922400266
X-mailWatchSPF: none
X-mailWatchIPRepRefID: tid=0001.0A090302.54AD8C62.00AB
X-mailWatchDCCClass: Unknown
X-mailWatchDCCRefID: str=0001.0A090201.54AD8C6A.006E:SCFSTAT23985165,ss=1,fgs=0
X-mailWatchContentScore: Score of 0 assigned to Content
X-mailWatchUCEScore: Score of 60 assigned to UCE
mailWatch: Analyzed by IntelliReach MessageScreen(tm) http://www.intellireach.com

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: State Route 70 at Flag Canyon Creek Bridge

BID DATE: Wednesday January 21, 2015 2 p.m.

Address: S.T. Rhoades Construction Inc.
8585 Commercial Way Redding, CA 96002

Phone: 530-223-9322 Fax: _____

Please confirm your intention to quote the above referenced project:

☒ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: 1/20/15
Signature

☒ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

December 23, 2014

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 70 at Flag Canyon Creek Bridge
- Location: Butte County, CA.
- Bid Date: January 21, 2015, 2:00 p.m.
- Engineer's Estimate: 3,050,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742), Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER

BROADCAST REPORT

TIME : 01/12/2015 10:46
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
01/12	10:14	15107270910	29	02	OK	ECM
01/12	10:23	17758273006	00	00	BUSY	
01/12	10:24	15305473197	01:44	02	OK	ECM
01/12	10:27	19094339150	00	00	BUSY	
01/12	10:28	14082984344	01:00	02	OK	ECM
01/12	10:29	19165649526	32	02	OK	ECM
01/12	10:31	16192583515	49	02	OK	ECM
01/12	10:32	15306722411	36	02	OK	ECM
01/12	10:33	15302217563	24	02	OK	ECM
01/12	10:39	12099662643	35	02	OK	ECM
01/12	10:45	19492510563	35	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 01/12/2015 10:23
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	01/12 10:23
FAX NO./NAME	17758273006
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508. RANCHO CORDOVA. CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

December 23, 2014

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 70 at Flag Canyon Creek Bridge
- Location: Butte County, CA.
- Bid Date: January 21, 2015, 2:00 p.m.
- Engineer's Estimate: 3,050,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742),

TRANSMISSION VERIFICATION REPORT

TIME : 01/12/2015 10:27
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	01/12 10:27
FAX NO./NAME	19094339150
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

December 23, 2014

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 70 at Flag Canyon Creek Bridge
- Location: Butte County, CA.
- Bid Date: January 21, 2015, 2:00 p.m.
- Engineer's Estimate: 3,050,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742),

BROADCAST REPORT

TIME : 01/12/2015 11:01
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S)	02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
01/12	10:51	15592518821	26	02	OK	ECM
01/12	10:52	18663666646	44	02	OK	
01/12	10:53	15306626770	37	02	OK	ECM
01/12	10:54	15036691192	27	02	OK	ECM
01/12	10:55	16613668001	44	02	OK	
01/12	10:56	15305770221	40	02	OK	ECM
01/12	10:57	17146463698	24	02	OK	ECM
01/12	10:59	19166912127	00	00	BUSY	
01/12	11:00	19253736208	45	02	OK	
01/12	11:01	16617228900	26	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 01/12/2015 10:59
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	01/12 10:59
FAX NO./NAME	19166912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508. RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT December 23, 2014

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 70 at Flag Canyon Creek Bridge
- Location: Butte County, CA.
- Bid Date: January 21, 2015, 2:00 p.m.
- Engineer's Estimate: 3,050,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742), Striping

BROADCAST REPORT

TIME : 01/12/2015 11:16
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S)	02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
01/12	11:06	15307439352	24	02	OK	ECM
01/12	11:06	17143826801	26	02	OK	ECM
01/12	11:07	13232228312	26	02	OK	ECM
01/12	11:08	18583453737	44	02	OK	
01/12	11:10	15597322684	28	02	OK	ECM
01/12	11:11	15306293300	36	02	OK	ECM
01/12	11:13	16613255590	00	00	BUSY	
01/12	11:13	19093939363	27	02	OK	ECM
01/12	11:14	19093940724	40	02	OK	ECM
01/12	11:16	19163558108	24	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 01/12/2015 11:13
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	01/12 11:13
FAX NO./NAME	16613255590
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CONSTRUCTION COMPANY

P. O. BOX 1508. RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT December 23, 2014

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 70 at Flag Canyon Creek Bridge
- Location: Butte County, CA.
- Bid Date: January 21, 2015, 2:00 p.m.
- Engineer's Estimate: 3,050,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742), Striping

BROADCAST REPORT

TIME : 01/12/2015 11:48
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S)	02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
01/12	11:21	17078251769	28	02	OK	ECM
01/12	11:22	15306740756	42	02	OK	ECM
01/12	11:23	17072530131	40	02	OK	ECM
01/12	11:24	19256344339	27	02	OK	ECM
01/12	11:25	12097222227	01:00	02	OK	
01/12	11:27	19163790960	25	02	OK	ECM
01/12	11:28	15302239222	44	02	OK	ECM
01/12	11:30	15308947767	26	02	OK	ECM
01/12	11:31	12098470169	29	02	OK	ECM
01/12	11:48	19259578121	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 01/12/2015 11:48
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	01/12 11:48
FAX NO./NAME	19259578121
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508. RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

December 23, 2014

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 70 at Flag Canyon Creek Bridge
- Location: Butte County, CA.
- Bid Date: January 21, 2015, 2:00 p.m.
- Engineer's Estimate: 3,050,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742),

BROADCAST REPORT

TIME : 01/12/2015 12:20
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S)	02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
01/12	12:13	15597477101	27	02	OK	ECM
01/12	12:14	15309885092	44	02	OK	
01/12	12:16	17076358187	00	00	BUSY	
01/12	12:17	15307955734	48	02	OK	ECM
01/12	12:18	17077683386	23	02	OK	ECM
01/12	12:19	19163588699	01:00	02	OK	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 01/12/2015 12:16
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	01/12 12:16
FAX NO./NAME	17076358187
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

December 23, 2014

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 70 at Flag Canyon Creek Bridge
- Location: Butte County, CA.
- Bid Date: January 21, 2015, 2:00 p.m.
- Engineer's Estimate: 3,050,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742),

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SLECECTED			
DBE CERTIFIED SUBCONTRACTOR	**ADDRESS**	**PHONE NO.**	**REASON FOR NOT SELECTING DBE**
Kus'tum Steel	4318 Dudley Blvd. McClellan, CA	(916)568-5322	Adams & Smith had a complete quote to cover this item.
St. Rhoades Construction	8585 Commercial Wy. Redding, CA	(530)223-9322	Vintage Paving's Quote was low by $80,281.29 (Quote Attached)
Nitta Erosion Control	3778 Del Mar Ave. Loomis, CA	(916)652-7459	J&M's quote was low by $54,239.50 (Quote Attached)
M&S Environmental	12192 Mac's Rd. Redding, CA	(530)241-1418	J&M's quote was low by $1,793.06 (Quote Attached)
May-Han Electric	1600 Auburn Blvd. Sacramento, CA		Studebaker Brown's Quote was low by $385,131 (Quote Attached)

FIRM SELECTED FOR WORK ABOVE

Adams & Smith	1380 West Centers St. Lindon, UT	(801)785-6900	Quote Attached, See Attachment "C"
Vintage Paving Co.	119 Main St. Winters, CA	(530)795-0132	Quote Attached, See Attachment "C"
J&M Land Restoration	1640 James Rd. Bakersfield, CA	(661)872-7039	Quote Attached, See Attachment "C"
Studebaker Brown Electric	6643 32nd St. North Highlands, CA	(916)678-4660	Quote Attached, See Attachment "C"

Kus'tum Steel Fabricators Inc.

4318 Dudley Blvd. Suite H, MCCLELLAN, CA 95652
(916) 568-5322 FAX (916) 568-5323 EMAIL:KFAB@ATT.NET
D.B.E. CT-001126, DGS 1326500

SCOPE TRANSMITTAL

COMPANY:	GENERAL CONTRACTOR	DATE: DECEMBER 18, 2014
ATTENTION:	ESTIMATING DEPARTMENT	
FAX NUMBER:		WE ARE A DBE FIRM
PROJECT:	FLAG CANYON	
CONTRACT#	03-0F6904	
LOCATION:	BUTTE COUNTY NEAR OROVILLE	
FROM:	ARMAND GARZA / JOHN HULT	PAGES:1

Please note by accepting this Scope you agree to our terms of Net 30 days after date of invoice.

_____

Authorized Signature – We agree to your payment terms.

*late charges at 18% per annum on your past due balances after 30 days

We are submitting the following per item prices for the above project for your consideration:

BID ITEM #72 TEMPORARY BRIDGE (FURNISH STRUCTURAL STEEL)
FURNISH THE FOLLOWING
- 5 EACH W33 X 130# X 49'-0 WITH WELDED STIFFENER PL 3/8 X 4
-16 EACH C15 X 33.9 X 4'-1 3/16
-96 EACH ¾" BOLTS
-20 EACH L4X4X3/8 X 1'-0
-120 EACH DECK CLIP (PL ½ X 3 ½ X 6 ½ WITH PL ¾ X 3 X 3)

LUMP SUM PLAIN $ 37,695.00***

NOTE: MATERIAL MAY COME FROM FOREIGN STEEL AND MAYBE SUBJECT TO MILL ROLL.

F.O.B. OUR SHOP OR ADD $ 1,300.00 FOR TRUCKING TO JOBSITE

***PLEASE ADD APPLICABLE SALES TAX TO ALL ITEMS.
***ITEMS NOT INCLUDED: TIMBER ATTACHMENT BOLTS, THREADED RODS, FIELD MEASURING, INSTALLATION, COST OF INSPECTION.

THANK YOU FOR THE OPPORTUNITY TO BID YOU.

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

PROPOSAL

To: General Contractors
Attn:
Project: CT 03-0F6904 Date: 1/21/2015
Bid date: 1/21/2015

Item	Description	Quantity	UM	Unit Price	Amount
47	Cold Plane Asphalt Concrete Pavement	180	sqyd	$ 30.00	$ 5,400.00
60	Hot Mix Asphalt (type A)	1900	ton	$ 142.00	$ 269,800.00
61	Minor Hot Mix Asphlat (for overside drains only)	34.4	ton	$ 140.00	$ 4,816.00
66	Place Hot Mix Asphalt (misc. area)	184	sqyd	$ 70.00	$ 12,880.00
67	Tack Coat	1.2	ton	$ 1,000.00	$ 1,200.00
71	Temporary Bridge (Hot Mix Asphalt (bridge)	14	ton	$ 142.00	$ 1,988.00
				Total:	$ 296,084.00

Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
- Payment to be made 15 days after work is completed
- Price includes furnishing and installation unless otherwise noted.
- Addendum 1 - 3 acknowledged
- Traffic Control is excluded for all our work.
- 4 Mobilizations included in work. Additional mobilizations to be billed at $4,500.00/each
- Quote is non seperable.
- Excludes QC Testing/QC Plan

Exc.
- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Referencing

Respectively Submitted,
Brian Zarr
Estimator

Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittacc@gmail.com • www.nittainc.net

Bid – Proposal

January 15, 2015 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 03-But-70-24.0/24.5, Caltrans Contract No. 03-0F6904, Addendum Nos. 1-2, Replace bridge in Butte County about 9.0 miles east of Oroville at Flag Canyon Creek Bridge 12-0140. Bid Date: January 21, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
21	Temporary Erosion Control Blanket	SQYD	520	$ 4.72	$ 2,454.40
22	Move-In/Move-Out (Temporary Erosion Control)	EA	4	$ 900.00	$ 3,600.00
23	Temporary Hydraulic Mulch	SQYD	4,646	$ 0.40	$ 1,858.40
24	Temporary Cover	SQYD	4,000	$ 10.00	$ 40,000.00
25	Temporary Drainage Inlet Protection	EA	1	$ 500.00	$ 500.00
26	Temporary Fiber Roll	LF	2,000	$ 4.40	$ 8,800.00
27	Temporary Gravel Bag Berm	LF	484	$ 14.00	$ 6,776.00
28	Temporary Large Sediment Barrier	LF	1,650	$ 15.90	$ 26,235.00
29	Temporary Silt Fence	LF	1,440	$ 5.50	$ 7,920.00
34	Temporary Fence (Type ESA)	LF	65	$ 11.00	$ 715.00

137,449.40

03-But-70-24.0/24.5, 03-0F6904, Addendum Nos. 1-2, in Butte County about 9.0 miles east of Oroville at Flag Canyon Creek Bridge 12-0140.
Nitta Erosion Control Bid-Proposal dated January 15, 2015.
Page 2 of 4.

CONTINUED FROM PAGE 1

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
53	Move-In/Move-Out (Erosion Control)	EA	6	$1,050.00	$ 6,300.00
54	Erosion Control (Bonded Fiber Matrix)	SQFT	136,000	$ 0.26	$ 35,360.00
55	Rolled Erosion Control Product (Netting)	SQFT	4,000	$ 1.46	$ 5,840.00
56	Hydroseed	SQFT	2,800	$ 1.52	$ 4,256.00
57	Compost	SQFT	136,000	$ 0.52	$ 70,720.00
	Totals				$ 221,334.80

BID ITEMS #53-57 MAY NOT BE SEPARATED.

Notes: 1). Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that all temporary erosion control items (Temporary Erosion Control Blanket, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Large Sediment Barrier, Temporary Silt Fence and Temporary Fence (Type ESA)) include installation only, not maintenance or removal.

2) Total price excludes clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Temporary Erosion Control Blanket, for Temporary Cover, for Temporary Drainage Inlet Protection, for Temporary Fiber Roll, for Temporary Gravel Bag Berm, for Temporary Large Sediment Barrier, for Temporary Silt Fence and for Temporary Fence (Type ESA)), re-installation of Temporary Erosion Control Blanket, maintenance and removal of Temporary Erosion Control Blanket, re-installation of Temporary Hydraulic Mulch, maintenance and removal of Temporary Hydraulic Mulch, re-installation of Temporary Cover, maintenance and removal of Temporary Cover, re-installation of Temporary Fiber Roll, maintenance and removal of Temporary Fiber Roll, Type 2 installation of Temporary Fiber Roll, re-installation of Temporary Gravel Bag Berm, maintenance and removal of Temporary Gravel Bag Berm, re-installation of Temporary Large Sediment Barrier, maintenance and removal of Temporary Sediment Barrier, re-installation of Temporary Silt Fence, maintenance and removal of Temporary Silt Fence, re-installation of Temporary Fence (Type ESA), maintenance and removal of Temporary Fence (Type ESA), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Erosion Control (Bonded Fiber Matrix), coloring agent (already included in the wood fiber), re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), re-installation of Hydroseed, re-installation of Compost, Tackifier applied at 4,500#/acre or 3,500#/acre as indicated in the Erosion Control Legend (ECL-1), straw mulching, straw incorporation, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418
Fax 241-9647
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

1/19/15

Bids 1/21/15

Bid For - Butte County East of Oroville at Flag canyon Creek Bridge

Cal-trans Contract # 03-0F6904

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
21	Temporary Move-in/out	EA	4	$ 500.00	$ 2,000.00
23	Temporary hydraulic Mulch	SQYD	4646	$ 0.61	$ 2,834.06
53	Move-in / Move-out	EA	6	$ 500.00	$ 3,000.00
54	Erosion Control (BFM)	SQFT	136000	$ 0.215	$ 29,240.00
55	Rolled Erosion Controll (Netting)	SQFT	4000	$ 1.15	$ 4,600.00
56	Hydroseed	SQFT	2800	$ 0.27	$ 756.00
57	Compost	SQFT	136000	$ 0.255	$ 34,680.00

75,110.06

TOTAL $ 77,110.06

ADDITIONAL BID NOTES

* Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
* All traffic control to be provided by Prime contractor. Bid valid for 60 days.

* An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at $600.00 per hour.
* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

MAY-HAN ELECTRIC INC. DBA M&M ELECTRIC
1600 Auburn Blvd
Sacramento, CA 95815
UDBE #38278/ SBE #160642/ SB #1731815

To: **General Contractor**

JOB NAME: **CT 03-0F6904**
Bid Date: **1/21/2015**

Scope: **Furnish and install temporary signal system, including backup generator, power connection, temp wood poles, wiring, signals, flashing beacons, services and controllers per plans and specifications. Includes removal.**

Addenda 1-3 recognized

Item	Description	Quantity	Unit	Unit Cost	Item Cost
					$ -
11	Temporary Signal System	1	LS	$ 598,131.00	$ 598,131.00
					$ -
				TOTAL	$ 598,131.00

Notes:

No bonds, fees, permits, surveying or staking are included.

Excludes generator upkeep and maintenance.

Lane closures and attenuator vehicles, if needed, are to be provided by others.

Excludes flagging, traffic barriers.

Striping and slurry seal excluded

M&M Electric shall not be penalized with liquidated damages due to delays caused by material lead-time.

Installation, maintenance and removal of SWPPP elements is excluded.

Traffic control plans excluded.

BOND RATE .8

Payments to be made on the 10th of each month as the work progresses to the value of one hundred percent (100%) of all work complete The entire amount of contract to be paid within thirty days after completion.

Any alteration or deviation from the above specifications involving extra cost of material or labor will only be executed upon written orders for same, and will become an extra charge over the sum mentioned in this contract. All agreements must be made in writing.

In the event either party institutes suit in court against the other, or against surety of such party, in connection with any dispute or matter arising under this agreement, the party which prevails in suit shall be entitled to recover from the other its Attorney's fees in reasonable amount, which shall be determined by the Court and included in the judgment in said suit.

Please call Logan with any questions pertaining to this quote 916-929-0150

ADAMS & SMITH, INC.

Revised Pricing

To: Bidding General Contractor Revision: 2

Subject: Temporary Flag Canyon Creek Bridge

Bid Date: January 21, 2015

Gentlemen:

Adams & Smith, Inc. proposes to furnish and Install the following, unless noted otherwise, for the subject project in conformance with contract plans and specifications, subject to the following terms, conditions and exclusions. **Sales tax included.** Adams & Smith, Inc. is certified by the American Institute of Steel Construction as an Advanced Certified Steel Erector (ACSE). Adams & Smith California Contractor's License: 311967

Bid Item 72 Temporary Bridge (Furnish Structural Steel) (Shop Primed) a. (5) W33x130 Girders b. (16) C15x33.9 Diaphragms c. (40) L4x4x3/8 Angles d. Bolts e. Lag Screws f. (120) Deck Clips **(Furnish Only)** g. (120) Carriage Bolts **(Furnish Only)**	$45,000.00 LS
Bid Item 73 Temporary Bridge (Erect Structural Steel)	**$25,000.00 LS**
Bid Item 106 Mobilization	$ 5,000.00 LS
Total Pricing:	**$75,000.00 LS**

Terms of Payment:

Monthly progress payments to be paid within thirty days from date of our invoices and in the same percentage as specified in the prime contract, but not less than 90%. Monthly progress payments shall include fabricator charges for approved shop drawings, mill material delivered to the shop, fabrication labor expended, material delivered to the jobsite and charges for material installed. Final payment, including all retained amounts, is to be made within thirty-five days of substantial completion of our work

Mobilization payments to be made when and in the same percentages as the Contractor receives mobilization payments from the Owner.

Any clause making our payment contingent upon payment by the owner or making payment by the owner a condition precedent to our being paid will be unacceptable. This proposal should not be used if such a clause or condition would be a requirement of any resulting subcontract.

Conditions:

1. The term "by others" when used in this proposal means by others at no cost to Adams & Smith, Inc.
2. AISC "Code of Standard Practice for Steel Buildings and Bridges" current edition is hereby made part of this proposal and shall govern in all matters to which it is applicable not otherwise provided herein.
3. We acknowledge and include Addenda 1, 2 & 3.
4. This proposal is considered to be "all or nothing" unless agreement is reached prior to bid time that certain items stand alone.

VINTAGE PAVING COMPANY, INC.

General Engineering Contractors
Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
Business Phone: (530) 795-0132 • Fax: (530) 795-5734

To:	Bidding Contractors	**Contact:**	
Address:	Anytown CA	**Phone:**	
		Fax:	
Project Name:	CT#03-0F6904	**Bid Number:**	
Project Location:		**Bid Date:**	

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
47	Cold Plane Asphalt Concrete Pavement	180.00	SY	$44.25	$7,965.00
60	Hot Mix Asphalt (Type A)	1,900.00	TON	$95.75	$181,925.00
67	Tack Coat	1.20	TON	$1,851.84	$2,222.21
71	Temporary Bridge (Hot Mix Asphalt (Bridge)	14.00	TON	$95.75	$1,340.50
106	Mobilization	1.00	LS	$8,850.00	$8,850.00

Total Bid Price: $202,302.71

Notes:

- We hereby submit the following proposal to Furnish and Place 3" A.C. Paving on the above referenced Project. Please note we exclude Traffic Control and will require 1-day to complete our work. This proposal is based on One move-ins, using ½" Cal-Trans AC and the following stipulations. THIS QUOTE IS GOOD FOR 30-DAYS FROM ABOVE DATE OF PROPOSAL!

↳ Need Total of 4.

- ***Special Conditions:***
  1. Final invoicing and payment shall be based on actual quantities placed.
  2. See **"Oil Escalation Clause"** @ next page for possible price increases due to fluctuating Oil Prices.
  3. All work to be performed during normal working hours - 6:00 A.M. to 6:00 P.M., Mon. through Fri.
  4. Two-week notice required prior to mobilization (four-weeks in September & October).
  5. General Contractor / Owner to supply on-site water source at no cost to VPC.
  6. Price to be re-negotiated for A.C. Paving performed after October 31, 2015 **or** for "Winter-Paving" conditions **if** weather prohibits a full 8-hours of Paving (typically between Nov. 1st and April 1st).
  7. All work included in this proposal is to be performed with conventional paving and hauling equipment and clear access to the work. All job-delay costs resulting from revisions, plan errors, specialized work or phasing required when abnormal site conditions, access limitations or other unknown conditions exist, shall be paid on a time and materials basis.

- ***The Following Items Are Excluded:***
  1. Testing,QC, Bonds (add 1%), Fees, Permits, Engineering, Staking/Surveying or Waiver of Subrogation.
  2. Prime Oil, Soil Sterilizer Weed Killer, Crack clean/seal, Paving Fabric, Seal Coat, Striping, Sawcutting Grinding, staking and header board.
  3. Tack Oil between lifts to accommodate "staged construction" by Owner or General Contractor.
  4. Raising Iron / Adjusting of Utilities (to be left below grade and adjusted by others after paving).
  5. Paving failures caused by faulty Subgrade, Baserock or pipe trench settlement done by others.
  6. Placing and/or finishing of Baserock or Subgrade (to be by others to +/- 0.05 Ft.).
  7. Handicap Ramps, A.C. Dikes, Speed Bumps, Headers, Paving around poles or other obstructions.
  8. Traffic Controls, Barricades, Lane Closures or Temporary Lane Markers.
  9. Any Night Work
  10. Profile Grinding adjacent to bridge deck to be performed by general contractor if required
  11. Removal of any temporary AC Paving
  12. Removal of any Traffic Markings or Stripping other than means of Grinding within our conforms.

- ***Weather / Temperature Clause (A.C. Paving):***
  This price is based on placing the asphalt concrete during normal working shifts of 8 hours or more and with continuous operation. Should the Inspecting Agency, Owners Agent or General Contractor cause delays in paving because of insufficient ground temperatures, excessive moisture or atmospheric conditions, the Owner / General Contractor shall reimburse Vintage Paving Co. for all stand-by, re-mobilization and/or other associated delay charges.
- ***Minimum Tonnage Clause (A.C. Paving):***
  This price is based on Vintage Paving Co. having sufficient grade in one location **available** to permit the placing of a minimum of **ALL-Tonnage** in a continuous operation. For any day's production less than the minimum, payment shall be renegotiated. This is exclusive of plant and equipment breakdowns or trucking delays, which are the responsibility of Vintage Paving Co., Inc.

1640 James Road, Bakersfield, CA 93308
(661) 872 7039 - office (661) 399 8882 (fax)
WMBE Cert CUCP – UDBE CT 32481, CCA -1246, Small Business
CA Lic. # 508089, Nev. License 0040577, DIR # 1000003397
Bond rate 2.5%
Union: No. & So. Calif. Laborers

Per John using only items 53-57 is ok. DF

Project: CDOT 03-0F6904, East of Oroville
Addendums: Three
Price good for 30 days
Estimator: John Juette
E-Mail: JJuette@jmlandrestoration.com
Date: January 5, 2015

Bid Item	Description	Quantity	Unit Price	Extended Price
	Mobilization (not included in item 34)	each	$610 each	
22	Move-in/Move-out (Temp. Erosion Control)	4 each	$870 each	$3,480.00
23	Temp. Hydraulic Mulch	4646SY	$1.10/SY	$5,110.60
26	Temp. Fiber Roll	2000LF	$3.10/LF	$6,200.00
34	Temporary Fence (Type ESA)	65LF	$18.66/LF	$1212.90
53	Move-in/Move-out (Erosion Control)	6 each	$870 each	$5,220.00
54	Erosion Control (BFM)	136,000SF	$0.1889/SF	$25,690.40
55	Rolled Erosion Control Product (Netting)	4,000SF	$0.884/SF	$3,536.00
56	Hydroseed	2,800SF	$0.40/SF	$1,120.00
57	Compost	136,000SF	$0.24/SF	$32,640.00

General Contractor may elect to perform items 21, 26, and 34.

Exclusion/Qualifications/Remarks: Work day is from 7:00 – 3:30 - 8 hr. day – Mon. to Fri. Bid does not include any overtime, weekends or holiday work.
The General Contractor (GC) and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck , access to the site for regular highway vehicles (top and bottom), also GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc.
The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance.., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

PROPOSAL FOR: Cal Trans 03-0F6904 Replace Bridge
Bids 1/21/2015

page 2 of 2

PROPOSAL AMOUNTS

Bid Item	DESCRIPTION	UNITS	QTY.	EACH	TOTAL
11	Temporary Signal System	LS	1		$213,000.00
				Total	**$213,000.00**

Union Affiliation

Studebaker Brown Electric is signatory to Local 340 IBEW, Local 185 Laborers, and Local 3 Operators.

This proposal is made with the understanding that we will enter into a mutually acceptable subcontract agreement. We will not accept any terms or conditions that are less favorable to Studebaker Brown Electrical Contracting than those imposed to the Prime contract by the owner. The conditions of this proposal must be attached or incorporated into our subcontract agreement.

Studebaker Brown Electric, Inc. is a state certified small business.
OSBCR Certification #1731924

Thank you for your consideration of our proposal. Please contact me if I can be of any further assistance **916-678-4660**

Respectfully submitted,

David Studebaker

Studebaker Brown Electric, Inc.
6643 32nd Street #106
North Highlands, Ca. 95660
License #957296
Office-916-678-4660
Cell-530-333-3423
daves@sbec.biz

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 03-0F6904. 10 results found.

Contractor: Golden State Bridge, Inc. **Contact:** Brian Stopper
Address: 2990 Bay Vista Court, Suite D Benicia, CA 94510
Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** bstopper@gsbridge.com
Services needed: 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 3 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 4 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 5 120120 TYPE III BARRICADE EA 41 6 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 162 7 120151 TEMPORARY TRAFFIC STRIPE (TAPE) LF 2,100 8 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 3,740 9 120199 TRAFFIC PLASTIC DRUM EA 67 10 120300 TEMPORARY PAVEMENT MARKER EA 90 11 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM 12 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 13 129000 TEMPORARY RAILING (TYPE K) LF 3,860 14 129100 TEMPORARY CRASH CUSHION MODULE EA 56 15 129150 TEMPORARY TRAFFIC SCREEN LF 180 16 130100 JOB SITE MANAGEMENT LS LUMP SUM 17 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM 18 130310 RAIN EVENT ACTION PLAN EA 14 19 130320 STORM WATER SAMPLING AND ANALYSIS DAY EA 28 20 130330 STORM WATER ANNUAL REPORT EA 2 21 130500 TEMPORARY EROSION CONTROL BLANKET SQYD 520 22 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 4 23 130520 TEMPORARY HYDRAULIC MULCH SQYD 4,646 24 130570 TEMPORARY COVER SQYD 4,000 25 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 1 26 130640 TEMPORARY FIBER ROLL LF 2,000 27 130650 TEMPORARY GRAVEL BAG BERM LF 484 28 130660 TEMPORARY LARGE SEDIMENT BARRIER LF 1,650 29 130680 TEMPORARY SILT FENCE LF 1,440 30 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 4 31 130730 STREET SWEEPING LS LUMP SUM 32 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 33 140003 ASBESTOS COMPLIANCE PLAN LS LUMP SUM 34 141000 TEMPORARY FENCE (TYPE ESA) LF 65 35 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 2,940 36 141120 TREATED WOOD WASTE LB 4,900 37 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) LS LUMP SUM 38 146003 NATURAL RESOURCE PROTECTION PLAN LS LUMP SUM 39 150605 REMOVE FENCE LF 970 40 150661 REMOVE GUARDRAIL LF 1,660 41 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 3,740 42 150742 REMOVE ROADSIDE SIGN EA 1 43 150801 REMOVE OVERSIDE DRAIN EA 4 44 150812 REMOVE PIPE (LF) LF 160 45 028253 RELAY REINFORCED CONCRETE PIPE LF 4 46 028254 RELAY CONCRETE FLARED END SECTION EA 2 47 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 180 48 157550 BRIDGE REMOVAL LS LUMP SUM 49 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 50 190101 ROADWAY EXCAVATION CY 8,340 51 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) CY 255 52 (F) 193003 STRUCTURE BACKFILL (BRIDGE) CY 98 53 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 54 210250 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) SQFT 136,000 55 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 4,000 56 210430 HYDROSEED SQFT 2,800 57 210600 COMPOST SQFT 136,000 58 260203 CLASS 2 AGGREGATE BASE (CY) CY 3,060 59 377501 SLURRY SEAL TON 42 60 390132 HOT MIX ASPHALT (TYPE A) TON 1,900 61 390136 MINOR HOT MIX ASPHALT TON 55 62 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 400 63 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 169 64 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 143 65 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 62 66 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 184 67 397005 TACK COAT TON 1.2 68 044790 TEMPORARY BRIDGE (BRIDGE REMOVAL) LS LUMP SUM 69 (F) 044791 TEMPORARY BRIDGE (STRUCTURE EXCAVATION) CY 50 70 (F) 044792 TEMPORARY BRIDGE (STRUCTURE BACKFILL) CY 25 71 044793 TEMPORARY BRIDGE (HOT MIX ASPHALT (BRIDGE)) TON 14 72 (F) 044794 TEMPORARY BRIDGE (FURNISH STRUCTURAL STEEL) LB 35,895 73 (F) 044795 TEMPORARY BRIDGE (ERECT STRUCTURAL STEEL) LB 35,895 74 (F) 044796 TEMPORARY BRIDGE (UNTREATED LUMBER AND TIMBER) MFBM 18 75 490538 FURNISH STEEL PILING (HP 14 X 117) LF 460 76 490539 DRIVE STEEL PILE (HP 14 X 117) EA 14

77 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 239 78 512208 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (90'-100') EA 6 79 (F) 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 6 80 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 14,040 81 (F) 520110 BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) LB 31,955 82 560252 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 30 83 566012 ROADSIDE SIGN - TWO POST EA 1 84 650018 24" REINFORCED CONCRETE PIPE LF 42 85 650026 36" REINFORCED CONCRETE PIPE LF 36 86 705206 24" CONCRETE FLARED END SECTION EA 1 87 705210 36" CONCRETE FLARED END SECTION EA 1 88 721028 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 13 89 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 56 90 800060 FENCE (TYPE WM AND BW) LF 500 91 800101 TEMPORARY FENCE (TYPE BW) LF 480 92 028255 HIGHWAY POST MARKER EA 2 93 820112 MARKER (CULVERT) EA 4 94 820151 OBJECT MARKER (TYPE L-1) EA 2 95 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 75 96 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 163 97 839543 TRANSITION RAILING (TYPE WB-31) EA 2 98 839576 END CAP (TYPE A) EA 2 99 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 2 100 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 2 101 (F) 839735 CONCRETE BARRIER (TYPE 742) LF 264 102 846001 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 6,300 103 846003 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3) LF 300 104 846005 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12) LF 3,100 105 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 90 106 999990 MOBILIZATION LS LUMP SUM
Requirements:
Date posted: 11/17/2014

Contractor: R.A. Nemetz Construction Co., Inc. **Contact:** Rob Nemetz
Address: 690 Live Oak Avenue (PO Box 5306) Galt, CA 95632
Phone: 209-744-1001 **Fax:** 209-744-1005 **Email:** rob@ranemetz.com
Services needed: R.A. Nemetz Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to all materials, labor and equipment for: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT) TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH, TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM TEMPORARY LARGE SEDIMENT BARRIER, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC, TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS), NATURAL RESOURCE PROTECTION PLAN, REMOVE FENCE, REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE OVERSIDE DRAIN, REMOVE PIPE (LF), RELAY REINFORCED CONCRETE PIPE, RELAY CONCRETE FLARED END SECTION, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE), MOVE-IN/MOVE-OUT (EROSION CONTROL), EROSION CONTROL (BONDED FIBER MATRIX) (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROSEED COMPOST, CLASS 2 AGGREGATE BASE (CY), SLURRY SEAL, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, PLACE HOT MIX, ASPHALT DIKE (TYPE

A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, TEMPORARY BRIDGE (BRIDGE REMOVAL), TEMPORARY BRIDGE (STRUCTURE EXCAVATION), TEMPORARY BRIDGE (STRUCTURE BACKFILL), TEMPORARY BRIDGE (HOT MIX ASPHALT (BRIDGE)), TEMPORARY BRIDGE (FURNISH STRUCTURAL STEEL), TEMPORARY BRIDGE (ERECT STRUCTURAL STEEL), TEMPORARY BRIDGE (UNTREATED LUMBER AND TIMBER), FURNISH STEEL PILING (HP 14 X 117), DRIVE STEEL PILE (HP 14 X 117), FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (90'-100'), ERECT PRECAST PRESTRESSED CONCRETE GIRDER, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - TWO POST, 24" REINFORCED CONCRETE PIPE, 36" REINFORCED CONCRETE PIPE, 24" CONCRETE FLARED END SECTION, 36" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), FENCE (TYPE WM AND BW), TEMPORARY FENCE (TYPE BW), HIGHWAY POST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL, (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 742), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), PAVEMENT MARKER (RETROREFLECTIVE) R.A. Nemetz Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. We are an Equal Opportunity Employer.
Requirements: Plans and specifications are available from the Caltrans website, http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and the R.A. Nemetz Construction office in Galt, CA. For assistance obtaining or regarding the plans and specifications, please contact Rob Nemetz. 100% Payment and Performance Bonds for subcontractors are required. R.A. Nemetz Construction will pay bond premiums up to 2%. An insurance waiver of subrogation is also required. However, certified DBE firms are encouraged to contact us and request assistance if they are unable to meet our standard bonding or insurance requirements. DBE firms are also encouraged to contact us for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and R.A. Nemetz Construction is Union signatory. Subcontractors will be subject to the terms and conditions of R.A. Nemetz Construction?s subcontract and safety documents. Conditions or exceptions in Subcontractor?s quotes are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE firms is available from Rob Nemetz.
Date posted: 12/03/2014

Contractor: DBEs Outreach **Contact:** Services
Address:
Phone: 949-629-4412 **Fax: Email:**
Services needed: Dear contractor, Please take a moment to visit our site www.DBEsOutreach.com. Contact us for any questions and we will be more than glad to assist you in reaching out to DVBE, DBE or other Minority Business Enterprises to meet the percentage required on this contract. See our service packages and get your 50% OFF. call us: 800-840-3237 or 949-629-4412 www.dbesoutreach.com
Requirements:
Date posted: 12/08/2014

Contractor: Myers and Sons Construction LP **Contact:** Mike Lewis
Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834
Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com
Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH, TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY LARGE SEDIMENT BARRIER, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS), NATURAL RESOURCE PROTECTION PLAN, REMOVE FENCE, REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN,REMOVE OVERSIDE DRAIN, REMOVE PIPE (LF), RELAY REINFORCED CONCRETE PIPE, RELAY CONCRETE FLARED END SECTION, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE BACKFILL (BRIDGE), MOVE-IN/MOVE-OUT (EROSION CONTROL), EROSION CONTROL (BONDED FIBER MATRIX) (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROSEED, COMPOST CLASS 2 AGGREGATE BASE (CY), SLURRY SEAL, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, TEMPORARY BRIDGE (BRIDGE REMOVAL), TEMPORARY BRIDGE (STRUCTURE EXCAVATION), TEMPORARY BRIDGE (STRUCTURE BACKFILL), TEMPORARY BRIDGE (HOT MIX ASPHALT (BRIDGE)), TEMPORARY BRIDGE (FURNISH STRUCTURAL STEEL), TEMPORARY BRIDGE (ERECT STRUCTURAL STEEL), TEMPORARY BRIDGE (UNTREATED LUMBER AND TIMBER), FURNISH STEEL PILING (HP 14 X 117), DRIVE STEEL PILE (HP 14 X 117), STRUCTURAL CONCRETE, BRIDGE, FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (90'-100'), ERECT PRECAST PRESTRESSED CONCRETE GIRDER, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - TWO POST, 24" REINFORCED CONCRETE PIPE, 36" REINFORCED CONCRETE PIPE, 24" CONCRETE FLARED END SECTION, 36" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), FENCE (TYPE WM AND BW), TEMPORARY FENCE (TYPE BW), HIGHWAY POST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 742), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), AND PAVEMENT MARKER (RETROREFLECTIVE).
Requirements: 100% Performance and payment bonds may be required for the full amount of the

subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.
Date posted: 12/08/2014

Contractor: McCullough Construction **Contact:** Ben Dalton
Address: 57 Aldergrove Rd. Arcata, CA, 95521
Phone: 707-825-1014 **Fax:** 707-825-1769 **Email:** bendalton@mcculloughconstructioninc.com
Services needed: 070030 LEAD COMPLIANCE PLAN LS, 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS, 120090 CONSTRUCTION AREA SIGNS LS, 120100 TRAFFIC CONTROL SYSTEM LS, 120120 TYPE III BARRICADE 41 EA, 120149 TEMPORARY PAVEMENT MARKING (PAINT) 162 SQFT, 120151 TEMPORARY TRAFFIC STRIPE (TAPE) 2,100 LF, 120159 TEMPORARY TRAFFIC STRIPE (PAINT) 3,740 LF, 120199 TRAFFIC PLASTIC DRUM 67 EA, 120300 TEMPORARY PAVEMENT MARKER 90 EA, 128601 TEMPORARY SIGNAL SYSTEM LS, 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS, 129000 TEMPORARY RAILING (TYPE K) 3,860 LF, 129100 TEMPORARY CRASH CUSHION MODULE 56 EA, 129150 TEMPORARY TRAFFIC SCREEN 180 LF, 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS, 130310 RAIN EVENT ACTION PLAN 14 EA, 130320 STORM WATER SAMPLING AND ANALYSIS DAY 28 EA, 130330 STORM WATER ANNUAL REPORT 2 EA, 130500 TEMPORARY EROSION CONTROL BLANKET 520 SQYD, 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 4 EA, 130520 TEMPORARY HYDRAULIC MULCH 4,646 SQYD, 130570 TEMPORARY COVER 4,000 SQYD, 130620 TEMPORARY DRAINAGE INLET PROTECTION 1 EA, 130640 TEMPORARY FIBER ROLL 2,000 LF, 130650 TEMPORARY GRAVEL BAG BERM 484 LF, 130660 TEMPORARY LARGE SEDIMENT BARRIER 1,650 LF, 130680 TEMPORARY SILT FENCE 1,440 LF, 130710 TEMPORARY CONSTRUCTION ENTRANCE 4 EA, 130730 STREET SWEEPING LS, 130900 TEMPORARY CONCRETE WASHOUT LS, 140003 ASBESTOS COMPLIANCE PLAN LS, 141000 TEMPORARY FENCE (TYPE ESA) 65 LF, 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 2,940 LF, 141120 TREATED WOOD WASTE 4,900 LB, 146002 CONTRACTOR-SUPPLIED BIOLOGIST LS, 146003 NATURAL RESOURCE PROTECTION PLAN LS, 150605 REMOVE FENCE 970 LF, 150661 REMOVE GUARDRAIL 1,660 LF, 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE 3,740 LF,153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 180 SQYD, 157550 BRIDGE REMOVAL, EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 136,000 SQFT, 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) 4,0000 SQFT, 210430 HYDROSEED 2,800 SQFT, 210600 COMPOST 136,000 SQFT, 260203 SUPPLY CLASS 2 AGGREGATE BASE (CY) 3,060 CY, 377501 SLURRY SEAL 42 TON, 390132 HOT MIX ASPHALT (TYPE A) 1,900 TON, 390136 MINOR HOT MIX ASPHALT 55 TON, 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) 400 LF, 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) 169 LF, 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) 143 LF, 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F)62 LF, 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 184 SQYD, 397005 TACK COAT 1.2 TON, 044790 TEMPORARY BRIDGE (BRIDGE REMOVAL) LS, 044793 TEMPORARY BRIDGE (HOT MIX ASPHALT (BRIDGE)) 14 TON, 044794 TEMPORARY BRIDGE (FURNISH STRUCTURAL STEEL) 35,895 LB, 044795 TEMPORARY BRIDGE (ERECT STRUCTURAL STEEL) 35,895 LB, 490538 FURNISH STEEL PILING (HP 14 X 117) 460 LF, 490539 DRIVE STEEL PILE (HP 14 X 117) 14 EA, 510053 STRUCTURAL CONCRETE, BRIDGE 239 CY, 512208 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (90'-100') 6 EA, 512500 ERECT PRECAST PRESTRESSED CONCRETE

GIRDER 6 EA, 520102 BAR REINFORCING STEEL (BRIDGE) 14,040 LB, 520110 BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 31,955 LB, 560252 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)30 SQFT, 800060 FENCE (TYPE WM AND BW) 500 LF, 800101 TEMPORARY FENCE (TYPE BW) 480 LF, 820112 MARKER (CULVERT) 4 EA, 820151 OBJECT MARKER (TYPE L-1) 2 EA, 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) 75 LF, 832070 VEGETATION CONTROL (MINOR CONCRETE) 163 SQYD, 839543 TRANSITION RAILING (TYPE WB-31) 2 EA, 839585 ALTERNATIVE FLARED TERMINAL SYSTEM 2 EA, 839735 CONCRETE BARRIER (TYPE 742) 264 LF, 846001 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 6,300 LF, 846003 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3) 300 LF, 846005 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12) 3,100 LF, 850111 PAVEMENT MARKER (RETROREFLECTIVE) 90 EA
Requirements:
Date posted: 12/09/2014

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra
Address: 17400 Clear Creek Road Redding, CA 96001
Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com
Services needed: REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Replace Bridge CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY ABOUT 9.0 MILES EAST OF OROVILLE AT FLAG CANYON CREEK BRIDGE 12-0140 Butte County Contract #: 03-0F6904 Engineers Estimate: $3,050,000.00 Bid Date: 1/21/2015 @ 2 PM Goal: 17 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TYPE III BARRICADE 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (TAPE) 8 TEMPORARY TRAFFIC STRIPE (PAINT) 9 TRAFFIC PLASTIC DRUM 10 TEMPORARY PAVEMENT MARKER 11 TEMPORARY SIGNAL SYSTEM 12 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 13 TEMPORARY RAILING (TYPE K) 14 TEMPORARY CRASH CUSHION MODULE 15 TEMPORARY TRAFFIC SCREEN 16 JOB SITE MANAGEMENT 17 PREPARE STORM WATER POLLUTION PREVENTION PLAN 18 RAIN EVENT ACTION PLAN 19 STORM WATER SAMPLING AND ANALYSIS DAY 20 STORM WATER ANNUAL REPORT 21 TEMPORARY EROSION CONTROL BLANKET 22 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 23 TEMPORARY HYDRAULIC MULCH 24 TEMPORARY COVER 25 TEMPORARY DRAINAGE INLET PROTECTION 26 TEMPORARY FIBER ROLL 27 TEMPORARY GRAVEL BAG BERM 28 TEMPORARY LARGE SEDIMENT BARRIER 29 TEMPORARY SILT FENCE 30 TEMPORARY CONSTRUCTION ENTRANCE 31 STREET SWEEPING 32 TEMPORARY CONCRETE WASHOUT 33 ASBESTOS COMPLIANCE PLAN 34 TEMPORARY FENCE (TYPE ESA) 35 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 36 TREATED WOOD WASTE 37 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 38 NATURAL RESOURCE PROTECTION PLAN 39 REMOVE FENCE 40 REMOVE GUARDRAIL 41 REMOVE THERMOPLASTIC TRAFFIC STRIPE 42 REMOVE ROADSIDE SIGN 43 REMOVE OVERSIDE DRAIN 44 REMOVE PIPE (LF) 45 RELAY REINFORCED CONCRETE PIPE 46 RELAY CONCRETE FLARED END SECTION 47 COLD PLANE ASPHALT CONCRETE PAVEMENT 48 BRIDGE REMOVAL 49 CLEARING AND GRUBBING (LS) 50 ROADWAY EXCAVATION 51 (F) STRUCTURE EXCAVATION (BRIDGE) 52 (F) STRUCTURE BACKFILL (BRIDGE) 53 MOVE-IN/MOVE-OUT (EROSION CONTROL) 54 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) 55 ROLLED EROSION CONTROL PRODUCT (NETTING) 56 HYDROSEED 57 COMPOST 58 CLASS 2 AGGREGATE BASE (CY) 59 SLURRY SEAL 60 HOT MIX ASPHALT (TYPE A) 61 MINOR HOT MIX ASPHALT 62 PLACE HOT MIX ASPHALT DIKE (TYPE A) 63 PLACE HOT MIX ASPHALT DIKE (TYPE C) 64 PLACE HOT MIX ASPHALT DIKE (TYPE E) 65 PLACE HOT MIX ASPHALT DIKE (TYPE F) 66 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 67 TACK COAT 68 TEMPORARY BRIDGE (BRIDGE REMOVAL) 69 (F) TEMPORARY BRIDGE (STRUCTURE

EXCAVATION) 70 (F) TEMPORARY BRIDGE (STRUCTURE BACKFILL) 71 TEMPORARY BRIDGE (HOT MIX ASPHALT (BRIDGE)) 72 (F) TEMPORARY BRIDGE (FURNISH STRUCTURAL STEEL) 73 (F) TEMPORARY BRIDGE (ERECT STRUCTURAL STEEL) 74 (F) TEMPORARY BRIDGE (UNTREATED LUMBER AND TIMBER) 75 FURNISH STEEL PILING (HP 14 X 117) 76 DRIVE STEEL PILE (HP 14 X 117) 77 (F) STRUCTURAL CONCRETE, BRIDGE 78 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (90'-100') 79 (F) ERECT PRECAST PRESTRESSED CONCRETE GIRDER 80 (F) BAR REINFORCING STEEL (BRIDGE) 81 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 82 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) 83 ROADSIDE SIGN - TWO POST 84 24" REINFORCED CONCRETE PIPE 85 36" REINFORCED CONCRETE PIPE 86 24" CONCRETE FLARED END SECTION 87 36" CONCRETE FLARED END SECTION 88 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) 89 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 90 FENCE (TYPE WM AND BW) 91 TEMPORARY FENCE (TYPE BW) 92 HIGHWAY POST MARKER 93 MARKER (CULVERT) 94 OBJECT MARKER (TYPE L-1) 95 MIDWEST GUARDRAIL SYSTEM (WOOD POST) 96 VEGETATION CONTROL (MINOR CONCRETE) 97 TRANSITION RAILING (TYPE WB-31) 98 END CAP (TYPE A) 99 END ANCHOR ASSEMBLY (TYPE SFT) 100 ALTERNATIVE FLARED TERMINAL SYSTEM 101 (F) CONCRETE BARRIER (TYPE 742) 102 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 103 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3) 104 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12) 105 PAVEMENT MARKER (RETROREFLECTIVE) 106 MOBILIZATION

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor?s license, insurance coverage and worker?s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 12/11/2014

Contractor: West Coast Contractors **Contact:** Stan Washington

Address: 61050 Hwy 101 Coos Bay, OR 97420

Phone: 541-267-7689 **Fax:** 541-269-1600 **Email:** estimating@westcoastcontractors.com

Services needed: West Coast Contractors is requesting quotes from qualified subcontractors and supplier, especially certified UDBE/DBE/SBE/DVBE for the following items: Lead Compliance Plan, Progress Schedule, Construction Signage, Temporary traffic control items, Temporary Signal system, Storm Water Pollution Prevention Plan, Erosion Control items, Street Sweeping, Asbestos Compliance Plan, Temporary and Permanent Pavement Markings, Natural Resource Protection Plan, Biologist, Cold Plan AC Removal, Clearing and Grubbing, Roadway Excavation, Structural Excavation, Slurry Seal, Asphalt Paving Subcontractor, Bridge Removal, Steel Piling, Concrete Materials, precast Girders, Rebar, Permanent Signage, Culvert items, Fence, Guardrail, and Concrete Barrier (type 742).

Requirements: To encourage DBE participation, West Coast Contractors may divide quotes into smaller tasks or participation as economically feasible. Subcontractors are required to possess a valid contractor?s license, insurance and workers compensation coverage meeting the projects requirements. Plans and Specifications are available at our office or may be obtained from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/. Payment and Performance Bonds maybe required, please call if you need assistance with obtaining Bonds / Insurance. Please provide all scope letters within 2 days prior to the bid date. West Coast Contractors is an equal

opportunity employer.
Date posted: 12/11/2014

Contractor: MCM Construction, Inc. **Contact:** Marlena Pena
Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660
Phone: (916) 334-1221 **Fax:** (916) 334-0562 **Email:** mpena@mcmconstructioninc.com
Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, STRIPING & MARKING, PCMS, K-RAIL, SWPPP/TEMP EROSION CONTROL, STREET SWEEPING, ASBESTOS COMPLIANCE PLAN, BIOLOGIST, TEMPORARY FENCE, NATURAL RESOURCE PROTECTION PLAN, COLD PLANE AC PAVEMENT, CLEARING AND GRUBBING, ROADWAY EX, BACKFILL MATERIAL, EROSION CONTROL, CLASS 2 AB, SLURRY SEAL, HMA & HMA DIKE, TACK COAT, FURNISH STEEL PILING, FURNISH READY MIX, PRECAST PRESTRESSED CONCRETE GIRDER, REBAR, ROADSIDE SIGN, DRAINAGE, RSP, FENCE, RAILING AND BARRIERS, STRIPING & MARKING, ETC.
Requirements: Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM?s listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor?s conditions or exceptions included with Subcontractor?s price quotes. Quotations will be broken down into comparable packages as reasonably necessary.
Date posted: 12/11/2014

Contractor: Steelhead Constructors, Inc **Contact:** Kelly Knight
Address: 2940 Innsbruck Drive Redding, CA 96003
Phone: 5302266400 **Fax:** 5302266401 **Email:** kelly@steelheadconstructors.com
Services needed: We are soliciting quotes for (including but not limited to): CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH, TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY LARGE SEDIMENT BARRIER, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST (LS), NATURAL RESOURCE PROTECTION PLAN, REMOVE FENCE, REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE OVERSIDE DRAIN, REMOVE PIPE (LF), RELAY REINFORCED CONCRETE PIPE, RELAY CONCRETE FLARED END SECTION, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE), STRUCTURE BACKFILL (BRIDGE), MOVE-IN/MOVE-OUT (EROSION CONTROL), EROSION CONTROL (BONDED FIBER MATRIX) (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROSEED COMPOST, CLASS 2 AGGREGATE BASE (CY), SLURRY SEAL, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX

ASPHALT DIKE (TYPE F) ,PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, TEMPORARY BRIDGE (BRIDGE REMOVAL), TEMPORARY BRIDGE (STRUCTURE EXCAVATION), TEMPORARY BRIDGE (STRUCTURE BACKFILL), TEMPORARY BRIDGE (HOT MIX ASPHALT (BRIDGE)), TEMPORARY BRIDGE (FURNISH STRUCTURAL STEEL), TEMPORARY BRIDGE (ERECT STRUCTURAL STEEL), TEMPORARY BRIDGE (UNTREATED LUMBER AND TIMBER), FURNISH STEEL PILING (HP 14 X 117), DRIVE STEEL PILE (HP 14 X 117) STRUCTURAL CONCRETE, BRIDGE, FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (90'-100'), ERECT PRECAST PRESTRESSED CONCRETE GIRDER, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - TWO POST, 24" REINFORCED CONCRETE PIPE, 36" REINFORCED CONCRETE PIPE, 24" CONCRETE FLARED END SECTION, 36" CONCRETE FLARED END SECTION ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), FENCE (TYPE WM AND BW), TEMPORARY FENCE (TYPE BW) HIGHWAY POST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L -1) MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM CONCRETE BARRIER (TYPE 742), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), and PAVEMENT MARKER (RETROREFLECTIVE). The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units.
Requirements: Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed at your local builder?s exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don?t hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. We are requesting quotes from all qualified subcontractors and suppliers, including all certified DBE/MB subcontractor. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DBE and MB subcontractors and suppliers on all our projects. All qualified DBE and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor?s license, insurance, and worker?s compensation coverage meeting Steelhead?s requirements and will be required to sign Steelhead?s Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner. Please contact our office and advise us if you are interested in bidding on this project. Sincerely, STEELHEAD CONSTRUCTORS, INC. The Estimating Department 530-226-6400 ask for Kelly Knight
Date posted: 12/22/2014

Contractor: Viking Construction Company **Contact:** Randy Jenco
Address: 11315 Sunrise Gold Circle Ste. A Rancho Cordova, CA 95742
Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com
Services needed: Viking Construction Company an Equal Opportunity Employer, is inviting and encouraging responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan,

Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742), Striping

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder?s Exchange, or may be obtained from the Owner. Contact Randy Jenco if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact Randy Jenco if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. Each bidder must be signatory to their respective Union. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Date posted: 12/22/2014

Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, December 22, 2014 11:45 AM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - State Route 70 at Flag Canyon Creek Bridge

Dear Randy Jenco,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can **Click HERE to Edit your Ad** at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Viking Construction
Randy Jenco
P.O. Box 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

rjenco@vikingbridges.com

Bill To:
Randy Jenco
P.O. Box 1508
Rancho Cordova, CA 95741

P.O. Number:
n/a

Sales Code: Company

Construction Star, Inc. and The Weekly Bid Flash	$45	$45
	Discount:	$0
	Sales Tax:	$0
	Grand Total:	$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

Stacy Duong

om: The Weekly Bid Flash <support@theweeklybidflash.com>
ɔent: Monday, December 22, 2014 11:45 AM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Affidavit - State Route 70 at Flag Canyon Creek Bridge

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that Viking Construction did place an advertisement we published on 12/22/2014 in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project State Route 70 at Flag Canyon Creek Bridge.

A copy of the advertisement is below:

Date Of Advertisement Placement: 12/22/2014 11:44:38 AM

Viking Construction

An Equal Opportunity Employer,

is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

State Route 70 at Flag Canyon Creek Bridge

City/Location: Butte County, CA

County: Butte

Owner: California Department of Transportation

Bid Date: Wednesday 1/21/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742), Striping

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction

P.O. Box 1508

Rancho Cordova, CA 95741

Phone: (916) 852-5530 Fax: (916) 852-5533

Randy Jenco

rjenco@vikingbridges.com

Published on 12/22/2014 12:00:00 PM
by The Weekly Bid Flash and The Construction Star Trade and Focus Publications located at
www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314

<http://www.theweeklybidflash.com/local_images/wbflogo-OUTLINE.jpg>

Stacy Duong

om: The Weekly Bid Flash <support@theweeklybidflash.com>
ent: Monday, December 22, 2014 11:45 AM
To: Stacy Duong
Subject: Copy of your DBE Ad - State Route 70 at Flag Canyon Creek Bridge

Date Of Advertisement Placement: 12/22/2014 11:44:38 AM

Viking Construction

An Equal Opportunity Employer,

is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

State Route 70 at Flag Canyon Creek Bridge

ity/Location: Butte County, CA

County: Butte

Owner: California Department of Transportation

Bid Date: Wednesday 1/21/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742), Striping

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction

P.O. Box 1508

Rancho Cordova, CA 95741

Phone: (916) 852-5530 Fax: (916) 852-5533

Randy Jenco

rjenco@vikingbridges.com

Published on 12/22/2014 12:00:00 PM
by The Weekly Bid Flash and The Construction Star Trade and Focus Publications located at
www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

DBEGoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date
12/22/2014 11:57 AM

Order No.
772-31079

Billed to
Viking Construction Company
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
T. (916) 852-5530 ext.
F. (916) 852-5533
sduong@vikingbridges.com

Project Name
State Route 70 at Flag Canyon Bridge

Project/Contract #
03-0F6904

Transaction Summary

Bronze Package ■ Focus Journal Notice ■ Trade Journal Notice	$30.00
	TOTAL: $30.00

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 12/22/2014 11:57 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator
Randy Jenco

Project Estimator
Randy Jenco

Contact Information
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
sduong@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name
State Route 70 at Flag Canyon Bridge

Bid/Contract #
03-0F6904

Awarding Agency
California Department of Transportation

Project Location
Butte, Butte County County, CA

Bid Date
01/21/2015 at 2:00

Project Details

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742), Striping

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 12/22/2014 11:57 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator
Randy Jenco

Project Estimator
Randy Jenco

Contact Information
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
sduong@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name
State Route 70 at Flag Canyon Bridge

Bid/Contract #
03-0F6904

Awarding Agency
California Department of Transportation

Project Location
Butte, Butte County County, CA

Bid Date
01/21/2015 at 2:00

Project Details
Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742), Striping

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 12/22/2014 11:57 AM.

Viking Construction Company is seeking DBE in Butte - dbegoodfaith.com/ads/State-Rout...

11:12 AM - 22 Dec 2014

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

VIKING
CONSTRUCTION CO., INC.

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION
PROJECT: STATE ROUTE 70 AT FLAG CANYON CREEK BRIDGE
LOCATION: BUTTE COUNTY, CA
ENGINEER'S ESTIMATE: $3,050,000

BID DATE: WEDNESDAY, JANUARY 21, 2015 - 2:00 PM

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: **Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Ready Mix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742), Striping.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact me at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at 916-852-5530. Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. • Randy Jenco
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

11/5/15
TRADE PUBLICATION

11/3/15
ALSO ON WEB STARTING ON

Minority Bidders Bulletin C.U. Inc.

11/9/15
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT December 23, 2014

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 70 at Flag Canyon Creek Bridge
- Location: Butte County, CA.
- Bid Date: January 21, 2015, 2:00 p.m.
- Engineer's Estimate: 3,050,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Temporary Signal System, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence (Type ESA), Biologist, Prepare Natural Resource Protection Plan, Miscellaneous Demolition, Concrete Pipe, Cold Plane Pavement, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, Slurry Seal, HMA Dike, Furnish and Erect Structural Steel, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Fence, Metal Beam Guard Railing, Concrete Barrier (Type 742), Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER

CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: State Route 70 at Flag Canyon Creek Bridge

BID DATE: Wednesday January 21, 2015 2 p.m.

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: _____ Date: _____
Signature

____DBE ____UDBE ____DVBE ____SBE ____DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

01-27-15A10:46 RCVD

Table of Contents

DBE Commitment	DBE Commitment
DBE "Good Faith Effort"	DBE GFE
Attachment "A"	A
Attachment "B"	B
Attachment "C"	C
Attachment "D"	D
Attachment "E"	E

VIKING CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Third Bidder

01-27-15A10:46 RCVD

DBE "Good Faith Effort"

Project: Flag Canyon Creek Bridge

Owner: Caltrans

Contract No.: 03-0F6904

Bid Date: January 21, 2015

Third Bidder

01-27-15A10:46 RCVD

VIKING CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

DBE "Good Faith Effort"

Project: Flag Canyon Creek Bridge

Owner: Caltrans

Contract No.: 03-0F6904

Bid Date: January 21, 2015