

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P. O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

October 12, 2015

Facsimile: (530) 335-5510

Perry Thompson, Vice President and CFO
Hat Creek Construction and Materials, Inc.
24339 Hwy 89N.
Burney, Ca. 96013

03-0G1004
03-Sie-89-19.9/29.6
B.O. 09/30/2015

Dear Mr. Thompson:

The Department of Transportation (Caltrans) received a bid submitted by Hat Creek Construction and Materials, Inc. (Hat Creek) for Contract number 03-0G1004 on September 30, 2015. By this letter, Caltrans notifies Hat Creek that its bid is nonresponsive since Hat Creek did not comply with the contracts Revised Standard Specification Section 2-1.33D(3)(b) Contracts with a DVBE Goal, which states in part:

"Complete and submit the Certified DVBE Summary form. List all DVBE participation on this form...submit it such that it is received at the Office Engineer no later than 4:00 p.m. on the 4th business day after bid opening..."

Hat Creek failed to submit the Certified DVBE Summary form by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

for JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

TRANSMISSION VERIFICATION REPORT

TIME : 10/12/2015 12:57
NAME : OE AWARDS
FAX : 9162276320
TEL : 9162276299
SER. # : BROM3J484361

DATE, TIME	10/12 12:57
FAX NO. /NAME	915303355510
DURATION	00:00:28
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

STATE OF CALIFORNIA - CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN JR. CALIFORNIA

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P. O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6280

FAX (916) 227-6282

TTY 711

www.dot.ca.gov



*Serious drought.
Help save water!*

October 12, 2015

Facsimile: (530) 335-5510

Perry Thompson, Vice President and CFO
Hat Creek Construction and Materials, Inc.
24339 Hwy 89N.
Burney, Ca. 96013

03-0G1004
03-Sie-89-19.9/29.6
B.O. 09/30/2015

Dear Mr. Thompson:

The Department of Transportation (Caltrans) received a bid submitted by Hat Creek Construction and Materials, Inc. (Hat Creek) for Contract number 03-0G1004 on September 30, 2015. By this letter, Caltrans notifies Hat Creek that its bid is nonresponsive since Hat Creek did not comply with the contracts Revised Standard Specification Section 2-1.33D(3)(b) Contracts with a DVBE Goal, which states in part:

"Complete and submit the Certified DVBE Summary form. List all DVBE participation on this form...submit it such that it is received at the Office Engineer no later than 4:00 p.m. on the 4th business day after bid opening..."

Hat Creek failed to submit the Certified DVBE Summary form by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.