Low Bidder

02-19-15 P01:09 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

BE COMMITMENT

OE-0102.10D (REV 11/2014)

CONTRACT NO.
03-1F4204

BID AMOUNT
$ $3,096,763.00

BID OPENING DATE
February 12, 2015

BIDDER'S NAME
Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT (%) 11%

DBE PRIME CONTRACTOR CERTIFICATION[1]	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	12	$1,917,940.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
32, 33, 34	Prep Concrete Deck, Furnish & Place Polyester Overlay	C1000 C8770 C1003	IRB Construction, Inc. DBE# 42290 725 6th Street Marysville, Ca 95901 (916) 612-6406	$126,129.00
91, 92	Cont Supplied Biologist & NRPP	C8792 C8793	Gallaway Ent. DBE# 31237 117 Meyers Street, Suite 120 Chico, Ca 95928 (530) 332-9909	$38,000.00
2, 26, 62, 64 77, 78, 79, 93 94, 95	Const. Signs, Roadside Signs, Delineators, Markers, Sheeting	C1200 C1522 C5623	Construction Area Signs DBE# 00500 215 Newcastle Road Newcastle, Ca 95658 (916) 663-9097	$6,311.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the Contract goal (49 CFR 26.53).

Signature of Bidder

2-19-15
Date

(916) 852-5530
(Area Code) Phone Number

Jack E. Shewmaker
Person to Contact (Type or Print Name)

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

02-19-15 P01:11 RCVD

BE COMMITMENT

OE-0102.10D (REV 11/2014)

CONTRACT NO.
03-1F4204

BID AMOUNT
$ $3,096,763.00

BID OPENING DATE
February 12, 2015

BIDDER'S NAME
Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT (%) 11%

DBE PRIME CONTRACTOR CERTIFICATION[1]	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	12	$1,917,940.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
13, 14, 40, 41, 42	Erosion Control	C2021, C2030 C2066	M&S Environmental DBE# 030736 12192 Mac's Road Redding, Ca 96003 (530) 241-1418	$36,023.00
10, 11, 12	REAPS, Sampling & Annual Report	C8722	ADH Environmental DBE# 34145 3065 Porter Street, Suite 101 Soquel, Ca 95073 (831) 477-2003	$34,950.00
23, 25, 80, 81 82, 83, 84, 85 86	Guardrail systems, Veg Control, Tubular Railing,	C8000 C8320 C8391	Frank Medina General Eng. DBE# 014717 10096 Ahart Road Oroville, Ca 95966 (530) 743-0744	$74,585.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ ____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the Contract goal (49 CFR 26.53).

Signature of Bidder

2-19-15
Date

(916) 852-5530
(Area Code) Phone Number

Jack E. Shewmaker
Person to Contact (Type or Print Name)

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

02-19-15 P01:12 RCVD

BE COMMITMENT

OE-0102.10D (REV 11/2014)

CONTRACT NO. 03-1F4204

BID AMOUNT $ $3,096,763.00

BID OPENING DATE February 12, 2015

BIDDER'S NAME Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT (%) 11%

DBE PRIME CONTRACTOR CERTIFICATION[1]	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	12	$1,917,940.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
45 (P)	Supply HMA Oil Only (2nd Tier sub to Tullis, Inc.)	C0624 ~~C9774~~	Dragon Material Transport, Inc. P.O. Box 27800 DBE# 37444 Fresno, Ca 93729 (559) 351-8822	$70,848.00
45 (P)	Hourly Trucking (2nd Tier Sub to Tullis, Inc.)	C9602 ~~C9774~~	Josh Arbiso Trucking DBE# 41019 21962 Lone Tree Road ~~Anderson, Ca 96007 (530) 355-8409~~	$12,285.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

	Total Claimed Participation	$ 399,131.00
		12.8% %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the Contract goal (49 CFR 26.53).

Signature of Bidder

2-19-15
Date

(916) 852-5530
(Area Code) Phone Number

Jack E. Shewmaker
Person to Contact (Type or Print Name)

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

IRB Construction, Inc.
DBE Firm #42290
CSLB Lic. 995040

Polyester Volumeric Mixer Truck Rental

725 6th Street
Marysville, CA 95901
DBE Cert #42290
Contractor's License 995040

Contacts:
Rodney Spencer
Cell Phone: (916) 612-6406
irbconstructioninc@gmail.com

Contract Information

Submitted: Rodney

Contract:
Attn: Estimator
Description: Polyester Truck Rental
Project 03- 1F4204

Item	Description	Estimated Qty	Unit Rates	Estimated Ext
	Equipment/Cost			
	Polyester Mobile Mixer (Maximum Shift 8 Hours) Daily Rate	3	4,900.00	16,905.00
	Polyester Mobile Mixer (Overtime - After 8 Hours/Per Hour)		525.00	-
	Polyester Mobile Mixer (Overtime - After 10 Hours/Per Hour)		790.00	-
	Polyester Mobile Mixer (Saturdays 1 1/2 Times Daily Rate		790.00	-
	Polyester Mobile Mixer (Sundays Double Added to Daily Rate)		1,050.00	-
	Polyester Mobile Mixer (Mobilization) Each Way	2	3,000.00	6,000.00
	Total Equipment Cost			$ 22,905.00
	Crew/Cost			
	Polyester Mobile Mixer (Minimum Shift 8 Hours) Hourly Rate	48	380.00	$ 18,240.00
	Polyester Mobile Mixer (Overtime - After 8 Hours/Per Hour)		550.00	$ -
	Polyester Mobile Mixer (Overtime - After 10 Hours/Per Hour)		550.00	$ -
	Polyester Mobile Mixer (Saturdays 1 1/2 Time)		550.00	$ -
	Polyester Mobile Mixer (Sundays Double Time)		720.00	$ -
	Polyester Mobile Mixer Crew (Mobilize/Demobilize)	32	333.00	$ 10,656.00
	Total Crew Cost			$ 28,896.00
	Above prices based on approx 2 loads per shift			See Below

Actual Production rates by Prime crew are unknown

Bid Item Summary

Item #	Prime Contractors	Unit	Quantity	Unit Price	Total
32	Prep Concrete Deck	SQFT	5820	$ 0.52	**$ 3,026.40**
33	Furnish Polyester Concrete Overlay	CF	580	$ 97.25	**$ 56,405.00**
34	Place Polester Concrete Overlay (Includes Hygentist)	SQFT	5820	$ 8.90	**$ 51,798.00**
90	Mobilization	LS	1	$ 14,900.00	**$ 14,900.00**
				Total	**$ 126,129.40**

Item #34 Polyester Overlay - 1 move in, 3 consecutive shifts to complete work

12'x6' PCC base used for Polyester Trial Slab by others if required by Department
Removal of Trial Slab and PCC base by others

IRB Construction, Inc.
DBE Firm #42290
CSLB Lic. 995040

Inclusions / Exclusions

Prime Contractor to Provide:

1. All necessary labor and equipment to load mobile mixers with supplied materials
2. Clean up crew with compressor and chipping hammers to clean up truck after each shift/load.
3. Actual hotel and per-diem expenses for crew (when applicable)
4. Secure Storage area for mobile mixer
5. 109 Certification paid by Prime Contractor $3,000.00
6. Prime to provide 9,000 lb Forklift for loading of aggregates into Volumetric Mixer
7. Prime to provide 2 super sacks sand, 1 super sack of rock, 100 gallons resin for 109 testing
8. Volumetric Mixer certified in accordance with Special Provisions Section 10-1.80
9. Public Safety Plan and Hygentist Air Monitoring Reporting
10. Prime to provide all Traffic Control, Construction Area Lighting and Staging Area for Polyester Material delivery
11. Bonds Permit Fees not included in bid price

gallaway
ENTERPRISES

DBE

117 Meyers Street • Suite 120 • Chico CA 95928 • 530-332-9909

Quotation and Scope

February 11, 2015

Quote P15-010

Gallaway Enterprises is pleased to provide the following quote **FOR CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE;** Caltrans Project Number **03-1F4204.** If you have any questions, please do not hesitate to contact Christine Lohse, Lead Biologist at (530) 332-9909 office, (530) 332-9905 fax, or *christine@gallawayenterprises.com.* Gallaway Enterprises, Inc. is a **DBE** (#31237), WBE, UDBE, and small business (#1732158) certified company. This quote is supplied with the understanding that we are exempt from the requirement of providing certified payroll.

Scope of Work:

Gallaway Enterprises will provide a qualified **Contractor Supplied Biologist(s) (Item 91)** to satisfy species protection and survey requirements for the term of the project, which will include:

- Implementing bird exclusion measures on the bridge;
- Pre-construction Survey(s) and Report(s);
- Initial Monitoring Survey(s) and Report(s);
- Weekly Monitoring and Report(s);
- Monitoring of active MBTA nests as needed;
- Incident Report(s);
- Final Monitoring Report, and;
- Implementing specified species protection measures.

Gallaway Enterprises will prepare a project-specific **Natural Resources Protection Plan (Item 92)**, which will include:

- List of species and habitats addressed in the plan
- List of protocols for species protection surveys, with full protocols in an appendix
- Protection measures for regulated species likely to occur in the project site
- Protective radii for regulated species encounters
- Implementation plan for protection measures, including monitoring schedule
- Monitoring duties
- Justification for each instance where protection measures and an implementation plan are not necessary for a regulated species
- Schedule for inspecting protection measures
- Schedule for maintaining protection measures
- Schedule for submittal of monitoring reports
- Response plan for instances where regulated species are encountered
- Location and schedule of fence installation and removal, with identification of species or habitats to be protected by each ESA and Species Protection Area (SPA)
- Protection measures required within each SPA

Qualifications:

Our Lead Biologist, Christine Lohse, is the point of contact for project scheduling, questions or concerns. All of Gallaway Enterprises biological staff meet the qualifications listed in the specifications and are Caltrans, CDFW, and USFWS approved biological monitors. We have over 20 years of experience providing environmental compliance monitoring throughout northern California. For more information please contact us at (530) 332-9909 or visit: www.gallawayenterprises.com. The resumes of our monitoring staff are supplied at your request.

Project Assumptions:

- The Contactor will be responsible for setting up all ESA fencing.
- Gallaway Enterprises assumes that there will be no Biological Resource Information Program
- If Caltrans orders the contractor to install exclusion devices than the contractor will supply access for installation
- The Contractor will provide a schedule so that Gallaway can conduct surveys within the appropriate time limits identified in Contract specifications.
- Gallaway Enterprises assumes that construction will be completed in one year.
- Gallaway assumes 1 round of edits on the NRPP and Final Report.

Cost estimate:

The engineer has estimated 90 Contractor Supplied working days.

Cost estimate per Item:

Item No.	Description	Quantity	Unit	Rate	Total
91	**Contractor Supplied Biologist**	daily	WD*	$400	**$400**
92	**Natural Resource Protection Plan**	1	LS	$2,000	**$2,000**

** Working Day, billed per day, if less days are required, billing will reflect the actual number of days.*

Cost estimate for length of project:

Item No.	Description	Quantity	Unit	Rate	Total
91	Contractor Supplied Biologist	90‡	WD	$400	$36,000
	^Installation of Exclusion Devices	N/A	LS	$3,600	$3,600
92	Natural Resource Protection Plan	1	LS	$2,000	$2,000
				Total:	**$41,600**

‡ based on the 90 working day estimate provided in the project specs. Billed per day, if less days are required, billing will reflect the actual number of days.

^ Installation of exclusion devices will only be charged if Caltrans orders the installation by the contractor per addendum #3. Price includes time and materials.

@ 38,000

Gallaway Enterprises carries commercial auto, general liability, workers compensation, and professional liability.

PLAC and Contract Certifications and Expiration Dates:

License, Certification	Conferrer of Title or Issuing Agency	Expiration Date	Individual Holding Title
Women Business Enterprise VON: 4BN00007	California Public Utilities Commission	12/14/2016	Gallaway Enterprises, Jody Gallaway
Women Business Enterprise (31237)	California Department of Transportation	8/15/2016	Gallaway Enterprises, Jody Gallaway
Disadvantaged Business Enterprises (31237)	California Department of Transportation	8/14/2016	Gallaway Enterprises, Jody Gallaway
Small Business (1732158)	California Department of General Services	1/31/2016	Gallaway Enterprises, Jody Gallaway
Federal Recovery Permit TE-049693	United States Fish and Wildlife Service	7/2016	Jody Gallaway

Construction Area Signs Inc.

Caltrans Project
Contract no. 03-1F4204
Location: 03-But-99-40.5/40.8
Bid Date: February 12, 2015

REVISED QUOTE *(Additional Items Included)*

Item no. 02 Construction Area Signs – Stationary Mounted
As shown on plan sheet CS-1
(includes Project Funding Signs)
Furnish, Install, & Remove Lump Sum $3,600.00

Item no. 03 Traffic Control System – PARTIAL

Typical T-13 Reversing
2 Men & Equipment — Mon. – Fri. Days / Mon. – Thurs Nights (excludes Holidays)

Rate per 8 hour shift	$1,525.00
OT Rate per hour	190.00
DT Rate per hour	210.00

Additional Flagger — Mon. – Fri. Days / Mon. – Thurs Nights (excludes Holidays)

Rate per 8 hour shift	$ 650.00
OT Rate per hour	95.00
DT Rate per hour	105.00

Rental Light Tower – **Monthly Rental**
$800.00 per unit per month
- *F.O.B. Newcastle.*
- *Sales tax included.*
- *Rental Light Tower must be in conjunction with other work.*

Item no. 05 Portable Changeable Message Sign – **Monthly Rental**
$1150.00 per unit per month
- *F.O.B. Newcastle.*
- *Sales tax included.*
- *Item no. 05 must be in conjunction with other work.*

Item no. 07 Alternative Temporary Crash Cushion

SLED (Sentry Longitudal Energy Dissipater, TL-3)
4 each @ $8,392.00 each $33,568.00
- **Furnish Only**
- F.O.B. Jobsite
- Sales Tax Included

ABSORB-350 (ABSORB 350 TL-3 (9 element) Crash Cushion)
Monthly Rental ~ $900.00 per unit per month
- *F.O.B. Newcastle.*
- *Sales tax included.*

215 Taylor Road, Newcastle, CA 95658 * (916)663-9097 * FAX (916) 663-1858
Qualified UDBE/DBE/WBE * Contractor #442645

Construction Area Signs Inc.

REVISED QUOTE *(Additional Items Included)*

Caltrans Project
Contract no. 03-1F4204
Location: 03-But-99-40.5/40.8
Bid Date: February 12, 2015

Item no. 26	Remove Roadside Sign 7 each @ $65.00 each	$ 455.00
Item no. 29	Reset Mailbox Relocate to Final Position ~ No Maintenance 3 each @ $375.00 each	$1,125.00
Item no. 62	Furnish Single Sheet Aluminum Sign (0.063" – Unframed) 17 SQFT @ $18.00 SQFT	$ 306.00
Item no. 64	Roadside Sign – One Post 3 each @ $350.00 each	$1,050.00
Item no. 77	Delineator (Class 1) 3 each @ $49.00 each	$ 147.00
Item no. 78	Highway Post Marker 3 each @ $49.00 each	$ 147.00
Item no. 79	Marker (Culvert) 4 each @ $49.00 each	$ 196.00
Item no. 93	Furnish Single Sheet Aluminum Sign (0.063"-Unframed) for Retroreflective Sheeting (Type XI) 7 SQFT @ $14.00 SQFT	$ 98.00
Item no. 94	Furnish Single Sheet Aluminum Sign (0.080" – Unframed) for Retroreflective Sheeting (Type XI) 12 SQFT @ $12.50 SQFT	$ 150.00
Item no. 95	Retroreflective Sheeting (Type XI) 18 SQFT @ $9.00 SQFT	$ 162.00

Bid excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, Rumble Strips, Light Towers, and Traffic Control other than Typical Shoulder Closure

$ 6311 -

Please contact Mike Smith for additional information at the number noted below.

215 Taylor Road, Newcastle, CA 95658 * (916)663-9097 * FAX (916) 663-1858
Qualified UDBE/DBE/WBE * Contractor #442645

I&S Environmental Landscapes, Inc.
2192 Mac's Road
edding, CA 96003
30-241-1418
ax 241-9647
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

Bids 2/12/15

2/11/15

Bid For - Butte County Near Chico - North Of Rock Creek Bridge

Cal-trans Contract # 03 - 1F4204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
13	TemporaryErosion Control Move-in/out	EA	12	$ 500.00	$ 6,000.00
14	Temporary Hydraulic Mulch BFM	SQYD	3880	$ 1.10	$ 4,268.00
		LF	2990	$ 4.25	$ 12,707.50
40	Fiber Rolls	SQFT	46600	$ 0.12	$ 5,592.00
41	Hydroseed	SQFT	46600	$ 0.16	$ 7,456.00
42	Compost				

TOTAL $ 36,023.50

ADDITIONAL BID NOTES

* Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source at a minimum rate of 200 g.p.m.
* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
* One move-in is inlcuded in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of $500.00 each.
* An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at $600.00 per hour.
* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

ADH Environmental

8(a) · SDB · DBE · MBE · SBE

Cost Proposal

Prepared For	
Contractor	Viking Construction
Mailing Address	11315 Sunrise Gold Circle, Cte. A
City, ST Zip	Rancho Cordova, Ca. 95741
Contact Name	Randy Jenco
Contact Phone	916-852-5530
Contact e-Mail	rjenco@vikingbridges.com

Date	02/06/15
Quote No	206001
Expiration Date	03/08/15

Scope of Work and Project Description			
Project Description	CDOT # 03-1F4204 Widen Shoulder On Structure	Target Start Date	TBD
		Target End Date	TBD
Conditions, Assumptions and Comments	Prepare SWPPP - ADH will provide 3 copies of the report and 1 electronic PDF. Any project materials necessary will be billed at cost, all project-related mileage will be billed at the current Federal Rate.		

Task / Bid Item	Description	Unit	Est Qty	Unit Price	Item Total
1 / Item 9	Prepare Risk Level 2 Storm Water Pollution Prevention Plan (SWPPP)	Report	1	$ 3,800.00	$ 3,800.00
2 / Item 9	WPCM QSD Field Inspections (weekly, storm-related, quarterly)	Each	35	$ 600.00	$ 21,000.00
3 / Item 10	Prepare Rain Event Action Plans (REAPS)	Each	27	$ 350.00	$ 9,450.00
4 / Item 11	Stormwater Sampling and Analysis Day	Each	45	$ 500.00	$ 22,500.00
5 / Item 12	Stormwater Annual Report	Each	3	$ 1,000.00	$ 3,000.00
				Estimated Total	59,750.00

34,950

ADH Contact Information	
Project Manager	David Skinner, Regional Manager
Contact Phone	530-524-2633
Contact e-Mail	dskinner@adhenvironmental.com
Contact Office	Northern California Office

Payment Terms	Net 30 days

Task Details and Exceptions
Task 1: Quote is for report only, no field work, reporting, or ongoing project inspections are accounted for in this item. If the contractor would like to retain ADH Environmental as the WPCM for this project, task 2 is necessary.
Task 2: ADH will serve as the WPCM for the project and will be available on site within 2 hours as required by the contract specificiatons. All field inspections will be performed by the QSD, or can be completed by contract staff and overseen by ADH QSD staff. ADH QSD will be required to visit the site at least once per month if contractor performs site inspections overseen by ADH. Any additional work related to the project that requires the QSD will be billed at a rate of $125 per hour.
Task 3: Rain Event Action Plans will be prepared and submitted in accordance with the requirements of the project specifications.
Task 4: Sampling will be performed by trained ADH staff in accordance with the SWPPP and project specifications each business day of a qualifying rain event that produces precipitation.
Task 5: Annual Reports will be assembled and submitted at least 5 days prior to dates listed in the project specifications to ensure all information is received by Caltrans in a timely manner.

Acceptance

By signing below, Contractor agrees that ADH Environmental will perform the scope of work for the project described herein. Prior to beginning work, Contractor and ADH Environmental must complete a subcontractor agreement with all applicable details related to the scope of work.

CONTRACTOR:

Signature: _____

Printed Name: _____

Title: _____

Date: _____

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 2/2/16 expires
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
Operators Local 3
Air Quality Compliant
Public Work Registration
#1000006534

FAXED ON 02/12/15
Bid Date: 02/12/15 Project: 03-1F4204

Addendums: 4 Freight Included: Yes Sales Tax Included: Yes
Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
Traffic Control: 12 DAYS Back Charges: No Retention Withheld: No Bond Premium: 2%
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Item No.	Item	Item Price	Unit	Qty	Total
23	TREATED WOOD WASTE	1.00	LB	2500	$2,500.00
25	REMOVE GUARRAIL 1 TC	8.00	LF	270	$2,160.00
29	RESET MAILBOX	450.00	EA	3	$1,350.00
62	FURN SNG SHEET ALUM SIGN	55.00	SQFT	23	$1,265.00
68	DRAINAGE INLET MARKER	50.00	EA	2	$100.00
77	DELINEATOR CLASS 1 2 TC	50.00	EA	3	$150.00
78	HIGHWAY POST MARKER	50.00	EA	3	$150.00
79	MARKER CULVERT	50.00	EA	4	$200.00
80	MIDWEST GUARDRAIL SYSTEM 1 TC	30.00	LF	200	$6,000.00
81	VEGETATION CONTROL 2 TC	42.50	SQYD	180	$7,650.00
82	TUBULAR BICYCLE RAILING 6 TC	125.00	LF	335	$41,875.00
83	TRANSITION RAILING TYPE WB-31	3200.00	EA	2	$6,400.00
84	END CAP 2/4 WRAP END SECTION	250.00	EA	2	$500.00
85	END ANCHOR ASSEM SFT	650.00	EA	2	$1,300.00
86	ALTERNATIVE IN LINE TERM SYSTEM	3100.00	EA	2	$6,200.00
			TOTAL		$77,800.00

*** BI 82 EXCLUDES ANY PAINTING. PRIME TO PROVIDE TEMP WALKWAY TO INSTALL.

***Quote is based on all items. If you would like to break up packages please call us for approval.

***Excluding any painting or Electrical work on any items.

74,565

*** Quote INCLUDES 2 mobilizations. Additional mobilizations to be charged at $750 ea.

***Quote is based on Regualr shift hours M-F. Weekends, Holidays, and Night Work subject to wage

***Stand By Time: $250 per Hour Excluding Weekend or Holiday Hours

***Bid items that require night work the Item price reflect night work rate.

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and Interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

***Shop Drawings: Contractor to supply drawings where applicable. General to verify and return same:

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.

***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.

IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA, AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS

DRAGON
MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

Tullis, Inc.
Attn: Chris Brimhall
Date: 2/12/15

Project: Caltrans 03-1F4204, Hwy 99 near Chico

Material: 240 Ton - PG 64-16
Delivered Price: $492.00 Per U.S. Ton + Any applicable taxes

ORIGIN: Valero Refining, Benicia, CA
DESTINATION: North State Asphalt

***Indexed 5% Crude**
***Standby after 1 hour from scheduled delivery time at $100.00 per hour**
***Pricing based on full loads - 26.00 ton**
*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.20 per gallon. www.eia.gov. $3.061 on bid day.

* 240 TONS PG64-16 x $492.00/TON = $118,080.00

DBE PART: = $118,080.00 x 60%

= $70848.00



JOSH ARBISO TRUCKING
21962 LONE TREE ROAD
ANDERSON, CA. 96007
PHONE: 530-355-8409
EMAIL: JOSHARBISO@GMAIL.COM
DOT CUCP DBE FIRM # 41019
SMALL BUSINESS SUPPLIER # 1751082
CARB ID# 23142

Own & Operate 3 ***DBE CARB COMPLIANT*** Trucks

2/12/15

Tullis Inc.
P.O Box 493416
Redding, CA. 96049

Attention: Estimator: Chris Brimhall

This is a quote for **DBE CARB** Compliant truck rates for the 2015 Caltrans Contract # 03-1F4204

Following Quotes:	Out of Town
1 Double Bottom Dump	$105.00
1 Semi Bottom Dump	$105.00
1 FlatBed Truck-Haul K-Rail, Pipe	$105.00

****Rates reflect diesel fuel not exceed $4.05 a gallon or a fuel surcharge will be added at 4% of hourly rate quoted!****

PLEASE CALL TO DISCUSS ANY CURRENT JOBS GOING TO BID.

If you have any questions or concerns feel free to contact us at 530-355-8409.

Sincerely,

Josh Arbiso

* TOTAL CLAIM FOR JAT
= $12,285.00

SEE EXPLANATION ATTACHED

CDOT 03-1F4204
02-But-99-40.5/40.8
Widen Shoulder on Structure
Bid Date & Time: February 12, 2015 @ 2:00 PM

Tullis, Inc.
Explanation of Trucking for Josh Arbiso Trucking (CT No. 41019)

Item-45 Hot Mix Asphalt (Type A) (Partial)
Bid Quantity = 5,910 Tons to be haul in Bottom Dumps
Production: 5,910 Tons/6 Shifts = 985 Tons/Shift (Avg).

Josh Arbiso Trucking owns 2 bottom dump trucks. The asphalt plant is located in Redding, Ca. and is approximately 61.5 miles, one way, to the project. It will take approximately 3.25 hours to deliver the material to the job site and return to the plant. This project will require 15 - 17 trucks to make approximately three (3) round trips per shift to deliver all the material (9.75 hours/each).

So, 6 Shifts x 9.75 hrs/Shift x 2 trucks x $105.00/Hr = **$12,285.00**

Total Claim for Josh Arbiso Trucking for Item 45 = $12,285.00

Please forward any questions or comments regarding this explanation to Chris Brimhall at Tullis, Inc. Chris Brimhall can be contacted using the following phone or email address. Phone (530) 241-5105 and email cbrimhall@tullisinc.com.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 11/2014)

Bidder's Name Viking Construction Company

Contract No. 03-1F4204

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Items Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
See	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
Attachment "A"	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

)ES-OE-0102.11A (REV 11/2014)

Bidder's Name Viking Construction Company

Contract No. 03-1F4204

2. List the names of certified DBEs and the all dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates
See Attachment "B"			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See Attachment "C"						
Viking Construction offers assistance to DBE's as stated in our invitation letter, See Attachment "E"						

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
The Weekly Bid Flash	1/29 to 2/12/15		
DBEgoodfaith.com	1/29 to 2/12/15		
Construction Up-Date	2/5 to 2/12/15		
Minority Bidders Bulletin	2/2 to 2/12/15		
Caltrans Website	1/29 to 2/12/15		
Dist 03 Outreach	1/8/15		
	See Attachment "D"		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 11/2014)

Bidder's Name Viking Construction Company

Contract No. 03-1F4204

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
The Weekly Bid Flash			
DBEgoodfaith.com			
Caltrans Data Base	See Attachment "D"		
Construction Up-Date			
Minority Bidders Bulletin			

9. Include additional data to support a demonstration of good faith efforts.

NOTE: Use additional sheets of paper if necessary.

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Established Flexible Timeframes for Del/Schedules		Amount ($)	Percentage of Contract
	Y	N	Y	N	Y	N		
Lead Compliance Plan		X		X	X		7,500.00	0.24%
Construction Area Signs		X	X			X	5,000.00	0.16%
Traffic Control System	X		X		X		120,000.00	3.88%
Channelizer (Surface Mounted)		X	X			X	400.00	0.01%
Portable Changeable Message Sign		X	X		X		10,000.00	0.32%
Temporary Railing (Type K)	X		X			X	32,000.00	1.03%
Alternative Temporary Crash Cushion		X	X			X	40,000.00	1.29%
Job Site Management	X			X	X		750.00	0.02%
Prepare Storm Water Pollution Prevention Plan	X		X		X		5,000.00	0.16%
Rain Event Action Plan	X		X		X		13,500.00	0.44%
Storm Water Sampling and Analysis Day	X		X		X		13,500.00	0.44%
Storm Water Annual Report	X		X		X		6,000.00	0.19%
Move-In/Move-Out (Temporary Erosion Control)		X	X		X		3,000.00	0.10%
Temporary Hydraulic Mulch (Bonded Fiber Matrix)		X	X		X		3,880.00	0.13%
Temporary Cover	X		X		X		7,760.00	0.25%
Temporary Fiber Roll	X		X		X		3,100.00	0.10%
Temporary Large Sediment Barrier	X		X		X		22,200.00	0.72%
Temporary Silt Fence	X		X		X		3,460.00	0.11%
Temporary Construction Entrance	X		X		X		20,000.00	0.65%
Street Sweeping		X	X		X		2,500.00	0.08%
Temporary Concrete Washout	X		X		X		4,000.00	0.13%
Asbestos Compliance Plan		X	X		X		100.00	0.00%
Treated Wood Waste		X	X		X		2,500.00	0.08%
Plug Existing Deck Drain	X		X		X			
Remove Guardrail		X	X		X		3,240.00	0.10%
Remove Roadside Sign		X	X		X		525.00	0.02%
Remove Culvert	X		X		X		1,760.00	0.06%
Remove Asphalt Concrete Surfacing		X	X		X		12,222.00	0.39%
Reset Mailbox		X	X		X		1,050.00	0.03%
Cold Plane Asphalt Concrete Pavemnt		X	X		X		18,080.00	0.58%
Remove Concrete	X		X		X		2,000.00	0.06%
Prepare Concrete Bridge Deck Surface	X		X		X		3,201.00	0.10%
Furnish Polyester Concrete Overlay	X		X		X		56,840.00	1.84%
Place Polyester Concrete Overlay	X		X		X		52,380.00	1.69%
Bridge Removal (Portion)		X	X		X		50,000.00	1.61%
Clearing and Grubbing	X		X			X	50,000.00	1.61%
Roadway Excavation	X		X		X		88,400.00	2.85%
Structure Excavation (Bridge)	X			X	X			
Structure Backfill (Bridge)	X			X	X			
Fiber Rolls		X	X		X		14,950.00	0.48%
Hydroseed		X	X		X		6,990.00	0.23%
Compost		X	X		X		9,320.00	0.30%
Class 2 Aggregate Base	X		X		X		112,500.00	3.63%
Crack Treatment		X	X		X		4,900.00	0.16%
Hot Mix Asphalt (Type A)		X	X		X		561,450.00	18.13%
Shoulder Rumble Strip (HMA Ground-In)		X	X		X		800.00	0.03%
Centerline Rumble Strip (HMA, Ground-In)		X	X		X		640.00	0.02%

Place Hot Mix Dike (Type F)		X	X		X		3,300.00	0.11%
Place Hot Mix Asphalt (Miscellaneous Area)		X	X		X		3,225.00	0.10%
Tack Coat		X	X		X		600.00	0.02%
Furnish Steel Piling (HP 10 X 57)		X	X		X		23,850.00	0.77%
Drive Steel Pile (HP 10 X 57)		X	X			X	80,000.00	2.58%
36" Cast-In-Drilled-Hole Concrete Piling		X	X			X	393,000.00	12.69%
Structural Concrete, Bridge	X			X	X			
Structural Concrete, Approach Slab	X			X	X			
Aggregate Base (Approach Slab)	X		X		X		5,325.00	0.17%
Minor Concrete (Minor Structure)	X		X		X		2,800.00	0.09%
Paving Notch Extension	X		X		X		10,125.00	0.33%
Drill and Bond Dowel (Chemical Adhesive)	X		X		X		10,476.00	0.34%
Joint Seal (MR 1")	X		X		X		6,880.00	0.22%
Bar Reinforcing Steel (Bridge)		X	X		X		221,838.00	7.16%
Furnish Single Sheet Aluminum Sign (Unframed)		X	X		X		255.00	0.01%
Roadside Sign - One Post		X	X		X		1,200.00	0.04%
18" Alternative Pipe Culvert		X	X		X		4,850.00	0.16%
24" Alternative Pipe Culvert		X	X		X		52,800.00	1.71%
Concrete Backfill (Pipe Trench)		X	X		X		1,500.00	0.05%
Drainage Inlet Marker		X	X		X		100.00	0.00%
18" Alternative Flared End Section		X	X		X		600.00	0.02%
24" Alternative Flared End Section		X	X		X		200.00	0.01%
Rock Slope Protection (No. 2, Method B)	X		X		X		1,260.00	0.04%
Rock Slope Protection Fabric (Class 8)	X		X		X		900.00	0.03%
Minor Concrete (Driveway)		X	X		X		6,160.00	0.20%
Miscellaneous Iron and Steel		X	X		X		1,052.00	0.03%
Drill and Bond Resin Capsule Anchor		X	X		X		20,880.00	0.67%
Miscellaneous Metal (Bridge)		X	X		X		29,290.00	0.95%
Delineator (Class 1)		X	X		X		180.00	0.01%
Highway Post Marker		X	X		X		180.00	0.01%
Marker (Culvert)		X	X		X		240.00	0.01%
Midwest Guardrail System		X	X		X		6,000.00	0.19%
Vegetation Control (Minor Concrete)		X	X		X		7,200.00	0.23%
Tubular Bicycle Railing		X	X		X		41,875.00	1.35%
Transition Railing (Type WB-31)		X	X		X		6,400.00	0.21%
End Cap (3/4 Wrap End Section)		X	X		X		500.00	0.02%
End Anchor Assembly (Type SFT)		X	X		X		1,400.00	0.05%
Alternative In-Line Terminal System		X	X		X		6,400.00	0.21%
Concrete Barrier (Type 732 Modified)	X		X		X		33,500.00	1.08%
4" Thermoplastic Traffic Stripe (Enhanced Wet)		X	X		X		6,296.00	0.20%
Pavement Marker (Retroreflective)		X	X		X		1,520.00	0.05%
Contractor-Supplied Biologist		X	X		X		27,000.00	0.87%
Natural Resource Protection Plan		X	X		X		5,000.00	0.16%
Furnish Single Sheet Aluminum Sign (.063")		X	X		X		84.00	0.00%
Furnish Single Sheet Aluminum Sign (.08")		X	X		X		144.00	0.00%
Retroreflective Sheeting (Type XI)		X	X		X		180.00	0.01%
Mobilization	X			X	X			
Total $ Amount of Work Made Available for UDBE's that were solicited.							$2,403,963.00	77.63%
Bid Total							$3,096,763.00	
Percentage of Contract Work Made Available for UDBE's							77.63%	

Firm ID	Firm/DBA Name	City	Email	Contact	AREA	PHONE	Fax	Fax	EMLD	FAXED	PHONE	NAME	BID Y/N
527D	A B S L CONSTRUCTION	HAYWARD	luis@absiconstruction.com	LUIS M. ALLENDE	510	727-0900	51D	727-091D	2/3	2/3	2/1D	MSG FULL	
219	A C DIKE CO	LINCOLN	email@acdike.com	GEORGETTE MC CLAIN	916	645-7747	916	645-9618	2/3	2/3	2/1D	FAX	Y
4D742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	2/3	2/3	2/1D	DENI	N
32335	A.J. VASCONI GEREAL ENGINEERING	CONCORD	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-940D			2/3	2/3	2/1D	MSG	
32174	ACCORD ENGINEERING, INC	SANTA ANA	dcheng@accordeng.com	DAVID CHENG	714	241-7200	949	251-0563	2/3	2/3	2/1D	MSG	
15324	ALLEN GILL CONSTRUCTION, INC.	OAK RUN	Tgill@frontiernet.net	ALLEN GILL	53D	547-4334	53D	547-3197	2/3	2/3	2/1D	MSG	
33825	AMERICAN STEEL PLACERS, INC.	SAN BERNARDINO	Rusty@steelplacers.com	RUSSELL ROBERTSON	909	884-6031	909	433-9150	2/3	2/3	2/1D	STEPHANIE	UNSURE
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	2/3	2/3	2/1D	MSG FULL	
34D68	B.A. RETRO, INC	SACRAMENTO	baretro@yahoo.com	AUTUMN MEADOW	916	564-9523	916	564-9526	2/3	2/3	2/10	MSG	
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515	2/3	2/3	2/10	SHERRY	N
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	53D	676-1009	53D	672-2411	2/3	2/3	2/1D	MSG	
41D23	CARTER TRUCKING	WILTON	cartertom56@yahoo.com	STERLING THOMAS CARTER	916	208-1776			2/3	2/3	2/1D	TOM	N
37B2D	CHARLIE'S CUSTOM EXCAVATING, INC	REDDING	office@ccexcavatinginc.com	CHARLES JURIN	53D	221-3626	53D	221-7563	2/3	2/3	2/1D	MSG	
42194	CHAVEZ TRUCKING	GERBER	frankchavez1954@gmail.com	FRANK CHAVEZ	530	526-1661			2/3	2/3	2/1D	FRANK?	UNSURE
4125D	CLEAR CREEK CONSTRUCTION INC.	REDDING	clearcreekadam@gmail.com	ADAM HARNDEN	53D	224-143D			2/3	2/3	2/1D	MSG	
31969	CONTECH CONCRETE TECHNIQUES, INC	FRESNO	contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	2/3	2/3	2/1D	MSG	
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	sheili@csg-web.com	CHERI THOMAS	916	371-73D3	866	366-6646	2/3	2/3	2/1D	CHERI	N
33164	DIAMOND D GENERAL ENGINEERING, INC.	WOODLAND	sdefty@ddge.net	LAURA DEFTY	530	662-2042	53D	662-677D	2/3	2/3	2/1D	ADAM	N
2D	DIRT & AGGREGATE INTERCHANGE, INC	FAIRVIEW	contrector@dirtagg.com	HENRY PELFREY	5D3	661-5D93	5D3	669-1192	2/3	2/3	2/1D	SHERRY	N
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	TULARE	DAVEtrucksweep@gmail.com	SEAN REED	559	213-8773			2/3	2/3	2/1D	SEAN	N
425	DON GARCIA EXCAVATING & PAVING, INC.	SOUTH LAKE TAHOE	dgarcia287@aol.com	MICHAEL GARCIA	53D	577-0558	53D	577-0221	2/3	2/3	2/1D	MIKE	N
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	2/3	2/3	2/1D	FRANK?	N
39513	ERNEST B. DEE	ELK GROVE	dee4321@frontiernet.net	ERNEST B. DEE	916	271-041D	916	691-2127	2/3	2/3	2/1D	ERNEST	N
35275	ESWPPP CONSULTANTS LLC	WALNUT CREEK	eswppp@hotmail.com	TIMIRBARAN MEHTA	925	451-1337	925	956-7191	2/3	2/3	2/1D	RAJ	N
39845	FCS STRIPING, SEALING AND PAVING, INC.	LIVERMORE	inesseoane@fcs-ssp.com	INES SEOANE	925	373-62D5	925	373-6208	2/3	2/3	2/1D	MSG	
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900	2/3	2/3	2/1D	MSG	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	53D	743-0744	53D	743-9352	2/3	2/3	2/1D	FAX	N
37D53	GATES ENTERPRISES, INC	SANTA ANA	jgates.gei@gmail.com	JOE GATES	31D	592-581D	714	382-6801	2/3	2/3	2/1D	MSG FULL	
34507	GERONIMO CONCRETE, INC.	LOS ANGELES	geronimo_concrete@sbcglobal.net	LIDIA LOPEZ	323	225-2D16	323	222-8312	2/3	2/3	2/1D	AMANDA	N
41954	HS TRUCKING	MODESTO	packhakh@yahoo.com	JAGPAL SINGH	51D	750-3335	2D1	353-8537	2/3	2/3	2/1D	MSG	
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com	JACK NICKOLAISEN	858	259-2D62	858	345-3737	2/3	2/3	2/1D	MSG	
40865	JD TRUCKING COMPANY	OAKLAND	randeldavis@att.net	RANDALL DAVIS	51D	935-7785	51D	562-9675	2/3	2/3	2/1D	# DOESN'T WORK	
447	K R C SAFETY CO. INC.	VISALIA	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	2/3	2/3	2/1D	CACHE	N
37235	KAPEL CONSTRUCTION INC.	BURNT RANCH	lrobbins@kapelconstruction.com	LANCE E. ROBBINS	53D	629-3300	53D	629-3300	2/3	2/3	2/1D	MSG	
39322	LA FIRMA INC.	NIPOMO	estimating@theswpppfirm.com	VICENTE C. BRAVO	805	748-8576	8D5	929-05D1	2/3	2/3	2/1D	VINC	Y
31286	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS	agarciaina@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	2/3	2/3	2/1D	ROY	N
3D736	M & S ENVIRONMENTAL LANDSCAPES, INC	REDDING	shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	53D	241-1418	53D	241-9647	2/3	2/3	2/1D	MATT	Y
34508	MAD STEEL INC.	SAN DIMAS	madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724	2/3	2/3	2/1D	GINGER	N
34783	MARTIN GENERAL ENGINEERING INC	RANCHO CORDOVA	dmyers@martingeneral.net	TRANQUILINO MARTIN	916	355-81D1	916	355-8108	2/3	2/3	2/1D	ANDREA	N
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mccullioughconstructioninc.com	MACKY MCCULLOUGH	7D7	825-1D14	7D7	825-1769	2/3	2/3	2/1D	JUDY	N
35955	NEWLAND ENTITIES, INC	MARYSVILLE	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	53D	674-0756	2/3	2/3	2/1D	CLAUDIA	N
321D7	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	7D7	253-8774	7D7	253-0131	2/3	2/3	2/1D	TAMMY	N
39218	PC&N CONSTRUCTION, INC	BYRON	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	2/3	2/3	2/1D	CHRISTI	Y
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com; cell 51D-537-3781	DAVID SCOTT	209	722-2226	209	722-2227	2/3	2/3	2/1D	MSG	
37651	R N R CONSTRUCTION, INC	SACRAMENTO	rich@mr-construction.com, brooke@mr-construction.com	RICHARD K. GARNER	916	379-0957	916	379-0960	2/3	2/3	2/1D	BROOK	N
29324	R. E. SERRANO INC.	MARTINEZ	ricky@reserrano.com	RICKY SERRANO	925	957-8184	925	957-8121	2/3	2/3	2/1D	MSG	
37693	S.T. RHOADES CONSTRUCTION, INC.	REDDING	steve@strhoadesinc.com	STEVE RHOADES	53D	223-9322	53D	223-9222	2/3	2/3	2/1D	FAX	Y
30480	SANTOS EXCAVATING, INC.	CHICO	ernie@santosengineering.com	GEORGE SANTOS	530	894-2274	53D	894-7767	2/3	2/3	2/1D	SUE	N
7799	SJD CONSTRUCTION INC.	OAKDALE	sjdconst@yahoo.com	SANDRA CUNNINGHAM	2D9	847-8939	209	847-0169	2/3	2/3	2/1D	ERIN	N
3D528	SOUZA CONSTRUCTION INC	FARMERSVILLE		MANUEL SOUZA	559	747-7100	559	747-71D1	2/3	2/3	2/1D	EVA	N
39899	STONY CREEK GENERAL ENGINEERING	ORLAND	luke@scgeinc.com	LUKE ANDREWS	530	526-3191	53D	988-5092	2/3	2/3	2/1D	MSG	
4D764	SUULUTAAQ, INC - ALASKA NATIVE CORP	FAIRFIELD	ninah.moody@suuiutaaq.com	TRACY CRAIN	7D7	427-32D9	7D7	635-8187	2/3	2/3	2/1D	CHRISTA	N
38721	T AND S DVBE, INC.	JANESVILLE	tandsdvbe@yahoe.com	TAREN FORDE	530	864-81D5			2/3	2/3	2/1D	HUNG UP	UNSURE
22000	T K BLACKBURN TRUCKING	YREKA	tkblackburntruckin@att.net	TERRANCE BLACKBURN	805	5D1-2693			2/3	2/3	2/1D	MSG	
39938	TRI VALLEY WATER TRUCKS, INC.	LIVERMORE	trivalleywatertrucks@yahoo.com	STACEY BOLYARD	510	390-4D3D			2/3	2/3	2/1D	MSG	
4047D	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP	FRESNO	odysseyblasting@yahoo.com	CODY LOFTIS					2/3	2/3	2/1D		
32609	UGE & ECS, INC.	LOS ANGELES	nancy@ugeecs.com	NANCY ESPIE-UNDERWOOD	213	625-1D16	31D	862-6879	2/3	2/3	2/1D	MSG	
39572	VERIDICO GROUP, INC	ROSEVILLE	vida.wright@veridicogroup.com	VIDA G. WRIGHT	916	865-4170	916	865-4174	2/3	2/3	2/1D	MSG	
27D11	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	53D	795-0132	53D	795-5734	2/3	2/3	2/1D	JOHN	UNSURE
41176	WALLACE STRUCTURES	HYDESVILLE	wallacestr@aol.com	ERIC WALLACE	7D7	834-4992	7D7	768-3386	2/3	2/3	2/1D	ERIC	UNSURE
3722D	WATER TRUCKS UNLIMITED	WOODLAND	watertrucksunltd@yahoo.com	KIMBERLY FLETES	530	787-1933			2/3	2/3	2/1D	MSG	
37869	WEST COAST WATER & TRUCKING, INC.	EL DORADO HILLS	califomiawcw@aol.com	JENNIFER GEMIGNANI	916	358-8697	916	358-8699	2/3	2/3	2/1D	MSG	
40573	ZACHARY TAYLOR	MODESTO	tatumbarbara@sbcglobal.net	ZACHARY TAYLOR	916	417-0803	209	521-77D1	2/3	2/3	2/1D	ZAC	N

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT January 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 99 at Rock Creek Bridge
- Location: Near Chico, CA.
- Bid Date: February 12, 2015, 2:00 p.m.
- Engineer's Estimate: 3,400,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: State Route 99 at Rock Creek Bridge

BID DATE: Thursday, February 12, 2015 2 p.m.

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: _____ Date: _____
Signature

____DBE ____UDBE ____DVBE ____SBE ____DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

Back To Query Form

Mon Feb 02 12:07:03 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9607 END DUMP TRUCK
Firm Type: DBE

Nothing found to display.

Back To Query Form

Mon Feb 02 12:10:25 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C9607 END DUMP TRUCK
Firm Type: DBE

Nothing found to display.

Back To Query Form

Mon Feb 02 12:10:45 PST 2015

Query Criteria

District: 03
County: BUTTE
Work Codes: C9607 END DUMP TRUCK
Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
41023	CARTER TRUCKING	12010 WOODS RD		WILTON	CA	95693								DBE	cartertomS...	STERLING T...	916	208-1776		
42194	CHAVEZ TRUCKING	7210 FAIRFIELD AVE		GERBER	CA	96035								DBE	frankchave...	FRANK CHAV..	530	526-1661		
41954	HS TRUCKING	2233 CYPRESS SPRINGS DRIVE		MODESTO	CA	95355								DBE	packhakh@y...	JAGPAL SIN...	510	750-3335	201	353-8537
40865	JD TRUCKING COMPANY	312 HUNTER AVE		OAKLAND	CA	94603								DBE	randeldavi...	RANDALL DA...	510	935-7785	510	562-9675
40573	ZACHARY TAYLOR	1113 PEEK AVE		MODESTO	CA	95358								DBE	tatumbarba...	ZACHARY TA...	916	417-0803	209	521-7701

Export options: CSV | Excel | XML

Back To Query Form

Mon Feb 02 12:18:10 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9605 FLAT BED TRUCKING
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailiag Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559	732-2684	C F

Export options: CSV | Excel | XML

Back To Query Form Mon Feb 02 12:22:06 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9609 STREET SWEEPING TRUCK
Firm Type: DBE

Nothing found to display.

Back To Query Form

Mon Feb 02 12:22:23 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction .
Work Codes: C9609 STREET SWEEPING TRUCK
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	1686 FIRESTONE DRIVE		TULARE CA		93274		P.O. BOX 975		TULARE	TULARE	93275		DBE	DAVEtrucks...	SEAN REED	559	213-8773		

Export options: CSV | Excel | XML

Back To Query Form Mon Feb 02 12:25:29 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9606 WATER TRUCK
Firm Type: DBE

Nothing found to display.

Back To Query Form Mon Feb 02 12:25:46 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C9606 WATER TRUCK
Firm Type: DBE

Nothing found to display.

Back To Query Form

Mon Feb 02 12:26:00 PST 2015

Query Criteria

District: 03
County: BUTTE
Work Codes: C9606 WATER TRUCK
Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
38721	T AND S DVBE, INC.	704-505 INDIANS RD		JANESVILLE	CA	96114		P.O. BOX 270936		SUSANVILLE	SUSANVILLE	96127		DBE	tandsdvbe@...	TAREN FORD...	530	864-8105
22000	T K BLACKBURN TRUCKING	1081 FOOTHILL DRIVE		YREKA	CA	96097		1081 FOOTHILL DRIVE		YREKA	YREKA	96097		DBE	tkblackbur...	TERRANCE B...	805	501-2693
39938	TRI VALLEY WATER TRUCKS, INC.	1122 EL RIO COURT		LIVERMORE	CA	94551		1452 N. VASCO ROAD, SUITE 358		LIVERMORE	LIVERMORE	94551		DBE	trivalleyw...	STACEY BOL...	510	390-4030
37220	WATER TRUCKS UNLIMITED	830 WILDWOOD WAY		WOODLAND	CA	95695								DBE	watertruck...	KIMBERLY F...	530	787-1933
37869	WEST COAST WATER & TRUCKING, INC.	4962 ROBERT J MATTHEWS PARKWAY, SUITE A		EL DORADO HILLS	CA	95762		3941 PARK DRIVE, SUITE # 20-231		EL DORADO HILLS	EL DORADO HILLS	95762		DBE	california...	JENNIFER G...	916	358-8697

Export options: CSV | Excel | XML

Back To Query Form Mon Feb 02 12:28:02 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C0649 PILINGS SUPPLIER
Firm Type: DBE

Nothing found to display.

Back To Query Form

Mon Feb 02 12:28:22 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C0649 PILINGS SUPPLIER
Firm Type: DBE

Nothing found to display.

Back To Query Form Mon Feb 02 12:28:35 PST 2015

Query Criteria

District: 03
County: BUTTE
Work Codes: C0649 PILINGS SUPPLIER
Firm Type: DBE

Nothing found to display.

Back To Query Form Mon Feb 02 12:30:00 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8851 Lead Compliance
Firm Type: DBE

Nothing found to display.

Back To Query Form Mon Feb 02 12:30:29 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C8851 Lead Compliance
Firm Type: DBE

Nothing found to display.

Back To Query Form

Mon Feb 02 12:30:41 PST 2015

Query Criteria

District: 03
County: BUTTE
Work Codes: C8851 Lead Compliance
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code
35275	ESWPPP CONSULTANTS LLC	902 CORTINA COURT		WALNUT CREEK	CA	94598	4526							DBE	eswppp@hot...	TIMIRBARAN...	925	451-1337	925
32609	UGE & ECS, INC.	550 N. FIGUEROA ST., UNIT 6036		LOS ANGELES	CA	90012								DBE	nancy@ugee...	NANCY ESPI...	213	625-1016	310
39572	VERIDICO GROUP, INC	1305 MEADOW VISTA WAY, SUITE A		ROSEVILLE	CA	95661								DBE	vida.wrigh...	VIDA G. WR...	916	865-4170	916

Export options: CSV | Excel | XML

Back To Query Form

Mon Feb 02 12:32:07 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8852 SWPPP Planning
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fa Ar Co
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		D8E	steve@strh...	STEVE RHOA..	530	223-9322	530

Export options: CSV | Excel | XML

Back To Query Form

Mon Feb 02 12:34:09 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2602 AGGREGATE BASE
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fa Ar Co
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia2B7...	MICHAEL GA..	530	577-0558	530
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA..	530	223-9322	530

Export options: CSV | Excel | XML

Back To Query Form

Mon Feb 02 12:35:48 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C3901 ASPHALT CONCRETE
Firm Type: DBE

8 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phon Numb
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	530	547-433
42S	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	961S8		DBE	dgarcia287...	MICHAEL GA...	530	S77-055
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-369
39845	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE		LIVERMORE	CA	94SS1								DBE	inesseoane...	INES SEOAN..	925	373-620
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-149
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	9S901		PO BOX 3102		YUBA CITY	YUBA CITY	95992		D8E	rcervantes...	ROBERT CER..	530	755-117
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494S20		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA..	S30	223-932
39166	V A P CONSTRUCTION INC	15705 8IRCHWOOD ST		LA MIRADA	CA	9063B								DBE	vapconstru...	ARVIND PRA...	714	253-327

Export options: CSV | Excel | XML

Back To Query Form

Mon Feb 02 12:37:23 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING
Firm Type: DBE

One item found.**1**

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Liae1	Mailing Address Liae2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phoae Number	Fax Area Code	Fax Area Code	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559	732-2684	C F

Export options: CSV | Excel | XML

Back To Query Form

Mon Feb 02 12:39:40 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1601 CLEARING & GRUBBING
Firm Type: DBE

21 items found, displaying 1 to 20.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@abslc...	LUIS M. AL..	510
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	530
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL..	619
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burkebid@g...	MICHAEL J....	530
41250	CLEAR CREEK CONSTRUCTION INC.	570 JULIAN STREET		REDDING	CA	96003								DBE	clearcreek...	ADAM HARND...	530
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX B608		WOODLAND	WOODLAND	95776		DBE	sdefty@ddg...	LAURA DEFT...	530
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF..	503
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia2B7...	MICHAEL GA..	530
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	jack@inter...	JACK NICKO...	858
37235	KA'PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	BURNT RANCH	95527		DBE	lrobbins@k...	LANCE E. R...	530
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGRDVE RD		ARCATA	ARCATA	95521		DBE	denamccull...	MACKY MCCU...	707
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...	209
30480	SANTOS EXCAVATING, INC.	643 W. 4TH AVENUE		CHICO	CA	95926		P.O. BOX 146		CHICO	CHICO	95927		DBE	ernie@sant...	GEORGE SAN...	530
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BDX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdconst@y...	SANDRA CUN...	209
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		D8E		MANUEL SOU...	559
39899	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206		ORLAND	CA	95963								DBE	luke@scgei...	LUKE ANDRE...	530
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA..	714

Export options: CSV | Excel | XML

Back To Query Form

Mon Feb 02 12:39:53 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1601 CLEARING & GRUBBING
Firm Type: DBE

21 items found, displaying 21 to 21.[First/Prev] 1, **2** [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	F A C
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS CA		95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR..	530	795-0132	530	79 57

Export options: CSV | Excel | XML

Back To Query Form

Mon Feb 02 12:41:41 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8331 CONCRETE BARRIER
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	F A C
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530	74: 93!
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINEZ	CA	94553								DBE	ricky@rese...	RICKY SERR...	925	957-8184	925	95: 81:
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	714	55: 94:

Export options: CSV | Excel | XML

Back To Query Form

Mon Feb 02 12:42:52 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS
Firm Type: DBE

7 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	
37820	CHARLIE'S CUSTOM EXCAVATING, INC	21113 GILBERT DRIVE		REDDING	CA	96002		PO BOX 1160		PALO CEDRO	PALO CEDRO	96073		OBE	office@cce...	CHARLES JU...	530	221-3626	5
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	7
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL..	530	743-0744	5
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	5
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA..	530	223-9322	5
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdconst@y...	SANDRA CUN...	209	847-8939	2
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	7

Export options: CSV | Excel | XML

Back To Query Form

Mon Feb 02 12:44:23 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9980 DEMOLITION
Firm Type: DBE

15 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absic...	LUIS M. AL...	510
32174	ACCORD ENGINEERING, INC	2923 PULLMAN STREET		SANTA ANA	CA	92705								DBE	dcheng@acc...	DAVID CHEN...	714
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	530
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burkebid@g...	MICHAEL J....	530
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX B608		WOODLAND	WOODLAND	95776		DBE	sdefty@ddg...	LAURA DEFT...	530
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	jack@inter...	JACK NICKO...	858
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	denamccull...	MACKY MCCU...	707
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...	209
30480	SANTOS EXCAVATING, INC.	643 W. 4TH AVENUE		CHICO	CA	95926		P.O. BOX 146		CHICO	CHICO	95927		DBE	ernie@sant...	GEORGE SAN...	530
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	530

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 08:35:07 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2030 EROSION CONTROL
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailiag Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
24042	AMLAND CDRP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JDSE	9S122		DBE	kevinphan@...	KEVIN BAD ...	408	929-3949	408	298-4344
42S	DON GARCIA EXCAVATING & PAVING, INC.	2o20 E STREET		SDUTH LAKE TAHDE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SDUTH LAKE TAHOE	9615B		D8E	dgarcia287...	MICHAEL GA...	530	577-0S5B	530	S77-0221
447	K R C SAFETY CO. INC.	7B21 WEST SUNNYVIEW		VISALIA	CA	93291								D8E	garyc@krcs...	GARY CASTR...	5S9	732-0393	559	732-2684

Export options: CSV | Excel | XML

Back To Query Form Tue Feb 03 09:38:12 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C4901 FURNISH & DRIVE PILING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Feb 03 09:38:28 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C4901 FURNISH & DRIVE PILING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Feb 03 09:38:40 PST 2015

Query Criteria

District: 03
County: BUTTE
Work Codes: C4901 FURNISH & DRIVE PILING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Feb 03 09:55:28 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1910 GRADING
Firm Type: DBE

18 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	A C
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absic...	LUIS M. AL...	51
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c..	DENI SMITH	2C
40963	ALL AMERICAN ASPHALT SEALING INC	1565 TRAINER WAY		RENO	NV	89512		PO BOX 7295		RENO	RENO	89512		DBE	aaasealing...	ANTELMO LA...	77
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	53
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	4C
3821B	BJ WILLIAMS COMPANY, INC	3664 TREFETHEN WAY		SACRAMENTO	CA	95834								DBE		BOBBIE JO ...	91
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	WEST SACRAMENTO	95691		DBE	shelli@csg...	CHERI THOM...	91
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia2B7...	MICHAEL GA...	53
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CERRITOS	90703		DBE	info@exbon...	JANET LEE	71
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	LANCASTER	93539		DBE	judy@fineg...	JUDY JOHN5...	66
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	53
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	LOS ANGELES	90042		DBE	geronimo_c...	LIDIA LOPE...	32
37235	KA'PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	BURNT RANCH	95527		DBE	lrobbins@k...	LANCE E. R...	53
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	9C
34783	MARTIN GENERAL ENGINEERING INC	12485 QUICKSILVER DRIVE		RANCHO CORDOVA	CA	95742								DBE	dmyers@mar...	TRANQUILIN...	91
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	53
39899	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206		ORLAND	CA	95963								DBE	luke@scgei...	LUKE ANDRE...	53
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	53

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 09:57:20 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C4201 GROOVE & GRIND PAVEMENT
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Cod
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absl...	LUIS M. AL..	510	727-0900	510	727-0910
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINEZ	CA	94553								DBE	ricky@rese...	RICKY SERR...	925	957-8184	925	957-8121

Export options: CSV | Excel | XML

Back To Query Form Tue Feb 03 09:58:42 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2021 HYDROSEEDING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Feb 03 09:59:00 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C2021 HYDROSEEDING
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fa Ar Co
39322	LA FIRMA INC	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating...	VICENTE C....	805	748-8576	805	929 050
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD		REDDING	CA	96003								DBE	shelley@ma...	MICHAEL A....	530	241-1418	530	241 964

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:04:31 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8320 METAL BEAM GUARD RAILING
Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Maiting Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF..	503	661-5093	503	6 1
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530	7 9
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559	7 2
3921B	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD		BYRON	CA	94514								DBE	cplum@pcnc...	CHRISTI PL...	925	634-4567	925	6 4

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:05:59 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Cstegory: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8330 METAL RAILING
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailiag Zip Code2	Certification Type	EMail	Coatact Name	Area Code	Phone Number	Fax Area Code	Fax Area Cod
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-5093	503	669-1192

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:07:08 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C7500 MISC IRON & STEEL FRAME, COVER & GRATE
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
77	BERT W SALAS, INC	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	619	258-3515
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530	743-9352

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:08:09 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8201 OBJECT MARKER
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fa Ar Co
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024 9772								DBE	contractor...	HENRY PELF...	503	661-5093	503	669-119
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530	743-935
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559	732-268

Export options: CSV | Excel | XML

Back To Query Form Tue Feb 03 10:09:36 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C3940 PLACE ASPHALT CONCRETE DIKE & MISC
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Feb 03 10:09:51 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C3940 PLACE ASPHALT CONCRETE DIKE & MISC
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Are Cod
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...	GEORGETTE ...	916	645-7747	916	645-9618

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:11:03 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1531 PLANE ASPHALT CONCRETE
Firm Type: DBE

7 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	A C
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absl...	LUIS M. AL..	510	727-0900	5
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	9615B		DBE	dgarcia2B7...	MICHAEL GA..	530	S77-0SS8	5
3B712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN..	714	646-3697	7
3984S	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE		LIVERMORE	CA	94551								DBE	inesseoane...	INES SEOAN..	92S	373-6205	9
37693	S.T. RHOADES CONSTRUCTION, INC.	8SBS CDMMERCIAL WAY		REDDING	CA	96002		P O BOX 494S20		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA..	530	223-9322	5
39166	V A P CONSTRUCTION INC	1S70S BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA..	714	253-3270	7
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	9S694		DBE	edc@vintag...	EDWARD CAR..	S30	79S-0132	S

Export options: CSV | Excel | XML

Back To Query Form Tue Feb 03 10:12:46 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5201 REINFORCING STEEL
Firm Type: DBE

Nothing found to display.

Back To Query Form

Tue Feb 03 10:13:02 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Work Codes: C5201 REINFORCING STEEL
Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Liae1	Mailing Address Liae2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	F N
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee...	RUSSELL R.D..	909	88
34068	B.A. RETRO INC	2270 DALE AVE		SACRAMENTO	CA	95815		2270 DALE AVENUE		SACRAMENTO	SACRAMENTO	95815		DBE	baretro@ya...	AUTUMN MEA..	916	56
31969	CONTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD		FRESNO	CA	93727		5819 E. HARVARD		FRESNO	FRESNO	93727		DBE	contechg@g...	JIM GARCIA	559	25
34508	MAD STEEL INC.	277 WEST ALLEN AVENUE		SAN DIMAS	CA	91773								DBE	madsteelin...	ALBERT DOM..	909	59

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:14:08 PST 2015

Query Criteria

District: 03
County: BUTTE
Naies Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1575 REMOVE BRIDGE ITEM
Firm Type: DBE

6 items found, displaying all items.1

Firm ID	Firm/DBA Nnme	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	Stnte	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	N
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CERRITOS	90703		DBE	info@exbon...	JANET LEE	714	82
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	74
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	LOS ANGELES	90042		DBE	geronimo_c...	LIDIA LOPE...	323	22
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	39
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	denamccull...	MACKY MCCU...	707	82
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@rnr-c...	RICHARD K....	916	37

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:15:53 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5620 ROADSIDE SIGN
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Cod
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530	743-9352
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559	732-2684

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:23:25 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1901 ROADWAY EXCAVATION
Firm Type: DBE

34 items found, displaying 1 to 20.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@abslc...	LUIS M. AL...	510
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209
32335	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	530
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burkebid@g...	MICHAEL J....	530
37820	CHARLIE'S CUSTOM EXCAVATING, INC	21113 GILBERT DRIVE		REDDING	CA	96002		PO BOX 1160		PALO CEDRO	PALO CEDRO	96073		DBE	office@cce...	CHARLES JU...	530
41250	CLEAR CREEK CONSTRUCTION INC.	570 JULIAN STREET		REDDING	CA	96003								DBE	clearcreek...	ADAM HARND...	530
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	WEST SACRAMENTO	95691		DBE	shelli@csg...	CHERI THOM...	916
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefty@ddg...	LAURA DEFT...	530
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024 9772								DBE	contractor...	HENRY PELF...	503
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CERRITOS	90703		DBE	info@exbon...	JANET LEE	714
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	LANCASTER	93539		DBE	judy@fineg...	JUDY JOHNS...	661
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530
37053	GATES ENTERPRISES, INC	6 HUTTON CENTRE DRIVE, SUITE 600		SANTA ANA	CA	92707		6 HUTTON CENTRE DRIVE, SUITE 600	SOUTH METRO AREA	SANTA ANA	SANTA ANA	92707		DBE	jgates.gei...	JOE GATES	310
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	jack@inter...	JACK NICKO...	BSB
37235	KAPEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	BURNT RANCH	95527		DBE	lrobbins@k...	LANCE E. R...	530

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:23:32 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1901 ROADWAY EXCAVATION
Firm Type: DBE

34 items found, displaying 21 to 34.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Maiting Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name
34783	MARTIN GENERAL ENGINEERING INC	1248S QUICKSILVER DRIVE		RANCHO CORDOVA	CA	95742								DBE	dmyers@mar...	TRANQUILIN..
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGRDVE RD		ARCATA	ARCATA	95521		DBE	denamccull...	MACKY MCCU..
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	YUBA CITY	95992		DBE	rcervantes...	ROBERT CER..
32107	NIELSON CONSTRUCTION	147 CAMINO RUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA..
30480	SANTOS EXCAVATING, INC.	643 W. 4TH AVENUE		CHICO	CA	95926		P.O. BOX 146		CHICO	CHICO	95927		DBE	emie@sant...	GEORGE SAN...
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdconst@y..	SANDRA CUN...
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...
39899	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206		ORLAND	CA	95963								DBE	luke@scgei...	LUKE ANDRE..
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	827 MISSOURI STREET, SUITE 6		FAIRFIELD	CA	94533		4300 B STREET, SUITE #205		ANCHORAGE	ANCHORAGE	99503		DBE	ninah.mood...	TRACY CRAI...
40470	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP	438 E. SHAW AVE		FRESNO	CA	93710	7602							DBE	odysseybla...	CODY LOFTI..
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:25:57 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C7200 ROCK SLOPE PROTECTION
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fa Ar Co
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c..	DENI SMITH	209	742-6684	209	966 264
425	DON GARCIA EXCAVATING & PAVING INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		OBE	dgarcia287..	MICHAEL GA..	530	577-0558	530	577 022

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:27:14 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1930 STRUCTURE BACKFILL
Firm Type: DBE

20 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Coatact Name	A C
S270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absl...	LUIS M. AL..	S1
40742	A S CONTRACTORS, INC.	5347 COLE RDAD		MARIPOSA	CA	9S33B								DBE	deni@sti.c..	DENI SMITH	20
1S324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 3S		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	S3
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	317S							DBE	bsalaz@ber...	BOB E. SAL...	61
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burkebid@g..	MICHAEL J....	53
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE S00		WEST SACRAMENTO	CA	9S691		P.O. BOX 1S0S		WEST SACRAMENTO	WEST SACRAMENTO	95691		DBE	shelli@csg..	CHERI THOM...	91
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	9S69S		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefty@ddg..	LAURA DEFT...	53
42S	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	961S0		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	961SB		DBE	dgarcia287...	MICHAEL GA...	S3
39S13	ERNEST B. DEE	6120 BELFIELD CIR		ELK GROVE	CA	957S8	6212							DBE	dee4321@fr...	ERNEST B. ..	91
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL..	S3
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	9207S		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	jack@inter...	JACK NICKO...	85
27969	MC CULLOUGH CONSTRUCTION INC	S7 ALDERGROVE ROAD		ARCATA	CA	95521		S7 ALDERGROVE RD		ARCATA	ARCATA	9S521		DBE	denamccull...	MACKY MCCU...	70
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	945SB								DBE	dnielson@n...	DIANN NIEL...	70
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. 8OX 3348		MERCED	MERCED	9S344		DBE	davidscott...	DAVID SCOT...	20
37651	R N R CONSTRUCTION, INC	8S89 THYS COURT		SACRAMENTO	CA	9S828								DBE	rich@rnr-c...	RICHARD K....	91
30480	SANTOS EXCAVATING, INC.	643 W. 4TH AVENUE		CHICO	CA	95926		P.O. BOX 146		CHICO	CHICO	95927		DBE	ernie@sant...	GEORGE SAN...	53
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	9S361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	9S361	1042	DBE	sjdconst@y..	SANDRA CUN...	20
30528	SOUZA CONSTRUCTION INC	SB6 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 27S5		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	S5
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	9S694		P O BOX 461		WINTERS	WINTERS	9S694		DBE	edc@vintag...	EDWARD CAR...	S3
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	9S547		PO BOX 629		FORTUNA	FORTUNA	95540		DBE	wallacestr...	ERIC WALLA...	70

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:36:34 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1920 STRUCTURE EXCAVATION
Firm Type: DBE

24 items found, displaying 1 to 20.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absl...	LUIS M. AL...	510
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c..	DENI SMITH	209
32335	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ..	925
15324	ALLEN GILL CONSTRUCTION, INC.	10101 OAK RUN ROAD		OAK RUN	CA	96069		P.O. BOX 35		MILLVILLE	MILLVILLE	96062		DBE	Tgill@fron...	ALLEN GILL	530
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burkebid@g...	MICHAEL J....	530
41250	CLEAR CREEK CONSTRUCTION INC.	570 JULIAN STREET		REDDING	CA	96003								DBE	clearcreek...	ADAM HARND...	530
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefty@ddg...	LAURA DEFT...	530
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530
39513	ERNEST B. DEE	6120 BELFIELD CIR		ELK GROVE	CA	95758	6212							DBE	dee4321@fr...	ERNEST B. ...	916
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CERRITOS	90703		DBE	info@exbon...	JANET LEE	714
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	jack@inter...	JACK NICKO...	858
37235	KAPEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	BURNT RANCH	95527		DBE	lrobbins@k...	LANCE E. R...	530
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	denamcull...	MACKY MCCU...	707
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		OBE	davidscott...	DAVID SCOT...	209
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@mr-c...	RICHARD K...	916
30480	SANTOS EXCAVATING, INC.	643 W. 4TH AVENUE		CHICO	CA	95926		P.O. BOX 146		CHICO	CHICO	95927		DBE	ernie@sant...	GEORGE SAN...	530

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:30:39 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1920 STRUCTURE EXCAVATION
Firm Type: DBE

24 items found, displaying 21 to 24.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Cantact Name	Area Code	Phan Numb
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdconst@y...	SANDRA CUN...	209	847-893
3052B	SOUZA CONSTRUCTION INC	586 s. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-710
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-013
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	FORTUNA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-499

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:42:31 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2066 TEMPORARY EROSION CONTROL
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fa Ar Co
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E 5TREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558	530
447	K R C SAFETY CO. INC.	7B21 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	530

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:45:13 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
24042	AMLAND CORP	3168 KNIGHTS 8RIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN 8AO ...	408	929-3949	408	298-4344
447	K R C 5AFETY CO. INC	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559	732-2684

Export options: CSV | Excel | XML

Back To Query Form

Tue Feb 03 10:46:19 PST 2015

Query Criteria

District: 03
County: BUTTE
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1201 TRAFFIC CONTROL SYSTEM
Firm Type: DBE

10 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absl...	LUIS M. AL...	510	727-0
37820	CHARLIE'S CUSTOM EXCAVATING, INC	21113 GILBERT DRIVE		REDDING	CA	96002		PO BOX 1160		PALO CEDRO	PALO CEDRO	96073		DBE	office@cce...	CHARLES JU...	530	221-3
3B712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92B70								DBE	alex.singh...	ANURAG SIN...	714	646-3
447	K R C SAFETY CO. INC.	7B21 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0
27969	MC CULLOUGH CONSTRUCTION INC	S7 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGRDVE RD		ARCATA	ARCATA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINE2	CA	94553								DBE	ricky@rese...	RICKY SERR...	925	9S7-8
37693	S.T. RHOADES CONSTRUCTIDN, INC.	85BS COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	S30	223-9
7799	SJD CONSTRUCTION INC.	77S WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdconst@y...	SANDRA CUN...	209	847-8
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 275S		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-7
39166	V A P CONSTRUCTION INC	1S705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3

Export options: CSV | Excel | XML

Stacy Duong

pm: Dave McClain <dave@acdike.com>
Sent: Wednesday, February 04, 2015 8:30 AM
To: Stacy Duong
Subject: RE: State Route 99 at Rock Creek Bridge

We will bid, Thanks.

Dave McClain
AC Dike Co.

2788 Venture Dr.
Lincoln, CA 95648

Office 916-645-7747
Cell 530-908-8296
Fax 916-645-9618

From: Stacy Duong [mailto:sduong@vikingbridges.com]
Sent: Tuesday, February 03, 2015 11:44 AM
To: luis@abslconstruction.com; email@acdike.com; deni@sti.com; aj@ajvasconi.com; dcheng@accordeng.com; Tgill@frontiernet.net; Rusty@steelplacers.com; kevinphan@amlandcorp.com; baretro@yahoo.com; bsalaz@bertsalasinc.com; burkebid@gmail.com; cartertom56@yahoo.com; office@ccexcavatinginc.com; fice@ccexcavatinginc.com; frankchavez1954@gmail.com; clearcreekadam@gmail.com; contechg@gmail.com; shelli@csg-web.com; sdefty@ddge.net; contractor@dirtagg.com; DAVEtrucksweep@gmail.com; dgarcia287@aol.com; alex.singh@dreambuildercorp.com; dee4321@frontiernet.net; eswppp@hotmail.com; info@exbon.com; inesseoane@fcs-ssp.com; judy@finegradeinc.com; toni.medina@att.net; jgates.gei@gmail.com; geronimo_concrete@sbcglobal.net; packhakh@yahoo.com; jack@interwestpacific.com; randeldavis@att.net; garyc@krcsafety.com; lrobbins@kapelconstruction.com; estimating@theswpppfirm.com; agarcialna@aol.com; shelley@mandsenviro.com; michael@mandsenviro.com; madsteelinc@aol.com; dmyers@martingeneral.net; denamccullough@mccullughconstructioninc.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; cplum@pcnconstructioninc.com; davidscott@gvni.com; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; steve@strhoadesinc.com; ernie@santosengineering.com; sjdconst@yahoo.com; luke@scgeinc.com; ninah.moody@suulutaaq.com; tandsdvbe@yahoo.com; tkblackburntruckin@att.net; trivalleywatertrucks@yahoo.com; odysseyblasting@yahoo.com; nancy@ugeecs.com; vapconstructioninc@gmail.com; vida.wright@veridicogroup.com; edc@vintagepavingco.com; wallacestr@aol.com; watertrucksunltd@yahoo.com; californiawcw@aol.com; tatumbarbara@sbcglobal.net
Subject: State Route 99 at Rock Creek Bridge

Good morning,

Please see attachment.

Thank you!

Stacy Duong

From: Gary Castro <garyc@krcsafety.com>
Sent: Tuesday, February 03, 2015 12:04 PM
To: Stacy Duong
Subject: Out Of the Office 2/2/15 through 2/11/15

Thank you for making contact with me. Unfortunately, I am out of the office. If you need immediate assistance please contact Caleb in my office at (559)-732-0393. Or via email at Calebh@krcsafety.com.

Sincerely,

Gary Castro

Stacy Duong

From: Ninah Moody <ninah.moody@suulutaaq.com>
Sent: Tuesday, February 03, 2015 11:58 AM
To: Stacy Duong
Subject: RE: State Route 99 at Rock Creek Bridge

Thank you for the invitation but we will not be bidding on this project.

Thanks,

Ninah Moody
Estimator
Suulutaaq, Inc. ANC & DBE
110 Railroad Avenue, Suite A
Suisun City, CA 94585
P: (707) 427-3209
F: (707) 419-4851
Lic. #898727 A & B

From: Stacy Duong [mailto:sduong@vikingbridges.com]
Sent: Tuesday, February 03, 2015 11:44 AM
To: luis@abslconstruction.com; email@acdike.com; deni@sti.com; aj@ajvasconi.com; dcheng@accordeng.com; Tgill@frontiernet.net; Rusty@steelplacers.com; kevinphan@amlandcorp.com; baretro@yahoo.com; balaz@bertsalasinc.com; burkebid@gmail.com; cartertom56@yahoo.com; office@ccexcavatinginc.com; office@ccexcavatinginc.com; frankchavez1954@gmail.com; clearcreekadam@gmail.com; contechg@gmail.com; shelli@csg-web.com; sdefty@ddge.net; contractor@dirtagg.com; DAVEtrucksweep@gmail.com; dgarcia287@aol.com; alex.singh@dreambuildercorp.com; dee4321@frontiernet.net; eswppp@hotmail.com; info@exbon.com; inesseoane@fcs-ssp.com; judy@finegradeinc.com; toni.medina@att.net; jgates.gei@gmail.com; geronimo_concrete@sbcglobal.net; packhakh@yahoo.com; jack@interwestpacific.com; randeldavis@att.net; garyc@krcsafety.com; lrobbins@kapelconstruction.com; estimating@theswpppfirm.com; agarcialna@aol.com; shelley@mandsenviro.com; michael@mandsenviro.com; madsteelinc@aol.com; dmyers@martingeneral.net; denamccullough@mccullughconstructioninc.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; cplum@pcnconstructioninc.com; davidscott@gvni.com; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; steve@strhoadesinc.com; ernie@santosengineering.com; sjdconst@yahoo.com; luke@scgeinc.com; Ninah Moody; tandsdvbe@yahoo.com; tkblackburntruckin@att.net; trivalleywatertrucks@yahoo.com; odysseyblasting@yahoo.com; nancy@ugeecs.com; vapconstructioninc@gmail.com; vida.wright@veridicogroup.com; edc@vintagepavingco.com; wallacestr@aol.com; watertrucksunltd@yahoo.com; californiawcw@aol.com; tatumbarbara@sbcglobal.net
Subject: State Route 99 at Rock Creek Bridge

Good morning,

Please see attachment.

Thank you!

Stacy Duong

om: Microsoft Exchange
o: info@exbon.com
Sent: Tuesday, February 03, 2015 11:56 AM
Subject: Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

info@exbon.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

pm: Microsoft Exchange
o: steve@strhoadesinc.com
Sent: Tuesday, February 03, 2015 11:45 AM
Subject: Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

steve@strhoadesinc.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

pm: postmaster@projectemail.net
o: ricky@reserrano.com
Sent: Tuesday, February 03, 2015 11:45 AM
Subject: Delivered: State Route 99 at Rock Creek Bridge

Your message has been delivered to the following recipients:

ricky@reserrano.com

Subject: State Route 99 at Rock Creek Bridge

Stacy Duong

pm: Mail Delivery Subsystem <MAILER-DAEMON@mail10c40.carrierzone.com>
o: jack@interwestpacific.com
Sent: Tuesday, February 03, 2015 11:45 AM
Subject: Delivered: State Route 99 at Rock Creek Bridge

Your message has been delivered to the following recipients:

jack@interwestpacific.com

Subject: State Route 99 at Rock Creek Bridge

Stacy Duong

rom: Postmaster <postmaster@worldnet.att.net>
Sent: Tuesday, February 03, 2015 11:44 AM
To: Stacy Duong
Subject: Delivery Notification
Attachments: ATT00001; State Route 99 at Rock Creek Bridge

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
toni.medina@att.net
tkblackburntruckin@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

Stacy Duong

From: postmaster@csg-web.com
To: shelli@csg-web.com
Sent: Tuesday, February 03, 2015 11:44 AM
Subject: Delivered: State Route 99 at Rock Creek Bridge

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: State Route 99 at Rock Creek Bridge

Stacy Duong

From:	Microsoft Exchange
To:	baretro@yahoo.com; cartertom56@yahoo.com; packhakh@yahoo.com; sjdconst@yahoo.com; tandsdvbe@yahoo.com; trivalleywatertrucks@yahoo.com; odysseyblasting@yahoo.com; watertrucksunltd@yahoo.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

baretro@yahoo.com

cartertom56@yahoo.com

packhakh@yahoo.com

sjdconst@yahoo.com

tandsdvbe@yahoo.com

trivalleywatertrucks@yahoo.com

odysseyblasting@yahoo.com

watertrucksunltd@yahoo.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

pm:	postmaster@ajvasconi.com
o:	aj@ajvasconi.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Delivered: State Route 99 at Rock Creek Bridge

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: State Route 99 at Rock Creek Bridge

Stacy Duong

From: postmaster@dirtagg.com
To: contractor@dirtagg.com
Sent: Tuesday, February 03, 2015 11:44 AM
Subject: Delivered: State Route 99 at Rock Creek Bridge

Your message has been delivered to the following recipients:

contractor@dirtagg.com

Subject: State Route 99 at Rock Creek Bridge

Stacy Duong

From: postmaster@MartinGeneral.net
To: dmyers@martingeneral.net
Sent: Tuesday, February 03, 2015 11:44 AM
Subject: Delivered: State Route 99 at Rock Creek Bridge

Your message has been delivered to the following recipients:

dmyers@martingeneral.net

Subject: State Route 99 at Rock Creek Bridge

Stacy Duong

om:	Microsoft Exchange
To:	rich@rnr-construction.com; brooke@rnr-construction.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

rich@rnr-construction.com

brooke@rnr-construction.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: estimating@theswpppfirm.com
Sent: Tuesday, February 03, 2015 11:44 AM
Subject: Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

estimating@theswpppfirm.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

pm:	Microsoft Exchange
To:	burkebid@gmail.com; frankchavez1954@gmail.com; clearcreekadam@gmail.com; contechg@gmail.com; DAVEtrucksweep@gmail.com; jgates.gei@gmail.com; vapconstructioninc@gmail.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

burkebid@gmail.com

frankchavez1954@gmail.com

clearcreekadam@gmail.com

contechg@gmail.com

DAVEtrucksweep@gmail.com

jgates.gei@gmail.com

vapconstructioninc@gmail.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

pm: Microsoft Exchange
To: Tgill@frontiernet.net; dee4321@frontiernet.net
Sent: Tuesday, February 03, 2015 11:44 AM
Subject: Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

Tgill@frontiernet.net

dee4321@frontiernet.net

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

om: Microsoft Exchange
To: ernie@santosengineering.com
Sent: Tuesday, February 03, 2015 11:44 AM
Subject: Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

ernie@santosengineering.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

From:	Microsoft Exchange
To:	dnielson@nielsoninc.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

dnielson@nielsoninc.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

rom: Microsoft Exchange
To: judy@finegradeinc.com
Sent: Tuesday, February 03, 2015 11:44 AM
Subject: Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

judy@finegradeinc.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

pm:	Microsoft Exchange
To:	email@acdike.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

email@acdike.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

pm:	Microsoft Exchange
ro:	shelley@mandsenviro.com; michael@mandsenviro.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

shelley@mandsenviro.com

michael@mandsenviro.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

pm:	Microsoft Exchange
To:	alex.singh@dreambuildercorp.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

alex.singh@dreambuildercorp.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

pm:	Microsoft Exchange
To:	geronimo_concrete@sbcglobal.net; tatumbarbara@sbcglobal.net
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

geronimo_concrete@sbcglobal.net

tatumbarbara@sbcglobal.net

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

pm:	Microsoft Exchange
To:	dcheng@accordeng.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

dcheng@accordeng.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

om:	Microsoft Exchange
To:	sdefty@ddge.net
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

sdefty@ddge.net

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

pm: Microsoft Exchange
To: edc@vintagepavingco.com
Sent: Tuesday, February 03, 2015 11:44 AM
Subject: Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

edc@vintagepavingco.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

bm: Microsoft Exchange
To: nancy@ugeecs.com
Sent: Tuesday, February 03, 2015 11:44 AM
Subject: Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

nancy@ugeecs.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

rom:	Microsoft Exchange
To:	office@ccexcavatinginc.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

office@ccexcavatinginc.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

om:	Microsoft Exchange
To:	luis@abslconstruction.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

luis@abslconstruction.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

bm:	Microsoft Exchange
To:	inesseoane@fcs-ssp.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

inesseoane@fcs-ssp.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

om:	Microsoft Exchange
To:	eswppp@hotmail.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

eswppp@hotmail.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

rom:	Microsoft Exchange
To:	Rusty@steelplacers.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

Rusty@steelplacers.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

bm:	Microsoft Exchange
To:	rcervantes@newlandentities.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

rcervantes@newlandentities.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

)om:	Microsoft Exchange
To:	kevinphan@amlandcorp.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

kevinphan@amlandcorp.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

From:	Microsoft Exchange
To:	luke@scgeinc.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

luke@scgeinc.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

From:	Microsoft Exchange
To:	davidscott@gvni.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

davidscott@gvni.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

om: Microsoft Exchange
To: garyc@krcsafety.com
Sent: Tuesday, February 03, 2015 11:44 AM
Subject: Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

garyc@krcsafety.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

rom:	Microsoft Exchange
To:	cplum@pcnconstructioninc.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

cplum@pcnconstructioninc.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

om:	Microsoft Exchange
To:	vida.wright@veridicogroup.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

vida.wright@veridicogroup.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

rom:	Microsoft Exchange
To:	denamccullough@mcculloughconstructioninc.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

denamccullough@mcculloughconstructioninc.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

ıom: Microsoft Exchange
To: lrobbins@kapelconstruction.com
Sent: Tuesday, February 03, 2015 11:44 AM
Subject: Relayed: State Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

lrobbins@kapelconstruction.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

om:	Microsoft Exchange
To:	bsalaz@bertsalasinc.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Relayed: 5tate Route 99 at Rock Creek Bridge

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

bsalaz@bertsalasinc.com

Subject: State Route 99 at Rock Creek Bridge

Sent by Microsoft Exchange Server 2007

Stacy Duong

From:	postmaster@exch018.msoutlookonline.net
To:	ninah.moody@suulutaaq.com
Sent:	Tuesday, February 03, 2015 11:44 AM
Subject:	Delivered: State Route 99 at Rock Creek Bridge

Your message has been delivered to the following recipients:

ninah.moody@suulutaaq.com

Subject: State Route 99 at Rock Creek Bridge

Stacy Duong

From: Mail Delivery Subsystem <MAILER-DAEMON@unqualified.domain>
To: deni@sti.com
Sent: Tuesday, February 03, 2015 11:45 AM
Subject: Undeliverable: State Route 99 at Rock Creek Bridge

Delivery has failed to these recipients or distribution lists:

deni@sti.com
The recipient's e-mail address was not found in the recipient's e-mail system. Microsoft Exchange will not try to redeliver this message for you. Please check the e-mail address and try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: 209.237.48.133.

Diagnostic information for administrators:

Generating server: lbG674.messagescreen.com

deni@sti.com
209.237.48.133 #<209.237.48.133 #5.1.1 SMTP; 550 deni@sti.com... No such user> #SMTP#

Original message headers:

Received: from remote.vikingbridges.com ([162.223.75.130]) by
lbG674.messagescreen.com (8.14.3/8.14.3) with ESMTP id t13JiJcC005083
(version=TLSv1/SSLv3 cipher=AES128-SHA bits=128 verify=FAIL) for
<deni@sti.com>; Tue, 3 Feb 2015 13:44:27 -0600
Received: from FPS01.vikingbridges.local ([fe80::e5ab:ea5f:45ba:6cb1]) by
FPS01.vikingbridges.local ([fe80::e5ab:ea5f:45ba:6cb1%10]) with mapi; Tue, 3
Feb 2015 11:44:05 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "luis@abslconstruction.com" <luis@abslconstruction.com>,
"email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>,
"aj@ajvasconi.com" <aj@ajvasconi.com>, "dcheng@accordeng.com"
<dcheng@accordeng.com>, "Tgill@frontiernet.net" <Tgill@frontiernet.net>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "baretro@yahoo.com" <baretro@yahoo.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "cartertom56@yahoo.com" <cartertom56@yahoo.com>,
"office@ccexcavatinginc.com" <office@ccexcavatinginc.com>,
"office@ccexcavatinginc.com" <office@ccexcavatinginc.com>,
"frankchavez1954@gmail.com" <frankchavez1954@gmail.com>,
"clearcreekadam@gmail.com" <clearcreekadam@gmail.com>, "contechg@gmail.com"
<contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>,
"sdefty@ddge.net" <sdefty@ddge.net>, "contractor@dirtagg.com"

<contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"dee4321@frontiernet.net" <dee4321@frontiernet.net>, "eswppp@hotmail.com"
<eswppp@hotmail.com>, "info@exbon.com" <info@exbon.com>,
"inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "toni.medina@att.net" <toni.medina@att.net>,
"jgates.gei@gmail.com" <jgates.gei@gmail.com>,
"geronimo_concrete@sbcglobal.net" <geronimo_concrete@sbcglobal.net>,
"packhakh@yahoo.com" <packhakh@yahoo.com>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "randeldavis@att.net" <randeldavis@att.net>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "lrobbins@kapelconstruction.com"
<lrobbins@kapelconstruction.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"shelley@mandsenviro.com" <shelley@mandsenviro.com>,
"michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com"
<madsteelinc@aol.com>, "dmyers@martingeneral.net" <dmyers@martingeneral.net>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"davidscott@gvni.com" <davidscott@gvni.com>, "rich@rnr-construction.com"
<rich@rnr-construction.com>, "brooke@rnr-construction.com"
<brooke@rnr-construction.com>, "ricky@reserrano.com" <ricky@reserrano.com>,
"steve@strhoadesinc.com" <steve@strhoadesinc.com>,
"ernie@santosengineering.com" <ernie@santosengineering.com>,
"sjdconst@yahoo.com" <sjdconst@yahoo.com>, "luke@scgeinc.com"
<luke@scgeinc.com>, "ninah.moody@suulutaaq.com" <ninah.moody@suulutaaq.com>,
"tandsdvbe@yahoo.com" <tandsdvbe@yahoo.com>, "tkblackburntruckin@att.net"
<tkblackburntruckin@att.net>, "trivalleywatertrucks@yahoo.com"
<trivalleywatertrucks@yahoo.com>, "odysseyblasting@yahoo.com"
<odysseyblasting@yahoo.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>,
"vapconstructioninc@gmail.com" <vapconstructioninc@gmail.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com"
<wallacestr@aol.com>, "watertrucksunltd@yahoo.com"
<watertrucksunltd@yahoo.com>, "californiawcw@aol.com"
<californiawcw@aol.com>, "tatumbarbara@sbcglobal.net"
<tatumbarbara@sbcglobal.net>
Return-Receipt-To: <sduong@vikingbridges.com>
Date: Tue, 3 Feb 2015 11:44:04 -0800
Subject: State Route 99 at Rock Creek Bridge
Thread-Topic: State Route 99 at Rock Creek Bridge
Thread-Index: AdA/6FwOpeZEXygtRa6jGvaLniLNBA==
Message-ID: <E7BF0B778F63C4439B9C2BA3D90964200150414ABAB8@FPS01.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-vipre-scanned: 6299E3900091686299E4DD
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_006_E7BF0B778F63C4439B9C2BA3D90964200150414ABAB8FPS01viking_"
MIME-Version: 1.0
X-mailWatchMessageID: 1422992668.636406.1779.3591684117
X-mailWatchSPF: none
X-mailWatchIPRepRefID: tid=0001.0A090302.54D12514.0076

X-mailWatchDCCClass: Unknown
X-mailWatchDCCRefID: str=0001.0A090201.54D1252D.00B6:SCFSTAT23985165,ss=1,fgs=0
X-mailWatchContentScore: Score of 0 assigned to Content
X-mailWatchUCEScore: Score of 165 assigned to UCE
mailWatch: Analyzed by IntelliReach MessageScreen(tm) http://www.intellireach.com

Stacy Duong

From: Microsoft Exchange
To: randeldavis@att.net
Sent: Tuesday, February 03, 2015 11:44 AM
Subject: Undeliverable: State Route 99 at Rock Creek Bridge

Delivery has failed to these recipients or distribution lists:

randeldavis@att.net
An error occurred while trying to deliver this message to the recipient's e-mail address. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: att.net.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

randeldavis@att.net
att.net #550 [SUSPEND] Mailbox currently suspended - Please contact correspondent directly ##

Original message headers:

Received: from FPS01.vikingbridges.local ([fe80::e5ab:ea5f:45ba:6cb1]) by
FPS01.vikingbridges.local ([fe80::e5ab:ea5f:45ba:6cb1%10]) with mapi; Tue, 3
Feb 2015 11:44:05 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "luis@abslconstruction.com" <luis@abslconstruction.com>,
"email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>,
"aj@ajvasconi.com" <aj@ajvasconi.com>, "dcheng@accordeng.com"
<dcheng@accordeng.com>, "Tgill@frontiernet.net" <Tgill@frontiernet.net>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "baretro@yahoo.com" <baretro@yahoo.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "cartertom56@yahoo.com" <cartertom56@yahoo.com>,
"office@ccexcavatinginc.com" <office@ccexcavatinginc.com>,
"office@ccexcavatinginc.com" <office@ccexcavatinginc.com>,
"frankchavez1954@gmail.com" <frankchavez1954@gmail.com>,
"clearcreekadam@gmail.com" <clearcreekadam@gmail.com>, "contechg@gmail.com"
<contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>,
"sdefty@ddge.net" <sdefty@ddge.net>, "contractor@dirtagg.com"

<contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"dee4321@frontiernet.net" <dee4321@frontiernet.net>, "eswppp@hotmail.com"
<eswppp@hotmail.com>, "info@exbon.com" <info@exbon.com>,
"inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "toni.medina@att.net" <toni.medina@att.net>,
"jgates.gei@gmail.com" <jgates.gei@gmail.com>,
"geronimo_concrete@sbcglobal.net" <geronimo_concrete@sbcglobal.net>,
"packhakh@yahoo.com" <packhakh@yahoo.com>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "randeldavis@att.net" <randeldavis@att.net>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "lrobbins@kapelconstruction.com"
<lrobbins@kapelconstruction.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"shelley@mandsenviro.com" <shelley@mandsenviro.com>,
"michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com"
<madsteelinc@aol.com>, "dmyers@martingeneral.net" <dmyers@martingeneral.net>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"davidscott@gvni.com" <davidscott@gvni.com>, "rich@rnr-construction.com"
<rich@rnr-construction.com>, "brooke@rnr-construction.com"
<brooke@rnr-construction.com>, "ricky@reserrano.com" <ricky@reserrano.com>,
"steve@strhoadesinc.com" <steve@strhoadesinc.com>,
"ernie@santosengineering.com" <ernie@santosengineering.com>,
"sjdconst@yahoo.com" <sjdconst@yahoo.com>, "luke@scgeinc.com"
<luke@scgeinc.com>, "ninah.moody@suulutaaq.com" <ninah.moody@suulutaaq.com>,
"tandsdvbe@yahoo.com" <tandsdvbe@yahoo.com>, "tkblackburntruckin@att.net"
<tkblackburntruckin@att.net>, "trivalleywatertrucks@yahoo.com"
<trivalleywatertrucks@yahoo.com>, "odysseyblasting@yahoo.com"
<odysseyblasting@yahoo.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>,
"vapconstructioninc@gmail.com" <vapconstructioninc@gmail.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com"
<wallacestr@aol.com>, "watertrucksunltd@yahoo.com"
<watertrucksunltd@yahoo.com>, "californiawcw@aol.com"
<californiawcw@aol.com>, "tatumbarbara@sbcglobal.net"
<tatumbarbara@sbcglobal.net>
Return-Receipt-To: <sduong@vikingbridges.com>
Date: Tue, 3 Feb 2015 11:44:04 -0800
Subject: State Route 99 at Rock Creek Bridge
Thread-Topic: State Route 99 at Rock Creek Bridge
Thread-Index: AdA/6FwOpeZEXygtRa6jGvaLniLNBA==
Message-ID: <E7BF0B778F63C4439B9C2BA3D90964200150414ABAB8@FPS01.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-vipre-scanned: 6299E3900091686299E4DD
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_006_E7BF0B778F63C4439B9C2BA3D90964200150414ABAB8FPS01viking_"
MIME-Version: 1.0

Stacy Duong

pm: Microsoft Exchange
To: dgarcia287@aol.com; agarcialna@aol.com; madsteelinc@aol.com; wallacestr@aol.com; californiawcw@aol.com
Sent: Tuesday, February 03, 2015 11:44 AM
Subject: Undeliverable: State Route 99 at Rock Creek Bridge

Delivery has failed to these recipients or distribution lists:

dgarcia287@aol.com
There's a problem with the recipient's mailbox. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message, or provide the following diagnostic text to your system administrator.

agarcialna@aol.com
There's a problem with the recipient's mailbox. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message, or provide the following diagnostic text to your system administrator.

madsteelinc@aol.com
There's a problem with the recipient's mailbox. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message, or provide the following diagnostic text to your system administrator.

wallacestr@aol.com
There's a problem with the recipient's mailbox. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message, or provide the following diagnostic text to your system administrator.

californiawcw@aol.com
There's a problem with the recipient's mailbox. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: mtaig-aan05.mx.aol.com.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

dgarcia287@aol.com
mtaig-aan05.mx.aol.com #521 5.2.1 : (CON:B1) http://postmaster.info.aol.com/errors/554conb1.html ##

garcialna@aol.com
mtaig-aan05.mx.aol.com #521 5.2.1 : (CON:B1) http://postmaster.info.aol.com/errors/554conb1.html ##

madsteelinc@aol.com
mtaig-aan05.mx.aol.com #521 5.2.1 : (CON:B1) http://postmaster.info.aol.com/errors/554conb1.html ##

allacestr@aol.com
mtaig-aan05.mx.aol.com #521 5.2.1 : (CON:B1) http://postmaster.info.aol.com/errors/554conb1.html ##

californiawcw@aol.com
mtaig-aan05.mx.aol.com #521 5.2.1 : (CON:B1) http://postmaster.info.aol.com/errors/554conb1.html ##

Original message headers:

Received: from FPS01.vikingbridges.local ([fe80::e5ab:ea5f:45ba:6cb1]) by
FPS01.vikingbridges.local ([fe80::e5ab:ea5f:45ba:6cb1%10]) with mapi; Tue, 3
Feb 2015 11:44:05 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "luis@abslconstruction.com" <luis@abslconstruction.com>,
"email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>,
"aj@ajvasconi.com" <aj@ajvasconi.com>, "dcheng@accordeng.com"
<dcheng@accordeng.com>, "Tgill@frontiernet.net" <Tgill@frontiernet.net>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "baretro@yahoo.com" <baretro@yahoo.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "cartertom56@yahoo.com" <cartertom56@yahoo.com>,
"office@ccexcavatinginc.com" <office@ccexcavatinginc.com>,
"office@ccexcavatinginc.com" <office@ccexcavatinginc.com>,
"frankchavez1954@gmail.com" <frankchavez1954@gmail.com>,
"clearcreekadam@gmail.com" <clearcreekadam@gmail.com>, "contechg@gmail.com"
<contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>,
"sdefty@ddge.net" <sdefty@ddge.net>, "contractor@dirtagg.com"
<contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"dee4321@frontiernet.net" <dee4321@frontiernet.net>, "eswppp@hotmail.com"
<eswppp@hotmail.com>, "info@exbon.com" <info@exbon.com>,
"inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "toni.medina@att.net" <toni.medina@att.net>,
"jgates.gei@gmail.com" <jgates.gei@gmail.com>,
"geronimo_concrete@sbcglobal.net" <geronimo_concrete@sbcglobal.net>,
"packhakh@yahoo.com" <packhakh@yahoo.com>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "randeldavis@att.net" <randeldavis@att.net>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "lrobbins@kapelconstruction.com"
<lrobbins@kapelconstruction.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"shelley@mandsenviro.com" <shelley@mandsenviro.com>,
"michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com"
<madsteelinc@aol.com>, "dmyers@martingeneral.net" <dmyers@martingeneral.net>,
"denamccullough@mccullоughconstructioninc.com"
<denamccullough@mccullоughconstructioninc.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"davidscott@gvni.com" <davidscott@gvni.com>, "rich@rnr-construction.com"
<rich@rnr-construction.com>, "brooke@rnr-construction.com"
<brooke@rnr-construction.com>, "ricky@reserrano.com" <ricky@reserrano.com>,
"steve@strhoadesinc.com" <steve@strhoadesinc.com>,
"ernie@santosengineering.com" <ernie@santosengineering.com>,
"sjdconst@yahoo.com" <sjdconst@yahoo.com>, "luke@scgeinc.com"
<luke@scgeinc.com>, "ninah.moody@suulutaaq.com" <ninah.moody@suulutaaq.com>,

"tandsdvbe@yahoo.com" <tandsdvbe@yahoo.com>, "tkblackburntruckin@att.net" <tkblackburntruckin@att.net>, "trivalleywatertrucks@yahoo.com" <trivalleywatertrucks@yahoo.com>, "odysseyblasting@yahoo.com" <odysseyblasting@yahoo.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "vapconstructioninc@gmail.com" <vapconstructioninc@gmail.com>, "vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>, "watertrucksunltd@yahoo.com" <watertrucksunltd@yahoo.com>, "californiawcw@aol.com" <californiawcw@aol.com>, "tatumbarbara@sbcglobal.net" <tatumbarbara@sbcglobal.net>
Return-Receipt-To: <sduong@vikingbridges.com>
Date: Tue, 3 Feb 2015 11:44:04 -0800
Subject: State Route 99 at Rock Creek Bridge
Thread-Topic: State Route 99 at Rock Creek Bridge
Thread-Index: AdA/6FwOpeZEXygtRa6jGvaLniLNBA==
Message-ID: <E7BF0B778F63C4439B9C2BA3D90964200150414ABAB8@FPS01.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-vipre-scanned: 6299E3900091686299E4DD
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_006_E7BF0B778F63C4439B9C2BA3D90964200150414ABAB8FPS01viking_"
MIME-Version: 1.0

Stacy Duong

pm: Microsoft Exchange
To: bobstrucking@aol.com
Sent: Tuesday, February 03, 2015 10:36 AM
Subject: Undeliverable: Roseville Road Bridge Replacement

Delivery has failed to these recipients or distribution lists:

bobstrucking@aol.com
The recipient's e-mail address was not found in the recipient's e-mail system. Microsoft Exchange will not try to redeliver this message for you. Please check the e-mail address and try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: mtaig-aak05.mx.aol.com.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

bobstrucking@aol.com
mtaig-aak05.mx.aol.com #550 5.1.1 <bobstrucking@aol.com>: Recipient address rejected: aol.com ##

Original message headers:

```
Received: from FPS01.vikingbridges.local ([fe80::e5ab:ea5f:45ba:6cb1]) by
 FPS01.vikingbridges.local ([fe80::e5ab:ea5f:45ba:6cb1%10]) with mapi; Tue, 3
 Feb 2015 10:35:32 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "bobstrucking@aol.com" <bobstrucking@aol.com>
Date: Tue, 3 Feb 2015 10:35:30 -0800
Subject: Roseville Road Bridge Replacement
Thread-Topic: Roseville Road Bridge Replacement
Thread-Index: AdA/4DAlNjdCy+0kRWerw8bGqKd+Zw==
Message-ID: <E7BF0B778F63C4439B9C2BA3D90964200150414ABAAF@FPS01.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
  :ceptlanguage: en-US
Content-Type: multipart/mixed;
    boundary="_006_E7BF0B778F63C4439B9C2BA3D90964200150414ABAAFFPS01viking_"
```

MIME-Version: 1.0

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: State Route 99 at Rock Creek Bridge 03-1F4204

BID DATE: Thursday, February 12, 2015 2 p.m.

Address: 10096 Alart Rd
Oroville, CA. 95966

Phone: 530.743.0744 Fax: 530.743.9352

Please confirm your intention to quote the above referenced project:

☒ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. Signs, mbgr, fence

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

Frank Medina

By: Frank Date: 2.4.2015
Signature

✓ DBE ___ UDBE ___ DVBE ✓ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: State Route 99 at Rock Creek Bridge

BID DATE: Thursday, February 12, 2015 2 p.m.

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☒ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: _____ Date: _____
Signature

☒ DBE ___UDBE ___DVBE ___SBE ___DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

S. T. RHOADES CONSTRUCTION INC.

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT January 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 99 at Rock Creek Bridge
- Location: Near Chico, CA.
- Bid Date: February 12, 2015, 2:00 p.m.
- Engineer's Estimate: 3,400,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 99 at Rock Creek Bridge
- Location: Near Chico, CA.
- Bid Date: February 12, 2015, 2:00 p.m.
- Engineer's Estimate: 3,400,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: State Route 99 at Rock Creek Bridge

BID DATE: Thursday, February 12, 2015 2 p.m.

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☑ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: _____ Date: _____
Signature

☒ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

S. T. RHOADES CONSTRUCTION INC.

AN EQUAL OPPORTUNITY EMPLOYER

CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: State Route 99 at Rock Creek Bridge

BID DATE: Thursday, February 12, 2015 2 p.m.

Address: AC Dike

2788 Venture Dr Lincoln CA 95648

Phone: 916 645-7747 Fax: 916 645-9618

Please confirm your intention to quote the above referenced project:

☒ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. HMA Dike - Please send Bid list

JoeR @ ACDike.com

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: 2-3-15
Signature

X DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

TRANSMISSION VERIFICATION REPORT

TIME : 02/03/2015 15:36
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	02/03 15:36
FAX NO./NAME	19094339150
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 99 at Rock Creek Bridge
- Location: Near Chico, CA.
- Bid Date: February 12, 2015, 2:00 p.m.
- Engineer's Estimate: 3,400,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle,

TRANSMISSION VERIFICATION REPORT

TIME : 02/03/2015 15:43
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	02/03 15:43
FAX NO./NAME	15627771888
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508. RANCHO CORDOVA. CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT January 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 99 at Rock Creek Bridge
- Location: Near Chico, CA.
- Bid Date: February 12, 2015, 2:00 p.m.
- Engineer's Estimate: 3,400,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle,

BROADCAST REPORT

TIME : 02/03/2015 15:57
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

PAGE(S)	02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
02/03	15:34	15592518821	25	02	OK	ECM
02/03	15:34	18663666646	44	02	OK	
02/03	15:36	15306626770	37	02	OK	ECM
02/03	15:37	15036691192	29	02	OK	ECM
02/03	15:38	15305770221	46	02	OK	ECM
02/03	15:39	17146463698	24	02	OK	ECM
02/03	15:41	19166912127	00	00	BUSY	
02/03	15:41	19259567191	44	02	OK	
02/03	15:57	15302217563	35	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/03/2015 15:41
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	02/03 15:41
FAX NO./NAME	19166912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 02/03/2015 16:03
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/29	15:28	15594785213	00	00	BUSY	
02/03	15:47	19093939363	30	02	OK	ECM
02/03	15:48	15302419647	40	02	OK	ECM
02/03	15:50	19093940724	40	02	OK	ECM
02/03	15:51	19163558108	25	02	OK	ECM
02/03	15:52	17078251769	28	02	OK	ECM
02/03	15:53	15306740756	45	02	OK	ECM
02/03	15:54	17072530131	40	02	OK	ECM
02/03	15:55	19256344339	28	02	OK	ECM
02/03	16:02	15306293300	45	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/03/2015 16:17
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	02/03 16:17
FAX NO./NAME	12095217701
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/03/2015 16:39
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	02/03 16:39
FAX NO./NAME	19259578121
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 02/03/2015 16:39
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
02/03	16:03	12097222227	01:01	02	OK	
02/03	16:05	19163790960	25	02	OK	ECM
02/03	16:07	15302239222	01:07	02	OK	ECM
02/03	16:08	15308947767	26	02	OK	ECM
02/03	16:09	12098470169	46	02	OK	ECM
02/03	16:11	155#7477101	00	00	BUSY	
02/03	16:12	15309885092	45	02	OK	
02/03	16:14	17076358187	00	00	BUSY	
02/03	16:15	19163588699	01:01	02	OK	
02/03	16:17	12095217701	00	00	BUSY	
02/03	16:17	13108626879	41	02	OK	ECM
02/03	16:18	17145519420	41	02	OK	ECM
02/03	16:20	19168654174	41	02	OK	ECM
02/03	16:21	15307955734	36	02	OK	ECM
02/03	16:22	17077683386	25	02	OK	ECM
02/03	16:39	19259578121	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/03/2015 16:04
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	02/03 16:04
FAX NO./NAME	19492510563
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 99 at Rock Creek Bridge
- Location: Near Chico, CA.
- Bid Date: February 12, 2015, 2:00 p.m.
- Engineer's Estimate: 3,400,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle.

BROADCAST REPORT

TIME : 02/03/2015 16:04
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
02/03	15:28	15107270910	31	02	OK	ECM
02/03	15:29	19166459618	01:43	02	OK	ECM
02/03	15:33	15305473197	01:51	02	OK	ECM
02/03	15:36	19094339150	00	00	BUSY	
02/03	15:37	14082984344	01:32	02	OK	ECM
02/03	15:39	19165649526	34	02	OK	ECM
02/03	15:40	16192583515	30	02	OK	ECM
02/03	15:41	15306722411	30	02	OK	ECM
02/03	15:53	12099662643	41	02	OK	ECM
02/03	16:04	19492510563	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/03/2015 16:09
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	02/03 16:09
FAX NO./NAME	15105629675
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT January 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 99 at Rock Creek Bridge
- Location: Near Chico, CA.
- Bid Date: February 12, 2015, 2:00 p.m.
- Engineer's Estimate: 3,400,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle,

BROADCAST REPORT

TIME : 02/03/2015 16:09
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
02/03	15:43	15627771888	00	00	BUSY	
02/03	15:44	19253736208	43	02	OK	
02/03	15:45	16617228900	27	02	OK	ECM
02/03	15:46	15307439352	25	02	OK	ECM
02/03	15:47	17143826801	25	02	OK	ECM
02/03	15:48	13232228312	28	02	OK	ECM
02/03	15:49	12013538537	44	02	OK	
02/03	15:50	18583453737	44	02	OK	
02/03	15:52	15597322684	28	02	OK	ECM
02/03	16:09	15105629675	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/03/2015 16:11
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	02/03 16:11
FAX NO./NAME	155#7477101
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/03/2015 16:14
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	02/03 16:14
FAX NO./NAME	17076358187
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SLECECTED

DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
E-Nor Innovations Inc.	16213 Illinois Ave. Paramount, CA	(310) 513-6209	CAS (DBE) quote was low by $5,381 on a comparable package (Quote Attached)
Oliveira Fence	293 Brokaw Road Santa Clara, Ca	(408) 727-3811	Frank Medina (DBE) quote was low by $1,675 (Quote Attached)
B.A. Retro, Inc.	2270 Dale Ave. Sacramento, Ca	(916) 564-9523	Frank Medina (DBE) quote was low by $16,750 (Quote Attached)
Nitta Erosion Control	3778 Del Mar Avenue Loomis, Ca	(916) 652-7459	M&S Environmental (DBE) quote was low by $14,253 (Quote Attached)
PC&N Construction, Inc.	5301 Byron Hot Springs Rd Byron, Ca	(925) 634-4667	Frank Medina (DBE) quote was low by $1,810 (Quote Attached)
Veridico Group Inc.	PO Box 673 Roseville, Ca	(707) 317-0002	Gallaway Enterprises (DBE) quote was low by $69,350 on a comparable package (Quote Attached)
S.T. Rhoades Construction Inc.	8585 Commercial Way Redding, Ca	(530) 223-9322	Tullis Inc. quote was low by $51,112 on a comparable package (Quote Attached)

FIRM SELECTED FOR WORK ABOVE

Construction Area Signs	215 Taylor Road Newcastle, Ca	(916) 663-9097	Quote Attached, See Attachment "C"
Frank Medina	10096 Abart Road Oroville, Ca	(530) 743-0744	Quote Attached, See Attachment "C"
M&S Environmental	12192 Mac's Road Redding, Ca	(530) 241-1418	Quote Attached, See Attachment "C"
Gallaway Enterprises	117 Meyers Street, Ste 120 Chico, Ca	(530) 332-9909	Quote Attached, See Attachment "C"
Tullis Inc.	16951 Clear Creek Road Redding, Ca	(530) 241-5105	Quote Attached, See Attachment "C"



E-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953

PUBLICWORKS CONTRACTOR REGISTRATION #1000007079

WE ARE DBE, DVBE, MBE, SBE

*** DBE/MBE/SBE CUCP #37718***

*** DVBE/SBE #37084 ***

(310)513-6209 Phone 310-513-6299 Fax

DVBE/SBE# 37084 *** DBE/MBE/SBE CUCP #37718***

C31/D42 STATE LICENSE C31 #931953

UNION CONTRACTOR

2/12/15

Bidding Estimator
PROJCT NAME:

PROJECT NUMBER: 03-1F4204
BID DATE: 2-12-2015 **BID TIME: 2PM**

ITEM	DESCRIPTION			COST
ITEM #2				
CONSTRUCTION AREA SIGNS		LS		$6,568
PER SIGN QTY SHEET CS-1, Includes 1 project sign.				
INSTALLED/REMOVED				
CONTRACTOR RESPONSIBLE FOR MAINTAINING, COVERING,				
REPLACEMENT DAMAGE COST.				
PROPERTY OF E-nor Innovations Inc.,				
ITEM #3				
TRAFFIC CONTROL SYSTYEMS				
2MEN FLAGGING CREW	WITH RUMBLE STRIPS		8HR SHIFT	$1,650
1MAN PILOT CAR			8HR SHIFT	$ 788
2MEN 1 LANE, 1 DIRECTION			8HR SHIFT	$1,500
ADDITIONAL LANE		ADD		$ 75
ADDITIONAL LABOR/NO EQUIPMENT/TRUCK			8HR SHIFT	$ 600

ITEM #26 **ROADSIDE SIGN REMOVAL**	**7**	**X $350**	**$**	**2,450.00**
ITEM #62 **FURNISH SINGLE SHEET ALUM. SIGN** **(.063 UNFRAMED)**	**17 S.F.**	**X $18.84**	**$**	**320.28**
ITEM #78 **HIGHWAY POST MARKER** **WITH 6' GUIDE POST MARKER**	**3 EA**	**X $72.61**	**$**	**217.83**
ITEM #79 **MARKER (CULVERT)** **WITH 6' GUIDE POST**	**4 EA**	**X $59.52**	**$**	**238.08**
ITEM #93 **FURNISH SINGLE SHEET ALUM. SIGN** **(.063 UNFRAMED) FOR TYPE XI SHEETING**	**7 S.F.**	**X $14.34**	**$**	**100.38**
ITEM 94 **FURNISH SINGLE SHEET ALUM. SIGN** **(.080 UNFRAMED FOR TYPE XI SHEETING**	**12 S.F.**	**X $11.99**	**$**	**143.88**
ITEM 95 **RETROREFLECTIVE SHEETING (TYPE XI)**	**18 S.F.**	**X $18**	**$**	**153.54**
TOTAL			**$**	**1,173.99**

NO HARDWARE INCLUDED WITH ROADSIDE OR MAST ARM SIGNS
INSTALLATION NOT INCLUDED. CONTRACTOR TO INSTALL.

DELIVERY	EA		$ 200
PICK UP	EA		$ 200

PER DIEM $50 PER MAN, PER DAY 5 DAYS		PER WEEK	$ 750

ALL WORK IS BASED ON MONDAY-FRIDAY. WEEKENDS WILL BE INVOICED AT PREMIUM RATES.

CMS UNIT			
DAILY	EA		$ 200
WEEKLY	EA		$ 400
4 WEEK RENTAL	EA		$ 900
ARROWBOARD			
DAILY	EA		$ 40
WEEKLY	EA		$ 200
4 WEEK RENTAL	EA		$ 400

ALL PROVISISONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

OLIVEIRA FENCE, INC.

37 Years in Business Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

omen Owned Business Enterprise
Bond Rate-1.5%- cost is not included in price
Liability insurance limits-$10 Mil each occurrence
Caltrans Certification No. CT-001583 SWBE/UDBE/SDBE
Oliveira Fence is part of the Laborers Union
DUNS No. 088832910

State of California Certification No.REF-0023017 SBE
Federal ID No. 94-2753230
Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

Company:
Attn: Estimating Department
Project: Caltrans Contract No. 03-1F4204
Location: Butte County, CA
Estimator: Debbie Garcia

Bid Date: 2/9/2015
Addenda Noted: 4
Move-Ins Included: 1 move-in
Additional Move-ins: $500.00 each
Manufactures' Lead Time: 4 weeks notice

Bid Item	Description	Number of	Type	Unit Price	Total Price
82	To Furnish and Install Tubular Bicycle Railing.	335	LF	$ 130.00	$ 43,550.00
	When job is awarded we will check bonding capacity. Note: Our liquidated damages maximum is $5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over $5,000.00 We have never had a liquidated damage cost. **We are not responsible for anything that is not listed on this quote. Everything should be paid per Lineal Foot installed.** **PLEASE SEE BELOW FOR EXCLUSION.**				$ 43,550.00

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: **Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat wark, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.**

B.A. Retro, Inc.

2270 Dale Avenue, Sacramento, CA 95815 Phone (916) 564-9523 Fax (916) 564-9526

DBE/SWBE/UDBE # 34068 * SBE #29257 * CA License # 851269

Date: 2/12/15 B. A. Retro, Inc. #15-08

Job Name: Caltrans Job 03-1F4202 Rock Creek Bridge
Specification/Pages: Tubular Bicycle Railing Detail
Addendums: 4

Total Price: Item #82 Bike Tubular Railing $175.00 per foot

Fabricate and Install
Galvanized Railing
Galvanized Base Plates

FOB (unloading by GC)
5/8 x 12" Threaded Rod with template

ITEMS NOT INCLUDED

Holes and/or connections for other trades, unless shown on bid drawings
Grout, grouting and/or dry packing
Carpentry hardware and all "Simpson" type hardware
Non-ferrous metal and stainless steel
Sleeves and back-up plates for other trades
Metal 10 gauge and lighter (including 1/8" plate)
Any material shown on mechanical, plumbing, electrical, civil and landscape drawings
Shoring
Demolition/Removal of toxic and/or hazardous material
Coating of dissimilar materials
Core drilling
All costs related to testing and inspection, including but not limited to testing, test reports, travel and per diem cost
Engineering cost
Special permits or license fees
Field dimensions

THIS PROPOSAL IS BASED ON THE FOLLOWING TERMS AND CONDITIONS

Costs for furnishing and maintenance of safety items for public, such as walkways, barricades, netting, etc., is not included.
Premium time, overtime or shift work is not included.
This price is for one installation trip. A signed Change Order will be required for a return trip if problem is because of others.
The rental of equipment will be reimbursed by GC if scheduling is not maintained.
Overhead wires and above ground obstructions, which interfere with access and erection, shall be removed by others prior to start of erection.
This proposal responds to the technical requirements on the project and is valid for a period of One Hundred Twenty (120) days.
Price may change depending on final design proposal.
The above price includes all applicable taxes

INQ. # 15-08 Estimator: Autumn Meadow (925-628-0567 cell)

Nitta Erosion Control

a division of Nitta, Inc.

• HYDROSEEDING
• EROSION CONTROL
• STRAW MULCHING
• PNEUMATIC MULCH SPREADING
• BONDED FIBER MATRIX
• SILT FENCE
• DRILL SEEDING
• FIBER ROLLS / WATTLES
• BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

February 10, 2015 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 03-But-99-40.5/40.8, Caltrans Contract No. 03-1F4204, Addendum Nos. 1-4, Widen shoulder on structure in Butte County near Chico from 0.2 mile south to 0.1 mile north of Rock Creek Bridge. Bid Date: February 12, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
22	Move-In/Move-Out (Temporary Erosion Control)	EA	12	$400.00	$ 4,800.00
23	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	3,880	$ 2.05	$ 7,954.00
40	Fiber Rolls	LF	2,990	$ 5.38	$ 16,086.20
41	Hydroseed	SQFT	46,600	$ 0.11	$ 5,126.00
42	Compost	SQFT	46,600	$ 0.35	$ 16,310.00
	Totals				$ 50,276.20

BID ITEMS MAY BE SEPARATED.

Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work, materials, labor, equipment (**air pollution control (CARB PERP-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771662

Certified Small Business No. 0021507
CERTIFIED DBE/UDBE No. 39218
PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract 03-1F4204
Project 03-But-99-40.5/40.8
Federal Aid ACHSNH-P099(582)E
Bid Date 2/12/2015

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
23	Treated Wood Waste	2,500 LB	$ 0.40	$ 1,000.00
25	Remove Guardrail	270 LF	$ 21.00	$ 5,670.00
80	Midwest Guardrail System	200 LF	$ 42.15	$ 8,430.00
82	Tubular Bicycle Railing	335 LF	$ 107.00	$ 35,845.00
83	Transition Railing (Type WB-31)	2 EA	$ 4,200.00	$ 8,400.00
84	End Cap (3/4 Wrap End Section)	2 EA	$ 100.00	$ 200.00
85	End Anchor Assembly (Type SFT)	2 EA	$ 800.00	$ 1,600.00
86	Alternative In-Line Terminal System	2 EA	$ 2,800.00	$ 5,600.00
			TOTAL	$ 68,745.00

Inclusions:
1. Furnish & Install Per Plans & Specs
2. Tax Included
3. One Move In Removal/One Move In Installation
4. Shop Drawings and Anchor Rods for Item # 82
5. Minimum Package - Item # 80,83,84,85 and 86
6. Remove Guardrail Prior to Contractor Setting Krail. 1 Night Northbound and 1 Night Southbound. Install MGS & Terminals after Contractor Removes Krail. 1 Night Northbound and 1 Night Southbound. Item # 82 Tubular Bicycle Railing will require 2 Nights.
7. Addendum # 1 - # 4

Exclusions:
1. Permits and Fees (if any)
2. Clearing, Grubbing, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control
5. Night Lights
6. 11/4" Pipe Sleeves or 11/4" Drilled Holes per RSP A77U1 for WB-31 Connection and End Cap Type A Connection to Concrete Railing.
7. Layout, Drilling & Bonding Anchor Rods Per our Shop Drawings for Item #82
8. Liability for All Un-Marked Underground Utilities

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including $2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

VERIDICO GROUP, INC.

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

Date: 12 FEB 15

Contract #: 03-1F4204 – WIDEN SHOULDER ON STRUCTURE
Bid Date: 12 FEB 15

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	$1,225.00	$1,225.00
1	070030	LEAD COMPLIANCE PLAN (EXISTING STRUCTURE)	LS	LS	$1,225.00	$1,225.00
1	070030	LEAD COMPLIANCE PLAN (SOIL SAMPLING)	LS	LS	$3,690.00	$3,690.00
8	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	$13,200.00	$13,200.00
9	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	$1,895.00	$1,895.00
10	130310	RAIN EVENT ACTION PLAN	EA	27	$245.00	$6,615.00
11	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	45	$675.00	$30,375.00
12	130330	STORM WATER ANNUAL REPORT	EA	3	$595.00	$1,785.00
22	140003	ASBESTOS COMPLIANCE PLAN	LS	LS	$1,695.00	$1,695.00
44	374207	CRACK TREATMENT – PARTIAL (PUBLIC SAFETY PLAN ONLY)	LS	LS	$1,895.00	$1,895.00
91	146001	CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	DAY	90	$1,150.00	$103,500.00
92	146003	NATURAL RESOURCE PROTECTION PLAN	LS	LS	$3,850.00	$3,850.00

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

PROPOSAL

To: General Contractors
Attn:
Project: CT 03-1F4204 Date: 2/12/2015
Bid date: 2/12/2015

Item	Description	Quantity	UM	Unit Price	Amount
22	Remove Culvert	88	lf	$ 20.00	$ 1,760.00
57	Minor Concrete (minor structure)	2.8	cy	$ 2,500.00	$ 7,000.00
65	18" Alternative Pipe Culvert	97	lf	$ 118.00	$ 11,446.00
66	24" Alternative Pipe Culvert	660	lf	$ 140.00	$ 92,400.00
67	Concrete Backfill (pipe trench)	5	cy	$ 170.00	$ 850.00
69	18" Alternative Flared End Section	4	ea	$ 175.00	$ 700.00
70	24" Alternative Flared End Section	1	ea	$ 235.00	$ 235.00
74	Misc. Iron and Steel	526	lbs	$ 2.25	$ 1,183.50
90	Mobilization (partial)	1	ls	$ 5,000.00	$ 5,000.00
				Total:	$ 120,574.50

Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
- All work within related scope to be available and performed consecutively.
- Price includes furnishing and installation unless otherwise noted.
- Addendum 1 - 4 acknowledged
- Traffic Control is excluded for all our work.
- 1 Mobilization to be included for our work. Additional Mobilizations to be billed at $2,000.00
- Excess Spoils from Pipe Excavation to be left for General Contractor to place.
- General Contractor to provide for access to our work.

Exc.
- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Referencing
- Sweeping
- Eye Wash
- BMP's

Respectively Submitted,
Brian Zarr
Estimator

Caltrans Project
Contract no. 03-1F4204
Location: 03-But-99-40.5/40.8
Bid Date: February 12, 2015

REVISED QUOTE ***(Additional Items Included)***

Item no. 02 Construction Area Signs – Stationary Mounted
As shown on plan sheet CS-1
(includes Project Funding Signs)
Furnish, Install, & Remove Lump Sum $3,600.00

Item no. 03 Traffic Control System – PARTIAL

Typical T-13 Reversing

2 Men & Equipment	Mon. – Fri. Days / Mon. – Thurs Nights (excludes Holidays)
Rate per 8 hour shift	$1,525.00
OT Rate per hour	190.00
DT Rate per hour	210.00

Additional Flagger	Mon. – Fri. Days / Mon. – Thurs Nights (excludes Holidays)
Rate per 8 hour shift	$ 650.00
OT Rate per hour	95.00
DT Rate per hour	105.00

Rental Light Tower – **Monthly Rental**
$800.00 per unit per month
- *F.O.B. Newcastle.*
- *Sales tax included.*
- *Rental Light Tower must be in conjunction with other work.*

Item no. 05 Portable Changeable Message Sign – **Monthly Rental**
$1150.00 per unit per month
- *F.O.B. Newcastle.*
- *Sales tax included.*
- *Item no. 05 must be in conjunction with other work.*

Item no. 07 Alternative Temporary Crash Cushion

SLED (Sentry Longitudal Energy Dissipater, TL-3)
4 each @ $8,392.00 each $33,568.00
- **Furnish Only**
- F.O.B. Jobsite
- Sales Tax Included

ABSORB-350 (ABSORB 350 TL-3 (9 element) Crash Cushion)
Monthly Rental ~ $900.00 per unit per month
- *F.O.B. Newcastle.*
- *Sales tax included.*

215 Taylor Road, Newcastle, CA 95658 * (916)663-9097 * FAX (916) 663-1858
Qualified UDBE/DBE/WBE * Contractor #442645

Construction Area Signs Inc.

REVISED QUOTE *(Additional Items Included)*

Caltrans Project
Contract no. 03-1F4204
Location: 03-But-99-40.5/40.8
Bid Date: February 12, 2015

Item no. 26	Remove Roadside Sign 7 each @ $65.00 each	$ 455.00
Item no. 29	Reset Mailbox Relocate to Final Position ~ No Maintenance 3 each @ $375.00 each	$1,125.00
Item no. 62	Furnish Single Sheet Aluminum Sign (0.063" – Unframed) 17 SQFT @ $18.00 SQFT	$ 306.00
Item no. 64	Roadside Sign – One Post 3 each @ $350.00 each	$1,050.00
Item no. 77	Delineator (Class 1) 3 each @ $49.00 each	$ 147.00
Item no. 78	Highway Post Marker 3 each @ $49.00 each	$ 147.00
Item no. 79	Marker (Culvert) 4 each @ $49.00 each	$ 196.00
Item no. 93	Furnish Single Sheet Aluminum Sign (0.063"-Unframed) for Retroreflective Sheeting (Type XI) 7 SQFT @ $14.00 SQFT	$ 98.00
Item no. 94	Furnish Single Sheet Aluminum Sign (0.080" – Unframed) for Retroreflective Sheeting (Type XI) 12 SQFT @ $12.50 SQFT	$ 150.00
Item no. 95	Retroreflective Sheeting (Type XI) 18 SQFT @ $9.00 SQFT	$ 162.00

Bid excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, Rumble Strips, Light Towers, and Traffic Control other than Typical Shoulder Closure

Please contact Mike Smith for additional information at the number noted below.

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 2/2/16 expires
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
Operators Local 3
Air Quality Compliant
Public Work Registration
#1000006634

FAXED ON 02/12/15
Bid Date: 02/12/15 Project: 03-1F4204

Addendums: 4 Freight Included: Yes Sales Tax Included: Yes
Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
Traffic Control: 12 DAYS Back Charges: No Retention Withheld: No Bond Premium: 2%
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Item No.	Item	Item Price	Unit	Qty	Total
23	TREATED WOOD WASTE	1.00	LB	2500	$2,500.00
25	REMOVE GUARRAIL 1 TC	8.00	LF	270	$2,160.00
29	RESET MAILBOX	450.00	EA	3	$1,350.00
62	FURN SNG SHEET ALUM SIGN	55.00	SQFT	23	$1,265.00
68	DRAINAGE INLET MARKER	50.00	EA	2	$100.00
77	DELINEATOR CLASS 1 2 TC	50.00	EA	3	$150.00
78	HIGHWAY POST MARKER	50.00	EA	3	$150.00
79	MARKER CULVERT	50.00	EA	4	$200.00
80	MIDWEST GUARDRAIL SYSTEM 1 TC	30.00	LF	200	$6,000.00
81	VEGETATION CONTROL 2 TC	42.50	SQYD	180	$7,650.00
82	TUBULAR BICYCLE RAILING 6 TC	125.00	LF	335	$41,875.00
83	TRANSITION RAILING TYPE WB-31	3200.00	EA	2	$6,400.00
84	END CAP 2/4 WRAP END SECTION	250.00	EA	2	$500.00
85	END ANCHOR ASSEM SFT	650.00	EA	2	$1,300.00
86	ALTERNATIVE IN LINE TERM SYSTEM	3100.00	EA	2	$6,200.00
			TOTAL		$77,800.00

*** BI 82 EXCLUDES ANY PAINTING. PRIME TO PROVIDE TEMP WALKWAY TO INSTALL.

***Quote is based on all items. If you would like to break up packages please call us for approval.

***Excluding any painting or Electrical work on any items.

*** Quote INCLUDES 2 mobilizations. Additional mobilizations to be charged at $750 ea.

***Quote is based on Reguair shift hours M-F. Weekends, Holidays, and Night Work subject to wage

***Stand By Time: $250 per Hour Excluding Weekend or Holiday Hours

***Bid items that require night work the item price reflect night work rate.

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and Interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

***Shop Drawings: Contractor to supply drawings where applicable. General to verify and return same:

M&S Environmental Landscapes, Inc.
2192 Mac's Road
Redding, CA 96003
530-241-1418
Fax 241-9647
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

Bids 2/12/15

2/11/15

Bid For - Butte County Near Chico - North Of Rock Creek Bridge

Cal-trans Contract # 03 - 1F4204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
13	TemporaryErosion Control Move-in/out	EA	12	$ 500.00	$ 6,000.00
14	Temporary Hydraulic Mulch BFM	SQYD	3880	$ 1.10	$ 4,268.00
		LF	2990	$ 4.25	$ 12,707.50
40	Fiber Rolls	SQFT	46600	$ 0.12	$ 5,592.00
41	Hydroseed	SQFT	46600	$ 0.16	$ 7,456.00
42	Compost				

TOTAL $ 36,023.50

ADDITIONAL BID NOTES

* Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
* One move-in is inlcuded in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of $500.00 each.
* An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at $600.00 per hour.
* Performence and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

gallaway
ENTERPRISES

DBE

117 Meyers Street • Suite 120 • Chico CA 95928 • 530-332-9909

Quotation and Scope

February 11, 2015

Quote P15-010

Gallaway Enterprises is pleased to provide the following quote **FOR CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE;** Caltrans Project Number **03-1F4204.** If you have any questions, please do not hesitate to contact Christine Lohse, Lead Biologist at (530) 332-9909 office, (530) 332-9905 fax, or *christine@gallawayenterprises.com.* Gallaway Enterprises, Inc. is a **DBE** (#31237), WBE, UDBE, and small business (#1732158) certified company. This quote is supplied with the understanding that we are exempt from the requirement of providing certified payroll.

Scope of Work:

Gallaway Enterprises will provide a qualified **Contractor Supplied Biologist(s) (Item 91)** to satisfy species protection and survey requirements for the term of the project, which will include:

- Implementing bird exclusion measures on the bridge;
- Pre-construction Survey(s) and Report(s);
- Initial Monitoring Survey(s) and Report(s);
- Weekly Monitoring and Report(s);
- Monitoring of active MBTA nests as needed;
- Incident Report(s);
- Final Monitoring Report, and;
- Implementing specified species protection measures.

Gallaway Enterprises will prepare a project-specific **Natural Resources Protection Plan (Item 92)**, which will include:

- List of species and habitats addressed in the plan
- List of protocols for species protection surveys, with full protocols in an appendix
- Protection measures for regulated species likely to occur in the project site
- Protective radii for regulated species encounters
- Implementation plan for protection measures, including monitoring schedule
- Monitoring duties
- Justification for each instance where protection measures and an implementation plan are not necessary for a regulated species
- Schedule for inspecting protection measures
- Schedule for maintaining protection measures
- Schedule for submittal of monitoring reports
- Response plan for instances where regulated species are encountered
- Location and schedule of fence installation and removal, with identification of species or habitats to be protected by each ESA and Species Protection Area (SPA)
- Protection measures required within each SPA

Qualifications:

Our Lead Biologist, Christine Lohse, is the point of contact for project scheduling, questions or concerns. All of Gallaway Enterprises biological staff meet the qualifications listed in the specifications and are Caltrans, CDFW, and USFWS approved biological monitors. We have over 20 years of experience providing environmental compliance monitoring throughout northern California. For more information please contact us at (530) 332-9909 or visit: *www.gallawayenterprises.com*. The resumes of our monitoring staff are supplied at your request.

Project Assumptions:

- The Contactor will be responsible for setting up all ESA fencing.
- Gallaway Enterprises assumes that there will be no Biological Resource Information Program
- If Caltrans orders the contractor to install exclusion devices than the contractor will supply access for installation
- The Contractor will provide a schedule so that Gallaway can conduct surveys within the appropriate time limits identified in Contract specifications.
- Gallaway Enterprises assumes that construction will be completed in one year.
- Gallaway assumes 1 round of edits on the NRPP and Final Report.

Cost estimate:

The engineer has estimated 90 Contractor Supplied working days.

Cost estimate per Item:

Item No.	Description	Quantity	Unit	Rate	Total
91	**Contractor Supplied Biologist**	daily	WD*	$400	**$400**
92	**Natural Resource Protection Plan**	1	LS	$2,000	**$2,000**

** Working Day, billed per day, if less days are required, billing will reflect the actual number of days.*

Cost estimate for length of project:

Item No.	Description	Quantity	Unit	Rate	Total
91	Contractor Supplied Biologist	90[¶]	WD	$400	$36,000
	^Installation of Exclusion Devices	N/A	LS	$3,600	$3,600
92	Natural Resource Protection Plan	1	LS	$2,000	$2,000
				Total:	**$41,600**

[¶] based on the 90 working day estimate provided in the project specs. Billed per day, if less days are required, billing will reflect the actual number of days.

^ installation of exclusion devices will only be charged if Caltrans orders the installation by the contractor per addendum #3. Price includes time and materials.

Gallaway Enterprises carries commercial auto, general liability, workers compensation, and professional liability.

PLAC and Contract Certifications and Expiration Dates:

License, Certification	Conferrer of Title or Issuing Agency	Expiration Date	Individual Holding Title
Women Business Enterprise VON: 4BN00007	California Public Utilities Commission	12/14/2016	Gallaway Enterprises, Jody Gallaway
Women Business Enterprise (31237)	California Department of Transportation	8/15/2016	Gallaway Enterprises, Jody Gallaway
Disadvantaged Business Enterprises (31237)	California Department of Transportation	8/14/2016	Gallaway Enterprises, Jody Gallaway
Small Business (1732158)	California Department of General Services	1/31/2016	Gallaway Enterprises, Jody Gallaway
Federal Recovery Permit TE-049693	United States Fish and Wildlife Service	7/2016	Jody Gallaway

Tullis Inc.
REDDING, CA

PROPOSAL

From: Tullis, Inc.
P.O. Box 493416
16951 Clear Creek Road
Redding, Ca. 96049
P: (530) 241-5105
F: (530) 241-5570
License #: 295418

Project: CDOT 03-1F4204
Description: Widen Shoulders on Structure

Location 03-But-99-40.5/40.8
Bid Date: 12-Feb-15
Addendums: 1, 2, 3, 4
FAP No.: ACHSNH-P099(582)E

ITEM	DESCRIPTION	U/M	BID QTY	UNIT BID	AMOUNT
3	TRAFFIC CONTROL (PARTIAL)	LS	1	$ 52,000.00	$ 52,000.00
27	REMOVE CULVERT (LF)	LF	88	$ 15.00	$ 1,320.00
30	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	4520	$ 4.00	$ 18,080.00
31	REMOVE CONCRETE	CY	5	$ 365.00	$ 1,825.00
36	CLEARING AND GRUBBING (LS)	LS	1	$ 25,000.00	$ 25,000.00
37	ROADWAY EXCAVATION	CY	2210	$ 35.00	$ 77,350.00
43	CLASS 2 AGGREGATE BASE (CY)	CY	2250	$ 47.00	$ 105,750.00
44	CRACK TREATMENT	LNMI	0.7	$ 7,000.00	$ 4,900.00
45	HOT MIX ASPHALT (TYPE A)	TON	5910	$ 90.00	$ 531,900.00
50	TACK COAT	TON	6	$ 100.00	$ 600.00
57	MINOR CONCRETE (MINOR STRUCTURE)	CY	2.8	$ 1,000.00	$ 2,800.00
65	18" ALTERNATIVE PIPE CULVERT	LF	97	$ 50.00	$ 4,850.00
66	24" ALTERNATIVE PIPE CULVERT	LF	660	$ 79.00	$ 52,140.00
67	CONCRETE BACKFILL (PIPE TRENCH)	CY	5	$ 300.00	$ 1,500.00
69	18" ALTERNATIVE FLARED END SECTION	EA	4	$ 150.00	$ 600.00
70	24" ALTERNATIVE FLARED END SECTION	EA	1	$ 200.00	$ 200.00
71	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	CY	9	$ 140.00	$ 1,260.00
72	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	180	$ 5.00	$ 900.00
74	MISCELLANEOUS IRON & STEEL	LB	526	$ 2.00	$ 1,052.00
90	MOBILIZATION	LS	1	$ 62,000.00	$ 62,000.00
				TOTAL BID:	**$ 946,027.00**

Exclusions:

1. Prime Coat, Fog Seal, and /or Chip Sealing.
2. PCMS Boards to be provided by Prime.
3. Notifications (Ramp Closures, Public or otherwise)
4. Temporary Striping, removal of temporary delineation, temporary signage and/or temporary relocation of existing
5. Maintenance of temporary floppies or delineation placed by Tullis, Inc.
6. Relocation, protection, or repair of existing utilities and/or electrical systems that conflict with our work.
7. Clean up of asphalt debris and/or concrete debris created by others.
8. Storm Water Pollution Control or implementation.
9. Engineering, surveying, construction staking, and/or inspection.
10. Removal of any hazardous waste including but not limited to Lead, Asbestos, or PCB's.
11. Dust, ADL, or Asbestos Compliance Plans.
12. Any permits or fees.
13. Bonds.

Special Conditions:

1. Proposal is all or none unless approved by Tullis, Inc.
2. Mobilization is included for our work. One (1) mobilization for clearing/earthwork/grading and Two (2) mobilizations for paving work. Additional mobilzations will be billed at $5,000.00 each.
3. Mobilization and Traffic Control to be calculated and paid based on Tullis, Inc.'s work.
4. Traffic Control is for Tullis's work only.
5. Tullis, Inc. requires 10 working days advanced notice for scheduling/mobilization.

Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Thursday, January 29, 2015 3:14 PM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Affidavit - State Route 99 at Rock Creek Bridge

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction** did place an advertisement we published on **1/29/2015** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **State Route 99 at Rock Creek Bridge.**

A copy of the advertisement is below:

Date Of Advertisement Placement: 1/29/2015 3:12:08 PM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

State Route 99 at Rock Creek Bridge

City/Location: **Chico**
County: **Butte**

Owner: **California Department of Transportation**

Bid Date: Thursday 2/12/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction
P.O. Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Randy Jenco

rjenco@vikingbridges.com

Published on 1/29/2015 3:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314

Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Thursday, January 29, 2015 3:14 PM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - State Route 99 at Rock Creek Bridge

Dear Randu Jenco,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can **Click HERE to Edit your Ad** at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Viking Construction
Randy Jenco
P.O. Box 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

enco@vikingbridges.com

Bill To:
Randu Jenco
P.O. Box 1508
Rancho Cordova, CA 95741

P.O. Number:
n/a

Sales Code: Company

Construction Star, Inc. and The Weekly Bid Flash	$45	$45
	Discount:	$0
	Sales Tax:	$0
	Grand Total:	$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

Stacy Duong

om: The Weekly Bid Flash <support@theweeklybidflash.com>
sent: Thursday, January 29, 2015 3:14 PM
To: Stacy Duong
Subject: Copy of your DBE Ad - State Route 99 at Rock Creek Bridge

Date Of Advertisement Placement: 1/29/2015 3:12:08 PM

Viking Construction

An Equal Opportunity Employer,

is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

State Route 99 at Rock Creek Bridge

:y/Location: Chico

County: Butte

Owner: California Department of Transportation

Bid Date: Thursday 2/12/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction

P.O. Box 1508

Rancho Cordova, CA 95741

Phone: (916) 852-5530 Fax: (916) 852-5533

Randy Jenco

rjenco@vikingbridges.com

Published on 1/29/2015 3:00:00 PM
by The Weekly Bid Flash and The Construction Star Trade and Focus Publications located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

DBEGoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date
01/29/2015 03:19 PM

Order No.
772-31360

Billed to
Viking Construction Company
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
T. (916) 852-5530 ext.
F. (916) 852-5533
sduong@vikingbridges.com

Project Name
State Route 99 at Rock Creek Bridge

Project/Contract #
03-1F4204

Transaction Summary

Bronze Package ■ Focus Journal Notice ■ Trade Journal Notice	$30.00
	TOTAL: $30.00

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 01/29/2015 03:19 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator
Randy Jenco

Project Estimator
Randy Jenco

Contact Information
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
sduong@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name
State Route 99 at Rock Creek Bridge

Bid/Contract #
03-1F4204

Awarding Agency
California Department of Transportation

Project Location
Chico, Butte County, CA

Bid Date
02/12/2015 at 2:00

Project Details

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 01/29/2015 03:19 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Randy Jenco

Project Estimator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
sduong@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

State Route 99 at Rock Creek Bridge

Bid/Contract #

03-1F4204

Awarding Agency

California Department of Transportation

Project Location

Chico, Butte County, CA

Bid Date

02/12/2015 at 2:00

Project Details

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 01/29/2015 03:19 PM.

Viking Construction Company is seeking DBE s in Chico - dbegoodfaith.com/ads/State-Rout...

03:01 PM - 29 Jan 2015

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

VIKING CONSTRUCTION CO., INC.
P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION
PROJECT: STATE ROUTE 99 AT ROCK CREEK BRIDGE
LOCATION: NEAR CHICO, CA
ENGINEER'S ESTIMATE: $3,400,000
BID DATE: FEBRUARY 12, 2015 - 2:00 PM

We invite and encourage responsible participation of Disadvantaged Business enterprises, and solicit your subcontractor or material quotation for the following types of work: **Prepare** Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Ready Mix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact me at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at 916-852-5530 Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. • Randy Jenco
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. INC.'S

2/5/15
TRADE PUBLICATION

2/2/15
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

Home → Contract Awards and Services → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 03-1F4204. 8 results found.

Contractor: Golden State Bridge, Inc. **Contact:** Brian Stopper
Address: 2990 Bay Vista Court, Suite D Benicia, CA 94510
Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** bstopper@gsbridge.com
Services needed: Item No. Item Code Item Description Unit of Measure Estimated Quantity 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 4 120165 CHANNELIZER (SURFACE MOUNTED) EA 10 5 128652 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 6 129000 TEMPORARY RAILING (TYPE K) LF 640 7 028361 ALTERNATIVE TEMPORARY CRASH CUSHION EA 4 8 130100 JOB SITE MANAGEMENT LS LUMP SUM 9 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM 10 130310 RAIN EVENT ACTION PLAN EA 27 11 130320 STORM WATER SAMPLING AND ANALYSIS DAY EA 45 12 130330 STORM WATER ANNUAL REPORT EA 3 13 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 14 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 3,880 15 130570 TEMPORARY COVER SQYD 3,880 16 130640 TEMPORARY FIBER ROLL LF 1,550 17 130660 TEMPORARY LARGE SEDIMENT BARRIER LF 1,480 18 130680 TEMPORARY SILT FENCE LF 1,730 19 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 4 20 130730 STREET SWEEPING LS LUMP SUM 21 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 22 140003 ASBESTOS COMPLIANCE PLAN LS LUMP SUM 23 141120 TREATED WOOD WASTE LB 2,500 24 044804 PLUG EXISTING DECK DRAIN EA 3 25 150661 REMOVE GUARDRAIL LF 270 26 150742 REMOVE ROADSIDE SIGN EA 7 27 150809 REMOVE CULVERT LF 88 28 150857 REMOVE ASPHALT CONCRETE SURFACING SQFT 4,074 29 152255 RESET MAILBOX EA 3 30 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 4,520 31 153121 REMOVE CONCRETE CY 5 32 153225 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 5,820 33 153227 FURNISH POLYESTER CONCRETE OVERLAY CF 580 34 (F) 153228 PLACE POLYESTER CONCRETE OVERLAY SQFT 5,820 35 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM 36 160102 CLEARING AND GRUBBING LS LUMP SUM 37 190101 ROADWAY EXCAVATION CY 2,210 38 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) CY 113 39 (F) 193003 STRUCTURE BACKFILL (BRIDGE) CY 6 40 210350 FIBER ROLLS LF 2,990 41 210430 HYDROSEED SQFT 46,600 42 210600 COMPOST SQFT 46,600 43 260203 CLASS 2 AGGREGATE BASE CY 2,250 44 374207 CRACK TREATMENT LNMI 0.7 45 390132 HOT MIX ASPHALT (TYPE A) TON 5,910 46 394053 SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS) STA 20 47 028362 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) STA 16 48 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 110 49 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 43 50 397005 TACK COAT TON 6 51 490508 FURNISH STEEL PILING (HP 10 X 57) LF 477 52 490509 DRIVE STEEL PILE (HP 10 X 57) EA 8 53 490605 36" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 786 54 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 268 55 (F) 510080 STRUCTURAL CONCRETE, APPROACH SLAB CY 32 56 510081 AGGREGATE BASE (APPROACH SLAB) CY 71 57 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 2.8 58 510800 PAVING NOTCH EXTENSION CF 81 59 511110 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) EA 582 60 519088 JOINT SEAL (MR 1") LF 86 61 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 102,895 62 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 23 63 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 12 64 566011 ROADSIDE SIGN - ONE POST EA 3 65 620100 18" ALTERNATIVE PIPE CULVERT LF 97 66 620140 24" ALTERNATIVE PIPE CULVERT LF 660 67 (F) 620800 CONCRETE BACKFILL (PIPE TRENCH) CY 5 68 700617 DRAINAGE INLET MARKER EA 2 69 705311 18" ALTERNATIVE FLARED END SECTION EA 4 70 705315 24" ALTERNATIVE FLARED END SECTION EA 1 71 (F) 721028 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 9 72 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 180 73 (F) 731516 MINOR CONCRETE (DRIVEWAY) CY 4.4 74 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 526 75 044805 DRILL AND BOND RESIN CAPSULE ANCHOR EA 1,160 76 (F) 750501 MISCELLANEOUS METAL (BRIDGE) LB 2,929 77 820107

DELINEATOR (CLASS 1) EA 3 78 028363 HIGHWAY POST MARKER EA 3 79 820112 MARKER (CULVERT) EA 4 80 832005 MIDWEST GUARDRAIL SYSTEM LF 200 81 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 180 82 (F) 044806 TUBULAR BICYCLE RAILING LF 335 83 839543 TRANSITION RAILING (TYPE WB-31) EA 2 84 028364 END CAP (3/4 WRAP END SECTION) EA 2 85 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 2 86 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 87 (F) 839717 CONCRETE BARRIER (TYPE 732 MODIFIED) LF 335 88 846001 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 7,870 89 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 190 90 999990 MOBILIZATION LS LUMP SUM
Requirements:
Date posted: 01/05/2015

Contractor: Stewart Engineering Inc. **Contact:** Keith Stewart
Address: 5323 Eastside Road Redding, Ca 96001
Phone: 5302448464 **Fax:** 5302448462 **Email:** kstewart@sebinc.net
Services needed: Stewart Engineering Inc. is requesting quotes from all qualified Subcontractors and Suppliers for the following items of work, including but not limited to Lead Compliance Plan, Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), alternative Temporary Crash Cushion, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Move-in/Move-out Temporary Erosion Control, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Treated Wood Waste, Plug Existing Deck Drain, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Remove Asphalt Concrete, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Prepare Concrete Bridge Deck, Furnish and Place Polyester Concrete Overlay, Bridge Removal (Portion), Roadway Excavation (Bridge), Structure Excavation (Bridge), Structure Backfill (Bridge), Fiber Rolls, Hydroseed, Compost, Class 2 Aggregate Base, Crack Treatment, Hot Mix Asphalt (Type A), Shoulder Rumble Strip (HMA, Ground-In Indentions), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc. Area), Tack Coat, Furnish & Drive Steel Piling (HP 10x57), 36? Cast-In-Drilled-Hole Concrete Piling, Structural Concrete (Bridge), Structural Concrete (Approach Slab),Aggregate Base (Approach Slab) Minor Concrete (Minor Structure), Paving Notch Extension, Drill and Bod Dowel (Chemical Adhesive), Joint Seal (MR 1?), Bar Reinforcing Steel (Bridge), Furnish single Sheet Aluminum Sign, Roadside Sign, 18? & 24? Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), Drainage Inlet Marker, 18? & 24? Alternative Flared End Section, Rock Slope Protection (No. 2, Method B), Rock Slope Protection Fabric (Class 8), Minor Concrete (Driveway), Misc. Iron and Steel, Drill and Bond Resin Capsule Anchor, Misc. Metal (Bridge), Delineator, Highway Post Marker, Marker (Culvert), Midwest Guardrail System, Vegetation Control (Minor Concrete), Tubular Bicycle Railing, Transition Railing (Type WB-31), End Cap (3/4? Wrap End Section), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), 4? Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), Pavement Marker (Retroreflective)
Requirements: Stewart Engineering Inc. is an EEO Employer. We encourage and actively solicit proposals from DBE subcontractors and suppliers on all our projects. All qualified DBE subcontractors must be registered and certified by the California Department of Transportation. Plans & Specifications may be obtained from the Department of Transportation's website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner. Subcontractors must possess a current contractor?s license, worker?s compensation and insurance coverage during the entire length of the prime contract. Conditions or exceptions in Subcontractor?s quote are expressly rejected unless accepted in writing prior to bid opening. All Subcontractors will be required to sign our standard Subcontract Agreement.
Date posted: 01/07/2015

Contractor: Knife River Construction **Contact:** Steve Silva
Address: 1764 Skyway Chico, Ca 95928
Phone: 530-891-6555 **Fax:** 530-894-6220 **Email:** steve.silva@kniferiver.com
Services needed: Knife River Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), ALTERNATIVE TEMPORARY CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY FIBER ROLL, TEMPORARY LARGE SEDIMENT BARRIER, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, PLUG EXISTING DECK DRAIN, REMOVE GUARDRAIL, REMOVE ROADSIDE SIGN, REMOVE CULVERT, REMOVE ASPHALT CONCRETE SURFACING, RESET MAILBOX, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING, ROADWAY EXCAVATION, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE BACKFILL (BRIDGE), FIBER ROLLS, HYDROSEED, COMPOST, CLASS 2 AGGREGATE BASE, CRACK TREATMENT, HOT MIX ASPHALT (TYPE A), SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, FURNISH STEEL PILING (HP 10 X 57), DRIVE STEEL PILE (HP 10 X 57), 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, STRUCTURAL CONCRETE BRIDGE, STRUCTURAL CONCRETE APPROACH, AGGREGATE BASE (APPROACH SLAB), MINOR CONCRETE (MINOR STRUCTURE), PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL (CHEMICAL ADHESIVE), JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 18" ALTERNATIVE PIPE CULVERT, 24" ALTERNATIVE PIPE CULVERT, CONCRETE BACKFILL (PIPE TRENCH), DRAINAGE INLET MARKER, 18" ALTERNATIVE FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION, ROCK SLOPE PROTECTION (NO. 2, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR CONCRETE (DRIVEWAY), MISCELLANEOUS IRON AND STEEL, DRILL AND BOND RESIN CAPSULE ANCHOR, MISCELLANEOUS METAL (BRIDGE), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, MARKER (CULVERT), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), TUBULAR BICYCLE RAILING, TRANSITION RAILING (TYPE WB-31), END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 732 MODIFIED), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, all trucking and supply of materials.
Requirements: Knife River Construction is an Equal Opportunity Employer and is signatory to Operating Engineers, Laborers and Teamsters. 100% payment and performance bonds may be required for full amount of subcontractor price. All subcontractors must be licensed and have liability insurance and workers compensation insurance meeting Knife River Construction's requirements. Knife River Construction is willing to assist with obtaining bonding, insurance, equipment and materials and is willing to break down items into economically feasible packages to encourage participation.
Date posted: 01/08/2015

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra
Address: 17400 Clear Creek Road Redding, CA 96001

Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com
Services needed: REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California Department of Transportation - Caltrans Widen Shoulder on Structure CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE Butte County Contract #: 03-1F4204 Engineers Estimate: $3,400,000.00 Bid Date: 2/12/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 CHANNELIZER (SURFACE MOUNTED) 5 PORTABLE CHANGEABLE MESSAGE SIGN 6 TEMPORARY RAILING (TYPE K) 7 ALTERNATIVE TEMPORARY CRASH CUSHION 8 JOB SITE MANAGEMENT 9 PREPARE STORM WATER POLLUTION PREVENTION PLAN 10 RAIN EVENT ACTION PLAN 11 STORM WATER SAMPLING AND ANALYSIS DAY 12 STORM WATER ANNUAL REPORT 13 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 14 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) 15 TEMPORARY COVER 16 TEMPORARY FIBER ROLL 17 TEMPORARY LARGE SEDIMENT BARRIER 18 TEMPORARY SILT FENCE 19 TEMPORARY CONSTRUCTION ENTRANCE 20 STREET SWEEPING 21 TEMPORARY CONCRETE WASHOUT 22 ASBESTOS COMPLIANCE PLAN 23 TREATED WOOD WASTE 24 PLUG EXISTING DECK DRAIN 25 REMOVE GUARDRAIL 26 REMOVE ROADSIDE SIGN 27 REMOVE CULVERT 28 REMOVE ASPHALT CONCRETE SURFACING 29 RESET MAILBOX 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL (PORTION) 36 CLEARING AND GRUBBING 37 ROADWAY EXCAVATION 38 (F) STRUCTURE EXCAVATION (BRIDGE) 39 (F) STRUCTURE BACKFILL (BRIDGE) 40 FIBER ROLLS 41 HYDROSEED 42 COMPOST 43 CLASS 2 AGGREGATE BASE 44 CRACK TREATMENT 45 HOT MIX ASPHALT (TYPE A) 46 SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS) 47 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 48 PLACE HOT MIX ASPHALT DIKE (TYPE F) 49 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 50 TACK COAT 51 FURNISH STEEL PILING (HP 10 X 57) 52 DRIVE STEEL PILE (HP 10 X 57) 53 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 54 (F) STRUCTURAL CONCRETE, BRIDGE 55 (F) STRUCTURAL CONCRETE, APPROACH SLAB 56 AGGREGATE BASE (APPROACH SLAB) 57 (F) MINOR CONCRETE (MINOR STRUCTURE) 58 PAVING NOTCH EXTENSION 59 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 60 JOINT SEAL (MR 1") 61 (F) BAR REINFORCING STEEL (BRIDGE) 62 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) 64 ROADSIDE SIGN - ONE POST 65 18" ALTERNATIVE PIPE CULVERT 66 24" ALTERNATIVE PIPE CULVERT 67 (F) CONCRETE BACKFILL (PIPE TRENCH) 68 DRAINAGE INLET MARKER 69 18" ALTERNATIVE FLARED END SECTION 70 24" ALTERNATIVE FLARED END SECTION 71 (F) ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) 72 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 73 (F) MINOR CONCRETE (DRIVEWAY) 74 (F) MISCELLANEOUS IRON AND STEEL 75 DRILL AND BOND RESIN CAPSULE ANCHOR 76 (F) MISCELLANEOUS METAL (BRIDGE) 77 DELINEATOR (CLASS 1) 78 HIGHWAY POST MARKER 79 MARKER (CULVERT) 80 MIDWEST GUARDRAIL SYSTEM 81 VEGETATION CONTROL (MINOR CONCRETE) 82 (F) TUBULAR BICYCLE RAILING 83 TRANSITION RAILING (TYPE WB-31) 84 END CAP (3/4 WRAP END SECTION) 85 END ANCHOR ASSEMBLY (TYPE SFT) 86 ALTERNATIVE IN-LINE TERMINAL SYSTEM 87 (F) CONCRETE BARRIER (TYPE 732 MODIFIED) 88 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 89 PAVEMENT MARKER (RETROREFLECTIVE) 90 MOBILIZATION
Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor?s license, insurance coverage and worker?s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or

call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer
Date posted: 01/14/2015

Contractor: Valentine Corporation **Contact:** Lisa Davis
Address: 111 Pelican Way San Rafael, CA 94901
Phone: 415-453-3732 x 10 **Fax:** 415-457-5820 **Email:** Ldavis@valentinecorp.com
Services needed: Valentine corporation is requesting quotes from all qualified Subcontractors and Suppliers for the following items of work, including but not limited to Lead Compliance Plan, Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), alternative Temporary Crash Cushion, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Move-in/Move-out Temporary Erosion Control, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Treated Wood Waste, Plug Existing Deck Drain, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Remove Asphalt Concrete, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Prepare Concrete Bridge Deck, Furnish and Place Polyester Concrete Overlay, Bridge Removal (Portion), Roadway Excavation (Bridge), Structure Excavation (Bridge), Structure Backfill (Bridge), Fiber Rolls, Hydroseed, Compost, Class 2 Aggregate Base, Crack Treatment, Hot Mix Asphalt (Type A), Shoulder Rumble Strip (HMA, Ground-In Indentions), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc. Area), Tack Coat, Furnish & Drive Steel Piling (HP 10x57), 36? Cast-In-Drilled-Hole Concrete Piling, Structural Concrete (Bridge), Structural Concrete (Approach Slab),Aggregate Base (Approach Slab) Minor Concrete (Minor Structure), Paving Notch Extension, Drill and Bod Dowel (Chemical Adhesive), Joint Seal (MR 1?), Bar Reinforcing Steel (Bridge), Furnish single Sheet Aluminum Sign, Roadside Sign, 18? & 24? Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), Drainage Inlet Marker, 18? & 24? Alternative Flared End Section, Rock Slope Protection (No. 2, Method B), Rock Slope Protection Fabric (Class 8), Minor Concrete (Driveway), Misc. Iron and Steel, Drill and Bond Resin Capsule Anchor, Misc. Metal (Bridge), Delineator, Highway Post Marker, Marker (Culvert), Midwest Guardrail System, Vegetation Control (Minor Concrete), Tubular Bicycle Railing, Transition Railing (Type WB-31), End Cap (3/4? Wrap End Section), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), 4? Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), Pavement Marker (Retroreflective) Requirements: Valentine Corporation is an EEO Employer. We encourage and actively solicit proposals from DBE subcontractors and suppliers on all our projects. All qualified DBE subcontractors must be registered and certified by the California Department of Transportation. Plans & Specifications may be obtained from the Department of Transportation's website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner. Subcontractors must possess a current contractor?s license, worker?s compensation and insurance coverage during the entire length of the prime contract. . All Subcontractors will be required to sign our standard Subcontract Agreement.
Requirements: Signatory to Laborers, Operating Engineers, Carpenter & Pile Drivers, Cement Masons unions
Date posted: 01/20/2015

Contractor: MCM Construction, Inc. **Contact:** Marlena Pena
Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660
Phone: (916) 334-1221 **Fax:** (916) 334-0562 **Email:** mpena@mcmconstructioninc.com
Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER, PCMS, K-RAIL, CRASH CUSHION, SWPPP, TEMP.

EROSION CONTROL, STREET SWEEPING, ASBESTOS COMPLIANCE PLAN, COLD PLANE AC PAVEMENT, POLYESTER CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL MATERIAL, HYDROSEED/EROSION CONTROL, CLASS 2 AB, CRACK TREATMENT, HMA, HMA DIKE, TACK COAT, FURNISH STEEL PILING (HP 10 X 57), FURNISH READY MIX, FLATWORK, DRILL AND BOND DOWEL, JOINT SEAL, REBAR, SIGNS, ALTERNATIVE PIPE CULVERT, CONCRETE BACKFILL, MARKER, RSP & RSP FABRIC, MISC IRON AND STEEL, DELINEATOR, GUARDRAIL SYSTEM, BICYCLE RAILING, TRANSITION RAILING, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, STRIPING, ETC.
Requirements: Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM? s listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor?s conditions or exceptions included with Subcontractor?s price quotes. Quotations will be broken down into comparable packages as reasonably necessary.
Date posted: 01/21/2015

Contractor: Viking Construction Company **Contact:** Randy Jenco
Address: 11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742
Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com
Services needed:
Requirements:
Date posted: 01/29/2015

Contractor: Viking Construction **Contact:** Randy Jenco
Address: 11315 Sunrise Gold Circle, Ste A Rancho Cordova, CA 95741
Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com
Services needed: Viking Construction Company an Equal Opportunity Employer, is inviting and encouraging responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping
Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder?s Exchange, or may be obtained from the Owner. Contact Randy Jenco if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact Randy Jenco if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. Each bidder must be signatory to their respective Union. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.
Date posted: 01/29/2015

January 8, 2015 (10:00 AM)

CDOT DBE Outreach

Contract #03-0F6904 – Flag Canyon Creek Bridge / Rte 70 / Butte County

Viking Attendee: Jack Shewmaker

Presenter: Liza Whitmore – CDOT Dist. 03 DSB Liaison

- Must achieve DBE goal or demonstrate Good Faith Effort (GFE)
- Can verify DBE status at DBE_Certification@dot.ca.gov
- New Federal Requirements:
    - All bidders must submit GFE (talked with Angela Shell, CDOT Assistant Director, during the open meeting and she indicated that CDOT will still only require the low 3-4 bidders to submit but they now have an obligation to review all the GFE's and can require them of all bidders)
    - DBE payment reporting will be done monthly
    - Revenue cap has increased for SBE's
    - Will be making a greater effort to verify ownership is actively involved in the business
- Federal DBE – Only if funded with Federal funds
- State SBE/DVBE – Must be 100% State funds, no Federal funds
- Regarding this contract, CDOT is currently pursuing services contracts to install bird netting and remove trees prior to the February 15th deadline so the project will not be delayed after award
- Discussed SB 854 requirements
- Contacts made during meet and greet:
    - Metal Works – Trista Hamblin
    - Alfred Civil – Bori
    - Wells Sweeping – Brandon Wells
    - Alliance Environmental – William Irwin
    - Gallaway Enterprises – Christine Schukraft
    - Spectrum Services Group – Tasawwar Khan
    - K&K Supply – Tracy Loveland
    - Area West Consulting – Mary Bailey (for Becky Rozumowicz)

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT January 30, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: State Route 99 at Rock Creek Bridge
- Location: Near Chico, CA.
- Bid Date: February 12, 2015, 2:00 p.m.
- Engineer's Estimate: 3,400,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead and Asbestos Compliance Plans, Construction Area Signs, Traffic Control, Channelizers, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Miscellaneous Demolition, Cold Plane Pavement, Polyester Concrete Overlay, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Grading and Paving, HMA Dike, Furnish and Drive Steel Piling, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Reinforcing Steel, Joint Seal, Roadside Signs, Delineators, Markers, Drainage, Rock Slope Protection, Drill and Bond Dowel, Furnish Iron and Steel, Furnish Bridge Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier (Type 732), Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: State Route 99 at Rock Creek Bridge

BID DATE: Thursday, February 12, 2015 2 p.m.

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: _____ Date: _____
Signature

____DBE ____UDBE ____DVBE ____SBE ____DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

VIKING
CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Table of Contents

DBE Commitment	DBE Commitment
DBE "Good Faith Effort"	DBE GFE
Attachment "A"	A
Attachment "B"	B
Attachment "C"	C
Attachment "D"	D
Attachment "E"	E

VIKING
CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

DBE "Good Faith Effort"

Project: Route 99 – Rock Creek Bridge

Owner: Caltrans

Contract No.: 03-1F4204

Bid Date: February 12, 2015

VIKING
CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

DBE "Good Faith Effort"

Project: Route 99 – Rock Creek Bridge

Owner: Caltrans

Contract No.: 03-1F4204

Bid Date: February 12, 2015