

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

# Low Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
**03-2F9704**

BID AMOUNT:  
 \$ **1,399,717.00**

BID OPENING DATE:  
~~July 31, 2013~~ **AUGUST 21, 2013**

BIDDER'S NAME:  
**GEORGE REED, INC.**

DBE GOAL FROM CONTRACT, %:  
**6% DBE**

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:  
**N/A**

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
12	CRACK TREATMENT		AUSTIN ENTERPRISE P.O. BOX 81926 BAKERSFIELD, CA 93380 (661) 589-1001 CERT #013602	\$22,526.20
10	SHOULDER MACHINE (RENTAL) SHOULDER BACKING		A.C. DIKE CO. 2788 VENTURE DR. LINCOLN, CA 95648 (916) 652-0159 CERT #000219	\$2,680.00

**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

SEE PAGE 2.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-5410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

SP-16-11 P01116 R.V.D

Contract No. 03-2F9704

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-2F9704  
 BID AMOUNT: \$ 1,399,717.00  
 BID OPENING DATE: ~~JULY 31, 2013~~ AUGUST 21, 2013  
 BIDDER'S NAME: GEORGE REED, INC.  
 DBE GOAL FROM CONTRACT, %: 6% DBE  
 DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
5, 6	WPCP, WPC INSPECTIONS		TULLY CONSULTING GROUP 180 S. FIRST STREET DIXON, CA 95620 (707) 693-1926 CERT #38300	\$3,150.00
3	TRAFFIC CONTROL		FORCE TRAFFIC CONTROL P.O. BOX 1107 EXETER, CA 93221 (559) 280-3613 CERT #29335	\$60,840.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ 89,196.20

6.37 %

  
 Signature of Bidder

ED BERLIER  
 VICE PRESIDENT

8/23/13  
 Date

209-523-0734  
 (Area Code) Tel. No.

STACY CASE  
 Person to Contact

( Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

## **BID PROPOSAL**

**Contract: CDOT # 03-2F9704  
Route 20, Colusa**

**Bid Date: August 21, 2013**

**BID ITEM #12 / Crack Treatment (portion):**

4.6 Inmi Prep, furnish and install.....\$4,897.00 / Inmi.....\$22,526.20

**General Conditions:**

1. Contractor to supply traffic control as required for this portion of work. 4 days required
2. Contractor to supply layout and unrestricted access to work area.
3. Contractor to provide all permits and SWPPS for this project as needed.
4. Includes one mob. Additional at \$2,500.00 per each
5. A copy of this quotation to be used as an attachment in force in subcontract.

**Note\***

Union signatory

Insurance: \$5,000,000.00 Liability

No Bonding

FAX COVER SHEET

# AUSTIN ENTERPRISE

License #764893

**PO Box 81926**

**Bakersfield, CA, 93380**

**661-589-1001 FAX 589-9509**

**Certified DBE/MBE/WBE/UDBE**

**CT #013602**

Send to: George Reed Inc	From: Ty Conner
Attention: Stacy	Date: <del>7/30/13</del> 8/20/13
Fax Number: 209-523-4927	Phone: 209-523-0734


Total pages, including cover: 2

**Comments:**

Project: CDOT#03-2F9704  
Route 20 Colusa

Aug 21, 2013

Bid Date: July 31, 2013



*This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you*

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT COLUSA CO. RT 20 03-2F9704**

**BIDS: 8/21/13**

**PLACE ONLY IMPORTED SHOULDER BACKING @ \$2280.00 8 HR SHIFT.**

- **PRICE INCLUDES PLACING AND SCREEDING.**
- **EXCLUDES WATERING AND COMPACTION.**
- **MOBILIZATION \$400.00.**

\$ 2,280.<sup>00</sup>  
+ \$ 400.<sup>00</sup>  
\$ 2,680.<sup>00</sup>

**MATERIAL AND HAULING BY PRIME CONTRACTOR.**  
**TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC.# 407417 NEV. LIC.#24188

**2788 VENTURE DR. LINCOLN, CA. 95648**

**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**



Civil Engineering and Stormwater Solutions

August 16, 2013

RE: Proposal for WPCP for Caltrans 03-2F9704, bidding 8/21/13

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

B. Provide Water Pollution Control Manager/QSD/QSP for Stormwater Inspection (Weekly and Storm Events)

- I. Provide Water Pollution Control Manager (WPCM) with appropriate QSD and QSP certification.
- II. The WPCM or authorized representative will be onsite at a minimum once a week to inspect stormwater BMPs and prepare CEM2030, CEM2034, CEM2035 and CEM2040 forms.
- III. Provide Pre-storm, During Storm and Post Storm Inspections. A Pre-storm Inspection is required when there is a 50% or more chance of rain. A During Storm Inspection is required daily during extended rain events. A Post Storm Inspection is required when there is a qualifying rain event with 1/8" or more of rain.
- IV. Provide Quarterly Non-stormwater Inspections.
- V. Provide other SWPPP related paperwork as needed such as CEM2070 forms, Notice of Discharge forms, etc.
- VI. Provide initial SWPPP/WPCP training to contractor's staff.
- VII. Exclusions; Does not include any lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other lab testing. Assumes contractor will provide their own weekly tailgate training as part of ongoing training requirements.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- A. Prepare WPCP \$ 650 X 1 = 650.00
  - B. Provide Water Pollution Control Manager/QSD/QSP for Stormwater Inspection \$ 625 per week X 4 = 2,500.00
- \$625 per week x 12 weeks = \$7,500

This is based on the project lasting 12 weeks.

\$ 3,150.00

Fees will be due within 30 days of client's receipt of invoice.



Civil Engineering and Stormwater Solutions

Timing and deliverables:

The WPCP will be provided within 2 weeks of receipt of signed contract. The document will provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

AUTHORIZATION TO PROCEED

*Robin Tully*

Robin Tully, PE/QSD/QSP, President  
License #: C64354

\_\_\_\_\_  
Name:

\_\_\_\_\_  
Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015  
SBE (Micro) #60919, Exp. 1/31/2014

# FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL \* California C-31 License No. 790502  
 Member, Associated General Contractors \* Member, American Traffic Safety Services Association  
 DBE No. 29335 (CalTrans) \* Small Business Certification No. 19303 (CA DGS)  
 California Office: P.O. Box 1107, Exeter CA 93221 \* FAX (559) 594-1056  
 \* Estimating Phone (559) 280-3613 \*

August 21, 2013

## QUOTATIONS FOR TRAFFIC CONTROL SERVICES

CalTrans Contract No. 03-2F9704  
 Hwy 20 in Colusa County near Colusa  
 HMA Overlay

### A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Four flaggers per 8-hour weekday or weeknight shift @ \$ 2,080; X 18
- Additional side-road flagger (each) per 8-hour weekday or weeknight shift @ \$ 530;
- Overtime, each flagger, weekday or weeknight @ \$ 72 per hour; X 144
- Short-shift credit (applied for workdays less than 7.5 hours) @ (\$ 58) per flagger per hour under 7.5 hours;
- SATURDAYS: Four flaggers per 8-hour shift @ \$ 2,500; overtime @ \$86 per flagger per hour; short-shift credit @ (\$ 70) per hour under 7.5 hours;
- SUNDAYS: Four flaggers @ \$ 340 per hour worked.

= 37,440.00  
 = 10,368.00

INCLUSIONS: ATSSA-certified and fully equipped Flaggers; any necessary travel pay; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; VHF or UHF two-way radios (see endnotes).

NIGHTSHIFT WORK: We will provide two flashing beacons at no additional cost. The prime contractor shall provide illumination for flagging positions.

### B. PILOT CAR (Part of Item 3)

- Per 8-hour weekday or weeknight shift @ \$ 560; X 18
- Overtime, weekday or weeknight, @ \$ 82 per hour; X 36
- Short-shift credit (applied for workdays less than 7.5 hours) @ (\$70) per hour under 7.5 hours;
- SATURDAYS: 8-hour shift @ \$ 660; overtime @ \$ 92; short-shift credit @ (\$ 82) per hour under 7.5 hours;
- SUNDAYS: @ \$ 92 per hour worked.

= 10,080.00  
 = 2,952.00

INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio (see endnotes); "Wait For Pilot Car" signs with portable stands as needed.

Total: **\$ 60,840.00**

**OPTIONS C. THROUGH F. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS & PILOT CAR (when/if a pilot car is needed).**

### C. CONSTRUCTION AREA SIGNS @ \$ 2,900 Lump Sum (Item No. 2)

INCLUSIONS: Furnish, install, maintain and remove after project completion all signs listed on Plan Sheet 14.

### D. PORTABLE CHANGEABLE MESSAGE SIGNS (Item No. 4)

- \$ 1,600 per unit for 1st month on site, with one-month minimum charge (i.e., \$3,200 per month for two units);
- Daily rate @ \$48 per unit per day after 1<sup>st</sup> month.

INCLUSIONS: One move-in and one move-out, initial setup, all programming and maintenance.

EXCLUSIONS: Relocations of PCMS boards will be charged per Quotation E. below.

PAGE 2 of 3

Force Traffic Control - Quotations for CalTrans No. 03-2F9704

**E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)**

- \$ 70 per hour straight-time; \$ 82 per hour overtime & Saturdays; \$92 per hour Sundays/Holidays; Although this can be made a full-time job on large projects, it is generally part-time work performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. This work includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

**INCLUSIONS:** ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

**F. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 3)**

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 3 below.

**GENERAL NOTES, TERMS & CONDITIONS - Please read carefully**

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **DBE & Small Business Certifications:** Certifications' numbers are shown in the letterhead on page 1. All certifications are current.
- **Durability of Labor Rates:** The quotations above are based upon prevailing wage & fringe benefits rates that are in effect through June 30, 2014. Should the State of California D.I.R. increase the rates that must be paid after that date, our rates above will increase by not more than the identical percentage as the State's increase.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars and hauling-side flaggers are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above and no nightshift differential applies; (b) All added costs associated with illuminating the flaggers' stations shall be borne by the Prime Contractor.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole per-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 days for the installation of Construction Area Signs and 10 days for mobilization of flaggers, pilot car and message boards.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appended to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

**Should you have any questions regarding these quotations, please call Bill at 559.280.3613.**

Cordially,

*Rosemary Force Stimpel*

President

FORCE TRAFFIC CONTROL, INC. TRAFFIC CONTROL SYSTEM EQUIPMENT RENTAL RATES (Includes delivery & Initial setup) (devices frequently used for this type of work are in bold italics)					
DEVICE TYPE	N O T E	First Day	Up to 1 Month	1 Month to 3 Months (Note 1)	3 Months to 6 Months (Note 1)
√ <b><i>Cone, 28"</i></b>	<b>2</b>	<b>\$8</b>	<b>\$8</b>	<b>\$12</b>	<b>\$18</b>
√ <b><i>Portable delineator</i></b>	<b>2</b>	<b>\$8</b>	<b>\$8</b>	<b>\$12</b>	<b>\$16</b>
Traffic Drum, 42"	2; 3	\$15	\$15	\$24	\$32
√ <b><i>Portable Object Marker</i></b>	<b>2; 3</b>	<b>\$15</b>	<b>\$15</b>	<b>\$24</b>	<b>\$32</b>
Barricade, Type 2	2; 3	\$10	\$10	\$18	\$36
Barricade, Type 3	2; 3	\$25	\$25	\$40	\$90
√ <b><i>Warning Light, Flashing</i></b>	<b>2</b>	<b>\$10</b>	<b>\$10</b>	<b>\$15</b>	<b>\$20</b>
Warning Light, Constant Burn	2	\$10	\$10	\$15	\$25
√ <b><i>Warning Light, Hi-int. 8" LED Beacon</i></b>	<b>2; 4</b>	<b>\$30</b>	<b>\$30</b>	<b>\$15/month</b>	<b>\$15/month</b>
<b>ADDITIONAL CONSTRUCTION AREA SIGNS:</b>					
<b>Post-mounted @ \$18 per square foot of face;                      On portable mountings @ \$9/sf incl. mounting.</b>					
<b>NOTES:</b>					
1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly. 2. First day rate = first month rate. 3. Can accommodate up to 2 warning lights (not included; see below) 4. Several CalTrans districts now prefer that we install one of these LED Beacons atop all post-mounted signs and, during night work, atop the required portable advance warning signs, rather than using only 2 - 12" beacons at the project perimeters.					

\* \* \* \* \*

je Reed, Inc. - estimating  
FAX: 1 209 523 4927  
PHONE:  
RE: TRAFFIC CONTROL QUOTATIONS

FROM: Force Traffic Control, Inc.  
DATE: 8/21/2013

- Urgent
- For Review

- Please Comment
- Please Reply

Comments:

CALTRANS CONTRACT 03-2F9704;

HMA OVERLAY ON HWY 20, COLUSA COUNTY



**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 08/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
PLEASE SEE EXHIBIT B.			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
PLEASE SEE EXHIBIT C.					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
CALTRANS - OFFICE ENGINEER	7/9/13 THROUGH BID DATE
CONSTRUCTION BID SOURCE	7/9/13 THROUGH BID DATE
DBE GOODFAITH INC.	7/9/13 THROUGH BID DATE
PLEASE SEE EXHIBIT D.	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
CALTRANS - UCP	7/9/13	CALTRANS WEBSITE	PLEASE SEE EXHIBIT E.

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

ALL ADVERTISEMENTS AND SOLICITATION LETTERS STATED WHERE TO OBTAIN PLANS AND SPECIFICATIONS. NO INTERESTED DBE'S REQUESTED SUCH INFORMATION.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

ALL ADVERTISEMENTS AND SOLICITATION LETTERS OFFERED ASSISTANCE IN ALL THE ABOVE CATEGORIES.

8. Include additional data to support a demonstration of good faith efforts.

---



---



---

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**EXHIBIT "A"**

**ITEMS OF WORK**  
**AVAILABLE TO DBE FIRMS**

## ITEMS OF WORK AVAILABLE TO DBE FIRMS FOR

**Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5**

ITEMS OF WORK	BIDDER NORMALLY PERFORMS ITEM (Y/N)	BREAKDOWN OF ITEMS (List Bid Items)	AMOUNT (\$)	PERCENTAGE OF CONTRACT
Pavement Markers	N	29	\$ 2,360.00	0.17%
Construction Area Signs	N	2	\$ 5,000.00	0.36%
Traffic Control System	Y	3	\$ 154,000.00	11.00%
Plane Asphalt Concrete	N	8	\$ 39,900.00	2.85%
Roadside Sign	N	7,18,19,20,21	\$ 5,837.00	0.42%
Object Marker	N	22,23	\$ 1,930.00	0.14%
Thermoplastic Traffic Stripe & Marking	N	24-28	\$ 24,715.00	1.77%
Street Sweeping	N	8,9,13,15,32	\$ 21,460.00	1.53%
Trucking	N	8,9,10,11,13,15,32	\$ 143,429.00	10.25%
Rumble Strip	N	16	\$ 8,460.00	0.60%
Oil Supplier	N	13,15,32	\$ 297,000.00	21.22%
Crack Treatment	N	12	\$ 22,540.00	1.61%

**EXHIBIT "B"**

**DBE SOLICITATION LOG**

## DBE SOLICITATION LOG FOR

**Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, #03-Col-20-28.2/30.5**

COMPANY NAME	PHONE NO. FAX NO.	CERT #	Verified DBE Status	Invitation Faxed or Mailed	Date Followed Up	Bidding	Notes	Rec'd Quote
<b>ALERT-O-LITE INC</b> P O BOX 12224 FRESNO CA 93777	(559) 265-4550 (559) 453-3250	16345	Yes	07/09/13	7/23/13 & 8/16/13	NO	WILL NOT BE BIDDING.	NO
<b>AUSTIN ENTERPRISE</b> 13421 SNOW ROAD BAKERSFIELD CA 93314	(661) 589-1001 (661) 589-9509	13602	Yes	07/09/13	7/23/13 & 8/16/13	YES	WILL BE BIDDING.	YES
<b>BLACK DIAMOND ASPHALT INC</b> 118 MAIN STREET VACAVILLE CA 95688	(707) 448-9402 (707) 448-9407	22999	Yes	07/09/13	7/23/13 & 8/16/13	N/A	MAYBE	NO
<b>CHAVEZ TRUCKING</b> P O BOX 365 DIXON CA 95620	(707) 678-0514 (707) 693-6723	7974	Yes	07/09/13	7/23/13 & 8/16/13	NO	WILL NOT BE BIDDING.	YES
<b>CMC TRAFFIC CONTROL SPECIALIST</b> 3450 THIRD STREET, UNIT 3G SAN FRANCISCO CA 94124	(415) 206-1700 (415) 206-1711	33473	Yes	07/09/13	7/23/13 & 8/16/13	NO	WILL NOT BE BIDDING.	NO
<b>DILLARD ENVIRONMENTAL SERVICES</b> 3120 CAMINO DIABLO RD BYRON CA 94514	(925) 634-6850 (925) 634-0874	7106	Yes	07/09/13	7/23/13 & 8/16/13	NO	WILL NOT BE BIDDING.	NO
<b>DRAGON MATERIAL TRANSPORT INC</b> 4543 N HAYES AVENUE FRESNO CA 93723	(559) 351-8822 (559) 276-0818	37444	Yes	07/09/13	7/23/13 & 8/16/13	N/A	LEFT MSG.	NO
<b>EAGLE ENGINEERING AND CONSTRUCTION INC</b> 1175 PALOMAR DRIVE REDWOOD CITY CA 94062	(650) 367-8000 (650) 367-8282	24176	Yes	07/09/13	7/23/13 & 8/16/13	YES	WILL BE BIDDING./LEFT MSG.	NO
<b>FORCE TRAFFIC CONTROL INC</b> P O BOX 1107 EXETER CA 93221	(559) 594-1062 (559) 594-1056	29335	Yes	07/09/13	7/23/13 & 8/16/13	YES	WILL BE BIDDING./LEFT MSG.	YES
<b>GLOBAL ROAD SEALING INC</b> 10832 DOROTHY AVE GARDEN GROVE CA 92843	(714) 893-0845 (714) 893-0945	31176	Yes	07/09/13	7/23/13 & 8/16/13	N/A	LEFT MSG.	NO
<b>HINTON CONSULTING GROUP</b> P O BOX 601 MONTAGUE CA 96064	(530) 905-2220 (530) 852-9133	37670	Yes	07/09/13	7/23/13 & 8/16/13	N/A	LEFT MSG.	NO
<b>K R C SAFETY CO INC</b> 7821 SUNNYVIEW AVE. VISALIA CA 93291	(559) 732-0393 (559) 732-2684 (559) 802-1749	447	Yes	07/09/13	7/23/13 & 8/16/13	YES	WILL BE BIDDING.	YES

## DBE SOLICITATION LOG FOR

**Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, #03-Col-20-28.2/30.5**

COMPANY NAME	PHONE NO. FAX NO.	CERT #	Verified DBE Status	invitation Faxed or Mailed	Date Followed Up	Bidding	Notes	Rec'd Quote
<b>R E SERRANO INC</b> 3430 PACHECO BLVD MARTINEZ CA 94553	(925) 957-8184 (925) 957-8121	29324	Yes	07/09/13	7/23/13 & 8/16/13	<b>NO</b>	WILL NOT BE BIDDING.	<b>NO</b>
<b>SEQUOIA TRAFFIC SERVICE</b> 716-450 BINKLEY LANE SUSANVILLE CA 96130	(530) 254-6129 (530) 254-6121	214	Yes	07/09/13	7/23/13 & 8/16/13	<b>N/A</b>	BUSY/DISCONNECTED	<b>NO</b>
<b>S J D CONSTRUCTION INC</b> P O BOX 12320 OAKDALE CA 95361	(209) 847-8939 (209) 847-0169	7799	Yes	07/09/13	7/23/13 & 8/16/13	<b>NO</b>	WILL NOT BE BIDDING.	<b>NO</b>
<b>S KWOK ENGINEERS INC</b> 1815 CORNELL DR ALAMEDA CA 94501	(510) 220-9017 (888) 733-1360	37060	Yes	07/09/13	7/23/13 & 8/16/13	<b>N/A</b>	LEFT MSG./NO, NOT BIDDING	<b>NO</b>
<b>S T RHOADES CONSTRUCTION INC</b> 3468 BECHELLI LANE STE E REDDING CA 96002	(530) 223-9322 (530) 223-9222	37693	Yes	07/09/13	7/23/13 & 8/16/13	<b>YES</b>	WILL BE BIDDING.	<b>YES</b>
<b>SWPPP SOLUTIONS INC</b> 2205 HILL TOP DR #8006 REDDING CA 96002	(530) 222-4339 (530) 223-2798	32706	Yes	07/09/13	7/23/13 & 8/16/13	<b>NO</b>	WILL NOT BE BIDDING./LEFT MSG.	<b>NO</b>
<b>TRANSTEC CONSULTING LLC</b> 8301 FOLSOM BLVD STE B SACRAMENTO CA 95826	(925) 451-1337 (925) 956-7191	37730	Yes	07/09/13	7/23/13 & 8/16/13	<b>YES</b>	LEFT MSG./YES, WILL SEND QUOTE	<b>NO</b>
<b>TULLY CONSULTING GROUP</b> 580 WIEGAND WY DIXON CA 95620	(707) 693-1926 (707) 471-0318	38300	Yes	07/09/13	7/23/13 & 8/16/13	<b>YES</b>	LEFT MSG./YES, WILL SEND QUOTE	<b>YES</b>

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(559) 801-5547 FAX (559) 486-1789 (CALL KRISTY 559-994-2590 or 559-265-4550)

CERT # 16345

ALERT-O-LITE INC

P O BOX 12224

FRESNO CA 93777-2224

debbieh@alertolite.com

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log


GMO-CONADMIN

Tuesday, 2013-07-09 16:11

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:10	SCAN	02331	0:14	26400	559 486 1789	1	OK -- V.34 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(559) 801-5547 FAX (559) 486-1789 (CALL KRISTY 559-994-2590 or 559-265-4650)  
ALERT-O-LITE INC  
P O BOX 12224  
FRESNO CA 93777-2224

CERT # 16345

debbieh@alertolite.com

## INVITATION TO BID

**BID DATE:** July 31, 2013 **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-29.2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a Disadvantaged Business Enterprise (DBE) goal of 6%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/ce/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/ce/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/sr

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(661) 589-1001 (661) 589-9509/FAX  
AUSTIN ENTERPRISE – CALIFORNIA GRINDING SPECIALTIES, DBA  
13421 SNOW ROAD  
BAKERSFIELD CA 93314

CERT # 13602

paustin@austin-enterprise.com

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:12

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:11	SCAN	02332	0:48	9600	6615899509	1	OK -- V.29 AH31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(661) 588-1001 (661) 589-9509/FAX  
AUSTIN ENTERPRISE - CALIFORNIA GRINDING SPECIALTIES, DBA  
13421 SNOW ROAD  
BAKERSFIELD CA 93314

CERT # 13802

paustin@austin-enterprise.com

## INVITATION TO BID

**BID DATE:** July 31, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-23, 2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T. [http://www.dot.ca.gov/hq/eac/colweekly\\_ads/index.php](http://www.dot.ca.gov/hq/eac/colweekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/sr

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(707) 448-9402 (707) 448-9407/FAX  
BLACK DIAMOND ASPHALT INC  
118 MAIN STREET  
VACAVILLE CA 95688

CERT # 22999

allisonragan@earthlink.net

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:13

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:12	SCAN	02333	0:13	24000	707 448 9407	1	OK -- V.34 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(707) 448-9402 (707) 448-9407/FAX  
BLACK DIAMOND ASPHALT INC  
118 MAIN STREET  
VACAVILLE CA 95688

CERT # 22990

allisonragan@earthlink.net

## INVITATION TO BID

**BID DATE:** July 31, 2013

**BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-23.2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a Disadvantaged Business Enterprise (DBE) goal of 6%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/osc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/osc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/sr

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes  No

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(707) 678-0514, (707) 693-6721 - (707) 693-6723/FAX, (707) 678-5154/FAX  
**CHAVEZ TRUCKING**  
P O BOX 365  
DIXON CA 95620

CERT # 7974

teresa@chaveztrucking.com

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-2B.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/s:



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:15

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:14	SCAN	02335	0:47	12000	7076936723	1	OK -- V.17 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(707) 878-0614, (707) 893-8721 - (707) 893-8723/FAX, (707) 878-5154/FAX  
CHAVEZ TRUCKING  
P O BOX 365  
DIXON CA 95620

CERT # 7974

teresa@chaveztrucking.com

## INVITATION TO BID

**BID DATE:** July 31, 2013 **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-20, 2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T. [http://www.dot.ca.gov/hq/esp/ce/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esp/ce/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/ls:



Will you be quoting on this project?

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(415) 206-1700 (415) 206-1711/FAX  
C M C TRAFFIC CONTROL SPECIALIST  
3450 THIRD ST UNIT 3G  
SAN FRANCISCO CA 94124

CERT # 33473

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T, [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:14

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:13	SCAN	02334	0:14	26400	415 206 1711	1	OK -- V.34 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(415) 206-1700 (415) 206-1711/FAX  
C M C TRAFFIC CONTROL SPECIALIST  
3450 THIRD ST UNIT 3G  
SAN FRANCISCO CA 94124

CERT # 33473

## INVITATION TO BID

**BID DATE:** July 31, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-23.2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T, [http://www.dot.ca.gov/hq/esp/ce/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esp/ce/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/sr



Will you be quoting on this project?

Yes  No

Signed \_\_\_\_\_

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(925) 634-6850 (925) 634-0874/FAX  
DILLARD ENVIRONMENTAL SERVICES  
3120 CAMINO DIABLO RD  
BYRON CA 94514

CERT # 7106

patriciad@dillardenv.com

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.nhp](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.nhp). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/s:



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:16

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:15	SCAN	02336	0:14	24000	19256340874	1	OK -- V.34 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(925) 634-6860 (925) 634-0874/FAX  
DILLARD ENVIRONMENTAL SERVICES  
3120 CAMINO DIABLO RD  
BYRON CA 94514

CERT # 7106  
patrickd@dillardenv.com

## INVITATION TO BID

**BID DATE:** July 31, 2013 **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-22.2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for **any** portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/s.

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(559) 351-8822 (559) 276-0818/FAX  
DRAGON MATERIAL TRANSPORT INC  
4543 N HAYES AVENUE  
FRESNO CA 93723

CERT # 37444

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/s:



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:17

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:16	SCAN	02337	0:31	14400	15592760818	1	OK -- V.17 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 21337-A



July 9, 2013

Bid No. 13-511

(559) 351-8822 (559) 276-0818/FAX  
DRAGON MATERIAL TRANSPORT INC  
4543 N HAYES AVENUE  
FRESNO CA 93723

CERT # 37444

## INVITATION TO BID

**BID DATE:** July 31, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-23,2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO: PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oa/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/sr

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(650) 367-8000 (650) 367-8282/FAX  
EAGLE ENGINEERING AND CONSTRUCTION INC  
1175 PALOMAR DRIVE  
REDWOOD CITY CA 94062

CERT # 24176

clbrooks@sbcglobal.net

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO: PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/s:



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:18

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:17	SCAN	02338	0:33	14400	16503678282	1	OK -- V.17 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(650) 367-8000 (650) 367-8282/FAX  
EAGLE ENGINEERING AND CONSTRUCTION INC  
1175 PALOMAR DRIVE  
REDWOOD CITY CA 94062

CERT # 24176  
cibrooks@sbcglobal.net

## INVITATION TO BID

**BID DATE:** July 31, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Cal-20-28.2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically, **INCLUDING BUT NOT LIMITED TO: - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for small subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/s:

**Fax your  
Subquotes to:  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(559) 594-1062 (559) 594-1056/FAX  
FORCE TRAFFIC CONTROL INC  
P O BOX 1107  
EXETER CA 93221

CERT # 29335

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/s:



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:19

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:18	SCAN	02339	0:37	14400	559 594 1056	1	OK -- V.17 AH30

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(568) 894-1062 (559) 594-1056/FAX  
FORCE TRAFFIC CONTROL INC  
P O BOX 1107  
EXETER CA 93221

CERT # 29335

## INVITATION TO BID

**BID DATE:** July 31, 2013 **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 05-Gol-20-23.2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO: PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPS & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/og/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/og/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for bid subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/s:

**Fax your  
Subquotes to  
(209)  
523-4927**

Will you be quoting on this project?

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(714) 893-0845 (714) 893-0945/FAX  
GLOBAL ROAD SEALING INC  
10832 DOROTHY AVE  
GARDEN GROVE CA 92843

CERT # 31176

trila.grsi@yahoo.com

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/s:



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:33

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:32	SCAN	02340	1:29	14400	A Happy FaxTalk User	1	OK -- V.17 AH30

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(714) 893-0845 (714) 893-0945/FAX  
GLOBAL ROAD SEALING INC  
10832 DOROTHY AVE  
GARDEN GROVE CA 92843

CERT # 31176  
trila.grsi@yahoo.com

## INVITATION TO BID

**BID DATE:** July 31, 2013

**BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-20-030.6

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prima contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically; **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY TYPE OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/csc/ocweekly\\_advindex.php](http://www.dot.ca.gov/hq/csc/ocweekly_advindex.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/s:



Will you be quoting on this project?

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(530) 905-2220 (530) 852-9133/FAX  
HINTON CONSULTING GROUP  
P O BOX 601  
MONTAGUE CA 96064

CERT # 37670

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/s:



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:21

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:21	SCAN	02341	0:32	28800	5308529133	1	OK -- V.34 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95354  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(530) 905-2220 (530) 852-9133/FAX  
HINTON CONSULTING GROUP  
P O BOX 601  
MONTAGUS CA 98064

CERT # 37670

## INVITATION TO BID

**BID DATE:** July 31, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-23.2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oo/weekly\\_ads/index.asp](http://www.dot.ca.gov/hq/esc/oo/weekly_ads/index.asp). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for our subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/s:

**Fax your  
Subquotes to  
(209)  
523-4927**


**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(559) 732-0393 (559) 802-1749/FAX  
K R C SAFETY CO INC  
7821 SUNNYVIEW AVE  
VISALIA CA 93291

CERT # 447

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20 28.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO: PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.htm](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.htm). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/s:



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log


GMO-CONADMIN

Tuesday, 2013-07-09 16:22

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:21	SCAN	02342	0:33	14400	5555	1	OK -- V.17 1M31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(559) 732-0303 (559) 802-1749/FAX  
K R C SAFETY CO INC  
7821 SUNNYVIEW AVE  
VISALIA CA 93291

CERT # 447

## INVITATION TO BID

**BID DATE:** July 31, 2013

**BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Cal-20-212/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO: PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T., [http://www.dot.ca.gov/hq/osc/oscweekly\\_adm/index.htm](http://www.dot.ca.gov/hq/osc/oscweekly_adm/index.htm). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for small subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/s:

**Fax your  
Subquotes to  
(209)  
523-4927**


**Will you be quoting on this project?**

Yes  No

Signed \_\_\_\_\_

Please fill out and fax back to us at  
**(209) 523-4927. Thank You.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-423-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bld No. 13-511

(925) 957-8184 (925) 957-8121/FAX  
R E SERRANO INC  
3430 PACHECO BLVD  
MARTINEZ CA 94553

CERT # 29324

# INVITATION TO BID

<b>BID DATE:</b> July 31, 2013	<b>BID TIME:</b> 2:00 p.m.
<b>PROJECT:</b> Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Cal-20-22, 2/30.5	
<b>ENGINEER'S ESTIMATE:</b> \$1,720,000	

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a Disadvantaged Business Enterprise (DBE) goal of 6%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: INCLUDING BUT NOT LIMITED TO: PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/colweekly\\_adviser/index.php](http://www.dot.ca.gov/hq/esc/colweekly_adviser/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:


<b>Questions? Phone (209) 523-0734</b>	<b>Fax your Subquotes to (209) 523-4927</b>
--	---

It is the policy of George Reed, Inc. to provide every opportunity for all subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/s:



Will you be quoting on this project?

Yes \_\_\_\_\_ No

Signed \_\_\_\_\_

Please fill out and fax back to us at (209) 523-4927. Thank You.

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:23

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:22	SCAN	02343	0:20	28800	19259578121	1	OK -- V.34 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(925) 957-8184 (925) 957-6121/FAX  
R E SERRANO INC  
3430 PACHECO BLVD  
MARTINEZ CA 94553

CERT # 29924

## INVITATION TO BID

**BID DATE:** July 31, 2013 **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-061-20-020, 2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO: PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY TYPE OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/colweekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/colweekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/s:

**Fax your  
Subquotes to  
(209)  
523-4927**

Will you be quoting on this project?

Yes  No

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



**MAILED**

JUL 11 2013

Bid No. 13-511

July 9, 2013

(530) 254-6129 (530) 254-6121/FAX  
SEQUOIA TRAFFIC SERVICE  
716-450 BINKLEY LANE  
SUSANVILLE CA 96130

George Reed, Inc.

CERT # 214

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Fax failed

GMO-CONADMIN

Wednesday, 2013-07-10 09:23

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-10	09:23	SCAN	02355	0:00	0	15302546121	0	BUSY

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-833-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(530) 254-6129 (530) 254-6121/FAX  
SEQUOIA TRAFFIC SERVICE  
716-450 BINKLEY LANE  
SUSANVILLE CA 96130

CERT # 214

## INVITATION TO BID

**BID DATE:** July 31, 2013

**BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a Disadvantaged Business Enterprise (DBE) goal of 6%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/sec/oa/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/sec/oa/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/rsr



Will you be quoting on this project?

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(209) 847-8939 (209) 847-0169/FAX  
S J D CONSTRUCTION INC  
P O BOX 12320  
OAKDALE CA 95361

CERT # 7799

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-23.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 8%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.htm](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.htm) Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/s:



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:24

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:23	SCAN	02344	0:19	28800	8470169	1	OK -- V.34 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95334  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(209) 847-8939 (209) 847-0169/FAX  
S J D CONSTRUCTION INC  
P O BOX 12320  
OAKDALE CA 95361

CERT # 7799

## INVITATION TO BID

**BID DATE:** July 31, 2013 **ROOM TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Cct-20 20, 2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO: PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/ee/weekly\\_ads/index.htm](http://www.dot.ca.gov/hq/esc/ee/weekly_ads/index.htm). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for 2nd contractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/s:

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes  No

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(510) 220-9017 (888) 733-1360/FAX  
S KWOK ENGINEERS INC  
1815 CORNELL DRIVE  
ALAMEDA CA 94501

CERT # 37060

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Sough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-001-20-08.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO: PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.htm](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.htm). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/s:



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
**(209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:25

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:24	SCAN	02345	0:44	14400	+18887331360	1	OK -- V.17 1R30

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(510) 220-9017 (888) 733-1360/FAX  
S KWOK ENGINEERS INC  
1815 CORNELL DRIVE  
ALAMEDA CA 94501

CERT # 37060

## INVITATION TO BID

**BID DATE:** July 31, 2013 **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Cal-20-22, 230.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO: PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY PORTION OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dor.ca.gov/hq/esc/oe/weekly\\_ads/index.htm](http://www.dor.ca.gov/hq/esc/oe/weekly_ads/index.htm). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely

Stacy Case  
Stacy Case  
Chief Estimator

SC/c:

**Fax your  
Subquotes to  
(209)  
523-4927**


**Will you be quoting on this project?**

Yes  No

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(530) 223-9322 (530) 223-9222/FAX  
S T RHOADES CONSTRUCTION INC  
3468 BECHELL LANE STE E  
REDDING CA 96002

CERT # 37693

## INVITATION TO BID

**BID DATE:** July 31, 2013

**BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE)** goal of 6%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically, **INCLUDING BUT NOT LIMITED TO: PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/osc/oe/weekly\\_admin/index.htm](http://www.dot.ca.gov/hq/osc/oe/weekly_admin/index.htm). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/s:



Will you be quoting on this project?

Yes  No

Signed

Please fill out and fax back to us at (209) 523-4927. Thank You.

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**S.T. RHOADES CONSTRUCTION, INC.**

8585 Commercial Way  
REDDING, CA 96002

Owner: STEVE TYLER RHOADES  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 237310 Highway, Street, and Bridge Construction  
238110 Poured Concrete Foundation and Structure Contractors  
238910 Site Preparation Contractors

237110 Water and Sewer Line and Related Structures Construction  
237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1901	ROADWAY EXCAVATION
C1910	GRADING	C2066	TEMPORARY EROSION CONTROL
C2201	FINISHING ROADWAY	C3910	PAVING ASPHALT (ASPHALT CONCRETE)


Licenses

A General Engineering Contractor      C31 Construction Zone Traffic Control Contractor

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 376931

  
\_\_\_\_\_  
CUCP OFFICER

January 12, 2012



[Home](#)
[Search](#)
[Bids](#)
[Orders](#)
[Tools](#)
[CRM](#)
[Agency List](#)
[Help](#)
[Logout](#)

**CALIFORNIA PROFILE**

<b>BldSync Supplier Name</b>	S.T.Rhoades Construction Inc.	<b>Supplier Number</b>	1247344
<b>Legal Business Name</b>	S.T.Rhoades Construction Inc.	<b>DBA Business Name</b>	S.T.Rhoades Construction Inc.
<b>Address</b>	P.O. Box 494520 REDDING, CA 96049	<b>Phone</b>	(530) 223-9322
		<b>FAX</b>	(530) 223-9222
<b>Email</b>	<a href="mailto:strhoades@hotmail.com">strhoades@hotmail.com</a>		
<b>Number of Employees</b>	14		
<b>Business Types</b>	Construction		
<b>Service Areas</b>	Alpine, Amador, Butte, Colusa, Del Norte, El Dorado, Glenn, Humboldt, Inyo, Lake, Lassen, Mendocino, Modoc, Mono, Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, Sutter, Tehama, Trinity, Yojo, Yuba,		
<b>Keywords</b>	paving grading excavating trenching drainage fence concrete sidewalks curb&gutter adaramps culverts retainingwalls valleygutters removereplaceAC removereplacePCC boxculverts drainageinlets sloperrepair slideremoval remodelbuildings slabs footings siteprep		
<b>Construction License Types</b>	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
<b>Classifications</b>	721110 - Single family dwelling construction services 721210 - New industrial building and warehouse construction services 721211 - Commercial and office building construction services 721212 - Agricultural building construction services — 721410 - Highway and road construction services 721411 - Infrastructure building and surfacing and paving services 721412 - Marine construction services 721413 - Athletic and recreational facility construction service 721414 - Detention facility construction and repair services 721415 - Land preparation services 721416 - Mass transit system construction services 721511 - Plumbing construction services 721523 - Carpentry services 721526 - Roofing and siding and sheet metal services 721527 - Concrete installation and repair services 721531 - Athletic and recreational facility construction services 721537 - Parking facility construction and equipment installation and maintenance and repair services 721539 - Building site preparation services		
<b>View Options</b>	<a href="#">View Application</a>		
<b>Edit Options</b>	<a href="#">Amend Application</a>   <a href="#">Register as Disabled Veteran Business Enterprise (DVBE)</a>		

**Active Certifications** [Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 2, 2012	Feb 2, 2012	Feb 28, 2014	

**Certification History**

TYPE	STATUS	STATUS DATE	FROM	TO
SB (Micro)	Expired	Feb 2, 2012	Mar 19, 2010	Mar 31, 2012
SB (Micro)	Expired	Mar 19, 2010	Apr 4, 2009	Apr 29, 2010

[Home](#)
[Bid Search](#)
[Bids](#)
[Orders](#)
[Tools](#)
[Privacy](#)
[Terms](#)
[Logout](#)  
**Customer Support** - [vendorsupport@bidsync.com](mailto:vendorsupport@bidsync.com) or 1-800-990-9339  
 Copyright © 1999-2011 - BldSync, LLC. All rights reserved.



MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(925) 451-1337 (925) 956-7191/FAX  
TRANSTEC CONSULTING LLC  
8301 FOLSOM BLVD STE B  
SACRAMENTO CA 95826

CERT # 37730

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Wednesday, 2013-07-10 09:00

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-10	08:59	SCAN	02354	1:17	19200	MetroFax	1	OK -- V.34 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(925) 451-1937 (925) 866-7101/FAX  
TRANSTEC CONSULTING LLC  
8301 FOLSOM BLVD STE B  
SACRAMENTO CA 95826

CERT # 37730

## INVITATION TO BID

**BID DATE:** July 31, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a Disadvantaged Business Enterprise (DBE) goal of 6%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., <http://www.dot.ca.gov/hq/ees/col/wrkdirv.asp/index.php>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/sr



Will you be quoting on this project?

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(707) 693-1926 (707) 471-0318/FAX  
TULLY CONSULTING GROUP  
580 WIEGAND WAY  
DIXON CA 95620

CERT # 38300

## INVITATION TO BID

**BID DATE: July 31, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30 5**

**ENGINEER'S ESTIMATE: \$1,720,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T., [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.htm](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.htm). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Stacy Case*  
Stacy Case  
Chief Estimator

SC/s:



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Friday, 2013-08-16 15:20

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-08-16	15:20	SCAN	02772	0:35	14400	-	1	OK -- V.17 AR30

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(707) 693-1928 (707) 471-0318/FAX  
TULLY CONSULTING GROUP  
580 WIEGAND WAY  
DIXON CA 95620

CERT # 38300

## INVITATION TO BID

**BID DATE:** July 31, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-29, 2005

**ENGINEER'S ESTIMATE:** \$1,720,000.

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 6%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO: PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/oc/weekly\\_advertising.htm](http://www.dot.ca.gov/hq/esc/oc/weekly_advertising.htm). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/c:



Will you be quoting on this project?

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-09 16:30

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-09	16:29	SCAN	02350	0:33	14400	-	1	OK -- V.17 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 9, 2013

Bid No. 13-511

(707) 693-1926 (707) 471-0318/FAX  
TULLY CONSULTING GROUP  
580 WIEGAND WAY  
DIXON CA 95620

CERT # 38300

## INVITATION TO BID

**BID DATE:** July 31, 2013

**BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Primm Slough Bridge To S10C Street, F.A.P. #ACNM-P020(169)E, 03-06-20-29, 270 5

**ENGINEER'S ESTIMATE:** \$1,720,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE)** goal of 6%. We are hoping to receive a quotation from your firm for **any** portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO: PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T., [http://www.dot.ca.gov/hq/esa/oa/weekly\\_ads/index.htm](http://www.dot.ca.gov/hq/esa/oa/weekly_ads/index.htm). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stacy Case  
Stacy Case  
Chief Estimator

SC/s:

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

**EXHIBIT "C"**

**REJECTED DBE FIRMS**  
**AND**  
**FIRMS SELECTED FOR**  
**THEIR WORK**

BID NO. 13-511  
 BID DATE: 08/21/13  
 BID TIME: 2:00 P.M.  
 GOAL: 6% DBE

**REJECTED DBE FIRMS**  
**State of California, D.O.T.**  
**#03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West**  
**Of Powell Slough Bridge To S10C Street**  
**Federal-Aid Project No. ACNH-P020(169)E, 03-Col-20-28.2/30.5**

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's rejection of the DBEs, the firms selected for that work (please attach copies of quotes from the firms involved), and the price difference for each DBE if the selected firm is not a DBE. Also the names, addresses, and phone numbers of firms selected for the work.

Item(s) of Work	SELECTED FIRM (Name, Address, and Phone Number of Selected Firm)	DBE Status Y/N	REJECTED FIRM (Name, Address, and Phone Number of Rejected DBE Firm)	Reason DBE Firm was Rejected	Quote Amount	Price Difference
CAS & SIGNS	7078649952 STATEWIDE TRAFFIC SAFETY & SIGNS 130 GROBRIC COURT FAIRFIELD, CA 94533	NO	(559) 732-0393 KRC SAFETY CO., INC. 6084 WEST HURLEY AVE. VISALIA, CA 93291	PRICE HIGHER	SEE ATTACHED QUOTE	
CAS & SIGNS	7078649952 STATEWIDE TRAFFIC SAFETY & SIGNS 130 GROBRIC COURT FAIRFIELD, CA 94533	NO	(530)223-9322 ST.RHOADES CONSTRUCTION P.O. BOX 494520 REDDING, CA 96049	PRICE HIGHER	SEE ATTACHED QUOTE	
TRUCKING	5306962486 BUTTE SAND TRUCKING P.O. BOX 749 SUTTER, CA 95982	NO	7076780514 CHAVEZ TRUCKING 955 VAUGHN RD. DIXON, CA 95620	PRICE HIGHER	SEE ATTACHED QUOTE	
TRUCKING	5306962486 BUTTE SAND TRUCKING P.O. BOX 749 SUTTER, CA 95982	NO	5303507323 WEST COAST WATER & TRUCKING 3941 PARK DR. SUITE 20-231 EL DORADO HILLS, CA 95762	PRICE HIGHER	SEE ATTACHED QUOTE	
TACK OIL	5308851977 CENTERLINE ROAD OILS 10001 B. OPHIR RD. NEWCASTLE, CA 95658	NO	4084652270 SPIRIT ROAD OILS 16490 VINEYARD BLVD. MORGAN HILL, CA 95037	PRICE HIGHER	SEE ATTACHED QUOTE	
CAS & SIGNS	7078649952 STATEWIDE TRAFFIC SAFETY & SIGNS 130 GROBRIC COURT FAIRFIELD, CA 94533	NO	9166639097 CONSTRUCTION AREA SIGNS 215 TAYLOR RD. NEWCASTLE, CA 95658	PRICE HIGHER	SEE ATTACHED QUOTE	

**Proposal/Quote****Statewide - Fairfield**

License # 975518

130 Grobric Court

Fairfield, CA 94533

Ph (707) 864-9952

Fax (707) 864-9956

BID DATE: 08/21/13

**CONTRACT INFO**

03-2F9704

03-COL-20-28.2/30.5

PROPOSAL: 103322

**ESTIMATOR**

Adam Frøeland

CLIENT: EST  
ATTN ESTIMATING DEPARTMENT

PROJECT:  
03-2F9704  
COLUSA, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

IF INTERESTED IN SPLITTING OUT ITEMS, CALL PRIOR TO BID OPENING.  
C.A.S. FURNISHED, INSTALLED, AND REMOVED TO REMAIN  
THE PROPERTY OF STATEWIDE SAFETY & SIGNS, INC.

002	CONSTRUCTION AREA SIGNS	1 LS	2196.000/LS	2,196.00
003	TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)			
004	PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES)			
018	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	59 SF	17.000/SF	1,003.00
019	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	24 SF	21.250/SF	510.00
020	ROADSIDE SIGN - ONE POST	9 EA	315.000/EA	2,835.00
021	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	2 EA	120.000/EA	240.00
022	DELINEATOR (SPECIAL)	32 EA	47.000/EA	1,504.00
023	MILEPOST MARKER	4 EA	63.000/EA	252.00
			<b>TOTAL BID:</b>	<b>\$8,540.00</b>

Signed: \_\_\_\_\_

Dated: \_\_\_\_\_

Title: \_\_\_\_\_



**Proposal/Quote**

Statewide Traffic Safety & Signs  
 License # 975518  
 130 Grobric Ct.  
 Fairfield, CA 94533  
 Ph (707) 864-9952  
 Fax (707) 864-9956

Bld Date: 8/21/2013  
 Contract Information:  
 03-2F9704  
 03-COL-20-28.2/30.5  
 Proposal: 103322  
 Estimator:  
*Adam Freeland*

To: \_\_\_\_\_ Estimator  
 AT: \_\_\_\_\_  
 PH: \_\_\_\_\_  
 FAX: \_\_\_\_\_  
 EMAIL: \_\_\_\_\_

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.  
 FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED  
 ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.  
 APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

**TRAFFIC CONTROL -- LANE CLOSURES**

**DAY OR NIGHT**

1 LANES, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN	\$1,450.00 /8hr*
-lane closure includes two (2) standard ramp closures	
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN **	\$950.00 /8hr
Connector/Ramp closure with Detour during lane closure	\$250.00 /each
Additional lanes, ramps and/or miles	\$115.00 /each
Additional TC Truck (no equipment)	\$240.00 /shift
Additional TC Tech	\$595.00 /8hr
IMPACT ATTENUATOR VEHICLE, WITH DRIVER	\$875.00 /8hr
FLAGGING - 2 MEN / DAY (T-13)	\$1,350.00 /8hr
FLAGGING - 2 MEN / NIGHT (T-13) (includes two light sources)	\$1,465.00 /8hr

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/over 12 hr/man  
 SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7  
 \* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'  
 Time begins upon arrival at job site. Rates include travel time to quoted jobsite only.  
 \*\* Contractor to supply "qualified" help if needed for set up and pick up.

**NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT**

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver  
 \$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$200.00 Delivery & \$200.00 Pickup Each  
 (Surcharge \$0.75 per mile, portal to portal)

**CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES**

\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$125.00 Delivery & \$125.00 Pickup Each  
 NO delivery or pick up charge if STSSI performs traffic control THAT DAY.  
 "DAY" rate is applied if STSSI tech maintains PCMS boards



## Proposal/Quote

Statewide Traffic Safety & Signs  
 License # 975518  
 130 Grobric Ct.  
 Fairfield, CA 94533  
 Ph (707) 864-9952  
 Fax (707) 864-9956

Bid Date: 41507  
 Contract Information:  
 03-2F9704  
 03-COL-20-28.2/30.5  
 Proposal: 103322  
 Estimator:

*Adam Freeland*

- A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed
- Construction area signs include one mobilization per stage, additional mobilizations \$1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr. and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.
- Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)
- Sign panels for roadwork sign items are supplied by others unless purchased through the items on this quotation. Roadwork sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each.
- Sign installation does not include coring or breaking
- All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

**KRC SAFETY CO., INC.****BARRICADE RENTAL ~ TRAFFIC CONTROL****P.O. Box 6356 Visalia, California 93290-6356****Phone (559) 732-0393 • Fax (559) 732-2684****Estimating Fax (559) 802-1749****WWW.KRCSAFETY.COM**

To: Estimator

UN:384 / D:414

Job # 03-2F9704

03-Col-20

KRC BID #M13-816

Bid Date: 8-21-2013

**\*UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)\***

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$/UNIT</u>	<u>TOTAL</u>
2	Construction Area Signs - Price above includes signs from CS-1 only; furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$3,943.50
3	Traffic Control System - See next page for traffic control rates				
4	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,200.00/month (month rate based on 30 calendar days) - \$400.00 delivery fee per pcms : \$400.00 pick up fee per pcms				
7	Remove Roadside Sign	ea	10	\$75.00	\$750.00
18	Furnish Sign - 0.063"-unframed	sqft	59	\$14.75	\$870.25
19	Furnish Sign - 0.080"-unframed	sqft	24	\$17.50	\$420.00
20	Roadside Sign - one post	ea	9	\$400.00	\$3,600.00
21	Install Sign (SSBM)	ea	2	\$85.00	\$170.00
22	Delineator (Special)	ea	32	\$55.00	\$1,760.00
23	Highway Post Marker	ea	4	\$55.00	\$220.00

Note: 2 addendums have been acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 7, 18, 19, 20, 21, 22 and 23 must bid together and if used must bid with item 2.

Note: Permanent sign, delineator and marker removal and installation will be implemented when removing item 2. \$800.00 mobilization fee will apply if wanted done at another time.

Note: **Prior to accepting this quote everything on Attachment A must be understood and accepted.**

# KRC SAFETY CO., INC.

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

## Traffic Control System - Day or Night - Job # 03-2F9704

- 1 impact attenuator vehicle with driver \$905.00 per 8 hour shift
- 1 pilot car and driver \$720.00 per 8 hour shift
- 2 flaggers \$1,435.00 per 8 hour shift
- 2 flaggers with light towers \$1,635.00 per 8 hour shift
- 2 additional advanced flaggers \$1,355.00 per 8 hour shift
- 2 additional advanced flaggers with light towers \$1,555.00 per 8 hour shift

### Traffic Control Notes:

- If less than 4 consecutive shifts are performed please add 10% to quoted traffic control rates
- Cancelations made less than 12 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery/pick up fee may apply if not given this notice.
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow up to 30 minutes on each side of shift for placing and removing equipment.
- All overtime will be charged at \$95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85

### Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- \$350.00/day : \$1,500.00/week : \$4,000.00/month (month rate based on 30 calendar days)
- \$450.00 delivery fee will apply : \$450.00 pick up fee will apply
- proper insurance certificate must be on file with KRC prior to delivery



**KRC SAFETY CO., INC.**

REV 03-27-13

**BARRICADE RENTAL ~ TRAFFIC CONTROL****P.O. Box 6356 Visalia, California 93290-6356****Phone (559) 732-0393 • Fax (559) 732-2684****ATTACHMENT A**Job # 03-2F9704Bid Date: 8-21-2013

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items. Item 20 excluded from this note.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,200.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 Portable Changeable Message Signs are strictly **RENTAL**, retention will not be held on rental equipment.
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor. Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**Date: 8-21-2013

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_





[Home](#) | 
 [Search](#) | 
 [Bids](#) | 
 [Orders](#) | 
 [Tools](#) | 
 [CRM](#) | 
 [Agency List](#) | 
 [Support](#) | 
 [Logout](#)

**CALIFORNIA PROFILE**

BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garvc@krcsafety.com">garvc@krcsafety.com</a>		
Web Page	<a href="http://www.krcsafety.com">http://www.krcsafety.com</a>		
Number of Employees	48		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	<a href="#">View Application</a>		
Edit Options	<a href="#">Amend Application</a>   <a href="#">Register as Disabled Veteran Business Enterprise (DVBE)</a>		

**Active Certifications**

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Mar 12, 2013	Mar 12, 2013	Mar 31, 2014	

**Certification History**

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Home Bid Search Bids Orders Tools Privacy Terms Logout

Customer Support - [vendorsupport@bidsync.com](mailto:vendorsupport@bidsync.com) or 800-990-9339

Copyright © 1999-2013 - BidSync - All rights reserved.

**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

**VON: 9IS00114**

***Determination Date: 12-31-2012***

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**K R C SAFETY CO. INC.**

6084 WEST HURLEY  
VISALIA, CA 93291

Owner: GARY CASTRO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- |  |  |
|--|--|
| * 238990 All Other Specialty Trade Contractors                           | 423990 Other Miscellaneous Durable Goods Merchant Wholesalers            |
| 339950 Sign Manufacturing  | 423810 Construction and Mining (except Oil Well) Machinery and Equipment |
| 238110 Poured Concrete Foundation and Structure Contractors              | 237310 Highway, Street, and Bridge Construction                          |
| 532412 Construction, Mining, and Forestry Machinery and Equipment Rental | 423390 Other Construction Material Merchant Wholesalers                  |
| 423830 Industrial Machinery and Equipment Merchant Wholesalers           | 484110 General Freight Trucking, Local                                   |

Work Category Code(s)

C0600	MISC SUPPLIERS	C0612	SAFETY
C0683	GUARD RAILINGS & BARRIERS	C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM	C1522	RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor      C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000  
(559) 621-1182

UCP Firm Number : 447

  
CUCP OFFICER

March 29, 2012

## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 8-20-2013**

**Regarding: CalTrans Project 03-2F9704**

**Total Number of Pages Including Cover: 7**

### **Comments:**

**Please see attached quote for CalTrans project 03-2F9704 bidding in Colusa County on 8-21-2013. Please do not hesitate to call for any clarifications regarding attached quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# **WE ARE A DBE**

### S.T.RHOADES CONSTRUCTION INC.

8685 COMMERCIAL WAY REDDING, CA 96002  
P.O. BOX 494520, REDDING, CA, 96049  
530-223-9322, FAX 530-223-9222 License # 930884  
MBE/SBE- 1247344, UDBE-37693, UNIONS-OPERATORS, LABORERS



## PROPOSAL

To : Bidding Contractors  
Phone:  
Fax:

DATE 8/21/13

CONTRACT NO. 03-2F9704  
PROJECT:  
DESCRIPTION:

ITEM NO.	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
2	Construction Area Signs	LS	1	\$3,500.00	\$3,500.00
7	Remove Roadside Sign	EA	10	\$150.00	\$1,500.00
8	Cold Plane AC Pavement	SY	44300	\$3.00	\$132,900.00
18	Furnish Single Sheet Aluminum Sign(0.063)	SF	59	\$25.00	\$1,475.00
19	Furnish Single Sheet Aluminum Sign(0.080)	SF	24	\$35.00	\$840.00
20	Roadside Sign-one post	EA	9	\$300.00	\$2,700.00
21	Install Sign (Strap & Saddle Bracket)	EA	2	\$300.00	\$600.00
				Total	\$143,515.00

*PLEASE CALL TO SEPARATE ITEMS*

Union: Operators  
Labors  
Cement Masons

note: Prime to Provide and Maintain dump site with in 5 miles of job site at no cost to STR  
All monies and retentions to be released after acceptance by owner Irregardless of contract clauses or project duration within 30 days of completed work.  
Add \$800 for USA marking for Signs

INCLUDE Furnishing & installation unless otherwise noted  
1 move in additional mobs at \$4500 ea.

SCHEDULE: 14 days notice required to schedule  
Proposal Valid 10 days

EXCLUDE Weekend and Holiday shifts  
Testing, Staking, Bonds, Fee's, K-Rail, CMS,  
Permanent or Temp. pavement mark/tape.  
Submittals, Referencing & Protection of existing  
Facilities, Preparation or Compliance w/water pollution control plan  
Traffic Control, subgrade or basegrade  
Fixing Damage done by others  
USA marking

Respectfully submitted

Jacob Hale

\_\_\_\_\_  
Companies Name

Acceptance: \_\_\_\_\_

Signature \_\_\_\_\_ Date \_\_\_\_\_

Print name \_\_\_\_\_ Title \_\_\_\_\_

Phone: \_\_\_\_\_

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**S.T. RHOADES CONSTRUCTION, INC.**

8585 Commercial Way  
REDDING, CA 96002

Owner: **STEVE TYLER RHOADES**  
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 237310 Highway, Street, and Bridge Construction
- 238110 Poured Concrete Foundation and Structure Contractors
- 238910 Site Preparation Contractors

- 237110 Water and Sewer Line and Related Structures Construction
- 237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

- |       |                        |       |                                   |
|-------|------------------------|-------|-----------------------------------|
| C1201 | TRAFFIC CONTROL SYSTEM | C1901 | ROADWAY EXCAVATION                |
| C1910 | GRADING                | C2066 | TEMPORARY EROSION CONTROL         |
| C2201 | FINISHING ROADWAY      | C3910 | PAVING ASPHALT (ASPHALT CONCRETE) |

Licenses

- A General Engineering Contractor
- C31 Construction Zone Traffic Control Contractor

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000

(916) 324-1700

UCP Firm Number : 376931

*James Salas*

CUCP OFFICER

January 12, 2012



Home Search Bids Orders Tools CRM Agency List

Help Logout

**CALIFORNIA PROFILE**

BidSync Supplier Name	S.T.Rhoades Construction Inc.	Supplier Number	1247344
Legal Business Name	S.T.Rhoades Construction Inc.	DBA Business Name	S.T.Rhoades Construction Inc.
Address	P.O. Box 494520 REDDING, CA 96049	Phone	(530) 223-9322
Email	<a href="mailto:strhoades@hotmail.com">strhoades@hotmail.com</a>	FAX	(530) 223-9222
Number of Employees	14		
Business Types	Construction		
Service Areas	Alpine, Amador, Butte, Colusa, Del Norte, El Dorado, Glenn, Humboldt, Inyo, Lake, Lassen, Mendocino, Modoc, Mono, Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, Sutter, Tehama, Trinity, Yolo, Yuba,		
Keywords	paving grading excavating trenching drainage fence concrete sidewalks curb&gutter adaramps culverts retainingwalls valleygutters removereplaceAC removereplacePCC boxculverts drainageinlets sloperrepair slideremoval remodelbuildings slabs footings siteprep		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	<ul style="list-style-type: none"> <li>721110 - Single family dwelling construction services</li> <li>721210 - New industrial building and warehouse construction services</li> <li>721211 - Commercial and office building construction services</li> <li>721212 - Agricultural building construction services</li> <li>721410 - Highway and road construction services</li> <li>721411 - Infrastructure building and surfacing and paving services</li> <li>721412 - Marine construction services</li> <li>721413 - Athletic and recreational facility construction service</li> <li>721414 - Detention facility construction and repair services</li> <li>721415 - Land preparation services</li> <li>721416 - Mass transit system construction services</li> <li>721511 - Plumbing construction services</li> <li>721523 - Carpentry services</li> <li>721526 - Roofing and siding and sheet metal services</li> <li>721527 - Concrete installation and repair services</li> <li>721531 - Athletic and recreational facility construction services</li> <li>721537 - Parking facility construction and equipment installation and maintenance and repair services</li> <li>721539 - Building site preparation services</li> </ul>		
View Options	<a href="#">View Application</a>		
Edit Options	<a href="#">Amend Application</a>   <a href="#">Register as Disabled Veteran Business Enterprise (DVBE)</a>		

**Active Certifications**

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 2, 2012	Feb 2, 2012	Feb 28, 2014	

**Certification History**

TYPE	STATUS	STATUS DATE	FROM	TO
SB (Micro)	Expired	Feb 2, 2012	Mar 19, 2010	Mar 31, 2012
SB (Micro)	Expired	Mar 19, 2010	Apr 4, 2009	Apr 29, 2010



A Morehead Family Company  
 P.O. Box 749  
 Sutter, CA 95982  
 (530) 696-2486  
 FAX (530) 696-0211

# Trucking Quote

**Customer:** George Reed

**Job:** SUPERPAVE

**Contact:**

**Location:** COLUSA

**Fax:**

**Quote Date:** 7/30/13

**•Terms:** Net 10<sup>th</sup> Prox. Subject to Butte Sand Trucking Co. Standard Terms and Conditions. Quote is good for 30 days. ADD 6% TO RATES AND 8 HR MINIMUM FOR NIGHT WORK!

Plant	George Reed Marysville	Western Agg	Knife River Hallwood	Knife River Hallwood	Teichert Hallwood
Material	AC	AB	AB	AC	AB
Trucking Quote **	\$8.01/TN Bottom \$9.25/tn Transfer	\$7.41/tn Bottom \$8.63/tn Transfer	\$7.01/tn Bottom \$8.20/tn Transfer	\$7.88/tn Bottom \$9.12/tn Transfer	\$7.71/tn Bottom \$8.94/tn Transfer
Truck Type	As Above				

**\*\*Standby Charges of \$1.40/minute apply after 45 minutes of wait time per load at the loading plant and on the jobsite combined.**

- Price quotes are based on the availability of trucks. Butte Sand Trucking Co. can not guarantee the availability of trucks, but will make every effort to fulfill all trucking orders.
- Quotes are based on truck drivers being exempt from prevailing wages.
- Quoted prices are based on fuel prices being less than \$4.25/gallon. A fuel surcharge may apply if diesel fuel exceeds that amount. Please see the Terms and Conditions attached and made a part of this quote.

  
 Herb Culver

Butte Sand Trucking Co.  
 email: herb@buttesand.com



ACCEPTED:

BY: \_\_\_\_\_  
 Signature

\_\_\_\_\_  
 Name Printed, Title

\_\_\_\_\_  
 Date



A Morehead Family Company  
 P.O. Box 749  
 Sutter, CA 95982  
 (530) 696-2486  
 FAX (530) 696-0211

# Trucking Quote

**Customer:** George Reed

**Job:** SUPERPAVE

**Contact:**

**Location:** COLUSA

**Fax:**

**Quote Date:** 7/30/13

**•Terms:** Net 10<sup>th</sup> Prox. Subject to Butte Sand Trucking Co. Standard Terms and Conditions. Quote is good for 30 days. **ADD 6% TO RATES AND 8 HR MINIMUM FOR NIGHT WORK!**

<b>Plant</b>	Teichert Hallwood				
<b>Material</b>	AC				
<b>Trucking Quote **</b>	\$8.59/TN Bottom \$9.9.86/tn Transfer				
<b>Truck Type</b>	As Above				

**\*\*Standby Charges of \$1.40/minute apply after 45 minutes of wait time per load at the loading plant and on the jobsite combined.**

- Price quotes are based on the availability of trucks. Butte Sand Trucking Co. can not guarantee the availability of trucks, but will make every effort to fulfill all trucking orders.
- Quotes are based on truck drivers being exempt from prevailing wages.
- Quoted prices are based on fuel prices being less than \$4.25/gallon. A fuel surcharge may apply if diesel fuel exceeds that amount. Please see the Terms and Conditions attached and made a part of this quote.

  
 Herb Crulver



Butte Sand Trucking Co.  
 email: herb@buttesand.com

ACCEPTED:

BY: \_\_\_\_\_  
 Signature

\_\_\_\_\_  
 Name Printed, Title

\_\_\_\_\_  
 Date



**QUOTE TERMS AND CONDITIONS**

A dba of Bailey Heavy Equipment Hauling, Inc.

**THIS AND ALL BUTTE SAND TRUCKING CO (SELLER) QUOTES ARE SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:**

1. The customer (Buyer) must submit to Butte Sand Trucking Co. (Seller) a signed Quote or P.O. within 10 days of the project award or within 30 days of the quote, whichever is earlier, to secure the quoted price. The buyer will pay for any increase in the cost of production due to the buyer not providing a signed Quote or P.O. within 10 days of project award or within 30 days of the quote, whichever is earlier.
2. Butte Sand Trucking Co. strongly recommends a minimum of 3 weeks notice for scheduling of the plants for timely delivery of material.
3. For any credit purchases, unless otherwise agreed to in writing signed by an authorized person on behalf of Seller varying such terms, payment shall be 10<sup>th</sup> prox. That is to say, payment in full for all credit purchases made during the billing month is due by the 10<sup>th</sup> of the following month.
4. Retention of any percentage of Seller's billing is not permitted.
5. Buyer shall pay Seller (not as a penalty, but as liquidated damages based on the impracticality of fixing actual damages) a charge on all amounts not paid when due computed at a periodic rate of one and one-half (1 1/2) percent per month (which is an annual percentage rate of 18%) or at the maximum rate permitted by law in the event such rate is lower.
6. Buyer agrees to pay all Seller's reasonable attorney's fees and collection costs in collecting amounts not paid when due, whether or not a lawsuit is filed and whether or not the lawsuit is pursued to judgment before Buyer pays off the indebtedness.
7. If and to the extent any purchase order from Buyer to Seller should contain any terms at variance with these terms, the terms set forth herein shall be changed only if and to the extent actually agreed to in writing and signed by an authorized person on behalf of Seller.
8. In the event a check is given as payment on account or in connection with any purchase, whether or not a sale on credit, and such check, upon deposit or negotiation, is not promptly honored by the bank upon which drawn, the provisions of paragraphs 3 and 4 shall be applicable in regard to the indebtedness represented by the check. Nothing herein shall be deemed to be an approval for Buyer to give a check that does not clear the bank upon which it is drawn. Buyer also agrees to pay a service charge of \$25.00 for any check that fails promptly to clear Buyer's bank upon presentation.
9. Buyer agrees fully and promptly to furnish Seller information needed or requested by Seller for proper filling out and service of a preliminary twenty-day notice under the mechanics' lien laws.
10. Buyer shall remain obligated by all terms and provisions of this Quote in regard to all purchases made until such time as Seller shall receive from Buyer written notice of revocation and/or change in status. In order to be effective, such notice must be mailed by certified or registered first class mail to Butte Sand Trucking Co., P.O. Box 749, Sutter, CA 95982. Notice of revocation and/or change in status shall not in any way relieve Buyer from liability for any obligation or indebtedness incurred prior to the actual receipt by Seller of such notice sent in the prescribed manner. Receipt by Seller of a check or checks showing a different name than the name on the account shall not constitute written notice of a change in status.
11. This Quote is submitted by Buyer to Seller at Seller's place of business in Sutter, California and shall be deemed to have been entered into in Sutter, California. All payments by Buyer shall be made to Seller at its place of business in Sutter, California.
12. This quote is subject to the credit approval of the Buyer by the Seller. Seller, or any credit bureau or other investigative agency employed by Seller, is authorized to investigate any reference or information listed on the credit application, or statements or other data obtained from Buyer or any other person pertaining to the Buyer's credit and financial responsibility.
13. Seller reserves the right to approve or refuse credit on an individual sales or project by project basis at Seller's discretion.
14. A FUEL SURCHARGE may apply in the case of rapidly escalating fuel costs. If a FUEL SURCHARGE is implemented, it will adjust once per week on Monday. The FUEL SURCHARGE will be based on the Sacramento Average Unbranded Price as published by the Oil Price Information Service (OPIS), plus all applicable California State and Federal Taxes. Please refer to either fuel surcharge chart below.

<b>OPIS Published Sacramento Average Clear #2 Diesel Retail Price Plus Taxes</b>		
<b>Low</b>	<b>High</b>	<b>% Fuel Surcharge</b>
\$ -	\$ 4.2499	0.0%
\$ 4.2500	\$ 4.7499	4.0%
\$ 4.7500	\$ 5.2499	8.0%
\$ 5.2500	\$ 5.7499	12.0%
\$ 5.7500	\$ 6.2499	16.0%



## QUOTE TERMS AND CONDITIONS

THIS AND ALL BUTTE SAND AND GRAVEL (SELLER) QUOTES ARE SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:

1. The customer (Buyer) must submit to Butte Sand and Gravel (Seller) a signed Quote or P.O. within 10 days of the project award or within 30 days of the quote, whichever is earlier, to secure the quoted price. The buyer will pay for any increase in the cost of production due to the buyer not providing a signed Quote or P.O. within 10 days of project award or within 30 days of the quote, whichever is earlier.
2. Butte Sand and Gravel strongly recommends a minimum of 3 weeks notice for scheduling of the plants for timely delivery of material. BUTTE SAND AND GRAVEL DOES NOT GUARANTEE THE AVAILABILITY OF THE MATERIALS QUOTED.
3. Material gradations are guaranteed at the plant in the stockpile. BSG is not responsible for product degradation due to handling, field conditions, or sampling errors after loadout from stockpiles.
4. Seller warrants that at the time and place of delivery the goods will conform to the express warranties set forth herein. The parties agree that the express warranties set forth herein are the only express warranties applicable to the goods described herein. SELLER DISCLAIMS ALL IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. On receipt of the goods, or any portion thereof, Buyer shall promptly inspect and test all goods for conformity to express warranties and specifications before using the goods, reselling them or commingling them with goods of the like kind. Unless Buyer shall give written notice to Seller of any non-conformity of the goods to express warranties and specifications within 10 days of receipt and, in any event, prior to use, resale or commingling with goods of the like kind, any non-conformity or breach of express warranties is waived.
5. If Buyer claims breach of warranty, Buyer shall permit Seller to examine and test the goods. Buyer's exclusive remedy for breach of any warranty shall be, at the option of Seller, replacement of the non-conforming goods f.o.b. delivery point, or the cost to replace the non-conforming goods f.o.b. delivery point or a refund of the purchase price paid for the goods. Seller's liability for any other breach of this agreement shall be limited to the difference between the market price of the goods described herein, f.o.b. delivery point, and the price set forth in this agreement. Seller shall not be liable for any delay, loss of profits, additional expense, claims of third parties, or any other special, incidental or consequential damages of Buyer arising from breach of this agreement, breach of warranty, negligence, strict liability or any other cause. Buyer acknowledges that but for such agreement regarding the limitation of damages, the price of the goods would be higher.
6. For any credit purchases, unless otherwise agreed to in writing signed by an authorized person on behalf of Seller varying such terms, payment shall be 10<sup>th</sup> prox. That is to say, payment in full for all credit purchases made during the billing month is due by the 10<sup>th</sup> of the following month.
7. Retention of any percentage of Seller's billing is not permitted.
8. Buyer shall pay Seller (not as a penalty, but as liquidated damages based on the impracticality of fixing actual damages) a charge on all amounts not paid when due computed at a periodic rate of one and one-half (1½) percent per month (which is an annual percentage rate of 18%) or at the maximum rate permitted by law in the event such rate is lower.
9. Buyer agrees to pay all Seller's reasonable attorney's fees and collection costs in collecting amounts not paid when due, whether or not a lawsuit is filed and whether or not the lawsuit is pursued to judgment before Buyer pays off the indebtedness.
10. If and to the extent any purchase order from Buyer to Seller should contain any terms at variance with these terms, the terms set forth herein shall be changed only if and to the extent actually agreed to in writing and signed by an authorized person on behalf of Seller.
11. In the event a check is given as payment on account or in connection with any purchase, whether or not a sale on credit, and such check, upon deposit or negotiation, is not promptly honored by the bank upon which drawn, the provisions of paragraphs 3 and 4 shall be applicable in regard to the indebtedness represented by the check. Nothing herein shall be deemed to be an approval for Buyer to give a check that does not clear the bank upon which it is drawn. Buyer also agrees to pay a service charge of \$25.00 for any check that fails promptly to clear Buyer's bank upon presentation.
12. Buyer agrees fully and promptly to furnish Seller information needed or requested by Seller for proper filling out and service of a preliminary twenty-day notice under the mechanics' lien laws.
13. Buyer shall remain obligated by all terms and provisions of this Quote in regard to all purchases made until such time as Seller shall receive from Buyer written notice of revocation and/or change in status. In order to be effective, such notice must be mailed by certified or registered first class mail to Butte Sand and Gravel, 10373 South Butte Road, Sutter, CA 95982. Notice of revocation and/or change in status shall not in any way relieve Buyer from liability for any obligation or indebtedness incurred prior to the actual receipt by Seller of such notice sent in the prescribed manner. Receipt by Seller of a check or checks showing a different name than the name on the account shall not constitute written notice of a change in status.
14. This Quote is submitted by Buyer to Seller at Seller's place of business in Sutter, California and shall be deemed to have been entered into in Sutter, California. All payments by Buyer shall be made to Seller at its place of business in Sutter, California.
15. This quote is subject to the credit approval of the Buyer by the Seller. Seller, or any credit bureau or other investigative agency employed by Seller, is authorized to investigate any reference or information listed on the credit application, or statements or other data obtained from Buyer or any other person pertaining to the Buyer's credit and financial responsibility.
16. Seller reserves the right to approve or refuse credit on an individual sales or project by project basis at Seller's discretion.



The Morehead Family Companies

# Quote

Quote No.: SUPERPAVECOLUSA  
 Quote Description: SUPERPAVE COLUSA COUNTY  
 Quote Date: 07/26/2013  
 Expire Date: 08/31/2013  
 Sales Rep: Herb Culver  
 Phone: 530-696-2486  
 Email: herb@butesand.com

P. O. Box 749 \* (530) 696-2486  
 10373 South Butte Road \* FAX (530) 696-0211  
 Sutter, CA 95982

**Customer:**

REED GEORGE REED, INC.  
 P.O. BOX 4760  
 MODESTO, CA 95352  
 Contact: DAVE COX  
 Phone: 209-523-0734  
 Fax: 209-523-4313  
 Email:

**Project:**

SUPERPAVE COLUSA COUNTY  
 COLUSA, CA  
 P.O.#

**Butte Sand and Gravel Material Quote**  
 CA SMALL BUSINESS No. 27038

Est. Quantity	Unit	Description	Product ID	Material Rate
Tons		3/4" Class II AB	100	\$7.00
Tons		Shoulder Backing	101	\$7.00

**Butte Sand Trucking Co. Freight Quote**  
 CA SMALL BUSINESS NO. 1028738

Truck Type	Freight Rate	Unit
Transfers	\$4.53	Tons
Double Bottom Dumps	\$3.49	Tons
Transfers	\$4.53	Tons
Double Bottom Dumps	\$3.49	Tons



**Terms: NET 1001 PROX.**

- 1) All materials are quoted FOB PLANT by Butte Sand and Gravel. California state sales taxes are excluded and will be added on invoicing, if applicable.
- 2) This quote is subject to the Standard Terms and Conditions attached. Butte Sand and Gravel is a CA SMALL BUSINESS (Certificate 27038). Butte Sand Trucking Co. is also a CA SMALL BUSINESS (Certificate 1028738).
- 3) The freight is quoted by Butte Sand Trucking Co. All freight will be invoiced separately by Butte Sand Trucking Co.
- 4) Freight quotes are based on the availability of trucks. Butte Sand Trucking Co. can not guarantee the availability of trucks, but will make every effort to fulfill all trucking orders. If freight is quoted, it will be delivered in full loads, in the truck type listed.
- 5) Trucking quotes are based on truck drivers being exempt from prevailing wages.
- 6) A Fuel Surcharge may apply to all freight charges. Please refer to the attached Terms and Conditions.
- 7) Standby Charges of \$1.40/min will apply for dump times over 15 minutes for double bottom dumps, end dumps and 10 wheelers, and over 30 minutes for transfers. **ADD 6% TO RATES AND 8 HR MINIMUM FOR NIGHT WORK!**

Submitted by: [Signature]

Accepted by: \_\_\_\_\_

Sales Rep: Herb Culver

Name Printed: \_\_\_\_\_

Date: July 26, 2013

Date: \_\_\_\_\_



**CHAVEZ**

**TRUCKING**

955 Vaughn Road, Dixon, CA 95620  
Phone (707) 678-0514, Fax (707) 678-5154  
CaITrans UDBE 7974

---

**c o n f i d e n t i a l**  
**fax**

**To:** George Reed Inc. (Business Fax)  
**Fax Number:** 12095234927  
**From:** Adam Chavez, Estimator/Engineer  
**Cell Phone #:** (707) 249-9691  
**Pages w/cover:** 3  
**Date/Time:** 7/29/2013 12:03:39 PM  
**Attention:** Estimating

---

Hwy 20 Superpave HMA in Colusa, Contract 03-2F9704



# CHAVEZ

## TRUCKING

955 Vaughn Road, Dixon, CA 95620  
 Phone (707) 678-0514, Fax (707) 678-5154  
 CalTrans UDBE 7974

### Trucking Quote and Haul Agreement

Chavez Trucking (hereafter "CTI") submits to the Purchaser (hereafter "customer") this quote for trucking described below ("Haul Rates").  
 This trucking quote upon transmittal to customer, replaces any verbal quote or offer customer may have received from CTI referencing the project.

**Bid Date:** Wednesday, July 31, 2013

**Quote Date:** Thursday, July 25, 2013

**Project Name:** Hwy 20 Superpave HMA, Contract 03-2F9704

**Location:** Hwy 20 from Powell Slough to Sioc St, Colusa

**1. Haul Rates:**

**Transfer Per Ton Haul Rate**

Source	Aggregates	Asphalt
Teichert Hallwood, based on 3load minimum	\$9.06	\$9.98
Dantoni, based on 3load minimum	\$9.31	\$10.22
Knife River, based on 3load minimum	\$8.69	\$9.61
Western Agg, based on 3load minimum	\$9.43	\$10.35
Butte Sand and Gravel, based on 5load minimum	\$5.38	N/A

**Double Bottom Dump Per Ton Haul Rate**

Source	Aggregates	Asphalt
Teichert Hallwood, based on 3load minimum	\$8.28	\$8.88
Dantoni, based on 3load minimum	\$8.52	\$9.12
Knife River, based on 3load minimum	\$7.92	\$8.52
Western Agg, based on 3load minimum	\$8.64	\$9.24
Butte Sand and Gravel, based on 5load minimum	\$4.66	N/A

Hourly Rates: Onsite Work, Offhauls, Dirt Import/Export, Grindings, Grind-Pave, Shoulder Work	Truck Boss	10wheelers	Transfers	Double Bottoms	End Dumps	Super Dumps
	\$50.00	\$85.00	\$87.00	\$87.00	N/A	N/A

**Terms and Conditions:**

**2. Acceptance:**

Quote is void 20days after bid opening without returned signed quote acceptance.

This Trucking quote sets forth the entire agreement between CTI and Customer with respect to its subject matters.

No terms, conditions, or modifications other than those cited herein shall be binding on CTI unless made in writing and signed by CTI.

The terms and conditions herein shall be incorporated into any purchase order or master haul agreement between CTI and customer.

CTI shall not be liable for performance issues beyond its control which shall be defined to include, but not limited to, actual or threatened strikes, labor disputes, boycotts, work stoppages, schedule changes, owner changes, inclement weather, fire, flood, embargos, or war.

CTI shall not be liable for any labor or union agreements customer has entered into. This is a fully integrated agreement.

**3. Trucking Services:**

Quote is for the import/export of materials and onsite work only, pricing does not reflect material costs unless stated as "delivered" price.

All activities are subject to equipment and material availability.

Hauling shall be performed in accordance with a schedule mutually agreed upon by the customer and CTI.

Quote from a source does not guarantee material availability. Prices are quoted in US tons.

Customer shall be responsible for material abiding by project specifications and/or regulations.

For open-grade, rubber, and bonded wearing course a suitable release agent, orange peel or equivalent, must be provided at plant.

All dirt must be clean, free of broken concrete, asphalt, rebar, metal, or objects which may cause equipment damage.

**4. Standby Time:**

Transfers allotted 10min load/20min unload for dirt-aggregates, 15min load/30min unload for asphalt

Bottom dumps allotted 10min load/10min unload fro dirt-aggregates, 15min load/15min unload for asphalt.

Time exceeding time allotments will billed as standby at rate of \$1.10 per minute for all truck types.

**5. Price Escalations:**

Haul quote is valid until 12/31/2013 with a 5% yearly increase thereafter.

Quote based on \$4.30/gallon diesel listed at <http://www.eia.gov/petroleum/gasdiesel/>, a 1% increase will apply for every \$0.10increase

Quote does NOT reflect any Prevailing or Davis-Bacon wage rates, Add 30% if required.

Bridge tolls to be billed as an additional per load cost when applicable unless noted otherwise.

Quote based on entire project award, price adjustment may be necessary for partial scope.

Per load pricing based on full legal 80,000lb loads, overweight tickets will be billed to customer where scales are not present.

**6. Terms of Payment:**

Customer shall pay CTI at the prices quoted above ("1. Haul Rates"). Projects under \$100,000USD shall be due net thirty(30)days.

Continuos projects over \$100,000USD shall be due no more than fifteen(15) days from date work performed. Customer shall pay invoices

in the full amount without retention of any amounts. Customers failure to pay all amounts owing when due shall be deemed a

breach of agreement and CTI may, at its option, (i) terminate this haul quote, (ii) require payment to be made in advance of future

hauling, or (iii) place future hauling on a C.O.D. basis. Amounts past due shall bear an interest charge computed from the due date

at a rate of 1.5% per month, 18% annual rate. Customer agrees to pay all costs and expenses of collecting past due accounts,

including actual attorney's fees, incurred whether or not a suit or action is filed, on appeal or otherwise.

**7. Miscellaneuos:**

CTI will contact job foreman prior to unloading if jobsite conditions may cause equipment damage, equipment getting stuck, utility

or property damage. If instructed to proceed, CTI assumes no liability for costs incurred by damages. CTI should be advised within

one (1) day of any incident on the job that will result in pay deduction or back charge. Both parties agree to discuss and resolve

incident within three (3) days of occurrence. If parties can't reach a mutual agreement customer indemnifies and holds CTI

harmless for costs or damages incurred, or to be incurred, due to CTI's quote termination and service withdrawal from project.

Each project quote is independent; no pay is to be withheld from one project to compensate incidents on another project.

Customer: \_\_\_\_\_

Customer Acceptance: \_\_\_\_\_

By: \_\_\_\_\_

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
El Dorado Hills, CA 95762  
Office: (530) 350-7323  
Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

*Small Business Enterprise (SBE)  
State of California Certification #1207321*

*Underutilized Disadvantaged  
Business Enterprise (UDBE/DBE)  
Women Business Enterprise (WBE)  
State of California Firm #37869*

Date: August 21, 2013

Attention: *Estimating*  
Company: *George Reed*  
Fax # *209-523-4927*

Project: Superpave Hot Mix Asphalt Overlay  
Location: Colusa County  
Contract #03-2F9704  
Bid Date: 08/21/2013

## Rate Sheet

### Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten Wheelers	\$85.00	\$90.00	\$95.00
Semi Ends	\$90.00	\$95.00	\$100.00
Semi Bottoms	\$90.00	\$95.00	\$100.00
Transfers	\$90.00	\$95.00	\$100.00
Flat Beds	\$95.00	\$100.00	\$105.00
3-Axle 4,000 gal Water Truck	\$88.00	\$93.00	\$98.00

**\*\*Please contact us for information on UDBE/DBE/WBE participation and how it applies to this project\*\***

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
El Dorado Hills, CA 95762  
Office: (530) 350-7323  
Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

**Prices are subject to the following terms and conditions:**

Haul only pricing is based on the customer's direct purchase and scheduling with the material supplier or dump site.

Delivered pricing includes scheduling, costs of materials, applicable tax and cost of trucking (tonnage rate conditions will apply).

Tonnage/Per Load rates will include the following conditions:

- Transfers are allotted 15 min. to load/20 min. to dump, end dumps and bottom dumps are allotted 15 min. to load/15 min. to dump; time exceeding the allotted time for each truck will be billed at a rate of \$1.47 per minute. If the standby time exceeds 30 minutes that truck will be billed at the applicable hourly rate.
- Flatbeds are allotted 1 hour to load and 1 hour to unload; if loading/unloading exceeds allotted time the truck will be billed at the applicable hourly rate.
- If the supplier or material changes during a shift the shift will be billed hourly.
- If the delivery site changes the shift will be billed hourly.
- Partial shifts will also be billed hourly.
- For work performed under this tonnage rate agreement on weekends or holidays, an additional 5% will be charged per ton.
- For work performed under this tonnage rate agreement after December 31, 2013 the rates are subject to a 5% cost of living increase.

On Site Hauling: If the project requires on site hauling, where prevailing wage rates or Davis-Bacon Act wage rates apply add an additional 30% to the applicable hourly or tonnage rate.

All prices quoted are subject to fuel increases. A copy of our Fuel Surcharge Assessment is attached. There is a four (4) hour minimum charge per truck. For night work there is a six (6) hour minimum charge per truck. There is a two (2) hour show-up time charge per truck if the job is cancelled and the truck(s) have already shown up on the job site. Payments for invoices are due within thirty (30) days of the invoice date. All prices are for work performed through December 31<sup>st</sup> 2013. For work performed after December 31<sup>st</sup> 2013 the rates are subject to a 5% cost of living increase. Prices quoted are good for a period of thirty (30) days from the bid date.

A signed work/purchase order constitutes acceptance of these terms.

Thank you,  
Jennifer Gemignani

\_\_\_\_\_  
Accepted by

\_\_\_\_\_  
Title

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
El Dorado Hills, CA 95762  
Office: (530) 350-7323  
Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

## Fuel Surcharge Assessment:

A fuel surcharge is assessed when fuel prices reach \$4.25 per gallon as reported by the U.S. Energy Information Administration. The fuel surcharge is 1% for every \$0.10 increase in fuel prices. The breakdown is as follows:

Diesel price \$/gallon	% increase to hourly/tonnage rate
\$4.25 - \$4.349	1%
\$4.35 - \$4.449	2%
\$4.45 - \$4.549	3%
\$4.55 - \$4.649	4%
\$4.65 - \$4.749	5%
\$4.75 - \$4.849	6%
\$4.85 - \$4.949	7%
\$4.95 - \$5.049	8%
\$5.05 - \$5.149	9%
\$5.15 - \$5.249	10%
\$5.25 - \$5.349	11%
\$5.35 - \$5.449	12%
\$5.45 - \$5.549	13%
\$5.55 - \$5.649	14%
\$5.65 - \$5.749	15%

\*\$5.75 and above add an additional 1% for each \$0.10 increase in price per gallon.

Fuel prices are checked weekly and any increase is based on the weekly retail on-highway diesel prices found at: [www.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.eia.doe.gov/oog/info/wohdp/diesel.asp).

All fuel surcharges will be billed separately. After the assessment of the fuel prices at the end of the week, if a surcharge is applicable, a bill for the surcharge would be generated based on the hours worked within that week.

A signed work/purchase order constitutes acceptance of these terms.

Thank you.  
Jennifer Gemignani

\_\_\_\_\_  
Accepted by (Signature)

\_\_\_\_\_  
Title and Company Name

\_\_\_\_\_  
Date

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WEST COAST WATER & TRUCKING, INC.

EL DORADO HILLS, CA 95762

Owner: JENNIFER GEMIGNANI

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 488510 Freight Transportation Arrangement

484110 General Freight Trucking, Local

Project : Superpave Hot Mix Asphalt Overlay  
#03-2F9704

Work Category Code(s)

C9602 BOTTOM DUMP TRUCKING  
C9670 TRUCK RENTAL  
C9903 CONSTRUCTION CLEAN UP

C9605 FLAT BED TRUCKING  
C9771 TRUCK BROKER  
C9999 BROKER (FOR FEE ONLY)

Licenses

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number: 37869

*Jennifer Salais*  
CUCP OFFICER  
EXP 9/3/2014

February 8, 2011

**CENTERLINE ROAD OILS**

10001 B. OPHIR RD.  
NEWCASTLE, CA. 95658  
CA Lic.#860629

Office (530) 885-1977

**SBE Supplier #20815**  
Email: CenterlineJohn@gmail.com

Office Fax (530) 885-8084

To: GEORGE REED, INC.	Project: Colusa, 0.3 mile W. of Powell Slough Bridge Tack Oil and Spreader Truck
Attn.: Stacy	Agency: CalTrans
Phone: 1-209-256-1769	Contract # 03-2F9704
Fax: 1-209-523-4927	Bid Date: 07/31/2013

WE ARE PLEASED TO SUBMIT THE FOLLOWING QUOTATION:

Quantity	Unit	Description	Quote
PER	MOVE	DELIVER PRODUCT TO JOB SITE	\$425.00
PER	HOUR	TRUCK SPREADING TIME 3 HOURS MINIMUM.	\$180.00
PER	TON	SS-1H STREIGHT OR DILUTED (APPX.30 TONS)	\$536.25

**CUSTOMER TO FURNISH A LABORER & SHIELD FOR JOBS REQUIRING SHIELDING.**  
**CUSTOMER TO FURNISH 2 LABORERS FOR JOBS REQUIRING FABRIC PLACEMENT.**  
**EXCLUSIONS:**

1. TRAFFIC CONTROL
2. SURFACE PREPARATION
3. EXCESS TACK

Terms are NET 30 Days.

Prices are subject to change due to "day to day pricing" from our suppliers.

If product is ordered in smaller quantities, additional charges may apply.

This Quotation is no guarantee that work and/or materials will be performed and/or supplied.

All quoted jobs and materials must be scheduled preferrable 10 days in advance and are subject to availability.

RECORD 164-A, 2013

Quoted by: John Vivillacqua



State Contractors License  
No. 472697

16490 Vineyard Boulevard, Morgan Hill, CA 95037  
Office (408) 465-2270 Calif (800) 637-2040 Fax (408) 465-22

American Indian owned and operated  
Member of Chukchansi Tribe of CA

We are CALTRANS Certified  
UDBE, SBE, MBE & WBE  
Material Supplier Only

Bid/Fax# 010213

Submitted to: George Reed Attn: Stacy Case  
 Bid Date: 8/21/13 Time: \_\_\_\_\_ Project#: D3-2F9704  
 Project: Colusa Co.

Item#	Est. Amount	Description	Unit	Est. Total
<u>30 TONS</u>		<u>SS-1H</u>	<u>557<sup>50</sup></u>	
			Per Ton + Sales Tax	
			Per Ton + Sales Tax	
		Delivery Charge:	<u>\$ 650<sup>-</sup></u>	EACH DELIVERY
		Spread Charge:	<u>\$ 175<sup>-</sup></u>	Per hour, 4 hour Minimum

If spreading at night, Hourly rate is: \$ 185<sup>-</sup> per hour. Same Minimum Applies.

Comments: SALES TAX NOT INCLUDED

QUOTATION EXPIRES 30 DAYS FROM BID DATE. PRICES GOOD FOR 30 DAYS AFTER QUOTATION IS ACCEPTED

We can arrange for delivery & spread of products, which is not UDBE. You will not be receiving UDBE credit for Spreading and Delivery.

2 Ton Minimum for Oil Purchase. 0% RETENTION TO BE HELD.  
Waiver of Subrogation fee for Workers Comp. Insurance shall be charged at \$250.00

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT.

Quoted by: Janet Simas



Caltrans Project  
 Contract no. 03-2F9704  
 Location: 03-Col-20-28.2/30.5  
 Bid Date: August 21, 2013

Item no. 02	Construction Area Signs – Stationary Mounted As shown on plan sheet CS-1 Furnish, Install, & Remove  Lump Sum	\$3,505.00
Item no. 07	Remove Roadside Sign 10 each @ \$85.00 each	\$ 850.00
Item no. 18	Furnish Single Sheet Aluminum (0.063" Unframed) 59 S.F. @ \$12.50 S.F.	\$ 737.50
Item no. 19	Furnish Single Sheet Aluminum (0.080" Unframed) 24 S.F. @ \$13.75 S.F.	\$ 330.00
Item no. 20	Roadside Sign – One Post 9 each @ \$350.00 each	\$3,150.00
Item no. 21	Install Sign (Strap and Saddle Bracket Method) 2 each @ \$150.00 each	\$ 300.00
Item no. 22	Delineator (Special) 32 each @ \$50.00 each	\$1,600.00
Item no. 23	Highway Post Marker 4 each @ \$40.00 each	\$ 160.00

**Excludes:** Portable Changeable Message Sign, Impact Attenuator Vehicle, and Traffic Control other than Typical Shoulder Closure.

Please contact Mike Smith for additional information at the number noted below.

*For Item no. 04 Portable Changeable Message Sign, and Impact Attenuator Vehicle, please see attached quote from Sierra Safety Company.*

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Aug 22 10:46:32 PDT 2013

**Query Criteria**

Firm/DBA Name: CONSTRUCTION AREA SIGNS

Firm Type: DBE

<b>Firm ID</b>	500
<b>Firm/DBA Name</b>	CONSTRUCTION AREA SIGNS, INCORPORATED
<b>Address Line1</b>	215 TAYLOR ROAD
<b>Address Line2</b>	
<b>City</b>	NEWCASTLE
<b>State</b>	CA
<b>Zip Code1</b>	95658
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	215 TAYLOR ROAD
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	NEWCASTLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95658
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	elisa@cas-tc.com
<b>Contact Name</b>	ELISA ROBINSON
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	663-9097
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	663-1858
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 22; 23; 24; 25; 28; 29; 31; 32; 34; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 10;
<b>DBE NAICS</b>	423990;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; I7380 MISC BUSINESS SERVICES;
<b>Licenses</b>	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

**EXHIBIT "D"**

**DBE ADVERTISING**



[Customer Service](#) | [Logout](#)

**George Reed Inc.**

[Order History](#)   [Submit Order](#)   [Update Bid Date](#)   [Payment Info](#)   [Account Details](#)   [Useful Resources](#)

## Focus Ad

**Estimator**  
STACY CASE

**Project Coordinator**  
STACY CASE

**Contact Details**  
140 EMPIRE AVENUE  
MODESTO, California  
95354  
Tel: 209-523-0734  
Fax: 209-523-4927

### George Reed Inc.

is Seeking Qualified DBE

**Project Name**

Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169) E, 03-Col-20-28.2/30.5

**Awarding Agency**

STATE OF CALIFORNIA, o.o.t.

**Project Location**

NEAR COLUSA, COLUSA COUNTY , California

**Bid Date & Time**

08/21/2013 at 02:00 P.M

**Bid/Contract #**

GRI BID #13-511, #03-2F9704

**Project Details**

DBE SUBCONTRACTORS/SUPPLIERS NEEDED FOR: INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

PLANS AND SPECS CAN BE OBTAINED AT:  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php).  
GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR RELATED SERVICES. GEORGE REED, INC. IS AN EQUAL OPPORTUNITY EMPLOYER.

Download Ad Proofs

[Download Proofs](#)

NOTE: If you are unable to open these documents, a pop-up blocker may be preventing the browser from opening the file. To bypass the pop-up blocker, hold down the Ctrl key while clicking the download button.

## Trade Ad

George Reed Inc. Is Seeking Qualified

DBE

**Bid Due Date** 08/21/2013 at 02:00 P.M      **Bid No** GRI BID #13-511, #03-2F9704  
**Contact Estimator** : STACY CASE

Project Name	Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5
Project City/County	NEAR COLUSA
Project State	California
Project Details	DBE SUBCONTRACTORS/SUPPLIERS NEEDED FOR: INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.
Contact Details	140 EMPIRE AVENUE MODESTO, California 95354 T- 209-523-0734

**F- 209-523-4927**

PLANS AND SPECS CAN BE OBTAINED AT:  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR RELATED SERVICES. GEORGE REED, INC. IS AN EQUAL OPPORTUNITY EMPLOYER.

[Download Proofs](#)



[Customer Service](#) | [Logout](#)

**George Reed Inc.**

[Order History](#)

[Submit Order](#)

[Update Bid Date](#)

[Payment Info](#)

[Account Details](#)

[Useful Resources](#)

## Update Bid Due Date

### INSTRUCTIONS

From here, you can re-send faxes & emails to the original recipients and schedule additional solicitation calls.

The Bid due Date for Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-2B.2/30.5 has been updated from 07/31/2013 02:00 P.M to 08/21/2013 02:00 P.M

[Return to Homepage](#)



Logged in as: georgereed | [Account Info](#) | [Logout](#)


Tuesday, July 2013 California | Toll Free: (888) 786-9450

[Member Home](#) [Projects out to Bid](#) [DBE Advertising](#) [Owners](#) [Account Info](#) [Affiliate Info](#) [Support](#)



0

Date Of Advertisement: Jul 09, 2013



## George Reed, Inc.

An Equal Opportunity Employer  
is requesting quotations from all qualified

### DBE

sub-contractors and/or material suppliers for the following project:

Caltrans #03-2F9704, Construction on State Hwy. in Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street,  
F.A.P. #ACNH-P020(169)E, 03-Coi-20-28.2/30.5  
NEAR COLUSA WEST OF POWELL SLOUGH BRIDGE  
Located in Colusa County, CA

Owner: STATE OF CALIFORNIA, D.O.T.

Bid Date: Aug 21, 2013 at 02:00 PM

### We are requesting bids for the following trades and/or material suppliers:

DBE SUBCONTRACTORS/SUPPLIERS NEEDED FOR: INCLUDING BUT NOT LIMITED TO – PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

### Bid documents can be viewed at or obtained from:

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR ANY RELATED SERVICES.

George Reed, Inc.

P.O. Box 4760

Modesto, CA 95352

Phone: (209) 523-0734 Fax: (209) 523-4927

Email: [stacy.case@georgereed.com](mailto:stacy.case@georgereed.com)

STACY CASE

Published on Jul 09, 2013 by

Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)

Trade and Focus Publications

located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

**Contractor:** GEORGE REED, INC. **Contact:** STACY CASE

**Address:** 140 EMPIRE AVE. MODESTO, CA 95354

**Phone:** 209-523-0734 **Fax:** 209-523-4927 **Email:** stacy.case@georgereed.com

**Services needed:** DBE SUBCONTRACTORS/SUPPLIERS NEEDED FOR: INCLUDING BUT NOT LIMITED TO ? PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

**Requirements:** GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR ANY RELATED SERVICES. GEORGE REED, INC. IS AN EQUAL OPPORTUNITY EMPLOYER.

**Date posted:** 07/09/2013



Logged in as: georgereed | [Account Info](#) | [Logout](#)


Tuesday, July 2013 California | Toll Free: (888) 786-9450

[Member Home](#) [Projects out to Bid](#) [DBE Advertising](#) [Owners](#) [Account info](#) [Affiliate info](#) [Support](#)



0

Date Of Advertisement: Jul 09, 2013



## George Reed, Inc.

An Equal Opportunity Employer  
is requesting quotations from all qualified

### DBE

sub-contractors and/or material suppliers for the following project:

**Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street,  
F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5  
NEAR COLUSA WEST OF POWELL SLOUGH BRIDGE  
Located in Colusa County, CA**

Owner: STATE OF CALIFORNIA, D.O.T.

Bid Date: Jul 31, 2013 at 02:00 PM

### We are requesting bids for the following trades and/or material suppliers:

DBE SUBCONTRACTORS/SUPPLIERS NEEDED FOR: INCLUDING BUT NOT LIMITED TO – PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

### Bid documents can be viewed at or obtained from:

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR ANY RELATED SERVICES.

George Reed, Inc.

P.O. Box 4760

Modesto, CA 95352

Phone: (209) 523-0734 Fax: (209) 523-4927

Email: [stacy.case@georgereed.com](mailto:stacy.case@georgereed.com)

STACY CASE

Published on Jul 09, 2013 by

Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)

Trade and Focus Publications

located at <http://www.constructionbidsource.com>

Phone: 1-866-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date



Customer Service | Logout

George Reed Inc.

[Order History](#)[Submit Order](#)[Update Bid Date](#)[Payment Info](#)[Account Details](#)[Useful Resources](#)

## Focus Ad

**Estimator**  
STACY CASE

**Project Coordinator**  
STACY CASE

**Contact Details**  
140 EMPIRE AVENUE  
MODESTO, California  
95354  
Tel: 209-523-0734  
Fax: 209-523-4927

### George Reed Inc.

is Seeking Qualified DBE

**Project Name**

Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169) E, 03-Col-20-28.2/30.5

**Awarding Agency**

STATE OF CALIFORNIA, D.O.T.

**Project Location**

NEAR COLUSA, COLUSA COUNTY , California

**Bid Date & Time**

07/31/2013 at 02:00 P.M

**Bid / Contract #**

GRI BID #13-511, #03-2F9704

**Project Details**

DBE SUBCONTRACTORS/SUPPLIERS NEEDED FOR: INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

PLANS AND SPECS CAN BE OBTAINED AT:  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php).  
GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR RELATED SERVICES. GEORGE REED, INC. IS AN EQUAL OPPORTUNITY EMPLOYER.

Download Ad Proofs

Download Proofs

NOTE: If you are unable to open these documents, a pop-up blocker may be preventing the browser from opening the file. To bypass the pop-up blocker, hold down the Ctrl key while clicking the download button.

## Trade Ad

George Reed Inc. is Seeking Qualified

DBE

**Bid Due Date** 07/31/2013 at 02:00 P.M

**Bid No** GRI BID #13-511, #03-2F9704

**Contact Estimator** : STACY CASE

Project Name	Caltrans #03-2F9704, Construction on State Hwy. In Colusa County Near Colusa From 0.3 Mile West Of Powell Slough Bridge To S10C Street, F.A.P. #ACNH-P020(169)E, 03-Col-20-28.2/30.5
Project City/County	NEAR COLUSA
Project State	California
Project Details	DBE SUBCONTRACTORS/SUPPLIERS NEEDED FOR: INCLUDING BUT NOT LIMITED TO - PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, STREET SWEEPING, TRUCKING, RUMBLE STRIP, OIL SUPPLIER, AND CRACK TREATMENT; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.
Contact Details	140 EMPIRE AVENUE MODESTO, California 95354 T- 209-523-0734

**F- 209-523-4927**

PLANS AND SPECS CAN BE OBTAINED AT:  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR RELATED SERVICES. GEORGE REED, INC. IS AN EQUAL OPPORTUNITY EMPLOYER.

[Download Proofs](#)

**EXHIBIT "E"**

**AGENCIES AND**  
**ORGANIZATIONS**  
**CONTACTED**

[Back To Query Form](#)

**Search Returned 51 Records**

Tue Jul 09 11:28:30 PDT 2013

**Query Criteria**

District: 03  
 County: COLUSA  
 Naics Category: 23 Construction  
 Work Codes: C0600 MISC SUPPLIERS C0685 PAVEMENT MARKERS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C5620 ROADSIDE SIGN C8201 OBJECT MARKER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C9609 STREET SWEEPING TRUCK C9774 TRUCKER C9903 CONSTRUCTION CLEAN UP  
 Ethnicity: ASIAN PAC ASIAN SUB BLACK CAUC HISPANIC NAT AM OTHER  
 Firm Type: DBE

<b>Firm ID</b>	33638
<b>Firm/DBA Name</b>	A & P DEVELOPMENT & CONSTRUCTION, INC.
<b>Address Line1</b>	3555 VOYAGER STREET, SUITE B
<b>Address Line2</b>	
<b>City</b>	TORRANCE
<b>State</b>	CA
<b>Zip Code1</b>	90503
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	pocampo@ap-construction.com
<b>Contact Name</b>	PETER OCAMPO
<b>Area Code</b>	( 310 )
<b>Phone Number</b>	793-2310
<b>Fax Area Code</b>	( 310 )
<b>Fax Phone Number</b>	793-2312
<b>Agency Name</b>	LOS ANGELES CDUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	236210; 236220; 237110; 237130; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;

**ACDBE NAICS**

C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIDNING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION;  
 A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;

**Work Codes**

**Licenses**

<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

<b>Firm ID</b>	5270
----------------	------