

# Third Bidder

04-25-14A10:07 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-3F9504

BID AMOUNT: \$ 443,075.00

BID OPENING DATE: APRIL 23, 2014

BIDDER'S NAME: KNIFE RIVER CONSTRUCTION

DBE GOAL FROM CONTRACT, %: 13

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
<u>27-29</u>	<u>EROSION CONTROL</u>		<u>NITA EROSION CONTROL # 217</u>	<u>\$ 3,690.00</u>
<u>1 PARTIAL</u> <u>11</u>	<u>LEAD PLAN 100%</u> <u>SWPPP</u>		<u>3778 DEL MAR AVE. LOOMIS, CA 95650 (916) 652-7459</u> <u>ADANTA, INC. # 37357</u>	<u>\$ 7,075.00</u>
<u>12 PARTIAL</u> <u>14 PARTIAL</u>	<u>REAP 100%</u> <u>SW ANNUAL REPORT 100%</u>		<u>828 SCHOOL STREET NAPA, CA 94559 (707) 709-8894</u>	
<u>23 PARTIAL</u>	<u>TRUCK RENTAL</u> <u>HAUL GRINDINGS</u>		<u>WEST COAST WATER TRUCKING # 37869</u>	<u>\$ 5,880</u>
			<u>3941 PARK DR #120-231 EL DORADO HILLS, CA 95762 (530) 350-7323</u>	

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation

\$ SEE PG 2

%

Ruffal  
Signature of Bidder

4/23/14 530-891-6555  
Date (Area Code) Tel. No.

ANDY LANIER  
Person to Contact (Please Type or Print)

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-3F9504

BID AMOUNT: \$ 443,075.00

BID OPENING DATE: APRIL 23, 2014

BIDDER'S NAME: KNIFE RIVER CONSTRUCTION

DBE GOAL FROM CONTRACT, %: 13

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
2	CONSTRUCTION AREA SIGNS		KRC SAFETY CO., INC	5000.00
3 (PARTIAL)	TRAFFIC CONTROL NIGHTS		# 422	26,215.00
7	PCMS		P.O. BOX 6356	4,500.00
9	TEMP CRASH CUSHIONS		VISALIA, CA 93290	5,000.00
20-22	REMOVE/RELOCATE SIGNS		(559) 732-0393	670.00
36-42	SIGNS/DELINEATORS			2,276.00
			TOTAL KRC SAFETY	\$45,661.00


IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation

\$ 62,306

14 %



Signature of Bidder

4/23/14  
Date

530-891-6555  
(Area Code) Tel. No.

ANDY LANIER  
Person to Contact

(Please Type or Print)

Submit to:  
 MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Revised Bid - Proposal

April 22, 2014

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 03-Nev-49-5.6/6.0, Caltrans Contract No. 03-3F9504, Addendum Nos. 1-2, Widen to add a northbound turn lane and a 8-foot wide paved shoulder in Nevada County near Grass Valley from 0.2 mile south of Holcomb/Cherry Creek Road to 0.2 mile north of Holcomb/Cherry Creek Road. Bid Date: April 23, 2014 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Revised quotation supersedes one dated April 21, 2014 and is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
15	Temporary Cover	SQYD	300	\$ 15.00	\$ 4,500.00
16	Temporary Drainage Inlet Protection	EA	4	\$300.00	\$ 1,200.00
17	Temporary Fiber Roll	LF	2,220	\$ 4.19	\$ 9,301.80
19	Temporary Fence (Type ESA)	LF	190	\$ 3.75	\$ 712.50
27	Hydromulch	SQFT	24,600	\$ 0.03	\$ 738.00
28	Straw	SQFT	24,600	\$ 0.03	\$ 738.00
29	Hydroseed	SQFT	24,600	\$ 0.09	\$ 2,214.00
Totals					\$ <u>19,404.30</u>

} \$ 3,690.0

**ALL BID ITEMS MAY BE SEPARATED (EXCEPT FOR #27-29).**

03-Nev-49-5.6/6.0, 03-3F9504, Addendum Nos. 1-2, in Nevada County near Grass Valley from 0.2 mile south of Holcomb/Cherry Creek Road to 0.2 mile north of Holcomb/Cherry Creek Road.

Nitta Erosion Control Revised Bid-Proposal dated April 22, 2014.

Page 2 of 3.

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP- and DOORS-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that we have the only patented dust suppression system for straw mulching (pneumatic) in the country. In addition, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll and Temporary Fence (Type ESA) include installation only – not maintenance or removal. Bid Item Nos. 27-29 cannot be separated because they are installed as part of a three-step sequence.

- 2) Total price excludes re-installation of Temporary Cover, maintenance and removal of Temporary Cover, re-installation of Temporary Drainage Inlet Protection, maintenance and removal of Temporary Drainage Inlet Protection, re-installation of Temporary Fiber Roll, maintenance and removal of Temporary Fiber Roll, wood posts, commercial quality nails or staples for Temporary Fence (Type ESA), backfilling of holes caused by the removal of Temporary Fence (Type ESA), maintenance (repair or replacement of damaged Temporary Fence (Type ESA) and removal of Temporary Fence (Type ESA), re-installation of Temporary Fence (Type ESA), site preparation (trash, debris and weed removal disposal, removal and disposal of loose rocks larger than 2 1/2 inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Hydromulch, re-installation of Straw, re-installation of Hydroseed, rolled erosion control products (RECPs), Bonded Fiber Matrix (BFM), Silt Fence, straw incorporation, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.
- 3) Five (5) move-ins is included in the total bid price (one each for Temporary Cover, for Temporary Drainage Inlet Protection, for Temporary Fiber Roll, for Temporary Fence (Type ESA), and for Hydromulch, Straw and Hydroseed). Additional move-ins caused by weather related issues, other delays in work and other conditions out of our control is at \$375.00 each for Temporary Cover, at \$250.00 each for Temporary Drainage Inlet Protection, at \$375.00 each for Temporary Fiber Roll, at \$100.00 each for Temporary Fence (Type ESA), and at \$300.00 each for Hydromulch, for Straw and for Hydroseed. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 300 SQYD of Temporary Cover. Approximately one-half (0.50) working day (weekends and holidays excluded) is required to complete an estimated 4 EA of Temporary Drainage Inlet Protection. Approximately two (2) working days (weekends and holidays excluded) is required to complete an estimated 2,220 LF of Temporary Fiber Roll. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 190 LF of Temporary Fence (Type ESA). Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 24,600 SQFT of Hydromulch, of Straw and of Hydroseed. Stand-by time will be billed at \$470.00 per hour for Temporary Cover, at \$220.00 per hour for Temporary Drainage Inlet Protection, at \$470.00 per hour for Temporary Fiber Roll, at \$220.00 per hour for Temporary Fence (Type ESA), and at \$420.00 per hour for Hydromulch, for Straw and for Hydroseed.
- 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of


03-Nev-49-5.6/6.0, 03-3F9504, Addendum Nos. 1-2, in Nevada County near Grass Valley from 0.2 mile south of Holcomb/Cherry Creek Road to 0.2 mile north of Holcomb/Cherry Creek Road.  
Nitta Erosion Control Revised Bid-Proposal dated April 22, 2014.  
Page 3 of 3.

Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) **General Contractor to provide and pay for water source at each jobsite location** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 3,300 (4,000) gallons of water for an estimated 24,600 SQFT of Hydromulch and an estimated 24,600 SQFT of Hydroseed. **If water isn't made available at each jobsite location, this bid-proposal is invalid.**
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Cover, with Temporary Drainage Inlet Protection, with Temporary Fiber Roll, with Temporary Fence (Type ESA), with Hydromulch, with Straw, and with Hydroseed.
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Cover, of Temporary Drainage Inlet Protection, of Temporary Fiber Roll, of Temporary Fence (Type ESA), of Hydromulch, of Straw and of Hydroseed. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.


Yours truly,



Scott K. Nitta, President  
Nitta Erosion Control

Adanta, Inc.

828 School Street  
Napa, California 94559  
Tel. (707) 709-8894  
Fax (707) 736-8368



A d a n t a

Native American woman-owned  
California DOT-Certified DBE/SMBE  
DBE Certificate #37357

April 23, 2014

Subject: **CONTRACT NO: 03-3F9504 – WIDEN TO ADD A NORTHBOUND TURN  
LANE AND A 8-FOOT WIDE PAVED SHOULDER**  
**Bid Date: 23 APR 2014**

Adanta is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,295.00	\$1,295.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,295.00	\$1,295.00
10	130100	JOB SITE MANAGEMENT	LS	LS	\$3,960.00	\$3,960.00
11	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	\$1,800.00	\$1,800.00
12	130310	RAIN EVENT ACTION PLAN	EA	3	\$395.00	\$1,185.00
14	130330	STORM WATER ANNUAL REPORT	EA	1	\$1,500.00	\$1,500.00
16	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	4	\$225.00	\$900.00
<b>Total</b>						<b>\$11,935.00</b>

72,590

1800

1,185

1,500

\$7,075<sup>00</sup>



**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. **TERMS:** Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Adanta.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.

**ASSUMPTIONS:**

1. Job Site Management assumes a project duration of 40 days (field work), or eight (8) weeks of on-site field work. If the actual construction duration is less, the Prime may multiply the number of field weeks by \$495.00. This is a weekly rate for Adanta to conduct a half-day per week site visit to document required WPCP compliance.
2. No other plans, reports, permits or monitoring efforts are included.
3. The SWPPP and the Lead Compliance Plans are **guaranteed** acceptance for the quoted bids.
4. Field monitoring will be required for the Lead Compliance Plans (ADL and GRINDING/COLD PLANING). A CIH can be provided for the monitoring for \$2,200 per day including all labor, travel, per diem, materials, supplies, and lab costs. Assume ONE (1) day EACH for the lead monitoring; or a total of \$4,400.00 for the on-site monitoring.
5. Training for compliance to the Health & Safety Plan can be provided by our CIH for a lump sum of \$1,500.00.
6. Contractor to provide completed questionnaire (supplied by Adanta upon notice of award) prior to start of work.
7. Print-ready draft and final copies of plans and reports will be provided so hard copies can be produced; no hard copies will be provided by Adanta.



A d a n t a

Caltrans Contract No. 03-3F9504

April 23, 2014

**Adanta is a certified DBE contractor (No. 37357)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@adanta-inc.com](mailto:tim.anenson@adanta-inc.com) if we can provide anything further.

My Very Best Regards,  
ADANTA

**Tim Anenson**  
**Project Director**

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**ADANTA, INC**

828 SCHOOL STREET  
NAPA, CA 94559

**Owner: KIMBERLY PATZ**

**Business Structure: CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 562910 Remediation Services

541620 Environmental Consulting Services

Work Category Code(s)

C8700 CONSULTANT, NON ENGINEERING


Licenses

UNIFIED CERTIFICATION PROGRAM

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 37357

  
CUCP OFFICER

August 9, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

[Back To Query Form](#)**Search Returned 1 Records**

Mon Mar 17 09:53:03 PDT 2014

**Query Criteria**

Firm/DBA Name: adanta

Firm Type: DBE

---

<b>Firm ID</b>	37357
<b>Firm/DBA Name</b>	ADANTA, INC
<b>Address Line1</b>	828 SCHOOL STREET
<b>Address Line2</b>	
<b>City</b>	NAPA
<b>State</b>	CA
<b>Zip Code1</b>	94559
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	828 SCHOOL STREET
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	NAPA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	94559
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	kimberlypatz@adanta-inc.com
<b>Contact Name</b>	KIMBERLY PATZ
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	709-8894
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	736-8368
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
<b>DBE NAICS</b>	541620; 562910;

**ACDBE NAICS**

<b>Work Codes</b>	C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
El Dorado Hills, CA 95762  
Office: (530) 350-7323  
Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

*Small Business Enterprise (SBE)  
State of California Certification #1207321*

*Underutilized Disadvantaged  
Business Enterprise (UDBE/DBE)  
Women Business Enterprise (WBE)  
State of California Firm #37869*

Date: April 22, 2014

Attention: Andy  
Company: Knife River  
Fax # 530-894-6220

Project: Dot 03-3F9504 Widen  
Location: Nevada County  
Bid Date: 4/23/2014

## Rate Sheet

### Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten Wheelers	\$93.00	\$98.00	\$103.00
Semi Ends	\$98.00	\$103.00	\$108.00
Semi Bottoms	\$98.00	\$103.00	\$108.00
Transfers	\$98.00	\$103.00	\$108.00
Flat Beds	\$98.00	\$103.00	\$108.00
3-Axle 4,000 gal Water Truck	\$88.00	\$93.00	\$98.00

\*\*Please contact us for information on UDBE/DBE/WBE participation and how it applies to this project\*\*

Our company is in compliance with the California Air Resources Board Truck and Bus Regulation.

60 hrs x 98.00 = \$ 5,880

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
El Dorado Hills, CA 95762  
Office: (530) 350-7323  
Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

## Prices are subject to the following terms and conditions:

Haul only pricing is based on the customer's direct purchase and scheduling with the material supplier or dump site.

Delivered pricing includes scheduling, costs of materials, applicable tax and cost of trucking (tonnage rate conditions will apply).

Tonnage/Per Load rates will include the following conditions:

- Transfers are allotted 15 min. to load/20 min. to dump, end dumps and bottom dumps are allotted 15 min. to load/15 min. to dump; time exceeding the allotted time for each truck will be billed at a rate of \$1.50 per minute. If the standby time exceeds 30 minutes that truck will be billed at the applicable hourly rate.
- Flatbeds are allotted 1 hour to load and 1 hour to unload; if loading/unloading exceeds allotted time the truck will be billed at the applicable hourly rate.
- If the supplier or material changes during a shift the shift will be billed hourly.
- If the delivery site changes the shift will be billed hourly.
- Partial shifts will also be billed hourly.
- For work performed under this tonnage rate agreement on weekends or holidays, an additional 5% will be charged per ton.
- For work performed under this tonnage rate agreement after December 31, 2014 the rates are subject to a 5% cost of living increase.

On Site Hauling: If the project requires on site hauling, where prevailing wage rates or Davis-Bacon Act wage rates apply add an additional 30% to the applicable hourly or tonnage rate.

All prices quoted are subject to fuel increases. A copy of our Fuel Surcharge Assessment is attached. There is a four (4) hour minimum charge per truck. For night work there is a six (6) hour minimum charge per truck. There is a two (2) hour show-up time charge per truck if the job is cancelled and the truck(s) have already shown up on the job site. Payments for invoices are due within thirty (30) days of the invoice date. All prices are for work performed through December 31<sup>st</sup> 2014. For work performed after December 31<sup>st</sup> 2014 the rates are subject to a 5% cost of living increase. Prices quoted are good for a period of thirty (30) days from the bid date.

A signed work/purchase order constitutes acceptance of these terms.

Thank you,  
Jennifer Gemignani

\_\_\_\_\_  
Accepted by

\_\_\_\_\_  
Title

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
El Dorado Hills, CA 95762  
Office: (530) 350-7323  
Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

## Fuel Surcharge Assessment:

A fuel surcharge is assessed when fuel prices reach \$4.25 per gallon as reported by the U.S. Energy Information Administration. The fuel surcharge is 1% for every \$0.10 increase in fuel prices, or portion thereof. The breakdown is as follows:

Diesel price \$/gallon	% increase to hourly/tonnage rate
\$4.25 - \$4.349	1%
\$4.35 - \$4.449	2%
\$4.45 - \$4.549	3%
\$4.55 - \$4.649	4%
\$4.65 - \$4.749	5%
\$4.75 - \$4.849	6%
\$4.85 - \$4.949	7%
\$4.95 - \$5.049	8%
\$5.05 - \$5.149	9%
\$5.15 - \$5.249	10%
\$5.25 - \$5.349	11%
\$5.35 - \$5.449	12%
\$5.45 - \$5.549	13%
\$5.55 - \$5.649	14%
\$5.65 - \$5.749	15%

\*\$5.75 and above add an additional 1% for each \$0.10 increase in price per gallon.

Fuel prices are checked weekly and any increase is based on the weekly retail on-highway diesel prices found at: [www.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.eia.doe.gov/oog/info/wohdp/diesel.asp).

All fuel surcharges will be billed separately. After the assessment of the fuel prices at the end of the week, if a surcharge is applicable, a bill for the surcharge would be generated based on the hours worked within that week.

A signed work/purchase order constitutes acceptance of these terms.

Thank you.  
Jennifer Gemignani

Accepted by (Signature)

Title and Company Name

Date

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WEST COAST WATER & TRUCKING, INC.

EL DORADO HILLS, CA 95762

Owner: JENNIFER GEMIGNANI  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 488510 Freight Transportation Arrangement

484110 General Freight Trucking, Local

DOT 03-3F9504 Widen to add Northbound  
Turn Lane & a 8-Foot Wide Paved Shoulder

4/23/2014

Work Category Code(s)

C9602 BOTTOM DUMP TRUCKING  
C9670 TRUCK RENTAL  
C9903 CONSTRUCTION CLEAN UP

C9605 FLAT BED TRUCKING  
C9771 TRUCK BROKER  
C9999 BROKER (FOR FEE ONLY)

Licenses

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 37869

*James Salas*  
CUCP OFFICER

February 8, 2011

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

**REVISED 1**

To: Estimator

UN:422 / D:414

Job # 03-359504

03-NeV-49

KRC BID #M14-431

Bid Date: 4-23-2014

\*UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)\*

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Price above includes signs from CS-1 only; furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$5,000.00
3	Traffic Control System - See next page for manned traffic control rates				7 x 3745/SFT = 26,215
7	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$450.00 delivery fee per pcms : \$450.00 pick up fee per pcms - Subject to "DAY" rate if KRC maintains PCMS during traffic control shift - If Interested, please call for sale price				2 x 3250 = 6500
9	Temporary Crash Cushion (absorb 350) - subject to availability - Rental only, contractor to set, remove and maintain. Elements are delivered empty, contractor to fill - \$90.00/day : \$325.00/week : \$950.00/month (month rate based on 30 calendar days) - \$300.00 delivery fee per EACH : \$300.00 pick up fee per EACH				2 x 2500 = 5000
20	Treated Wood Waste	Lb	170	\$1.00	\$170.00
21	Remove Roadside Sign	ea	3	\$100.00	\$300.00
22	Relocate Roadside Sign	ea	1	\$200.00	\$200.00
36	Furnish Sign - 0.063"-unframed	sqft	6	\$15.00	\$90.00
37	Furnish Sign - 0.080"-unframed	sqft	12	\$18.00	\$216.00
38	Furnish Sign - 0.063"-framed	sqft	26	\$20.00	\$520.00
39	Roadside Sign - one post	ea	1	\$400.00	\$400.00
40	Roadside Sign - two post	ea	1	\$500.00	\$500.00
41	Install Sign (SSBM)	ea	1	\$300.00	\$300.00
42	Delineator (class 1)	ea	5	\$50.00	\$250.00

Note: (2) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 20, 21, 22, 36, 37, 38, 39, 40, 41 and 42 must bid together and if used must bid with item 2.

Note: Permanent sign and delineator, removal, relocation and installation include (1) move in. Additional move-ins will be charged at \$1,050.00 each.

Note: Item 9 is a rental item only. Rental items will not be incorporated into the subcontract. Contractor must issue PO accepting KRC's standard rental agreement. Rental agreement available upon request.

**Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**

45,661



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:422 / D:414

Job # 03-359504

03-NeV-49

KRC BID #M14-431

Bid Date: 4-23-2014

\*UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)\*

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Price above includes signs from CS-1 only; furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$5,000.00
3	Traffic Control System - See next page for manned traffic control rates		7 x 3745 / SHF = 26,215		
7	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$450.00 delivery fee per pcms : \$450.00 pick up fee per pcms - Subject to "DAY" rate if KRC maintains PCMS during traffic control shift - If Interested, please call for sale price		2 x 3250 = 6500		
9	Temporary Crash Cushion (absorb 350) - subject to availability - Rental only, contractor to set, remove and maintain. Elements are delivered empty, contractor to fill - \$90.00/day : \$325.00/week : \$950.00/month (month rate based on 30 calendar days) - \$300.00 delivery fee per EACH : \$300.00 pick up fee per EACH		2 x 2500 = 5000		
21	Remove Roadside Sign	ea	3	\$100.00	\$300.00
22	Relocate Roadside Sign	ea	1	\$200.00	\$200.00
36	Furnish Sign - 0.063"-unframed	sqft	6	\$15.00	\$90.00
37	Furnish Sign - 0.080"-unframed	sqft	12	\$18.00	\$216.00
38	Furnish Sign - 0.063"-framed	sqft	26	\$20.00	\$520.00
39	Roadside Sign - one post	ea	1	\$400.00	\$400.00
40	Roadside Sign - two post	ea	1	\$500.00	\$500.00
41	Install Sign (SSBM)	ea	1	\$300.00	\$300.00
42	Delineator (class 1)	ea	5	\$50.00	\$250.00

Note: (2) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 21, 22, 36, 37, 38, 39, 40, 41 and 42 must bid together and if used must bid with item 2.

Note: Permanent sign and delineator, removal, relocation and installation include (1) move in.

Additional move-ins will be charged at \$1,050.00 each.

Note: Item 9 is a rental item only. Rental items will not be incorporated into the subcontract. Contractor must issue PO accepting KRC's standard rental agreement. Rental agreement available upon request.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

## Traffic Control System - Day or Night - Job # 03-359504

1 impact attenuator vehicle (IAV) with driver \$920.00 per 8 hour shift

1 pilot car and driver \$720.00 per 8 hour shift

2 flaggers \$1,435.00 per 8 hour shift

2 flaggers with light towers \$1,535.00 per 8 hour shift

### Traffic Control Notes:

- If less than 3 consecutive shifts are performed please add 5% to quoted traffic control rates
- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow up to 30 minutes on each side of shift for placing and removing equipment.
- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site.  
Additional delivery/pick up fee may apply if not given this notice.
- All overtime will be charged at \$95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**



# KRC SAFETY CO., INC.

REV 02-12-14

## ATTACHMENT A

Job # 03-359504 Bid Date: 4-23-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 *Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**

Date: 4-23-2014

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY  
VISALIA, CA 93291

Owner: GARY CASTRO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

* 238990 All Other Specialty Trade Contractors	423990 Other Miscellaneous Durable Goods Merchant Wholesalers
339950 Sign Manufacturing	423810 Construction and Mining (except Oil Well) Machinery and Equipment
238110 Poured Concrete Foundation and Structure Contractors	237310 Highway, Street, and Bridge Construction
532412 Construction, Mining, and Forestry Machinery and Equipment Rental	423390 Other Construction Material Merchant Wholesalers
423830 Industrial Machinery and Equipment Merchant Wholesalers	484110 General Freight Trucking, Local

Work Category Code(s)

C0600 MISC SUPPLIERS	C0612 SAFETY
C0683 GUARD RAILINGS & BARRIERS	C1200 CONSTRUCTION AREA SIGNS
C1201 TRAFFIC CONTROL SYSTEM	C1522 RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor C31 Construction Zone Traffic Control Contractor

**CERTIFYING AGENCY:**

CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000  
(559) 621-1182

UCP Firm Number : 447

Beth McDowell  
CUCP OFFICER

March 29, 2012



04-25-14A10:07 RCVD 3  
**Third Bidder**

www.kniferiver.com

**Northern California Division - Chico**  
1764 Skyway  
Chico, CA 95928-8833  
(530) 891-6555  
(530) 894-6220 FAX

April 24, 2014

Department of Transportation, MSC 43  
Attn: Office Engineer  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

RE: DBE Commitment  
State Contract No. 03-3F9504  
Bid Date: April 23, 2014

Gentlemen:

Please find enclosed our DBE Commitment Documentation on the above referenced project.

If you have any questions please give me a call at (530)891-6555 ext. 7122.

Yours very truly

Baldwin Contracting Company, Inc. dba Knife River Construction

*Andrea Saalsaa*

Andrea Saalsaa

Enclosures