

Second Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-4E5904

BID AMOUNT: \$ 709,777.00

BID OPENING DATE: WED MAY 8, 2013 2PM

BIDDER'S NAME: DOUG VEERKAMP GENERAL ENGINEERING, INC.

DBE GOAL FROM CONTRACT, %: 0

DBE PRIME CONTRACTOR CERTIFICATION¹: N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
	<i>see attached breakdown</i>			

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation \$52,034.00
7.3 %

Doug B Veerkamp
 Signature of Bidder

05-14-13 Date 530-676-0825 (Area Code) Tel. No.

ERIC MOSER
 Person to Contact (Please Type or Print)

Submit to:
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-641D or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Read 5/14/13 3:45 pm
 R. Sm. Jr

1. List items of work the Bidder made available to DBE firms. Identify these items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
Item #1	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$ 1900	< 1%
#2	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$ 925	< 1%
#4	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 7800	1%
#6	<input checked="" type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$ 2200	< 1%
#7	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$ 1200	< 1%
#9	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$ 1000	< 1%
#10, 11, 12, 13, 14, 28, 29, 30, 31, 32	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$ 76,211	11%
#16	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 17,000	2%
#19	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$ 4,400	1%
#20, 41, 42, 43, 44, 45, 55, 56	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$ 6,600	1%
#37	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$ 3,200	< 1%
#38	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$ 2,480	< 1%
#40	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,095	1%
#46-mat #47-mat	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$ 335 ^k 1292	< 1%
#49-mat	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$ 16,100	2%
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
<i>See attached</i>			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
<i>See attached</i>					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
<i>See attached</i>	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
<i>see attached</i>			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

part of advertisement - see attached

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

part of advertisement - see attached

8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

NON

DBE

NON

DBE

Cook Concrete Products

Sams Equip & Supplies

Jernigan Pipeline Supply

Pacific Corrug Pipe

Item #	Descrip	unit	qty	Bid Unit		DVGE	NON		DBE		NON		DBE		Comments
				Price	Bid Total		Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	
40	Minor Concrete structure	cy	4.5	910	\$ 4,095.00		\$ 330.21	\$ 2,385.95	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
46	18" alt pipe culvert	lf	37	295	\$ 10,915.00		\$ 10.74	\$ 397.38	\$ 9.04	\$ 334.48	\$ 8.79	\$ 325.23	\$ 9.99	\$ 369.59	
47	24" alt pipe culvert	lf	63	210	\$ 13,230.00		\$ 17.54	\$ 1,105.02	\$ 15.20	\$ 957.60	\$ 15.37	\$ 968.31	\$ 16.63	\$ 1,047.69	
49	90" struc steel plate	lf	43	700	\$ 30,100.00			\$ -	\$ 374.26	\$ 16,093.18	\$ 300.10	\$ 12,904.30	\$ 365.57	\$ 15,719.51	
50	18" alt fes	ea	1	650	\$ 650.00		\$ 140.00	\$ 140.00	\$ 105.56	\$ 105.56	\$ 139.29	\$ 139.29	\$ 105.37	\$ 105.37	
53	Misc. iron & steel	lb	478	4	\$ 1,912.00		\$ 3.21	\$ 1,534.38		\$ -		\$ -		\$ -	
	Freight	1	LS											\$ 400.00	
							\$ 5,562.73		\$ 17,490.82		\$ 14,337.13		\$ 17,642.16		

Legend

Contractors Used

Doug Veerkamp General Engineering DVGE

Total DBE ParticipationSams Equipment and Supplies \$17,940.82Total \$17,940.82Percent of Total Bid **2.53%**

DBE

DBE

Oliveira Fence

ST RHOADES CONSTR.

Item #	Descrip	unit	qty	Bid Unit Price	Bid Total	DVGE	Unit Price	Total	Unit Price	Total	Comments
19	Remove Fence	lf	1100	\$ 4.00	\$ 4,400.00		\$ 4.00	\$ 4,400.00	\$ 5.00	\$ 5,500.00	
54	Install fence	lf	1000	\$ 18.00	\$ 18,000.00		\$ 17.25	\$ 17,250.00			
								\$ 21,650.00		\$ 5,500.00	

Legend

Contractors Used

Doug Veerkamp General Engineering DVGE

Total DBE Participation

Oliveira Fence, Inc. \$21,650.00
Total \$21,650.00
Percent of Total Bid 3.05%

Item #	Descrip	unit	qty	in Bid		DVGE		Appian UDBE SWPPP DBE		East Bay NON-DBE		Verux		The Firm		Ashbaugh Consulting		Comments
				Bid Unit Price	Bid Total	Unit Price	Total	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	
1	Lead Compliance Plan	ls	1	\$ 1,900.00	\$ 1,900.00			\$ 1,900.00	\$ 1,900.00									Used Appian
5	Job site mgmt	LS	1	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00			\$ 7,250.00	\$ 7,250.00							Used DVGE East Bay or Appian Did Not Have a Complete Package
6	Prepare SWPPP	LS	1	\$ 2,200.00	\$ 2,200.00					\$ 3,125.00	\$ 3,125.00	\$ 2,200.00	\$ 2,200.00	\$ 2,000.00	\$ 2,000.00	\$ 1,745.00	\$ 1,745.00	Used the Firm Because it was a complete package
7	Rain Event Action Plan	EA	2	\$ 500.00	\$ 1,000.00					\$ 500.00	\$ 1,000.00	\$ 630.00	\$ 1,260.00	\$ 600.00	\$ 1,200.00			
8	Storm water sampling & analysis	EA	2	\$ 500.00	\$ 1,000.00	\$ 500.00	\$ 1,000.00			\$ 910.00	\$ 1,820.00	\$ 880.00	\$ 1,760.00					
9	Storm water annual report	EA	1	\$ 2,000.00	\$ 2,000.00					\$ 1,675.00	\$ 1,675.00	\$ 800.00	\$ 800.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	
				\$ 38,100.00				<u>\$ 1,900.00</u>		\$ 14,870.00		\$ 6,020.00		<u>\$ 4,400.00</u>		\$ 2,745.00		

Legend
Contractors Used
Doug Veerkamp General Engineering DVGE

Total DBE Participation

Appian \$1,900.00
The firm \$4,400.00
Total \$6,300.00
Percent of Total Bid 0.89%

DBE

DBE

ST RHOADES

Item #	Descrip	unit	qty	Bid Unit Price	Bid Total	DVGE	Wells Sweeping	CONSTR.	Comments
16	Street Sweeping	LS	1	\$ 17,000.00	\$ 17,000.00	127.76/ Hr	\$145/Hr	\$130/Hr	Used DVGE / Low Bidder

Legend

Contractors Used

Doug Veerkamp General Engineering DVGE

Item #	Descrip	unit	qty	Bid Unit Price	Bid Total	DVGE	NON		DBE		NON		NON		NON		DBE		DBE		NON		NON		NON		NON		Comments				
							Ed Safety Services	Sierra Safety Co.	Road-Tech	Sierra Traffic Marking	Statewide Traffic Safety	KRC Safety	ST RHOADES CONSTR.	FARWEST SAFETY	CHRISP	CENTERLINE STRIPING	CONSTR. AREA SIGNS	CENTRAL STRIPING															
2	Construction Area Signs	LS	1	\$ 900.00	\$ 900.00																												
3	Traffic Control System	LS	1	\$ -	\$ -	\$430 Per Day	\$745 Per Day																										
4	Portable changeable sign	LS	1	\$ 5,100.00	\$ 5,100.00																												
20	Remove Roadside sign	ea	5	\$ 50.00	\$ 250.00																												
41	Single sheet alum .08 unfrm	sf	33	\$ 7.00	\$ 231.00																												
42	Single sheet alum .63 unfrm	sf	8	\$ 8.00	\$ 64.00																												
43	Single shee alum .08 frm	sf	36	\$ 15.00	\$ 540.00																												
44	Sign one post	ea	3	\$ 60.00	\$ 180.00																												
45	Sign two post	ea	1	\$ 120.00	\$ 120.00																												
55	Delineator	ea	19	\$ 45.00	\$ 855.00																												
56	4" Thermoplastic stripe	lf	3240	\$ 1.30	\$ 4,212.00																												
57	Pavement marker	ea	70	\$ 5.00	\$ 350.00																												

Legend

Contractors Used
 Doug Veerkamp General Engineering DVGE

Total DBE Participation

Road Tech \$0.00
 Sierra Traffic Marking \$0.00
 Total \$0.00
 Percent of Total Bid 0.00%

COOK CONCRETE PRODUCTS, INC.



PARATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

Post-it* Fax Note	7671	Date	5-7	# of pages	4
To	<i>Doug Veerkamp</i>				
From					
Co./Dept.					
Co.					
Phone #					
Phone #					
Fax #	<i>676-0828</i>				
Fax #					

5461 EASTSIDE ROAD (96001)
P. O. BOX 720280
REDDING, CA 96099

May 7, 2013
Quotation #V-6250

Subject: CDOT Contract No. 03-4E5904
El Dorado County, CA
Bid Opening: May 8, 2013

*Cook Concrete Products, Inc.
State of California Small Business Certified #1014327*

Gentlemen:

We are pleased to submit the following quote for material which we can supply for the above job.

Item

40 MINOR CONCRETE (MINOR STRUCTURES)

Precast Concrete Inlets:

Manufactured to Caltrans and project specifications.
Oversize pipe openings are sized and located per plans.
Floors are included and poured with specified outflow slope. Steps are included. Cubic yards shown below are from "Drainage Quantities" chart.

Precast Inlets are made with separate top sections to "provide means for final grade adjustments" as required by Caltrans Std. Specs. 51-1.02 Para. 3.

Frames and grates are quoted separately under Item Number 53. (Not included in \$/CY below).

	<u>Qty</u>	<u>Avg CY/Inlet</u>	<u>\$/CY</u>	<u>Total \$</u>
G-1 Inlet	1 ea	1.64	\$520.00	\$852.80
G-0 Inlet	1 ea	1.71	\$540.00	\$923.40
Total Cubic Yards/Inlets	3.35			
Total \$	\$1,776.20			
Average \$/Yard/Inlet	\$530.21			

COOK CONCRETE PRODUCTS, INC.

—Precast—



 MANIFOLE PIPE • DRAINAGE INLETS • STORM WATER / OIL SEPARATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

(530) 243-2562

FAX (530) 243-6881

www.cookconcreteproducts.com

e-mail: Info@cookconcreteproducts.com

5461 EASTSIDE ROAD (96001)

P. O. BOX 720280

REDDING, CA 96099

Item**H.D.P.E. Storm Drain Pipe**

Pipe quoted is furnished in 20 ft. sections with watertight integral bell couplings.

	<u>Qty</u>	<u>Unit Price</u>	<u>Total \$</u>
46 18" Diameter H.D.P.E.	40 lf	\$10.74 lf	\$429.60
47 24" Diameter H.D.P.E.	80 lf	\$17.54 lf	\$1,403.20
50 18" Diameter Alt FES	1 ea	\$140.00 ea	\$140.00

53 **Miscellaneous Iron & Steel** (Plain, not galvanized)

	<u>Qty</u>	<u>Lbs/Unit</u>	<u>\$/Lb</u>	<u>Total \$</u>
<u>24-12x Frame & Grate For:</u>				
G-1 Inlet	1 set	239	\$1.46	\$348.94
<u>24-12x Frame, Grate & Curb Angle For:</u>				
G-0 Inlet	1 set	239	\$1.75	\$418.25

Total Lbs.	239
Total \$	\$767.19
Average \$/Lb.	\$3.21

NOTE: Miscellaneous Iron & Steel is sold as an integral part of the precast items quoted and cannot be purchased separately.

	<u>Qty</u>	<u>Unit Price</u>	<u>Total \$</u>
Freight (Based on today's current fuel cost of \$3.89 a gallon. Our freight rate will be adjusted when the freight rate increases or decreases by 5% at the time of shipment.)	1 truck	\$740.00 truck	\$740.00

SUPPLIERS CERTIFICATE OF COMPLIANCE

A Certificate of Compliance will accompany each delivery.

All materials quoted by Cook Concrete Products, Inc. for this job are offered subject to engineer's approval.

COOK CONCRETE PRODUCTS, INC.

—Precast—



MANHOLE PIPE • DRAINAGE INLETS • STORM WATER / OIL SEPARATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

(530) 243-2562
 FAX (530) 243-6881
 www.cookconcreteproducts.com
 e-mail: info@cookconcreteproducts.com

5461 EASTSIDE ROAD (96001)
 P. O. BOX 720280
 REDDING, CA 96099

Precast materials included in quote are quoted as a package. Please contact us if you are interested in breaking apart precast items.

Materials quoted subject to the standard terms and conditions attached.

Thanks for considering the use of quality products manufactured and/or sold by Cook Concrete Products, Inc.

Sincerely,

Vince Rodriguez
 Cook Concrete Products, Inc.

SAM'S EQUIPMENT & SUPPLIES

P.O. Box 7797
Fresno, CA 93747-7797

Phone: (559) 252-0354
Fax: (559) 251-1119



S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Company: _____

Date: May 8, 2013

Attention: Estimating Department

From: Sam Callison

Phone: _____

Re: Caltrans #03-4e5904, In El Dorado County near
Nashville No of Union Mine Road

Fax: _____

Pages: 6

- Urgent
 Reply ASAP
 Please Comment
 Please Review
 F.Y.I.

*OFFERS
SUPPLIES
ONLY*

Comments:

Please see the attached quotation(s) for the above mentioned project.

If you should have any questions, please give me a call.

Sincerely,

Sam

Sam's Equipment & Supplies

P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2013158

Date Submitted: May 8, 2013

To: Estimating Department

Project: Caltrans #03-4E5904
In El Dorado County
near Nashville No of
Union Mine Road

Phone:

Fax:

Bid Date: May 8, 2013

Item	Quantity	Description	Unit	Total
46 ✓	40 LF	18" HDPE BELL & SPIGOT STORM TITE (20' LENGTH)	9.04	361.60
47 ✓	80 LF	24" HDPE BELL & SPIGOT STORM TITE (20' LENGTH)	15.20	1,216.00
49 ✓	43 LF	90" GALV 10GA STRL PLATE (EXTENSIONS) SQ END DELIVERED UNASSEMBLED TO BE ASSEMBLED ONSITE BY OTHERS	374.26	16,093.18
50 ✓	1 EA	21" GALV END SECTION W/ STRAP 70" FOR 18" HDPE	105.56	105.56
	1 EA	FREIGHT	430.00	430.00
TOTAL				\$18,206.34

FOB JOBSITE NEAR NASHVILLE, CA.
SALES TAX NOT INCLUDED. PRICES EXPIRE 07/01/2013.
QUOTATION IS FOR SUPPLY ONLY. PRICES SUBJECT TO 5% INCREASE PER ANNUM.
TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES
WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.
IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES
MEET PLANS AND SPECIFICATIONS.

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 07/01/2013. All agreements are contingent upon strikes, accidents and other conditions beyond our control.

Quantities are approximate-unit price prevails.
See attached terms and conditions.

Accepted by:

Company _____ Date _____

By _____

Purchase Order No. _____

Sam's Equipment & Supplies

P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation:

2013159

Date Submitted: May 8, 2013

To: Estimating Department

Project: Caltrans #03-4E5904
 In El Dorado County
 near Nashville No of
 Union Mine Road

Phone:
 Fax:

Bld Date: May 8, 2013

Item	Quantity	Description	Unit	Total
✓ 12	1,111 SY	TEMPORARY COVER, ROLL SIZE 20' X 100'	0.96	1,066.56
	As required	EA GRAVEL BAGS (UNFILLED, NO TIES)	2.64	
	As required	EA 3/8" X 600' POLY ROPE	84.02	
✓ 13	300 LF	TEMPORARY FIBER ROLLS, ROLL SIZE 8" X 25'	1.27	381.00
		TYPE 1 INSTALLATION		
	100 EA	1" X 1" X 24" WOOD STAKES	0.43	43.00
		TYPE 2 INSTALLATION		
	100 EA	1" X 2" X 24" NOTCHED WOOD STAKES	0.54	54.00
	1 EA	1/4" X 1,200' MANILA ROPE	84.02	84.02
✓ 14	800 LF	TEMPORARY LARGE SEDIMENT BARRIER, SIZE 18" X 8'	9.99	7,992.00
	300 EA	2" X 2" X 4' WOOD STAKES	1.85	555.00
✓ 15	1 RL	FABRIC FOR TEMP CONST ENT, ROLL SIZE 15' X 300'	630.05	630.05
✓ 17	As required	EA TEMPORARY CONCRETE WASHOUT (PORTABLE KIT) INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	289.00	
	As required	EA EXTRA READY MIX WASHOUT BAGS 42" X 42" X 43"	100.00	
29	2,148 SF	ROLLED EROSION CONTROL PRODUCT (NETTING) ROLL SIZE 13.1' X 164'	0.22	472.56
	500 EA	STAPLES	0.27	135.00
52	500 SY	ROCK SLOPE PROTECTION FABRIC, CLASS 8 ROLL SIZE 15' X 300'	1.22	610.00

1.87

10.63

Supplies Only

FOB JOBSITE. SALES TAX NOT INCLUDED. PRICES ARE FIRM 30 DAYS.
 SHIPPED IN FULL TRUCKLOAD QUANTITIES.
 TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
 QUOTATION IS FOR SUPPLY ONLY. SOLD IN FULL ROLLS ONLY.
 THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
 BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY.
 UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON
 PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.
 IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES
 MEET PLANS AND SPECIFICATIONS.

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted are valid for 30 days. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails. See attached terms and conditions.

Accepted by:

Company _____

Date _____

By _____

Purchase Order No. _____

THIS QUOTATION IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:

- 1) All sales are C.O.D. unless a credit account has been pre-approved, is current and unrestricted. Payments of credit account sales are due net 10th prox. Interest on past due accounts will accrue finance charges at the rate of 18% per annum on all amounts not paid when due. This proposal specifically allows the Seller to invoice for and receive payment for the value of materials, supplies, services, and work performed each month, including materials manufactured on hand and awaiting shipment. Full and final payment will be required prior to final shipment of materials.
- 2) Prices quoted do not include applicable taxes or freight charges, unless specifically stated.
- 3) This proposal is subject to change without notice, and all quotations expire and become invalid if not accepted within 10 days from the date of issue and shall be automatically withdrawn thereafter.
- 4) All prices are F.O.B. factory or warehouse, depending on origination of shipment.
- 5) All prices quoted are based upon the direct use or installation by Customer. Resale by Customer, unless specifically approved in the quote are strictly prohibited and shall void this quotation.
- 6) Prices quoted are specified quantities only. Changes in quantities delivered may result in higher prices charged. Requests for additional materials above the specified quantities may be priced at higher rates. When quoted prices are based upon truckload rates, quantities requested are estimated only and cannot be guaranteed.
- 7) All sales are final. No materials are returnable.
- 8) Delivery dates are estimates only. Sam's Equipment & Supplies is not responsible for any delay in shipments, incorrect materials shipped, incorrect quantities shipped, materials damaged during shipment, inaccessibility of the project site for delivery of materials, or any other cause of delay beyond its control. No damages of any kind, whether compensatory, special, incidental, consequential, or other, shall be paid as a result of delay in delivery of the ordered materials.
- 9) For projects in which Customer does not promptly take complete delivery of all the goods identified in this proposal, prices identified in this proposal shall remain firm for a period of 30 days after acceptance of this proposal, unless specifically stated in the quotation. In the event the time period expires before Customer takes complete delivery, Sam's Equipment & Supplies shall be entitled to raise its prices for all or part of the remaining undelivered goods.
Payment to Customer by third party is not a condition precedent for Customer's payment to Sam's Equipment & Supplies.
- 10) Customer assumes responsibility for carrier's reasonable access to the project site for delivery of materials. Customer agrees to pay for all additional costs for redirection of delivery and/or temporary storage costs should the project site be inaccessible to carrier, regardless of cause.
- 11) NO WARRANTIES, EXPRESSED OR IMPLIED ARE PROVIDED BY SAM'S EQUIPMENT & SUPPLIES. ALL WARRANTIES, IF ANY, ARE PROVIDED BY THE MANUFACTURER OF THE MATERIALS, IN NO EVENT SHALL SAM'S EQUIPMENT & SUPPLIES BE LIABLE FOR ANY COMPENSATORY, SPECIAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES FOR RESULTING FROM, OR IN CONNECTION WITH, THE BREACH OF ANY WARRANTY, DEFECTS IN THE MATERIALS, OR CUSTOMER'S USE OF THE MATERIALS.
- 12) The conditions contained herein are an integral part of this proposal, shall be superior to, and included, without modification, into any other form of order or agreement issued to, or entered into with, Seller for supplying of the proposed products.
- 13) Any dispute(s) arising out of this proposal, order and/or agreement, shall be settled by arbitration. Each party shall select one arbitrator. The two selected arbitrators shall select the rules and the third arbitrator.
- 14) In the event of allegations, claims or litigation between the parties, the prevailing party shall be entitled to all costs and attorney's fees. The prevailing party shall be defined as that person or entity that receives one dollar (\$1.00) more than the other party. Customer agrees that jurisdiction for any lawsuit shall be in the County of Fresno, California.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.
FRESNO, CA 93727

Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 423390 Other Construction Material Merchant Wholesalers
- 423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Eq
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

Work Category Code(s)

C0600	MISC SUPPLIERS	C0620	LANDSCAPING & NURSERY
C0670	PIPE	C0683	GUARD RAILINGS & BARRIERS
C0686	ELECTRICAL & SIGNALS	F5090	MISC DURABLE GOODS

Licenses

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 34479


CUCP OFFICER

April 6, 2012

JERNIGAN PIPELINE SUPPLY

3536 RHONDA RD. COTTONWOOD CA. 96022

OFFICE (530) 377-5090 * FAX (530) 377-5092

E-MAIL jpipe07@yahoo.com

JPS IS A CERTIFIED SMALL BUSINESS #53794

TO: ESTIMATING

PRICE QUOTE	BID DATE: 05/08/13	SUBMITTED: 05/08/13	BY: ROB JERNIGAN
JOB: C-Dot 03-4E5904		DELIVER TO:	
OTHER INFO: Nashville Ca.		JOBSITE	
FUEL SURCHARGE WILL BE ADDED			

ITEM	QTY	UNITS	SIZE	TYPE	DESCRIPTION	UNIT PRICE	EXTENDED PRICE
12	1111	SY	20'x100'	10mil	Temporary Cover (20'x100')	\$0.94	\$1,044.34
	As-Req	EA			Gravel Bags (unfilled-no ties)	\$2.61	
	As-Req	EA			(3/8"x600') Poly Rope	\$83.34	
13	300	LF	8"x25'		Temp. Fiber Rolls (8"x25')	\$1.25	\$375.00
	100	EA			Wood Stakes (1"x1"x24") Type 1 Installation	\$0.42	\$42.00
	100	EA			Notched Wood Stakes (1"x2"x24") Type-2	\$0.53	\$53.00
	1	EA			Manila Rope (1/4"x1200')	\$83.34	\$83.34
14	800	LF	18"x8'		Temporary Large Sediment Barrier	\$9.90	\$7,920.00
	300	EA			2"x2"x4" Wood Stakes	\$1.83	\$549.00
15	1	RL	15'x300'		Fabric for Temp. Const. Entrance	\$625.00	\$625.00
17	As-Req	EA		Portable	Temp. Concrete Wash-Out (portable kit)	\$286.46	
				Includes	1 ea. PVC Frame		
					1 ea. Plywood Signs		
					1 ea. Enviro Systems Ready-Mix		
					Wash-Out Bag (42"x42"x43")		
	As-Req	EA			Extra Wash-Out Bag (42"x42"x43")	\$98.96	
29	2148	SF	13.1'x164'	Netting	Rolled Erosion Control Product (Netting)	\$0.22	\$472.56
	500	EA			Staples	\$0.27	\$135.00
46	40	LF	18"	HDPE	18" Alternative Pipe Culvert (N-12)	\$8.79	\$351.60
47	63	LF	24"	HDPE	24" Alternative Pipe Culvert (N-12)	\$15.37	\$968.31
Freight	1	EA		HDPE	Freight for HDPE Pipe	\$130.00	\$130.00
49	43	LF	90"	Steel	90" Structural Steel Plate Pipe 10ga Galv. 7'6" DIA 10ga HOT DIP Galv. Coating HL93 Vehicular loading Min/Max Allowable Cover 1'45' Protecting Square Ends Price Includes Plate for an 18" long Upstream Extension and 25' long downstream Extension	\$300.10	\$12,904.30
50	1	EA	18"	HDPE	18" Alternative FES (N-12)	\$139.29	\$139.29
52	500	SY	15'x300'	CI-8	Rock Slope Protection Fabric	\$1.20	\$600.00
ALL ITEMS TO BE SUPPLIED NOT INSTALLED							
SUBJECT TO PRICE INCREASE IF NOT SHIPPED IN 60 DAYS						Must Add Sales Tax	\$26,392.74

PRICES QUOTED DO NOT INCLUDE APPLICABLE TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE PRICED AT UNIT PRICES FOR ACTUAL MATERIAL REQUIRED. PRICES ARE F.O.B. DESTINATION IN FULL TRUCK AND TRAILER LOADS TO STOCKPILES ACCESSIBLE BY TRUCKS UNDER THEIR OWN POWER. IF MATERIALS ORDERED IN LESS THAN TRUCK AND TRAILER LOADS THERE WILL BE AN ADDITIONAL CHARGE FOR FREIGHT. WE WILL FURNISH STOCK PIPE LENGTHS AND BANDS, PLUS A MINIMUM NUMBER OF NON-STANDARD CLOSURE PRICES. MATERIALS WILL BE MESHED THROUGHOUT POSSIBLE TO MINIMIZE FREIGHT. CONTRACTOR RESPONSIBLE FOR UNLOADING.

ASK FOR: ROB JERNIGAN ACCEPTANCE BY: SIGNED QUOTE
 PRICES ARE FIRM FOR: 30 Days FOR DELIVERY BY: AGREEMENT **Terms are 30 Days Net**



SALES QUOTE Q13-15708

Date: 04/22/13
Expires: 07/01/13

Sales Person: Sacramento

CSP HDPE SRP Trishield + Accessories

Project: CALTRANS
Contract #: 03-4E5904
Bid Date: 05/08/13

Ship To: FOB JOBSITE NEAR


NASHVILLE CA

Ship Via Flatbed

****DBE Supplier Available****

SQC-CONTRACTOR QUOTE
03-Ed-49-3.8

Ph: Fax:



Description	Qty.	Unit	Price	Ext Qty	Total Price
46 18" HDPE Bell&Spigot StormTite	2	20 LF	9.89	40.00	395.60
47 24" HDPE Bell&Spigot StormTite	4	20 LF	16.63	80.00	1,330.40
49 90" Galv 10Ga Strl Plate (Extensions) Sq Ends <i>Delivered Unassembled To Be Assembled Onsite By Others</i>	43	LF	365.57	43.00	15,719.51
50 21" Galv End Section W/Strap 70" For 18" HDPE	1	Each	105.37	1.00	105.37
51 Freight Charges	1	Each	400.00		400.00

399.60

114 ea

Subtotal: 17,950.88
Total Sales Tax: 1,316.32
Total: 19,267.20

G H

Proposal Accepted By:

Signature (Prepared by)

Signature

Date

Subject to Terms and Conditions - See Reverse

PCP NorCal

8110 37th Ave. Sacramento, CA 95824
norcal@pcplpe.com

Ph: (800) 852-7272
(916) 383-4891

Fax: (916) 383-5420

OLIVEIRA FENCE, INC.

34 Years in Business

Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050

*(408) 727-3811 * Fax (408) 727-2690 *email olivcira2@yahoo.com

Women Owned Business Enterprise

Rate-1.5%- cost is not included in price

Liability insurance limits-\$10 Mil each occurrence

Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE

Oliveira Fence is part of the Laborers Union

DUNS No. 088832910

State of California Certification No.REF-0023017 SBE

City of Sacramento Certification No. 19905

Federal ID No. 94-2753230

Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

Company:	Bid Date: 5/8/2013
Attn: Estimating Department	Addenda Noted: 0
Project: Caltrans Contract No. 03-4E5904	Move-Ins Included: 2 move-in
Location: El Dorado County, CA	Additional Move-ins: \$500.00 each
Estimator: Debbie Garcia	Manufactures' Lead Time: 4 weeks notice

Bid Item	Description	Number of	Type	Unit Price	Total Price
19	To Remove Fence.	1,100	LF	\$ 4.00	\$ 4,400.00
54	To Furnish and Install Fence (Type WM & BW)	1,000	LF	\$ 17.25	\$ 17,250.00
<p>Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00 We have never had a liquidated damage cost. PLEASE SEE BELOW FOR EXCLUSION.</p>					
Total Bid:					\$ 21,650.00

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal or disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

S.T.RHOADES CONSTRUCTION INC.
 8585 COMMERCIAL WAY REDDING, CA 96002
 P.O. BOX 494820, REDDING, CA, 96049
 530-223-9222, FAX 530-223-9222 License # 920094
 MBE/SBE- 1247344, UDBE-37663, UNIONS-OPERATORS, LABORERS
PROPOSAL



To : Bidding Contractors
 Phone:
 Fax:

DATE 5/8/13

CONTRACT NO. 03-4E5904
 PROJECT:
 DESCRIPTION:

ITEM NO.	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
2	Construction Area Signs	LS	1	\$2,500.00	\$2,500.00
3	Traffic Control System	LS	1	See Attached	
4	Portable CMS	LS	1	See Attached	
10	Move-in Move-out (Temp. Erosion Control)	EA	6	\$1,500.00	\$9,000.00
13	Temporary Fiber Roll	LF	300	\$10.00	\$3,000.00
15	Temporary Construction Entrance	EA	1	\$4,000.00	\$4,000.00
16	Street Sweeping	LS	1	See Attached	
19	Remove Fence	LF	1100	\$5.00	\$5,500.00
20	Remove Roadside Sign	EA	5	\$100.00	\$500.00
22	Cold Plane AC Pavement	SY	310	\$25.00	\$7,750.00
41	Furnish Single Sheet Aluminum Sign(.063 unframed)	SF	33	\$100.00	\$3,300.00
42	Furnish Single Sheet Aluminum Sign(.08 unframed)	SF	8	\$75.00	\$600.00
43	Furnish Single Sheet Aluminum Sign(.08 framed)	SF	36	\$75.00	\$2,700.00
44	Roadside Sign-One post	EA	3	\$200.00	\$600.00
45	Roadside Sign-Two post	EA	1	\$250.00	\$250.00
				Total	\$39,700.00

Union: Operators
 Labors
 Cement Masons

note: Package Quote need to call to separate
 Prime to provide and maintain dump site on site for
 grindings also a water source for our water truck.

INCLUDE Furnishing & installation unless otherwise
 noted
 1 move in additional mobs at \$4500 ea.

SCHEDULE: 14 days notice required
 to schedule
 Proposal Valid 10 days

EXCLUDE Weekend and Holiday shifts
 Testing, Staking, Bonds, Fee's, K-Rail, CMS,
 Permanent or Temp. pavement mark/tape,
 Submittals, Referencing & Protection of existing
 Facilities, Preparation or Compliance w/water pollution control plan
 subgrade or basegrade, USA Markings
 Fixing Damage done by others, Traffic control
 Buy & Haul AC for temp tapers if needed

Respectfully submitted

Jacob Hale

 Companies Name

Acceptance:

 Signature Date

 Print name Title

Phone: _____

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002

P.O. BOX 494520, REDDING, CA, 96049

530-223-9322, FAX 530-223-9222 License # 930684

MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS



TRAFFIC CONTROL PROPOSAL

To: Bidding Contractors

Attn: ESTIMATORS

Project: 03-4E5904

Date: 5-8-13

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	\$ 895.00
B	Additional lane same direction	1	ea	\$ 135.00
C	Additional lane opposite direction	1	ea	\$ 175.00
D	Additional mileage	1	ea	\$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$ 925.00
G	1 man lane closure overtime rate	1	hr	\$ 80.00
H	Additional man	1	shift	\$ 575.00
I	Pilot car	1	shift	\$ 625.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,200.00
K	2 flaggers overtime rate	1	hr	\$ 170.00
L	2 flaggers 8 hr night/special shift	1	shift	\$ 1,425.00
M	2 flaggers overtime night/special shift	1	hr	\$ 180.00
N *	Attenuator truck	1	shift	\$ 350.00
	Attenuator truck	1	wk	\$ 1,000.00
	Attenuator truck	1	month	\$ 3,000.00
	optional driver	1	shift	\$ 525.00
O *	Portable changeable message sign	1	day	\$ 250.00
		1	week	\$ 550.00
		1	month	\$ 1,200.00
P *	Portable radar trailer	1	day	\$ 175.00
		1	week	\$ 375.00
		1	month	\$ 750.00
Q	Shoulder closure	1	shift	\$ 825.00
R *	High dump sweeper unoperated	1	day	\$ 400.00
*	High dump sweeper operated	1	hr	\$ 130.00
	Based on availability at time of project start			
S	Pilot car	1	hr	\$ 80.00
	Delivery not included, call for rates			

Notes:

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Substance to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement.
- Multiple move ins and outs may require additional charges

Includes:

- Price includes furnishing and installation unless otherwise noted.

Excludes

- Bonds
- Permits
- Mobilization, call for rates

Respectively Submitted,
Jacob Hale
 Estimator



BIDSYNC

Home Search Bids Orders Tools CRM Agency List

Help Logoff

CALIFORNIA PROFILE

BidSync Supplier Name S.T.Rhoades Construction Inc. **Supplier Number** 1247344
Legal Business Name S.T.Rhoades Construction Inc. **DBA Business Name** S.T.Rhoades Construction Inc.
Address P.O. Box 494520 **Phone** (530) 223-9322
 REDDING, CA 96049 **FAX** (530) 223-9222
Email strhoades@hotmail.com
Number of Employees 14
Business Types Construction
Service Areas Alpine, Amador, Butte, Colusa, Del Norte, El Dorado, Glenn, Humboldt, Inyo, Lake, Lassen, Mendocino, Modoc, Mono, Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, Sutter, Tehama, Trinity, Yolo, Yuba,
Keywords paving grading excavating trenching drainage fence concrete sidewalks curb&gutter ad&ramps culverts retainingwalls valleygutters removereplaceAC removereplacePCC boxculverts drainageinlets slopererepair slideremoval remodelbuildings slabs footings siteprep
Construction License Types A - General Engineering
 C-31 - Construction Zone Traffic Control Contractor
Classifications 721110 - Single family dwelling construction services
 721210 - New Industrial building and warehouse construction services
 721211 - Commercial and office building construction services
 721212 - Agricultural building construction services
 721410 - Highway and road construction services
 721411 - Infrastructure building and surfacing and paving services
 721412 - Marine construction services
 721413 - Athletic and recreational facility construction service
 721414 - Detention facility construction and repair services
 721415 - Land preparation services
 721416 - Mass transit system construction services
 721511 - Plumbing construction services
 721523 - Carpentry services
 721526 - Roofing and siding and sheet metal services
 721527 - Concrete installation and repair services
 721531 - Athletic and recreational facility construction services
 721537 - Parking facility construction and equipment installation and maintenance and repair services
 721539 - Building site preparation services
View Options [View Application](#)
Edit Options [Amend Application](#) | [Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

Active Certifications

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 2, 2012	Feb 2, 2012	Feb 28, 2014	Register as Disabled Veteran Business Enterprise (DVBE)

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB (Micro)	Expired	Feb 2, 2012	Mar 19, 2010	Mar 31, 2012
SB (Micro)	Expired	Mar 19, 2010	Apr 4, 2009	Apr 29, 2010

Home Bid Search Bids Orders Tools Privacy Terms Logo

Customer Support - vendorsupport@bidsync.com or 1-800-990-93

Copyright © 1999-2011 - BidSync, LLC. All rights reserved.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

S.T. RHOADES CONSTRUCTION, INC.

3468 BECHELLI LANE, SUITE B
REDDING, CA 96002

Owner: **STEVE TYLER RHOADES**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238110 Poured Concrete Foundation and Structure Contractors
238910 Site Preparation Contractors

237110 Water and Sewer Line and Related Structures Construction
237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM
C1910 GRADING
C2201 FINISHING ROADWAY

C1901 ROADWAY EXCAVATION
C2066 TEMPORARY EROSION CONTROL
C3910 PAVING ASPHALT (ASPHALT CONCRETE)

Licenses

A General Engineering Contractor

C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:


DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37693

Genice Salas

CUCP OFFICER

January 12, 2012



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 375-1927
Fax: (510) 227-6004

ATTN: Estimator

Friday, May 3, 2013

RE: Contract : **Caltrans - 03-4E5904**
Increase Superelevation Of Curve.

Bid Date: **May 8, 2013**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	\$1,900.00

Good luck,

Thomas Koprek
Estimator
(510) 375-1927

EAST BAY CONSTRUCTION COMPANY, INC.
Erosion Control / SWPPP
5779 Preston Avenue Livermore, CA 94551
(925) 243-0288 Direct
(925) 243-0988 Fax



May 8, 2013

To: GENERAL CONTRACTORS
Attn: ESTIMATING DEPARTMENT
Tel.: _____
Fax: _____

Project: CT 03-4E5904
Location: EL DORADO COUNTY
Bid Date: 05/08/13 Bid Time: 2:00 PM
Wage: FEDERAL WAGE

SEE ATTACHED BID BREAKDOWN

Risk Level: 2
Specs Pages: Section 13
Existing SWPPP: No
Addenda: none

Qualifications/Exclusions:

1. - East Bay's Qualified SWPPP Developer will prepare a Stormwater Pollution Prevention Plan per Caltrans Standards.
2. - Rain Event Action Plans and Sampling and Analysis are included for Risk Level 2 projects.
3. - Stormwater Annual and Ad Hoc Reports are included and will be uploaded into the State Water Board's SMARTS system.
4. - The California General Permit for New Construction requires that a Qualified Stormwater Practitioner (QSP) perform weekly inspections and pre-, during- and post-rain event inspections of all BMPs.
5. - East Bay will provide a QSP to perform all inspections including reports & photographs for the 8 week duration of the project.
6. - The QSP will also provide water pollution control training of the General Contractor's personnel as required by the State Permit.
7. - The QSP will monitor the weather and inform the Superintendent of forecasted rain events and will furnish a rain gauge. The on-site WPCP binder will be maintained and updated per the direction of the QSP.
8. - Unit prices in effect if quoted schedule duration or quantity for any item is exceeded. QSD/QSP consulting @ \$150/Hr.
9. - This proposal is void unless written acceptance is received within 30 DAYS.
10. - East Bay's approval required to split bid items
11. - UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.

Exclusions

**Furnishing, maintaining, removal or disposal of erosion control materials; dewatering/diversion work; BMP chemical treatments; Storm Water Permit Fees; private lab tests; SWPPP Amendments and water pollution control drawing updates

East Bay Construction is an established union contractor with over 20 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions regarding this proposal, please contact our office immediately.

Thank You.
Chris Becker @ (949) 456-0823 (Mobile)

EAST BAY CONSTRUCTION COMPANY, INC.
EROSION CONTROL / SWPPP
5779 Preston Avenue Livermore, CA 94551
(925) 243-0288 Direct
(925) 243-0988 Fax



Project: CT 03-4E5904
Location: EL DORADO COUNTY
Bid Date: 5/8/2013
Bid Time: 2:00 PM

Item	Description	U/M	Quantity	Unit Cost	Total
SWPPP					
5	JOB SITE MANAGEMENT (Includes the following items)	LS	1	\$ 7,250.00	\$ 7,250.00
	*SWPPP & BMP TRAINING	EA	1		
	*QSP INSPECTION	EA	8		
	*FURNISH & INSTALL RAIN GAUGE	EA	1		
6	PREPARE STORMWATER POLLUTION PREVENTION PLAN	LS	1	\$ 3,125.00	\$ 3,125.00
7	RAIN EVENT ACTION PLAN	EA	2	\$ 500.00	\$ 1,000.00
8	STORM WATER SAMPLING AND ANALYSIS DAY	EA	2	\$ 910.00	\$ 1,820.00
9	STORM WATER ANNUAL REPORT	EA	1	\$ 1,675.00	\$ 1,675.00
	TOTAL SWPPP				\$ 14,870.00

I hereby accept the terms & conditions of this proposal

Signature

Date

Printed Name

Company Officer's Title



A State certified small-micro business

2443 Fair Oaks Blvd. #150
Sacramento, Ca 95825
Phone: (916) 850-5758
Fax: (888) 840-5935
bob@veruxsolutions.com
www.veruxsolutions.com

Project Name: DOT 03-4E5904 Increase Superelevation Of Curve – El Dorado County, CA

Bid Date: May 8, 2013

Bid No: 13-744

Storm Water Services Proposal

6 **Prepare Storm Water Pollution Prevention Plan (SWPPP) - \$2,200.00**

Provide one (1) electronic copy of Storm Water Pollution Prevention Plan (SWPPP) in accordance with new CA General Construction Permit #2009-0009-DWQ along with three (3) manuals for the above referenced project. We will work with your Legally Responsible Person (LRP) to upload the SWPPP and Permit Registration Documents onto SMARTS. Price includes any revisions that may be required for final approval.

7 **Project Site Inspections/REAPs - \$315.00/Each**

Evaluate jobsite and overall Best Management Practice (BMP) effectiveness. Recommend adjustments to maintain compliance with the California General Permit (CGP). An electronic copy of inspection report/REAP will be provided. CGP inspection requirements include: Weekly, Pre-storm, Daily During Storms, Post Storm and Quarterly Non-Stormwater inspections. REAPs are required on Risk Level 2 and Risk Level 3 projects.

8 **Sampling & Analysis Program - \$440.00/Sampling & Analysis Day**

9 **Storm Water Annual Report - \$800.00/Each**

Submitted for Verux, Inc. by Elizabeth Shults :	_____
_____	Authorized Signature
_____	_____
Date	Title
THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 1/2% per month if not paid within 30 days.	
_____	_____
Client Name	Authorized Signature
_____	_____
Date	Printed Name/Title

CONFIDENTIAL 5/8-805

<p>The Firm. 904563</p> <p>DBE 39322</p>	<p>715 Ridge Road Nipomo, CA 93444 Phone: 805-748-8576 Fax: 805-929-0501 E-Mail: estimating@theswpppfirm.com Web: www.theswpppfirm.com</p>
--	--

Project: 03-4E5904
Increase Superelevation Of Curve
03-ED-49-3.8

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (0) addenda.

Bid Item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
6	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	\$2,000.00	\$2,000.00
7	130310	Rain Event Action Plan	EA	2	\$300.00	\$600.00
9	130330	Storm Water Annual Report	EA	1	\$1,000.00	\$1,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.
CPESC QSD/P #305

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

THE FIRM

715 RIDGE ROAD
NIPOMO, CA 93444

Owner: VICENTE C. BRAVO

Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238990 All Other Specialty Trade Contractors

541620 Environmental Consulting Services

Work Category Code(s)

C2021
C3700

HYDROSEEDING
CONSULTANT NON ENGINEERING

C2030

EROSION CONTROL

Licenses

B General Building Contractor

D64 Nonspecialized

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1800 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UC Firm Number 39322


CUCP OFFICER

August 9, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.



9151 Parliament Avenue,
Westminster, CA 92683
ph. 714.895.3782 // fx. 714.895.3792
robert@ashbaughconsulting.com

www.AshbaughConsulting.com

SBE (Micro) # 1403260
Bid Ref. No. 03-4E5904
MAY 06, 2013

Bid Date: 05/08/13
EST. DURATION: 45 WRKG DAYS

SUBJECT: CA SBE (Micro) # 1403260 QUOTATION - CALTRANS # 03-4E5904
03-ED-49; INCREASE SUPERELEVATION OF CURVE

*** Acceptance of This Bid is Good for 30 Days from Bid Date. ***

Item 6 > PREPARE STORM WATER POLLUTION PREVENTION PLAN (RISK LEVEL 2) (SWPPP) ^{1,2,3}	
Lump Sum (Est. 11 Engineering Dwgs)	\$1,745.00
Item 9 > PREPARE STORM WATER ANNUAL REPORT ^{1,2,3}	
Lump Sum Each (Est. 1)	\$1,000.00 each

SUPERSCRIPT NOTES

- ¹ Ashbaugh Consulting, Inc. carries the following insurance: Professional Liability \$1,000,000 each claim, \$2,000,000 aggregate and \$1,000,000 general liability each and \$2,000,000 aggregate.
 - A onetime Fifty Dollars (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Three Hundred Fifty Dollars (\$350.00) processing fee.
- ² Price includes submittal of four (4) copies of the Final SWPPP delivered via USPS ground. NOTE: Ashbaugh Consulting does not provide draft copies of its SWPPP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to Ashbaugh Consulting for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or Caltrans may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of Dewatering Plan, Active Treatment System, Turbidity Control Plan, Recycling or Batch Plant BMP systems / drawings.** Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$75.00/hour for non-Civil Engineering services and \$150.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$140.00 for the initial manual and \$120.00 for each consecutively assembled manual. Additional material / expenditures will be billed at cost plus \$50.00 or cost plus 20 percent whichever is greater.
- ³ Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.

Should you have any questions please contact the undersigned,

Robert D. Ashbaugh

Robert D. Ashbaugh
Chief Operations Officer / Estimator



State of California - Department of General Services - Arnold Schwarzenegger, Governor
PROCUREMENT DIVISION
 Office of Small Business and DVBE Services
 707 Third Street, 1st Floor, Room 400 • PO Box 989052
 West Sacramento, California 95738-9052 • (800) 559-5529

~~ASHBAUGH CONSULTING - PROPOSAL - CALTRANS # 03-4E5904~~

July 20, 2012

SB APP

Supplier #1403260
 Ashbaugh Consulting
 9151 Parliament Avenue
 WESTMINSTER CA 92683

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From July 20, 2012 to July 31, 2014

Business Types

Service

Classifications


- 601042 - Water testing and conservation and ecology
- 701715 - Development
- 721411 - Infrastructure building and surfacing and paving services
- 761220 - Landfill services
- 771019 - Pollution investigation services
- 771216 - Soil pollution
- 771217 - Water pollution
- 781021 - Pipeline services
- 811015 - Civil engineering
- 831015 - Water and sewer utilities

Proof of Certification Status



WELLS SWEEPING

5425 Marmith Ave · Sacramento CA 95841
Office: 916-568-0104 · Fax: 916-646-3760



May 7, 2013

Doug Veerkamp General Engineering
Attn: Brianna
Tel: (530) 676-0825
Fax: (530) 676-0828

**WELLS SWEEPING IS
A CERTIFIED SMALL
BUSINESS ENTERPRISE
& DISABLED VETERAN
BUSINESS ENTERPRISE**

Re: DVBE/SBE Sweeping Rates Proposal – CalTrans #03-4E5904 – DVBE/SBE

Dear Brianna,

We would like to thank you for your time giving us this opportunity to offer you our rates. All rates provided are on a contract to contract basis. We are willing to do what it takes to build strong business relationship and hope that you will continue to call us for assistance on all of your projects.

Service Rates

Prevailing Sweeping Rate: \$ 145.00 per hour with a 6 hour minimum (DVBE #0000333)
Overtime Rate: \$ 25.00 per hour additional (Over 8 Hours on Job Site)

Surcharges

Travel Rate: \$ 114.00 per hour to and from project locations
Per Diem: \$ 105.00 per diem (Per Nightly Lodging if necessary)
Weekend Hold: \$ 80.00 per hour with a 6 hour minimum (Per day lodging onsite during weekend)
Cancellation: \$ 95.00 per hour with a 6 hour minimum (Per scheduled day canceled)
Weekend Rate: \$ 15.00 per hour additional (Saturday, Sunday, and Holidays)
Night Rate: \$ 15.00 per hour (8:00PM – 8:00AM)

*We may be required to have equipment travel back to our shops for periodic servicing or operator exchange. Equipment may need to be serviced at our shop due to unexpected breakdowns. In the event we are unable to perform on the job due to breakdown or unavailability of equipment we may subcontract a local sweeper in at their rates which may vary higher than ours. We will make all attempts to quickly limit the expense in these events. In the event that we cannot perform or substitute a contractor to perform on this job, Wells Sweeping will not be held liable for any back charges, surcharges, and or costs related to delays. If dispatched equipment/driver is not able to perform on scheduled day and client is provided notice of the same, unless such circumstances exist that render such notice impossible, client will be responsible for acquiring a replacement. Client agrees to assume any and all liability for delay due to this circumstance. This clause remains in effect from the date of this proposal. (These circumstances are possible, but highly unlikely; we are performing work out of our normal area of operations and events out of our control can and may take place, we have a very high out-of-town success rate and our clients are extremely satisfied with our services) The parties agree that the contents herein are deemed a proposal until the contract is awarded to Wells Sweeping, at which time the terms and conditions stated herein become binding. *Small surcharge may be added to cover fluctuations in fuel costs.*

We look forward to providing you with quality service.

Sincerely,



S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
 P.O. BOX 494820, REDDING, CA, 96048
 530-223-9222, FAX 530-223-9222 License # 8102884
 MBE/SBE- 1247344, U/D/B/E-37600, UNIONS-OPERATORS, LABORERS



PROPOSAL

To : Bidding Contractors
 Phone:
 Fax:

DATE 5/8/13

CONTRACT NO. 05-4E5904
 PROJECT:
 DESCRIPTION:

ITEM NO.	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
2	Construction Area Signs	LS	1	\$2,500.00	\$2,500.00
3	Traffic Control System	LS	1		
4	Portable CMS	LS	1		See Attached
10	Move-in Move-out (Temp. Erosion Control)	EA	1		See Attached
13	Temporary Fiber Roll	LF	8	\$1,500.00	\$8,000.00
15	Temporary Construction Entrance	EA	300	\$10.00	\$3,000.00
16	Street Sweeping	LS	1	\$4,000.00	\$4,000.00
19	Remove Fence	LF	1		See Attached
20	Remove Roadside Sign	EA	1100	\$5.00	\$5,500.00
22	Cold Plane AC Pavement	SY	5	\$100.00	\$500.00
41	Furnish Single Sheet Aluminum Sign(.063 unframed)	SF	310	\$25.00	\$7,750.00
42	Furnish Single Sheet Aluminum Sign(.06 unframed)	SF	33	\$100.00	\$3,300.00
43	Furnish Single Sheet Aluminum Sign(.06 framed)	SF	8	\$75.00	\$600.00
44	Roadside Sign-One post	EA	36	\$75.00	\$2,700.00
45	Roadside Sign-Two post	EA	5	\$200.00	\$1,000.00
				Total	\$39,700.00

Union: Operators
 Labors
 Cement Masons

note: Package Quote need to call to separate
 Prime to provide and maintain dump site on site for
 grinding also a water source for our water truck.

INCLUDE Furnishing & installation unless otherwise
 noted
 1 move in additional move at \$4500 ea.

SCHEDULE: 14 days notice required
 to schedule
 Proposal Valid 10 days

EXCLUDE Weekend and Holiday shifts
 Testing, Staking, Bonds, Fee's, K-Rail, CMS,
 Permanent or Temp. pavement mark/tape,
 Submittals, Referencing & Protection of existing
 Facilities, Preparation or Compliance w/water pollution control plan
 subgrade or basegrade, USA Markings
 Fixing Damage done by others, Traffic control
 Bury & Haul AC for temp tapers if needed

Respectfully submitted

Jacob Hale

 Companies Name

Acceptance: _____
 Signatures Date

 Print name Title

Phone: _____

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
 P.O. BOX 494520, REDDING, CA, 96049
 530-223-9322, FAX 530-223-9222 License # 930684
 MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS



TRAFFIC CONTROL PROPOSAL

To: Bidding Contractors
 Attn: ESTIMATORS
 Project: 03-4E5904

Date: 5-8-13

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	\$ 895.00
B	Additional lane same direction	1	ea	\$ 135.00
C	Additional lane opposite direction	1	ea	\$ 175.00
D	Additional mileage	1	ea	\$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$ 925.00
G	1 man lane closure overtime rate	1	hr	\$ 80.00
H	Additional man	1	shift	\$ 575.00
I	Pilot car	1	shift	\$ 625.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,200.00
K	2 flaggers overtime rate	1	hr	\$ 170.00
L	2 flaggers 8 hr night/special shift	1	shift	\$ 1,425.00
M	2 flaggers overtime night/special shift	1	hr	\$ 180.00
N *	Attenuator truck	1	shift	\$ 350.00
	Attenuator truck	1	wk	\$ 1,000.00
	Attenuator truck	1	month	\$ 3,000.00
	optional driver	1	shift	\$ 525.00
O *	Portable changeable message sign	1	day	\$ 260.00
		1	week	\$ 550.00
P *	Portable radar trailer	1	month	\$ 1,200.00
		1	day	\$ 175.00
		1	week	\$ 375.00
Q	Shoulder closure	1	month	\$ 750.00
R *	High dump sweeper unoperated	1	shift	\$ 825.00
*	High dump sweeper operated	1	day	\$ 400.00
*	Based on availability at time of project start	1	hr	\$ 130.00
S	Pilot car			
	Delivery not included, call for rates	1	hr	\$ 80.00

- Notes:
- Proposal valid for 30 days, Allow 10 days for scheduling
 - 1 shift - up to and minimum of 8hrs, up to 1 mile
 - Subsistence to be added as needed per union rates
 - Sunday rates available upon request
 - We also provide erosion, water pollution programs, storm water plans, and BMP placement.
 - Multiple move ins and outs may require additional charges

Includes: - Price includes furnishing and installation unless otherwise noted.

- Excludes
- Bonds
 - Permits
 - Mobilization, call for rates

Respectively Submitted,
Jacob Hale
 Estimator



Home Search Bids Orders Tools CRM Agency List

Help Logo

CALIFORNIA PROFILE

BidSync Supplier Name S.T.Rhoades Construction Inc. **Supplier Number** 1247344
Legal Business Name S.T.Rhoades Construction Inc. **DBA Business Name** S.T.Rhoades Construction Inc.
Address P.O. Box 494520 **Phone** (530) 223-9322
 REDDING, CA 96049 **FAX** (530) 223-9222
Email strhoades@hotmail.com
Number of Employees 14
Business Types Construction
Service Areas Alpine, Amador, Butte, Colusa, Del Norte, El Dorado, Glenn, Humboldt, Inyo, Lake, Lassen, Mendocino, Modoc, Mono, Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, Sutter, Tehama, Trinity, Yolo, Yuba,
Keywords paving grading excavating trenching drainage fence concrete sidewalks curb&gutter adaramps culverts retainingwalls valleygutters removereplaceAC removereplacePCC boxculverts drainageinlets sloperrepair slideremoval remodelbuildings slabs footings siteprep
Construction License Types A - General Engineering
 C-31 - Construction Zone Traffic Control Contractor
Classifications
 721110 - Single family dwelling construction services
 721210 - New Industrial building and warehouse construction services
 721211 - Commercial and office building construction services
 721212 - Agricultural building construction services
 721410 - Highway and road construction services
 721411 - Infrastructure building and surfacing and paving services
 721412 - Marine construction services
 721413 - Athletic and recreational facility construction service
 721414 - Detention facility construction and repair services
 721415 - Land preparation services
 721416 - Mass transit system construction services
 721511 - Plumbing construction services
 721523 - Carpentry services
 721526 - Roofing and siding and sheet metal services
 721527 - Concrete installation and repair services
 721531 - Athletic and recreational facility construction services
 721537 - Parking facility construction and equipment installation and maintenance and repair services
 721539 - Building site preparation services
View Options [View Application](#)
Edit Options [Amend Application](#) | [Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

Active Certifications

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 2, 2012	Feb 2, 2012	Feb 28, 2014	Register as Disabled Veteran Business Enterprise (DVBE)

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB (Micro)	Expired	Feb 2, 2012	Mar 19, 2010	Mar 31, 2012
SB (Micro)	Expired	Mar 19, 2010	Apr 4, 2009	Apr 29, 2010

Home Bid Search Bids Orders Tools Privacy Terms Logo

Customer Support - vendorsupport@bidsync.com or 1-800-990-93

Copyright © 1999-2011 - BidSync, LLC. All rights reserved.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

S.T. RHOADES CONSTRUCTION, INC.

3468 BECHELLI LANE, SUITE B
REDDING, CA 96002

Owner: **STEVE TYLER RHOADES**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 237310 Highway, Street, and Bridge Construction
- 238110 Poured Concrete Foundation and Structure Contractors
- 238910 Site Preparation Contractors

- 237110 Water and Sewer Line and Related Structures Construction
- 237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM
C1910 GRADING
C2201 FINISHING ROADWAY

C1901 ROADWAY EXCAVATION
C2066 TEMPORARY EROSION CONTROL
C3910 PAVING ASPHALT (ASPHALT CONCRETE)

Licenses

A General Engineering Contractor

C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37693

Genice Salais

CUCP OFFICER

January 12, 2012

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT ELDORADO CO. RT 49 03-4E5904

#37988

BIDS: 5/8/13

"PLACE ONLY" 680 LF ASPHALT DIKE (TYPE A) @ \$4.80 LF.

PLACE ONLY ASPHALT AREAS @ \$2480.00 8 HR. DAY.*

- **PRICE INCLUDES PLACING AND SCREEDING.**
- **TRENCHES, SHOULDERS UP TO 6 FT WIDE IN STREET AREAS**
- **EXCLUDES RAKING AND COMPACTION**
- **MOBILIZATION \$400.00 FOR SHOULDER MACHINE**
- **PLACE ONLY ASPHALT, DOES NOT INCLUDE SITE PREP, BACKFILL, FOGSEAL OR TACK COAT.**

**PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O. BOX 790, GOSHEN, CA 93227-0790

(559) 651-7900 • FAX (559) 651-7905

CA. LIC # 283095

www.apcodike.com

05/07/2013

PROJECT #: 03-4E5904
PROJECT NAME: CALTRANS ROUTE 49
LOCATION: EL DORADO

PROPOSAL #: 13-249

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL
37	PLACE ASPHALT CONCRETE DIKE	A	680	LF	\$5.60	\$3,808.00

TOTAL 680 LF **TOTAL** \$3,808.00

DAYS ON JOB 1 **MOVE IN'S** 1 **ADDITIONAL MOVES** \$3,600.00

NOTE: *DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE.

CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL

DIKE PLACEMENT ON FINISHED SURFACE

- This quotation will be incorporated into the subcontract between the parties. (either a signed proposal or having these items included as an attachment or included in the contract.)
- By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.
- The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours, unless otherwise noted
- Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.
- We require 15 days notice prior to start of work.
- proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking

ACCEPTED

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:

Larry Grimes

Vice President

Asphalt Dike Construction, Inc. dba

APCO

CONTRACTOR

DATE

LARRY GRIMES, Vice President

DATE

Asphalt Dike Construction, Inc. dba APCO

Also available: Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Speciality Dike

CALL

ED

209.333.0807

Ed Safety Services, Inc
Phone: 209.333.0807 Fax 209.333.5213
1040 W. Kettleman Ln #388, Lodi, Ca 95240
SBE Certified Lic #875783

ED SAFETY TRAFFIC SAFETY BID PROPOSAL

ATT: ESTIMATOR PROJECT: 03-4E6904

DAY/NIGHT LANE CLOSURE	May 6, 2013
•1 MAN, 1 LANE, 1 MILES, 1 DIRECTION, 8 HOURS	\$ 745.00
•EACH ADDITIONAL MILE (UP TP 5 MILES) (EACH)	\$ 25.00
•EACH ADDITIONAL LANE CLOSURE	\$ 80.00
•OVERTIME RATE PER MAN PER HOUR	\$ 80.00
•ADDITIONAL MAN, 1 SHIFT (IF REQUESTED)	\$ 475.00

PCMS per day \$120.00, Per Week \$400.00, Per Month \$900.00

Attenuator Traller no Driver, \$100.00 per day, \$400.00 per week, \$1000.00 per month (4-weeks).

Pilot Car with Driver, \$800.00 per day

(Certificate of insurance required) All Rental Equipment is Subject to Availabilty

- 1 This quotation shall be added to any or all contracts that result of this bid.
- 2 A 15 days notice must be given prior to any move in. (Before and after signing of Contract)
- 3 Shift begins at setting of advanced warning signs, and ends when signs are removed.
- 4 For weekend work, Contractors will be billed and workers will be paid at overtime rate, if applies.
- 5 If work extends beyond 12 hours, add \$25.00 per man, per hour, plus overtime rate, if applies.
- 6 To be added as additional insured, additional monies will apply.
- 7 For flagging add \$125.00 to shift price.
- 8 Contractor responsible for furnishing flag men with breaks, or shall pay the applicable overtime rates.
- 9 Light towers not included in flagging price, if applies.
- 10 PCMS Delivery and pick up fee is two hundred dollars per each, if applies.
- 11 All invoices are net 30 days, or interest will accrue and NO retention held on traffic control.
- 12 If travel exceeds 75 road miles from Lodi, add sixty dollars per man for per diem, if applies.
Add twenty four dollars, per man, per hour for travel time, if applies.
- 13 ED Safety Inc. is a licensed, bonded Union Contractor.
- 14 For Traffic control that exceeds 5 miles and/or (350) cones additional truck and crew will be needed above price will apply for second truck and crew. (subject to availabilty)
- 15 Add 5% annual cost of living increase if applies.

THE BEST IN ROAD WAY SAFETY FOR OVER TWENTY FIVE YEARS!

For bid questions call 209-333-0807 or 209-200-3351

Sierra Safety Company
 215 Taylor Road
 Newcastle, CA 95658
 USA

QUOTATION

Quote Number: 4412
 Quote Date: May 8, 2013
 Page: 1

Voice: 916-663-2026
 Fax: 916-663-1858

Caltrans Project
 Contract no. 03-4E5904
 Location: 03-ED-49-3.8

F.O.B. Newcastle, CA	6/7/13	Net 30 Days from Date of Invoice
----------------------	--------	----------------------------------

QTY	ITEM	DESCRIPTION	UNIT PRICE	TOTAL PRICE
1.00	RNCMS	RENTAL PORTABLE CMS BOARD: Monthly Rental Rate per board	1,100.00	1,100.00
1.00	RNIAV	Impact Attenuator Vehicle Rental + .45 Per Mile: Daily Rental Rate per vehicle	525.00	525.00
1.00	RNIAV	Impact Attenuator Vehicle Rental + .45 Per Mile: Weekly Rental Rate per vehicle	1,500.00	1,500.00
1.00	RNIAV	Impact Attenuator Vehicle Rental + .45 Per Mile: Monthly Rental Rate per vehicle	4,250.00	4,250.00



D.V.B.E. & SMALL BUSINESS CERTIFIED

Sales Tax Added at Time of Order.

ENTERED
5/8 - 8:02



4151 S. Shingle Road, Unit 1; Shingle Springs, CA., 95682
p: (530)672-0222 f: (530)672-0622
www.road-tech.com

QUOTATION

Project #	Bid Date
03-4E5904	5/8/13

Doug Veerkamp General Engineering
2585 Cold Spring Road
Placerville, CA., 95667

Location	Terms	Mobilization	Estimator	Delivery
Nashville	Net 30	Included	Joe Jeffrey	24 hours, ARO

Traffic Control:

Item # 2

→ **Construction Area Signs:**

Includes 4 signs per sheet CS-1, posts, installation and removal.

\$925.00⁰⁰ total.

Item # 3

Flagging:

\$2400⁰⁰ per 8 hour day.

\$340⁰⁰ per hour, overtime.

Includes four people (2 flaggers and 2 advance flaggers), cones, signs, sign stands, radios, cell phones, set-up, maintenance and removal.

Cone trucks and attenuator trucks are not included in this quote but are available for an additional charge.

Road-Tech Safety Services is a California certified Small Business # 0022833. California contractors license # 796857 - C31.

Road-Tech offers a full line of cones, signs, stands, safety clothing and traffic control equipment. Please call for details.



4151 S. Shingle Road, Unit 1; Shingle Springs, CA., 95682
 p: (530)672-0222 f: (530)672-0622
www.road-tech.com

QUOTATION

Project #	Bid Date
03-4E5904	5/8/13

Doug Veerkamp General Engineering
 2585 Cold Spring Road
 Placerville, CA., 95667

Location	Terms	Mobilization	Estimator	Delivery
Nashville	Net 30	\$25 per unit, each way	Joe Jeffrey	8 hours, ARO

Rental Rates:

Item # 4

Portable Changeable Message Signs – Solar (rent per sign):

\$975⁰⁰ per month + tax

\$325⁰⁰ per week + tax

Road-Tech Safety Services is a California certified Small Business # 0022833. California contractors license # 796857 - C31.
Road-Tech offers a full line of cones, signs, stands, safety clothing and traffic control equipment. Please call for details.

ENTRAGED
5/8 8:16



3139 SWETZER ROAD
LOOMIS, CA 95650

"UNION CONTRACTOR"

CA. LIC. #755317 Type C-32

City of Sacramento SBE #32204
State of California SBE #1555640
Bond Rate 1%

PHONE: (916) 652-9080

FAX: (916) 652-9088

ESTIMATE

ESTIMATE #	13-268
DATE:	5/7/2013
BID DATE:	5-8-2013

ATTN: ESTIMATING DEPARTMENT
TO: CONTRACTOR BIDDING THIS PROJECT
PHONE: *PARA*
FAX:
EMAIL:

PROJECT: CALTRANS 03-4E5904
ADDRESS: EL DARADO COUNTY
CITY:
PROJECT #:
ESTIMATOR: MIKE LAWRENCE
PREVAILING WAGE: STATE

ITEM	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
✓3	TRAFFIC CONTROL SYSTEM (PARTIAL FOR STM)	1	LS	1,000.00	1,000.00
✓20	REMOVE ROADSIDE SIGN	5	EA	50.00	250.00
✓41	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	33	SQFT	7.00	231.00
✓42	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	8	SQFT	8.00	64.00
✓43	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	36	SQFT	15.00	540.00
✓44	ROADSIDE SIGN - ONE POST	3	EA	60.00	180.00
✓45	ROADSIDE SIGN - TWO POST	1	EA	120.00	120.00
✓55	DELINEATOR (CLASS 1)	19	EA	45.00	855.00
✓56	4" THERMOPLASTIC TRAFFIC STRIPE	3,240	LF	1.25	4,050.00
✓57	PAVEMENT MARKER (RETROREFLECTIVE)	70	EA	5.00	350.00

NOTE: This Estimate INCLUDES the Following Items:
A) Traffic Control For Sierra Traffic Markings
B) 1 Mobilization to Jobsite
Additional Mobilization to Jobsite will be \$2000.00 EA

NOTE: This Estimate EXCLUDES the Following Items:
A) Removal of Existing Striping and Markings
B) Temporary Striping After Pave/Seal
C) Traffic Control Plan
D) Retro Reflectivity Testing

ADDENDUMS ACKNOWLEDGED: **TOTAL \$7,640.00**

ACCEPTANCE OF THIS ESTIMATE: The above prices, specifications, and provisions are satisfactory and are hereby accepted. Sierra Traffic Markings Inc. is authorized to do the above mentioned work as specified. Payment will be made upon completion and/or receipt of invoice.

ACCEPTED BY: _____ TITLE: _____
DATE OF ACCEPTANCE: _____ PO NUMBER: _____ JOB NUMBER: _____

**Proposal/Quote****Statewide - Fairfield**

License # 975518

130 Grobric Court

Fairfield, CA 94533

Ph (707) 864-9952

Fax (707) 864-9956

BID DATE: 05/08/13

CONTRACT INFO

03-4E5904

03-ED-49-3.8

PROPOSAL: 102998

ESTIMATOR

Adam Freeland

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
03-4E5904
NASHVILLE, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
C.A.S. FURNISHED, INSTALLED, AND REMOVED TO REMAIN THE PROPERTY OF STATEWIDE SAFETY & SIGNS, INC.				
102	CONSTRUCTION AREA SIGNS	1 LS	825.000/LS	825.00
103	TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)			
104	PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES)			
141	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	33 SF	14.000/SF	462.00
142	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	8 SF	18.000/SF	144.00
143	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	36 SF	18.000/SF	648.00
144	ROADSIDE SIGN - ONE POST	3 EA	315.000/EA	945.00
145	ROADSIDE SIGN - TWO POST	1 EA	726.000/EA	726.00
155	DELINEATOR (CLASS 1)	19 EA	45.000/EA	855.00
TOTAL BID:				\$4,605.00

Signed: _____

Dated: _____

Title: _____



Proposal/Quote Statewide Safety & Signs

License # 975518

130 Grobric Court

Fairfield, CA 94533

Ph (707) 864-9952

Fax (707) 864-9956

Bid Date: 5/8/2013

Contract Information:

03-4E5904

03-ED-49-3.8

Proposal: 102998

Estimator:

Adam Freeland

FOR: ESTIMATOR

AT:

PH:

FAX:

EMAIL:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
ON CANCELLATIONS WITH LESS THAN FOUR (4) HOURS NOTICE.

FLAGGING, 2 MEN	\$1,325.00 /8hr
ADVANCE FLAGGERS, 2 MEN	\$1,275.00 /8hr
PILOT CAR WITH DRIVER	\$725.00 /8hr
LIGHT TOWER FOR NIGHT WORK (PER FLAGGER)	\$85.00 /EA

Overtime is \$95.00/hr/man

SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7

* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'



CHANGEABLE MESSAGE SIGN RENTAL RATES

\$150.00 PER DAY, \$400.00 PER WEEK, \$1,000.00/ PER 28 DAYS

DELIVERY OR REMOVAL FEE (FOR ABSORB 350, CMS, AND WATER WALL)

\$100.00 /EA



Proposal/Quote
Statewide Safety & Signs
 License # 975518
 130 Grobric Court
 Fairfield, CA 94533
 Ph (707) 864-9952
 Fax (707) 864-9956

Bid Date: 41402
 Contract Information:
 03-4E5904
 03-ED-49-3.8
 Proposal: 102998
 Estimator:
 Adam Freeland

- **A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.**
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed
- Construction area signs include one mobilization per stage, additional mobilizations \$1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$150.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights.
- Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.
- Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products – Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.
- **All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)**
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation.
- Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders.
- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each.
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$500.00 each.
- Sign installation does not include coring or breaking
- All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

FAX

To: Estimators

From: Michael Castro

Date: 5-7-2013

Regarding: CalTrans Project 03-4E5904

Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 03-4E5904 bidding in El Dorado County on 5-8-2013. Please do not hesitate to call for any clarifications regarding attached quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

*******WE HAVE MOVED*******

**KRC SAFETY will be providing all of our services at our new location, 7821 W. Sunnyview Ave. Visalia, CA 93291
Our new mailing address is P.O. Box 6356 Visalia, CA 93290**

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:390 / D:406

Job # 03-4E5904

03-Ed-49

KRC BID #M13-521

Bid Date: 5-8-2013

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Price above includes signs from CS-1 only; furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$3,000.00
3	Traffic Control System - See next page for traffic control rates				
4	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,400.00/month (month rate based on 30 calendar days) - \$350.00 delivery fee per pcms : \$350.00 pick up fee per pcms				
20	Remove Roadside Sign - Treated wood waste plan not included in item	ea	5	\$80.00	\$400.00
41	Furnish Sign - 0.063" - unframed	sqft	33	\$15.00	\$495.00
42	Furnish Sign - 0.063" - framed	sqft	8	\$17.00	\$136.00
43	Furnish Sign - 0.080" - framed	sqft	36	\$19.00	\$684.00
44	Roadside Sign - one post	ea	3	\$500.00	\$1,500.00
45	Roadside Sign - two post	ea	1	\$500.00	\$500.00
55	Delineator (Class 1)	ea	19	\$45.00	\$855.00

Note: No addendums have been acknowledged.

Note: Item 20, 41, 42, 43, 44, 45 and 55 must bid together and if used must bid with item 2.

Note: Permanent sign and delineator removal and installation will be implemented when removing item 2. Additional mobilization fee of \$1,200.00 will apply if wanted done at another time.

Note: KRC will need (1) day time shift of traffic control to complete permanent item installation.

Note: **Prior to accepting this quote everything on Attachment A must be understood and accepted.**



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 03-4E5904

- 1 pilot car and driver \$720.00 per 8 hour shift
- 1 Impact attenuator vehicle with driver \$950.00 per 8 hour shift
- 2 flaggers \$1,465.00 per 8 hour shift
- 2 flaggers with light towers \$1,665.00 per 8 hour shift
- ** 2 additional advanced flaggers \$1,315.00 per 8 hour shift
- ** 2 additional advanced flaggers with light towers \$1,515.00 per 8 hour shift

Traffic Control Notes:

- If less than 3 consecutive shifts are performed please add 10% to quoted traffic control rates
- Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery/pick up fee may apply if not given this notice.
- ** - If used must be used with KRC primary flaggers
- All overtime will be charged at \$95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85

Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- \$350.00/day : \$1,500.00/week : \$4,000.00/month (month rate based on 30 calendar days)
- \$450.00 delivery fee will apply : \$450.00 pick up fee will apply
- proper insurance certificate must be on file with KRC prior to delivery



KRC SAFETY CO., INC.

REV 03-27-13

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

ATTACHMENT AJob # 03-4E5904Bid Date: 5-8-2013

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) -- (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes up to (2) mobilizations. Additional mobilizations will be charged at \$1,200.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are **MANDATORY**.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 Portable Changeable Message Signs are strictly **RENTAL**, retention will not be held on rental equipment.
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$300.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 5-8-2013

Company: _____

Accepted by: _____





[Home](#) |
 [Search](#) |
 [Bids](#) |
 [Orders](#) |
 [Tools](#) |
 [CRM](#) |
 [Agency List](#) |
 Support |
 [Logout](#)

CALIFORNIA PROFILE

BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garvc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Number of Employees	48		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butta, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Mar 12, 2013	Mar 12, 2013	Mar 31, 2014	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Home Bid Search Bids Orders Tools Privacy Terms Logout

Customer Support - vendorsupport@bidsync.com or 800-990-9339

Copyright © 1999-2013 - BidSync - All rights reserved.

**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.
of Visalia, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114

Determination Date: 12-31-2012



CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- | | |
|--|--|
| * 238990 All Other Specialty Trade Contractors | 423990 Other Miscellaneous Durable Goods Merchant Wholesalers |
| 339950 Sign Manufacturing | 423810 Construction and Mining (except Oil Well) Machinery and Equipment |
| 238110 Poured Concrete Foundation and Structure Contractors | 237310 Highway, Street, and Bridge Construction |
| 532412 Construction, Mining, and Forestry Machinery and Equipment Rental | 423390 Other Construction Material Merchant Wholesalers |
| 423830 Industrial Machinery and Equipment Merchant Wholesalers | 484110 General Freight Trucking, Local |

Work Category Code(s)

C0600 MISC SUPPLIERS	C0612 SAFETY
C0683 GUARD RAILINGS & BARRIERS	C1200 CONSTRUCTION AREA SIGNS
C1201 TRAFFIC CONTROL SYSTEM	C1522 RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor
C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000

(559) 621-1182

UCP Firm Number : 447

Beth McDowell

CUCP OFFICER

March 29, 2012

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
 P.O. BOX 494820, REDDING, CA, 96048
 530-223-9322, FAX 530-223-9222 License # 820884
 MBE/CBE - 1247344, WDBE-37663, UNIONS-OPERATORS, LABORERS



PROPOSAL

To: Bidding Contractors
 Phone:
 Fax:

DATE 5/8/13

CONTRACT NO. 03-4E5904
 PROJECT:
 DESCRIPTION:

ITEM NO.	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
2	Construction Area Signs	LS	1		
3	Traffic Control System	LS	1	\$2,500.00	\$2,500.00
4	Portable CMS	LS	1		See Attached
10	Move-in Move-out (Temp. Erosion Control)	EA	1		See Attached
13	Temporary Fiber Roll	LF	5	\$1,500.00	\$9,000.00
15	Temporary Construction Entrance	EA	300	\$10.00	\$3,000.00
16	Street Sweeping	LS	1	\$4,000.00	\$4,000.00
19	Remove Fence	LF	1		See Attached
20	Remove Roadside Sign	EA	1100	\$5.00	\$5,500.00
22	Cold Plane AC Pavement	SY	5	\$100.00	\$600.00
41	Furnish Single Sheet Aluminum Sign(.063 unframed)	SF	310	\$25.00	\$7,750.00
42	Furnish Single Sheet Aluminum Sign(.06 unframed)	SF	33	\$100.00	\$3,300.00
43	Furnish Single Sheet Aluminum Sign(.06 framed)	SF	8	\$75.00	\$600.00
44	Roadside Sign-One post	EA	36	\$75.00	\$2,700.00
45	Roadside Sign-Two post	EA	3	\$200.00	\$600.00
				Total	\$39,700.00

note: Package Quote need to call to separate
 Prime to provide and maintain dump site on site for
 grinding also a water source for our water truck.

Union: Operators
 Labors
 Cement Masons

INCLUDE: Furnishing & installation unless otherwise
 noted
 1 move in additional mobs at \$4500 ea.

SCHEDULE: 14 days notice required
 to schedule
 Proposal Valid 10 days

EXCLUDE: Weekend and Holiday shifts
 Testing, Staking, Bonds, Fee's, K-Rail, CMS,
 Permanent or Temp. pavement mark/tape,
 Submittals, Referencing & Protection of existing
 Facilities, Preparation or Compliance w/water pollution control plan
 subgrade or basegrade, USA Markings
 Filing Damage done by others, Traffic control
 Buy & Haul AC for temp tapers if needed

Respectfully submitted

Jacob Hale

 Companies Name

Acceptance: _____
 Signature Date

 Print name Title

Phone: _____

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002

P.O. BOX 494520, REDDING, CA, 96049

530-223-9322, FAX 530-223-9222 License # 930684

MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS



TRAFFIC CONTROL PROPOSAL

To: Bidding Contractors

Attn: ESTIMATORS

Project: 03-4E5904

Date: 5-8-13

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	\$ 895.00
B	Additional lane same direction	1	ea	\$ 135.00
C	Additional lane opposite direction	1	ea	\$ 175.00
D	Additional mileage	1	ea	\$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$ 925.00
G	1 man lane closure overtime rate	1	hr	\$ 80.00
H	Additional man	1	shift	\$ 575.00
I	Pilot car	1	shift	\$ 625.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,200.00
K	2 flaggers overtime rate	1	hr	\$ 170.00
L	2 flaggers 8 hr night/special shift	1	shift	\$ 1,425.00
M	2 flaggers overtime night/special shift	1	hr	\$ 180.00
N *	Attenuator truck	1	shift	\$ 350.00
	Attenuator truck	1	wk	\$ 1,000.00
	Attenuator truck	1	month	\$ 3,000.00
	optional driver	1	shift	\$ 525.00
O *	Portable changeable message sign	1	day	\$ 250.00
		1	week	\$ 550.00
P *	Portable radar trailer	1	month	\$ 1,200.00
		1	day	\$ 175.00
		1	week	\$ 375.00
Q	Shoulder closure	1	month	\$ 750.00
R *	High dump sweeper unoperated	1	shift	\$ 825.00
*	High dump sweeper operated	1	day	\$ 400.00
*	Based on availability at time of project start	1	hr	\$ 130.00
S	Pilot car	1	hr	\$ 80.00
	Delivery not included, call for rates	1	hr	\$ 80.00

Notes:

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistence to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement.
- Multiple move ins and outs may require additional charges

Includes:

- Price includes furnishing and installation unless otherwise noted.

Excludes

- Bonds
- Permits
- Mobilization, call for rates

Respectively Submitted,
Jacob Hale
 Estimator



Home Search Bids Orders Tools CRM Agency List

Help Logo

CALIFORNIA PROFILE

BidSync Supplier Name S.T.Rhoades Construction Inc. **Supplier Number** 1247344
Legal Business Name S.T.Rhoades Construction Inc. **DBA Business Name** S.T.Rhoades Construction Inc.
Address P.O. Box 494520 **Phone** (530) 223-9322
 REDDING, CA 96049 **FAX** (530) 223-9222
Email strhoades@hotmail.com
Number of Employees 14
Business Types Construction
Service Areas Alpine, Amador, Butte, Colusa, Del Norte, El Dorado, Glenn, Humboldt, Inyo, Lake, Lassen, Mendocino, Modoc, Mono, Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, Sutter, Tehama, Trinity, Yolo, Yuba,
Keywords paving grading excavating trenching drainage fence concrete sidewalks curb&gutter adaramps culverts retainingwalls valleygutters removereplaceAC removereplacePCC boxculverts drainageinlets sloperrepair slideremoval remodelbuildings slabs footings siteprep
Construction License Types A - General Engineering
 C-31 - Construction Zone Traffic Control Contractor
Classifications
 721110 - Single family dwelling construction services
 721210 - New Industrial building and warehouse construction services
 721211 - Commercial and office building construction services
 721212 - Agricultural building construction services
 721410 - Highway and road construction services
 721411 - Infrastructure building and surfacing and paving services
 721412 - Marine construction services
 721413 - Athletic and recreational facility construction service
 721414 - Detention facility construction and repair services
 721415 - Land preparation services
 721416 - Mass transit system construction services
 721511 - Plumbing construction services
 721523 - Carpentry services
 721526 - Roofing and siding and sheet metal services
 721527 - Concrete installation and repair services
 721531 - Athletic and recreational facility construction services
 721537 - Parking facility construction and equipment installation and maintenance and repair services
 721539 - Building site preparation services
View Options [View Application](#)
Edit Options [Amend Application](#) | [Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

Active Certifications

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 2, 2012	Feb 2, 2012	Feb 28, 2014	Register as Disabled Veteran Business Enterprise (DVBE)

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB (Micro)	Expired	Feb 2, 2012	Mar 19, 2010	Mar 31, 2012
SB (Micro)	Expired	Mar 19, 2010	Apr 4, 2009	Apr 29, 2010

Home Bid Search Bids Orders Tools Privacy Terms Logo
 Customer Support - vendorsupport@bidsync.com or 1-800-990-931
 Copyright © 1999-2011 - BidSync, LLC. All rights reserved.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

S.T. RHOADES CONSTRUCTION, INC.

3468 BECHELLI LANE, SUITE B
REDDING, CA 96002

Owner: **STEVE TYLER RHOADES**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

238110 Poured Concrete Foundation and Structure Contractors

238910 Site Preparation Contractors

237110 Water and Sewer Line and Related Structures Construction

237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM

C1910 GRADING

C2201 FINISHING ROADWAY

C1901 ROADWAY EXCAVATION

C2066 TEMPORARY EROSION CONTROL

C3910 PAVING ASPHALT (ASPHALT CONCRETE)

Licenses

A General Engineering Contractor

C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION

1823 14TH STREET

SACRAMENTO, CA 95811 0000

(916) 324-1700

UCP Firm Number : 376931

Genice Salais

UCP OFFICER

January 12, 2012

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085

FAX (209) 339-9879

FAX TRANSMITTAL

BID DATE: 5/8/13

*******BID QUOTATION*******

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 03-4E5904

03-ED-49-3.8

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
2	Construction Area Signs	LS		\$	1,500.00
3	Traffic Control System (See Below)			\$	-
4	PCMS - \$200/Day, \$700/Week, \$1,500/ Month	LS		\$	-
20	Remove Roadside Sign	EA	5	\$ 100.00	\$ 500.00
41	Furnish Single Sheet Aluminum (0.063" - Unframed)	SQFT	33	\$ 13.00	\$ 429.00
42	Furnish Single Sheet Aluminum (0.080" - Unframed)	SQFT	8	\$ 17.00	\$ 136.00
43	Furnish Single Sheet Aluminum (0.080" - Framed)	SQFT	36	\$ 17.00	\$ 612.00
44	Roadside Sign - One Post	EA	3	\$ 350.00	\$ 1,050.00
45	Roadside Sign - Two Post	EA	1	\$ 450.00	\$ 450.00
55	Delineator (Class 1)	EA	19	\$ 60.00	\$ 1,140.00
TOTAL BID PRICE					\$ 5,817.00

TRAFFIC CONTROL	QTY	UNIT	PRICE
2 Flagmen (T-13)	1	Per Shift	\$ 1,400.00
Additional Person (If Requested)	1	Each	\$ 525.00
Overtime	1	PMH	\$ 90.00
Pilot Car	1	Per Shift	\$ 750.00

Contractor to provide relief for flaggers lunch period, or pay applicable overtime.

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include *FURNISH, INSTALLATION, and REMOVAL* unless otherwise indicated (exclude maintenance).
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- 8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.
- 9 Exclude all permits,staking request, record drawings, & as builts unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc. work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 20 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER

Lic# 523187

1% Bond Rate

SBE # 0006544

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-993-1057 (MBL)

Crisp Company

Woodland Office
 1805 East Beamer Rd.
 Woodland CA 95776
 Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Quotation

Union Contractor / No minority Status

TO: _____
 for the intended use _____
 Phone: () - _____ Fax: () - _____
 Contact: _____
 email: _____

Current Date: 5/8/2013
 Bid Date: 5/8/2013
 Job Name: 03-ED-49-3.8
 Location: NASHVILLE Bid#: 19148 0
 Contract#: 03-4E5904 Job#
 Working Days:
 Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
03	TRAFFIC CONTROL, CHRISP CO ONLY	1	LS	1610.000	\$1,610.00
56	4" THERMOPLASTIC TRAFFIC STRIPE	3240	LF	1.350	\$4,374.00
57	PAVEMENT MARKER (RETROREFLECTIVE)	70	EA	5.000	\$350.00
Subtotal					\$6,334.00
TOTAL					\$6,334.00

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
 TITLE: _____ Job Number _____

Bond Rate 1.5 Addendums 0

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Brandon Chafey
 (510) 719-6452
 bchafey@chrispco.com
 CHRISP COMPANY

Chrisp Company

Woodland Office
 1805 East Beamer Rd.
 Woodland CA 95776
 Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated May 8, 2013 for the following project

03-ED-49-3.8

- NO RETENTION TO BE TAKEN
- 1 Move- In(s) Included. Additional Move- Ins \$2,500.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYs presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- EXCLUDE: Removal of Existing Striping & Markings
- EXCLUDE: Removal of Existing Pavement Markers
- EXCLUDE: Seal Coat
- EXCLUDE: Red-Lined As-Built Drawings
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special insurance Requirements,(i.e. Railroad Insurance,_____)
- EXCLUDE: Construction Area Signs
- Chrisp Co. will remove contractors short term temporary markers (Fioppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- EXCLUDE: Encroachment Permit (if required to be provided at No Cost to Chrisp Company)
- EXCLUDE: ALL Safety Training, Badging and Orientation (To be paid at time and material Cal-Trans rates)
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.
- EXCLUDE: Lead Compliance Plan



CENTERLINE
 STRIPING COMPANY, INC.
 9847 DINO DRIVE
 ELK GROVE, CA 95624
 CENTERLINESTRIPING.COM

PHONE: (916) 686-8860
 ADMIN. FAX (916) 686-8868
 ESTIM. FAX: (916) 686-8875
 CA LIC. # 499245 A,C32
 NV LIC. # 39727 A8, A21

QUOTATION

JOB FILE #: _____

JOB NAME: 03-ED-49-3.8 CONTRACT # 03-4E5904

Post-it® Fax Note	7671	Date	5-8-13	# of pages	2
To	Eric				
Co./Dept.	Doris Veenkamp				
Phone #					
Fax #	530 676-0828				

QUOTED BY: CORY GAGE

E-MAIL CONTACT: cory@centerlinestriping.com

BID DATE: 05/08/13

DATE QUOTED: 05/08/13 TIME: 08:27 AM

BOND INCLUDED? NO RATE: 0.94% WITH \$200 MINIMUM

IS TRAFFIC CONTROL INCLUDED? YES

NUMBER OF ADDENDUMS NOTED: NONE

ITEM NO.	ITEM DESCRIPTION	QUANTITY	QUOTE	AMOUNT
03.	TRAFFIC CONTROL SYSTEM (PARTIAL)	1 LS	1350.00	1350.00
41.	FURNISH ALUMINUM SIGN (0.063" UNFRAMED)	33 SF	20.00	660.00
42.	FURNISH ALUMINUM SIGN (0.080" UNFRAMED)	8 SF	25.00	200.00
43.	FURNISH ALUMINUM SIGN (0.080" FRAMED)	36 SF	35.00	1260.00
44.	ROADSIDE SIGN - ONE POST	3 EA	500.00	1500.00
45.	ROADSIDE SIGN - TWO POST	1 EA	1000.00	1000.00
56.	4" THERMOPLASTIC TRAFFIC STRIPE	3240 LF	1.20	3888.00
57.	PAVEMENT MARKER (RETROREFLECTIVE)	70 EA	5.00	350.00
ITEM # 41 - 45 MAY BE REMOVED FROM THIS QUOTE IF DESIRED				
ITEM # 03 IS FOR THE TRAFFIC CONTROL FOR STRIPING OPERATIONS ONLY. THIS ITEM MAY BE REMOVED FROM THIS QUOTE IF TRAFFIC CONTROL IS SUPPLIED BY OTHERS				
SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS FOR THIS QUOTATION			TOTAL	10208.00



CENTERLINE

STRIPING COMPANY, INC.
9847 DINO DRIVE
ELK GROVE, CA 95624
CENTERLINESTRIPING.COM

PHONE: (916) 686-8860
ADMIN. FAX (916) 686-8868
ESTIM. FAX: (916) 686-8876
CA LIC. # 489345 A, C32
NV LIC. # 39727 AB, A21

QUOTATION

TERMS AND CONDITIONS

JOB NAME: 03-ED-49-3.8 CONTRACT # 03-4E5904
LOCATION: _____

CENTERLINE CARRIES THE FOLLOWING INSURANCE LIMITS: GENERAL LIABILITY - EACH OCCURANCE \$ 1 MILLION / GENERAL AGGREGATE \$2 MILLION. COMPLETED OPERATIONS AGGREGATE \$ 2 MILLION. EXCESS LIMITS - EACH OCCURANCE / GENERAL AGGREGATE LIMITS OF \$5 MILLION

THE BELOW TERMS AND CONDITIONS TO BE INCORPORATED AS A INTEGRAL PART OF THE SUBCONTRACT AGREEMENT.

- ** WAIVER OF SUBROGATION IS INCLUDED FOR UP TO 2 (TWO) ENDORSEMENTS. ADDITIONAL COSTS CHARGED FOR MULTIPLE ENDORSEMENTS
- ** CONTRACTOR SHALL FURNISH SUBCONTRACTOR WITH ONE SET OF CONTRACT PLANS AND SPECIFICATIONS, INCLUDING ALL ADDENDUMS
- ** PERMITS, BONDS, OR ANY FORM OF ENGINEERING (STAKING, TESTING, INSPECTION, ETC.) UNLESS OTHERWISE SPECIFIED ARE EXCLUDED
- ** CENTERLINE STRIPING COMPANY IS NOT RESPONSIBLE FOR DESIGN ERRORS/OMISSIONS IN PLANS OR SPECIFICATIONS
- ** GENERAL CONTRACTOR TO PROVIDE CLEAN AND CLEAR ACCESS TO PROJECT FOR ALL LABOR PERSONNEL AND EQUIPMENT
- ** ALL ITEMS NOT SPECIFICALLY MENTIONED IN THIS QUOTATION ARE EXCLUDED
- ** NO WORK WILL BE PERFORMED IN ADDITION TO OUR BASE BID UNLESS A WRITTEN "CHANGE ORDER" OR "EXTRA WORK AUTHORIZATION" IS SIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE GENERAL CONTRACTOR. ALL EXTRA WORK IS SUBJECT TO THE SAME TERMS AND CONDITIONS AS THE ORIGINAL CONTRACT
- ** ANY MODIFICATIONS, FIELD INSTRUCTIONS OR CHANGES ORDERS THAT CHANGE THE SCOPE OF THE ORIGINAL BID WORK ARE SUBJECT TO ADDITIONAL COSTS
- ** THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS MAY OCCUR FOR WORK PERFORMED ON WEEKENDS
- ** MAINTENANCE / PROTECTION OF EXISTING STORM DRAIN SYSTEM IS EXCLUDED
- ** CENTERLINE STRIPING COMPANY IS SIGNATORY TO THE LABORERS LOCAL 185 AND THE PAINTERS LOCAL 1176
- > TAX INCLUDED / FURNISHED AND INSTALLED
- > ONE MOVE IN INCLUDED
- > ADDITIONAL MOVES AT - \$1500.00
- > 12 DAYS ADVANCED NOTICE FOR SCHEDULING IS REQUIRED
- > WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO PROCEEDING WITH WORK
- > TRAFFIC CONTROL FOR TRAFFIC STRIPING OPERATIONS IS INCLUDED
- > TEMPORARY PAVEMENT DELINEATION EXCLUDED
- > REMOVAL OF EXISTING PAVEMENT STRIPING / MARKINGS EXCLUDED
- > POWERWASH OF ASPHALT / CONCRETE EXCLUDED
- > ADVANCED POSTING OF WORK ZONE FOR DETOURS / NO PARKING AREAS DURING WORK IS EXCLUDED
- > PORTABLE CHANGEABLE MESSAGE SIGN IS EXCLUDED

We Propose hereby to furnish material and labor - complete in accordance with the above stipulations and quotation for the sum of: 10208.00

Payment to be made upon completion of work and receipt of invoice.
All material is guaranteed to be as specified. All work to be completed in a substantial workmanlike manner according to specifications submitted per standard practices. Any alteration or deviation from the above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workman's Compensation Insurance.

Authorized Signature: _____
CENTERLINE STRIPING COMPANY, INC.

Note: this proposal may be withdrawn by us if not accepted within 90 days.

Acceptance of Proposal - The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.
Invoices are due and payable 30 days from date of invoice. All overdue amounts will be charged an interest charge of 18% per annum.

Company Name: _____
Authorized Signature: _____
Printed Name: _____

Date of Acceptance: _____



Caltrans Project
 Contract no. 03-4E5904
 Location: 03-ED-49-3.8
 Bid Date: May 8, 2013

Item no. 02	Construction Area Signs – Stationary Mounted As shown on plan sheet CS-1 Furnish, Install, & Remove	Lump Sum	\$1,600.00
Item no. 03	Traffic Control System – Partial T-13 Reversing Control		
	2 Men & Equipment	<u>Monday thru Friday Days (excludes Holidays)</u>	
	Rate per 8 hour day	\$1,300.00	
	OT Rate per hour	\$ 180.00	
	DT Rate per hour	\$ 200.00	
Item no. 20	Remove Roadside Sign 5 each @ \$75.00 each		\$ 375.00
Item no. 41	Furnish Single Sheet Aluminum Sign (0.063" –Unframed) 33 S.F. @ \$13.00 S.F.		\$ 429.00
Item no. 42	Furnish Single Sheet Aluminum Sign (0.080" –Unframed) 8 S.F. @ \$16.50 S.F.		\$ 132.00
Item no. 43	Furnish Single Sheet Aluminum Sign (0.080" –Framed) 36 S.F. @ \$16.75 S.F.		\$ 603.00
Item no. 55	Delineator (Class 1) 19 ach @ \$50.00 each		\$ 950.00

- Bid excludes Portable Changeable Message Sign, Impact Attenuator Vehicle, and Traffic Control other than Typical Shoulder Closure.

Please contact Mike Smith for additional information at the number noted below.

Please note: For Item no. 04 Portable Changeable Message Sign, and Impact Attenuator Vehicle, please see attached quote from Sierra Safety Company.



California LIC #403896 CLASS C32
 Hawaii LIC #C-11288
 Nevada LIC #0039313
 Oregon LIC #118214
 Small Business Enterprise #0020572

QUOTATION

TO: Contractors
OWNER: CALTRANS
LOCATION: RTE 49
PROJECT #: 03-4E5904

QUOTED BY: Dan Spence, Estimator
BID DATE: 5/8/2013
BID TIME: 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
3	TRAFFIC CONTROL	1	LS	1,500.00	1,500.00
56	4" THERMOPLASTIC TRAFFIC STRIPE	3,240	LF	1.10	3,564.00
57	PAVEMENT MARKER (RETROREFLECTIVE)	70	EA	10.00	700.00
				TOTAL	\$ 5,764.00

SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS RELATING TO THIS QUOTATION.
 THIS TRANSMISSION CONSISTS OF TWO PAGES. IF THE TRANSMISSION IS NOT LEGIBLE PLEASE CONTACT OUR OFFICE.

ACCEPTED BY: _____
TITLE: _____
P.O # OR CCO #: _____



Lic. #878017

May 8, 2013

Attn: Estimating Dept.

RE: DOT 03-4E5904, El Dorado County, CA

4050 Alvis Court • Rocklin, CA 95677

916.780.6866 • Fax 916.780.0864 • info@greenvista.net

Green Vista Landscape is pleased to submit a proposal for the above mentioned project, pricing as follows:

Item	Description	Quantity	Unit	Unit Price	Total
# 10	Move-In / Move-out (Temp. E.C.)	6	EA	\$750.00	\$4,500.00
# 11	Temporary Hydraulic Mulch	1,010	SY	\$3.78	\$3,817.80
# 12	Temporary Cover	1,010	SY	\$4.95	\$4,999.50
# 13	Temporary Fiber Roll	300	LF	\$5.25	\$1,575.00
# 14	Temporary Large Sediment Barrier	800	SF	\$18.30	\$14,640.00
# 28	Erosion Control (BFM)	8,720	SF	\$0.58	\$5,057.60
# 29	Rolled E.C. Product (Netting)	590	SF	\$2.50	\$1,475.00
# 30	Compost (Type 1)	29,700	SF	\$0.50	\$14,850.00
# 31	Compost (Type 2)	10,200	SF	\$0.98	\$9,996.00
# 32	Incorporate Materials	10,200	SF	\$1.50	\$15,300.00
	Total Bid Amount				\$76,218.90

No Addenda Noted.

Signatory to the Northern California Laborers Union

Basis for Pricing / Inclusions/ Exclusions:

- | | |
|---|---|
| <ol style="list-style-type: none"> 1. Price is based on unit cost. 2. includes tax and prevailing wage. 3. Excludes any items not listed. 4. Excludes water meter or cost of water.
Water to be located within 5 minutes of the job site. 5. Excludes any permits or fees. 6. Excludes any traffic control. | <ol style="list-style-type: none"> 7. Excludes any clearing or grubbing. 8. Excludes any grading. 9. Excludes earthwork. 10. Excludes any soil prep. 11. Excludes any dust control. 12. Excludes any maintenance. 13. Excludes removal of any temporary items. 14. Standby time @ \$200 per hour. |
|---|---|

Any questions regarding this proposal, please call me @ 916-276-1707.

Thank you,

Tim Jones

Green Vista Landscape

29,696
 Bond, Kite, S/B



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

May 7, 2013

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 03-ED-49-3.8, Caltrans Contract No. 03-4E5904, Increase superelevation of curve in El Dorado County near Nashville at 0.7 mile north of Union Mine Road. Bid Date: May 8, 2013 (2:00 p.m.).

Certified as UDBE #217 (exp. 02/01/14), as WMBE VON #10120139 (exp. 12/28/13) per CPUC Supplier Clearinghouse, as SBE (Micro) #0011303 (exp. 05/31/14), and as SBE (City of Sacramento Emerging Small Business Development Program) #19216 (exp. 06/17/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s).

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
✓10	Move-In/Move-Out (Temporary Erosion Control)	EA	6	\$ 250.00	\$ 1,500.00 ✓
11	Temporary Hydraulic Mulch	SQYD	1,010	\$ 2.28	\$ 2,302.80
28	Erosion Control (Bonded Fiber Matrix) (SQFT)	SQFT	8,720	\$ 1.10	\$ 9,592.00
29	Rolled Erosion Control Product (Netting)	SQFT	590	\$ 1.54	\$ 908.60
30	Compost (Type 1)	SQFT	29,700	\$ 0.88	\$ 26,136.00
31	Compost (Type 2)	SQFT	10,200	\$ 0.88	\$ 8,976.00
Totals					<u>\$ 49,415.40</u>

BID ITEMS MAY NOT BE SEPARATED.

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

**03-ED-49-3.8, 03-4E5904, in El Dorado County near Nashville at 0.7 mile north of Union Mine Road.
Nitta Erosion Control Bid-Proposal dated May 7, 2013.**

Page 2 of 3.


- 2) Total price excludes delivery of materials only in lieu of installation, maintenance and removal of Temporary Hydraulic Mulch, re-installation of Temporary Hydraulic Mulch, site preparation (trash, debris and weed removal and weed disposal), placement of stakes or other suitable markers at the locations designated by the Engineer, coloring agent (already included in the wood fiber), re-installation of Erosion Control (Bonded Fiber Matrix) (SQFT), clearing bedding area of obstructions (debris greater than one inch in diameter prior to installation) for Rolled Erosion Control Product (Netting), re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), re-installation of Compost (Type 1) and Compost (Type 2), Fiber Rolls, Silt Fence, Large Sediment Barrier, Incorporate Materials (compost), reseeding, straw mulching, straw incorporation, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" – Pat. Pending), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.
- 3) Up to four (4) move-ins is included in the total bid price (one each for Erosion Control (Bonded Fiber Matrix) (SQFT), for Rolled Erosion Control Product (Netting), for Compost (Type 1) and for Compost (Type 2)). Additional move-ins (if necessary) is at \$550.00 each. Additional move-in charges for Temporary Hydraulic Mulch is covered under Move-In/Move-Out (Temporary Erosion Control).
- 4) Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 1,010 SQYD of Temporary Hydraulic Mulch - installation only. Approximately (11) working days (weekends and holidays excluded) is required to complete an estimated 8,720 SQFT of Erosion Control (Bonded Fiber Matrix) (SQFT), an estimated 590 SQFT of Rolled Erosion Control Product (Netting), an estimated 29,700 SQFT of Compost (Type 1) and an estimated 10,200 SQFT of Compost (Type 2).
- 5) Stand-by time will be billed at \$290.00 per hour for Temporary Hydraulic Mulch and at \$510.00 per hour for Erosion Control (Bonded Fiber Matrix) (SQFT), for Rolled Erosion Control Product (Netting), for Compost (Type 1) and for Compost (Type 2).
- 6) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 7) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 8) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

03-ED-49-3.8, 03-4E5904, in El Dorado County near Nashville at 0.7 mile north of Union Mine Road.
Nitta Erosion Control Bid-Proposal dated May 7, 2013.
Page 3 of 3.

- 9) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 3,000 gallons of water for an estimated 8,720 SQFT of Erosion Control (Bonded Fiber Matrix) (SQFT). **If water isn't made available on jobsite, this bid-proposal is invalid.**
- 10) General Contractor to provide good, drivable truck access to each site to be treated with Erosion Control (Bonded Fiber Matrix) (SQFT), with Rolled Erosion Control Product (Netting), with Compost (Type 1) and with Compost (Type 2).
- 11) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Erosion Control (Bonded Fiber Matrix) (SQFT), of Rolled Erosion Control Product (Netting), of Compost (Type 1) and of Compost (Type 2). If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: Caltrans LOCATION: 03-ED-49-3.8 in El Dorado County near Nashville

PROJECT DESCRIPTION: Increase superelevation of curve

TOTAL CONTRACT AMOUNT: \$49,415.40

BID DATE: May 8, 2013

BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control

CONTRACT DBE GOAL: 8%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		2/1/2014	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
10	Move-In/Move-Out (Temporary Erosion Control)			\$ 1,500.00
11	Temporary Hydraulic Mulch			\$ 2,302.80
28	Erosion Control (Bonded Fiber Matrix)			\$ 9,592.00
29	Rolled Erosion Control Product (Netting)			\$ 908.60
30	Compost (Type 1)			\$ 26,136.00
31	Compost (Type 2)			\$ 8,976.00

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____

Federal Aid Project Number: _____

Federal Share: _____

Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name _____ Signature _____ Date _____

Local Agency Representative
(Area Code) Telephone Number: _____

For Caltrans Review:

Print Name _____ Signature _____ Date _____

Caltrans District Local Assistance Engineer

Total Claimed DBE Participation

\$ 49,415.40

6.769%

Susan Smith
Signature of Bidder

5/8/13 Date (916) 652-7459 (Area Code) Tel. No.

Laura J. Bills
Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/26/09)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer [DLAE] within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.
 (2) Copy - include in award package to Caltrans District Local Assistance
 (3) Original - Local agency files

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid for Bid or Award Contracts

This certificate acknowledges that said firm is approved by the Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services



* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 217
Renewal Date : February 1, 2014

Janice Salais
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE January 6, 2012

Unified Certification Program

Page 1 of

[Back To Query Form](#)**Search Returned 1 Records**

Wed Dec 05 15:40:16 PST 201

Query Criteria

Firm/DBA Name: Nitta Erosion Control

City: Loomis

Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	nittainc@hotmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
 P.O. BOX 484820, REDDING, CA, 96048
 530-223-9322, FAX 530-223-9222 License # 020284
 MBE/SBE- 1247344, UDB#K-37683, UNIONS-OPERATORS, LABORERS



PROPOSAL

To: Bidding Contractors
 Phone:
 Fax:

DATE 5/8/13

CONTRACT NO. 03-4E5904
 PROJECT:
 DESCRIPTION:

ITEM NO.	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
2	Construction Area Signs	LS	1	\$2,500.00	\$2,500.00
3	Traffic Control System	LS	1		
4	Portable CMS	LS	1		See Attached
10	Move-in Move-out (Temp. Erosion Control)	EA	1		See Attached
13	Temporary Fiber Roll	LF	6	\$1,500.00	\$9,000.00
15	Temporary Construction Entrance	EA	300	\$10.00	\$3,000.00
16	Street Sweeping	LS	1	\$4,000.00	\$4,000.00
19	Remove Fence	LF	1		See Attached
20	Remove Roadside Sign	EA	1100	\$5.00	\$5,500.00
22	Cold Plane AC Pavement	SY	5	\$100.00	\$500.00
41	Furnish Single Sheet Aluminum Sign(.063 unframed)	SF	310	\$25.00	\$7,750.00
42	Furnish Single Sheet Aluminum Sign(.06 unframed)	SF	33	\$100.00	\$3,300.00
43	Furnish Single Sheet Aluminum Sign(.06 framed)	SF	8	\$75.00	\$600.00
44	Roadside Sign-One post	EA	36	\$75.00	\$2,700.00
45	Roadside Sign-Two post	EA	3	\$200.00	\$600.00
				Total	\$39,700.00

note: Package Quote need to call to separate
 Prime to provide and maintain dump site on site for
 grindings also a water source for our water truck.

Union: Operators
 Labors
 Cement Masons

INCLUDE Furnishing & installation unless otherwise
 noted
 1 move in additional mobs at \$4500 ea.

SCHEDULE: 14 days notice required
 to schedule
 Proposal Valid 10 days

EXCLUDE Weekend and Holiday shifts
 Testing, Staking, Bonds, Fee's, K-Rail, CMS,
 Permanent or Temp. pavement mark/tape,
 Submittals, Referencing & Protection of existing
 Facilities, Preparation or Compliance w/water pollution control plan
 subgrade or basegrade, USA Markings
 Fixing Damage done by others, Traffic control
 Buy & Haul AC for temp tapers if needed

Respectfully submitted

Jacob Hale

 Companies Name

Acceptance: _____
 Signature Date

 Print name Title

Phone: _____

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002

P.O. BOX 494520, REDDING, CA, 96049

530-223-9322, FAX 530-223-9222 License # 930684

MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS



TRAFFIC CONTROL PROPOSAL

To: Bidding Contractors

Attn: ESTIMATORS

Project: 03-4E5904

Date: 5-8-13

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	\$ 895.00
B	Additional lane same direction	1	ea	\$ 135.00
C	Additional lane opposite direction	1	ea	\$ 175.00
D	Additional mileage	1	ea	\$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$ 925.00
G	1 man lane closure overtime rate	1	hr	\$ 80.00
H	Additional man	1	shift	\$ 575.00
I	Pilot car	1	shift	\$ 625.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,200.00
K	2 flaggers overtime rate	1	hr	\$ 170.00
L	2 flaggers 8 hr night/special shift	1	shift	\$ 1,425.00
M	2 flaggers overtime night/special shift	1	hr	\$ 180.00
N *	Attenuator truck	1	shift	\$ 350.00
	Attenuator truck	1	wk	\$ 1,000.00
	Attenuator truck	1	month	\$ 3,000.00
	optional driver	1	shift	\$ 525.00
O *	Portable changeable message sign	1	day	\$ 250.00
		1	week	\$ 550.00
P *	Portable radar trailer	1	month	\$ 1,200.00
		1	day	\$ 175.00
		1	week	\$ 375.00
Q	Shoulder closure	1	month	\$ 750.00
R *	High dump sweeper unoperated	1	shift	\$ 825.00
*	High dump sweeper operated	1	day	\$ 400.00
*	Based on availability at time of project start	1	hr	\$ 130.00
S	Pilot car	1	hr	\$ 80.00
	Delivery not included, call for rates	1	hr	\$ 80.00

Notes:

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistence to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement.
- Multiple move ins and outs may require additional charges

Includes:

- Price includes furnishing and installation unless otherwise noted.

Excludes

- Bonds
- Permits
- Mobilization, call for rates

Respectively Submitted,
Jacob Hale
 Estimator



Home Search Bids Orders Tools CRM Agency List

Help Login

CALIFORNIA PROFILE

BidSync Supplier Name S.T.Rhoades Construction Inc. **Supplier Number** 1247344
Legal Business Name S.T.Rhoades Construction Inc. **DBA Business Name** S.T.Rhoades Construction Inc.
Address P.O. Box 494520 **Phone** (530) 223-9322
 REDDING, CA 96049 **FAX** (530) 223-9222
Email strhoades@hotmail.com
Number of Employees 14
Business Types Construction
Service Areas Alpine, Amador, Butte, Colusa, Del Norte, El Dorado, Glenn, Humboldt, Inyo, Lake, Lassen, Mendocino, Modoc, Mono, Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, Sutter, Tehama, Trinity, Yolo, Yuba.
Keywords paving grading excavating trenching drainage fence concrete sidewalks curb&gutter ad&ramps culverts retainingwalls valleygutters removereplaceAC removereplacePCC boxculverts drainageinlets sloperrepair slideremoval remodelbuildings slabs footings siteprep
Construction License Types A - General Engineering
 C-31 - Construction Zone Traffic Control Contractor
Classifications
 721110 - Single family dwelling construction services
 721210 - New industrial building and warehouse construction services
 721211 - Commercial and office building construction services
 721212 - Agricultural building construction services
 721410 - Highway and road construction services
 721411 - Infrastructure building and surfacing and paving services
 721412 - Marine construction services
 721413 - Athletic and recreational facility construction service
 721414 - Detention facility construction and repair services
 721415 - Land preparation services
 721416 - Mass transit system construction services
 721511 - Plumbing construction services
 721523 - Carpentry services
 721526 - Roofing and siding and sheet metal services
 721527 - Concrete installation and repair services
 721531 - Athletic and recreational facility construction services
 721537 - Parking facility construction and equipment installation and maintenance and repair services
 721539 - Building site preparation services
View Options [View Application](#)
Edit Options [Amend Application](#) | [Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

Active Certifications

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 2, 2012	Feb 2, 2012	Feb 28, 2014	Register as Disabled Veteran Business Enterprise (DVBE)

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB (Micro)	Expired	Feb 2, 2012	Mar 19, 2010	Mar 31, 2012
SB (Micro)	Expired	Mar 19, 2010	Apr 4, 2009	Apr 29, 2010

[Home](#) [Bid Search](#) [Bids](#) [Orders](#) [Tools](#) [Privacy](#) [Terms](#) [Logo](#)
 Customer Support - vendorsupport@bidsync.com or 1-800-990-93
 Copyright © 1999-2011 - BidSync, LLC. All rights reserved.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

S.T. RHOADES CONSTRUCTION, INC.

3468 BECHELLI LANE, SUITE B
REDDING, CA 96002

Owner: STEVE TYLER RHOADES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 237310 Highway, Street, and Bridge Construction
- 238110 Poured Concrete Foundation and Structure Contractors
- 238910 Site Preparation Contractors

- 237110 Water and Sewer Line and Related Structures Construction
- 237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM
C1910 GRADING
C2201 FINISHING ROADWAY

C1901 ROADWAY EXCAVATION
C2066 TEMPORARY EROSION CONTROL
C3910 PAVING ASPHALT (ASPHALT CONCRETE)

Licenses

A General Engineering Contractor

C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 376921

Genice Dalais

UCP OFFICER

January 12, 2012

Company Details

Company Name : Doug Veerkamp General Engineering, Inc.
 Department : Administration
 Address : 2585 Cold Springs Road
 Suite # :
 City : Placerville
 State : California
 Zip : 95667
 Phone # : Tel : 530-676-0825
 Fax # : Fax : 530-676-0826
 Email # : briana.lerza@dougveerkamp.com

Solicitation Transaction Log (STL)

Bid # : CONTRACT NO. 03-4E5904
 Bid Date : 05/08/2013
 Bid Description : INCREASE SUPERELEVATION OF CURVE including, clear&grub, earthwork, culverts, landscaping, fencing, asphalt, striping, concrete, signage, traffic control, changeable signs, street sweeping

This document contains all information pertaining with solicitations made on behalf of/for Doug Veerkamp General Engineering, Inc. of Placerville, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with Doug Veerkamp General Engineering, inc. in communicating with selected DBE firms.

DBE Goodfaith has contacted the California Department of Transportation (Office of Civil Rights) on 04/17/2013 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of Doug Veerkamp General Engineering, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	- 0
DBE (Disadvantaged Business Enterprises)	- 25
UDBE (Underutilized Disadvantaged Business Enterprise)	- 0
MBE (Minority Owned Business Enterprises)	- 0
WBE (Women Owned Business Enterprises)	- 0
SBE (Small Business Enterprises)	- 0
Total	- 25

**Minority Focus Journal Ad posted to website
www.dbegoodfaith.net on 04/17/2013 at 12:18PM**

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator

Project Coordinator
Briana Lerza

Contact Information
2585 Cold Springs Road
Placerville, California
95667
Tel : 530-676-0825
Fax : 530-676-0826

Doug Veerkamp General Engineering, Inc.

is seeking qualified DBEs

Project Name

CONTRACT #03-4E5904

Awarding Agency

STATE OF CA DEPARTMENT OF TRANSPORTATION (CALTRANS)

Project Location

NASHVILLE, EL DORADO COUNTY, California

Bid Date & Time

05/08/2013 at 02:00 P.M

Bid/Contract #

CONTRACT NO. 03-4E5904

Project Details

INCREASE SUPERELEVATION OF CURVE including, clear&grub, earthwork, cuiverts, landscaping, fencing, asphalt, striping, concrete, signage, traffic control, changeable signs, street sweeping

100% Payment & 100% Performance Bonds may be required. Doug Veerkamp General Engineering, Inc. will pay bond premium up to 2%. Waiver of Subrogation may be required. Doug Veerkamp General Engineering, Inc. (DVGE) is an equal opportunity employer. The plans and specs are available for your review at our office located at 3701 Trade Way, Cameron Park, CA. DVGE will assist DBE firms in getting information relating to this job: bonding (if necessary); lines of credit; insurance; technical assistance; obtaining necessary equipment, supplies, materials, etc.

**Minority Trade Journal Ad posted to website
trade.dbegoodfaith.net on 04/17/2013 at 12:18PM**

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Doug Veerkamp General Engineering, Inc. is Seeking Qualified

DBE

Bid Due Date : 05/08/2013 at 02:00 P.M Bid No : CONTRACT NO. 03-4E5904

Contact Estimator :

Project Name : CONTRACT #03-4E5904
 Agency Name : STATE OF CA DEPARTMENT OF TRANSPORTATION (CALTRANS)
 Project City : NASHVILLE
 Project County : EL DORADO COUNTY
 Project State : California
 Project Details :

INCREASE SUPERELEVATION OF CURVE including, clear&grub, earthwork, cuiverts, landscaping, fencing, asphalt, striping, concrete, signage, traffic control, changeable signs, street sweeping

Contact Details : Briana Lerza
 2585 Cold Springs Road
 Placerville, California 95667
 Tel : 530-676-0825
 Fax : 530-676-0826

100% Payment & 100% Performance Bonds may be required. Doug Veerkamp General Engineering, inc. will pay bond premium up to 2%. Waiver of Subrogation may be required. Doug Veerkamp General Engineering, inc. (DVGE) is an equal opportunity employer. The plans and specs are available for your review at our office located at 3701 Trade Way, Cameron Park, CA. DVGE will assist DBE firms in getting information relating to this job: bonding (if necessary); lines of credit; insurance; technical assistance; obtaining necessary equipment, supplies, materials, etc.

Recipient List (Fax/Email)

Set No 1		Fax Date	Email Date	Log Page#
Company Name/Specialty				
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166520159, Fax - 9166459618, Email - paul@acdike.com		04/17/2013	04/17/2013	
A F M ENVIRONMENTAL INC. Address - 830 NORTHPORT DR., # 204 Phone - 9163749526, Fax - 9163749527, Email - afmenviro@aol.com		04/17/2013	04/17/2013	
AGUILAR LANDSCAPE Address - 9730 MT. VERNON ROAD Phone - 5308855283, Fax - 9166630803, Email - highlandorchard@att.net		04/17/2013	04/17/2013	
AP LAND DEVELOPMENTS Address - 8920 SUNSET AVENUE., SUITE E Phone - 9168631979, Fax - 9163575263, Email - macosta@goapland.com		04/17/2013	04/17/2013	
BLACK DIAMOND ASPHALT, INC. Address - 118 MAIN STREET Phone - 7074489402, Fax - 7074489407, Email - blackdiamondasphalt@yahoo.com		04/17/2013	04/17/2013	
CE GREEN INC. Address - 3303 LUYUNG DRIVE Phone - 9163654925, Fax - 9165837504, Email - carole@cegi-us.com		04/17/2013	04/17/2013	
DON GARCIA EXCAVATING & PAVING, INC. Address - 2020 E STREET Phone - 5305770558, Fax - 5305770221, Email - dgarcia287@aol.com		04/17/2013	04/17/2013	
FOCON, INC Address - 610 16TH STREET, SUITE 501 Phone - 5104656319, Fax - 5104656356, Email - mseals@foconinc.com		04/17/2013	04/17/2013	
GO GREEN ELECTRIC Address - 100 BICENTENNIAL CIRCLE 37 Phone - 9162415664, Fax - 9163881984, Email - gogreenelectric@comcast.net		04/17/2013	04/17/2013	
K & G CONCRETE PUMPING Address - 2564 LA CROIX DR. Phone - 9162161623, Fax - 9167746487, Email - keaven@kgconcretepumping.com		04/17/2013	04/17/2013	
LG GENERAL CONTRACTOR, INC. Address - 3512 53RD STREET Phone - 9164520971, Fax - 9164520975, Email - lgcontractorsinc@gmail.com		04/17/2013	04/17/2013	
LINCOLN PACIFIC BUILDERS, INC. Address - 4501 LITTLEJOHN STREET Phone - 6269607738, Fax - 6269607739, Email - lchan@lincoln-pacific.com		04/17/2013	04/17/2013	
MAG-CON ENGINEERING AND CONSTRUCTION, INC Address - 2164 TIBER RIVER DR. Phone - 9166381175, Fax - 9166381178, Email - kcho@mag-coninc.com		04/17/2013	04/17/2013	
MARK WALLACE MASONRY Address - 1500 INDUSTRIAL DRIVE Phone - 5308857852, Fax - 5308852009, Email - mwm@foothill.net		04/17/2013	04/17/2013	
MAXIMUM ELECTRIC Address - 1003 PIERMONT WAY Phone - 5108632077, Fax - 2097450270, Email - joe_s@maximumelectric.net		04/17/2013	04/17/2013	
MINARET MASONRY Address - 33A COMMERCE PLACE Phone - 7074469100, Fax - 7074477422, Email - bobmorales@minaretmasonry.com		04/17/2013	04/17/2013	
MOTHERLODE CONCRETE CONSTRUCTION Address - 90 GOLD DUST TRAIL Phone - 2092232663, Fax - 2092671887, Email - motherlodeconcrete@att.net		04/17/2013	04/17/2013	
ONE WAY ELECTRIC, INC Address - 3347 KNOLLRIDGE DRIVE Phone - 9169392755, Fax - 9169392758, Email - info@integrityelectric.us		04/17/2013	04/17/2013	
QUIMU CONTRACTING, INC. Address - 695 PRIDDY DRIVE Phone - 7076930289, Fax - 7076788384, Email - quimu@sbcglobal.net		04/17/2013	04/17/2013	

R N R CONSTRUCTION, INC Address - 8 LIGHT SKY COURT Phone - 9163790957, Fax - 9163790960, Email - rich@mr-construction.com	04/17/2013 04/17/2013
RAMCON ENGINEERING & ENVIRONMENTAL INC Address - 3751 COMMERCE DRIVE/PHYSICAL Phone - 9163727535, Fax - 9163724209, Email - rollo@ramcon.com	04/17/2013 04/17/2013
SUPERIOR HYDRO-SEEDING Address - 250 W. RIVERSIDE DRIVE Phone - 8317631811, Fax - 8317632023, Email - morgan@superiorhydroseeding.net	04/17/2013 04/17/2013
TNT INDUSTRIAL CONTRACTORS, INC Address - 3600 51ST AVENUE Phone - 9163958400, Fax - 9163958429, Email - paula@tntindustrial.com	04/17/2013 04/17/2013
WESTERN TRAFFIC SUPPLY, INC Address - 3942 VALLEY AVENUE, UNIT M Phone - 9252491854, Fax - 9252491863, Email - eibanez@westerntraffic.com	04/17/2013 04/17/2013
WILLIE ELECTRIC COMPANY Address - 1332 103RD AVENUE Phone - 5106335730, Fax - 5106335730, Email -	04/17/2013 No Mail

Recipients Phone Log 1 Set 1 Date: 04/29/2013

Company Details	Spoke to	Date/Time	Y/M/N
A C DIKE CO Yes, will bid. Will fax a quote before bid date.	Dave	04/29/2013 09:35 A.M	Y
A F M ENVIRONMENTAL INC. No, not bidding. Not interested in this project.	Estimator	04/29/2013 09:37 A.M	N
AGUILAR LANDSCAPE May be interested, left a voicemail with all the project details.	Voicemail	04/29/2013 09:38 A.M	M
AP LAND DEVELOPMENTS May be interested, left a voicemail with all the project details.	Voicemail	04/29/2013 09:39 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail with all the project details.	Voicemail	04/29/2013 09:39 A.M	M
CE GREEN INC. May be interested, resent fax on request.	Steve	04/29/2013 09:41 A.M	M
DON GARCIA EXCAVATING & PAVING, INC. May be interested, not sure at this time. They will fax a quote before bid date if interested.	Mike	04/29/2013 09:43 A.M	M
FOCON, INC May be interested, left a voicemail with all the project details.	Voicemail	04/29/2013 09:48 A.M	M
GO GREEN ELECTRIC May be interested, left a voicemail with all the project details.	Voicemail	04/29/2013 09:48 A.M	M
K & G CONCRETE PUMPING May be interested, left a voicemail with all the project details.	Voicemail	04/29/2013 09:50 A.M	M
LG GENERAL CONTRACTOR, INC. No, not bidding. Not interested in this project.	Mandy	04/29/2013 09:50 A.M	N
LINCOLN PACIFIC BUILDERS, INC. May be interested, not sure at this time. They will fax a quote before bid date if interested.	Jessi	04/29/2013 10:02 A.M	M
MAG-CON ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	04/29/2013 10:07 A.M	M
MARK WALLACE MASONRY May be interested, left a voicemail with all the project details.	Voicemail	04/29/2013 10:09 A.M	M
MAXIMUM ELECTRIC Disconnected, line was disconnected.	Disconnected	04/29/2013 10:09 A.M	M
MINARET MASONRY No, not bidding this project.	Estimator	04/29/2013 05:21 P.M	N
MOTHERLODE CONCRETE CONSTRUCTION No, not bidding this project.	Estimator	04/29/2013 05:23 P.M	N
ONE WAY ELECTRIC, INC May be interested, left a voicemail with all the project details.	Voicemail	04/29/2013 05:26 P.M	M
QUIMU CONTRACTING, INC. May be interested, however, no answer to call.	No answer	04/29/2013 05:29 P.M	M

R N R CONSTRUCTION, INC No, not bidding this project.	Receptionist	04/29/2013 05:30 P.M	N
RAMCON ENGINEERING & ENVIRONMENTAL INC May be interested, left a voicemail with all the project details.	Voicemail	04/29/2013 05:32 P.M	M
SUPERIOR HYDRO-SEEDING May be interested, left a voicemail with all the project details.	Voicemail	04/29/2013 05:35 P.M	M
TNT INDUSTRIAL CONTRACTORS, INC May be interested, left a voicemail with all the project details.	Voicemail	04/29/2013 05:37 P.M	M
WESTERN TRAFFIC SUPPLY, INC May be interested, left a voicemail with all the project details.	Voicemail	04/29/2013 05:43 P.M	M
WILLIE ELECTRIC COMPANY May be interested, however, voicemail is full.	Voicemail full	04/29/2013 05:45 P.M	M

Recipients Phone Log 2 set 1 Date: 05/03/2013

Company Details	Spoke to	Date/Time	Y/M/N
A C DIKE CO Yes, they will be bidding on the project.	Dave	05/03/2013 01:32 P.M	Y
AGUILAR LANDSCAPE Left a voicemail with all the project details.	Voicemail	05/03/2013 01:36 P.M	M
AP LAND DEVELOPMENTS Left a voicemail with all the project details.	Voicemail	05/03/2013 01:37 P.M	M
BLACK DIAMOND ASPHALT, INC. Left a voicemail with all the project details.	Voicemail	05/03/2013 01:39 P.M	M
CE GREEN INC. No, not bidding.	Carol	05/03/2013 01:41 P.M	N
DON GARCIA EXCAVATING & PAVING, INC. Not sure if they are bidding. The estimator will look at the project and will send a fax quote if interested.	Dana	05/03/2013 01:42 P.M	M
FOCON, INC Left a voicemail with all the project details.	Voicemail	05/03/2013 01:45 P.M	M
GO GREEN ELECTRIC Left a voicemail with all the project details.	Voicemail	05/03/2013 01:47 P.M	M
K & G CONCRETE PUMPING Yes, they will be bidding on the project.	Estimator	05/03/2013 01:48 P.M	Y
LINCOLN PACIFIC BUILDERS, INC. Voicemail is full, unable to leave a message.	Voicemail	05/03/2013 01:49 P.M	M
MAG-CON ENGINEERING AND CONSTRUCTION, INC Left a voicemail with all the project details.	Voicemail	05/03/2013 01:50 P.M	M
MARK WALLACE MASONRY No, not bidding.	Mark	05/03/2013 01:51 P.M	N
MAXIMUM ELECTRIC Left a voicemail with all the project details.	Voicemail	05/03/2013 01:53 P.M	M
ONE WAY ELECTRIC, INC May be interested, however, we were unable to leave message - hang up.	No Answer	05/03/2013 01:54 P.M	M
QUIMU CONTRACTING, INC. No answer, unable to leave a message.	No Answer	05/03/2013 01:57 P.M	M
RAMCON ENGINEERING & ENVIRONMENTAL INC Left a voicemail with all the project details.	Voicemail	05/03/2013 01:59 P.M	M
SUPERIOR HYDRO-SEEDING Left a voicemail with all the project details.	Voicemail	05/03/2013 02:00 P.M	M
TNT INDUSTRIAL CONTRACTORS, INC No, not bidding.	Janey	05/03/2013 02:02 P.M	N
WESTERN TRAFFIC SUPPLY, INC No, not bidding.	Kelly	05/03/2013 02:02 P.M	N

WILLIE ELECTRIC COMPANY Left a voicemail with all the project details.	Voicemail	05/03/2013 02:05 P.M	M
---	-----------	-------------------------	---



Search Results: Opt-in's on 03-4E5904

14 Opt-in records found.

03-4E5904	NLS TRUCKING, INC. 13284 Hubbard St. Sylmar, CA 91342 Phone: 818-627-8987 Fax Number: 818-698-4581 Disadvantaged status: DBE SBE Services offered: NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*
03-4E5904	Linear Options, Inc. 792 Durham Dayton Highway Durham, CA 95938 Phone: 530.896.1800 Fax Number: 530.896.1814 Disadvantaged status: SBE Services offered: <i>Subsina</i>
03-4E5904	LOGANS MARKETING 121 BROADWAY # 220 SAN DIEGO, CA 92101 Phone: 819-233-3766 Fax Number: 619-233-3768 Disadvantaged status: DBE SBE Services offered: ASPHALT, AGGREGATES, READY-MIX, IRRIGATION SUPPLIES, PIPE, BRICK & BLOCK ...
03-4E5904	Cook Concrete Products, Inc. 5481 Eastside Road Redding, CA 96001 Phone: 530-243-2562 Fax Number: 530-243-6881 Disadvantaged status: SBE Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel. <i>Supplier</i>
03-4E5904	AC Dike Co. 2788 Venture Dr. Lincoln, CA 95648 Phone: 916-645-7747 Fax Number: 916-645-9818 Disadvantaged status: DBE Services offered: Place Asphalt Dike
03-4E5904	Wells Sweeping 5425 Mermith Avenue Sacramento, CA 95841 Phone: 9185880104 Fax Number: 9166463780 Disadvantaged status: DVBE SBE Services offered: Construction Sweeping Services. DVBE & SBE Certified. Over 40 Years of Heavy Construction Sweeping Experience. Work with all Major Construction Companies. Owner Operators / Union. Call (918) 568-0104 or (916) 825-8531 Brandon Wells or Visit us on the web www.wellssweeping.com
03-4E5904	JA-CO Trucking Inc. 524 Perkview Ave./710-A N. George Washington Blvd. Yuba City, Ca. 95993 Phone: 530 741 0278 Fax Number: 530 741 1034 Disadvantaged status: DBE SBE Services offered: Transfers, Semi Ends, Bottoms, Super 10's, 10 Wheelers, Flatbeds.
03-4E5904	KRC SAFETY CO., INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Phone: 559-732-0393 Fax Number: 559-732-2884 Disadvantaged status: DBE SBE

5/7/13
Contacted by
phone to confirm
bidding status.

Left message

Tanya

Shannon

Debra

Left message

Sue

Shari

*Yes
NO
Per
Kim*

Yes

Yes

*already
received*

*Yes
already
No*

Yes

Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rej, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, fuel rental and sales. Plus much more. E-mail michaelc@krccsafety.com or calabh@krccsafety.com if you have any questions. KRC SAFETY is certified DBE, SBE and MBE, we look forward to working with you on your next project.

No

03-4E5904	Los Angeles Fab	
	1940 Locus st Ontario, CA 91761	
	Phone: 909-786-1978	Fax Number: 909-786-1978
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Steel Processing Supply & Fabrication. We carry 100% Domestic Steel, A709-50, A36, A572-50. Miscellaneous steel, Structural Steel, Column casing. Forming, ROLLING, LASER & PLASMA CUTTING	

Joe

03-4E5904	Pruitt Trucking inc.	
	214 W. Poppyfields Drive Altedena, CA 91001	
	Phone: 626-644-1236	Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Services Offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDDT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many servicea (A-Z) and accommodate various needs. Have trucks that will travel.	

Left message

No

03-4E5904	Safespan Platforms	
	252 Filmore Ave Tonawanda, NY, 14150	
	Phone: 8003684010 ext 150	Fax Number:
	Disadvantaged status:	
	Services offered: Work platforms, access, protective shielding	

Mike

Same as above

03-4E5904	Safespan-Platforms	
	252 Filmore Ave Tonawanda, NY, 14150	
	Phone: 8003684010 ext 150	Fax Number:
	Disadvantaged status:	
	Services offered: Work platforms, access, protective shielding	

Yes

03-4E5904	Szeremi Sweeping Service LLC	
	PO Box 1079 Rocklin, Ca, 95677	
	Phone: 916-492-6500	Fax Number: 916-492-6501
	Disadvantaged status: SBE	
	Services offered: Construction Sweeping Services. We offer Mechanical High Dumps Sweepers and Vacuum Air sweepers. ESBE / SBE Certified with Over 10 Years of Heavy Construction Sweeping Experience. Szeremi Sweeping covers all of Northern California. Signatory with Local 3. Contact Bryan Szeremi 916-871-2328 or Email szeremisweeping@att.net www.szeremisweeping.com	

Brian already received

Yes

03-4E5904	Ashbaugh Consulting, inc.	
	9151 Parliament Ave Westminster, CA 92683	
	Phone: 714-895-3782	Fax Number: 714-895-3792
	Disadvantaged status: SBE	
	Services offered: Item 6: PREPARE STORM WATER POLLUTION PREVENTION PLAN / Item 9: STORM WATER ANNUAL REPORT	

Robert Ashbaugh already received