DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov

Serious drought.
Help save water!

April 8, 2015

Facsimile: (213) 674-7290

Vincent K. Evans, Owner
Vincent Kentish Evans
1906 West 3rd Street, #139
Los Angeles, CA 90057

03-4F1604
03-But-99-R34.2/R36.3
B.O. 3/25/15

Dear Mr. Evans:

The Department of Transportation (Caltrans) received a bid submitted by Vincent Kentish Evans (Vincent Evans) for Contract No. 03-4F1604 on March 25, 2015. By this letter, Caltrans notifies Vincent Evans that its bid is nonresponsive since Vincent Evans did not comply with Addendum 1, dated March 5, 2015, Section 2-1.33D(3)(b), Contracts with a DVBE Goal, which states in part:

> *"Certified DVBE Summary Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."*

Vincent Evans failed to submit the Certified DVBE Summary form by 4:00 pm, on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

for M Smith

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

** Transmit Conf.Report **

P.1 Apr 8 2015 01:20pm
CALTRANS CONTR AWARDS Fax 916-227-6282

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
912136747290	Normal	08:01:20pm	0'31"	1	* O K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov

Serious drought. Help save water!

April 8, 2015

Facsimile: (213) 674-7290

Vincent K. Evans, Owner
Vincent Kentish Evans
1906 West 3rd Street, #139
Los Angeles, CA 90057

03-4F1604
03-But-99-R34.2/R36.3
B.O. 3/25/15

Dear Mr. Evans:

The Department of Transportation (Caltrans) received a bid submitted by Vincent Kentish Evans (Vincent Evans) for Contract No. 03-4F1604 on March 25, 2015. By this letter, Caltrans notifies Vincent Evans that its bid is nonresponsive since Vincent Evans did not comply with Addendum 1, dated March 5, 2015, Section 2-1.33D(3)(b), Contracts with a DVBE Goal, which states in part:

> *"Certified DVBE Summary Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."*

Vincent Evans failed to submit the Certified DVBE Summary form by 4:00 pm, on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

for M Smith

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services