

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

June 6, 2013

Facsimile: (775) 355-0535

Kevin L. Robertson, President
Sierra Nevada Construction, Inc.
P.O. Box 50760
Sparks, NV 89435

03-4M1604
03-But-32-11.3/R15.5
B.O. 05/15/2013

Dear Mr. Robertson:

The Department of Transportation (Caltrans) received a bid submitted by Sierra Nevada Construction, Inc., (SNC) for Contract No. 03-4M1604 on May 15, 2013. By this letter, Caltrans notifies SNC that its bid is nonresponsive because it failed to properly complete columns 2 and 3 of the Subcontractor List.

The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid."

On the original submitted Subcontractor List, SNC identified Sambrano Traffic Control (Sambrano) as only performing work described as Traffic Control. However, on the 24-hour submission of the Subcontractor List submitted on May 15, 2013, SNC failed to complete columns 2 and 3.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

mc JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
SUBCONTRACTOR LIST
DES-OE-0102.2 (REV 3/2011)

Bidder Name: Sierra Nevada Construction Inc.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
MIDSTATE BARRIER, INC STOCKTON, CA	7.8 12.13 32-34	100 100 100	MBGR + TREATED WOOD WASTE
SAMBRANO TRAFFIC CONTROL WILTON, CA			TRAFFIC CONTROL
A.C. DIKE CO LINCOLN, CA	24-28 15	100 10	A.C. DIKE, ASPHALT MISC. AREAS, PLACE SHOULDER BACKING
PACIFIC EXCAVATION INC ELIC GROVE, CA	41.42	100	MTMS, MODIFY SIGNAL + LIGHTING
COUGHLIN COMPANY ST. GEORGE, UTAH	10	75	C.I.R
SIERRA TRAFFIC MARKINGS LOOMIS, CA	1 3 9.10.35-40	100 2 100	LEAD COMPLIANCE PLAN TRAFFIC CONTROL, PAVEMENT DELINEATION

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
SUBCONTRACTOR LIST
 DES-OE-0102.2 (REV 3/2011)

Bidder Name: Sierra Nevada Construction, Inc.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
Midstate Barrier Stockton, CA			MBGR and treated wood Base
Sanbrano Traffic Control Wilton, Ca.			Traffic Control
A.C. Dike Co. Lincoln, CA			AC Dike, Asphalt miscareas, place shoulder Bedding
Pacific Excavation Elk Grove, CA			MTMS, Modify Signal and lighting
Coughlin Company St. George, UT			C.I.R.
Sierra Traffic Markings Loomis, CA			Lead Compliance Plan Traffic Control Pavement Delineation

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 664-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

TRANSMISSION VERIFICATION REPORT

TIME : 06/06/2013 17:01
NAME : CONTRACT & AWARDS
FAX : 9162276282
TEL : 9162276282
SER. # : BROK4J974370

DATE, TIME 06/06 16:59
FAX NO./NAME 917753550535
DURATION 00:01:16
PAGE(S) 03
RESULT OK
MODE STANDARD

STATE OF CALIFORNIA—BUSINESS, TRANSPORTATION AND HOUSING AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

June 6, 2013

Facsimile: (775) 355-0535

Kevin L. Robertson, President
Sierra Nevada Construction, Inc.
P.O. Box 50760
Sparks, NV 89435

03-4M1604
03-But-32-11.3/R15.5
B.O. 05/15/2013

Dear Mr. Robertson:

The Department of Transportation (Caltrans) received a bid submitted by Sierra Nevada Construction, Inc., (SNC) for Contract No. 03-4M1604 on May 15, 2013. By this letter, Caltrans notifies SNC that its bid is nonresponsive because it failed to properly complete columns 2 and 3 of the Subcontractor List.

The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid."

On the original submitted Subcontractor List, SNC identified Sambrano Traffic Control (Sambrano) as only performing work described as Traffic Control. However, on the 24-hour submission of the Subcontractor List submitted on May 15, 2013, SNC failed to complete columns 2 and 3.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office