

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

Second Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

03-4M7404

BID AMOUNT:

\$ 4,849,799

BID OPENING DATE:

8/27/14

BIDDER'S NAME:

C.C. Myers, Inc.

DBE GOAL FROM CONTRACT, %:

5

DBE PRIME CONTRACTOR CERTIFICATION¹:

N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
Various	Trucking		West Coast Water & Trucking, Inc. 3941 Park Dr., Suite 20-231 El Dorado Hills, CA 95762 530-350-7323 Cert #37869	\$25,492.80
Various	Rapid Patch DOT Bag Material Joint Seal Assembly Furnish		Rupert Construction Supply 3941 Park Dr., Suite 20-487 El Dorado Hills, CA 95762 925-229-5577 Cert #32785	\$180,768.00 \$12,215.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed
 Participation

\$ 218,475.80

4.50 %

Shane Dees

Signature of Bidder

Shane Dees, Vice President

Date

(916) 635-9370

(Area Code) Tel. No.

Jennifer Baker

Person to Contact

(Please Type or Print)

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
 El Dorado Hills, CA 95762
 Office: (530) 350-7323
 Fax: (530) 350-7322
californiaawcw@aol.com

*Small Business Enterprise (SBE)
 State of California Certification #1207321*

*Underutilized Disadvantaged
 Business Enterprise (UDBE/DBE)
 Women Business Enterprise (WBE)
 State of California Firm #37869*

Date: August 27, 2014

Attention: *Wee*
 Company: *C.C. Myers, Inc.*
 Fax #: *916-635-1527*

Project: Bridge Deck Poly overlay
 Location: Colusa and Yolo Counties
 Contract #03-4M7404
 Bid Date: 08/27/2014

213.60 hr x \$88

72 hr x 93

Total \$25,492.80

Rate Sheet

Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten -Wheelers	\$88.00	\$93.00	\$98.00
Semi Ends	\$93.00	\$98.00	\$103.00
Semi Bottoms	\$93.00	\$98.00	\$103.00
Transfers	\$93.00	\$98.00	\$103.00
Flat Beds	\$95.00	\$100.00	\$105.00
3-Axle 4,000 gal Water Truck	\$88.00	\$93.00	\$98.00

Please contact us for information on UDBE/DBE/WBE/SBE participation and how it applies to this project

Please contact us for information on dump site availability

Our company is in compliance with the California Air Resources Board Truck and Bus Regulation.

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (530) 350-7323
Fax: (530) 350-7322
californiawcw@aol.com

Prices are subject to the following terms and conditions:

Haul only pricing is based on the customer's direct purchase and scheduling with the material supplier or dump site.

Delivered pricing includes scheduling, costs of materials, applicable tax and cost of trucking (tonnage rate conditions will apply).

Tonnage/Per Load rates will include the following conditions:

- Transfers are allotted 15 min. to load/20 min. to dump, end dumps and bottom dumps are allotted 15 min. to load/15 min. to dump; time exceeding the allotted time for each truck will be billed at a rate of \$1.50 per minute. If the standby time exceeds 30 minutes that truck will be billed at the applicable hourly rate.
- Flatbeds are allotted 1 hour to load and 1 hour to unload; if loading/unloading exceeds allotted time the truck will be billed at the applicable hourly rate.
- If the supplier or material changes during a shift the shift will be billed hourly.
- If the delivery site changes the shift will be billed hourly.
- Partial shifts will also be billed hourly.
- For work performed under this tonnage rate agreement on weekends or holidays, an additional 5% will be charged per ton.
- For work performed under this tonnage rate agreement after December 31, 2014 the rates are subject to a 5% cost of living increase.

On Site Hauling: If the project requires on site hauling, where prevailing wage rates or Davis-Bacon Act wage rates apply add an additional 30% to the applicable hourly or tonnage rate.

All prices quoted are subject to fuel increases. A copy of our Fuel Surcharge Assessment is attached. There is a four (4) hour minimum charge per truck. For night work there is a six (6) hour minimum charge per truck. There is a two (2) hour show-up time charge per truck if the job is cancelled and the truck(s) have already shown up on the job site. Payments for invoices are due within thirty (30) days of the invoice date. All prices are for work performed through December 31st 2014. For work performed after December 31st 2014 the rates are subject to a 5% cost of living increase. Prices quoted are good for a period of thirty (30) days from the bid date.

A signed work/purchase order constitutes acceptance of these terms.

Thank you,
Jennifer Gemignani

Accepted by

Title

Company

Date

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (530) 350-7323
Fax: (530) 350-7322
californiawcw@aol.com

Fuel Surcharge Assessment:

A fuel surcharge is assessed when fuel prices reach \$4.25 per gallon as reported by the U.S. Energy Information Administration. The fuel surcharge is 1% for every \$0.10 increase in fuel prices, or portion thereof. The breakdown is as follows:

Diesel price \$/gallon	% increase to hourly/tonnage rate
\$4.25 - \$4.349	1%
\$4.35 - \$4.449	2%
\$4.45 - \$4.549	3%
\$4.55 - \$4.649	4%
\$4.65 - \$4.749	5%
\$4.75 - \$4.849	6%
\$4.85 - \$4.949	7%
\$4.95 - \$5.049	8%
\$5.05 - \$5.149	9%
\$5.15 - \$5.249	10%
\$5.25 - \$5.349	11%
\$5.35 - \$5.449	12%
\$5.45 - \$5.549	13%
\$5.55 - \$5.649	14%
\$5.65 - \$5.749	15%

*\$5.75 and above add an additional 1% for each \$0.10 increase in price per gallon.

Fuel prices are checked weekly and any increase is based on the weekly retail on-highway diesel prices found at: www.eia.doe.gov/oog/info/wohdp/diesel.asp.

All fuel surcharges will be billed separately. After the assessment of the fuel prices at the end of the week, if a surcharge is applicable, a bill for the surcharge would be generated based on the hours worked within that week.

A signed work/purchase order constitutes acceptance of these terms.

Thank you.
Jennifer Gemignani

Accepted by (Signature)

Title and Company Name

Date

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WEST COAST WATER & TRUCKING, INC.

EL DORADO HILLS, CA 95762

Owner: JENNIFER GEMIGNANI
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 488510 Freight Transportation Arrangement

484110 General Freight Trucking, Local

Bridge Deck Poly Overlay
Contract # 03-4M7404

Work Category Code(s)

C9602 BOTTOM DUMP TRUCKING
C9670 TRUCK RENTAL
C9903 CONSTRUCTION CLEAN UP

C9605 FLAT BED TRUCKING
C9771 TRUCK BROKER
C9999 BROKER (FOR FEE ONLY)

Licenses

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 37869

James Salas
CUCP OFFICER

February 8, 2011

exp: 9/3/2019

[Back To Query Form](#)

Search Returned 1 Records

Thu Aug 28 14:21:41 PDT 2014

Query Criteria

Firm ID: 37869

Firm Type: DBE

Firm ID	37869
Firm/DBA Name	WEST COAST WATER & TRUCKING, INC.
Address Line1	4962 ROBERT J MATTHEWS PARKWAY, SUITE A
Address Line2	
City	EL DORADO HILLS
State	CA
Zip Code1	95762
Zip Code2	
Mailing Address Line1	3941 PARK DRIVE, SUITE # 20-231
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	
Certification Type	SWBE
E Mail	californiawcw@aol.com
Contact Name	JENNIFER GEMIGNANI
Area Code	(916)
Phone Number	358-8697
Fax Area Code	(916)
Fax Phone Number	358-8699
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 09; 31; 34; 57;
Districts	03;
DBE NAICS	484110; 488510;

ACDBE NAICS

Work Codes

C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9670 TRUCK RENTAL; C9771 TRUCK BRDKER; C9903 CONSTRUCTION CLEAN UP; C9999 BROKER;

Licenses

Trucks

FOR HIRE - 10;

Gender

F

Ethnicity

CAUCASIAN

Firm Type

[Back To Query Form](#)



3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 8/27/14
 Date: 8/26/14

Description: Yolo/Colusa Counties, Various Structures
 Job Number: 03-4M7404

Quantity	Description	Unit \$	Total \$
26 ea	Bid Item #37, Joint Seal MR 1/2" - 230 LF WaboSiliconeSeal, 50.72 oz. cartridges	\$59.40	\$1,544.40
24 ea	Bid Item #38, Joint Seal MR 1" - 156 LF WaboSiliconeSeal, 50.72 oz. cartridges	\$59.40	\$1,425.60
350 lf	Bid Item #39, Joint Seal MR 1-1/2" WaboCompressionSeal, WA-375	\$27.50	\$9,625.00
2 ea	WaboPrimaLub Adhesive, gallons		
11 ea	Bid Item #40, Type AL Seal - 246 LF WaboSiliconeSeal, 50.72 oz. cartridges	\$59.40	\$653.40
1 ea	Estimated Freight	\$950.00	\$950.00
Optional Accessories for Silicone Seal Installation: Mixing Nozzles, 4 @ \$11.00 ea. Pneumatic Caulking Gun, \$499.00 ea.			
		Total:	\$14,198.40
		Sales tax not included	
Delivery: F.O.B.: Ship Point		Terms: Net 30 days Pricing Valid for 6 months from Bid Date	

Items included in quoted price: limited to items listed
 Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
 Rupert Construction Supply will supply materials as required in contract plans and specifications.
 Rupert Construction Supply is not responsible for design, engineering or installation.
 Liability: Limited to the cost of our product, we will not be responsible for additional charges.
 Due to the instability in the raw materials markets, our quotation is subject to change without notice.
 Pricing should be verified before placing a purchase order.
 If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
 Contractor to verify field dimensions.
 Actual quantities are the responsibility of the contractor.
 Additional items available for purchase. See attached line card for product information.

18,013 sub
 1,396 tax

 19,409
 950 freight

\$ 20,359. x .60

 \$12,215.

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

Rupert

Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bld Date: 8/27/14

Date: 8/26/14

Job Name: Yolo/Colusa Counties, Various Structures

Job Number: 03-4M7404

Quantity	Description	Unit \$	Total \$
11 ea	CACHE CREEK BRIDGE (NO. 22-0007R) 2" x 11.5" x 16" laminated elastomeric bearing pad w/4 ea 14 ga shims *Quantity includes 1 test pad*	\$346.85	\$3,815.31
	Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard manufacturers testing and material certification per Caltrans specifications will be supplied.		
		Total:	\$3,815.31
Delivery:		Sales tax not included	
F.O.B.: Job Site		Terms: Net 30 days	
		Pricing Valid for 15 days	

Approximate time required for production, dating from the receipt of approved shop drawings: 6-8 Weeks

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

[Back To Query Form](#)**Search Returned 1 Records**

Fri Jan 17 11:31:20 PST 2014

Query Criteria

Firm/DBA Name: rupert

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
E Mail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATIDN
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS**Work Codes**

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses**Trucks****Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

Rupert

Construction Supply

DBE/UDBE

**Certified Regular Dealer
#CT-32785**

WBE/SBE (California/Federal Govt./PUC certified)
SBE #248143: City of Sacramento


Dear Customer,

Please refer to the following list of products we supply for the heavy civil construction market along with other job specific items at very competitive prices. We offer excellent customer service and years of experience in the construction materials industry, and we look forward to working with you.

Bearing Pads: Laminated, PTFE or Plain	Spherical Bearings
Silicone Grease: for Bearing Pads	Contact Adhesive: Caltrans approved
Conduit: Galvanized Rigid/PVC	Steel Beams/Steel Pipe Pile
Welded Steel Pipe: Coated, Lined or Plain	Polyester Concrete/Methacrylate
Casing Pipe	Misc. Construction Materials
Ductile Iron Pipe	Dowels, Epoxy
Bridge Deck Drainage Systems	Timber Lagging
Misc. Metals/Cable Restrainers	HDPE Shims
Soffit Access Covers/Grates/Barrier Rail	Water Meters
Expansion Joint Seals	Welded Wire Mesh, Post Tension Wire
Grated Line Drains	Pipe Key-Shear Key
Waterproofing Materials	Anchor bolts, Headed Studs, Nails
Drainage & Irrigation Materials	Formliner
Site Furnishings	Reinforced Concrete Pipe and Manholes
NPS Water Supply Line: 2"-6" system	Metal Beam Guard Rail
Electrical Supplies	Chain Link Fence
Precast Concrete Items: Pipe Supports-Benches-Signs-Tables-Bollards, etc.	

“We’ll get you the right material when you need it.”

Mail: 3941 Park Dr. #20-487, El Dorado Hills, CA 95762 (925)229-5577 ph., (916)673-9737 fax
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95741 karen@rupertsupply.com
 Website: www.rupertsupply.com



FAX COVER SHEET

TO	CC Myers
COMPANY	CC Myers
FAX NUMBER	19166351527
FROM	Karen Wonnenberg
DATE	2014-08-26 19:45:34 GMT
RE	03-4M7404, Yolo/Colusa Counties

COVER MESSAGE

Please find quotes for bearings and joint seal for the above project. Contact me with any questions. Good luck on your bid.

Stacy Monroe

Rupert Construction Supply

925.408.3627

stacy@rupertsupply.com



Construction Supply

UDBE Certified, #CT-032785
CA SBE Certified, #28807

Quotation

TO: Estimator
Attn.:
JOB: 03-4m7404
JOB #:

Fax:
Ph: **REVISED**

Bid Date: 8-27-14

Date: 8-27-14

Quantity	Details	Unit	Total
13,570			223,905
13,000	bags BI 12: Rapid setting Concrete: Quikrete Fast Set DOT, 50 lb.	\$16.500	\$214,500.00
13,000	bags BI 12: Set 45	\$30.52	\$396,760.00
13,000	bags BI 12: Rapid Set DOT mix	\$20.90	\$271,700.00
7,800	bags BI 12: pea gravel, 50 lb bag	\$5.00	\$39,000.00
1 ea.	Fr. Charge to job site	\$18,000.00	\$18,000.00

Based on truck load quant.

262,905. - sub
20,375 tax
 283,280
18,000 frt.
 301,280 x .60

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be varified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to varify field dimensions.

Actual quantities are the responsibility of the contractor.

Total: \$939,960.00

Sales Tax Not Included

Delivery:

Terms: Net 30 days

F.O.B.:

Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA!

925-229-5577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnenberg

[Back To Query Form](#)

Search Returned 1 Records

Thu Aug 28 14:25:28 PDT 2014

Query Criteria

Firm/DBA Name: rupert

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachment B			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Attachment C					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Daily Construction Service	8/14, 8/18, 8/21, 8/25
Small Business Exchange	8/14, 8/18, 8/21, 8/25
See Attachment D for Proof of Publications	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
WCOE (Women Construction and Executives)	8/13/14	Email	Email blast was sent to all members with our ITB
Small Business Development Center	8/13/14	Email	Email blast was sent to all members with our ITB

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Information regarding obtaining plans and specifications were provided in our Invitation to Bid and Advertisement, no assistance was requested.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

CCMI offered assistance with obtaining bonds, insurance, lines of credit, equipment, and supplies in our Invitation to Bid and Advertisement. CCMI do not receive any requests for assistance.

8. Include additional data to support a demonstration of good faith efforts.

CCMI is continually working to build relationships with DBE subcontractors and suppliers, and we encourage them to work with us. We attend numerous outreach events to promote DBE and small business participation in our industry. See Attachment F for additional efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**Good Faith Documentation
Attachment A
Items of Work Spreadsheet**

**Contract No.03-4M7404
Various Location I-5, 80 and 505 Deck Rehab Poly OL
California Department of Transportation**

C. C. Myers, Inc. Attachment A				
Good Faith Effort				
Various Location I-5, 80 and 505 Deck				
Rehab Poly OL				
			Total Bid	\$4,849,799
Items of Work Offered	Bidder Normally Performs Item	Item Broken Down to Facilitate Participation	Amount	% of Contract
Construction Area Signs	N	Y	\$7,050.00	0.15%
SWPPP	N	Y	\$650.00	0.01%
Stripe and Markers	N	Y	\$31,521.00	0.65%
Traffic Control	N	Y	\$102,980.00	2.12%
PCC Testing	Y	Y	\$7,500.00	0.15%
AC Paving	N	Y	\$132,760.00	2.74%
Under Bridge Platform Truck	Y	Y	\$42,000.00	0.87%
Rapid Patch DOT Bag Material	N	Y	\$292,714.00	6.04%
Cold Plane AC	N	Y	\$170,154.00	3.51%
Grind PCC	N	Y	\$58,255.00	1.20%
Polyester Concrete & Meth Materials	N	Y	\$1,752,000.00	36.13%
Prep Bridge Deck	N	Y	\$55,491.00	1.14%
Shotcrete	N	Y	\$66,381.00	1.37%
Joint Seal Assembly	N	Y	\$18,043.00	0.37%
Rebar	N	Y	\$20,520.00	0.42%
Ready Mix	N	Y	\$44,893.00	0.93%
Trucking	N	Y	\$30,000.00	0.62%
Paint Bridge	N	Y	\$118,272.00	2.44%

**Good Faith Documentation
Attachment B
List of DBE's Solicited
Fax Confirmations
Returned Invites**

**Contract No.03-4M7404
Various Location I-5, 80 and 505 Deck Rehab Poly OL
California Department of Transportation**

Jennifer Baker

From: Jennifer Baker
Sent: Wednesday, August 13, 2014 10:57 AM
To: Jennifer Baker
Subject: ITB - Various Locations I-5, 80, 505 Deck Rehab
Attachments: Invite - Various Loc. I-5, 80 & 505.pdf

To Whom It May Concern,

Attached please find our invitation to bid the above referenced project.

If you are planning to bid this project, please complete the attached form and fax it to 916-635-1527.

8/27/2014 – 2:00pm – Various Locations I-5, 80, 505 Deck Rehab (Colusa and Yolo Counties)

Please send your proposal via fax to 916-635-1527. Please call 916-635-9370 with any questions.

Thank you.

Jennifer Baker | Compliance Manager, PHR, CCEP

C.C. Myers, Inc. | 3286 Fitzgerald Road | Rancho Cordova, CA 95742
p: 916.635.9370 | fx: 916.635.8961 | www.ccmymers.com



C.C. MYERS, INC.
3286 FITZGERALD ROAD
RANCHO CORDOVA, CA 95742
916-635-9370 FAX 916-635-1527

DATE: August 13, 2014
TO: DBE Subcontractors
FROM: Estimating Department
SUBJECT: **Various Location I-5, 80 & 505 Deck Rehab Poly OL Project**
Colusa and Yolo Counties, Caltrans Project No. 03-4M7404
Bid Date: August 27th, 2014 at 2:00 pm

INVITATION TO BID

C. C. Myers, Inc. is bidding on the above referenced County of Mendocino project. We hereby encourage responsible participation of local Disadvantaged Business Enterprises (5% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Prepare WPCP, Remove Stripe, Public Safety Plan, Inject Crack (Epoxy), Rapid Setting Concrete, Repair Spalled Surface Area, Remove Asphalt Concrete Surfacing, Cold Plane Asphalt, Remove Unsound Concrete, Prep Concrete Bridge Deck, Furnish Poly Concrete Overlay, Place Poly Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment, Remove Chip Seal, Bridge Removal, Hot Mix Asphalt, Grind Existing Concrete Pavement, Grind Existing Bridge Deck, Temporary Support, Temporary Decking. Structural Concrete, Agg Base, Structural Concrete, Clean Expansion Joint, Replace Bearing Pad, Joint Seal, Clean Structural Steel, Paint Structural Steel, Stripe and Markers, Spot Blast Clean and Paint Undercoat, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. C.C. Myers, Inc. requires Subcontractor and Supplier quotes 24 hours prior to the bid date to enable thorough evaluation. Contact C.C. Myers, Inc. for assistance with obtaining bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

AN EQUAL OPPORTUNITY EMPLOYER

Please complete the following information and fax to: **916-635-1527**:

Company Name: _____ Contact: _____
 Phone #: _____

Bidding: _____ Yes _____ No
 If yes, please provide scope letter/quote as soon as possible.

Jennifer Baker

From: Romy Beltran <udbest.eel2011@gmail.com>
Sent: Friday, August 15, 2014 6:54 AM
To: Jennifer Baker
Subject: Re: ITB - Various Locations I-5, 80, 505 Deck Rehab

Sorry not bidding. Thank you.

On Wed, Aug 13, 2014 at 10:56 AM, Jennifer Baker <jbaker@ccmyersinc.com> wrote:

To Whom It May Concern,

Attached please find our invitation to bid the above referenced project.

If you are planning to bid this project, please complete the attached form and fax it to 916-635-1527.

8/27/2014 – 2:00pm – Various Locations I-5, 80, 505 Deck Rehab (Colusa and Yolo Counties)

Please send your proposal via fax to 916-635-1527. Please call 916-635-9370 with any questions.

Thank you.

Jennifer Baker | Compliance Manager, PHR, CCEP

C.C. Myers, Inc. | 3286 Fitzgerald Road | Rancho Cordova, CA 95742

p: 916.635.9370 | fx: 916.635.8961 | www.ccmyers.com

--

Romy Beltran

Owner

Steel

5214 Westerfield St.

Riverside, CA 92509

Tel. (951) 224-9797

Cel. (951) 529-3359

email: udbest.eel2011@gmail.com



C.C. MYERS, INC.
3286 FITZGERALD ROAD
RANCHO CORDOVA, CA 95742
916-635-9370 FAX 916-635-1527

DATE: August 13, 2014
TO: DBE Subcontractors
FROM: Estimating Department
SUBJECT: Various Location I-5, 80 & 505 Deck Rehab Poly OL Project
Colusa and Yolo Counties, Caltrans Project No. 03-4M7404
Bid Date: August 27th, 2014 at 2:00 pm

INVITATION TO BID

C. C. Myers, Inc. is bidding on the above referenced County of Mendocino project. We hereby encourage responsible participation of local Disadvantaged Business Enterprises (5% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Prepare WPCP, Remove Stripe, Public Safety Plan, Inject Crack (Epoxy), Rapid Setting Concrete, Repair Spalled Surface Area, Remove Asphalt Concrete Surfacing, Cold Plane Asphalt, Remove Unsound Concrete, Prep Concrete Bridge Deck, Furnish Poly Concrete Overlay, Place Poly Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment, Remove Chip Seal, Bridge Removal, Hot Mix Asphalt, Grind Existing Concrete Pavement, Grind Existing Bridge Deck, Temporary Support, Temporary Decking, Structural Concrete, Agg Base, Structural Concrete, Clean Expansion Joint, Replace Bearing Pad, Joint Seal, Clean Structural Steel, Paint Structural Steel, Stripe and Markers, Spot Blast Clean and Paint Undercoat, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. C.C. Myers, Inc. requires Subcontractor and Supplier quotes 24 hours prior to the bid date to enable thorough evaluation. Contact C.C. Myers, Inc. for assistance with obtaining bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

AN EQUAL OPPORTUNITY EMPLOYER

Please complete the following information and fax to: 916-635-1527:

Company Name: Haskell & Haskell Contact: Sharon
Phone #: 209-881-3500
Bidding: Yes No Thank you
If yes, please provide scope letter/quote as soon as possible.

Firm/DBA Name	Email	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date (Phone)	Bid (B) No Bid (NB)	Notes
A B S L CONSTRUCTION	luis@absconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	Email 8/13/14	8/25/14	YB	received quote
A P S I CONSTRUCTION MANAGEMENT	ashok.apte@apsicm.com	ASHOK APTE	949	879-0202	949	879-0212	Email 8/13/14	8/25/14		left message
A S CONTRACTORS, INC.	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	Email 8/13/14	8/25/14	NB	per Deni
A.J. VASCONI GEREAL ENGINEERING	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			Email 8/13/14	8/25/14	NB	per Drew
ABA	nahlaawad@sbcglobal.net	NAHLA AWAD	415	661-6486	415	664-1658	Email 8/13/14	8/25/14		left message
ACCORD ENGINEERING, INC	dcheng@accordeng.com	DAVID CHENG	714	241-7200	949	251-0563	Email 8/13/14	8/25/14	NB	per David
AHTNA DESIGN-BUILD, INC	corourke@ahtna.net	CRAIG O'ROURKE	714	824-3471	714	824-3474	Email 8/13/14	8/25/14	NB	per Craig
ALISTO ENGINEERING GROUP, INC	asevilla@alisto.com	AL SEVILLA	925	279-5000	925	279-5001	Email 8/13/14	8/25/14		left message
ALL AMERICAN ASPHALT SEALING INC	aaasealing96@yahoo.com	ANTELMO LARA	775	329-3003	775	627-3006	Email 8/13/14	8/25/14	NB	per Brett
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	heasley@allphaseasphalt.com	GARRY EASLEY	916	771-4602	916	771-4603	Email 8/13/14	8/25/14		left message
AMERICAN PRECISION BUILDERS	louis@apbconstruction.com	LOUIS CHERRY	510	827-7664	510	764-4955	Email 8/13/14	8/25/14		left message
AMLAND CORP	kevinphan@amlandcorp.com	KEVIN BAO PHAN	406	929-3949	406	298-4344	Email 8/13/14	8/25/14		left message
ANIL VERMA ASSOCIATES, INC	anilverma@earthlink.net	ANIL VERMA	213	624-6906	213	624-1188	Email 8/13/14	8/25/14	NB	per Anil
APADANA ENGINEERING, INC.	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	859-5915	415	859-5935	Email 8/13/14	8/25/14		left message
ARROW S COMPANY	lori@arrowsco.com	LORI SKAGGS	707	396-0073	707	437-2555	Email 8/13/14	8/25/14	NB	per Lori
AUTOMATED SWITCHING & CONTROLS, INC - A S C I	don_455@hotmail.com	JOHNETTA MACCALLA	626	969-9441	626	969-8741	Email 8/13/14	8/25/14		left message
B. L. EQUIPMENT RENTAL AND SUPPLY	blequipment@aol.com	BETTY LEA	559	805-3656	559	625-5766	Email 8/13/14	8/25/14		left message
BAY LINE CUTTING & CORING, INC.	jbayline@sbcglobal.net	JUAN ARREGUIN	510	527-1000	510	527-0500	Email 8/13/14	8/25/14	NB	per Juan
BERG & ASSOCIATES, INC	deborah@bergcm.com	DEBORAH BERG	310	548-9292	310	548-9195	Email 8/13/14	8/25/14	NB	per Beb
BERT W SALAS, INC.	bsalaz@bertsalas.com	BOB E. SALAZ	619	562-7711	619	258-3515	Email 8/13/14	8/25/14	NB	per Bob
BJ WILLIAMS COMPANY, INC		BOBBIE JO WILLIAMS	916	359-5055			Email 8/13/14	8/25/14		left message
BOUTHILLIER CONSTRUCTION, INC	wecandigit@onemain.com	JAMIE N. BOUTHILLIER	707	459-4041	707	459-8775	Email 8/13/14	8/25/14		left message
BRAHMA ENGINEERING, INC	bridgette@brahmaengineering.com	ANDY PIVOVAROFF	805	925-3800	805	925-1143	Email 8/13/14	8/25/14	NB	per Andy
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	bravopacific@hotmail.com	EDWARD MARMOLEJO	909	790-1637			Email 8/13/14	8/25/14		left message
BURKE CONSTRUCTION	burkebid@gmail.com	MICHAEL J. BURKE	530	678-1009	530	672-2411	Email 8/13/14	8/25/14	NB	per Mike
C2PM	ROWENA@C2PM.com	ROWENA ALTAHA	949	333-3700	949	333-3701	Email 8/13/14	8/25/14		left message
CADIT COMPANY	k.carlisle@caditcompany.com	KATHRYN CARLISLE	817	430-4409	817	430-0409	Email 8/13/14	8/25/14		left message
CAL VALLEY CONSTRUCTION, INC.	shelleya@calvalleyconstruction.com	SHELLEY AVILA	559	274-0300	559	274-0311	Email 8/13/14	8/25/14	NB	per Shelley
CALI CONCRETE	gusto@calconcrete.com	GUSTAVO VALDERAMMA	661	398-8143	661	398-1382	Email 8/13/14	8/25/14	NB	per Sue
CE GREEN INC.	carole@cegreeninc.com	CAROLE E. GREEN	916	365-4925	916	583-7504	Email 8/13/14	8/25/14	NB	per Carole
CHARLIE'S CUSTOM EXCAVATING, INC	office@ccexcavatinginc.com	CHARLES JURIN	530	221-3626	530	221-7563	Email 8/13/14	8/25/14		left message
CINDY TRUMP INC DBA LINDY'S COLD PLANING		null null					Email 8/13/14	8/25/14		left message
CLEAR CREEK CONSTRUCTION INC.	clearcreekadam@gmail.com	ADAM HARNDEN	530	224-1430			Email 8/13/14	8/25/14		left message

09-03-14 11:58 RCVD

Firm/DBA Name	Email	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date (Phone)	Bid (B) No Bid (NB)	Notes
COLEMAN CONSTRUCTION	cjohnson@coleman.com	SHARON COLEMAN	323	295-5484	213	295-1199	Email 8/13/14	8/25/14		left message
CONNICO INCORPORATED	cgowder@connico.com	CONNIE S. GOWDER	615	758-7474	615	758-7477	Email 8/13/14	8/25/14	NB	per Connie
CONSTRUCTION INSPECTION SPECIALISTS	steve@cisinspects.com	HARRY STEVEN CLARK	707	838-1679	707	838-1689	Email 8/13/14	8/25/14		left message
CONSULTANT ENGINEERING, INC.	jpatterson@cei-az.com	JOHN C. PATTERSON	480	218-8499	480	832-1712	Email 8/13/14	8/25/14	NB	per John
CONTRACTOR SERVICES GROUP, INC.	shell@csgr-web.com	CHERI THOMAS	918	371-7303	866	366-6646	Email 8/13/14	8/25/14	NB	per Cheri
COOKS AND SON INC.	cooks_son@mail.com	CHARLES E. HENDERSON JR.	805	934-2705	805	937-5473	Email 8/13/14	8/25/14		left message
COOPER ZIETZ ENGINEERS, INC	herbf@coopercm.com	HERBERT J. FRICKE	503	253-5429	503	253-5412	Email 8/13/14	8/25/14		left message
CORNERSTONE ENGINEERING	cornerstone engr@gmail.com	FRANCINA CASTRO	559	940-9300	866	480-1470	Email 8/13/14	8/25/14		left message
CRE8IVE ENGINEERING INC	cre8iveEngineering@gmail.com	REGINA CASTRO	760	200-8889	760	200-1118	Email 8/13/14	8/25/14		left message
DAVID ENGINEERING CONSTRUCTION	odavid@ftcnet.net	OSCAR DAVID	530	387-3508	530	820-9120	Email 8/13/14	8/25/14	NB	per David
DEANA'S EQUIPMENT RENTAL CO.	jaqchic@aol.com	DEANA CARTER	805	732-7575			Email 8/13/14	8/25/14		left message
DEENSGROUP CONSTRUCTION	deensgroup@aol.com	HAJAAH M. DEEN	408	345-3880	408	345-3869	Email 8/13/14	8/25/14		left message
DELTECH ENGINEERING, INC	abili@deltechengineeringinc.com	(MR.) EBBITEANGA I. ABILI	714	495-9755	714	384-4594	Email 8/13/14	8/25/14		left message
DERRICKSON PIKE, INC.	jspike@derricksonpike.com	JEFFREY PIKE	925	326-4960			Email 8/13/14	8/25/14	NB	per Jeff
DIAMOND D GENERAL ENGINEERING, INC.	sdefiy@ddge.net	LAURA DEFTY	530	662-2042	530	662-6770	Email 8/13/14	8/25/14		left message
DIRT & AGGREGATE INTERCHANGE, INC	contractor@dirtagg.com	HENRY PELFREY	503	661-5093	503	669-1192	Email 8/13/14	8/25/14	NB	per Henry
DOD CONSTRUCTION	demicid@dodconstruction.com, dodconstruction@yahoo.com	DERRICK DICKERSON	661	368-8000	661	366-8001	Email 8/13/14	8/25/14		left message
DON GARCIA EXCAVATING & PAVING, INC.	dgarcia287@aol.com	MICHAEL GARCIA	530	577-0558	530	577-0221	Email 8/13/14	8/25/14	NB	per Mike
DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	Email 8/13/14	8/25/14		left message
EARTHTEK BUILDERS, INC	joseph.oh@earthtekbuilders.com	SAE JOON OH	310	720-0404	866	463-6694	Email 8/13/14	8/25/14		left message
ERNEST B. DEE	dee4321@frontiernet.net	ERNEST B. DEE	918	271-0410	918	691-2127	Email 8/13/14	8/25/14		left message
EXARO TECHNOLOGIES CORPORATION	hd@exarotec.com	HECTOR DOMINGUEZ	650	777-4324	650	777-4326	Email 8/13/14	8/25/14		left message
EXBON DEVELOPMENT, INC.	info@exbon.com	JANET LEE	562	777-8900	562	777-1888	Email 8/13/14	8/25/14		left message
EXELTECH CONSULTING, INC.	santosh@xltech.com	SANTOSH J. KURUVILLA	360	357-8289	360	357-8225	Email 8/13/14	8/25/14		left message
FALCON BUILDERS & DEVELOPERS INC	johnf@falconbuildersanddevelopers.com	JOHN FALCON	559	226-1994	559	226-1877	Email 8/13/14	8/25/14	NB	per John
FALCON ENGINEERING SERVICES INC.	mfaqih@falcon58.com	MAHA FAQIH	951	768-9419	951	278-2808	Email 8/13/14	8/25/14		left message
FANFA, INC.	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095	Email 8/13/14	8/25/14		left message
FCS STRIPING, SEALING AND PAVING, INC.	inesseoane@fcs-ssp.com	INES SEOANE	925	373-6205	925	373-6208	Email 8/13/14	8/25/14		left message
FINE GRADE EQUIPMENT, INC.	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900	Email 8/13/14	8/25/14		left message
FLORES CONSTRUCTION, INC.	garzy3@yahoo.com	EMERIO FLORES	909	322-9240	909	597-8100	Email 8/13/14	8/25/14		left message
FORSTER COMPANY, INC.	linda@forsterco.com	LINDA FORSTER	323	569-0217	323	569-0200	Email 8/13/14	8/25/14	NB	per Linda
FRANK MEOINA GENERAL ENGINEERING CONTRACTOR	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	Email 8/13/14	8/25/14	NB	per Frank
GATES ENTERPRISES, INC	kgates.gei@gmail.com	JOE GATES	714	382-6707	714	382-6708	Email 8/13/14	8/25/14	NB	per Joe

Firm/DBA Name	Email	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date (Phone)	Bid (B) No Bid (NB)	Notes
GERONIMO CONCRETE, INC.	geronimo_concerte@sbqglobal.net	LIDIA LOPEZ	323	225-2016	323	222-8312	Email 8/13/14	8/25/14		left message
GL ENGINEERING	gl_engineering@comcast.net	GREGORY ALLEN LUTES	916	289-0912			Email 8/13/14	8/25/14		left message
H & H INDUSTRIES	info@hindustries.us	HAROLD SUMPTER	909	350-8211	909	350-1201	Email 8/13/14	8/25/14		left message
HASKELL & HASKELL ENGINEERING & CONSTRUCTION SERVICE	hhengcon@caltel.com	SHAVON HASKELL	209	881-3500	209	881-0211	Email 8/13/14	8/25/14	NB	per invite
ICANNCM	icanncm@gmail.com	CHARLETTA GIPSON	323	377-4117			Email 8/13/14	8/25/14		left message
INTERWEST PACIFIC, LTD.	office@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	Email 8/13/14	8/25/14		left message
J N A BUILDERS, INC.	JNABUILDERSINC@gmail.com	JOSEPH N. ANTONIO	818	281-5262	818	248-0013	Email 8/13/14	8/25/14	NB	per Joe
J. M. DIAZ, INC.	jmdiaz@jmdiaz.com	JUAN M. DIAZ	626	820-1137	628	820-1136	Email 8/13/14	8/25/14		left message
J. MORAGA CONSTRUCTION, INC	imoraga@flash.net	JOSE MORAGA	209	388-9200	209	383-6506	Email 8/13/14	8/25/14		left message
K R C SAFETY CO. INC.	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684	Email 8/13/14	8/25/14	NB	per Gary
K. W. EMERSON, INC.	alison@kwemerson.com	EMMA JEAN EMERSON	209	754-3839	209	754-3830	Email 8/13/14	8/25/14	NB	per Emma
KAL KRISHNAN CONSULTING SERVICES	emily.park@kkcsworld.com	EMILY PARK	213	488-0900	213	488-5113	Email 8/13/14	8/25/14		left message
KA'PEL CONSTRUCTION INC.	lrobbins@kapelconstruction.com	LANCE E. ROBBINS	530	629-3300	530	829-3300	Email 8/13/14	8/25/14		left message
KEVILLE ENTERPRISES, INC.		CHRISTINE KEVILLE	781	837-3884	781	837-4091	Email 8/13/14	8/25/14		left message
KWAN WO IRONWORKS INC.	florecek@kwanwo.com	FLORENCE KONG	415	822-9628	415	822-9088	Email 8/13/14	8/25/14		left message
L & L BRIDGES	levigurule@comcast.net	LEVI GURULE	707	478-6205	509	559-7300	Email 8/13/14	8/25/14	NB	per Levi
LABAT'S TREE CARE	labatstree@gmail.com	CHERYL COLE	925	285-7741	925	335-9118	Email 8/13/14	8/25/14	NB	per Cheryl
LANDAVAZO BROTHERS, INC.		raul DERRICK LANDAVAZO	510	581-7104	510	581-7423	Email 8/13/14	8/25/14		left message
LAWRENCE FORD CONSTRUCTION, INC	lwf59@aol.com	LAWRENCE FORD	510	453-5535			Email 8/13/14	8/25/14		left message
LENNOVA	tony@lennova.net	TONY GENOVA	562	860-3213	582	860-6913	Email 8/13/14	8/25/14		left message
LNA CONCRETE STRUCTURES, INC.	aqarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	Email 8/13/14	8/25/14		left message
LONE STAR LANDSCAPE, INC	bob@lonestarlnd.net	ROBERT SAMANIEGO	408	882-0100	408	882-0109	Email 8/13/14	8/25/14		left message
M J AVILA COMPANY, INC.	brucej@mjavila.com	MARY JO AVILA	559	846-7601	559	846-7610	Email 8/13/14	8/25/14	NB	per Mary
MARTIN GENERAL ENGINEERING INC	dmyers@martingeneral.net	TRANQUILINO MARTIN	918	355-8101	916	355-8108	Email 8/13/14	8/25/14		left message
MASS X INC.	massx6@hotmail.com	JENNIFER FDSTER	559	472-3274	559	472-3275	Email 8/13/14	8/25/14		left message
MC CULLOUGH CONSTRUCTION INC	mackymccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1789	Email 8/13/14	8/25/14	NB	per Mac
MERCADE CONSTRUCTION & DEVELOPMENT INC.	jorge@mercadeco.com	JORGE LUIS MERCADE	209	588-7722	209	532-7744	Email 8/13/14	8/25/14		left message
MEROE ENGINEERING	meroecorp@gmail.com	DARIUS JOHNSON	415	889-0119			Email 8/13/14	8/25/14		left message
MGE ENGINEERING INC	fhuang@mgeeng.com	H. FRED HUANG	918	421-1000	918	421-1002	Email 8/13/14	8/25/14		left message
MLS CONSTRUCTION	stormis-office@yahoo.com	raul STANLEY TO	415	752-7521	415	752-7537	Email 8/13/14	8/25/14		left message
MORGNER CONSTRUCTION MANAGEMENT	mmorgner@morgnerco.com	MONIQUE MORGNER	818	461-8100	818	461-8111	Email 8/13/14	8/25/14		left message
MV CONSTRUCTION, INC.	valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	559	357-0851	Email 8/13/14	8/25/14	NB	per Manuel
N B G CONSTRUCTION SERVICES	anichols_nbgs@cox.net	ALLEN NICHOLS	949	283-5757	949	589-8897	Email 8/13/14	8/25/14		left message

Firm/DBA Name	Email	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date (Phone)	Bid (B) No Bid (NB)	Notes
NIELSON CONSTRUCTION	dnieison@nieelsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	Email 8/13/14	8/25/14		left message
NORCAL GENERAL CONSTRUCTION CORP	norcalgeneralconstruction@yahoo.com	KENNY PHAN	406	886-0335	406	969-1650	Email 8/13/14	8/25/14	NB	per Kenny
NORIEGA PIPELINE, INC.	noriegav@sbcglobal.net	JOSEPH NORIEGA	909	463-4882	909	463-4690	Email 8/13/14	8/25/14		left message
NORTH STAR CONSTRUCTION & ENGINEERING, INC	contact@northstarconstruction.biz	IQBAL BASRAI	530	673-7080	530	673-1660	Email 8/13/14	8/25/14		left message
Newland Entities, Inc	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1176	530	674-0756	Email 8/13/14	8/25/14		left message
OLIVAS VALDEZ INC.	foilivas@olivasvaldez.com; jarauz@olivasvaldez.com	ROBERT VALDEZ	360	225-7900	360	225-6400	Email 8/13/14	8/25/14		left message
PACIFIC UTILITY CONSTRUCTION	jsouza@pacificutilityconstruction.com	JOSEPH EDWARD SOUZA	530	869-7812	530	869-7636	Email 8/13/14	8/25/14	NB	per Joe
PARADIGM CONSTRUCTION	steve@paradigmuilt.com	STEVEN MAYS	916	271-2623	916	714-6520	Email 8/13/14	8/25/14	NB	per Steve
PC&N CONSTRUCTION, INC	cpium@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	Email 8/13/14	8/25/14	NB	per Christi
PETIL CONSTRUCTION & ENGINEERING, INC.	netedwmp@netscape.net	EDUARDO PETIL	619	962-8369	619	482-1493	Email 8/13/14	8/25/14		left message
PK CDNSTRUCTION	zkkingpk81@gmail.com	ZHAN PAUL KING	626	773-6963	626	486-4152	Email 8/13/14	8/25/14		left message
PROFESSIONAL CONCRETE SAWING INC.	davidscott@qvn.com; cell 510-537-3781	DAVID SCOTT	209	722-2226	209	722-2227	Email 8/13/14	8/25/14		left message
PSC ASSOCIATES, INC	peter@psctestng.com	PETER S. CHAN	415	330-6100	415	330-6363	Email 8/13/14	8/25/14	NB	per Peter
QUALITY ERECTORS & CONSTRUCTION, INC.		null JESSE ESQUIVEL	707	746-4198	707	751-3962	Email 8/13/14	8/25/14		left message
QUIMU CONTRACTING, INC.	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0269	707	678-8384	Email 8/13/14	8/25/14		left message
R N R CONSTRUCTION, INC	rich@mr-construction.com, brooke@mr-construction.com	RICHARD K. GARNER	918	379-0957	918	379-0960	Email 8/13/14	8/25/14		left message
R. E. SERRANO INC.	ricky@reserrano.com	RICKY SERRANO	925	957-8184	925	957-6121	Email 8/13/14	8/25/14	YB	received quote
RAIL SURVEYORS AND ENGINEERS, INC.	pleong@rsecorp.com	PHIL LEONG	650	637-9500	650	637-9501	Email 8/13/14	8/25/14	NB	per Phil
ROBERT'S BACKHOE SERVICE, INC.	rbstl997@yahoo.com	ROBERT CERVANTES	909	676-0613	909	676-5957	Email 8/13/14	8/25/14		left message
ROCKIN' R GRADING & EXCAVATING	robin@rockinrinc.com	null ROBIN COSTA	209	495-9521	209	847-0586	Email 8/13/14	8/25/14		left message
RODGERS CONST. & ENGINEERING CO., INC	rcande@pacbell.net	DAN F. RODGERS	209	464-5780	209	464-5782	Email 8/13/14	8/25/14		left message
ROMEJAN, INC.	aromero@romejan.com	ALEJANDRO ROMERO	323	336-2221	323	998-7576	Email 8/13/14	8/25/14		left message
RUBICON BUILDERS INC.	ruben@rubecon.com or office@rubecon.com	RUBEN SANTANA	415	206-7740	415	206-1750	Email 8/13/14	8/25/14	NB	per Rueben
S. T. RHOADES CONSTRUCTION, INC.	steve@strhoadesinc.com	STEVE RHOADES	530	223-9322	530	223-9222	Email 8/13/14	8/25/14		left message
SAFEWORK, INC.	rebeccaai@safeworkinc.com	REBECCA JONES	818	716-0384	616	703-6486	Email 8/13/14	8/25/14	NB	per Rebecca
SALUD CONSTRUCTION INC	david@saludconstr-inc.com	DAVID SALUD	619	892-1178			Email 8/13/14	8/25/14	NB	per David
SANTOS EXCAVATING, INC.	ernie@santosengineering.com	GEORGE SANTOS	530	694-2274	530	694-7767	Email 8/13/14	8/25/14		left message
SARAKKI ASSOCIATES	vsarakki@sarakki.com	venu SARAKKI	949	651-3000	949	851-3055	Email 8/13/14	8/25/14		left message
SHEPHARD MECHANICAL CONTRACTORS INC.	coileens@shepmech.com	VIRGINIA SMYTH	916	366-0110	916	368-0111	Email 8/13/14	8/25/14		left message
SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	Tommy@SierraCCI.com	TOMMY BALL	209	742-4948	209	742-4946	Email 8/13/14	8/25/14		left message
SITE WORK SOLUTIONS, INC	GWHITMER@CLEARWIRE.NET	GEORGE D. WHITMER	530	222-2229	530	222-3337	Email 8/13/14	8/25/14	NB	per George
SITWORKS CONSTRUCTION, INC	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	Email 8/13/14	8/25/14	NB	per Kent
SJD CONSTRUCTION INC.	sjdconst@yahoo.com	SANDRA CUNNINGHAM	209	847-8939	209	847-0169	Email 8/13/14	8/25/14		left message

Firm/DBA Name	Email	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date (Phone)	Bid (B) No Bid (NB)	Notes
SOUZA CONSTRUCTION INC		MANUEL SOUZA	559	747-7100	559	747-7101	Email 8/13/14	8/25/14		left message
STONY CREEK GENERAL ENGINEERING	luke@scgeinc.com	LUKE ANDREWS	530	526-3191	530	988-5092	Email 8/13/14	8/25/14	NB	per Luke
SUAREZ & MUNOZ CONSTRUCTION, INC.	john@suarezmunoz.com	EDUARDO SUAREZ	510	782-6065	510	782-6078	Email 8/13/14	8/25/14	NB	per Ed
SUMMIT ASSOCIATES	ken.rice@summitcm.com	KEN RICE	925	363-5560	925	363-5511	Email 8/13/14	8/25/14		left message
SUULUTAQA, INC - ALASKA NATIVE CORP	ninah.moody@suulutaqa.com	TRACY CRAIN	707	427-3209	707	635-8187	Email 8/13/14	8/25/14		left message
TEC MANAGEMENT CONSULTANTS INC	tcoffey@teccm.com	TIMOTHY COFFEY	800	509-1542	800	601-1647	Email 8/13/14	8/25/14		left message
THREE STAR CONSTRUCTION	threestarconst@sbcglobal.net	RAY HARRIS	310	632-5388	310	832-6551	Email 8/13/14	8/25/14		left message
TRI-COUNTY DRILLING, INC	sheryl@tcdrilling.com	null SHERYL PETERSON DUDDIE	858	271-0099	858	271-0233	Email 8/13/14	8/25/14		left message
TRI-VALLEY CONTRACTING, INC.	landy@trivalleystriping.com	LANDRYA RATH	925	787-1003	888	872-4450	Email 8/13/14	8/25/14		left message
TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING	odysseyblasting@yahoo.com	CODY LOFTIS					Email 8/13/14	8/25/14		left message
TWO BROTHERS CONSTRUCTION	dk.2bros@gmail.com	DONG KIM	714	521-7006	714	521-7007	Email 8/13/14	8/25/14	NB	per Dong
UDB ENTERPRISES, INC	vilarino76@gmail.com	NEIL JACKSON	209	932-0495	209	932-0873	Email 8/13/14	8/25/14		left message
UDBE STEEL	udbest.eel2011@gmail.com	ROMEO BELTRAN	951	529-3359	951	224-9797	Email 8/13/14	8/25/14	NB	per email 8/15
V A P CONSTRUCTION INC	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420	Email 8/13/14	8/25/14		left message
VINTAGE PAVING COMPANY, INC.	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	Email 8/13/14	8/25/14	YB	received quote
WALLACE STRUCTURES	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	Email 8/13/14	8/25/14		left message
XING, INC	xing@xingconstruction.com	XINGHUA SUN	858	412-9642	858	876-1950	Email 8/13/14	8/25/14		left message

**Good Faith Documentation
Attachment C
Rejected DBE's**

**Contract No.03-4M7404
Various Location I-5, 80 and 505 Deck Rehab Poly OL
California Department of Transportation**

Items (s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Reason
15	Anrak Corporation 5820 Mayhew Road Sacramento, CA 95827 916-383-5030	non-DBE	ABSL Construction 29393 Pacific Street Hayward, CA 94544 510-727-0900 Cert No. 5270	\$197,496.00	\$36,162.00	
23, 27, 28	Pinnacle Grinding and Grooving 13375 ROCK CROSSING DRIVE RENO, NV 89511 775-742-8085	non-DBE	ABSL Construction 29393 Pacific Street Hayward, CA 94544 510-727-0900 Cert No. 5270	\$105,437.00	\$47,182.00	
32, 33, 34	C.C. Myers, Inc.	non-DBE	R.E. Serrano, Inc. 1155 - C Arnold Drive Martinez, CA 94553 925-957-8184 Cert No. 29324			CCMI will self perform
16, 26, 47	Martin Brothers Construction 8801 Folsom Blvd., Suite 260 Sacramento, CA 95826 916-381-0911	non-DBE	Vintage Paving Co., Inc. 119 Main Street Winters, CA 95694 530-795-0132 Cert No. 27011	\$ 134,180.00	\$ 11,420.00	

ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
NV License #16211

Anrak is a certified State of California Small Business No. 18781

ATTN: Estimating Department
BID: CDOT 03-4M7404 Colusa & Yolo Cos. – Bridge Deck Poly. Overlay, Joint Seals, Bearing Pads & Epoxy Repairs
03-COL,YOL-5,80,505-VAR
Various Locations in Both Counties
DATE: August 27, 2014, 2:00 P.M.

.....
UNIT PRICE CUT, LOAD, SWEEP & HAUL:

PARTIAL ITEM #15: 278,163 SQFT Remove Asphalt Concrete Surfacing (Specialty Drum Specification)
PRICE: \$0.58 PER SQUARE FOOT.
PARTIAL ITEM #27: 430 SQYD Grind Existing Concrete Pavement (Specialty Drum Specification)
PRICE: \$26.28 PER SQUARE YARD.
PARTIAL ITEM #28: 6,334 SQYD Grind Existing Bridge Deck (Specialty Drum Specification)
PRICE: \$8.92 PER SQUARE YARD.

NOTE: PRICE IS FOR A GRINDING MACHINE WITH THE FOLLOWING SPECIFICATIONS: RX-500 (6'3") – THREE TRACK FRONT LOAD; TOPCON SAS (SONIC AVERAGE SYSTEM) GRADE CONTROL. THREE TRACKERS ON EACH SIDE; 3 MM SPACING MICRO DRUM; MAX. WEIGHT = 25,718 KG. PRICE INCLUDES THREE OPERATORS. DOES NOT MEET 42.3 SPECIFICATION.

PARTIAL ITEM #16: 440 SQYD Cold Plane Asphalt Concrete Pavement
PRICE: \$18.63 PER SQUARE YARD.

NOTE: PRICE IS FOR A STANDARD DRUM GRINDER.

PROVISIONS: ANRAK CORPORATION to REMOVE asphalt concrete surfacing, concrete pavement & bridge deck, and asphalt concrete as directed by Contractor, LOAD, INITIAL SWEEP and HAUL grindings. Subcontractor will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine. Contractor must provide an operated skip loader to assist with clean up. Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear of all obstructions, and accessible to milling machine size. Anrak Corporation takes no responsibility for dust control due to site conditions. Anrak Corporation cannot accept responsibility for any claims due to unraveling material after the initial sweep and cones/traffic control are lifted. Anrak cannot guarantee planed surface will meet the proposed surface smoothness specification. Anrak cannot guarantee that all asphalt concrete surfacing will be removed from bridge deck. Anrak Corp. cannot guarantee not to hit bridge deck while milling. Anrak Corp. cannot grind if any steel is present, and Contractor takes responsibility for any damage to drum due to hitting any steel that is present. These prices are for AC, asphalt concrete surfacing, concrete pavement, and bridge deck only. Subcontractor cannot grind native cobble rock that may damage machine. Contractor responsible for any costs that arise due to unsuitables or petromat in material. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp. must be notified within 72 hours of any potential back charges, and these must be negotiated with managerial personnel. Anrak must be compensated for the actual time worked. Anrak Corp does not accept withholding of retention. Contractor responsible for clearing USA prior to cold planing operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid date.

CONTINUED

POSSIBLE
DBE \$10,000

ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
NV License #16211

Anrak is a certified State of California Small Business No. 18781

BID: CDOT 03-4M7404 Colusa & Yolo Cos. – Bridge Deck Poly. Overlay, Joint Seals, Bearing Pads & Epoxy Repairs
03-COL,YOL-5,80,505-VAR
Various Locations in Both Counties
DATE: August 27, 2014, 2:00 P.M.

CONTINUED

SPECIALTY DRUM GRINDER RENTAL RATES:

PRICE: For a DAILY (M.-F.) minimum charge of \$6,500.00.
Overtime rate @ \$1,500.00 per hour.
NIGHTLY additional charge \$175.00.

NOTE: PRICE IS FOR A GRINDING MACHINE WITH THE FOLLOWING SPECIFICATIONS: RX-500 (6'3") – THREE TRACK FRONT LOAD; TOPCON SAS (SONIC AVERAGE SYSTEM) GRADE CONTROL. THREE TRACKERS ON EACH SIDE; 3 MM SPACING MICRO DRUM; MAX. WEIGHT = 25,718 KG. PRICE INCLUDES THREE OPERATORS. DOES NOT MEET 42.3 SPECIFICATION.

STANDARD GRINDER RENTAL RATE OPTIONS:

PRICE: For a Two-Foot (2'0"), Three-Foot (3'0"), or Four-Foot (4'0") Milling Machine.
For a DAILY (M.-F.) minimum charge of \$3,000.00.
Overtime rate @ \$410.00 per hour.
NIGHTLY additional charge \$100.00.

PRICE: For Up to a 600 H.P. Six-Foot (6'0") – Seven-Foot (7'0") Milling Machine.
For a DAILY (M.-F.) minimum charge of \$4,000.00.
Overtime rate @ \$535.00 per hour.
NIGHTLY additional charge \$175.00.

PRICE: For a High H.P. (> 600 H.P.) Six-Foot Six-Inch (6'6") – Seven-Foot (7'0") Milling Machine.
For a DAILY (M.-F.) minimum charge of \$4,500.00.
Overtime rate @ \$600.00 per hour.
NIGHTLY additional charge \$175.00.

NOTES: NO MOBILIZATION CHARGE.
ADDITIONAL \$500.00 PER SHIFT FOR SATURDAYS.
ADDITIONAL \$750.00 ONE OPERATOR, \$1,000.00 TWO OPERATORS PER SHIFT FOR SUNDAYS.
DAILY RENTAL RATES INCLUDE ONE SET OF TEETH PER SHIFT.
ANY COSTS INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO THE ABOVE DAILY RATES.

GRINDING PROVISIONS:

Anrak Corporation to cold plane asphalt concrete surfacing, concrete pavement & bridge deck, and asphalt concrete as directed by Contractor, and load cuttings into trucks provided by Contractor. Subcontractor will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine and broom to sweep cuttings. Contractor to post streets with "NO PARKING" signs prior to Subcontractor's phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear of all obstructions, and accessible to milling machine size. These prices are for AC, asphalt concrete surfacing, concrete pavement, and bridge deck only. Anrak cannot guarantee planed surface will meet the proposed surface smoothness specification.

CONTINUED

ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
NV License #16211

Anrak is a certified State of California Small Business No. 18781

BID: CDOT 03-4M7404 Colusa & Yolo Cos. – Bridge Deck Poly. Overlay, Joint Seals, Bearing Pads & Epoxy Repairs
03-COL,YOL-5,80,505-VAR
Various Locations in Both Counties
DATE: August 27, 2014, 2:00 P.M.



CONTINUED

Anrak cannot guarantee that all asphalt concrete surfacing will be removed from bridge deck. Anrak Corp. cannot guarantee not to hit bridge deck while milling. Anrak Corp. cannot grind if any steel is present, and Contractor takes responsibility for any damage to drum due to hitting any steel that is present. Anrak Corp. takes no responsibility for dust control due to site conditions. Subcontractor cannot grind native cobble rock that may damage machine. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp. must be notified within 72 hours of any potential back charges, and these must be negotiated with managerial personnel. Anrak must be compensated for the actual time worked. Anrak Corp. does not accept withholding of retention. Contractor responsible for clearing USA prior to cold planing operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid.

If you should have any questions regarding this quotation, please call our office at the above listed number.

Very truly yours,

Estimated by: Corey Wilson

Prepared by: Donna Johnson

ANRAK CORPORATION

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation AC Grinding

Project Name: CA/DOT Bridge Deck Poly Overlay
Project Number: 03-4M7404
Bid Date: 08/27/2014
Location: various locations, Colusa County and Yolo County, CA

BID -- Cold Milling and Grinding

Item 15: Remove Asphalt Concrete Surfacing

Quantity: 278,163 Price: \$0.71/SF Total: \$197,496

This price includes the removal of the last 1/2" by other authorized means.

This work to be completed in approximately 15 shifts.

This price includes cut, load, sweep, haul and disposal.

Contractor to perform detail work in areas not accessible with a grinder.

Item 23: Remove Chip Seal

Quantity: 7,160 SF Price: \$1.85/SF Total: \$13,246

This work to be completed in 1 shift.

Contractor to perform detail work in areas not accessible with a grinder.

Item 27: Grind Existing Concrete Pavement

Quantity: 430 SY Price: \$45.00/SY Total: \$ 19,350

This work to be completed in 2 shifts.

Contractor to perform detail work in areas not accessible with a grinder.

Item 28: Grind Existing Bridge Deck

Quantity: 6,334 SY Price: \$11.50/SY Total: \$ 72,841

This work to be completed in 6 shifts.

Contractor to perform detail work in areas not accessible with a grinder.

***** Note: ABSL cannot perform this work per spec 42-3 as required. This price is for performing this item of work with a cold milling machine. This machine can grind to within 6" to 8" of the bridge barrier.

For all of the work above, contractor to provide water, traffic control, temporary markings and all other items not specifically included.

ABSL Construction shall be allowed to work up to 10 hours per shift.

These items of work cannot be separated without the prior consent of ABSL Construction.

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

ABSL Construction

29334 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Damage caused by the removal of asphalt concrete over gutter cannot be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You.

Daryl Vorne

[Back To Query Form](#)

Search Returned 1 Records

Tue Sep 02 08:24:30 PDT 2014

Query Criteria

Firm ID: 5270

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	luis@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
 A General Engineering Contractor; B General Building Contractor;

Work Codes

Licenses

Trucks


Gender

Ethnicity

Firm Type

M
 HISPANIC
 DBE

[Back To Query Form](#)



PINNACLE
Grinding & Grooving

CA 995542

Bid Date: 8/26/2014
To: Bidding Contractor
Project: Various Locations in Colusa & Yolo Counties
Contract No: 03-4M7404

1 unit
2 unit GL

The following is our bid on the above referenced project:

Detail No.	Item Description	Quantity	Units	Unit Price	Extension
47	MOBILIZATION - INCLUDES ALL MOBILIZATIONS TO COMPLETE WORK	1	LS	\$3,000.00	\$3,000.00
23	REMOVE CHIP SEAL 1	7,160	SQFT	\$0.96	\$6,873.60
27	GRIND EXISTING CONCRETE PAVEMENT (3 BRIDGES TOTAL) 1	430	SQYD	\$6.98 ⁹	\$3,000.00
28	GRIND EXISTING BRIDGE DECK (3 BRIDGES) 4	6,334	SQYD	\$2.70 ¹⁵	\$17,101.80
ALT	DISPOSE OF SLURRY FOR ITEMS 23, 27, & 28 AT APPROVED RWQCB SITE	1	LS	\$9,800.00	145/51 \$0.00
ALT	GRIND SHOULDER AREA 18"-24" FROM K-RAIL (INCLUDES DISPOSAL)	1	LS	\$18,445.00	272 \$0.00
TOTAL					\$29,975.40

?
?

TOTAL 58,220⁴⁰

Scope of Work

- Grinder can get to 18"-24" away from surrounding rails, barriers, joints, etc.
- Any hand work to clean up remaining 18"-24", bird baths, irregular shapes, etc. will be at additional charge.

General Specifications


- Contractor to provide on-site water source.
- Contractor to provide dump location within (10) miles of the project, if Alternate is not accepted.
- Contractor to provide all traffic control, flagging, etc. (may entail T.C. in both directions simultaneously)
- A film may remain on pavement surface following any vacuuming operations. PG&G not liable for any remaining slurry cleaning following initial vacuum pass.
- Contractor to provide sandblasting of all inlets, drains, gutters, etc. and all SWPPP constraints.
- Contractor to provide a dumpsite with (5) miles of job site for operations that generate slurry (unless included under Scope of Work).
- Contractor to provide light towers.
- Premium time will be charged to Contractor if PG&G is required to work overtime, weekends, or holidays per Contractor's request.
- Bid Proposal must be included as part of Contract and will not be superseded by any other terms of the Contract.
- Subcontractor's percentage of retention shall not exceed Contractor's percentage of retention.
- PG&G is not obligated to any apprentice or trainee commitments.
- Full retention due within (60) days after our completion of each items work.
- Waiver of subrogation additional \$500.
- Bond rate maximum 2% additional (minimum \$300).

Travis Brandt

Submitted by: Travis Brandt - Vice President
Pinnacle Grinding & Grooving

775-742-8085

How many SHIFTS? 4 - DELIC
BOND
UNION ✓
How many MACHINE (5)



PINNACLE

Grinding & Grooving

REVISED QUOTE

Bid Date: 8/26/2014
 To: Bidding Contractor
 Project: Various Locations in Colusa & Yolo Counties
 Contract No: 03-4M7404

The following is our bid on the above referenced project:

Detail No.	Item Description	Quantity	Units	Unit Price	Extension
47	MOBILIZATION - INCLUDES ALL MOBILIZATIONS TO COMPLETE WORK	1	LS	\$3,000.00	\$3,000.00
23	REMOVE CHIP SEAL	7,160	SQFT	\$0.96	\$6,873.60
27	GRIND EXISTING CONCRETE PAVEMENT	430	SQYD	\$6.98	\$3,000.00
28	GRIND EXISTING BRIDGE DECK (3 BRIDGES) - WITHIN 4 INCHES OF K-RAIL	6,334	SQYD	\$4.12	\$26,101.00
ALT	DISPOSE OF SLURRY FOR ITEMS 23, 27, & 28 AT APPROVED RWQCB SITE	1	LS	\$19,600.00	\$0.00
TOTAL					\$38,974.60

Scope of Work

- Grinder can get to 18"-24" away from surrounding rails, barriers, joints, etc.
- Any hand work to clean up remaining 18"-24", bird baths, irregular shapes, etc. will be at additional charge.

General Stipulations

- Contractor to provide on-site water source.
- Contractor to provide dump location within (10) miles of the project, if Alternate is not accepted.
- Contractor to provide all traffic control, flagging, etc. (may entail T.C. in both directions simultaneously)
- A film may remain on pavement surface following any vacuuming operations. PG&G not liable for any remaining slurry cleaning following initial vacuum pass.
- Contractor to provide sandblasting of all inlets, drains, gutters, etc. and all SWPPP constraints.
- Contractor to provide a dumpsite with (5) miles of job site for operations that generate slurry (unless included under Scope of Work).
- Contractor to provide light towers.
- Premium time will be charged to Contractor if PG&G is required to work overtime, weekends, or holidays per Contractor's request.
- Bid Proposal must be included as part of Contract and will not be superseded by any other terms of the Contract.
- Subcontractor's percentage of retention shall not exceed Contractor's percentage of retention.
- PG&G is not obligated to any apprentice or trainee commitments.
- Full retention due within (60) days after our completion of each items work.
- Waiver of subrogation additional \$500.
- Bond rate maximum 2% additional (minimum \$300).

Travis Brandt

Submitted by: **Travis Brandt - Vice President**
Pinnacle Grinding & Grooving

Quote



R.E. SERRANO, INC. IS A CALTRANS CERTIFIED
DBE - CERTIFICATION #CT-029324

TO: Estimator FROM: Estimating Dept.
PROJECT DESCRIPTION: Colusa and Yolo Counties Bridge Repairs DATE: August 27, 2014
BID FOR CONTRACT NO.: 03-4M7404 TOTAL NO. OF PAGES: 2

R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.

Bid Item	Description	Unit	Quantity	Unit Price	Total
32	Aggregate Base Approach Slabs	CY	8.2	\$ 385.00	\$ 3,157.00
33	Structural Concrete Approach Slabs Type R	CY	82	\$ 2,225.00	\$ 182,450.00
34	Paving Notch Extension	CF	56	\$ 500.00	\$ 28,000.00
TOTAL					\$ 213,607.00

Exclusions:

- Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
- Survey, layout and/or staking.
- Dust control and haul road maintenance
- Sweeping and/or vacuum broom
- Bonds, permits, fees and cost thereof.
- Pavement markings (Temporary or Permanent)
- Furnish construction message signs, and/or changeable message signs and any related work or the movement thereof.
- Furnishing or moving any of the following will be others and will be scheduled by prime not to interfere with our work; traffic control, k-rail, crash cushions, QCMB, k-rail end protection devices, terminal sections, crash arrays.
- Dewatering and control of surface water.
- Removal or disposal of hazardous or contaminated materials and any related costs.
- Utility Relocations.
- Architectural finishes, stains, or color.
- Notification of property owners and/or tenants.
- Maintaining existing traffic management system elements during construction and all related work.
- Cleaning and Grubbing
- "Standard" Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
- Retention.
- Post mile markers.
- Remedies for concrete stains on asphalt.
- Protection of railroad facilities, railroad insurance, and flaggers.
- Furnishing or placing and/or maintaining asphalt concrete temporary transitions.
- Field marking locations.
- Joint Seals.
- Asphalt transitions for elevation changes.

Special Conditions:


- Traffic Control for RES work is included.
- RES will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
- All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, without regard to the payment or reimbursement to prime from owner.
- No amounts shall be withheld from our extra work payments. Only the prime's markup on RES, should the owner pay the markup, may be withheld.
- Release of retention within thirty (30) days of the completion of our work without regard to other ongoing work on the project.
- Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
- Price based on mutually agreed upon schedule, in writing, with 60 days written notice for all move-ins.
- Prices subject to change if not accepted in writing within thirty (30) days.

1155-C Arnold Drive #196. • Martinez, CA 94553 • (925) 957-8184 FAX: (925) 957-8121

License No. 725244 A, C-29, C-31

9. Attendance of any prime contractor safety meeting shall be at prime account plus standard subcontractor markup.
10. RES will require prime contractor to coordinate construction activities at each location.
11. Our insurance for this project will not include coverage beyond the standard limits carried by RES, or any insurance coverage in favor of others, or an excess umbrella liability policy.
12. RES shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve RES of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of RES and the unapproved information becomes part of a claim or contract change order any monetary consequences will become the Contractor's responsibility. Referring RES to review the project schedule at the contractor's office is not acceptable.
13. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.
14. RES rejects all of the terms in every prime contractor advertisement and solicitation, and encourages primes to assist with DBE participation.
15. Prices bid as a package, please call before splitting.
16. K-rail movement to be provided as deemed necessary by RES at no cost to RES.
17. Jobsite water at work areas and sanitary facilities with wash stations to be provided by others at no cost to RES.
18. RES will require any temporary k-rail movement and specific location of k-rail openings to be coordinated with its operations and will be staging paving equipment and related equipment at worksite unless other arrangements satisfactory to RES are made in advance at no cost to RES.
19. RES will require use of the entire project limits, both directions, during our work, all other work that conflicts with RES's use of the right of way shall stop and clear the way as needed, and as determined by RES.
20. Storage area for Temporary Roadway materials to be provided by others at no cost to RES.
21. Prime to provide clear and safe concrete mixer or truck or concrete pump access to the work
22. Prices are based on working standard shifts without overtime, and working in an uninterrupted sequence 5 days a week.
23. Prices listed above include mobilization as follows; 1 MOB for all work.
24. Escalator of 10% per unit for all items beginning 7/1/2015; and an additional 10% per unit every 6 months thereafter until the completion of this project.

If you have any questions please call me at
925.957.8184 x213



**R.E.
SERRANO
INC.**

Scope

R.E. SERRANO, INC. IS A CALTRANS CERTIFIED
DBE -- CERTIFICATION #CT-029324

TO:
Estimator

FROM:
Estimating Dept.

PROJECT DESCRIPTION:
Colusa and Yolo Counties Bridge Repairs

DATE:
August 27, 2014

BID FOR CONTRACT NO.:
03-4M7404

TOTAL NO. OF PAGES:
2

R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.

Bid Item	Description	Unit	Quantity	Unit Price	Total
32	Aggregate Base Approach Slabs	CY	8.2	\$ -	\$ -
33	Structural Concrete Approach Slabs Type R	CY	82	\$ -	\$ -
34	Paving Notch Extension	CF	56	\$ -	\$ -
TOTAL					\$ -

CCM

4265

104,487

8,151

116,395

Exclusions:

- Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
- Survey, layout and/or staking.
- Dust control and haul road maintenance
- Sweeping and/or vacuum broom
- Bonds, permits, fees and cost thereof.
- Pavement markings (Temporary or Permanent)
- Furnish construction message signs, and/or changeable message signs and any related work or the movement thereof.
- Furnishing or moving any of the following will be others and will be scheduled by prime not to interfere with our work; traffic control, k-rail, crash cushions, QCMB, k-rail end protection devices, terminal sections, crash arrays.
- Dewatering and control of surface water.
- Removal or disposal of hazardous or contaminated materials and any related costs.
- Utility Relocations.
- Architectural finishes, stains, or color.
- Notification of property owners and/or tenants.
- Maintaining existing traffic management system elements during construction and all related work.
- Clearing and Grubbing
- "Standard" Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
- Retention.
- Post mile markers.
- Remedies for concrete stains on asphalt.
- Protection of railroad facilities, railroad insurance, and flaggers.
- Furnishing or placing and/or maintaining asphalt concrete temporary transitions.
- Field marking locations.
- Joint Seals.
- Asphalt transitions for elevation changes.

Special Conditions:

- Traffic Control for RES work is included.
- RES will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
- All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, without regard to the payment or reimbursement to prime from owner.
- No amounts shall be withheld from our extra work payments. Only the prime's markup on RES, should the owner pay the markup, may be withheld.
- Release of retention within thirty (30) days of the completion of our work without regard to other ongoing work on the project.
- Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
- Price based on mutually agreed upon schedule, in writing, with 60 days written notice for all move-ins.
- Prices subject to change if not accepted in writing within thirty (30) days.

3430 Pacheco Blvd. • Martinez, CA 94553 • (925) 957-8184 FAX: (925) 957-8121

License No. 725244 A, C-29, C-31

9. Attendance of any prime contractor safety meeting shall be at force account plus standard subcontractor markups.
10. RES will require prime contractor to coordinate construction activities at each location.
11. Our insurance for this project will not include coverage beyond the standard limits carried by RES, or any insurance coverage in favor of others, or an excess umbrella liability policy.
12. RES shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner. Failure to comply shall relieve RES of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of RES and the unapproved information becomes part of a claim or contract change order any monetary consequences will become the Contractor's responsibility. Referring RES to review the project schedule at the contractor's office is not acceptable.
13. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.
14. RES rejects all of the terms in every prime contractor advertisement and solicitation, and encourages primes to assist with DBE participation.
15. Prices bid as a package, please call before splitting.
16. K-rail movement to be provided as deemed necessary by RES at no cost to RES.
17. Jobsite water at work areas and sanitary facilities with wash stations to be provided by others at no cost to RES.
18. RES will require any temporary k-rail movement and specific location of k-rail openings to be coordinated with its operations and will be staging paving equipment and related equipment at worksite unless other arrangements satisfactory to RES are made in advance at no cost to RES.
19. RES will require use of the entire project limits, both directions, during our work, all other work that conflicts with RES's use of the right of way shall stop and clear the way as needed, and as determined by RES.
20. Storage area for Temporary Roadway materials to be provided by others at no cost to RES.
21. Prime to provide clear and safe concrete mixer or truck or concrete pump access to the work.
22. Prices are based on working standard shifts without overtime, and working in an uninterrupted sequence 5 days a week.
23. Prices listed above include mobilization as follows; 1 MOB for all work.
24. Escalator of 10% per unit for all items beginning 7/1/2015; and an additional 10% per unit every 6 months thereafter until the completion of this project.

If you have any questions please call me at
925.957.8184 x213

[Back To Query Form](#)

Search Returned 1 Records

Tue Sep 02 08:35:13 PDT 2014

Query Criteria

Firm ID: 29324

Firm Type: DBE

Firm ID	29324
Firm/DBA Name	R. E. SERRANO INC.
Address Line1	3430 PACHECO BLVD.
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ricky@reserrano.com
Contact Name	RICKY SERRANO
Area Code	(925)
Phone Number	957-8184
Fax Area Code	(925)
Fax Phone Number	957-8121
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310;

ACDBE NAICS

Work Codes

C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;

Licenses

A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)



Martin Brothers Construction

8801 Folsom Blvd Suite 280 Sacramento, CA 95826
(916) 381-0911 Fax (916) 381-0611
License # 728454-A
SBE (8a) Certified
General Engineering Contractors
Grading . Paving . Excavating
Union Signatory

Submitted To: All Bidders

Estimator: Alex Emerson 916-919-9952 Date: 8/27/2014

Job Title: 03-Col, Yol-5, 80,505-Var
Contract No. 03-4M7404
Bid Date: 8/27/14

*** PLS NOTE: Minimum Pay Clause**

We are hereby pleased to submit our Proposal per the following plan sheets: Contract No. 03-4M7404

This quote to include the following items (any items not specifically included are considered excluded):

Bid Item	Description	Bid Quantity	Unit	Bid Price	Bid Total
16	Cold Plane AC Pavement				
26	Hot Mix Asphalt (Type A)	440	SY	51.00	22,440.00
47	Mobilization (PARTIAL)	160	TON	577.00	92,320.00
		1	LS	8,000.00	8,000.00

We hereby propose to furnish material and labor - complete in accordance with above specifications, for the sum of:

Subtotal Base Bid

\$ 122,760.00

Payment to be made NET 30

Late Payment Subject To 1.5% per month interest penalty. All collection costs and or attorney fees to be paid by buyer.

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control.

Authorized Signature

Alex Emerson

Note: This proposal may be withdrawn by us if not accepted within 30 days.

Acceptance of Proposal -

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Signature _____

Date _____

Signature _____ Date _____

Move-In Clause: The price is based on one mobilization location xx and one mobilization for location xx. Construction water to be provided by General Contractor

Addendum #1 acknowledged.

Items not specifically included in scope listed above are considered to be excluded.
Includes Mob to All Locations, 4 SHIFTS OF TRAFFIC CONTROL, per Max @ 12:15 PM

Exclusion and Special Conditions:

- 1 Standard Work Clause: All work included in this proposal is to be performed with conventional paving equipment. There is no allowance for specialized work or phasing required to prosecute the work when abnormal site conditions, weather, or other unknown conditions might exist.
- 2 Bid Price is subject to change if above stated scope is phased or divided. If the above work is to be divided or changed call Martin Brothers Construction prior to bid time.
- 3 Standby Clause: All standby labor, equipment and trucking costs resulting from delays or disruptions caused by others will be paid on a time and material basis.

- 4 This price is based on cold planing and paving in one continuous shift. Should the inspecting agency cause delays because of insufficient ground temperature or atmospheric conditions, the owner or general contractor will be responsible for all labor and equipment stand-by charges.
- 5 **Minimum Payment Clause:** This price is based on a minimum payment of 440 SY of Cold Plane Asphalt Concrete and 160 Tons of HMA (Type A). MBC will not accept payment for anything less than the bid quantity.
- 6 **Insurance Liability:** Coverage in excess of \$1,000,000.00 and Waiver of Subrogation for Workers Compensation is excluded. Additional Liability of Waiver of Subrogation coverage costs will be extra.
- 7 Our bid is based on working in Non-Winter like conditions. Should Martin Brothers Const. be directed and or requested to work in winter conditions, our applicable bid item's unit price or subcontract price, whichever is applicable, shall be increased to reimburse us for the increased cost for working in Winter like conditions.
- 8 No Fees, Permits, Special Insurance, Engineering, Staking, Surveying, Materials Testing or Inspection
- 9 No QCQA
- 10 No Bonds (bond rate on request)
- 11 No Professional Engineering Services
- 12 No Storm Water Pollution Plan or Implementing of Plan.
- 13 Work shall be accomplished on a mutually agreed upon schedule, weather and ground conditions permitting, during normal working days (nights per spec) Monday thru Friday.
- 14 No traffic control
- 15 Toilets and hand washing facilities will be provided by the General Contractor.
- 16 MBC specifically excludes any profilograph testing or grinding as a result of testing. MBC will attempt to provide the smoothest ride possible given existing conditions, but will not be responsible for smoothness testing or correction.
- 17 No tack coat at dike installation.

This is a proposal only for the purpose of establishing a price for the work as outlined. In the event we are low bidder, a formal contract suitable to both parties shall be prepared and fully executed, and neither party shall be bound until the contract is executed. The terms and conditions of this proposal shall be incorporated into any contract or subcontract. This proposal is good for thirty (30) days from the date hereon.



VINTAGE PAVING COMPANY, INC.

General Engineering Contractors
Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
Business Phone: (530) 795-0132 • Fax: (530) 795-5734

ED
530-681-7796

To: Bidding Contractors	Contact:
Address: Anytown CA	Phone:
	Fax:
Project Name: CT 03-4M7404	Bid Number:
Project Location:	Bid Date:

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
16	Cold Plane Asphalt Concrete	440.00	SY	\$71.50	\$31,460.00
26	Hot Mix Asphalt (type A)	160.00	TON	\$542.00	\$86,720.00
47	Mobilization (VPC Work)	1.00	LS	\$16,000.00	\$16,000.00
Total Bid Price:					\$134,180.00

Notes:

- We hereby submit the following proposal to Furnish and Place A.C. Paving on the above referenced Project. Please note we exclude Traffic Control and will require 5- shifts to complete our work. This proposal is based on One move-ins, using Cal-Trans AC and the following stipulations. **THIS QUOTE IS GOOD FOR 30-DAYS FROM ABOVE DATE OF PROPOSAL!**

Special Conditions:

- Final invoicing and payment shall be based on actual quantities placed.
- See "Oil Escalation Clause" @ next page for possible price increases due to fluctuating Oil Prices.
- All work to be performed during normal working hours - 6:00 A.M. to 6:00 P.M., Mon. through Fri.
- Two-week notice required prior to mobilization (four-weeks in September & October).
- General Contractor / Owner to supply on-site water source at no cost to VPC.
- Price to be re-negotiated for A.C. Paving performed after October 31, 2014 or for "Winter-Paving" conditions if weather prohibits a full 8-hours of Paving (typically between Nov. 1st and April 1st). *IGNORED / DELETE PER ED @ 9:20 AM*
- All work included in this proposal is to be performed with conventional paving and hauling equipment and clear access to the work. All job-delay costs resulting from revisions, plan errors, specialized work or phasing required when abnormal site conditions, access limitations or other unknown conditions exist, shall be paid on a time and materials basis. *8/27/14*

The Following Items Are Excluded:

- Testing, Bonds (add 1%), Fees, Permits, Engineering, Staking/Surveying or Waiver of Subrogation.
- Prime Oil, Soil Sterilizer Weed Killer, Crack clean/seal, Paving Fabric, Seal Coat, Striping, Sawcutting Grinding, staking and header board.
- Tack Oil between lifts to accommodate "staged construction" by Owner or General Contractor.
- Raising Iron / Adjusting of Utilities (to be left below grade and adjusted by others after paving).
- Paving failures caused by faulty Subgrade, Baserock or pipe trench settlement done by others.
- Placing and/or finishing of Baserock or Subgrade (to be by others to +/- 0.05 Ft.).
- Handicap Ramps, A.C. Dikes, Speed Bumps, Headers, Paving around poles or other obstructions.
- Traffic Controls, Barricades, Lane Closures or Temporary Lane Markers.
- Any Night-Work
- Profile Grinding adjacent to bridge deck to be performed by general contractor if required

Weather / Temperature Clause (A.C. Paving):

This price is based on placing the asphalt concrete during normal working shifts of 8 hours or more and with continuous operation. Should the Inspecting Agency, Owners Agent or General Contractor cause delays in paving because of insufficient ground temperatures, excessive moisture or atmospheric conditions, the Owner / General Contractor shall reimburse Vintage Paving Co. for all stand-by, re-mobilization and/or other associated delay charges.

Minimum Tonnage Clause (A.C. Paving):

This price is based on Vintage Paving Co. having sufficient grade in one location available to permit the placing of a minimum of **ALL-Tonnage** in a continuous operation. For any day's production less than the minimum, payment shall be renegotiated. This is exclusive of plant and equipment breakdowns or trucking delays, which are the responsibility of Vintage Paving Co., Inc.

Oil Escalation Clause (A.C. Paving):

The above noted price is guaranteed for **30-DAYS** from the above date of proposal. After that date, Asphalt material and Trucking of Asphalt material is subject to price escalation as based on increased costs for paving asphalt "Rack-Oil" F.O.B. the plant (currently \$600/Tn). Any cost adjustments will be based on the "Rack-Oil" price at the Asphalt Plant and associated trucking rates adjustments.

Move-In Clause:

This price is based on this work being performed in 5 move-in. Additional move-ins will be \$4,500 (Regardless of Phasing/additional crew-days may be required).

This is a proposal only for the purpose of establishing a price for the work as outlined. In the event we are low bidders, a formal contract suitable to both parties shall be prepared and neither party shall be bound until the contract is fully executed. This proposal shall be attached and made a part of any contract or subcontract resulting therefrom and shall govern over any conflicting provisions in the contract or subcontract. This proposal is good for thirty (30) days from the date hereon, after which time Vintage Paving Company, INC., reserves the right to review the proposal for any changes in prices.

Vintage Paving Company, Inc. is a **Certified M.B.E.** with Cal-Trans (cert. # CT-027011) and a **Certified D.B.E.** with the City of Sacramento (cert. # VIP5350020P).

ACCEPTED:

The above prices, specifications and conditions are satisfactory and hereby accepted.

Buyer: _____

Signature: _____

Date of Acceptance: _____

CONFIRMED:

Vintage Paving Company, Inc

Authorized Signature: _____

Estimator: _____

[Back To Query Form](#)

Search Returned 1 Records

Tue Sep 02 08:57:06 PDT 2014

Query Criteria

Firm/DBA Name: vintage

Firm Type: DBE

Firm ID	27011
Firm/DBA Name	VINTAGE PAVING COMPANY, INC.
Address Line1	119 MAIN STREET
Address Line2	
City	WINTERS
State	CA
Zip Code1	95694
Zip Code2	
Mailing Address Line1	P O BOX 461
Mailing Address Line2	
Mailing City	WINTERS
Mailing State	CA
Mailing Zip Code1	95694
Mailing Zip Code2	
Certification Type	DBE
E Mail	edc@vintagepavingco.com
Contact Name	EDWARD CARBAHAL
Area Code	(530)
Phone Number	795-0132
Fax Area Code	(530)
Fax Phone Number	795-5734
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 17; 21; 24; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 50; 51; 52; 57; 58;
Districts	01; 02; 03; 04; 06; 10;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C9980 DEMOLITION;
Licenses	A General Engineering Contractor,
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

**Good Faith Documentation
Attachment D
Proof of Publication**

**Contract No.03-4M7404
Various Location I-5, 80 and 505 Deck Rehab Poly OL
California Department of Transportation**

**REQUESTING BIDS FROM ALL QUALIFIED
DBE SUBCONTRACTORS AND SUPPLIERS
FOR THE FOLLOWING PROJECT:**

Various Locations on I-5, 80 & 505
Deck Rehab Poly OL Project
Colusa and Yolo Counties
Caltrans Contract #03-4M7404

BID DATE: AUGUST 27, 2014 AT 2:00 P.M.

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (5% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Prepare WPCP, Remove Stripe, Public Safety Plan, Inject Crack (Epoxy), Rapid Setting Concrete, Repair Spalled Surface Area, Remove Asphalt Concrete Surfacing, Cold Plane Asphalt, Remove Unsound Concrete, Prep Concrete Bridge Deck, Furnish Poly Concrete Overlay, Place Poly Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment, Remove Chip Seal, Bridge Removal, Hot Mix Asphalt, Grind Existing Concrete Pavement, Grind Existing Bridge Deck, Temporary Support, Temporary Decking, Structural Concrete, Agg Base, Structural Concrete, Clean Expansion Joint, Replace Bearing Pad, Joint Seal, Clean Structural Steel, Paint Structural Steel, Stripe and Markers, Spot Blast Clean and Paint Undercoat, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from Caltrans at: www.dot.ca.gov/hq/esc/oe.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



C. C. MYERS, INC.
3286 Fitzgerald Rd.
Rancho Cordova, CA 95742
Phone: (916) 635-9370
Fax: (916) 635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

C. C. Myers, Inc., Is a Union Contractor.
AN EQUAL OPPORTUNITY EMPLOYER



**Daily Construction Service
Reed Construction Data**


P.O. Box 1748
Glen Ellen, CA 95442
Phone: 800.242.9747
Fax: 800.850.9009

I am a citizen of the United States, over the age of eighteen years and not a party to or interested in the matter noticed. I am principal advertising clerk for the Daily Construction Service, a newspaper of general circulation, published five days per week in the County of San Francisco, State of California which newspaper has been adjudged a newspaper of general circulation by the Superior Court of the City and County of San Francisco, State of California, under the date of January 16, 1953, Court Decree Number 423039.

The Notice, of which the annexed is a printed copy, has been published on the following date(s):

August 14th, 18th, 21st, 25th 2014

I certify (or declare) under penalty of perjury that the foregoing is true and correct.


Signature

Dated at Glen Ellen, California, this 29th day of
August, 2014

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the **SBE Today** on the following date(s), to wit:

<u>8/18/14</u>	<u>8/25/14</u>	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 8/29/2014 at San Francisco, California.


(Signature)

Insertion # _____

Corporate Office

P. O. Box 190668 • San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255

Proof of Publication CANEWS

California Sub-Bid Request Ads

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Various Location I-5, 80 & 505 Deck Rehab Poly OL Project
Colusa and Yolo Counties, Caltrans Project No. 03-4M7404, Bid Date: August 27th, 2014 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (5% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Prepare WPCP, Remove Stripe, Public Safety Plan, Inject Crack (Epoxy), Rapid Setting Concrete, Repair Spalled Surface Area, Remove Asphalt Concrete Surfacing, Cold Plane Asphalt, Remove Unsound Concrete, Prep Concrete Bridge Deck, Furnish Poly Concrete Overlay, Place Poly Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment, Remove Chip Seal, Bridge Removal, Hot Mix Asphalt, Grind Existing Concrete Pavement, Grind Existing Bridge Deck, Temporary Support, Temporary Decking, Structural Concrete, Agg Base, Structural Concrete, Clean Expansion Joint, Replace Bearing Pad, Joint Seal, Clean Structural Steel, Paint Structural Steel, Stripe and Markers, Spot Blast Clean and Paint Undercoat, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.

C.C. Myers, Inc.



3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

99W Bridge Replacement Project
County of Tehama, Department of Public Works #370861, Bid Date: August 27, 2014 at 3:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (5% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Construction Staking, Construction Area Signs, Traffic Control, Barricades, Portable Changeable Message Sign, SWPPP, Temporary Erosion Control, Sweeping, Temporary Fence, Remove Fence, Remove Guardrail, Cold Plane Asphalt, Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Planting, Hydroseed, Finishing Roadway, Class 2 Aggregate Base, Place Hot Mix Asphalt Dike, Tack Coat, Furnish Piling, Drive Pile, Steel Sheet Piling, Prestressing Cast-in-Place Concrete, Structural Concrete, Joint Seal Assembly, Rebar, Access Control Gate, Welded Steel Pipe Casing, Rock Slope Protection, Minor Concrete, Fence, Object Marker, Guard Rail, Transition Railing, Tubular Bicycle Railing, Concrete Barrier, Traffic Stripe, Construction/Equipment Rentals, Trucking, etc.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.

C.C. Myers, Inc.



3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

L. H. WOODS & SONS, INC. SBE/DBE/DVBE/MBE/WBE/OBE SUBCONTRACTOR/SUPPLIER BIDS REQUESTED

CONTRACT NO. 7285
CITY TRUNK LINE SOUTH - UNIT 4/PHASE 2
BID SUBMITTAL DATE: 9/4/14 AT 2:00 PM
OWNER: CITY OF LOS ANGELES,
DEPARTMENT OF WATER AND POWER
**PERFORMANCE/PAYMENT/
 SUPPLY BOND MAY BE REQUIRED**

L. H. WOODS & SONS, INC. INTENDS TO CONDUCT ITSELF IN "GOOD FAITH" WITH ALL FIRMS REGARDING PARTICIPATION ON THIS PROJECT. DRAWINGS AND SPECS MAY BE REVIEWED IN OUR OFFICE MONDAY THRU FRIDAY, 8:00 AM TO 4:00 PM AT 2115 LA MIRADA DRIVE, VISTA, CA 92081; AT THE OFFICE OF SUPPLY CHAIN SERVICES, ROOM L43, 111 NORTH HOPE STREET, LOS ANGELES, CA 90012; PLEASE SUBMIT BIDS FOR THE FOLLOWING WORK (BUT NOT LIMITED TO): SWPPP DESIGN & INSPECTION; CONSTRUCTION OFFICES, TRAILERS & FURNISHINGS; FUEL SUPPLY; SCHEDULING; WELDING; STEEL PIPE SPECIALS FABRICATION; FENCING (TEMP/PERM), SAND SUPPLY; CEMENT SUPPLY; CONCRETE SUPPLY, ASPHALT PAVING; WELDING; SEM OR NEW AUSTRALIAN TUNNELING; JACK & BORING; SHORING-SHAFTS-PITS; TRAFFIC CONTROL & DESIGN; STEEL PIPE MANUFACTURE & SUPPLY; GATE VALVES, AIR VACUUM VALVES AND MISC. PIPING SUPPLY; STRUCTURAL METAL FABRICATION; STRIPING; WELDING INSPECTION, LANDSCAPING, CONCRETE CORING, HAZARDOUS WASTE REMOVAL/TRANSPORT/DISPOSAL, SITE SECURITY PATROL; DEWATERING; SAFETY OFFICER (TUNNEL SAFETY ORDERS); PORTA TOILETS; STEEL PIPE PAINTING AND COATING.

L.H. Woods & Sons, Inc.

An Equal Opportunity Employer (EOE)
 Contact: Teresa Woods • twoods@lhwoods.com
 2115 La Mirada Drive, Vista, CA 92081
 Phone (760) 599-5500 • Fax (760) 599-5510

LHWS encourages all interested DBE, MBE, WBE and OBE companies to contact us at least 1 day prior to the bid due date to review with us your proposed scope of work. If bonds are required, LHWS will pay the cost of the bond to a maximum of 1% of the contract value. LHWS is willing to assist all SBE, DVBE, MBE, WBE DBE, AND DBE subcontractors/suppliers in obtaining bonds, lines of credit, and/or insurance. Please contact Teresa Woods at LHWS at the address and phone number above for assistance. LHWS is willing to work with all qualified subcontractors/suppliers to establish acceptable delivery schedules, when work requirements permit. The schedule is the sole responsibility of LHWS and will not be mutually agreed upon. Subcontractors will be required to abide by the terms of the AGC Master Labor Agreements and to execute an agreement utilizing the latest L. H. Woods & Sons, Inc. Standard Subcontract/Purchase Agreement incorporating prime contract terms and conditions, including payment provisions. Copies of Standard Subcontract/Purchase Agreement are available for review at www.lhwoods.com. L. H. Woods & Sons' listing of a subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote.

With SBE you can:

FIND
Subcontractors, Vendors,
and Suppliers

REACH
Diverse Audiences of Various
Ethnicity, Race, & Gender

ADVERTISE
Sub-Bid Request Ad

California Sub-Bid Request Ads

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Various Location I-5, 80 & 505 Deck Rehab Poly OL Project

Colusa and Yolo Counties, Caltrans Project No. 03-4M7404, Bid Date: August 27th, 2014 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (5% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Prepare WPCP, Remove Stripe, Public Safety Plan, Inject Crack (Epoxy), Rapid Setting Concrete, Repair Spalled Surface Area, Remove Asphalt Concrete Surfacing, Cold Plane Asphalt, Remove Unsound Concrete, Prep Concrete Bridge Deck, Furnish Poly Concrete Overlay, Place Poly Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment, Remove Chip Seal, Bridge Removal, Hot Mix Asphalt, Grind Existing Concrete Pavement, Grind Existing Bridge Deck, Temporary Support, Temporary Decking, Structural Concrete, Agg Base, Structural Concrete, Clean Expansion Joint, Replace Bearing Pad, Joint Seal, Clean Structural Steel, Paint Structural Steel, Stripe and Markers, Spot Blast Clean and Paint Undercoat, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.

C.C. Myers, Inc.



3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

99W Bridge Replacement Project

County of Tehama, Department of Public Works #370061, Bid Date: August 27, 2014 at 3:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (5% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Construction Staking, Construction Area Signs, Traffic Control, Barricades, Portable Changeable Message Sign, SWPPP, Temporary Erosion Control, Sweeping, Temporary Fence, Remove Fence, Remove Guardrail, Cold Plane Asphalt, Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Planting, Hydroseed, Finishing Roadway, Class 2 Aggregate Base, Place Hot Mix Asphalt Dike, Tack Coat, Furnish Piling, Drive Pile, Steel Sheet Piling, Prestressing Cast-In-Place Concrete, Structural Concrete, Joint Seal Assembly, Rebar, Access Control Gate, Welded Steel Pipe Casing, Rock Slope Protection, Minor Concrete, Fence, Object Marker, Guard Rail, Transition Railing, Tubular Bicycle Railing, Concrete Barrier, Traffic Stripe, Construction/Equipment Rentals, Trucking, etc.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.

C.C. Myers, Inc.



3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

Use 'Em or Lose 'Em

Continued from page 1

forward. The NOL offsets income in the carry-back/carryover years to reduce taxes in those years.

Passive activity losses. If you are an investor in a business but don't materially participate, your losses are limited annually to income from this and other passive activities (including rental realty). Losses can be carried forward indefinitely and used to the extent of passive activity income each year. If you dispose of your interest in a taxable disposition (e.g., you sell your interest to an unrelated party), any remaining losses from this activity can be used in the year of the disposition without regard to passive activity income.

This list is not exclusive. There are carryovers for any unused foreign tax credit, residential renewable energy credit (for solar panels, etc.), and the minimum tax credit.

Recordkeeping of carryovers

The good news about recordkeeping is that you may not need to keep any yourself; your computer or your tax return preparer may do it for you. If you self-prepare returns and use the same software or cloud option, it keeps track of carryovers for you. Then, when you import last year's information for this year's return, the information is automatically there. Similarly, if you use a CPA or other paid preparer, the preparer's software will track the information.

However, if you change preparers, it may not be easy for your new professional to reconstruct carryovers. You'll need to provide old tax returns and supporting documents.

Even if you don't need to keep track of carryovers, it's helpful to do so as a reminder of tax breaks you'll be able to claim. This may reduce your estimated taxes for the current year and help your cash flow.

Conclusion

Pay attention to tax breaks that aren't fully utilized currently so you can benefit from them in the future. The onus is on you!

About the Author: Barbara Weltman

Barbara Weltman is an attorney, prolific author with such titles as J.K. Lasser's Small Business Taxes, J.K. Lasser's Guide to Self-Employment, and Smooth Filing as well as a trusted professional advocate for small businesses and entrepreneurs. She is also the publisher of Idea of the Day* and monthly e-newsletter Big Ideas for Small Business* and host of Build Your Business Radio. She has been included in the List of 100 Small Business Influencers for three years in a row. Follow her on Twitter: @BarbaraWeltman.

Source: U.S. SBA

With SBE you can:

FIND
Subcontractors, Vendors,
and Suppliers

REACH
Diverse Audiences of Various
Ethnicity, Race, & Gender

ADVERTISE
Sub-Bid Request Ad

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the Small Business Exchange on the following date(s), to wit:

<u>8/14/2014</u>	<u>8/21/14</u>	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 8/29/14 at San Francisco, California.


(Signature) 

_____ Insertion #

Corporate Office

P. O. Box 190668 • San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255

California Sub-Bid Request Ads

Seeking DBE subcontractors and suppliers for
For Construction on State Highway in Los Angeles County in LA Canada Flintridge, Glendale and Pasadena from Dunsmore Avenue Undercrossing to North Los Robles Avenue Overcrossing
Contract No. 07-288104
Project Owner: CALTRANS
Project Location: Los Angeles County LA Canada Flintridge, Glendale, Pasadena
Bid Date: September 17, 2014

Trades: Asphalt, AC Dike, Bridge Deck Surface, Bridge Demolition, Building Masonry, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Structure, Concrete Paving, Concrete Supply, Curb & Gutter, Construction Area Signs, Control Building, Drainage, Doors and Gates, Drill And Bond Dowel, Electrical, Erosion Control, Excavation, Expansion Joints, Fencing/Railing, Grind PCC, Guardrail, Joint Seal, Landscape & Irrigation, Materials Trucking, Metal Roofing, Minn Concrete, Miscellaneous Iron & Steel, Overhead Signs and Striping, Painting, PCC Supplies, Pipe Supply, Pre/Post Construction Surveys, Precast Concrete, Reinforcing Steel, Roadside Sign, Rock Slope Protection, Slope Paving, Street Sweeping.

Police Construction, Inc.

591 Camino de la Reina, Suite 1250 • San Diego, CA 92108
 Phone: (619) 814-3705 • Fax: (619) 814-3770
 Contact: Arinda Galia • E-mail: acale@police.com
An Equal Opportunity Employer

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

99W Bridge Replacement Project
 County of Tehama, Department of Public Works • 370661, Bid Date: August 27, 2014 at 3:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (5% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Construction Staking, Construction Area Signs, Traffic Control, Barricades, Portable Changeable Message Sign, SWPPP, Temporary Erosion Control, Sweeping, Temporary Fence, Remove Fence, Remove Guardrail, Cold Plane Asphalt, Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Planing, Hydroseed, Finishing Roadway, Class 2 Aggregate Base, Place Hot Mix Asphalt Dike, Tack Coat, Furnish Piling, Drive Pile, Steel Sheet Piling, Prestressing Cast-In-Place Concrete, Structural Concrete, Joint Seal Assembly, Rebar, Access Control Gate, Welded Steel Pipe Casing, Rock Slope Protection, Minor Concrete, Feace, Object Marker, Guard Rail, Transition Railing, Tubular Bicycle Railing, Concrete Barrier, Traffic Stripe, Construction/Equipment Rentals, Trucking, etc.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information. Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.

C.C. Myers, Inc.



3288 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C. C. Myers, Inc. is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Various Location I-5, 80 & 505 Deck Rehab Poly G1 Project
 Colusa and Yolo Counties, Caltrans Project No. 63-4M7404, Bid Date: August 27th, 2014 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (5% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Prepare WPCR, Remove Stripe, Public Safety Plan, Inject Crack (Epoxy), Rapid Setting Concrete, Repair Spalled Surface Area, Remove Asphalt Concrete Surfacing, Cold Plane Asphalt, Remove Unsound Concrete, Prep Concrete Bridge Deck, Furnish Poly Concrete Overlay, Place Poly Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment, Remove Chip Seal, Bridge Removal, Hot Mix Asphalt, Grind Existing Concrete Pavement, Grind Existing Bridge Deck, Temporary Support, Temporary Decking, Structural Concrete, Agg Base, Structural Concrete, Clean Expansion Joint, Replace Bearing Pad, Joint Seal, Clean Structural Steel, Paint Structural Steel, Stripe and Marker, Spot Blast Clean and Paint Undercoat, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_infol. Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.

C.C. Myers, Inc.



3288 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C. C. Myers, Inc. is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

Purple Line Bidders Accuse L.A. Metro of Flawed Evaluation Process

By Scott Blair

Two losing bidders on the Westside Purple Line Extension Project in Los Angeles have filed bid protests over what they call a "flawed evaluation" by the Los Angeles County Metropolitan Transportation Authority (Metro) during scoring of the design-build, best-value proposals.

Three joint-venture teams submitted proposals for the nearly four-mile extension of Metro's existing Purple Line. The project calls for the design-build of twin tunnels underneath Wilshire Boulevard, heading west from the existing Wilshire-Western Station. The contract also includes three new cut-and-cover stations.

Under the "best value" evaluation process, Metro's proposal evaluators assigned 40% of the total score to price, 35% to technical approach and 25% to project management.

The winning bid of \$1.64 billion—submitted by STS, a joint venture of Skanska, Traylor and Shea—was \$192 million higher than the lowest price bid of \$1.44 billion, submitted by DAS, a joint venture of Dragados USA, Astaldi Constructors and Southland Contracting. Westside Tunnel Partners (WTP), a joint venture of Impregilo, Samsung E&C America and Salina USA, was in the middle, at \$1.57 billion. Both DAS and WTP submitted protests.

Continued on page 9




Photo courtesy of Metro
 During pre-construction for the Purple Line, an exploratory shaft dug by Metro found numerous prehistoric animal bones.

Bid Requests from Certified SBE Subcontractors and Suppliers for **ALL TRADES** except for Structural & Miscellaneous Metals (including design-build and design-assist), Fire Protection (design-build), Solar Thermal Water Heating System (design-build), Infrastructure
HUNTERS VIEW - PHASE 2 BLOCKS 7 & 11
 This is a OCII project with construction workforce and prevailing wage requirements.
Hunters View - Phase 2 Blocks 7 & 11
 Middle Point Road
 (Intersection - West Point Road)
 San Francisco, CA 94124
Bid Date: 8/22/14 @ 2 PM
 Voluntary Pre-bid Meeting on 8/6/14 at 10:00 AM at Jobsite Trailer located on the east side of Middle Point Rd. in San Francisco, CA 94124.
CAHILL/NIBBI JOINT VENTURE
 Contact: Julia Park
 estimating@cahill-sf.com, (415) 886-0600

Bid Requests from Certified SBE Subcontractors and Suppliers for the following Design-Build Trades: Mechanical, Electrical, Plumbing, Fire Sprinkler, Solar Hot Water Systems, and Exterior Building Maintenance System.
TRANSBAY BLOCK 7 (DESIGN-BUILD TRADES)
 This is a OCII project with construction workforce and prevailing wage requirements.
Transbay Block 7
 255 Fremont Street
 San Francisco, CA 94105
Bid Date: 8/29/14 @ 2 PM
 Voluntary Pre-bid Meeting on 8/14/14 at 10:00 AM at Cahill Contractors, 425 California Street, 22nd Floor, San Francisco, CA 94104.
CAHILL CONTRACTORS, INC.
 Contact: Julia Park
 estimating@cahill-sf.com, (415) 886-0600

California Sub-Bid Request Ads

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Various Location I-5, 88 & 505 Deck Rehab Poly 0L Project
Colusa and Yolo Counties, Caltrans Project No. 03-4M7404, Bid Date: August 27th, 2014 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (5% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Prepare WPCP, Remove Stripes, Public Safety Plan, Inject Crack (Epoxy), Rapid Setting Concrete, Repair Spalled Surface Area, Remove Asphalt Concrete Surfacing, Cold Plane Asphalt, Remove Unsound Concrete, Prep Concrete Bridge Deck, Furnish Poly Concrete Overlay, Place Poly Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment, Remove Chip Seal, Bridge Removal, Hot Mix Asphalt, Grind Existing Concrete Pavement, Grind Existing Bridge Deck, Temporary Support, Temporary Decking, Structural Concrete, Agg Base, Structural Concrete, Clean Expansion Joint, Replace Bearing Pad, Joint Seal, Clean Structural Steel, Paint Structural Steel, Stripes and Markers, Spot Blast Clean and Paint Undercoat, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at https://www.dot.ca.gov/hq/esc/oc/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.

C.C. Myers, Inc.



3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C.C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc. is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

95W Bridge Replacement Project
County of Tehama, Department of Public Works #370881, Bid Date: August 27, 2014 at 3:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (5% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Construction Staking, Construction Area Signs, Traffic Control, Barricades, Portable Changeable Message Sign, SWPPP, Temporary Erosion Control, Sweeping, Temporary Fence, Remove Fence, Remove Guardrail, Cold Plane Asphalt, Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Planting, Hydroseed, Finishing Roadway, Class 2 Aggregate Base, Place Hot Mix Asphalt Dike, Tack Coat, Furnish Piling, Drive Pile, Steel Sheet Piling, Prestressing Cast-In-Place Concrete, Structural Concrete, Joint Seal Assembly, Rebar, Access Control Gate, Welded Steel Pipe Casing, Rock Slope Protection, Minor Concrete, Fence, Object Marker, Guard Rail, Transition Railing, Tubular Bicycle Railing, Concrete Barrier, Traffic Stripe, Construction/Equipment Rentals, Trucking, etc.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from E.E. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.

C.C. Myers, Inc.



3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C.C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc. is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

MCCARTHY BUILDING COMPANIES, INC.

Subcontractor Solicitation of Interest from MBE, DVBE, DBE, WBE, CBE
RANCHO LOS AMIGOS
NATIONAL REHABILITATION CENTER
Downey, CA
Bid Date: 9/5/2014

McCarthy Building Companies, Inc. is soliciting interest from qualified subcontractors and suppliers to participate in the bidding for a award phase of the project upon completion of the design. The Scope of Work includes:

a. Seismic Retrofit Compliance & Inpatient Consolidation Project (7228; C.P. 69774)

This Project includes the renovation and expansion of the JPI Building to expand acute inpatient care and plans for the consolidation of outpatient services in one or more new buildings. SPC and NPC upgrades. 1) JPI Extension (44,145 sf); 2) JPI Remodel (22,513 sf) 3) CUP & Fire Pump Bldg. Improvements 4) Parking Structure Improvements a) Increase number of accessible parking; b) Pedestrian entrance connection c) Re-striping & signage; 5) Safety Police Building Improvements

b. Hospital Infrastructure Project (7229; C.P. 69663) (700,000 sf)

This Project will include new site utility infrastructure to serve the existing, upgraded, and new buildings on Development Sites 1 and 4, as well as future developments on Development Sites 2, 3, and 5. The Design Builder is responsible for any supplemental work required to keep all buildings on the North Campus operational through the duration of the Project, as well as all infrastructure work required to complete the Project 1) Leeds Street 2) Dennis Carpenter's Shop, Project Threshold bldg., Model Home building, MRI building 3) Site Improvements/Utilities

c. New Outpatient Facilities Project (723B; C.P. 69656)

This Project will consolidate outpatient services for rehabilitation in one or more dedicated buildings. The Outpatient Building will house non-acute programs and support services and will be located in close proximity to the new acute-care building addition to the JPI. 1) Outpatient Building (109,321 sf) 2) Warehouse Building (12,237 sf)

d. New Wellness & Aquatic Center Project (# TBD; C.P. TBD) (11,918 sf)

Work categories include: Building Demolition & Abatement; Site Clearing & Earthwork; Shoring & Underpinning; Asphalt Concrete Paving & Striping; Site Concrete; Site Utilities; Fountains; Fences & Gates; Basketball & tennis equipment; Landscaping & Irrigation, Site Furnishings; Reinforcing Steel; Structural Concrete; Precast Concrete; Tilt-up Concrete; Masonry; Structural Steel; Metal Decking; Medical Equipment Supports; Misc. Metal Fabrications; Ornamental Metal; Rough Carpentry; Finish Carpentry & Casework; Roofing & Waterproofing; Insulation; Sheet Metal/Metal Panel/Exp. Joints; Joint Sealants; Doors/Frames/Hardware; Access Doors (w/ trades); Coiling/Diverhead Doors; Elevator Smoke Containment Doors; Accordion Folding Doors; Folding Fire Doors; Fireproofing; Tile; Terrazzo; Acoustical Ceilings; Acoustic Wall Treatment; Resilient Flooring & Carpet; Vapor Emissions; Resinous Flooring; Painting & Wallcoverings; Marketboards/Trackboards; Accordion Folding Partitions; Wall Protection; Signage (Site Bldg.); Lockers; Fire Extinguishers/Cabinets; Wire Mesh Partitions; Toilet Accessories/Partitions; Window Washing Equipment; AV Equipment; Loading Dock Equipment; Food Service Equipment / Cold Storage; Warehouse Equipment; Medical Equipment; Artwork (by Owner); Window Treatment; Cubicle Curtains/Trucks; Entrance man/frames; MRI Shielding; Radiation Protection; Pool/Jacuzzi; Elevators; Hoists & Cranes; Fire Protection

* - This project will have a Project Labor Agreement

* - A 100% Performance and Payment Bond from an admitted surety will be required upon award of contract for all trades.

* - McCarthy is an equal opportunity employer and encourages qualified Small Business and Minority Business participation.

Please contact us if you have any questions regarding project specifics:

McCarthy Building Companies, Inc.

LcAnn Battle-Laridon, Preconstruction Assistant

E-Mail: pbattlelaridon@mcCarthy.com

28401 S.W. Birch St, Suite 30B, Newport Beach, CA 92660

License # 411173

Ph (949) 651-6363/Fax (949) 756-6841

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Veteran-Owned Small Businesses Contribute Unique Skills to High-Speed Rail

By Annie Parker & Elizabeth Jonasson

While the overarching goal of the Authority's Small Business Program is to achieve and exceed the 30 percent small business participation target on the high-speed rail program, within that target, the Authority is also working to achieve at least 3 percent participation of Disabled Veteran Business Enterprise (DVBE) businesses.

Over the last two years, the Authority's Small Business team has aggressively pursued partnerships with other organizations to market to DVBEs and get them involved in the project. The Authority has also done outreach to DVBEs through public events, conferences and in coordination with the California Department of Veteran Affairs. The fruit of these labors is starting to pay off. As of June, the Authority has a total of 26 DVBE firms that are currently committed to work on high-speed rail throughout the state.

This spring, three certified DVBEs were brought on board to perform activities on Construction Package 1 (CPI) between Madeta and Fresno. In May, Fresno-based Katch Environmental, Inc. and Moore Twining Associates, Inc. joined the project and the 111th Aerial Photography Squadron joined in July.

Katch Environmental specializes in industrial hygiene, inspection and remediation, and is an expert in cutting-edge environmental technologies. Prior to demolition, they ensure that the buildings and structures are cleared of environmental hazards such as asbestos and lead.

"High-speed rail is investing badly needed dollars into our community, which is still recovering from the recession," said Paul Karchadorian of Katch Environmental. "My company is proud to be a part of this world-class project and to help create jobs in this city I call home."

Moore Twining Associates is a multi-disciplined engineering and testing firm providing geotechnical engineering, environmental, construction inspection, materials testing, analytical chemistry and drilling services. They are tasked with maintaining quality control throughout the construction process by means of inspection and laboratory testing of concrete, soil, rebar, asphalt and base.

The San Martin-based 111th Aerial Photography Squadron is a company specializing in aerial video and photography. They will be conducting fly-over photos of progress along the 29-mile segment.

"We recognize that these businesses are ready and willing to compete for contract opportunities, and we are doing what we can to make sure they know what is available," said Authority Small Business Advocate Robert Padilla. "It's important that we take the time to reach out to DVBEs, especially those companies located in California and connect them with the program."

Source: California High-Speed Rail Authority

KATCH
ENVIRONMENTAL
MOLD • LEAD • ASBESTOS



MOORE
TWINING
ASSOCIATES, INC.



**Good Faith Documentation
Attachment E
Agencies Contacted**

**Contract No.03-4M7404
Various Location I-5, 80 and 505 Deck Rehab Poly OL
California Department of Transportation**

Jennifer Baker

From: Correa, Clarissa <correac@losrios.edu>
Sent: Wednesday, August 13, 2014 1:25 PM
To: Jennifer Baker
Subject: RE: ITB - 99W Bridge Replacement and Var. Loc. Deck Rehab

Done!

Clarissa Correa

P: 916.563.3213 F: 916.563.3266 E: correac@losrios.edu



Think, Act & Go GREEN - Please don't print this e-mail unless you really need to

From: Jennifer Baker [mailto:jbaker@ccmyersinc.com]
Sent: Wednesday, August 13, 2014 10:06 AM
To: Correa, Clarissa
Subject: ITB - 99W Bridge Replacement and Var. Loc. Deck Rehab

Good morning,

At your earliest opportunity, would you please distribute the attached ITB to your colleagues and members for the project referenced below?

8/27/2014 - 2:00pm -- Various Location I-5, 80 & 505 Deck Rehab Poly OL (Colusa and Yolo Counties)
8/27/2014 -- 3:00pm -- 99W Bridge Replacement (Tehama County)

Please confirm when this has been posted.

Thank you very much for your help.

Best Regards,

Jennifer Baker | Compliance Manager, PHR, CCEP

C.C. Myers, Inc. | 3286 Fitzgerald Road | Rancho Cordova, CA 95742
p: 916.635.9370 | fx: 916.635.8961 | www.ccmymers.com

Jennifer Baker

From: Jennifer Baker
Sent: Wednesday, August 13, 2014 10:05 AM
To: 'sharon@wcoeusa.org'
Subject: ITB - 99W Bridge Replacement and Var. Loc. Deck Rehab
Attachments: Invite - 99W Bridge Replacement.pdf; Invite - Various Loc. I-5, 80 & 505.pdf

Good morning,

At your earliest opportunity, would you please distribute the attached ITB to your colleagues and members for the project referenced below?

8/27/2014 - 2:00pm – Various Location I-5, 80 & 505 Deck Rehab Poly OL (Colusa and Yolo Counties)
8/27/2014 – 3:00pm – 99W Bridge Replacement (Tehama County)

Please confirm when this has been posted.

Thank you very much for your help.


Best Regards,

Jennifer Baker | Compliance Manager, PHR, CCEP

C.C. Myers, Inc. | 3286 Fitzgerald Road | Rancho Cordova, CA 95742
p: 916.635.9370 | fx: 916.635.8961 | www.ccmymers.com

Jennifer Baker

From: Women Construction Owners & Executives
<Women_Construction_Owners_Execu@mail.vresp.com>
Sent: Thursday, August 14, 2014 12:19 PM
To: Jennifer Baker
Subject: WCOE Featured Bid Opportunities for 8/14



August 14, 2014

Women Construction Owners & Executives (WCOE) is pleased to distribute the current list of bid opportunities that have been submitted to us. Please note that we post the original opportunities, but do not post any changes or addenda. You can also view these opportunities on our website at www.wcoeusa.org.



CHOOSE YOUR LOCATION

- | | | | | |
|-------------|---------------|----------------|----------------|-------------------|
| Alabama | Idaho | Minnesota | North Dakota | Vermont |
| Arizona | Illinois | Mississippi | Ohio | Virginia |
| Arkansas | Indiana | Missouri | Oklahoma | Washington |
| California | Iowa | Montana | Oregon | Washington,
DC |
| Colorado | Kansas | Nebraska | Pennsylvania | West Virginia |
| Connecticut | Kentucky | Nevada | Rhode Island | Wisconsin |
| Delaware | Louisiana | New Hampshire | South Carolina | Wyoming |
| Florida | Maine | New Jersey | South Dakota | |
| Georgia | Maryland | New Mexico | Tennessee | |
| | Massachusetts | New York | Texas | |
| | Michigan | North Carolina | Utah | |

ALABAMA

None

ARIZONA

None

ARKANSAS

None

CALIFORNIA

Colusa and Yolo Counties

Project: Various Location I-5, 80 & 505 Deck Rehab Poly OL

Bid Date: 8/27/2014

Contact: CC Meyers, 916-635-9370 (phone), 916-635-1527 (fax) or jbaker@ccmeyersinc.com

Tehama County

Project: 99W Bridge Replacement

Bid Date: 8/27/2014

Contact: CC Meyers, 916-635-9370 (phone), 916-635-1527 (fax) or jbaker@ccmeyersinc.com

Southern California

Project: Monrovia Station Square Public Improvements – Off-site Project

Bid Date: 8/20/2014

Scope of Work: The authority has set a goal of at least 10% DBE participation for this project. Mobilization, Preparation and Implementation of SWPPP and ESCP, Furnish and Install Benches, Forms and Surfaces, "Camber," Furnish & Install Bubblers for New Trees, Construct Concrete Planter Wall, Place Concrete Paving, Provide Grading/Soil Preparation, Install Fence, Install Gate, Install Root Control Barrier, Provide Irrigation for Shrubs and Ground Cover, etc.

Contact: [USS Cal Builders](http://USSCalBuilders.com), Fax 626-608-5810

COLORADO

None

CONNECTICUT

None

DELAWARE

None

FLORIDA

None

GEORGIA

None

IDAHO

None

ILLINOIS

Chicago

Project: ISTHA 8.14.14 Bid - I-13-4627, Elgin-O'Hare Expressway, Advanced Drainage Contract, Bensenville South of Thorndale Avenue, Between IL 83 & Willow Creek

Bid Date: 8/14/2014

Contact: bids@plote.com or fax to 847-695-9317

Plans can be viewed at: www.illinoistollway.com/doing-business

Chicago

Project: IL Route 1, Strieff Lane to Chicago Rd – Chicago Heights/Glenwood

Bid Date: 8/22/2014

Contact: Mike Brunke at Gallagher Asphalt, 708-877-7160 or fax 708-877-5222

Chicago

Project: 142nd St, Indiana Ave to Woodlawn Ave – Dalton

Bid Date: 8/22/2014

Contact: Eric Kammenjarin at Gallagher Asphalt, 708-877-7160 or fax 708-877-5222

Chicago

Project: IL Route 53, Caton Farm Road to Renwick Road – Will County

Bid Date: 8/22/2014

Contact: Eric Kammenjarin at Gallagher Asphalt, 708-877-7160 or fax 708-877-5222

Chicago

Project: IL Route 113, Gray Road to Kankakee Cty Line – Custer Township

Bid Date: 8/22/2014

Contact: Mike Brunke at Gallagher Asphalt, 708-877-7160 or fax 708-877-5222

Chicago

Project: US Route 45, Birch Ave to Colorado Ave – Frankfort

Bid Date: 8/22/2014

Contact: Mike Brunke at Gallagher Asphalt, 708-877-7160 or fax 708-877-5222

Chicago

Project: US Route 6 FAI-55 to Structure # 099-0277 – Chennahon

Bid Date: 8/22/2014

Contact: Tim Mungovan at Gallagher Asphalt, 708-877-7160 or fax 708-877-5222

Chicago

Project: IL Route 102, Ryan Street to IL Route 53 – Wilmington

Bid Date: 8/22/2014

Contact: Tim Mungovan at Gallagher Asphalt, 708-877-7160 or fax 708-877-5222

Chicago

Project: Intermittent Mill & Resurfacing – Kankakee County

Bid Date: 8/22/2014

Contact: Tim Mungovan at Gallagher Asphalt, 708-877-7160 or fax 708-877-5222

Chicago

Project: Furnish and Deliver One Thousand Two Hundred Forty (1,240) Journal Axle Bearing Housing Assemblies which include the safety brackets, F.O.B. Destination.

Bid Date: 8/22/2014

Contact: Phone 312-681-2469 or fax 312-681-2496

Chicago

Project: Inspection, evaluation, maintenance and repair of steel doors and door frames system wide for a period of up to 36 months from date of contract execution.

Bid Date: 9/2/2014

Contact: Contact: Phone 312-681-2469 or fax 312-681-2496

Chicago

Project: Runway 10R-28L Safety & Security Additions Package 1

Bid Date: 9/26/2014

Scope of Work: The project consists of furnishing all means, methods, labor, materials, tools, equipment, transportation and services for performing all work as shown on the Drawings and as described in the Technical Specifications, including all incidentals, appurtenant work and accessories, to the complete satisfaction of, approval and acceptance by the City.

Contact: Lisa Freelon-Gilbert, 312-742-9477 or TRSS@cityofchicago.org

INDIANA

None

IOWA

University of Iowa

Project: Pappajohn Pavilion - Ui Heart And Vascular Center Clinical Service Expansion And Consolidation - Main Demolition Package For 4-jpp

Bid Date: 8/27/2014

Scope of Work: This project provides for the development of a consolidated UI Heart and Vascular Center.

Contact: 319-356-2330

University of Iowa

Project: University Capitol Centre - Recital Hall - Relocate Organs To The School Of Music Building

Bid Date: 8/28/2014

Scope of Work: This project removes 3 organs from the University Capitol Centre and installs them into the new School of Music Building.

University of Iowa

Project: Riverside Recital Hall - Relocate Taylor And Boody Organ To The School Of Music Building

Bid Date: 8/28/2014

Scope of Work: This project removes the Taylor and Boody organ from the Riverside Recital Hall and includes installation into the new School of Music Building.

University of Iowa

Project: Riverside Recital Hall - Relocate Schlicker Practice Organ To The School Of Music Building

Bid Date: 8/28/2014

Scope of Work: This project removes the Schlicker organ from Riverside Recital Hall and includes installation into the new School of Music Building.

University of Iowa

Project: Phillips Hall - Repair Lighting Controls And Fixtures In Room 100

Bid Date: 9/3/2014

Scope of Work: Repair/Replace lighting controls and lighting fixtures in Room #100.

KANSAS

None

KENTUCKY

None

LOUISIANA

None

MAINE

None

MARYLAND

None

MASSACHUSETTS

None

MICHIGAN

None

MINNESOTA

None

MISSISSIPPI

None

MISSOURI

None

MONTANA

None

NEBRASKA

None

NEVADA

None

NEW HAMPSHIRE

None

NEW JERSEY

None

NEW MEXICO

None

NEW YORK

None

NORTH CAROLINA

None

NORTH DAKOTA

None

OHIO

None

OKLAHOMA

None

OREGON

None

PENNSYLVANIA

None

RHODE ISLAND

None

SOUTH CAROLINA

None

SOUTH DAKOTA

None

TENNESSEE

None

TEXAS

None

UTAH

None

VERMONT

None

VIRGINIA

None

WASHINGTON

None

WASHINGTON, DC

Washington, DC

Project: Design Build Services for the St. Elizabeth East Campus Stage 1 Infrastructure Improvement Project

Bid Date: 10/2/2014

Scope of Work: Perform design-build services for stage 1 infrastructure improvements to the St. Elizabeths East Campus.

Contact: StElizabethsEast@dc.gov. Technical questions shall be directed to the attention of Mr. Huntae Kim; procurement questions shall be directed to the attention of Ms. Lisa Minor-Smith.

WEST VIRGINIA


None

WISCONSIN

None

WYOMING

None



[Click to view this email in a browser](#)

If you no longer wish to receive these emails, please reply to this message with "Unsubscribe" in the subject line or simply click on the following link: [Unsubscribe](#)

Women Construction Owners & Executives
4643 Little California St
Eureka, California 95503
US



[Read](#) the VerticalResponse marketing policy.



**Good Faith Documentation
Attachment F
Additional Efforts**

**Contract No.03-4M7404
Various Location I-5, 80 and 505 Deck Rehab Poly OL
California Department of Transportation**




C.C. Myers, Inc. Outreach and Speaking Events

- SMUD SEED Workshop – 12/8/09
- Doyle Drive #4 – Meet the Primes 1/13/10
- SMUD – Doing Business with SMUD – 1/19/10
- MTA Metro Gold Line Southern California – Meet the Primes 1/28/10
- Panel Discussion – SCOOP Outreach – Teaming with Prime Contractors – 2/17/10 – Jennifer McGowen
- Doyle Drive #4 Outreach with Pendergast & Associates in San Francisco, Meet the Primes for UDBE's - 2/12/10
- UDBE – DVBE – DBE – MBE – SBE – WBE · Workshop, Oakland – C. C. Myers, Inc. sponsored this event, 2/25/10
- Workshop Panel for Caltrans District 3 Small Business– Steve Alexander and Rodger Mannka, 4/20/10
- UDBE – DVBE – DBE – MBE – SBE – WBE · Workshop, Irvine – C. C. Myers, Inc. sponsored this event, 4/28/10
- Caltrans District 3 Small Business Information Seminar attended by Rodger Mannka · 6/15/10
- Pre-Bid Meeting and Meet the Primes Networking Event – Steve Alexander and Rodger Mannka · 8/31/10
- US Pan Asian American Chamber of Commerce (USPAACC) Building Bridges Networking Event – Rodger Mannka and Amy Schneider
- AGC Meet the General Contractor Affinity Partner Bay Cruise – Rodger Mannka and Amy Schneider – 10/14/10
- Mega Construction Mega Connections Outreach – San Francisco – Rodger Mannka and Christine Williams – 10/27/10
- MTA Metro Gold Line Southern California – Meet the Primes – Rodger Mannka and Chris Acosta – 1/27/11
- US Small Business Administration – Meet the Primes 2/15/11 – Rodger Mannka
- Pre-Bid Meeting and Meet the Primes Networking Event (06-0E0404) – Steve Francis · Steve Alexander · Wee Chu 2/23/11
- Caltrans District 3 Small Business Information Seminar attended by Rodger Mannka – 3/11/11
- Pre-Bid Meeting and Meet the Primes Networking Event (10-0G4704) – Steve Alexander and Rodger Mannka – 3/23/11
- Pre-Bid Meeting and Meet the Primes Networking Event (03-3A0424) – Mark Love and Rodger Mannka – 4/14/11
- District 10 Caltrans Small Business Workshop – Rodger Mannka – 4/28/11
- Pre-Bid Meeting and Meet the Primes Networking Event, Design Build RT 180, Rodger Mannka, Wee Chu, Mark Love, 7/21/11
- Pre-Bid Meeting and Meet the Primes Networking Event, Design Build RT 10/605, Rodger Mannka and Jennifer Baker 9/8/11
- MTA LAX/Crenshaw Line Extension, Meet and Greet, Rodger Mannka and Amy Schneider, 9/12/11
- Pre-Bid Meeting and Meet the Primes Networking Event, Gerald Desmond, Rodger Mannka, Daniel Himick, Linda Clifford, 10/4/11
- Pre-Bid Meeting and Meet the Primes Networking Event, I-805 North HOV/BRT, Rodger Mannka, Amy Schneider, Craig Roth, 10/21/11
- Sound Transit's South Link Project, Seattle, WA, Diversity Networking Event, Rodger Mannka, Steve Francis, 10/24/11
- Sound Transit's South Link Project, Seattle, WA, DBE Outreach Event, Rodger Mannka, 11/7/11
- Workshop Panel for Caltrans District 3 Small Business – Rodger Mannka, 12/15/11
- Evaluating DBE Good Faith Efforts and Contract UDBE Goal Setting Workshop – Rodger Mannka, 1/30/12
- US Dept of Transportation Bonding Education Program Workshop – Rodger Mannka, 1/31/12
- MTA Metro Southern California – Meet the Primes – Rodger Mannka and Jennifer Baker, 2/2/12
- Workshop Panel for Caltrans District 10 Small Business “Meet the Primes” – Rodger Mannka, 4/11/12
- Pre-Bid Meeting District 1, Rt 101 Willits Bypass, Rodger Mannka, 6/13/12



C.C. Myers, Inc. Outreach and Speaking Events

- Pre-Bid Meeting District 10, Rt 99 Yosemite Ave and Adelbert Ave, Rodger Mannka, 8/10/12
- Pre-Bid Meeting SANBAG, I-15 Ranchero Rd., Amy Schneider, 9/26/12
- Pre-Bid Meeting Port of LA, South Wilmington Ave. Grade Separation, Amy Schneider, 10/1/12
- Pre-Bid Meeting LADWP, SR 126/Commerce Center Dr, Amy Schneider, 10/16/12
- Pre-Bid Meeting City of Sacramento, Cosumnes River Blvd., Ext., Julie Capuchino, 10/16/12
- Pre-Bid Meeting San Bernardino Department of Public Works, Glen Helen Pkwy, Amy Schneider, 2/13/13
- Pre-Bid Meeting Solano County, Winters Road Bridge Replacement, Steve Alexander, 4/23/13
- Pre-Bid Meeting City of Sacramento, 5th Street Viaduct & Railyards Blvd., Wee Chu, 6/6/13
- Pre-Bid Meeting City of Lathrop, Lathrop Road/UPRR Overhead, Rodger Mannka, 6/13/13
- Pre-Bid Meeting POLA, John S. Gibson Blvd./I-110 Freeway, Ricky Hagen, 7/2/13
- Pre-Bid Meeting SANBAG, Laurel Street Grade Separation, Ricky Hagen, 7/9/13
- Pre-Bid Meeting City of Larkspur, Doherty Drive Bridge Replacement, Eric Graff, 7/22/13
- Pre-Bid Meeting Turner and Townsend (POLB), Hanjin Shipping-Grain Export Terminal, Bob Schneider, 7/30/13
- Pre-Bid Meeting El Dorado County DOT, US 50/Silva Valley Parkway Interchange, Wee Chu, 8/15/13
- Pre-Bid Meeting Caltrans, Sacramento River Viaduct and West End Viaduct Bridge Deck Rehab, Kimberlee Marlan, 8/29/13
- Pre-Bid Meeting Solano Transportation Authority, Rt 80/680 Separation, Steve Alexander, 9/26/13
- Pre-Bid Meeting CCTA, SR4/SR160 Ramp Connectors, Dan Baker, 10/1/13
- Pre-Bid Meeting County of Riverside, Magnolia Avenue/ BNSF Railway Grade Separation, Ricky Hagen, 10/2/13
- Pre-Bid Meeting OCTA, Lakeview Ave RR Grade Separation, Wayne Campbell, 10/3/13
- Pre-Bid Meeting Caltrans, Rt 5/1 Separation San Juan Creek Rd., Rich Hebert, 10/7/13
- Pre-Bid Meeting City of Riverside, Riverside Avenue Underpass, Rich Hebert, 10/8/13
- Pre-Bid Meeting County of Riverside, Sunset Avenue at I-10 / UPRR Grade Separation, Rayna Valencia, 10/9/13
- Pre-Bid Meeting City of Modesto, Rt 99 Pelandale Ave Interchange, Debbie Edwards, 12/9/13
- Pre-Bid Meeting Caltrans, Rt 50 Sly Park Rd. UC Replacement, Steve Alexander, 1/24/14
- Pre-Bid Meeting Caltrans, I-5 HOV Lanes San Clemente, David Espinosa, 3/10/14
- Pre-Bid Meeting City of Lincoln, Nelson Lane Widening, Dion Carr, 3/18/14
- Pre-Bid Meeting City of Rocklin, Rt 65 Whitney Ranch Parkway Interchange, 4/2/14
- Pre-Bid Meeting City of Tulare, Cartmill Ave. Overcrossing, Todd Wingo, 4/8/14
- Pre-Bid Meeting Contra Costa County, Rodeo Creek Bridge, Christine Williams, 6/2/14



Second Bidder

C. C. MYERS INC.

September 2, 2014

MSC 43
Office Engineer
Department of Transportation
1727 30th St.
Sacramento, CA 95816-7005

Subject: DBE Commitment Submittal and Good Faith Efforts Submittal
Various Location I-5, 80 and 505 Deck Rehab Poly OL
Contract No. 03-4M7404
Bid Date: 8/27/2014

Dear Office Engineer:

Enclosed you will find our DBE Commitment Submittal and Good Faith Efforts Submittal for the referenced contract.

We believe the enclosed documentation will satisfy the required submission. However, if there are questions, please contact me at 916-635-9370.

Sincerely,

C.C. Myers, Inc.

A handwritten signature in black ink, appearing to be 'JB', written over a faint, larger version of the signature.

Jennifer Baker
Compliance Manager

Enclosures