

# Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

11-20-12 P03:00 PM

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
**04-0A5344**

BID AMOUNT:  
**\$46,248,791.60**

BID OPENING DATE:  
**November 20, 2013**

BIDDER'S NAME:  
**Teichert/RNR A Joint Venture**

DBE GOAL FROM CONTRACT, %:  
**10%**

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
17, 77, 81,82, 125-130, 132, 136-139, 194, 195, 245, 246, 257-259	Various items related to structural concrete scope		RNR Construction 8589 Thys Court Sacramento, CA 95828	\$7,318,870.00
			916-379-0957 #37651	

**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ See Last Page %

See last page for signature

Signature of Bidder Eric Stannard  
 Director of Public Procurement &  
 Representative of Joint Venture

11/25/13  
 Date

530-406-4200  
 (Area Code) Tel. No.

John Thomassen

Person to Contact

( Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
**04-0A5344**

BID AMOUNT:  
**\$46,248,791.60**

BID OPENING DATE:  
**November 20, 2013**

BIDDER'S NAME:  
**Teichert/RNR A Joint Venture**

DBE GOAL FROM CONTRACT, %:  
**10%**

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
12 (Partial)	K-Rail Hauling on Flat-Beds		Economy Trucking Services P.O. Box 525 Union City, CA 94587 510-733-9100 #35727	\$53,200.00
96 & 111 (Partial)	Wet Batch Hauling		A&M Gentry Trucking 3736 E Ave, T-C Palmdale, CA 93550 661-285-0776 #5470	\$139,400.00
<p><b>IMPORTANT:</b> Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.</p> <p>1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.</p> <p>2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.</p> <p>3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.</p>			Total Claimed Participation	\$ See Last Page %

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7006

See last page for signature

Signature of Bidder: Eric Stannard  
 Director of Public Procurement &  
 Representative of Joint Venture

11/25/13  
 Date

530-406-4200  
 (Area Code) Tel. No.

John Thomassen

Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
**04-0A5344**

BID AMOUNT:  
**\$46,248,791.60**

BID OPENING DATE:  
**November 20, 2013**

BIDDER'S NAME:  
**Teichert/RNR A Joint Venture**

DBE GOAL FROM CONTRACT, %:  
**10%**

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
111 (Partial)	Resin cure dowel bars, dowel bar baskets, tie bars, and tie bar baskets		Light Cap Industries dba JC Supply & Mfg. 1612 S. Cucamonga Ave. Ontario, CA 91761 909-373-1773 #34132	\$86,667.51

**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7006

Total Claimed Participation

\$ See Last Page

%

See last page for signature

Signature of Bidder Eric Stannard  
 Director of Public Procurement &  
 Representative of Joint Venture

11/25/13  
 Date

530-406-4200  
 (Area Code) Tel. No.

John Thomassen  
 Person to Contact

(Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95914.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
**04-0A5344**

BID AMOUNT:  
**\$46,248,791.60**

BID OPENING DATE:  
**November 20, 2013**

BIDDER'S NAME:  
**Teichert/RNR A Joint Venture**

DBE GOAL FROM CONTRACT, %:  
**10%**


DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
35&47	Deliver and install sand for culvert abandonment.		T&T Trucking Group 12188 Central Ave #310 Chino, CA 91710 909-772-8771 #32066	\$7,200.00

**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:  
 MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

<b>Total Claimed Participation</b>		<b>\$7,605,337.51</b>
		<b>16.44%</b>
		
Signature of Bidder Eric Starfford Director of Public Procurement & Representative of Joint Venture		
<u>11/25/13</u> Date	<u>530-406-4200</u> (Area Code) Tel. No.	
<u>John Thomassen</u> Person to Contact (Please Type or Print)		

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

**Search Returned 1 Records**

---

**Query Criteria**

Firm/DBA Name: r n r

Firm Type: DBE

---

<b>Firm ID</b>	37651
<b>Firm/DBA Name</b>	R N R CONSTRUCTION, INC
<b>Address Line1</b>	8589 THYS COURT
<b>Address Line2</b>	
<b>City</b>	SACRAMENTO
<b>State</b>	CA
<b>Zip Code1</b>	95828
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	rich@mr-construction.com, brooke@rn-r-construction.com
<b>Contact Name</b>	RICHARD K. GARNER
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	379-0957
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	379-0960
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	04; 09; 11; 29; 31; 34; 46; 51; 57; 58;
<b>Districts</b>	03;
<b>DBE NAICS</b>	236220; 237110; 237310; 238110;

**ACDBE NAICS**

<b>Work Codes</b>	C1575 REMOVE BRIDGE ITEM; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C7112 REINFORCED CONCRETE SEWER PIPE;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---



Got Dirt?

**QUOTE**

To: Estimating Department  
 Attention: Estimator  
 From: Preet Johal  
 Email: preet@economytrucking.net  
 Cell: 510-689-7875  
 Website: [Economytrucking.net](http://Economytrucking.net)

*drawn by [signature]*

P.O. BOX 525, UNION CITY, CA 94587  
 Phone. 510 733-9100 / Fax. 510 733-9600  
 CA# 0293659

**SBE, DBE, MBE, WBE, UDBE**

**DATE: November 13, 2013**  
 1 pg. total (Hourly Rates included below)

EXPIRATION DATE: 30 DAYS

**PROJECT & LOCATION:**

Caltrans 04-0A5344 Realign I-680 to Connect with I-80, Fairfield

*The actual number of loads, tons, and/or hours will determine the final dollar amount.*

QTY	MATERIAL	DESCRIPTION	TRUCK	PRICE	UNIT
		<b>TYPE OF TRUCK</b>	<b>WEEKDAY</b>	<b>SATURDAY</b>	<b>SUNDAY</b>
		SUPER DUMPS	\$95.00	\$97.00	\$102.00
		TRANSFERS	\$88.00	\$93.00	\$98.00
		3 AXLE TEN-WHEELER	\$80.00	\$85.00	\$90.00
		HIGHSIDES	\$95.00	\$100.00	\$105.00
		5 AXLE SEMI BOTTOMS & DOUBLES	\$88.00	\$93.00	\$98.00
		5 AXLE SEMI END DUMPS	\$88.00	\$93.00	\$98.00
		FLATBEDS	\$95.00	\$100.00	\$105.00

**Terms and Conditions:**

→ 560 hours = \$53,200.00

Complete Analytical and Geotechnical reports must be provided by contractor and approved by landfill prior to soil removal. All soil testing must meet the landfill's requirements. All delivered materials are subject to the contractor's approval and must be approved prior to hauling. Tonnage and load prices are only valid with standby times (\$1.50 per minute beyond 10 minutes per truck at both loading and receiving sites) paid in full; otherwise, hourly rates will be charged for all trucks. Tonnage and load rates applies to a minimum of eight hour work day. Night Work will be the same charge as Saturdays. Six hour minimum per day per truck applies to all jobs. Bridge Tails will be billed separate for all hourly trucking, if applicable. All prices are subject to a 5% increase each year, except dirt haul prices and dumpsite, which are subject to change anytime due to weather and/or any other factor beyond our control. Prevailing wage/Certified Payroll jobs will be billed only hourly and twenty percent extra, over and above the prices listed in this quote. Federal and Major Holiday will be quoted differently. Material prices and dump fees exclude fuel surcharges and environmental fees imposed by quarries and landfills. All extra fees imposed by quarries and or landfills will be billed separately if applicable. An extra cleaning time of one hour will be charged per truck and per shift for Rubber, Wet CTB and OGAC, if necessary. Fuel Surcharges: The above rates are based on the current fuel prices (see above date.) These rates will increase by 3.5% for every 0.50 increase in fuel. Accounts overdue beyond 30 days of billing will be charged at an interest rate of 24% per annum. Customer is also liable for an additional 25% of unpaid balance plus accidental collection costs, including attorney fees. Customer agrees not to hire any other company to haul dirt to the same dumpsite that is provided or proposed by Economy Trucking Services, Inc. or otherwise we have the right to collect any/all profits entitled to trucking & dirt hauling. This quote is good for 30 days from the above bid date.

Please sign and fax back to secure pricing.

To accept this quotation, sign: \_\_\_\_\_

Print Name/Company/Title: \_\_\_\_\_

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Nov 21 16:36:09 PST 2013

**Query Criteria**

Firm/DBA Name: economy trucking

Firm Type: DBE

<b>Firm ID</b>	35727
<b>Firm/DBA Name</b>	ECONOMY TRUCKING SERVICES, INC
<b>Address Line1</b>	24701 CLAWITER RD.
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94545
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 525
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	UNION CITY
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	94587
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	preet@economytrucking.net
<b>Contact Name</b>	PREET JOHAL
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	733-9100
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	733-9600
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 21; 28; 38; 41; 43; 44; 58;
<b>Districts</b>	03; 04; 05;
<b>DBE NAICS</b>	484110;

**ACDBE NAICS**

<b>Work Codes</b>	C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 8;
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN SUBCONTINENT
<b>Firm Type</b>	DBE

[Back To Query Form](#)



[Back To Query Form](#)

**Search Returned 1 Records**

Fri Nov 22 12:58:08 PST 2013

**Query Criteria**

Firm/DBA Name: gentry

Firm Type: DBE

<b>Firm ID</b>	5470
<b>Firm/DBA Name</b>	A & M GENTRY TRUCKING
<b>Address Line1</b>	3736 E. AVENUE, T-6
<b>Address Line2</b>	
<b>City</b>	PALMDALE
<b>State</b>	CA
<b>Zip Code1</b>	93550
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	8254 E AVE T
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	LITTLE ROCK
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93543
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	marystrucks@aol.com
<b>Contact Name</b>	MARY GENTRY
<b>Area Code</b>	( 661 )
<b>Phone Number</b>	285-0776
<b>Fax Area Code</b>	( 661 )
<b>Fax Phone Number</b>	285-5011
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	484110;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 6;
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# JC Supply & Manufacturing

**1612 S Cucamonga Avenue  
Ontario, CA 91761**

**909-373-1773 909-373-1785 FAX**

# Estimate

Date	Estimate #
11/20/2013	8735

Name / Address
TEICHERT CONSTRUCTION ATTN: HEAVY & HIGHWAY 3500 American River Drive Sacramento, CA 95864

Project	FOB	Expiration D...	Terms		Freight
04-0A5344	ONTARIO, CA	1/20/2014	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg CALIFORNIA UCP FIRM # = 34132 100% Credit on Steel items  10% DBE MOH-YES CT# 04-0A5344 Bid Date 11/20/13 PAVING SCHEDULE 50% LATE 2014 50% LATE 2015  ATTN: JOSH PULLEY (JPULLEY@TEICHERT.COM) 530-406-4243 530-406-4299 FAX 530-304-1944 CELL  WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO 1.2' PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER  1 1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER ASTM A775 W/ BONDBREAKER- 9 # EA.  TBB #6 X 30" @ 28" CTRS WITH .362 WIRE FOR UP TO 1.25' PAVING - ENTIRELY EPOXY COATED GREEN PER ASTM A775		6,854	LF	8.45	57,916.30T
		11,654	EA	5.25	61,183.50T
		879	LF	4.35	3,823.65T
QUOTED BY: BENITA BLANCHARD		<b>Subtotal</b>			
		<b>Sales Tax (8.625%)</b>			
		<b>Total</b>			

# JC Supply & Manufacturing

# Estimate

**1612 S Cucamonga Avenue  
Ontario, CA 91761**

**909-373-1773 909-373-1785 FAX**

Date	Estimate #
11/20/2013	8735

Name / Address
TEICHERT CONSTRUCTION ATTN: HEAVY & HIGHWAY 3500 American River Drive Sacramento, CA 95864

Project	FOB	Expiration D...	Terms		Freight
04-0A5344	ONTARIO, CA	1/20/2014	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775-3.75 # EA.		3,937	EA	2.20	8,661.40T
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (actual charges to be billed at time of shipment) CORDELIA, CA.		5	EA	350.00	1,750.00
<p>Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.</p> <p>All orders are subject to the availability of raw materials.</p> <p>Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and</p>					
QUOTED BY: BENITA BLANCHARD		<b>Subtotal</b>			
		<b>Sales Tax (8.625%)</b>			
		<b>Total</b>			

# JC Supply & Manufacturing

# Estimate

1612 S Cucamonga Avenue  
 Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Date	Estimate #
11/20/2013	8735

Name / Address
TEICHERT CONSTRUCTION ATTN: HEAVY & HIGHWAY 3500 American River Drive Sacramento, CA 95864

Project	FOB	Expiration D...	Terms		Freight
04-0A5344	ONTARIO, CA	1/20/2014	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
<p>are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets. Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.</p> <p style="text-align: center;"><i>at 60% = \$ 80,000.91</i></p> <p><i>add Resin = \$ 86,667.51 ←</i></p>					
QUOTED BY: BENITA BLANCHARD		<b>Subtotal</b>		\$133,334.85	
		<b>Sales Tax (8.625%)</b>		\$11,349.19	
		<b>Total</b>		<b>\$144,684.04</b>	

# JC Supply & Manufacturing

1612 S Cucamonga Avenue  
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

# Estimate

Date	Estimate #
11/20/2013	8736

Name / Address
TEICHERT CONSTRUCTION ATTN: HEAVY & HIGHWAY 3500 American River Drive Sacramento, CA 95864

Project	FOB	Expiration D...	Terms	Freight
04-0A5344	ONTARIO, CA	1/20/2014	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg CALIFORNIA UCP FIRM # = 34132 Distributor of Chemical and Allied Paving Materials  10% DBE MOH-YES CT# 04-0A5344 Bid Date 11/20/13  ATTN: JOSH PULLEY (JPULLEY@TEICHERT.COM) 530-406-4243 530-406-4299 FAX 530-304-1944 CELL  CA DOT HYDROCURE WAX 20WS (IN 275 GAL TOTES) CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES) APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual charges to be billed at time of shipment) CORDELIA, CA.  *****Chemicals: Pricing is valid for 60 days. If quote expires, a re-quote maybe requested.	5,775 2,200 2 1,900	GAL GAL EA gal	3.73 5.69 150.00	21,540.75T 12,518.00T 300.00  @ \$5.69 = \$10,811 add \$300.00 = \$11,111.00 @ 60% = \$6,666.60
QUOTED BY: BENITA BLANCHARD	<b>Subtotal</b>			\$34,358.75
	<b>Sales Tax (8.625%)</b>			\$2,937.57
	<b>Total</b>			<b>\$37,296.32</b>

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Nov 22 12:58:48 PST 2013

**Query Criteria**

Firm/DBA Name: jc supply

Firm Type: DBE

<b>Firm ID</b>	34132
<b>Firm/DBA Name</b>	JC SUPPLY & MANUFACTURING
<b>Address Line1</b>	1612 S. CUCAMONGA AVENUE,
<b>Address Line2</b>	
<b>City</b>	ONTARIO
<b>State</b>	CA
<b>Zip Code1</b>	91761
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	connie@jcsupply.us
<b>Contact Name</b>	CONNIE LIGHTCAP
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	373-1773
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	373-1785
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	332312; 423390; 444190;

**ACDBE NAICS**

<b>Work Codes</b>	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Nov 22 12:59:30 PST 2013

**Query Criteria**

Firm/DBA Name: lightcap

Firm Type: DBE

<b>Firm ID</b>	34132
<b>Firm/DBA Name</b>	JC SUPPLY & MANUFACTURING
<b>Address Line1</b>	1612 S. CUCAMONGA AVENUE,
<b>Address Line2</b>	
<b>City</b>	ONTARIO
<b>State</b>	CA
<b>Zip Code1</b>	91761
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	connie@jcsupply.us
<b>Contact Name</b>	CONNIE LIGHTCAP
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	373-1773
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	373-1785
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	332312; 423390; 444190;

**ACDBE NAICS**

<b>Work Codes</b>	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

**QUOTATION SHEET**

**TEICHERT CONSTRUCTION**

JOB: Cal Trans OA-0A5344

BID OPENING DATE: \_\_\_\_\_

CO. NY: T & T Trucking

RECEIVED BY: \_\_\_\_\_

ADDRESS \_\_\_\_\_

DATE RECEIVED: \_\_\_\_\_ TIME: \_\_\_\_\_

CITY \_\_\_\_\_ ZIP \_\_\_\_\_

TELEPHONE: (\_\_\_\_\_) \_\_\_\_\_

BONDABLE NO \_\_\_ YES \_\_\_ RATE? \_\_\_\_\_ %

QUOTED BY: Jan

IS BOND INCLUDED NO \_\_\_ YES \_\_\_ (SPECIFY TERMS)

TAX INCLUDED NO \_\_\_ YES \_\_\_

INSURANCE LIMITS LIAB: \$ \_\_\_\_\_ AUTO: \$ \_\_\_\_\_

MOVE INS: NUMBER INCLUDED: \_\_\_\_\_ EA

COST PER ADDITIONAL \$ \_\_\_\_\_ ADD \_\_\_\_\_ EA

EXCESS LIABILITY: \$ \_\_\_\_\_ WORKERS COMP. NO \_\_\_ YES \_\_\_

TRAFFIC CONTROL INCLUDED YES \_\_\_ NO \_\_\_

WRITTEN CONFIRMATION REQUESTED NO \_\_\_ YES \_\_\_

NUMBER OF DAYS REQUIRED \_\_\_\_\_

CERTIFIED WBE: YES \_\_\_ NO \_\_\_ *Trucks*

CERTIFIED DBE: YES \_\_\_ NO \_\_\_

ITEM NO.	ITEM	QUANTITY	UNIT QUOTE	AMOUNT
35	Abandon Culvert 18"	300 LF		\$ 2,800
47	Abandon 3x4 Box Culvert	65 LF	LF	4400
222	Abandon Pipeline 16" Water	1,040 LF	hour	<del>13,100</del>
<del>222</del> 223	Abandon Pipeline 30" Water	690 LF	3.5	<del>24,150</del> ?
220	Abandon Pipe line 39" Water	670 LF	9	<del>60,300</del> ?
292	Abandon Pipeline 24" Water	3,670 LF		
		2920 LF	"	32,000
	400' max runs			
		\$ 51,000		

[Back To Query Form](#)**Search Returned 1 Records**

Thu Nov 21 16:28:31 PST 2013

**Query Criteria**

Firm/DBA Name: t &amp; t trucking

Firm Type: DBE

<b>Firm ID</b>	32066
<b>Firm/DBA Name</b>	T & T TRUCKING GROUP
<b>Address Line1</b>	12188 CENTRAL AVE, #310
<b>Address Line2</b>	
<b>City</b>	CHINO
<b>State</b>	CA
<b>Zip Code1</b>	91710
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	tandttruckinggroup@aol.com
<b>Contact Name</b>	JAMES JAMIE TERRIQUEZ
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	772-8771
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	988-9516
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	484110;

**ACDBE NAICS**

<b>Work Codes</b>	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 2;
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

## **Section II**

**Good Faith Efforts Documentation - DBE**



**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See attached Subsection 2			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See attached Subsection 3					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
The Weekly Bid Flash (www.weeklybidflash.com)	10/4/2013-11/20/2013
Construction Star, Inc. (www.constar1.com)	10/4/2013-11/20/2013
DBE Good Faith (www.dbegoodfaith.com)	10/4/2013-11/20/2013
See attached Subsection 4	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Minority Business Development Agency (MBDA)	October 4, 2013	Online	Opportunity Placed
Small Business Agency (SBA)	October 4, 2013	Online	Opportunity Placed
Caltrans	October 4, 2013	Online	Opportunity Placed
See attached Subsection 5			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See attached Subsection 6

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See attached Subsection 7

8. Include additional data to support a demonstration of good faith efforts.

Contacted Local Builders Exchange to place advertisement - Emailed ITB 10/4/13

Solicited to all Opt-In Contractors from Caltrans Website - 11/06/13 & 11/12/13

See attached Subsection 8

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# **Subsection 1**

**Items of Work Made Available to DBE Firms**

## DBE Opportunities per Bid Items

Bid Date: November 20, 2013

Item No	Item Description	Unit of Measure	Estimated Quantity	Bidder Normally	UDBE	Amount (\$)	Percentage of Contract
				Performs Item	Opportunity		
				Y / N	Y / N		
001	LEAD COMPLIANCE PLAN	LS	1	N	Y	\$ 5,000.00	0.01%
002	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1	Y	Y	\$ 5,000.00	0.01%
003	TIME-RELATED OVERHEAD	LS	1	Y	N	\$ 2,600,000.00	0.00%
004	CONSTRUCTION AREA SIGNS	LS	1	N	Y	\$ 75,000.00	0.08%
005	TRAFFIC CONTROL SYSTEM	LS	1	Y	Y	\$ 500,000.00	0.54%
006	TYPE III BARRICADE	EA	31	Y	Y	\$ 2,480.00	0.00%
007	TEMPORARY PAVEMENT MARKING (PAINT)	SF	2,490.00	N	Y	\$ 9,960.00	0.01%
008	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	61,400.00	Y	Y	\$ 24,560.00	0.03%
009	CHANNELIZER (SURFACE MOUNTED)	EA	1,370.00	Y	N	\$ 54,800.00	0.00%
010	TEMPORARY PAVEMENT MARKER	EA	9,750.00	N	Y	\$ 34,125.00	0.04%
011	PORTABLE CHANGEABLE MESSAGE SIGN	EA	52	Y	Y	\$ 41,600.00	0.04%
012	TEMPORARY RAILING (TYPE K)	LF	31,000.00	Y	Y	\$ 201,500.00	0.22%
013	TEMPORARY CRASH CUSHION MODULE	EA	330	Y	N	\$ 24,750.00	0.00%
014	ALT. TEMP. CRASH CUSHION SYSTEM	EA	18	Y	N	\$ 63,000.00	0.00%
015	TEMPORARY TRAFFIC SCREEN	LF	28,100.00	Y	N	\$ 35,125.00	0.00%
016	JOB SITE MANAGEMENT	LS	1	Y	N	\$ 60,000.00	0.00%
017	DEWATERING & NON-STORM WATER DISCHARGE SYSTEM	LS	1	Y	Y	\$ 160,000.00	0.17%
018	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	N	Y	\$ 5,000.00	0.01%
019	RAIN EVENT ACTION PLAN	EA	126	N	Y	\$ 63,000.00	0.07%
020	STORM WATER SAMPLING AND ANALYSIS DAY	EA	78	N	Y	\$ 78,000.00	0.08%
021	STORM WATER ANNUAL REPORT	EA	3	N	Y	\$ 6,000.00	0.01%
022	MOVE-IN/MOVE-OUT (TEMP EROSION CONTROL)	EA	10	N	Y	\$ 6,000.00	0.01%
023	TEMP. HYDRALIC MULCH (BFM)	SY	4,320.00	N	Y	\$ 3,888.00	0.00%
024	TEMP DRAINAGE INLET PROTECTION	EA	110	Y	N	\$ 24,750.00	0.00%
025	TEMPORARY FIBER ROLL	LF	3,090.00	Y	N	\$ 15,450.00	0.00%
026	TEMPORARY SILT FENCE	LF	6,900.00	Y	N	\$ 27,600.00	0.00%
027	TEMPORARY CONSTRUCTION ENTRANCE	EA	7	Y	N	\$ 26,250.00	0.00%
028	STREET SWEEPING	LS	1	Y	Y	\$ 50,000.00	0.05%
029	TEMPORARY CONCRETE WASHOUT FACILITY	LS	1	Y	N	\$ 120,000.00	0.00%
030	GEOMEMBRANE LINER	SY	3,080.00	Y	Y	\$ 123,200.00	0.13%
031	TEMPORARY FENCE (TYPE ESA)	LF	7,980.00	Y	N	\$ 27,930.00	0.00%
032	REMOVE YLW THERMO TRAFFIC STRIPE (HW)	LF	950	N	Y	\$ 950.00	0.00%
033	FINAL BURIAL LOCATION REPORT	LS	1	N	N	\$ 5,000.00	0.00%
034	PREPARED WOOD WASTE	LB	42,600.00	N	Y	\$ 8,520.00	0.01%
035	ABANDON CULVERT	LF	300	Y	Y	\$ 6,000.00	0.01%
036	ABANDON INLET	EA	2	Y	Y	\$ 1,000.00	0.00%
037	REMOVE FENCE (S)	LF	15,500.00	N	N	\$ 31,000.00	0.00%
038	REMOVE METAL BEAM GUARD RAILING	LF	4,370.00	N	Y	\$ 26,220.00	0.03%
039	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	43,000.00	N	Y	\$ 17,200.00	0.02%
040	REMOVE THERMO PAVEMENT MARKER	SF	510	N	Y	\$ 2,550.00	0.00%
041	REMOVE PAVEMENT MARKER	EA	3,080.00	N	Y	\$ 6,160.00	0.01%
042	REMOVE ROADSIDE SIGN (WOOD POST)	EA	33	N	N	\$ 3,300.00	0.00%
043	REMOVE SIGN STRUCTURE	EA	1	N	N	\$ 10,000.00	0.00%
044	REMOVE ASPHALT CONCRETE PAVEMENT	CY	4,910.00	Y	Y	\$ 108,020.00	0.12%
045	REMOVE TELEPHONE CABLE	LF	500	Y	Y	\$ 5,000.00	0.01%
046	REMOVE CULVERT	LF	730	Y	Y	\$ 16,060.00	0.02%
047	REMOVE REINFORCED CONCRETE BDK CULVERT	LF	130	Y	Y	\$ 14,300.00	0.02%
048	REMOVE INLET	LF	4	Y	Y	\$ 1,000.00	0.00%
049	REMOVE HEADWALL	EA	2	Y	Y	\$ 3,000.00	0.00%
050	REMOVE CONCRETE PAVEMENT	CY	3,540.00	Y	Y	\$ 99,120.00	0.11%
051	REMOVE BASE & SURFACING	CY	8,040.00	Y	N	\$ 56,280.00	0.00%
052	RECONSTRUCT INLET	EA	2	Y	N	\$ 6,000.00	0.00%
053	RELOCATE GATE	EA	1	N	Y	\$ 2,000.00	0.00%
054	RELOCATE CRASH CUSHION	EA	1	Y	N	\$ 1,200.00	0.00%
055	RELOCATE ROADSIDE SIGN	EA	32	N	Y	\$ 6,400.00	0.01%
056	ADJUST INLET	EA	4	Y	N	\$ 8,400.00	0.00%
057	ADJUST UTILITY COVER TO GRADE	EA	7	Y	N	\$ 4,900.00	0.00%
058	COLD PLANE ASPHALT CONCRETE PAVEMENT	SY	27,100.00	Y	Y	\$ 54,200.00	0.06%
059	REMOVE CONCRETE CURB	LF	1,440.00	Y	Y	\$ 2,880.00	0.00%
060	REMOVE CONCRETE SIDEWALK	SY	840	Y	Y	\$ 16,800.00	0.02%
061	REMOVE CONCRETE ISLAND	SY	230	Y	Y	\$ 4,600.00	0.00%
062	REMOVE CONCRETE (CURB & GUTTER)	LF	1,240.00	Y	Y	\$ 7,440.00	0.01%
063	REMOVE CONCRETE BARRIER	LF	870	Y	N	\$ 43,500.00	0.00%
064	REMOVE SOUNDWALL	LF	330	Y	N	\$ 11,550.00	0.00%
065	BRIDGE REMOVAL	LS	1	N	Y	\$ 115,000.00	0.12%
066	CLEARING AND GRUBBING	LS	1	Y	Y	\$ 125,000.00	0.14%
067	DEVELOP WATER SUPPLY	LS	1	Y	N	\$ 125,000.00	0.00%
068	ROADWAY EXCAVATION	CY	111,000.00	Y	Y	\$ 1,110,000.00	1.20%
069	ROADWAY EXC (TYPE Y-1) (ADL)	CY	1,280.00	Y	N	\$ 20,480.00	0.00%
070	GROUND IMPROVEMENTS	CY	1,700.00	N	N	\$ 323,000.00	0.00%
071	ROCK EXCAVATION	CY	25,500.00	Y	Y	\$ 280,500.00	0.30%
072	SHOULDER BACKING	TN	65	Y	N	\$ 3,900.00	0.00%
073	(F) STRUCTURE EXCAVATION (BRIDGE)	CY	4,855.00	Y	Y	\$ 194,200.00	0.21%
074	(F) STRUCTURE EXCAVATION (RETAINING WALL)	CY	3,250.00	Y	Y	\$ 113,750.00	0.12%

## DBE Opportunities per Bid Items

Bid Date: November 20, 2013

075	(C) STRUCTURE BACKFILL (BRIDGE)	CY	5,320.00	Y	Y	\$ 345,800.00	0.37%
076	(-) STRUCTURE BACKFILL (RETAINING WALL)	CY	5,925.00	Y	Y	\$ 355,500.00	0.38%
077	(F) PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	448	Y	N	\$ 22,400.00	0.00%
078	(F) DITCH EXCAVATION	CY	1,910.00	Y	Y	\$ 21,010.00	0.02%
079	IMPORTED BORROW	CY	464,000.00	Y	Y	\$ 1,392,000.00	1.50%
080	SUBGRADE ENHANCEMENT GEOTEXTILE CLASS A1	SY	4,170.00	Y	Y	\$ 20,850.00	0.02%
081	(F) 8" SUPPLY LINE (BRIDGE)	LF	585	Y	N	\$ 96,525.00	0.00%
082	(F) 16" SUPPLY LINE (BRIDGE)	LF	585	Y	N	\$ 321,750.00	0.00%
083	(F) 8" CORRUGATED HDPE PIPE CONDUIT	LF	210	Y	N	\$ 13,650.00	0.00%
084	MOVE IN/MOVE OUT (EROSION CONTROL)	EA	6	N	Y	\$ 6,000.00	0.01%
085	ROLLED EROSION CONTROL PRODUCT (NETTING)	SF	1,290,000.00	N	Y	\$ 451,500.00	0.49%
086	HYDROMULCH	SF	1,242,000.00	N	Y	\$ 37,260.00	0.04%
087	FIBER ROLLS	LF	72,100.00	Y	Y	\$ 216,300.00	0.23%
088	HYDROSEED	SF	1,236,000.00	N	Y	\$ 98,880.00	0.11%
089	COMPOST	SF	1,180,000.00	N	Y	\$ 212,400.00	0.23%
090	IMPORTED BIOFILTRATION SOIL	CY	1,290.00	Y	Y	\$ 79,980.00	0.09%
091	BLANK		0	-	-	\$ -	0.00%
092	LIME	TN	1,950.00	N	Y	\$ 273,000.00	0.30%
093	LIME STABILIZED SOIL	SY	56,600.00	Y	Y	\$ 113,200.00	0.12%
094	CLASS 4 AGGREGATE SUBBASE	CY	17,500.00	Y	Y	\$ 332,500.00	0.36%
095	CLASS 2 AGGREGATE BASE	CY	13,900.00	Y	Y	\$ 375,300.00	0.41%
096	LEAN CONCRETE BASE	CY	9,360.00	Y	Y	\$ 1,123,200.00	1.21%
097	RAPID STRENGTH CONCRETE BASE	CY	190	Y	Y	\$ 59,850.00	0.06%
098	ASPHALTIC EMULSION (CONCRETE BASE)	TN	38	Y	Y	\$ 83,600.00	0.09%
099	PREPAVING PROFILOGRAPH	LS	1	N	N	\$ 25,000.00	0.00%
100	PREPAVING GRINDING DAY	EA	10	N	N	\$ 25,000.00	0.00%
101	HOT MIX ASPHALT (TYPE A)	TN	33,800.00	Y	Y	\$ 2,230,800.00	2.41%
102	HOT MIX ASPHALT (OPEN GRADED)	TN	4,600.00	Y	Y	\$ 312,800.00	0.34%
103	RUBBERIZED HMA (GAP GRADED)	TN	10,600.00	Y	Y	\$ 1,028,200.00	1.11%
104	DATA CORE	LS	1	N	Y	\$ 500.00	0.00%
105	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	400	N	N	\$ 760.00	0.00%
106	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	320	N	N	\$ 608.00	0.00%
107	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	8,680.00	N	N	\$ 16,492.00	0.00%
108	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	800	N	N	\$ 1,520.00	0.00%
109	PLACE HMA (MISC AREAS)	SY	3,920.00	Y	N	\$ 14,308.00	0.00%
110	ACK COAT	TN	55	Y	N	\$ 82,500.00	0.00%
111	JUNTED PLAIN CONCRETE PAVEMENT	CY	10,900.00	Y	Y	\$ 1,635,000.00	1.77%
112	SEAL PAVEMENT JOINT	LF	33,700.00	N	Y	\$ 84,250.00	0.09%
113	TEMP MSE WALL	SF	15,800.00	Y	N	\$ 158,000.00	0.00%
114	(F) MSE WALL - LOCATION A	SF	8,980.00	Y	N	\$ 404,100.00	0.00%
115	(F) MSE WALL - LOCATION B	SF	10,170.00	Y	N	\$ 508,500.00	0.00%
116	(F) MSE WALL - LOCATION C	SF	6,690.00	Y	N	\$ 294,360.00	0.00%
117	(F) MSE WALL - LOCATION D	SF	10,570.00	Y	N	\$ 528,500.00	0.00%
118	(F) MSE WALL - LOCATION E	SF	3,800.00	Y	N	\$ 190,000.00	0.00%
119	FURNISH PILING (CLASS 140) (ALTERNATIVE W)	LF	9,745.00	N	N	\$ 399,545.00	0.00%
120	DRIVE PILE (CLASS 140) (ALTERNATIVE W)	EA	170	N	N	\$ 374,000.00	0.00%
121	FURNISH PILING (CLASS 200) (ALTERNATIVE W)	LF	28,440.00	N	N	\$ 1,336,680.00	0.00%
122	DRIVE PILE (CLASS 200) (ALTERNATIVE W)	EA	326	N	N	\$ 717,200.00	0.00%
123	60" CIDH CONCRETE PILE (SIGN FOUNDATION)	LF	140	N	N	\$ 140,000.00	0.00%
124	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	1	N	N	\$ 330,000.00	0.00%
125	(F) STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	1,388.00	Y	Y	\$ 381,700.00	0.41%
126	(F) STRUCTURAL CONCRETE, BRIDGE	CY	6,275.00	Y	Y	\$ 3,871,675.00	4.19%
127	(F) STRUCTURAL CONCRETE, RETAINING WALL	CY	1,864.00	Y	Y	\$ 699,000.00	0.76%
128	(F) STRUCTURAL CONCRETE, BARRIER SLAB	CY	844	Y	Y	\$ 422,000.00	0.46%
129	(F) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	CY	93	Y	Y	\$ 90,675.00	0.10%
130	(F) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	76	Y	Y	\$ 74,100.00	0.08%
131	MINOR CONCRETE (MINOR STRUCTURE)	CY	280	Y	Y	\$ 280,000.00	0.30%
132	(F) ARCHITECTURAL TREATMENT	SF	20,450.00	Y	N	\$ 511,250.00	0.00%
133	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (160'-170')	EA	5	N	N	\$ 475,000.00	0.00%
134	ERECT PRECAST PRESTRESSED CONCRETE GIRDER	EA	5	Y	N	\$ 137,500.00	0.00%
135	(F) CONCRETE BLOCK WALL	SF	221	Y	N	\$ 20,995.00	0.00%
136	PTFE BEARING	EA	8	Y	N	\$ 44,000.00	0.00%
137	JOINT SEAL (MR 1-1/2")	LF	116	N	N	\$ 14,500.00	0.00%
138	JOINT SEAL (MR 2-1/2")	LF	97	N	N	\$ 21,825.00	0.00%
139	JOINT SEAL (MR 3")	LF	169	N	N	\$ 42,250.00	0.00%
140	(F) BAR REINFORCING STEEL (BRIDGE)	LB	1,993,200.00	N	N	\$ 1,913,472.00	0.00%
141	(F) BAR REINFORCING STEEL (RETAINING WALL)	LB	247,600.00	N	N	\$ 297,120.00	0.00%
142	FURNISH SIGN STRUCTURE (TUBULAR)	LB	86,700.00	N	N	\$ 346,800.00	0.00%
143	INSTALL SIGN STRUCTURE (TUBULAR)	LB	86,700.00	N	N	\$ 34,680.00	0.00%
144	FURNISH FORMED PANEL SIGN (OVERLAY)	SF	1,420.00	N	N	\$ 25,560.00	0.00%
145	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SF	250	N	Y	\$ 3,000.00	0.00%
146	FURNISH SINGLE SHEET ALUMINUM SIGN (0.08"-UNFRAMED)	SF	200	N	Y	\$ 2,600.00	0.00%
147	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SF	22	N	Y	\$ 418.00	0.00%
148	FURNISH SINGLE SHEET ALUMINUM SIGN (0.08"-FRAMED)	SF	360	N	Y	\$ 7,200.00	0.01%
149	METAL (RAIL MOUNTED SIGN)	LB	120	N	Y	\$ 1,080.00	0.00%
150	ROADSIDE SIGN - ONE POST	EA	38	N	Y	\$ 7,600.00	0.01%
151	ROADSIDE SIGN - TWO POST	EA	9	N	Y	\$ 3,600.00	0.00%

## DBE Opportunities per Bid Items

Bid Date: November 20, 2013

152	INSTALL SIGN (STRAP & SADDLE BRACKET METHOD)	EA	2	N	Y	\$ 200.00	0.00%
153	2" ALTERNATIVE PIPE CULVERT	LF	500	Y	Y	\$ 17,500.00	0.02%
154	18" ALTERNATIVE PIPE CULVERT	LF	3,290.00	Y	Y	\$ 131,600.00	0.14%
155	24" ALTERNATIVE PIPE CULVERT	LF	1,880.00	Y	Y	\$ 82,720.00	0.09%
156	30" ALTERNATIVE PIPE CULVERT	LF	1,350.00	Y	Y	\$ 78,300.00	0.08%
157	36" ALTERNATIVE PIPE CULVERT	LF	1,820.00	Y	Y	\$ 123,760.00	0.13%
158	48" ALTERNATIVE PIPE CULVERT	LF	830	Y	Y	\$ 199,200.00	0.22%
159	(F) CONCRETE BACKFILL (PIPE TRENCH)	CY	665	Y	N	\$ 66,500.00	0.00%
160	24" TEMP CULVERT	LF	410	Y	Y	\$ 8,200.00	0.01%
161	12" REINFORCED CONCRETE PIPE	LF	200	Y	Y	\$ 25,000.00	0.03%
162	18" JACKED REINFORCED CONCRETE PIPE	LF	120	Y	Y	\$ 69,000.00	0.07%
163	18" REINFORCED CONCRETE PIPE	LF	300	Y	Y	\$ 16,500.00	0.02%
164	18" CORRUGATED STEEL PIPE (0.079" THICK)	LF	260	Y	Y	\$ 13,000.00	0.01%
165	18" SLOTTED CORRUGATED STEEL PIPE (0.079" THICK)	LF	19	Y	Y	\$ 2,565.00	0.00%
166	6" PERFORATED PLASTIC PIPE UNDERDRAIN	LF	3,490.00	Y	Y	\$ 17,450.00	0.02%
167	6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN	LF	980	Y	Y	\$ 78,400.00	0.08%
168	8" NON-PERFORATED PLASTIC PIPE UNDERDRAIN	LF	390	Y	Y	\$ 6,240.00	0.01%
169	8" PERFORATED PLASTIC PIPE UNDERDRAIN	LF	1,840.00	Y	Y	\$ 51,520.00	0.06%
170	12" PERFORATED PLASTIC PIPE UNDERDRAIN	LF	87	Y	Y	\$ 1,305.00	0.00%
171	CLASS 4 PERMEABLE MATERIAL	CY	2,150.00	Y	N	\$ 133,300.00	0.00%
172	CLASS 3 PERMEABLE MATERIAL (BLANKET)	CY	660	Y	N	\$ 38,280.00	0.00%
173	DRAINAGE MARKER	EA	10	N	N	\$ 500.00	0.00%
174	12" ALTERNATIVE FLARED END SECTION	EA	2	Y	Y	\$ 600.00	0.00%
175	18" ALTERNATIVE FLARED END SECTION	EA	5	Y	Y	\$ 2,000.00	0.00%
176	24" ALTERNATIVE FLARED END SECTION	EA	4	Y	Y	\$ 2,800.00	0.00%
177	30" ALTERNATIVE FLARED END SECTION	EA	2	Y	Y	\$ 2,000.00	0.00%
178	18" AUTOMATIC DRAINAGE GATE	EA	1	Y	N	\$ 2,100.00	0.00%
179	36" PRECAST CONCRETE PIPE INLET	LF	12	Y	N	\$ 6,000.00	0.00%
180	12" GATE VALVE	EA	1	Y	N	\$ 3,000.00	0.00%
181	(F) ROCK SLOPE PROTECTION (FACING, METHOD B)	CY	1,070.00	Y	N	\$ 112,350.00	0.00%
182	CONCRETE (DITCH LINING)	CY	160	Y	N	\$ 97,600.00	0.00%
183	SLOPE PAVING (CONCRETE)	CY	340	Y	N	\$ 127,500.00	0.00%
184	ROCK SLOPE PROTECTION FABRIC	SY	1,870.00	Y	N	\$ 11,220.00	0.00%
185	MINOR CONCRETE (CURB) (CY)	CY	60	Y	Y	\$ 45,000.00	0.05%
186	MINOR CONCRETE (GUTTER)	LF	1,005.00	Y	Y	\$ 26,130.00	0.03%
187	MINOR CONCRETE (MISC CONSTRUCTION)	CY	14	Y	Y	\$ 17,150.00	0.02%
188	MINOR CONCRETE (CURB & GUTTER)	CY	160	Y	Y	\$ 88,000.00	0.10%
189	MINOR CONCRETE (DRIVEWAY)	CY	26	Y	Y	\$ 13,000.00	0.01%
190	MINOR CONCRETE (BRUSHED CONCRETE)	SF	6,820.00	Y	Y	\$ 37,510.00	0.04%
191	MINOR CONCRETE (SIDEWALK)	CY	180	Y	Y	\$ 63,000.00	0.07%
192	MINOR CONCRETE (CURB RAMPS)	EA	13	Y	Y	\$ 13,000.00	0.01%
193	(F) MISCELLANEOUS IRON AND STEEL	LB	43,024.00	N	Y	\$ 64,536.00	0.07%
194	(F) MISCELLANEOUS METAL (BRIDGE)	LB	675	N	Y	\$ 10,125.00	0.01%
195	(F) BRIDGE DECK DRAINAGE SYSTEM	LB	2,100.00	N	Y	\$ 21,000.00	0.02%
196	BLANK	EA	0	-	-	\$ -	0.00%
197	BLANK	LF	0	-	-	\$ -	0.00%
198	BLANK	LF	0	-	-	\$ -	0.00%
199	BLANK	LF	0	-	-	\$ -	0.00%
200	BLANK	LF	0	-	-	\$ -	0.00%
201	BLANK	LF	0	-	-	\$ -	0.00%
202	36" WELDED STEEL PIPE CONDUIT (COV/COB-WATER SYSTEM)	LF	34	Y	Y	\$ 23,800.00	0.03%
203	BLANK	EA	0	-	-	\$ -	0.00%
204	BLANK	LS	0	-	-	\$ -	0.00%
205	BLANK	LS	0	-	-	\$ -	0.00%
206	BLANK	LS	0	-	-	\$ -	0.00%
207	BLANK	LS	0	-	-	\$ -	0.00%
208	REMOVE DLD CORDELIA PRS (COV-WATER SYSTEM)	LS	1	Y	Y	\$ 12,000.00	0.01%
209	TEMP CONNECTION 16" PVC BYPASS (COF-WATER SYSTEM)	LS	1	Y	Y	\$ 30,000.00	0.03%
210	16" DIP WATER (COF-WATER DISTRIBUTION)	LF	310	Y	Y	\$ 55,800.00	0.06%
211	16" PVC WATER (COF-WATER DISTRIBUTION)	LF	1,270.00	Y	Y	\$ 82,550.00	0.09%
212	2" BLOW OFF VALVE (COF-WATER DIST)	EA	2	Y	Y	\$ 5,000.00	0.01%
213	2" ARV (COF-WATER DISTRIBUTION)	EA	1	Y	Y	\$ 4,500.00	0.00%
214	16" DIP WATER CONNECTION (COF-WATER DISTRIBUTION)	EA	2	Y	Y	\$ 17,000.00	0.02%
215	FIRE HYDRANT (COF-WATER DISTRIBUTION)	EA	1	Y	Y	\$ 7,500.00	0.01%
216	B" DIP WATER (COF-WATER DISTRIBUTION)	LF	260	Y	Y	\$ 23,400.00	0.03%
217	16" BUTTERFLY VALVE (COF-WATER DISTRIBUTION)	EA	2	Y	Y	\$ 9,000.00	0.01%
218	39" NBA WATERLINE (COV)	LS	1	Y	Y	\$ 959,000.00	1.04%
219	30" NBA WATERLINE (COB)	LS	1	Y	N	\$ 835,000.00	0.00%
220	ABANDON PIPELINE (39" RAW WATER- COV)	LF	670	Y	Y	\$ 26,800.00	0.03%
221	BLANK	LF	0	-	N	\$ -	0.00%
222	ABANDON PIPELINE (16" WATER DISTRIBUTION COF)	LF	1,840.00	Y	N	\$ 18,400.00	0.00%
223	ABANDON PIPELINE (30" RAW WATER COB)	LF	690	Y	N	\$ 15,180.00	0.00%
224	BLANK	LF	0	-	N	\$ -	0.00%
225	REMOVE PIPELINE (39" WATER COV)	LF	310	Y	N	\$ 9,300.00	0.00%
226	REMOVE PIPELINE (30" WATER COB)	LF	290	Y	Y	\$ 9,280.00	0.01%
227	REMOVE FIRE HYDRANT (COF-WATER DISTRIBUTION)	EA	1	Y	Y	\$ 1,000.00	0.00%
228	CITY STREET LIGHTING	LS	1	N	Y	\$ 100,000.00	0.11%

## DBE Opportunities per Bid Items

Bid Date: November 20, 2013

229	FENCE (TYPE WM, METAL POST)	LF	2,170.00	N	Y	\$ 15,190.00	0.02%
230	TEMPORARY FENCE (TYPE CL-6)	LF	2,650.00	N	Y	\$ 23,850.00	0.03%
231	CHAIN LINK FENCE (TYPE CL-4)	LF	3,957.00	N	Y	\$ 37,591.50	0.04%
232	CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD)	LF	380	N	Y	\$ 7,220.00	0.01%
233	CHAIN LINK FENCE (TYPE CL-6)	LF	5,560.00	N	Y	\$ 69,500.00	0.08%
234	CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD)	LF	4,630.00	N	Y	\$ 62,505.00	0.07%
235	12' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD)	EA	2	N	Y	\$ 3,200.00	0.00%
236	16' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD)	EA	4	N	Y	\$ 8,000.00	0.01%
237	20' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD)	EA	1	N	Y	\$ 3,000.00	0.00%
238	24' CHAIN LINK GATE (TYPE CL-6)	EA	2	N	Y	\$ 5,000.00	0.01%
239	DELINEATOR (CLASS 1)	EA	43	N	Y	\$ 1,505.00	0.00%
240	GUARD RAIL DELINEATOR	EA	38	N	Y	\$ 1,140.00	0.00%
241	OBJECT MARKER (TYPE L-1)	EA	8	N	Y	\$ 280.00	0.00%
242	METAL BEAM GUARD RAILING (WOOD POST)	LF	1,560.00	N	Y	\$ 35,880.00	0.04%
243	VEGETATION CONTROL (MINOR CONCRETE)	SY	1,460.00	Y	N	\$ 78,840.00	0.00%
244	(F) CHAIN LINK RAILING (TYPE 7) (F)	LF	2,107.00	N	Y	\$ 273,910.00	0.30%
245	(F) CONCRETE BARRIER (TYPE 26 MODIFIED)	LF	597	N	N	\$ 107,460.00	0.00%
246	(F) CONCRETE BARRIER (TYPE 26A MODIFIED)	LF	40	N	N	\$ 14,000.00	0.00%
247	TRANSITION RAILING (TYPE WB)	EA	7	N	Y	\$ 23,100.00	0.02%
248	END ANCHOR ASSEMBLY (TYPE SFT)	EA	11	N	Y	\$ 7,150.00	0.01%
249	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	N	Y	\$ 5,600.00	0.01%
250	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	12	N	Y	\$ 26,400.00	0.03%
251	CRASH CUSHION (TYPE CAT)	EA	2	N	Y	\$ 9,000.00	0.01%
252	CONCRETE BARRIER (TYPE 60P)	LF	12	Y	Y	\$ 5,400.00	0.01%
253	CONCRETE BARRIER (TYPE 60F)	LF	99	Y	Y	\$ 21,780.00	0.02%
254	CONCRETE BARRIER (TYPE 60)	LF	1,360.00	Y	Y	\$ 81,600.00	0.09%
255	CONCRETE BARRIER (TYPE 60C)	LF	5,440.00	Y	Y	\$ 353,600.00	0.38%
256	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	240	Y	Y	\$ 22,800.00	0.02%
257	(F) CONCRETE BARRIER (TYPE 732 Modified)	LF	3,278.00	Y	N	\$ 245,850.00	0.00%
258	(F) CONCRETE BARRIER (TYPE 732B)	LF	508	Y	N	\$ 53,340.00	0.00%
259	(F) CONCRETE BARRIER (TYPE 732A MOD)	LF	697	Y	N	\$ 59,245.00	0.00%
260	4" THERMOPLASTIC TRAFFIC STRIPE	LF	47,500.00	N	Y	\$ 21,375.00	0.02%
261	6" THERMOPLASTIC TRAFFIC STRIPE	LF	7,680.00	N	Y	\$ 4,608.00	0.00%
262	8" THERMOPLASTIC TRAFFIC STRIPE	LF	8,690.00	N	Y	\$ 7,821.00	0.01%
263	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	76	N	Y	\$ 45.60	0.00%
264	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	1,210.00	N	Y	\$ 1,089.00	0.00%
265	HERMOPLASTIC PAVEMENT MARKING	SF	3,620.00	N	Y	\$ 14,480.00	0.02%
266	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1)	LF	210	N	Y	\$ 84.00	0.00%
267	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14)	LF	33,500.00	N	Y	\$ 13,400.00	0.01%
268	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	4,680.00	N	Y	\$ 1,872.00	0.00%
269	PAVEMENT MARKER (NON-REFLECTIVE)	EA	3,180.00	N	Y	\$ 9,540.00	0.01%
270	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,920.00	N	Y	\$ 5,760.00	0.01%
271	MAINTAIN EXTG TRAFFIC MNGMNT SYSTEM ELEMENTS	LS	1	N	Y	\$ 1,000.00	0.00%
272	SIGNAL & LIGHTING (TEMP-CITY)	LS	1	N	Y	\$ 50,000.00	0.05%
273	SIGNAL & LIGHTING (LOCATION 1)	LS	1	N	Y	\$ 100,000.00	0.11%
274	SIGNAL & LIGHTING (LOCATION 2)	LS	1	N	Y	\$ 100,000.00	0.11%
275	SIGNAL & LIGHTING (LOCATION 3)	LS	1	N	Y	\$ 75,000.00	0.08%
276	LIGHTING (TEMPORARY)	LS	1	N	Y	\$ 50,000.00	0.05%
277	LIGHTING AND SIGN ILLUMINATION (LOCATION 1)	LS	1	N	Y	\$ 100,000.00	0.11%
278	LIGHTING AND SIGN ILLUMINATION (LOCATION 2)	LS	1	N	Y	\$ 100,000.00	0.11%
279	LIGHTING AND SIGN ILLUMINATION (LOCATION 3)	LS	1	N	Y	\$ 100,000.00	0.11%
280	LIGHTING AND SIGN ILLUMINATION (LOCATION 4)	LS	1	N	Y	\$ 50,000.00	0.05%
281	LIGHTING AND SIGN ILLUMINATION (LOCATION 5)	LS	1	N	Y	\$ 1,000.00	0.00%
282	LONG LEAD IN CABLE LOOP DETECTOR SENSOR UNITS	EA	2	N	Y	\$ 2,000.00	0.00%
283	TRAFFIC OPERATIONS SYSTEM (LOCATION 1)	LS	1	N	Y	\$ 20,000.00	0.02%
284	TRAFFIC OPERATIONS SYSTEM (LOCATION 2)	LS	1	N	Y	\$ 150,000.00	0.16%
285	TRAFFIC OPERATIONS SYSTEM (LOCATION 3)	LS	1	N	Y	\$ 125,000.00	0.14%
286	TRAFFIC OPERATIONS SYSTEM (LOCATION 4)	LS	1	N	Y	\$ 30,000.00	0.03%
287	BLANK	LS	0	-	-	\$ -	0.00%
288	MODIFY SIGN STRUCTURE	EA	1	N	N	\$ 1,000.00	0.00%
289	WILD FLOWER SEEDING	SF	70,100.00	N	Y	\$ 21,030.00	0.02%
290	PLANT ESTABLISHMENT WORK	LS	1	N	N	\$ 10,000.00	0.00%
291	IMPORTED TOP SOIL (CY)	CY	2,530.00	N	N	\$ 50,600.00	0.00%
292	ABANDON PIPELINE (24" WATER) (COV)	LF	3,670.00	Y	N	\$ 128,450.00	0.00%
293	ROADSIDE CLEARING (COF)	LS	1	N	N	\$ 9,000.00	0.00%
294	WEED GERMINATION (COF)	SY	11,700.00	N	N	\$ 3,510.00	0.00%
295	CULTIVATION (COF)	SY	11,700.00	N	N	\$ 4,680.00	0.00%
296	IRON SULFATE (COF)	LB	1,170.00	N	N	\$ 1,170.00	0.00%
297	SOIL AMENDMENT (COF)	CY	650	N	N	\$ 22,100.00	0.00%
298	PACKET FERTILIZER (COF)	EA	4,000.00	N	N	\$ 4,000.00	0.00%
299	CONTROLLED RELEASE FERTILIZER (COF)	LB	790	N	N	\$ 3,950.00	0.00%
300	PLANT (GROUP K) (COF)	EA	66	N	N	\$ 16,500.00	0.00%
301	PLANT (GROUP A) (COF)	EA	550	N	N	\$ 8,250.00	0.00%
302	PLANT (GROUP B) (COF)	EA	970	N	N	\$ 33,950.00	0.00%
303	PLANT (GROUP U) (COF)	EA	74	N	N	\$ 5,920.00	0.00%
304	TURF (SO0) (COF)	SY	870	N	N	\$ 5,220.00	0.00%
305	TREE GUY ASSEMBLY AND STAKING (COF)	EA	28	N	N	\$ 2,800.00	0.00%

## DBE Opportunities per Bid Items

Bid Date: November 20, 2013

30F	PLANT ESTABLISHMENT WORK (COF)	LS	1	N	N	\$ 15,000.00	0.00%
30D	DECOMPOSED GRANITE (COF)	SF	2,090.00	N	N	\$ 24,244.00	0.00%
308	WOOD MULCH (COF)	CY	90	N	N	\$ 4,500.00	0.00%
309	EDGING - WOOD HEADER BOARD (COF)	LF	1,480.00	N	N	\$ 7,400.00	0.00%
310	EDGING - CONCRETE (COF)	LF	13D	Y	N	\$ 7,150.00	0.00%
311	CHECK AND TEST EXISTING IRRIGATION FACILITIES (COF)	LS	1	N	N	\$ 2,500.00	0.00%
312	CONTROL AND NATURAL CONDUCTORS (COF)	LF	16,900.00	N	N	\$ 16,900.00	0.00%
313	1" REMOTE CONTROL VALVE (COF)	EA	14	N	N	\$ 4,900.00	0.00%
314	1 1/2" REMOTE CONTROL VALVE (COF)	EA	22	N	N	\$ 8,800.00	0.00%
315	42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) (COF)	EA	1	N	N	\$ 10,000.00	0.00%
316	IRRIGATION CONTROLLER ENCLOSURE CABINET (COF)	EA	1	N	N	\$ 3,000.00	0.00%
317	BUBBLER SPRINKLER (TYPE C) (COF)	EA	220	N	N	\$ 8,800.00	0.00%
318	POP-UP SPRINKLER (TYPE A) (COF)	EA	290	N	N	\$ 11,600.00	0.00%
319	1 1/2" GATE VALVE (COF)	EA	1	N	N	\$ 350.00	0.00%
320	2 1/2" GATE VALVE (COF)	EA	4	N	N	\$ 2,600.00	0.00%
321	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) (COF)	LF	4,580.00	N	N	\$ 12,595.00	0.00%
322	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) (COF)	LF	1,820.00	N	N	\$ 5,460.00	0.00%
323	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) (COF)	LF	1,430.00	N	N	\$ 4,647.50	0.00%
324	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) (COF)	LF	770	N	N	\$ 2,695.00	0.00%
325	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) (COF)	LF	2,190.00	N	N	\$ 9,855.00	0.00%
326	2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) (COF)	LF	2,150.00	N	N	\$ 13,975.00	0.00%
327	1" 155 MESH FILTER ASSEMBLY UNITS (COF)	EA	3	N	N	\$ 1,800.00	0.00%
328	1 1/4" 155 MESH FILTER ASSEMBLY UNITS (COF)	EA	3	N	N	\$ 2,100.00	0.00%
329	1 1/2" 155 MESH FILTER ASSEMBLY UNITS	EA	1	N	N	\$ 1,000.00	0.00%
330	3/4" FLUSH VALVE (COF)	EA	17	N	N	\$ 544.00	0.00%
331	1 1/4" FLUSH VALVE (COF)	EA	4	N	N	\$ 140.00	0.00%
332	SUBSURFACE IRRIGATION DRIP LINE (COF)	SF	14,000.00	N	N	\$ 28,000.00	0.00%
333	QUICK COUPLING VALVE (CDF)	EA	14	N	N	\$ 3,500.00	0.00%
334	BALL VALVE (COF)	EA	12	N	N	\$ 4,800.00	0.00%
335	CONCRETE UNIT PAVERS (COF)	SF	380	N	N	\$ 7,220.00	0.00%
336	HYDROSEED (NO MOW GRASS) (COF)	SF	75,200.00	N	Y	\$ 7,520.00	0.01%
337	COMPOST (CDF)	SF	75,200.00	N	Y	\$ 752.00	0.00%
338	HYDROMULCH (COF)	SF	75,200.00	N	Y	\$ 2,256.00	0.00%
339	RECYCLED WATER WARNING SIGNS (COF)	EA	20	N	N	\$ 4,000.00	0.00%
340	ELECTRIC SERVICE CONNECTION (LANDSCAPE) (COF)	LS	1	N	Y	\$ 5,000.00	0.01%
341	4" IRRIGATION SLEEVE (COF)	LF	40	Y	N	\$ 720.00	0.00%
342	4" IRRIGATION SLEEVE (COF)	LF	20	Y	N	\$ 440.00	0.00%
343	6" IRRIGATION SLEEVE (COF)	LF	30	Y	N	\$ 720.00	0.00%
344	TEMPORARY FENCE (TYPE FROG)	LF	5,820.00	Y	N	\$ 64,020.00	0.00%
345	CONCRETE BARRIER (TYPE 60 GC)	LF	390	Y	N	\$ 40,950.00	0.00%
346	MOBILIZATION	LS	1	Y	N	\$ 4,500,000.00	0.00%
						\$ 46,248,791.60	

Total Percentage of the Project Made Available to UDBE Firms - 27.51%

## **Subsection 2**

**Written Notices Sent to Certified DBE Firms Soliciting Bids**

# REVISION #2

New Bid Date  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

**Bid Date: 11/20/2013 @ 2PM**

Docs & Plans Available from Caltrans Website – [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, CDV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers.** Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Cateilier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

**REVISED**

New Bid Date  
Addendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project: For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation**

**CalTrans Contract No. 04-0A5344**

**Bid Date: 11/13/2013 @ 2PM**

**Docs & Plans Available from Caltrans Website – [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)**

**Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)**

**Estimate: \$50,000,000**

**Duration: 500 Working Days**

**Agency Goals: 10% UDDBE**

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, CDV Water System, CDF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers.** Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

**John Thomassen/Andre Catellier**  
**[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)**  
**Teichert/RNR A Joint Venture**  
**John's Direct Line: 209-983-2335**

**Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960**

**Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.**

**Company:** \_\_\_\_\_ **Contact:** \_\_\_\_\_

\_\_\_\_\_ **Yes, we will be bidding** \_\_\_\_\_ **No, not interested**

**Yes, we are a DBE business and we would like assistance regarding**

**EQUAL OPPORTUNITY EMPLOYER**

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website – [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBe

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Muich, Drainage inlet Protection, Fiber Roli, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Cuivert, Remove Reinforced Concrete Box Cuivert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromuich, Fiber Rolis, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Cuivert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, CDV Water System, CDF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBe participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catellier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

[Back To Query Form](#)

**Search Returned 120 Records**

Wed Oct 16 11:29:28 PDT 2013

**Query Criteria**

County: CONTRA COSTA MARIN NAPA SACRAMENTO SAN JOAQUIN SOLANO SONOMA YOLO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction

Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C1980 IMPORTED BORROW C2021 HYDROSEEDING C2030 EROSION CONTROL C2066 TEMPORARY EROSION CONTROL C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C6200 ALTERNATIVE PIPE CULVERT C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8608 DETECTOR C8851 Lead Compliance C8852 SWPPP Planning C9609 STREET SWEEPING TRUCK C9774 TRUCKER

Firm Type: DBE

---

<b>Firm ID</b>	33638
<b>Firm/DBA Name</b>	A & P DEVELOPMENT & CONSTRUCTION, INC.
<b>Address Line1</b>	3555 VOYAGER STREET, SUITE B
<b>Address Line2</b>	
<b>City</b>	TORRANCE
<b>State</b>	CA
<b>Zip Code1</b>	90503
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	pocampo@ap-construction.com
<b>Contact Name</b>	PETER OCAMPO
<b>Area Code</b>	( 310 )
<b>Phone Number</b>	793-2310
<b>Fax Area Code</b>	( 310 )
<b>Fax Phone Number</b>	793-2312
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	236210; 236220; 237110; 237130; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING
-------------------	---

STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION;  
 A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

**Firm ID**

5270

**Firm/DBA Name**

A B S L CONSTRUCTION

**Address Line1**

29393 PACIFIC ST

**Address Line2**

**City**

HAYWARD

**State**

CA

**Zip Code1**

94544

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**E-Mail**

daryl@absconstruction.com

**Contact Name**

LUIS M. ALLENDE

**Area Code**

( 510 )

**Phone Number**

727-0900

**Fax Area Code**

( 510 )

**Fax Phone Number**

727-0910

**Agency Name**

DEPARTMENT OF TRANSPORTATION

**Counties**

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

**Districts**

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

**DBE NAICS**

237310; 238110; 238120; 238210; 238910;

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

A General Engineering Contractor; B General Building Contractor;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

**Firm ID**

219

**Firm/DBA Name**

A C DIKE CO

**Address Line1**

2788 VENTURE DR.

**Address Line2**

**City**

LINCOLN

**State**

CA

**Zip Code1**

95648

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**E-Mail**

email@acdike.com

**Contact Name**

GEORGETTE MC CLAIN

**Area Code**

( 916 )

*yes - bidding -  
see attached  
fax*

Phone Number 645-7747  
 Fax Area Code (916)  
 Fax Phone Number 645-9618  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237990; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

Firm ID 40742  
 Firm/DBA Name A S CONTRACTORS, INC.  
 Address Line1 5347 COLE ROAD  
 Address Line2  
 City MARIPOSA  
 State CA  
 Zip Code1 95338  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail deni@sti.com  
 Contact Name DENI SMITH  
 Area Code (209)  
 Phone Number 742-6684  
 Fax Area Code (209)  
 Fax Phone Number 966-2643  
 Agency Name CITY OF FRESNO  
 Counties 00;  
 Districts 00;  
 DBE NAICS 236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;

*Not bidding - see attached fax*

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;  
**Licenses** A General Engineering Contractor; B General Building Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

Firm ID 30332  
 Firm/DBA Name A.F. VALDIVIA & SONS GENERAL ENGINEERING CONST. CO  
 Address Line1 1554 E. BROCKTON AVENUE  
 Address Line2  
 City REDLANDS  
 State CA  
 Zip Code1 92374  
 Zip Code2  
 Mailing Address Line1

**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** boyzzzz4@aol.com  
**Contact Name** FREDDY ALFRED VALDIVIA  
**Area Code** ( 909 )  
**Phone Number** 389-9183  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 389-7543  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110; 237310; 238110;

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C9802 BUILDING CONSTRUCTION;  
**Licenses** A General Engineering Contractor; B General Building Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 32335  
**Firm/DBA Name** A.J. VASCONI GEREAL ENGINEERING  
**Address Line1** 1820 GALINDO STREET, SUITE 275  
**Address Line2**  
**City** CONCORD  
**State** CA  
**Zip Code1** 94520  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** aj@ajvasconi.com  
**Contact Name** ANDREW J. VASCONI  
**Area Code** ( 925 )  
**Phone Number** 691-9400  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 691-3900  
**Agency Name** SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)  
**Counties** 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 17; 18; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34; 35; 39; 41; 43; 44; 45; 46;  
 48; 49; 50; 51; 52; 55; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 10;  
**DBE NAICS** 237310; 237990; 238110;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE;  
 C8720 CIVIL ENGINEERING;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 40963  
**Firm/DBA Name** ALL AMERICAN ASPHALT SEALING INC  
**Address Line1** 1565 TRAINER WAY  
**Address Line2**

**City** RENO  
**State** NV  
**Zip Code1** 89512  
**Zip Code2**  
**Mailing Address Line1** PO BOX 7295  
**Mailing Address Line2**  
**Mailing City** RENO  
**Mailing State** NV  
**Mailing Zip Code1** 89512  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** aaasealing96@yahoo.com  
**Contact Name** LARA ANTELMO  
**Area Code** ( 775 )  
**Phone Number** 329-3003  
**Fax Area Code** ( 775 )  
**Fax Phone Number** 827-3006  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 04; 09; 18; 26; 29; 31; 32; 34; 45; 46; 57; 58;  
**Districts** 02; 03; 09; 10;  
**DBE NAICS** 237310; 238990;

**ACDBE NAICS**

**Work Codes** C0639 ASPHALT SUPPLIER; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;  
**Licenses** C12 Earthwork and Paving Contractor; C32 Parking and Highway Improvement Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 37877  
**Firm/DBA Name** ALL PHASE CONSTRUCTION & ENGINEERING, INC.  
**Address Line1** 1210 STONEY POINT WAY  
**Address Line2**  
**City** ROSEVILLE  
**State** CA  
**Zip Code1** 95661  
**Zip Code2**  
**Mailing Address Line1** PO BOX 876  
**Mailing Address Line2**  
**Mailing City** ROSEVILLE  
**Mailing State** CA  
**Mailing Zip Code1** 95661  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** heasley@allphaseasphalt.com  
**Contact Name** GARRY EASLEY  
**Area Code** ( 916 )  
**Phone Number** 771-4602  
**Fax Area Code** ( 916 )  
**Fax Phone Number** 771-4603  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 09; 28; 29; 31; 34;  
**Districts** 03; 04;  
**DBE NAICS** 237210; 237310;

**ACDBE NAICS**

**Work Codes** C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN

<b>Firm Type</b>	DBE
<b>Firm ID</b>	38658
<b>Firm/DBA Name</b>	AMERICAN PRECISION BUILDERS
<b>Address Line1</b>	1321 SANTA CLARA AVENUE
<b>Address Line2</b>	
<b>City</b>	ALAMEDA
<b>State</b>	CA
<b>Zip Code1</b>	94501
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	louis@apbconstruction.com
<b>Contact Name</b>	LOUIS CHERRY
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	827-7684
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	764-4955
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 07; 34; 49; 57;
<b>Districts</b>	03; 04;
<b>DBE NAICS</b>	236117; 236118; 236210; 236220; 237130; 237310; 237990; 238910; 541620;

**ACDBE NAICS**

<b>Work Codes</b>	C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
<b>Licenses</b>	A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

<b>Firm ID</b>	40932
<b>Firm/DBA Name</b>	AMERICAN TACTICAL CONSTRUCTION COMPANY, INC.
<b>Address Line1</b>	2033 GATEWAY PLACE, SUITE 500
<b>Address Line2</b>	
<b>City</b>	SAN JOSE
<b>State</b>	CA
<b>Zip Code1</b>	95110
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	mdaniels@atconstr.com
<b>Contact Name</b>	MEREDITH DANIELS
<b>Area Code</b>	( 408 )
<b>Phone Number</b>	573-6803
<b>Fax Area Code</b>	( 408 )
<b>Fax Phone Number</b>	437-1201
<b>Agency Name</b>	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
<b>Counties</b>	01; 07; 38; 41; 43; 44;
<b>Districts</b>	04; 05;
<b>DBE NAICS</b>	237110; 237310; 237990; 541618;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C8770 CONSTRUCTION MANAGEMENT;

**Licenses** A General Engineering Contractor; CPA Certified Public Accountant;

**Trucks**

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

**Firm ID** 24042

**Firm/DBA Name** AMLAND CORP

**Address Line1** 3168 KNIGHTS BRIDGE RD

**Address Line2**

**City** SAN JOSE

**State** CA

**Zip Code1** 95132

**Zip Code2**

**Mailing Address Line1** 1401 FELIPE AVE

**Mailing Address Line2**

**Mailing City** SAN JOSE

**Mailing State** CA

**Mailing Zip Code1** 95122

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** kevinphan@amlandcorp.com

**Contact Name** KEVIN BAO PHAN

**Area Code** ( 408 )

**Phone Number** 929-3949

**Fax Area Code** ( 408 )

**Fax Phone Number** 298-4344

**Agency Name** SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)

**Counties** 00;

**Districts** 00;

**DBE NAICS** 236210; 237130; 237210; 237310; 238210;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

**Licenses** A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;

**Trucks**

**Gender** M

**Ethnicity** ASIAN PACIFIC

**Firm Type** DBE

**Firm ID** 40735

**Firm/DBA Name** ANDALE CONSTRUCTION, INC.

**Address Line1** 23638 W. LA VISTA DR.,

**Address Line2**

**City** BUCKEYE

**State** AZ

**Zip Code1** 85338

**Zip Code2**

**Mailing Address Line1** P.O. BOX 5636

**Mailing Address Line2**

**Mailing City** GOODYEAR

**Mailing State** AZ

**Mailing Zip Code1** 85338

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** ldelacruz@andaleci.com

**Contact Name** LUIS DE LA CRUZ

**Area Code** ( 623 )  
**Phone Number** 322-4731  
**Fax Area Code** ( 623 )  
**Fax Phone Number** 322-4775  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 05; 10; 13; 14; 15; 16; 19; 20; 22; 23; 24; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 42; 43; 48; 50; 54; 56;  
**Districts** 01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 236220; 237110; 237130; 237310; 237990;

**ACDBE NAICS**

**Work Codes** C1701 DEVELOP WATER SUPPLY; C1940 DITCHES EXCAVATION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 38667  
**Firm/DBA Name** ASTRO CONSTRUCTION  
**Address Line1** 3833 OHIO AVENUE  
**Address Line2**  
**City** RICHMOND  
**State** CA  
**Zip Code1** 94804  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** astroconst@sbcglobal.net  
**Contact Name** QIANA RILEY  
**Area Code** ( 510 )  
**Phone Number** 685-4161  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 578-1305  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237130; 237990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9903 CONSTRUCTION CLEAN UP;  
**Licenses** A General Engineering Contractor; C27 Landscaping Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 35680  
**Firm/DBA Name** AVIS CONSTRUCTION  
**Address Line1** PO BOX 401  
**Address Line2**  
**City** INGLEWOOD  
**State** CA  
**Zip Code1** 90306  
**Zip Code2**  
**Mailing Address Line1** XXX  
**Mailing Address Line2**  
**Mailing City** XXX  
**Mailing State** CA

**Mailing Zip Code1** 90306  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMAIL** avisconstruction@msn.com  
**Contact Name** JOHNSON ANYAGA  
**Area Code** ( 310 )  
**Phone Number** 719-7038  
**Fax Area Code** ( 310 )  
**Fax Phone Number** 679-1040  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 213112; 237310; 238910;

**ACDBE NAICS**

**Work Codes** B1380 OIL & GAS FIELD SERVICES; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING;  
 C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940  
 DITCHES EXCAVATION; C9980 DEMOLITION;

**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 39729  
**Firm/DBA Name** AZUL WORKS INC  
**Address Line1** 205 13TH STREET, NO. 3138  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94103  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMAIL** rocio@azulworks.com  
**Contact Name** SANDRA ROCIO HERNANDEZ  
**Area Code** ( 415 )  
**Phone Number** 939-8208  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 558-1556  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 01; 07; 38; 41;  
**Districts** 04;  
**DBE NAICS** 236220; 237110; 237990; 238110;

*Not bidding -  
see attached fax*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110 CONCRETE  
 SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry  
 Contractor; C08 Concrete Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 33211  
**Firm/DBA Name** BASS ELECTRIC  
**Address Line1** 856 FOLSOM STREET  
**Address Line2**

**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94107  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** JEFFREY YEE  
**Area Code** ( 415 )  
**Phone Number** 295-1600  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 856-0381  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237990; 238210;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** A General Engineering Contractor; C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 21117  
**Firm/DBA Name** BAY LINE CUTTING & CORING, INC.  
**Address Line1** 1635 4TH STREET  
**Address Line2**  
**City** BERKELEY  
**State** CA  
**Zip Code1** 94710  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jcbayline@sbcglobal.net  
**Contact Name** JUAN ARREGUIN  
**Area Code** ( 510 )  
**Phone Number** 527-1000  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 527-0500  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;  
**Licenses** C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;  
**Trucks** A General Engineering Contractor;  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 77  
**Firm/DBA Name** BERT W SALAS, INC.  
**Address Line1** 10769 WOODSIDE AVENUE, SUITE 201  
**Address Line2**  
**City** SANTEE  
**State** CA  
**Zip Code1** 92071  
**Zip Code2** 3175  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** bsalaz@bertsalas.com  
**Contact Name** BOB E. SALAZ  
**Area Code** ( 619 )  
**Phone Number** 562-7711  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 258-3515  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE;  
 C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6500 REINFORCED CONCRETE PIPE; C6650  
 CORRUGATED METAL PIPE (CSP); C7065 DEBRIS RACK-DRAINAGE GATE; C7301 CONCRETE CURB &  
 SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;  
 A General Engineering Contractor;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 36647  
**Firm/DBA Name** BIG VALLEY ASPHALT  
**Address Line1** 3522 BRIAN WAY  
**Address Line2**  
**City** BAKERSFIELD  
**State** CA  
**Zip Code1** 93308  
**Zip Code2**  
**Mailing Address Line1** 3522 BRIAN WAY  
**Mailing Address Line2**  
**Mailing City** BAKERSFIELD  
**Mailing State** CA  
**Mailing Zip Code1** 93308  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** donnawatson52@yahoo.com  
**Contact Name** DONNA WATSON  
**Area Code** ( 661 )  
**Phone Number** 587-5837  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 326-8562  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 10; 15; 19; 39;  
**Districts** 06; 07; 10;  
**DBE NAICS** 237310; 238990;

**ACDBE NAICS**

**Work Codes** C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 30173  
**Firm/DBA Name** BURKE CONSTRUCTION  
**Address Line1** 4421 TENNESSEE DRIVE  
**Address Line2**  
**City** SHINGLE SPRINGS  
**State** CA  
**Zip Code1** 95682  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 921  
**Mailing Address Line2**  
**Mailing City** SHINGLE SPRINGS  
**Mailing State** CA  
**Mailing Zip Code1** 95682  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** burke3958@sbcglobal.net  
**Contact Name** MICHAEL J. BURKE  
**Area Code** ( 530 )  
**Phone Number** 676-1009  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 672-2411  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238120; 238910; 562910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; HAZ Hazardous Waste;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 8268  
**Firm/DBA Name** C & L DRILLING CO  
**Address Line1** 600 E. LAMBERT ROAD  
**Address Line2**  
**City** LA HABRA  
**State** CA  
**Zip Code1** 90631  
**Zip Code2**  
**Mailing Address Line1** PO BOX 2484  
**Mailing Address Line2**  
**Mailing City** LA HABRA  
**Mailing State** CA  
**Mailing Zip Code1** 90631  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** cldrilling@aol.com  
**Contact Name** CARLA WHITE  
**Area Code** ( 562 )  
**Phone Number** 691-3533  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 690-0264

**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237990;

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;  
**Licenses** C57 Well Drilling Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 39655  
**Firm/DBA Name** CAL VALLEY CONSTRUCTION, INC.  
**Address Line1** 6275 W. BULLARD  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93722  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** shelleya@calvalleyconstruction.com  
**Contact Name** SHELLEY AVILA  
**Area Code** ( 559 )  
**Phone Number** 274-0300  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 274-0311  
**Agency Name** CITY OF FRESNO  
**Counties** 10; 15; 16; 20; 22; 24; 27; 28; 34; 39; 40; 42; 44; 54;  
**Districts** 03; 04; 05; 06; 10;  
**DBE NAICS** 237310; 237990; 425120;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1980 IMPORTED BORROW; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 39287  
**Firm/DBA Name** CALI CONCRETE  
**Address Line1** 117 MUGSY AVENUE  
**Address Line2**  
**City** BAKERSFIELD  
**State** CA  
**Zip Code1** 93307  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE

**E-Mail** gusto@caliconcrete.com  
**Contact Name** GUSTAVO VALDERAMMA  
**Area Code** ( 661 )  
**Phone Number** 398-8143  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 398-1382  
**Agency Name** CITY OF FRESNO  
**Counties** 10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;  
**Districts** 03; 04; 05; 06; 07; 08; 09; 10;  
**DBE NAICS** 237310; 237990; 238110; 238190;

**ACDBE NAICS**

**Work Codes** C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;  
**Licenses** B General Building Contractor; C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 37820  
**Firm/DBA Name** CHARLIE'S CUSTOM EXCAVATING, INC  
**Address Line1** 21113 GILBERT DRIVE  
**Address Line2**  
**City** REDDING  
**State** CA  
**Zip Code1** 96002  
**Zip Code2**  
**Mailing Address Line1** PO BOX 1160  
**Mailing Address Line2**  
**Mailing City** PALO CEDRO  
**Mailing State** CA  
**Mailing Zip Code1** 96073  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** office@ccexcavatinginc.com  
**Contact Name** CHARLES JURIN  
**Area Code** ( 530 )  
**Phone Number** 221-3626  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 221-7563  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;  
**Districts** 01; 02; 03; 06; 10;  
**DBE NAICS** 113310; 237110; 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION;  
**Licenses** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 40089  
**Firm/DBA Name** CINDY TRUMP INC DBA LINDY'S COLD PLANING  
**Address Line1** 625 S. MOUNTAIN VIEW  
**Address Line2**  
**City** LA HABRA  
**State** CA  
**Zip Code1** 90631  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**

**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** null null  
**Area Code** ( )  
**Phone Number**  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;  
**Districts** 02; 03; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 41250  
**Firm/DBA Name** CLEAR CREEK CONSTRUCTION  
**Address Line1** 570 JULIAN STREET  
**Address Line2**  
**City** REDDING  
**State** CA  
**Zip Code1** 96003  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** clearcreekadam@gmail.com  
**Contact Name** ADAM HARNDEN  
**Area Code** ( 530 )  
**Phone Number** 224-1430  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 06; 12; 17; 18; 23; 25; 32; 34; 45; 47; 51; 52; 53;  
**Districts** 01; 02; 03;  
**DBE NAICS** 237110; 237120; 237130; 237310; 237990; 238110; 238910;

**ACDBE NAICS**

**Work Codes** B1380 OIL & GAS FIELD SERVICES; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; E4930 COMBINATION UTILITY SERVICES;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 40570  
**Firm/DBA Name** COMBINED EFFORT INC

**Address Line1** 17517 WILD OAK DRIVE  
**Address Line2**  
**City** JAMESTOWN  
**State** CA  
**Zip Code1** 95327  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 159  
**Mailing Address Line2**  
**Mailing City** JAMESTOWN  
**Mailing State** CA  
**Mailing Zip Code1** 95327  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** cbrandt@combined-effort.com  
**Contact Name** CHERYL BRANDT  
**Area Code** ( 800 )  
**Phone Number** 517-4660  
**Fax Area Code** ( 800 )  
**Fax Phone Number** 540-1789  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;  
 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 236220; 237990; 562910;

**ACDBE NAICS**

**Work Codes** C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C8770 CONSTRUCTION  
**Licenses** MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT;  
**Trucks** A General Engineering Contractor;  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 40072  
**Firm/DBA Name** COOKS AND SON INC.  
**Address Line1** 4134 ODIE LANE  
**Address Line2**  
**City** SANTA MARIA  
**State** CA  
**Zip Code1** 93455  
**Zip Code2**  
**Mailing Address Line1** 4134 ODIE LANE  
**Mailing Address Line2**  
**Mailing City** SANTA MARIA  
**Mailing State** CA  
**Mailing Zip Code1** 93455  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** cooks\_son@mail.com  
**Contact Name** CHARLES E. HENDERSON JR.  
**Area Code** ( 805 )  
**Phone Number** 934-2705  
**Fax Area Code** ( 805 )  
**Fax Phone Number** 937-5473  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38; 40; 41; 42; 43; 44; 46; 48; 49;  
 50; 54; 56;  
**Districts** 01; 03; 04; 05; 06; 07; 08; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION;  
 C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE  
**Licenses** BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;  
 A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 13129  
**Firm/DBA Name** D L CONSTRUCTION  
**Address Line1** 5460 W RAMONA  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93722  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** diconstruction@hotmail.com  
**Contact Name** DAT LUONG  
**Area Code** ( 559 )  
**Phone Number** 275-8339  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 274-1579  
**Agency Name** CITY OF FRESNO  
**Counties** 10; 15; 16; 20; 21; 22; 23; 24; 27; 28; 29; 34; 39; 40; 42; 43; 45; 46; 49; 50; 54;  
**Districts** 01; 02; 03; 04; 05; 06; 10;  
**DBE NAICS** 236210; 236220; 237990; 238190; 238310; 238350; 238910; 238990;

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810  
 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING;  
 C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;  
 A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor;

**Licenses**

**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 14982  
**Firm/DBA Name** DAVID ENGINEERING CONSTRUCTION  
**Address Line1** 6344 NUGGET DRIVE  
**Address Line2**  
**City** FORESTHILL  
**State** CA  
**Zip Code1** 95631  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** odavid@ftcnet.net  
**Contact Name** OSCAR DAVID  
**Area Code** ( 530 )  
**Phone Number** 367-3508  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 820-9120  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 09; 29; 31; 34; 57; 58;  
**Districts** 03;

**DBE NAICS** 237310; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 28924  
**Firm/DBA Name** DD-M CRANE & RIGGING  
**Address Line1** 2175-A2 FRANCISCO BLVD  
**Address Line2**  
**City** SAN RAFAEL  
**State** CA  
**Zip Code1** 94901  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** deniseddm@yahoo.com  
**Contact Name** DENISE MAURER  
**Area Code** ( 415 )  
**Phone Number** 458-1600  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 458-1608  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237110; 237310; 237990;

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;  
**Licenses** A General Engineering Contractor; B General Building Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 14962  
**Firm/DBA Name** DEANA'S EQUIPMENT RENTAL CO.  
**Address Line1** 6720 W. SYCAMORE LANE,  
**Address Line2**  
**City** PALMDALE  
**State** CA  
**Zip Code1** 93551  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** jagchic@aol.com  
**Contact Name** DEANA CARTER  
**Area Code** ( 805 )

*Not bidding - see attached e-mail*

**Phone Number** 732-7575  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238990; 324121; 484220; 484230; 532490;

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPDRTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME CDAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;  
**Licenses** C12 Earthwork and Paving Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 34801  
**Firm/DBA Name** DEENSGROUP CONSTRUCTION  
**Address Line1** 2175 THE ALAMEDA, SUITE 100  
**Address Line2**  
**City** SAN JOSE  
**State** CA  
**Zip Code1** 95126  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** deensgroup@aol.com  
**Contact Name** HAJAAH M. DEEN  
**Area Code** ( 408 )  
**Phone Number** 345-3860  
**Fax Area Code** ( 408 )  
**Fax Phone Number** 345-3869  
**Agency Name** SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110; 237130; 237310; 237990;

**ACDBE NAICS**

**Work Codes** C1940 DITCHES EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C8720 CIVIL ENGINEERING; E4890 COMMUNICATIONS SERVICES;  
**Licenses** A General Engineering Contractor; EC Civil Engineer;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE

**Firm ID** 31021  
**Firm/DBA Name** DELTECH ENGINEERING, INC  
**Address Line1** 1701 E. EDINGER AVENUE, SUITE A3-4  
**Address Line2**  
**City** SANTA ANA  
**State** CA

**Zip Code1** 92705  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 6630  
**Mailing Address Line2**  
**Mailing City** ORANGE  
**Mailing State** CA  
**Mailing Zip Code1** 92863  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** abili@deltechengineeringinc.com  
**Contact Name** (MR.) EBBITEANGA I. ABILI  
**Area Code** ( 714 )  
**Phone Number** 495-9755  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 384-4594  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;  
**Districts** 03; 04; 05; 06; 07; 08; 10; 11; 12;  
**DBE NAICS** 237310; 541620; 562910;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9869 ASBESTOS REMOVAL/ABATEMENT;  
**Licenses** A General Engineering Contractor; HAZ Hazardous Waste;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 33164  
**Firm/DBA Name** DIAMOND D GENERAL ENGINEERING, INC.  
**Address Line1** 32500 STATE HIGHWAY 16  
**Address Line2**  
**City** WOODLAND  
**State** CA  
**Zip Code1** 95695  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 8608  
**Mailing Address Line2**  
**Mailing City** WOODLAND  
**Mailing State** CA  
**Mailing Zip Code1** 95776  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** sdefty@ddge.net  
**Contact Name** LAURA DEFTY  
**Area Code** ( 530 )  
**Phone Number** 662-2042  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 662-6770  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 03; 04; 05; 06; 09; 11; 17; 25; 28; 29; 31; 32; 34; 39; 45; 48; 51; 52; 53; 57;  
**Districts** 01; 02; 03; 04; 10;  
**DBE NAICS** 237310; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 20  
**Firm/DBA Name** DIRT & AGGREGATE INTERCHANGE, INC  
**Address Line1** 20905 N.E. SANDY BOULEVARD  
**Address Line2**  
**City** FAIRVIEW  
**State** OR  
**Zip Code1** 97024  
**Zip Code2** 9772  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** contractor@dirtagg.com  
**Contact Name** HENRY PELFREY  
**Area Code** ( 503 )  
**Phone Number** 661-5093  
**Fax Area Code** ( 503 )  
**Fax Phone Number** 669-1192  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;  
**Districts** 01; 02; 03; 09; 10;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes**

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER; A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

**Firm ID** 425  
**Firm/DBA Name** DON GARCIA EXCAVATING & PAVING, INC.  
**Address Line1** 2020 E STREET  
**Address Line2**  
**City** SOUTH LAKE TAHOE  
**State** CA  
**Zip Code1** 96150  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 7176  
**Mailing Address Line2**  
**Mailing City** SOUTH LAKE TAHOE  
**Mailing State** CA  
**Mailing Zip Code1** 96150  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** dgarcia287@aol.com  
**Contact Name** MICHAEL GARCIA  
**Area Code** ( 530 )  
**Phone Number** 577-0558  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 577-0221  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 16; 17; 22; 23; 24; 29; 31; 34; 39; 46; 48; 50; 51; 55; 57; 58;  
**Districts** 01; 03; 04; 06; 09; 10;  
**DBE NAICS** 237310; 238110; 238120; 238910;

**ACDBE NAICS**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;

**Work Codes** C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3901 ASPHALT CONCRETE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 38712  
**Firm/DBA Name** DREAMBUILDER  
**Address Line1** 1324 E LAWSON LN.  
**Address Line2**  
**City** PLACENTIA  
**State** CA  
**Zip Code1** 92870  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** dreambuilder.construction@gmail.com  
**Contact Name** ANURAG SINGH  
**Area Code** ( 714 )  
**Phone Number** 646-3697  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 646-3698  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 238110; 238910;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTRDL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE

---

**Firm ID** 24176  
**Firm/DBA Name** EAGLE ENGINEERING AND CONSTRUCTION, INC  
**Address Line1** 1175 PALOMAR DRIVE  
**Address Line2**  
**City** REDWOOD CITY  
**State** CA  
**Zip Code1** 94062  
**Zip Code2** 3834  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** clbrooks@sbcglobal.net  
**Contact Name** CURTIS BROOKS  
**Area Code** ( 650 )  
**Phone Number** 367-8000  
**Fax Area Code** ( 650 )  
**Fax Phone Number** 367-8282

**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 221119; 237990; 238110; 238120; 238910; 333611; 517110;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

**Licenses** A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 39646  
**Firm/DBA Name** EDISON CONSTRUCTION, INC.  
**Address Line1** 260 FAIRFAX ROAD  
**Address Line2**  
**City** BAKERSFIELD  
**State** CA  
**Zip Code1** 93307  
**Zip Code2**  
**Mailing Address Line1** 260 FAIRFAX ROAD  
**Mailing Address Line2**  
**Mailing City** BAKERSFIELD  
**Mailing State** CA  
**Mailing Zip Code1** 93307  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMAIL** eci@lightspeed.net  
**Contact Name** CATHY RAMEY  
**Area Code** ( 661 )  
**Phone Number** 366-6311  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 366-0204  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 10; 15; 19; 20; 21; 22; 23; 24; 27; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 54; 56;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;  
**DBE NAICS** 237990; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

**Licenses** A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 39513  
**Firm/DBA Name** ERNEST B. DEE  
**Address Line1** 6120 BELFIELD CIR  
**Address Line2**  
**City** ELK GROVE  
**State** CA  
**Zip Code1** 95758  
**Zip Code2** 6212  
**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**E-Mail**

dee4321@frontiernet.net

**Contact Name**

ERNEST B. DEE

**Area Code**

( 916 )

**Phone Number**

271-0410

**Fax Area Code**

( 916 )

**Fax Phone Number**

691-2127

**Agency Name**

DEPARTMENT OF TRANSPORTATION

**Counties**

01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 15; 16; 18; 20; 21; 22; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 57; 58;

**Districts**

02; 03; 04; 05; 06; 10;

**DBE NAICS**

236220; 237310;

**ACDBE NAICS**

**Work Codes**

C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;

**Licenses**

A General Engineering Contractor; B General Building Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

BLACK

**Firm Type**

DBE

**Firm ID**

1296

**Firm/DBA Name**

ESQUIVEL GRADING & PAVING, INC.

**Address Line1**

918 INGERSON AVENUE

**Address Line2**

**City**

SAN FRANCISCO

**State**

CA

**Zip Code1**

94124

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**E-Mail**

audrey@esquivel-gp.com

**Contact Name**

null RALPH G. ESQUIVEL

**Area Code**

( 415 )

**Phone Number**

468-5700

**Fax Area Code**

( 415 )

**Fax Phone Number**

468-8108

**Agency Name**

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

**Counties**

01; 07; 38; 41; 43;

**Districts**

04;

**DBE NAICS**

237310; 238910; 238990;

**ACDBE NAICS**

**Work Codes**

C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9980 DEMOLITION; A General Engineering Contractor; C12 Earthwork and Paving Contractor;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

**Firm ID**

36272

**Firm/DBA Name**

EXBON DEVELOPMENT, INC.

**Address Line1** 13432 ACLARE STREET.  
**Address Line2**  
**City** CERRITOS  
**State** CA  
**Zip Code1** 90703  
**Zip Code2**  
**Mailing Address Line1** 13432 ACLARE STREET.  
**Mailing Address Line2**  
**Mailing City** CERRITOS  
**Mailing State** CA  
**Mailing Zip Code1** 90703  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** info@exbon.com  
**Contact Name** JANET LEE  
**Area Code** ( 562 )  
**Phone Number** 777-8900  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 777-1888  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 36850  
**Firm/DBA Name** FALCON BUILDERS & DEVELOPERS INC  
**Address Line1** 5070 N. SIXTH STREET, SUITE 185  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93710  
**Zip Code2**  
**Mailing Address Line1** 5070 N. SIXTH STREET, SUITE 185  
**Mailing Address Line2**  
**Mailing City** FRESNO  
**Mailing State** CA  
**Mailing Zip Code1** 93710  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** tonimf@falconbuildersanddevelopers.com  
**Contact Name** JOHN FALCON  
**Area Code** ( 559 )  
**Phone Number** 226-1994  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 226-1877  
**Agency Name** CITY OF FRESNO  
**Counties** 10; 15; 16; 20; 22; 24; 34; 39; 40; 54;  
**Districts** 03; 05; 06; 10;  
**DBE NAICS** 236210; 236220; 237310;

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;

**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 5435  
**Firm/DBA Name** FANFA, INC.  
**Address Line1** 2401 GRANT AVENUE  
**Address Line2**  
**City** SAN LORENZO  
**State** CA  
**Zip Code1** 94580  
**Zip Code2** 1888  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** dbgriffin@fanfainc.com  
**Contact Name** JOSEPH FANFA  
**Area Code** ( 510 )  
**Phone Number** 278-8410  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 278-3095  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 07; 21; 27; 28; 34; 38; 41; 43; 44; 48; 49; 50;  
**Districts** 03; 04; 05; 10;  
**DBE NAICS** 237310; 238110; 238120; 238910; 238990;

*Not bidding -  
see attached fax*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL  
 CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 39845  
**Firm/DBA Name** FCS STRIPING, SEALING AND PAVING, INC.  
**Address Line1** 206 THRASHER AVENUE  
**Address Line2**  
**City** LIVERMORE  
**State** CA  
**Zip Code1** 94551  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** inesseoane@fcs-ssp.com  
**Contact Name** INES SEOANE  
**Area Code** ( 925 )  
**Phone Number** 373-6205  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 373-6208  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 02; 04; 05; 22; 23; 31; 32; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 10;

**DBE NAICS** 237310; 238110;

**ACDBE NAICS**

**Work Codes** C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
**Licenses** C12 Earthwork and Paving Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 32772  
**Firm/DBA Name** FELIX'S MAINTENANCE & GARDENING  
**Address Line1** 2225 SAINT GEORGE DRIVE  
**Address Line2**  
**City** CONCORD  
**State** CA  
**Zip Code1** 94520  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** johnfelix@comcast.net  
**Contact Name** JOHN FELIX  
**Area Code** ( 925 )  
**Phone Number** 778-3273  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 778-3059  
**Agency Name** CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238990; 332323; 424930; 541690; 561730;

**ACDBE NAICS**

**Work Codes** A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER; C0680 FENCING SUPPLIER; C1925 SHAPED BEDDING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR;  
**Licenses** C27 Landscaping Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 4952  
**Firm/DBA Name** FINE GRADE EQUIPMENT, INC.  
**Address Line1** 41729 CIELO VISTA DR  
**Address Line2**  
**City** PALMDALE  
**State** CA  
**Zip Code1** 93551  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 2798  
**Mailing Address Line2**  
**Mailing City** LANCASTER  
**Mailing State** CA  
**Mailing Zip Code1** 93539  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** judy@finegradeinc.com  
**Contact Name** JUDY JOHNSTON  
**Area Code** ( 661 )

**Phone Number** 949-8788  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 722-8900  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;  
**Licenses** C12 Earthwork and Paving Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 29518  
**Firm/DBA Name** FOCON, INC  
**Address Line1** 610 16TH STREET, SUITE 501  
**Address Line2**  
**City** OAKLAND  
**State** CA  
**Zip Code1** 94612  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** mseals@foconinc.com  
**Contact Name** MICHAEL SEALS  
**Area Code** ( 510 )  
**Phone Number** 465-6319  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 465-6356  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 07; 21; 38; 41; 43; 48;  
**Districts** 04;  
**DBE NAICS** 237310; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;  
**Licenses** A General Engineering Contractor; B General Building Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 14717  
**Firm/DBA Name** FRANK MEDINA GENERAL ENGINEERING CONTRACTOR  
**Address Line1** 10096 AHART ROAD  
**Address Line2**  
**City** OROVILLE  
**State** CA  
**Zip Code1** 95966  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** roxanne.medina@att.net  
**Contact Name** FRANK MEDINA  
**Area Code** ( 530 )  
**Phone Number** 743-0744  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 743-9352  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39;  
 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 09; 10;  
**DBE NAICS** 237310; 237990; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 203  
**Firm/DBA Name** FRESNO CONCRETE CONSTRUCTION, INC.  
**Address Line1** 5450 S VILLA AVE  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93725  
**Zip Code2** 9798  
**Mailing Address Line1** 5450 S VILLA AVE  
**Mailing Address Line2**  
**Mailing City** FRESNO  
**Mailing State** CA  
**Mailing Zip Code1** 93725  
**Mailing Zip Code2** 9798  
**Certification Type** DBE  
**EMail** fresnoconcreteconst@yahoo.com  
**Contact Name** RAY BECERRA  
**Area Code** ( 559 )  
**Phone Number** 834-2031  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 834-2064  
**Agency Name** CITY OF FRESNO  
**Counties** 10; 15; 16; 20; 24; 39; 54;  
**Districts** 06; 10;  
**DBE NAICS** 237310; 238110; 238990;

**ACDBE NAICS**

**Work Codes** C5105 MINOR CONCRETE STRUCTURE; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC;  
**Licenses** C08 Concrete Contractor; C12 Earthwork and Paving Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 29381  
**Firm/DBA Name** G. W. PEOPLES CONTRACTING CO., INC.  
**Address Line1** 2011 CRYSTAL DRIVE, SUITE 400  
**Address Line2**  
**City** ALEXANDRIA  
**State** VA  
**Zip Code1** 22202  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** gwpeoples@aol.com  
**Contact Name** RENEE BANKS  
**Area Code** ( 202 )  
**Phone Number** 488-7185  
**Fax Area Code** ( 703 )  
**Fax Phone Number** 682-6804  
**Agency Name** DEPARTMENT DF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 37053  
**Firm/DBA Name** GATES ENTERPRISES, INC  
**Address Line1** 714 W. OLYMPIC BLVD. STE 703  
**Address Line2**  
**City** LOS ANGELES  
**State** CA  
**Zip Code1** 90015  
**Zip Code2**  
**Mailing Address Line1** 6 HUTTON CENTRE DRIVE, SUITE 600  
**Mailing Address Line2** SOUTH METRO AREA  
**Mailing City** SANTA ANA  
**Mailing State** CA  
**Mailing Zip Code1** 92707  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** blessedc02@aol.com  
**Contact Name** JOE GATES  
**Area Code** ( 714 )  
**Phone Number** 382-6707  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 382-6708  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237310; 238910; 532412;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 34507  
**Firm/DBA Name** GERONIMO CONCRETE, INC.  
**Address Line1** 4560 N. HUNTINGTON DRIVE  
**Address Line2**  
**City** LOS ANGELES  
**State** CA  
**Zip Code1** 90032  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 42027  
**Mailing Address Line2**  
**Mailing City** LOS ANGELES  
**Mailing State** CA  
**Mailing Zip Code1** 90042  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** geronimo\_concerte@sbcglobal.net  
**Contact Name** LIDIA LOPEZ  
**Area Code** ( 323 )  
**Phone Number** 225-2016  
**Fax Area Code** ( 323 )  
**Fax Phone Number** 222-8312  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238120; 238990;

**ACDBE NAICS**

**Work Codes**

C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;

**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 30795  
**Firm/DBA Name** GONZALES, SUAREZ & ASSOCIATES, INC.  
**Address Line1** 615 N. EUCLID AVE., #111  
**Address Line2**  
**City** ONTARIO  
**State** CA  
**Zip Code1** 91786  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** dgonzales@gsaeng.com  
**Contact Name** DIONICIO "DEE" GONZALES  
**Area Code** ( 909 )  
**Phone Number** 988-3090  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 988-8707  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;

**Districts** 00;  
**DBE NAICS** 236210; 236220; 237990; 238190; 541330; 541618;

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING;  
 C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;  
**Licenses** A General Engineering Contractor; EC Civil Engineer;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 34842  
**Firm/DBA Name** HYDROCONSULT ENGINEERS, INC.  
**Address Line1** 45 POLK STREET, 3RD FLOOR  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94102  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** bgoldstein@hydroce.com  
**Contact Name** BETH GOLDSTEIN  
**Area Code** ( 415 )  
**Phone Number** 252-9750  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 252-9261  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 01; 07; 21; 28; 38; 41; 43; 44; 48; 49;  
**Districts** 04; 05;  
**DBE NAICS** 221111; 221310; 237990; 541330;

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C8707  
 FEASIBILITY STUDIES; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; E4940 WATER SUPPLY;  
 E4970 IRRIGATION SYSTEMS;  
**Licenses** EC Civil Engineer;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 12174  
**Firm/DBA Name** INTERWEST PACIFIC, LTD.  
**Address Line1** 990 HIGHLAND DR. STE. 212  
**Address Line2**  
**City** SOLANA BEACH  
**State** CA  
**Zip Code1** 92075  
**Zip Code2**  
**Mailing Address Line1** PO BOX 1450  
**Mailing Address Line2**  
**Mailing City** SOLANA BEACH  
**Mailing State** CA  
**Mailing Zip Code1** 92075  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** office@interwestpacific.com  
**Contact Name** JACK NICKOLAISEN

**Area Code** ( 858 )  
**Phone Number** 259-2062  
**Fax Area Code** ( 858 )  
**Fax Phone Number** 345-3737  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL  
 CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 39353  
**Firm/DBA Name** J N A BUILDERS, INC.  
**Address Line1** 3549 EL CAMINITO  
**Address Line2**  
**City** LA CRESCENTA  
**State** CA  
**Zip Code1** 91214  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** JNABUILDERSINC@gmail.com  
**Contact Name** JOSEPH N. ANTONIO  
**Area Code** ( 818 )  
**Phone Number** 281-5262  
**Fax Area Code** ( 818 )  
**Fax Phone Number** 248-0013  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 01; 07; 10; 15; 16; 19; 20; 21; 24; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 54; 56;  
**Districts** 03; 04; 05; 06; 07; 08; 10; 11; 12;  
**DBE NAICS** 236116; 236220; 237210; 237310; 237990; 238110; 238910; 541611;

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING  
 CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 37403  
**Firm/DBA Name** J. MORAGA CONSTRUCTION, INC  
**Address Line1** 2857 BUSINESS PARK WAY  
**Address Line2**  
**City** MERCED  
**State** CA  
**Zip Code1** 95348  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**

**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jmoraga@flash.net  
**Contact Name** JOSE MORAGA  
**Area Code** ( 209 )  
**Phone Number** 388-9200  
**Fax Area Code** ( 209 )  
**Fax Phone Number** 383-6506  
**Agency Name** CITY OF FRESNO  
**Counties** 01; 10; 15; 20; 24; 34; 35; 38; 39; 41; 43; 44; 48; 49; 50; 54; 55;  
**Districts** 03; 04; 05; 06; 10;  
**DBE NAICS** 237110; 237310; 238910;

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 41422  
**Firm/DBA Name** JARELL HARRIS STRIPING SERVICES  
**Address Line1** 1120 EATON AVENUE #11  
**Address Line2**  
**City** SAN CARLOS  
**State** CA  
**Zip Code1** 94070  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jharrisstripingservices@hotmail.com  
**Contact Name** JARELL HARRIS  
**Area Code** ( 650 )  
**Phone Number** 832-1171  
**Fax Area Code** ( 650 )  
**Fax Phone Number** 832-1736  
**Agency Name** SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB  
**Counties** 01; 07; 21; 38; 41; 43; 44;  
**Districts** 04; 05;  
**DBE NAICS** 237310 Striping and pavement marking;

*Not bidding - see attached e-mail*

**ACDBE NAICS**

**Work Codes** C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;  
**Licenses** C32 Parking and Highway Improvement Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 32278  
**Firm/DBA Name** JESMAR CONSTRUCTION  
**Address Line1** 2528 NORTH OAKMOUNT AVENUE  
**Address Line2**  
**City** SANTA ANA  
**State** CA

**Zip Code1** 92706  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jesmarboring@sbcglobal.net  
**Contact Name** JESUS HERNANDEZ  
**Area Code** ( 714 )  
**Phone Number** 972-2665  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 972-9331  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 221310; 237310; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 4907  
**Firm/DBA Name** JONAS & ASSOCIATES, INC.  
**Address Line1** 1350 ARNOLD DRIVE, SUITE #202  
**Address Line2**  
**City** MARTINEZ  
**State** CA  
**Zip Code1** 94553  
**Zip Code2**  
**Mailing Address Line1** 1485 BAYSHORE BOULEVARD #113  
**Mailing Address Line2**  
**Mailing City** SAN FRANCISCO  
**Mailing State** CA  
**Mailing Zip Code1** 94124  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** romenag@jonasinc.com  
**Contact Name** ROMENA JONAS  
**Area Code** ( 415 )  
**Phone Number** 715-8725  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 715-8726  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237310; 238910; 238990; 541620; 541690; 541990; 562910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8705 DESIGN; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT;  
**Licenses** A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C21 Building Moving / Demolition Contractor; C31 Construction Zone Traffic Control Contractor; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;  
**Trucks**

Gender F  
 Ethnicity ASIAN SUBCONTINENT  
 Firm Type DBE

Firm ID 447  
 Firm/DBA Name K R C SAFETY CO. INC.  
 Address Line1 7821 WEST SUNNYVIEW  
 Address Line2  
 City VISALIA  
 State CA  
 Zip Code1 93291  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail garyc@krccsafety.com  
 Contact Name GARY CASTRO  
 Area Code ( 559 )  
 Phone Number 732-0393  
 Fax Area Code ( 559 )  
 Fax Phone Number 732-2684  
 Agency Name CITY OF FRESNO  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CDNTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Codes**

**Licenses**

Trucks  
 Gender M  
 Ethnicity NATIVE AMERICAN  
 Firm Type DBE

Firm ID 5259  
 Firm/DBA Name KAL KRISHNAN CONSULTING SERVICES  
 Address Line1 344 THOMAS L. BERKLEY WAY, #302  
 Address Line2  
 City OAKLAND  
 State CA  
 Zip Code1 94612  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail kal.krishnan@kkcsworld.com  
 Contact Name KALLIANA KRISHNAN  
 Area Code ( 510 )  
 Phone Number 465-9800  
 Fax Area Code ( 510 )  
 Fax Phone Number 465-6868

**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 07; 21; 38; 41; 43; 48;  
**Districts** 04;  
**DBE NAICS** 236210; 236220; 237110; 237310;

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C9801 BUILDING CONSTRUCTION;  
**Licenses** C10 Electrical Contractor; HAZ Hazardous Waste;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE

**Firm ID** 37235  
**Firm/DBA Name** KA'PEL CONSTRUCTION INC.  
**Address Line1** 141 CAMPBELL FIELD ROAD  
**Address Line2**  
**City** HOOPA  
**State** CA  
**Zip Code1** 95546  
**Zip Code2**  
**Mailing Address Line1** P O BOX 1409  
**Mailing Address Line2**  
**Mailing City** HOOPA  
**Mailing State** CA  
**Mailing Zip Code1** 95546  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** lrobbins@kapelconstruction.com  
**Contact Name** LANCE E. ROBBINS  
**Area Code** ( 530 )  
**Phone Number** 625-5500  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 625-5510  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 05; 06; 08; 09; 11; 12; 17; 18; 20; 23; 29; 32; 45; 46; 47; 51; 52; 53; 57; 58;  
**Districts** 01; 02; 03; 06; 10;  
**DBE NAICS** 237110; 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 40890  
**Firm/DBA Name** KRS CONSTRUCTION INC  
**Address Line1** 9302 ELDER CREEK RD.  
**Address Line2**  
**City** SACRAMENTO  
**State** CA  
**Zip Code1** 95829  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** krsconstruction@sbcglobal.net  
**Contact Name** KAREN A. HAMILTON

*Not bidding -  
see attached fax*

**Area Code** ( 916 )  
**Phone Number** 381-6438  
**Fax Area Code** ( 916 )  
**Fax Phone Number** 381-6438  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110; 237120; 237130; 237990;

**ACDBE NAICS**

**Work Codes** C1940 DITCHES EXCAVATION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 15784  
**Firm/DBA Name** L H ENGINEERING CO.  
**Address Line1** 708 N. VALLEY ST., SUITE S  
**Address Line2**  
**City** ANAHEIM  
**State** CA  
**Zip Code1** 92801  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** lpa133@msn.com  
**Contact Name** PAUL H. LEE  
**Area Code** ( 714 )  
**Phone Number** 758-8035  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 758-8037  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236220; 237990;

**ACDBE NAICS**

**Work Codes** C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;  
**Licenses** A General Engineering Contractor; B General Building Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 36466  
**Firm/DBA Name** LABAT'S TREE CARE  
**Address Line1** 1330 VEALE AVENUE  
**Address Line2**  
**City** MARTINEZ  
**State** CA  
**Zip Code1** 94553  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** labatstree@gmail.com  
**Contact Name** CHERYL COLE  
**Area Code** ( 925 )  
**Phone Number** 285-7741  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 335-9116  
**Agency Name** CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)  
**Counties** 01; 07; 21; 34; 41; 48;  
**Districts** 03; 04;  
**DBE NAICS** 238990; 561730;

**ACDBE NAICS**

**Work Codes** A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER;  
 C8000 FENCING CONTRACTOR;  
**Licenses** C13 Fencing Contractor; C27 Landscaping Contractor; D49 Tree Service;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 13711  
**Firm/DBA Name** LAWRENCE FORD CONSTRUCTION COMPANY INC.  
**Address Line1** 346 GRAND AVENUE, SUITE 100  
**Address Line2**  
**City** OAKLAND  
**State** CA  
**Zip Code1** 94610  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** LAWRENCE FORD  
**Area Code** ( )  
**Phone Number**  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 01; 07; 21; 38; 41; 43; 48;  
**Districts** 04;  
**DBE NAICS** 237990; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901  
 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940  
 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 41307  
**Firm/DBA Name** M J AVILA COMPANY, INC.  
**Address Line1** 7258 W. RIALTO  
**Address Line2**  
**City** FRESNO  
**State** CA

**Zip Code1** 93723  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** brucej@mjavila.com  
**Contact Name** MARY JO AVILA  
**Area Code** ( 559 )  
**Phone Number** 846-7601  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 846-7610  
**Agency Name** CITY OF FRESNO  
**Counties** 01; 03; 05; 10; 15; 16; 20; 21; 22; 24; 27; 28; 34; 35; 38; 39; 41; 43; 44; 48; 50; 54; 55;  
**Districts** 03; 04; 05; 06; 10;  
**DBE NAICS** 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;  
**Licenses** A General Engineering Contractor; B General Building Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 34783  
**Firm/DBA Name** MARTIN GENERAL ENGINEERING INC  
**Address Line1** 12485 QUICKSILVER DRIVE  
**Address Line2**  
**City** RANCHO CORDOVA  
**State** CA  
**Zip Code1** 95742  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** amartin@martingeneral.net  
**Contact Name** TRANQUILINO MARTIN  
**Area Code** ( 916 )  
**Phone Number** 355-8101  
**Fax Area Code** ( 916 )  
**Fax Phone Number** 355-8108  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 03; 04; 05; 06; 09; 24; 29; 31; 34; 48; 50; 51; 57; 58;  
**Districts** 03; 04; 10;  
**DBE NAICS** 237310; 237990;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 39715  
**Firm/DBA Name** MASS X INC.  
**Address Line1** 55 SHAW AVENUE #105  
**Address Line2**  
**City** CLOVIS  
**State** CA  
**Zip Code1** 93612  
**Zip Code2**  
**Mailing Address Line1** PO BOX 2953  
**Mailing Address Line2**  
**Mailing City** CLOVIS  
**Mailing State** CA  
**Mailing Zip Code1** 93613  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** massx6@hotmail.com  
**Contact Name** JENNIFER FOSTER  
**Area Code** ( 559 )  
**Phone Number** 472-3274  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 472-3275  
**Agency Name** CITY OF FRESNO  
**Counties** 10; 14; 15; 16; 20; 22; 24; 27; 34; 39; 40; 50; 54; 55; 56;  
**Districts** 03; 05; 06; 07; 09; 10;  
**DBE NAICS** 237210; 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 27969  
**Firm/DBA Name** MC CULLOUGH CONSTRUCTION INC  
**Address Line1** 57 ALDERGROVE ROAD  
**Address Line2**  
**City** ARCATA  
**State** CA  
**Zip Code1** 95521  
**Zip Code2**  
**Mailing Address Line1** 57 ALDERGROVE RD  
**Mailing Address Line2**  
**Mailing City** ARCATA  
**Mailing State** CA  
**Mailing Zip Code1** 95521  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** mackymccullough@mcculloughconstructioninc.com  
**Contact Name** MACKY MCCULLOUGH  
**Area Code** ( 707 )  
**Phone Number** 825-1014  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 825-1769  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 212321; 221310; 237310; 237990; 238120; 238910; 532412;

**ACDBE NAICS**

B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELDP WATER SUPPLY; C1901

**Work Codes** ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 40349  
**Firm/DBA Name** MERCADE CONSTRUCTION & DEVELOPMENT INC.  
**Address Line1** 21168 POKIE DR.  
**Address Line2**  
**City** SOULSBYVILLE  
**State** CA  
**Zip Code1** 95372  
**Zip Code2**  
**Mailing Address Line1** P. O. BOX 98  
**Mailing Address Line2**  
**Mailing City** TWAIN HARTE  
**Mailing State** CA  
**Mailing Zip Code1** 95383  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jorge@mercadeco.com  
**Contact Name** JORGE LUIS MERCADE  
**Area Code** ( 209 )  
**Phone Number** 586-7722  
**Fax Area Code** ( 209 )  
**Fax Phone Number** 532-7744  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 05; 10; 20; 21; 22; 24; 34; 49; 50; 55;  
**Districts** 03; 04; 08; 10;  
**DBE NAICS** 236115; 236220; 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes** C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION;  
**Licenses** A General Engineering Contractor; B General Building Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 34094  
**Firm/DBA Name** MSE GROUP  
**Address Line1** 302 PENDLETON WAY  
**Address Line2**  
**City** OAKLAND  
**State** CA  
**Zip Code1** 94621  
**Zip Code2** 2102  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** CEHACKNEY@MSEGRP.COM  
**Contact Name** CARL HACKNEY  
**Area Code** ( 510 )  
**Phone Number** 383-9600  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 383-9300  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)

**Counties** 01; 07; 21; 41; 43; 48;  
**Districts** 04;  
**DBE NAICS** 237310; 237990; 541512; 541519; 541618; 541690; 562211; 924110;

**ACDBE NAICS**

**Work Codes** A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8706 DESIGN BRIDGES; C8710 ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC; J9510 ENVIRONMENTAL QUALITY;

**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 40840  
**Firm/DBA Name** MV CONSTRUCTION  
**Address Line1** PO BOX 1575  
**Address Line2**  
**City** ATWATER  
**State** CA  
**Zip Code1** 95301  
**Zip Code2**  
**Mailing Address Line1** 5610 ZEINER CT.  
**Mailing Address Line2**  
**Mailing City** ATWATER  
**Mailing State** CA  
**Mailing Zip Code1** 95301  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** valdez05@gmail.com  
**Contact Name** MANUEL VALDEZ  
**Area Code** ( 209 )  
**Phone Number** 756-5936  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 357-0851  
**Agency Name** CITY OF FRESNO  
**Counties** 02; 03; 05; 06; 10; 15; 20; 21; 22; 24; 26; 27; 28; 34; 39; 40; 41; 42; 43; 44; 49; 50; 52; 54; 55; 56; 57; 58;  
**Districts** 02; 03; 04; 05; 06; 07; 09; 10;  
**DBE NAICS** 237310; 237990; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE;

**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 32107  
**Firm/DBA Name** NIELSON CONSTRUCTION  
**Address Line1** 147 CAMINO ORUGA  
**Address Line2**  
**City** NAPA  
**State** CA  
**Zip Code1** 94558  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**

**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** dnielson@nielsoninc.com  
**Contact Name** DIANN NIELSON  
**Area Code** ( 707 )  
**Phone Number** 253-8774  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 253-0131  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34;  
 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 09; 10;  
**DBE NAICS** 237310; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 39231  
**Firm/DBA Name** NORCAL GENERAL CONSTRUCTION CORP  
**Address Line1** 555 E CAPITAL AVE  
**Address Line2**  
**City** MILPITAS  
**State** CA  
**Zip Code1** 95035  
**Zip Code2**  
**Mailing Address Line1** 1950 MAJESTIC COURT  
**Mailing Address Line2**  
**Mailing City** SAN JOSE  
**Mailing State** CA  
**Mailing Zip Code1** 95132  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** norcalgeneralconstruction@yahoo.com  
**Contact Name** KENNY PHAN  
**Area Code** ( 408 )  
**Phone Number** 886-0335  
**Fax Area Code** ( 408 )  
**Fax Phone Number** 969-1650  
**Agency Name** SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)  
**Counties** 01; 07; 10; 16; 24; 27; 28; 34; 38; 40; 41; 42; 43; 44; 48; 49;  
**Districts** 03; 04; 05; 06; 10;  
**DBE NAICS** 236115; 237310; 238120; 238210; 541330; 561730;

**ACDBE NAICS**

**Work Codes** C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL  
 ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** A General Engineering Contractor; C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 35955  
**Firm/DBA Name** Newland Entities, Inc  
**Address Line1** 335 TEEGARDEN AVENUE  
**Address Line2**  
**City** YUBA CITY  
**State** CA  
**Zip Code1** 95992

**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** rcervantes@newlandentities.com  
**Contact Name** ROBERT CERVANTES  
**Area Code** ( 530 )  
**Phone Number** 755-1178  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 674-0756  
**Agency Name** YOLO COUNTY TRANSPORTATION DISTRICT  
**Counties** 01; 03; 04; 05; 06; 07; 08; 09; 10; 13; 14; 15; 16; 18; 19; 20; 21; 22; 23; 24; 27; 28; 29; 31; 33; 34; 36; 37; 38; 39;  
 40; 41; 42; 43; 44; 48; 49; 51; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;  
**DBE NAICS** 237110; 237130; 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes** C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 31112  
**Firm/DBA Name** OLIVAS VALDEZ INC.  
**Address Line1** 4001 MAIN ST. #309  
**Address Line2**  
**City** VANCOUVER  
**State** WA  
**Zip Code1** 98663  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 249  
**Mailing Address Line2**  
**Mailing City** LA CENTER  
**Mailing State** WA  
**Mailing Zip Code1** 98629  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** folivas@olivasvaldez.com; jarauz@olivasvaldez.com  
**Contact Name** ROBERT VALDEZ  
**Area Code** ( 360 )  
**Phone Number** 225-7900  
**Fax Area Code** ( 360 )  
**Fax Phone Number** 225-6400  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110; 237310; 237990; 238110;

*Not bidding - see attached e-mail*

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;  
**Licenses** A General Engineering Contractor; EC Civil Engineer; EM Mechanical Engineer ;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 35209

**Firm/DBA Name** OLIVER TRANSBAY CONSTRUCTION INC  
**Address Line1** 1485 BAYSHORE BOULEVARD SUITE 324-B77  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94124  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** flotbc@sbcglobal.net  
**Contact Name** FRANK OLIVER  
**Area Code** ( 415 )  
**Phone Number** 330-0904  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 330-0934  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 01; 03; 05; 07; 10; 16; 20; 21; 22; 24; 27; 28; 35; 39; 41; 43; 44; 48; 49; 50; 54; 55;  
**Districts** 04; 05; 06; 10;  
**DBE NAICS** 236210; 237990; 238910; 562112;

**ACDBE NAICS**

**Work Codes** C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 37021  
**Firm/DBA Name** PARADIGM CONSTRUCTION  
**Address Line1** 5321 TERSK WAY  
**Address Line2**  
**City** ELK GROVE  
**State** CA  
**Zip Code1** 95757  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 582734  
**Mailing Address Line2**  
**Mailing City** ELK GROVE  
**Mailing State** CA  
**Mailing Zip Code1** 95758  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** steve@paradigmbuilt.com  
**Contact Name** STEVEN MAYS  
**Area Code** ( 916 )  
**Phone Number** 271-2623  
**Fax Area Code** ( 916 )  
**Fax Phone Number** 714-6520  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 21; 28; 31; 34; 38; 57;  
**Districts** 03; 04;  
**DBE NAICS** 237310; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;  
**Trucks**

**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 39218  
**Firm/DBA Name** PC&N CONSTRUCTION, INC  
**Address Line1** 5301-F BYRON HOT SPRINGS ROAD  
**Address Line2**  
**City** BYRON  
**State** CA  
**Zip Code1** 94514  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** cplum@pcnconstructioninc.com  
**Contact Name** CHRISTI PLUM  
**Area Code** ( 925 )  
**Phone Number** 634-4567  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 634-4339  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 09; 10;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 40529  
**Firm/DBA Name** PK CONSTRUCTION  
**Address Line1** 2502 EL SOL  
**Address Line2**  
**City** ALTADENA  
**State** CA  
**Zip Code1** 91001  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** zkkingpk81@gmail.com  
**Contact Name** ZHAN PAUL KING  
**Area Code** ( 626 )  
**Phone Number** 773-6963  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 486-4152  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 07; 10; 19; 22; 27; 33; 34; 40; 41; 42; 43; 48; 54; 56;  
**Districts** 03; 04; 05; 06; 07; 08; 10;  
**DBE NAICS** 237110; 237310; 238110;

**ACDBE NAICS**

**Work Codes** C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 34174  
**Firm/DBA Name** PROFESSIONAL CONCRETE SAWING INC.  
**Address Line1** P.O. BOX 3348  
**Address Line2**  
**City** MERCED  
**State** CA  
**Zip Code1** 95344  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 3348  
**Mailing Address Line2**  
**Mailing City** MERCED  
**Mailing State** CA  
**Mailing Zip Code1** 95344  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** davidscott@gvni.com; cell 510-537-3781  
**Contact Name** DAVID SCOTT  
**Area Code** ( 209 )  
**Phone Number** 722-2226  
**Fax Area Code** ( 209 )  
**Fax Phone Number** 722-2227  
**Agency Name** SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238910;

*11/18  
 yes bidding-  
 see attached  
 fax*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses** D06 Concrete Related Services;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 33524  
**Firm/DBA Name** QUIMU CONTRACTING, INC.  
**Address Line1** 695 PRIDDY DRIVE  
**Address Line2**  
**City** DIXON  
**State** CA  
**Zip Code1** 95620  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 1177  
**Mailing Address Line2**  
**Mailing City** DIXON  
**Mailing State** CA  
**Mailing Zip Code1** 95620  
**Mailing Zip Code2** 1177  
**Certification Type** DBE  
**E Mail** quimu@sbcglobal.net  
**Contact Name** MIGUEL QUIROZ  
**Area Code** ( 707 )  
**Phone Number** 693-0289  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 678-8384  
**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 03; 06; 07; 09; 17; 20; 21; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 52; 57; 58;  
**Districts** 01; 02; 03; 04; 06; 10;  
**DBE NAICS** 237310; 237990; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000  
 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501  
 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 37651  
**Firm/DBA Name** R N R CONSTRUCTION, INC  
**Address Line1** 8589 THYS COURT  
**Address Line2**  
**City** SACRAMENTO  
**State** CA  
**Zip Code1** 95828  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** rich@rnr-construction.com, brooke@rnr-construction.com  
**Contact Name** RICHARD K. GARNER  
**Area Code** ( 916 )  
**Phone Number** 379-0957  
**Fax Area Code** ( 916 )  
**Fax Phone Number** 379-0960  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 09; 11; 29; 31; 34; 46; 51; 57; 58;  
**Districts** 03;  
**DBE NAICS** 236220; 237110; 237310; 238110;

*JV Partner - Do not  
 solicit*

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100  
 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5150 CORE CONCRETE - REPAIR  
 BRIDGE DECK; C7112 REINFORCED CONCRETE SEWER PIPE;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 29324  
**Firm/DBA Name** R. E. SERRANO INC.  
**Address Line1** 3430 PACHECO BLVD.  
**Address Line2**  
**City** MARTINEZ  
**State** CA  
**Zip Code1** 94553  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

**Certification Type** DBE  
**E-Mail** ricky@reserrano.com  
**Contact Name** RICKY SERRANO  
**Area Code** ( 925 )  
**Phone Number** 957-8184  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 957-8121  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;  
**Licenses** A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 35197  
**Firm/DBA Name** RAM CONSTRUCTION & CONCRETE, INC.  
**Address Line1** 6914-A DOWNING AVE  
**Address Line2**  
**City** BAKERSFIELD  
**State** CA  
**Zip Code1** 93308  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** rambakersfield@yahoo.com  
**Contact Name** DIANNA MORRIS  
**Area Code** ( 661 )  
**Phone Number** 589-4726  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 589-4725  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 221210; 221310; 221320; 236115; 236116; 236117; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9837 ROOFING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION; E4920 GAS PRODUCTION & DISTRIBUTION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D09 Drilling, Blasting and Oil Field Work; D24 Metal Products; D34 Prefabricated Equipment; D63 Construction Cleanup;  
**Trucks**

**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 5348  
**Firm/DBA Name** RAMCON ENGINEERING & ENVIRONMENTAL INC  
**Address Line1** 3751 COMMERCE DRIVE  
**Address Line2**  
**City** WEST SACRAMENTO  
**State** CA  
**Zip Code1** 95691  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** rollo@ramcon.com  
**Contact Name** null MICHAEL S. RAMOS  
**Area Code** ( 916 )  
**Phone Number** 372-7535  
**Fax Area Code** ( 916 )  
**Fax Phone Number** 372-4209  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238120; 238910; 238990; 532412;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 39746  
**Firm/DBA Name** RELIANCE CONSTRUCTION COMPANY, INC.  
**Address Line1** 201 SAND CREEK RD., SUITE L-A  
**Address Line2**  
**City** BRENTWOOD  
**State** CA  
**Zip Code1** 94513  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail**  
**Contact Name** MAMATHA REDDY PACHIKA  
**Area Code** ( 925 )  
**Phone Number** 303-3027  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 05; 07; 09; 20; 21; 28; 34; 38; 39; 41; 43; 48; 49; 58;  
**Districts** 03; 04; 06; 10;  
**DBE NAICS** 237110; 237990; 238110; 238910;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE

**Firm ID** 34501  
**Firm/DBA Name** ROBERT'S BACKHOE SERVICE, INC.  
**Address Line1** 32987 TURTLE DOVE DRIVE  
**Address Line2**  
**City** LAKE ELSINORE  
**State** CA  
**Zip Code1** 92530  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** rbsil997@yahoo.com  
**Contact Name** ROBERT CERVANTES  
**Area Code** ( 909 )  
**Phone Number** 678-0813  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 678-5957  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 237990; 238910; 532412;

**ACDBE NAICS**

**Work Codes** C6200 ALTERNATIVE PIPE CULVERT; C7035 WELDED STEEL PIPE;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 34071  
**Firm/DBA Name** ROCKIN' R GRADING & EXCAVATING  
**Address Line1** 9637 RODDEN RD  
**Address Line2**  
**City** OAKDALE  
**State** CA  
**Zip Code1** 95361  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** robin@rockinrinc.com  
**Contact Name** null ROBIN COSTA  
**Area Code** ( 209 )  
**Phone Number** 495-9521  
**Fax Area Code** ( 209 )

**Fax Phone Number** 847-0586  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 03; 05; 09; 20; 22; 24; 31; 34; 39; 50; 54; 55;  
**Districts** 03; 06; 10;  
**DBE NAICS** 237310; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 29435  
**Firm/DBA Name** RODGERS CONST. & ENGINEERING CO., INC  
**Address Line1** 1807 NAVY DRIVE, SUITE 1  
**Address Line2**  
**City** STOCKTON  
**State** CA  
**Zip Code1** 95206  
**Zip Code2**  
**Mailing Address Line1** PO BOX 6885  
**Mailing Address Line2**  
**Mailing City** STOCKTON  
**Mailing State** CA  
**Mailing Zip Code1** 95206  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** rcande@pacbell.net  
**Contact Name** DAN F. RODGERS  
**Area Code** ( 209 )  
**Phone Number** 464-5780  
**Fax Area Code** ( 209 )  
**Fax Phone Number** 464-5782  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 10; 24; 34; 38; 39; 48; 50; 57;  
**Districts** 03; 04; 06; 10;  
**DBE NAICS** 237310; 237990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9981 BUILDING MOVER;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 37693  
**Firm/DBA Name** S.T. RHOADES CONSTRUCTION, INC.  
**Address Line1** 8585 COMMERCIAL WAY  
**Address Line2**  
**City** REDDING  
**State** CA  
**Zip Code1** 96002  
**Zip Code2**  
**Mailing Address Line1** P O BOX 494520  
**Mailing Address Line2**  
**Mailing City** REDDING  
**Mailing State** CA  
**Mailing Zip Code1** 96049

*Not bidding - see attached text*

**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** steve@strhoadesinc.com  
**Contact Name** STEVE RHOADES  
**Area Code** ( 530 )  
**Phone Number** 223-9322  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 223-9222  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;  
**Districts** 01; 02; 03; 09; 10;  
**DBE NAICS** 237110; 237310; 237990; 238110; 238910;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;  
**Licenses** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 30480  
**Firm/DBA Name** SANTOS EXCAVATING, INC.  
**Address Line1** 643 W. 4TH AVENUE  
**Address Line2**  
**City** CHICO  
**State** CA  
**Zip Code1** 95926  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 146  
**Mailing Address Line2**  
**Mailing City** CHICO  
**Mailing State** CA  
**Mailing Zip Code1** 95927  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail**  
**Contact Name** GEORGE SANTOS  
**Area Code** ( 530 )  
**Phone Number** 894-2274  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 894-7767  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 34; 39; 57; 58;  
**Districts** 03; 10;  
**DBE NAICS** 237310; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 33099  
**Firm/DBA Name** SCHOTKA CONSTRUCTION INC  
**Address Line1** 5555 NAPA VALLEJO HWY

**Address Line2**  
**City** AMERICAN CANYON  
**State** CA  
**Zip Code1** 94503  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** dscholka@aol.com  
**Contact Name** DIANE SCHOTKA  
**Area Code** ( 707 )  
**Phone Number** 265-6977  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 265-6856  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57;  
**Districts** 01; 03; 04; 09;  
**DBE NAICS** 237990; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;

**Licenses** A General Engineering Contractor; HAZ Hazardous Waste;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 32035  
**Firm/DBA Name** SIERRA COMMUNICATIONS & CONSTRUCTION, INC.  
**Address Line1** 3006 TROWER RD  
**Address Line2**  
**City** CATHEYS VALLEY  
**State** CA  
**Zip Code1** 95306  
**Zip Code2**  
**Mailing Address Line1** PO BOX 308  
**Mailing Address Line2**  
**Mailing City** CATHEYS VALLEY  
**Mailing State** CA  
**Mailing Zip Code1** 95306  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** Tommy@SierraCCI.com  
**Contact Name** TOMMY BALL  
**Area Code** ( 209 )  
**Phone Number** 742-4948  
**Fax Area Code** ( 209 )  
**Fax Phone Number** 742-4948  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 03; 04; 05; 06; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 22; 23; 24; 25; 26; 27; 29; 31; 32; 34; 35; 39; 43; 44; 45; 46; 47; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 09; 10;  
**DBE NAICS** 236220; 237110; 237310; 237990;

**ACDBE NAICS**

**Work Codes** C6200 ALTERNATIVE PIPE CULVERT; C9801 BUILDING CONSTRUCTION; C9872 SEWER CONNECTION; E4940 WATER SUPPLY; E4952 SEWERAGE SYSTEMS;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 38758  
**Firm/DBA Name** SITE WORK SOLUTIONS, INC  
**Address Line1** 2665 BECHELLI LANE  
**Address Line2**  
**City** REDDING  
**State** CA  
**Zip Code1** 96002  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 492247  
**Mailing Address Line2**  
**Mailing City** REDDING  
**Mailing State** CA  
**Mailing Zip Code1** 96049  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** GWHITMER@CLEARWIRE.NET  
**Contact Name** GEORGE D. WHITMER  
**Area Code** ( 530 )  
**Phone Number** 222-2229  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 222-3337  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 11; 12; 18; 34; 45; 47; 51; 52; 53;  
**Districts** 01; 02; 03;  
**DBE NAICS** 237110; 237210; 237310; 237990;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; H6550 SUBDIVIDERS & DEVELOPERS;  
**Licenses** A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 9241  
**Firm/DBA Name** SITEWORKS CONSTRUCTION, INC  
**Address Line1** 3634 BICKERSTAFF ST  
**Address Line2**  
**City** LAFAYETTE  
**State** CA  
**Zip Code1** 94549  
**Zip Code2**  
**Mailing Address Line1** PO BOX 1324  
**Mailing Address Line2**  
**Mailing City** LAFAYETTE  
**Mailing State** CA  
**Mailing Zip Code1** 94549  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** kdesena@linkzone.com  
**Contact Name** KENT DESENA  
**Area Code** ( 925 )  
**Phone Number** 284-1437  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 256-8357  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 06; 07; 09; 10; 15; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 34; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 50; 51;  
52; 53; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 10;  
**DBE NAICS** 237310; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 7799  
**Firm/DBA Name** SJD CONSTRUCTION INC.  
**Address Line1** 775 WAKEFIELD CT, STE B  
**Address Line2**  
**City** OAKDALE  
**State** CA  
**Zip Code1** 95361  
**Zip Code2** 1042  
**Mailing Address Line1** P.O.BOX 12320  
**Mailing Address Line2**  
**Mailing City** OAKDALE  
**Mailing State** CA  
**Mailing Zip Code1** 95361  
**Mailing Zip Code2** 1042  
**Certification Type** DBE  
**EMail** sjdinc@att.net  
**Contact Name** SANDRA CUNNINGHAM  
**Area Code** ( 209 )  
**Phone Number** 847-8939  
**Fax Area Code** ( 209 )  
**Fax Phone Number** 847-0169  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 03; 04; 05; 06; 07; 09; 10; 20; 22; 24; 27; 28; 31; 34; 38; 39; 41; 48; 49; 50; 54; 55; 57; 58;  
**Districts** 03; 04; 05; 06; 10;  
**DBE NAICS** 237310; 238110; 238990;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 30528  
**Firm/DBA Name** SOUZA CONSTRUCTION INC  
**Address Line1** 586 S. FARMERSVILLE BLVD.  
**Address Line2**  
**City** FARMERSVILLE  
**State** CA  
**Zip Code1** 93223  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 2755  
**Mailing Address Line2**  
**Mailing City** VISALIA  
**Mailing State** CA  
**Mailing Zip Code1** 93279  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** MANUEL SOUZA  
**Area Code** ( 559 )  
**Phone Number** 747-7100

**Fax Area Code** ( 559 )  
**Fax Phone Number** 747-7101  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237310; 238210; 238390; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;

**Licenses** A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 40505  
**Firm/DBA Name** STAT-X GENERAL ENGINEERING  
**Address Line1** 4217 PLEMINI CT  
**Address Line2**  
**City** SALIDA  
**State** CA  
**Zip Code1** 95368  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** david.altstatt@att.net  
**Contact Name** DAVID ALTSTATT  
**Area Code** ( 209 )  
**Phone Number** 855-2191  
**Fax Area Code** ( 888 )  
**Fax Phone Number** 411-6956  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 03; 05; 22; 24; 39; 50; 55;  
**Districts** 10;  
**DBE NAICS** 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 40887  
**Firm/DBA Name** STEVE DOVALI CONSTRUCTION, INC.  
**Address Line1** 8461 E. OLIVE  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93727  
**Zip Code2**  
**Mailing Address Line1**

**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** dovaliconstruction@gmail.com  
**Contact Name** TIM DOVALI  
**Area Code** ( 559 )  
**Phone Number**  
**Fax Area Code** ( 559 )  
**Fax Phone Number**  
**Agency Name** CITY OF FRESNO  
**Counties** 10; 15; 16; 20; 24; 39; 40; 54;  
**Districts** 05; 06; 10;  
**DBE NAICS** 237110; 237310; 237990; 238110;

**ACDBE NAICS**

**Work Codes** C1910 GRADING; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 1213  
**Firm/DBA Name** STOLOSKI & GONZALEZ, INC.  
**Address Line1** 727 MAIN STREET  
**Address Line2**  
**City** HALF MOON BAY  
**State** CA  
**Zip Code1** 94019  
**Zip Code2** 1924  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** mthorn@stoloskigonzaez.com  
**Contact Name** ROBERT GONZALEZ  
**Area Code** ( 650 )  
**Phone Number** 726-7119  
**Fax Area Code** ( 650 )  
**Fax Phone Number** 726-9055  
**Agency Name** SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB  
**Counties** 01; 07; 21; 27; 38; 41; 43; 44; 48;  
**Districts** 04; 05;  
**DBE NAICS** 237110; 237310;

*Not bidding - see attached fax*

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); E4610 PIPELINES, EXCEPT NATURAL GAS;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 39899  
**Firm/DBA Name** STONY CREEK GENERAL ENGINEERING  
**Address Line1** 5321 COUNTY RD 206

**Address Line2**  
**City** ORLAND  
**State** CA  
**Zip Code1** 95963  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** luke@stonycreekgeneralengineering.com  
**Contact Name** LUKE ANDREWS  
**Area Code** ( 530 )  
**Phone Number** 526-3191  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 865-4534  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 06; 08; 11; 12; 17; 18; 23; 25; 32; 34; 45; 46; 47; 49; 51; 52; 53; 57; 58;  
**Districts** 01; 02; 03; 04;  
**DBE NAICS** 237130; 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C6200 ALTERNATIVE PIPE CULVERT;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 15057  
**Firm/DBA Name** SUBSURFACE ENVIRONMENTAL, INC.  
**Address Line1** 3621 SCOTT STREET  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94123  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMAIL** office@subsurf.com  
**Contact Name** ROXANNE HARRIS  
**Area Code** ( 415 )  
**Phone Number** 346-3200  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 863-8156  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 10;  
**DBE NAICS** 237310; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F

<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	37407
<b>Firm/DBA Name</b>	SUKAN, INC.
<b>Address Line1</b>	18412 FARJARDO STREET
<b>Address Line2</b>	
<b>City</b>	ROWLAND HEIGHTS
<b>State</b>	CA
<b>Zip Code1</b>	91748
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P. O. BOX 8694
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ROWLAND HEIGHTS
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	91748
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	suzanne@sukaninc.com
<b>Contact Name</b>	SUZANNE DESATOFF
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	854-9467
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	854-9469
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	05; 06; 07; 08; 12;
<b>Districts</b>	01; 03; 04; 10;
<b>DBE NAICS</b>	237120; 237310; 237990; 238910; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	40764
<b>Firm/DBA Name</b>	SUULUTAAQ, INC - ALASKA NATIVE CORP
<b>Address Line1</b>	827 MISSOURI STREET, SUITE 6
<b>Address Line2</b>	
<b>City</b>	FAIRFIELD
<b>State</b>	CA
<b>Zip Code1</b>	94533
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	4300 B STREET, SUITE
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ANCHORAGE
<b>Mailing State</b>	AK
<b>Mailing Zip Code1</b>	99503
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	tracy.crain@suulutaaq.com
<b>Contact Name</b>	TRACY CRAIN
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	427-3209
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	635-8187
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	236220; 237310; 237990; 238910; 561210;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;  
**Licenses** A General Engineering Contractor; B General Building Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 5282  
**Firm/DBA Name** T.D.W. CONSTRUCTION, INC  
**Address Line1** 101 GREENVILLE RD  
**Address Line2**  
**City** LIVERMORE  
**State** CA  
**Zip Code1** 94550  
**Zip Code2**  
**Mailing Address Line1** PO BOX 111  
**Mailing Address Line2**  
**Mailing City** LIVERMORE  
**Mailing State** CA  
**Mailing Zip Code1** 94551  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** mundo@tdwconstruction.com  
**Contact Name** GAIL WONG  
**Area Code** ( 925 )  
**Phone Number** 455-5259  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 455-0325  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 07; 21; 28; 38; 41; 43; 44; 49;  
**Districts** 04; 05;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C6800 SUBSURFACE DRAIN;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 35288  
**Firm/DBA Name** TALUS CONSTRUCTION, INC.  
**Address Line1** 6717 CROW CANYON ROAD  
**Address Line2**  
**City** CASTRO VALLEY  
**State** CA  
**Zip Code1** 94552  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** sharon@teamtalus.com  
**Contact Name** SHARON ALBERTS  
**Area Code** ( 510 )  
**Phone Number** 583-0002  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 583-0004  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)

**Counties** 01; 07; 21; 28; 38; 41; 43; 44; 48; 49;  
**Districts** 04; 05;  
**DBE NAICS** 237990;

**ACDBE NAICS**

**Work Codes** C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C7000 PLASTIC PIPE; C7035 WELDED STEEL PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 20314  
**Firm/DBA Name** THUNDER ELECTRIC, INC.  
**Address Line1** 584 CASTRO STREET  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94114  
**Zip Code2** 2512  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** null JAYLENE MULLINS  
**Area Code** ( 415 )  
**Phone Number** 255-9473  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 255-9553  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 01; 07; 21; 23; 28; 29; 31; 34; 38; 41; 43; 49;  
**Districts** 01; 03; 04;  
**DBE NAICS** 237310; 238210; 238990; 335312;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 41297  
**Firm/DBA Name** TRI-VALLEY CONTRACTING, INC.  
**Address Line1** 15 CHARLES HILL CIRCLE  
**Address Line2**  
**City** ORINDA  
**State** CA  
**Zip Code1** 94563  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** landy@trivalleystriping.com

**Contact Name** LANDRYA RATH  
**Area Code** ( 925 )  
**Phone Number** 787-1003  
**Fax Area Code** ( 888 )  
**Fax Phone Number** 872-4450  
**Agency Name** CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)  
**Counties** 01; 07; 21; 24; 27; 28; 34; 35; 38; 39; 41; 43; 44; 48; 49; 50; 57;  
**Districts** 03; 04; 05; 10;  
**DBE NAICS** 237310 Striping parking lots, roads, streets; 238990 Install wheel stops, signs, etc.;

**ACDBE NAICS**

**Work Codes** C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;  
**Licenses** C32 Parking and Highway Improvement Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 40470  
**Firm/DBA Name** TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP  
**Address Line1** 19515 ROAD 24  
**Address Line2**  
**City** MADERA  
**State** CA  
**Zip Code1** 93638  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** odysseyblasting@yahoo.com  
**Contact Name** CODY LOFTIS  
**Area Code** ( 559 )  
**Phone Number** 674-4608  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** CITY OF FRESNO  
**Counties** 04; 10; 14; 15; 16; 20; 22; 24; 26; 31; 34; 44; 45; 46; 49; 53; 54; 55;  
**Districts** 02; 03; 04; 05; 06; 09; 10;  
**DBE NAICS** 237310; 237990; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION;  
**Licenses** A General Engineering Contractor; C57 Well Drilling Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 33586  
**Firm/DBA Name** TROY'S CONTRACTING  
**Address Line1** 3026 SAN BRUNO AVENUE, SUITE B  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94134  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** TROY REESE  
**Area Code** ( 415 )  
**Phone Number** 468-9066  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 486-8299  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237310; 238210; 238310; 561110;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING; C9858 RESIDENTIAL ELECTRICAL; C9868 INSULATION;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 38151  
**Firm/DBA Name** V & G BUILDERS  
**Address Line1** 4350 N. PALM  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93704  
**Zip Code2**  
**Mailing Address Line1** 4350 N. PALM  
**Mailing Address Line2**  
**Mailing City** FRESNO  
**Mailing State** CA  
**Mailing Zip Code1** 93704  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jtonyvaldez@hotmail.com  
**Contact Name** JERONIMO ANTONIO VALDEZ  
**Area Code** ( 559 )  
**Phone Number** 805-9015  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** CITY OF FRESNO  
**Counties** 10; 15; 16; 20; 22; 24; 39; 50; 54;  
**Districts** 06; 10;  
**DBE NAICS** 237310; 238110;

**ACDBE NAICS**

**Work Codes** C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 27011  
**Firm/DBA Name** VINTAGE PAVING COMPANY, INC.  
**Address Line1** 119 MAIN STREET  
**Address Line2**  
**City** WINTERS  
**State** CA  
**Zip Code1** 95694

**Zip Code2**  
**Mailing Address Line1** P O BOX 461  
**Mailing Address Line2**  
**Mailing City** WINTERS  
**Mailing State** CA  
**Mailing Zip Code1** 95694  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** edc@vintagepavingco.com  
**Contact Name** EDWARD CARBAHAL  
**Area Code** ( 530 )  
**Phone Number** 795-0132  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 795-5734  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 17; 21; 24; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 50; 51; 52; 57; 58;  
**Districts** 01; 02; 03; 04; 06; 10;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 41176  
**Firm/DBA Name** WALLACE STRUCTURES  
**Address Line1** 2515 TAWNDALE LN  
**Address Line2**  
**City** HYDESVILLE  
**State** CA  
**Zip Code1** 95547  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** wallacestr@aol.com  
**Contact Name** ERIC WALLACE  
**Area Code** ( 707 )  
**Phone Number** 834-4992  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 766-3386  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes** C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;  
**Licenses** A General Engineering Contractor; B General Building Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 38406  
**Firm/DBA Name** WK MCLELLAN COMPANY  
**Address Line1** 254 SEARS POINT ROAD  
**Address Line2**  
**City** PETALUMA  
**State** CA  
**Zip Code1** 94954  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** ritam@wkmclellan.com  
**Contact Name** RITA MILLER  
**Area Code** ( 707 )  
**Phone Number** 763-2407  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 713-1038  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 07; 21; 28; 38; 48; 49;  
**Districts** 04;  
**DBE NAICS** 237110; 237310; 238910; 812930;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8773 Construction Management - Highway, Street and Bridge Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; C42 Sanitation System Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 1333  
**Firm/DBA Name** YICK ELECTRIC COMPANY, INC  
**Address Line1** 1235 STOCKTON STREET  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94133  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** KING LAU  
**Area Code** ( 415 )  
**Phone Number** 982-1717  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 982-2484  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 01; 07; 21; 28; 38; 41; 43; 44; 49;  
**Districts** 04; 05;  
**DBE NAICS** 237310; 238210; 335312;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;

<b>Licenses</b>	B General Building Contractor; C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

© 2013 CALIFORNIA HIGHWAY PATROL. ALL RIGHTS RESERVED. THIS PAGE IS UNOFFICIAL AND SUBJECT TO CHANGE WITHOUT NOTICE. THE INFORMATION CONTAINED HEREIN IS FOR INFORMATIONAL PURPOSES ONLY AND DOES NOT CONSTITUTE AN OFFICIAL RECORD.

[Back To Query Form](#)

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 24 2013 01:34pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
13107932312	Normal	24,01:15pm	0'35"	1	# 0 K	BrdCast
15107270910	Normal	24,01:16pm	0'39"	1	# 0 K	BrdCast
19166459618	Normal	24,01:19pm	1'51"	1	* 0 K	BrdCast
12099662643	Normal	24,01:17pm	0'32"	1	# 0 K	BrdCast
19093897543	Normal	24,01:27pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
19256913900	Normal	24,01:22pm	0'22"	1	# 0 K	BrdCast
17758273006	Normal	24,01:22pm	0'27"	1	# 0 K	BrdCast
19167714603	Normal	24,01:24pm	0'33"	1	# 0 K	BrdCast
15107644955	Normal	24,01:33pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
14084371201	Normal	24,01:26pm	0'44"	1	* 0 K	BrdCast

REVISED  
When and where  
Applicable only

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
**Caltrans Contract No. 04-04S344**

**Bid Date:** 11/13/2013 @ 2PM

**Dos & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)  
**Estimate:** \$50,000,000      **Duration:** 500 Working Days      **Agency Goals:** 10% UDDE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for: **Lead Compliance Plan, Program Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Demarcating, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Model, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, AD, Partial Location Report, Tree/Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Roadway, Remove Concrete to Pavement, Cold Plan, Remove Concrete Curb and Retention, Bridge Removal, Clearing and Grubbing, Roadway Conversion, Rock Zoned Area, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Sub-investment, Geotextile, Hydroseal, Fiber Roll, Hydroseed, Compact, Import Soil/Stratified Soil, Lime, Class 2 and 4 AB, Loose Concrete Base, Rapid Strength Concrete Base, Asphalt Emulsion, Hot Mix Asphalt, Date Cars, Truck Cam, Structural Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Wire Iron and Steel, Metal, Metal, Bridge Deck Drainage System, Install Branches, CDF Water System, CDF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signs and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Supplies. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDDE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the Wood Estimator.**

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 3% (Insurance Waiver of subrogation also required). However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's are also encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or needed licenses or services.

Subcontractor, Supplier and Truckers quotes must be valid, as minimum, for the award period stated in the contract documents. Please note that only a working wage project is a Teichert/RNR A Joint Venture a Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at <http://www.teichert.com/contractdocs/0404S344.htm>. Submission of a bid to Teichert/RNR will signify that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless in typed writing prior to bid. Subcontractor's quotes and supplier quotes are required 28 hours prior to bid. Additional information and assistance to DBE's available from:

John Thomassen/Andre Castler  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andrec@rnr-construction.com](mailto:andrec@rnr-construction.com)  
Teichert/RNR A Joint Venture

JOHN'S DIRECT LINE: 209-963-2283  
Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (818) 379-0957 Fax: (916) 379-0860

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 24 2013 01:43pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
14082984344	Normal	24,01:28pm	0'21"	1	# 0 K	BrdCast
16233224775	Normal	24,01:28pm	0'43"	1	0 K	BrdCast
15105781305	Normal	24,01:29pm	0'46"	1	* 0 K	BrdCast
13106791040	Normal	24,01:31pm	0'42"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14155581556	Normal	24,01:32pm	0'48"	1	0 K	BrdCast
14158560381	Normal	24,01:43pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
15105270500	Normal	24,01:35pm	0'22"	1	# 0 K	BrdCast
16192583515	Normal	24,01:36pm	0'27"	1	# 0 K	BrdCast
16613268562	Normal	24,01:37pm	0'45"	1	* 0 K	BrdCast
15306722411	Normal	24,01:42pm	0'58"	1	* 0 K	BrdCast
15626900264	Normal	24,01:40pm	0'44"	1	* 0 K	BrdCast

REVISED  
New Bid Date  
Agenda Item 7

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/880 Separation  
**CalTrans Contract No. D4-QA3344**

**Estimate:** \$50,000,000

**Doc B Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/est/oa/weekly\\_ada/index.php](http://www.dot.ca.gov/hq/est/oa/weekly_ada/index.php)  
Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)  
**Duration:** 500 Working Days **Agency Goals:** 10% LDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, Demarcating, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mutch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL, Bacterial Leachate Repair, Treated Wood Waste, Abandonment Report, Abandonment (AWC), Metal Sheet Guard Rail, AC Pavement, Remove Telephone Cables, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sloewall, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Separate Embankment Geotextile, Hydraulic, Fiber Roll, Hydraulic, Compact, Imported Diffusion Soil, Urns, Class 2 and 4 AB, Lam Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Deep Core, Tack Coat, Structural Concrete, Minor Canopies, Inlet Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, High Deck Drainage System, Install Manhole, CDM Water System, COF Water Distribution, Chain Link Fence and Gate, Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project. Bids are limited to breaking out contract work items into economically feasible units to increase overall LDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance (waiver of subrogation also required). However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truck quotes must be valid, at minimum, for the period of time stated in the contract documents. Please note that this is a pre-qualified subcontractor list and Teichert/RNR A Joint Venture is an on-registry. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/contractors](http://www.teichert.com/contractors). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scope and supplier quotes are required 34 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Desbrier  
jthomassen@teichert.com/andred@rnr-construction.com  
Teichert/RNR A Joint Venture

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 24 2013 02:03pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15592740311	Normal	24,01:44pm	0'24"	1	# 0 K	BrdCast
16613981382	Normal	24,01:44pm	0'23"	1	# 0 K	BrdCast
15302217563	Normal	24,01:45pm	0'23"	1	# 0 K	BrdCast
18005401789	Normal	24,01:46pm	0'44"	1	0 K	BrdCast
18059375473	Normal	24,01:47pm	0'22"	1	# 0 K	BrdCast
15592741579	Normal	24,01:57pm	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						
15308209120	Normal	24,01:52pm	0'40"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14154581608	Normal	24,02:00pm	0'00"	0	D.0.2	BrdCast
↑ Line busy. Please redial						
14083453869	Normal	24,02:03pm	0'00"	0	D.0.2	BrdCast
↑ Line busy. Please redial						

REVISED  
New Bid Date  
Addendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 32/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/640 Separation

**CalTrans Contract No. 04-QAS844**

**Bid Date: 11/13/2013 @ 2PM**

Bids & Plans Available from CalTrans Website - [http://www.dot.ca.gov/hq/esc/oa/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_bids/index.php)

Teichert/RNR bids also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate: \$50,000,000**

**Duration: 500 Working Days Agency Goals: 10% LDBE**

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Local Compliance Plan, Program Schedule (Critical Path Method), Construction Area Signs, Traffic Control Systems, Striping, Alerting and Markers, Electrical, Portable Changeable Message Sign, Deposition, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Model, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Stormwater Line, ADL, Barial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beem Guard Rail, AC Pavement, Remove Telephone Cables, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Base, AC Pavement, Concrete Curb and Gutter, Bridge Removal, Clearing and Grubbing, Roadway Construction, Rock Retention, Shoulder Backfill, Structure Rehabilitation and Repair, Ditch Installation, Imported Borrow, Subgrade Enhancement Groutfill, Hydroseeding, Fiber Rolls, Hydroseed, Compact, Imported Biofiltration Soil, Lime, Class 3 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Base Course, Neck Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Head End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Inlet Headwall, C&V Water Systems, C&V Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to: reviewing our contract work items who economically feasible units to increase overall LDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2% (insurance coverage of subrogation also required). However, certified DBEs are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truck quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a revolving wage project and Teichert/RNR A Joint Venture is Union Employer. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/docs/subcontractors.cfm](http://www.teichert.com/docs/subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor names and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andra Catalier  
jthomassen@teichert.com/andra@rnr-construction.com  
Teichert/RNR A Joint Venture



**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 24 2013 02:25pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15102783095	Normal	24,02:11pm	1'00"	1	* O K	BrdCast
19253736208	Normal	24,02:13pm	0'38"	1	# O K	BrdCast
19257783059	Normal	24,02:22pm	0'00"	0	D.O.2	BrdCast
↑ Line busy.		Please redial				
16617228900	Normal	24,02:14pm	0'27"	1	# O K	BrdCast
15104656356	Normal	24,02:17pm	0'20"	1	# O K	BrdCast
15307439352	Normal	24,02:18pm	0'21"	1	# O K	BrdCast
15598342064	Normal	24,02:21pm	0'21"	1	# O K	BrdCast
17036826804	Normal	24,02:21pm	0'23"	1	# O K	BrdCast
17143826708	Normal	24,02:23pm	0'21"	1	# O K	BrdCast
13232228312	Normal	24,02:24pm	0'22"	1	# O K	BrdCast
19099888707	Normal	24,02:24pm	0'43"	1	* D K	BrdCast

REVISED  
New Bid Date  
Approx. 10/23/13

24207 County Road 100A  
Davis, CA 95618  
Ph (530) 406-4200  
Fax (530) 406-4297

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Soleno County in and near Hartfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/880 Separation  
Caltrans Contract No. 04-0A5364

**Bid Date:** 11/13/2013 @ 2PM

**Docs & Plans Available from Caltrans Website** -- [http://www.dot.ca.gov/fso/oc/weekly\\_bids/index.php](http://www.dot.ca.gov/fso/oc/weekly_bids/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$50,000,000

**Duration:** 500 Working Days

**Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, Downsizing, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Models, Drainage Inlet Protection, Fiber Reinforced Plastic, Street Sweeping, Geomembrane Liner, ADI, Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandoned Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Spreader Spreading, Structure Excavation and Backfill, Ditch Excavation, Improved Borrow, Subgrade Enhancement, Geotextile, Hydroseeding, Fiber Rolls, Hydroseed, Compact, Imported Buffer/Buffer Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, 8000 Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Date Cere, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Fenced End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Invert Manholes, CDM Water System, CDM Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Training, Asphalt and Material Supplies. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBEs are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a pre-bidding stage project and Teichert/RNR A Joint Venture is the preparatory. Subcontractors will be subject to the laws and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/InquirySubcontractor](http://www.teichert.com/InquirySubcontractor). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to the Subcontractor quotes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBEs available from:

John Thomasson/Andre Castellor  
jthomasson@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture

John's Direct Line: 209-988-2335

Phone: (530) 406-4300 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0980

Please indicate if you also are bidding on this project and fax your response to: (530) 406-4299.

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 24 2013 02:40pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
14152529261	Normal	24,02:25pm	0'45"	1	* 0 K	BrdCast
18583453737	Normal	24,02:29pm	0'45"	1	* 0 K	BrdCast
18182480013	Normal	24,02:37pm	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						
12093836506	Normal	24,02:28pm	0'26"	1	# 0 K	BrdCast
16508321736	Normal	24,02:35pm	0'46"	1	* 0 K	BrdCast
17149729331	Normal	24,02:33pm	0'40"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14157158726	Normal	24,02:37pm	0'45"	1	* 0 K	BrdCast
15597322684	Normal	24,02:38pm	0'30"	1	# 0 K	BrdCast
15104656868	Normal	24,02:39pm	0'25"	1	# 0 K	BrdCast
15306255510	Normal	24,02:40pm	0'44"	1	* 0 K	BrdCast

REVISED  
Nov 20 2013  
5:48:00 PM

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qual fed bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 32 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/480 Separation  
**CalTrans Contract No. 04-6A5344**

**Bid Date:** 11/13/2013 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/oa/weekly\\_ada/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_ada/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$50,000,000

**Duration:** 500 Working Days

**Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Local Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, Demolition, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Model, Drainage Inlet Protection, Fiber Optic Fencing, Street Sweeping, Geotextile Liner, ADA, Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Receive, Chasing and Grubbing, Roadway Excavation, Rock Extraction, Shoulder Bleeding, Structure Excavation and Backfill, Dish Excavation, Imported Borrow, Subgrade Enhancements Geotextile, Hydrant, Fiber Bolls, Hydroseeds, Composite, Impaired Restoration Salt Lims, Class 2 and 3 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Cords, Tank Cook, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Fenced End Section, Misc. Iron and Steel, Misc. Metal, Bridge Rock Drainage System, Install Manhole, COW Water System, COW Water Observation, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Maintenance, Traffic Monitoring Station, Trucking, Asphalt and Material Supplies. Teichert/RNR is soliciting proposals to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2% (insurance coverage of arrangement also required). However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is a union agency. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com](http://www.teichert.com). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly requested unless response in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and assistance to DBE's available from:

John Thomassen/Andre Casteller  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture

John's Direct Line: 209-369-3325

Phone: (530) 406-4200 Fax: (530) 406-4299/Phone: (916) 979-0957 Fax: (916) 979-0960

Please indicate if you plan on bidding on this project and the your response to: (530) 406-4299.

**\*\* Transmit Confirmation Report \*\***

P. 1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 24 2013 02:56pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19163816438	Normal	24,02:41pm	0'45"	1	* O K	BrdCast
17147588037	Normal	24,02:46pm	0'42"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
19253359116	Normal	24,02:43pm	0'31"	1	# O K	BrdCast
15598467610	Normal	24,02:44pm	0'25"	1	# O K	BrdCast
19163558108	Normal	24,02:45pm	0'22"	1	# O K	BrdCast
15594723275	Normal	24,02:47pm	0'55"	1	O K	BrdCast
17078251769	Normal	24,02:48pm	0'22"	1	# O K	BrdCast
12095327744	Normal	24,02:49pm	0'26"	1	# O K	BrdCast
15103839800	Normal	24,02:50pm	0'45"	1	* O K	BrdCast
15593570851	Normal	24,02:55pm	0'41"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						

REVISED  
New Bid Date  
Available 1

24207 County Road 100A  
Devls, CA 95618  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/90 Separation and on Route 80 from Route 12/80 Separation to Route 80/580 Separation  
**Caltrans Contract No. 04-0A5364**

**Bid Date:** 11/13/2013 @ 2PM

**Draws & Plans Available from Caltrans Website:** [http://www.dot.ca.gov/hq/esa/oe/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/esa/oe/weekly_bids/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$50,000,000

**Duration:** 300 Working Days

**Agency Goal:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Local Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control Systems, Striping, Marking and Workers, Electrical, Portable Changeable Message Sign, Demarcating, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydrologic Swales, Drainage Inlet Protection, Filter Bed, Fencing, Street Sweeping, Seawater/Brackish Water, ADE Buffer Location Report, Treated Wood Waiba, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, C&G Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Sacrificial, Shoulder Building, Structure Excavation and Backfill, Shot Excavation, Impervious Surface, Sloped Excavation, Geotextile, Hydro-mulch, Fiber Roll, Hydroseed, Compost, Impervious Stabilization Soil, Lime, Class 2 and 4 AS, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Cans, Tack Coat, Bituminous Concrete, Mixer Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Inlet Manhole, CDW Water System, CDW Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Maintenance, Traffic Monitoring Barrier, Trucking, Asphalt and Material Suppliers, Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms working on this project. Bidding list not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%, Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or needed assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union majority. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for\\_subcontractors](http://www.teichert.com/for_subcontractors). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor quotes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomsen/Andre Catalier  
jthomsen@teichert.com/andre@mr-construction.com

Teichert/RNR A Joint Venture

John's Direct Line: 209-968-2335

Phone: (530) 406-4200 Fax: (530) 406-4299 Phone: (916) 379-0857 Fax: (916) 379-0860

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 24 2013 03:11pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
17072530131	Normal	24,02:52pm	0'45"	1	* O K	BrdCast
14089691650	Normal	24,02:53pm	0'29"	1	# O K	BrdCast
15306740756	Normal	24,02:54pm	0'23"	1	# O K	BrdCast
13602256400	Normal	24,03:00pm	0'46"	1	* O K	BrdCast
14153300934	Normal	24,02:58pm	0'37"	1	# O K	BrdCast
19167146520	Normal	24,03:08pm	0'00"	0	0.0.7	BrdCast
↑ No response. Check condition of remote fax.						
19256344339	Normal	24,03:02pm	0'23"	1	# O K	BrdCast
16264864152	Normal	24,03:03pm	0'40"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
12097222227	Normal	24,03:05pm	0'21"	1	# O K	BrdCast
17076788384	Normal	24,03:10pm	0'38"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						

REVISED  
10/23/2013  
10:59:00 AM

24207 County Road 100A  
Davis, CA 95618  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/880 Separation  
**CalTrans Contract No. 04-0A3344**

**Bid Date:** 11/13/2013 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_bids/index.php)  
Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$50,000,000      **Duration:** 500 Working Days      **Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Load Compliance Plan, Program Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, Demarcating, EWPSP, Storm Water Sampling and Analysis, Storm Water Annual Report, Sewage Control, Hydraulic MUDS, Drainage Inlet Protection, River Bank Fencing, Street Sweeping, Resonant Barriers, ADA, Barial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Curb, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Slope, Bridge Removal, Clearing and Grubbing, Roadway Extension, Rock Installation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Impervious, Fiber Roll, Hydrant, Compact, Imported Modified Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphalt Emulsion, Hot Mix Asphalt, Dual Core, Tack Coat, Structural Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Inlet, Inlet and Stand, Inlet, Metal, Inlet Deck Drainage System, Inlet Rehabilitation, CDW Water System, CDF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on the project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2% in advance of subrogation also required. However, certified DBEs are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truck quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a pre-bidding stage project and Teichert/RNR A Joint Venture is under agency. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Castellor  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 24 2013 03:30pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19259578121	Normal	24,03:11pm	0'38"	1	* O K	BrdCast
16615894725	Normal	24,03:12pm	0'39"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
19163724209	Normal	24,03:13pm	0'27"	1	# O K	BrdCast
19096785957	Normal	24,03:14pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
12098470586	Normal	24,03:15pm	0'27"	1	# O K	BrdCast
12094645782	Normal	24,03:16pm	0'44"	1	* O K	BrdCast
15302239222	Normal	24,03:17pm	0'45"	1	* O K	BrdCast
15308947767	Normal	24,03:18pm	0'25"	1	# O K	BrdCast
17072656856	Normal	24,03:19pm	1'03"	1	* O K	BrdCast
12097424948	Normal	24,03:30pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						

REVISED  
View Bid Data  
Addendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/90 Separation and on Route 88 from Route 12/90 Separation to Route 80/680 Separation  
Caltrans Contract No. 04-QAS344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/en/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/en/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% LDBE

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Land Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydrologic Model, Drainage Inlet Protection, Fiber Roll, Paving, Street Sweeping, Geotextile Liner, ADA Barrier Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Storm Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headers, Remove Concrete Pavement, C&M Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Road Excavation, Shoulder Bedding, Structures Excavation and Backfill, Drain Suspension, Imported Borrow, Subgrade Enhancement Specification, Hydro-mulch, Fiber Rolls, Hydroseed, Geoweb, Imported Shell/Stratification Soil, Class 3 and 4 AB, Lean Concrete Base, Road Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Cans, Tack Coat, Structural Concrete, Micor Concrete, Joint Seal, Roadside Sign, Alternative Plan Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, CDV Water System, CDV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Caltrans Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms bidding work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall LDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBEs are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBEs are also encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a breaking news project and Teichert/RNR A Joint Venture is time sensitive. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com](http://www.teichert.com) for Subcontractors. Submitter of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scope and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBEs are available from:

John Thomassen/Andre Castellier  
jthomassen@teicherts.com/andre@mr-construction.com  
Teichert/RNR A Joint Venture

**\*\* Transmit Confirmation Report \*\***

P. 1

TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 24 2013 03:45pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15302223337	Normal	24,03:28pm	1' 19"	1	* O K	BrdCast
19252568357	Normal	24,03:26pm	0' 28"	1	# O K	BrdCast
12098470169	Normal	24,03:27pm	0' 26"	1	# O K	BrdCast
15597477101	Normal	24,03:30pm	0' 23"	1	# O K	BrdCast
18884116956	Normal	24,03:31pm	0' 48"	1	O K	BrdCast
16507269055	Normal	24,03:32pm	0' 45"	1	* O K	BrdCast
15308654534	Normal	24,03:33pm	1' 04"	1	* O K	BrdCast
14158638156	Normal	24,03:45pm	0' 00"	0	D.O.2	BrdCast
↑ Line busy.		Please redial				
16268549469	Normal	24,03:38pm	0' 44"	1	* O K	BrdCast
17076358187	Normal	24,03:36pm	0' 43"	1	O K	BrdCast

TEICHERT  
New Bid Done  
10/24/2013

34307 County Road 900A  
Davis, CA 95915  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

Caltrans Contract No. 04-0A5344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/osc/oe/weekly\\_ada/index.php](http://www.dot.ca.gov/hq/osc/oe/weekly_ada/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, Demarcating, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mats, Recharge Well Protection, Pole Roll, Fencing, Street Sweeping, Stormwater Line, ADI, Burial Location Report, Treated Wood Waste, Abandon Curb, Abandon Joint, Metal Beam Guard Rail, AC Placement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Manhole, Remove Concrete Pavement, CMH Pave, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Banking, Section Excavation and Backfill, Ditch Excavation, Inverted Bottom, Subgrade Enhancement Geotextile, Hydroseal, Paver Roll, Hydroseed, Compact, Inverted Stabilization Soil, Lime, Class 2 and 4 AC, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Cans, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Inlet Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetated Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Supplies. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms working on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the Wood Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will set bond premium up to 2% Insurance. Payment of subrogation also required. However, certified DBEs are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, as minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.htm](http://www.teichert.com/for-subcontractors.htm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's are available from:

John Thomassen/Andri Casaller  
jthomassen@teichert.com/andri@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299 Phone: (516) 979-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like to participate in this project.

**\*\* Transmit Confirmation Report \*\***

P. 1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Oct 24 2013 03:51pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19254550325	Normal	24,03:39pm	0'22"	1	# 0 K	BrdCast
15105830004	Normal	24,03:40pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14152559553	Normal	24,03:42pm	0'42"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
18888724450	Normal	24,03:43pm	0'43"	1	* 0 K	BrdCast
14154868299	Normal	24,03:46pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
15307955734	Normal	24,03:47pm	0'38"	1	* 0 K	BrdCast
17077683386	Normal	24,03:48pm	0'29"	1	# 0 K	BrdCast
17077131038	Normal	24,03:49pm	0'43"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14159822484	Normal	24,03:50pm	0'44"	1	0 K	BrdCast

REVISED  
New Sub Code  
4/26/2013

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ada/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ada/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work including but not limited to: all materials, labor and equipment for Land Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control Systems, Striping, Marking and Markers, Roadwork, Portable Changeable Message Signs, Reversing, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Driftage Inlet Protection, Fiber Seal, Fencing, Street Sweeping, Geomembrane Liner, ADL, Barial Location Report, Treated Wood Whims, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telegraph Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Manhole, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Sidewalk, Bridge Removal, Cleaning and Grubbing, Roadway Excavation, Back Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydrochloric, Fiber Bolt, Hydroseed, Compost, Imported Biofiltration Soil, Urns, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Heavy Seal, Roadside Signs, Alternative Pipe Culvert, Alternative Paralleled Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Barial Manhole, CDV Water System, CDV Water Distribution, Chain Link Fence and Gate, Negative Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Signposting, Trailing, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or other assistance as needed.

Subcontractor, Supplier or Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union's majority. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/contractdocs](http://www.teichert.com/contractdocs). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catalier  
jthomassen@teichert.com/andrea@rnr-construction.com  
Teichert/RNR A Joint Venture

REVISED

New Bid Date  
AND/OR DUE DATE

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/580 Separation

Caltrans Contract No. 04-0A5344

Bid Date: 11/18/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/ba/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/ba/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SUMP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Dens Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Plan Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of Subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/get-subcontractors.cfm](http://www.teichert.com/get-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Caetlier

[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 209-903-2395

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0987 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: KRS Construction, Inc. contact: Karen Hamilton

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

RECEIVED  
New Bid Date  
Addendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 00 from Route 12/80 Separation to Route 80/880 Separation

CalTrans Contract No. 34-0AS344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/eac/ca/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/eac/ca/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 300 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Program Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADA Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydraulic Mulch, Fiber Rolls, Hydroseed, Compost, Imported Biofertilized Soil, Inwa, Class 2 and 6 All, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Cans, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.html](http://www.teichert.com/for-subcontractors.html). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract forms. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andra Costello  
jthomassen@teichert.com/andra@mr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-981-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 879-0957 Fax: (916) 375-0940

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: FANFA INC Contact: Den

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

REVISED  
New Bid Date  
10/25/2013

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4259

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/30 Separation to Route 80/680 Separation

Caltrans Contract No. 04-0A5344

Sid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplansroom.com](http://www.teichertplansroom.com)

Estimate: \$50,000,000 Duration: 500 Working Days Agency Goals: 10% UDBE

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard, Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement: Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Hot Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/en-subcontractors.htm](http://www.teichert.com/en-subcontractors.htm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor specs and supplier quotes are required 28 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Caellier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: STOLOSKI + GONZALEZ, INC Contact: \_\_\_\_\_

Yes, we will be bidding  No, not interested

Yes, we are a DBE Business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 01:26pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
13107932312	Normal	12,01:09pm	0'23"	1	# 0 K	BrdCast
15107270910	Normal	12,01:10pm	0'36"	1	# 0 K	BrdCast
19166459618	Normal	12,01:11pm	1'51"	1	* 0 K	BrdCast
12099662643	Normal	12,01:16pm	0'39"	1	* 0 K	BrdCast
19093897543	Normal	12,01:23pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
19256913900	Normal	12,01:15pm	0'23"	1	# 0 K	BrdCast
17758273006	Normal	12,01:16pm	0'28"	1	# 0 K	BrdCast
19167714603	Normal	12,01:18pm	0'36"	1	# 0 K	BrdCast
15107644955	Normal	12,01:26pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
14084371201	Normal	12,01:20pm	0'44"	1	* 0 K	BrdCast
14082984344	Normal	12,01:22pm	0'34"	1	# 0 K	BrdCast

**REVISION #1**

DATE: 01/02/2013  
APPROVED BY:  
SUBMITTED BY:

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
**Caltrans Contract No. 04-QAS344**

**Bid Date: 11/20/2013 @ 2PM**

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)  
Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)  
Estimate: \$50,000,000      Duration: 500 Working Days      Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers providing certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lane Completion Plan, Program Schedule (Critical Path Method), Construction Area Signs, Traffic Control Systems, Sealing, Marking and Markers, Electrical, Portable Changeable Message Signs, Overweight, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Reinforced Polymer, Street Sweeping, Geotextile Liner, A/D, Barfel Location Report, Thinned Wood Waste, Aberdeen Culvert, Aberdeen Inlet, Metal Basin Guard Rail, AC Powercords, Remove Telephone Cables, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Slopes, Bridge Removal, Clearing and Grubbing, Roadway Construction, Right-of-Way Excavation, Shoulder Sealing, Structures Installation and Backfill, Ditch Excavation, Imported Berms, Subgrade Enhancement Geotextile, Hydraulic, Fiber Reinforced Polymer, Compact, Imported Stabilized Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Ditch Cans, Trench Cast, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Sign, Iron and Steel, Inlet, Inlet, Bridge Deck Drainage System, Install Headwall, GVW Water System, CQP Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Foundations, Traffic Monitoring Station, Tracking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project. Including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance: Review of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, 30 minimum, for the award period stated in the contract documents. Please note that, due to a prevailing wage project and Teichert/RNR A Joint Venture is Union Company. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/contracts/contractdocs.cfm](http://www.teichert.com/contracts/contractdocs.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available upon request.

John Thomassen/Andre Cettler  
jthomassen@teichert.com/andrac@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-953-2558

**\*\* Transmit Confirmation Report \*\***

P.1

Nov 12 2013 02:24pm

TEICHERT CONSTRUCTION Fax:530-406-4299

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15306691192	Normal	12,02:05pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
15305770221	Normal	12,01:59pm	0'46"	1	* 0 K	BrdCast
17146463698	Normal	12,02:02pm	0'21"	1	# 0 K	BrdCast
16503678282	Normal	12,02:00pm	0'45"	1	* 0 K	BrdCast
16613660204	Normal	12,02:02pm	0'21"	1	# 0 K	BrdCast
19166912127	Normal	12,02:13pm	0'00"	0	D.O.7	BrdCast
↑ No response. Check condition of remote fax.						
14154688108	Normal	12,02:04pm	0'22"	1	# 0 K	BrdCast
15627771888	Normal	12,02:14pm	0'00"	0	D.O.7	BrdCast
↑ No response. Check condition of remote fax.						
15592261877	Normal	12,02:07pm	0'23"	1	# 0 K	BrdCast
15102783095	Normal	12,02:08pm	0'56"	1	* 0 K	BrdCast
19253736208	Normal	12,02:11pm	0'29"	1	# 0 K	BrdCast
19257783059	Normal	12,02:24pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 02:36pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
16617228900	Normal	12,02:15pm	0'27"	1	# 0 K	BrdCast
15104656356	Normal	12,02:16pm	0'22"	1	# 0 K	BrdCast
15307439352	Normal	12,02:16pm	0'21"	1	# 0 K	BrdCast
15598342064	Normal	12,02:18pm	1'04"	0	*T.2.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
17036826804	Normal	12,02:19pm	0'25"	1	# 0 K	BrdCast
17143826708	Normal	12,02:21pm	0'30"	1	# 0 K	BrdCast
13232228312	Normal	12,02:22pm	0'22"	1	# 0 K	BrdCast
19099888707	Normal	12,02:22pm	0'44"	1	* 0 K	BrdCast
14152529261	Normal	12,02:24pm	0'46"	1	* 0 K	BrdCast
18583453737	Normal	12,02:28pm	0'46"	1	* 0 K	BrdCast
18182480013	Normal	12,02:36pm	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						

**REVISION #2**

New File Path  
Addendum 1  
November 12

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 11 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
CalTrans Contract No. 04-045344

**Bid Date:** 11/20/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/04/045344\\_sds/index.php](http://www.dot.ca.gov/hq/esc/04/045344_sds/index.php)  
Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)  
Estimate: \$50,000,000 Duration: 500 Working Days Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for: Lead Consultant Plan, Progress Schedule/Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Demolition, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Broken Control, Hydraulic Wash, Drainage Inlet Protection, Floor Roll, Fencing, Street Sweeping, Stormwater Inlet, ADA, Bids: Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cables, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Slope, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Bedding, Structure Excavation and Backfill, Slope Excavation, Inspected Borrow, Sealed Subgrade at Gravelly, Hydromulch, Fiber Rolls, Hydromulch, Compaction, Imported Blended Soil, Urns, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Cans, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Wire, Iron and Steel, Joints, Metal, Bridge Deck Drainage System, Inlet/Manhole, CDP Water System, CDP Water Distribution, Chain Link Fence and Gate, Vegetative Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 1%. Insurance Waiver of subrogation also required. However, all DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's proposed bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or other assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union Employer. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/contractdocs](http://www.teichert.com/contractdocs). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or omissions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andra Catalder  
jthomassen@teichert.com/andra@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 530-882-2335

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 02:42pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
12093836506	Normal	12,02:27pm	0'26"	1	# 0 K	BrdCast
16508321736	Normal	12,02:30pm	0'32"	1	# 0 K	BrdCast
17149729331	Normal	12,02:31pm	0'45"	1	* 0 K	BrdCast
14157158726	Normal	12,02:33pm	0'45"	1	* 0 K	BrdCast
15597322684	Normal	12,02:34pm	0'39"	1	# 0 K	BrdCast
15104656868	Normal	12,02:36pm	0'29"	1	# 0 K	BrdCast
15306255510	Normal	12,02:37pm	0'44"	1	* 0 K	BrdCast
19163816438	Normal	12,02:39pm	1'04"	1	* 0 K	BrdCast
17147588037	Normal	12,02:41pm	0'43"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
19253359116	Normal	12,02:42pm	0'32"	1	# 0 K	BrdCast

**REVISION 5.0**

New RFP Date  
11/20/2013  
Available 1.0

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 32/80 Separation and on Route 80 from Route 32/80 Separation to Route 80/680 Separation

Ca/Trans Contract No. 04-0A5344

**Bid Date:** 11/20/2013 @ 2PM

Plans & Specs Available from Caltrans Website - [http://www.dot.ca.gov/hq/hsc/oa/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/hsc/oa/weekly_bids/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplans.com](http://www.teichertplans.com)

Estimate: \$80,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Local Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Chargeable Message Sign, Dismantling, SVPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Crocker Channel, Hydraulic Mulch, Drainage Pier Protection, Fiber Rob, Fencing, Street Sweeping, Oceanfront Line, ADA, Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Manhole, Remove Concrete Pavement, Cold Pits, Remove Concrete Curb and Sidewalk, Bridge Renewal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Bedding, Structure Excavation and Backfill, Chalk Excavation, Impaired Barrier, Subgrade Rehabilitation, Geotextile, Hydroseal, Fiber Roll, Hydroseed, Cement, Imported BioFiltration Soil, Liner, Class 2 and #A, Lean Concrete Base, Rapid Strength Concrete Base, Asphalt Emulsion, Hot Mix Asphalt, Data Cans, Tank Dials, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Flow Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Steel, Bridge Deck Drainage System, Hatched Manhole, CDV Water System, CDV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring System, Trailing, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodside Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

CCRB Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subcontractor is required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prequalifying project and Teichert/RNR A Joint Venture is a joint agency. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at: [www.teichertplans.com/TEICHERT-RNR-Subcontract-2013-2014](http://www.teichertplans.com/TEICHERT-RNR-Subcontract-2013-2014). Submission of a bid to Teichert/RNR A Joint Venture constitutes your acceptance of Teichert's subcontract form. Conditions or exceptions to Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor copies and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's is available from:

John Thomassen/Andrea Castello  
jthomassen@teichert.com/andrea@rnr-construction.com  
Teichert/RNR A Joint Venture

John's direct line: 209-983-2335  
Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (530) 979-0957 Fax: (760) 378-0860

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ contact: \_\_\_\_\_

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 01:39pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
16233224775	Normal	12,01:24pm	0'48"	1	O K	BrdCast
15105781305	Normal	12,01:25pm	0'49"	1	* O K	BrdCast
13106791040	Normal	12,01:27pm	0'43"	0	T.1.1	BrdCast
↑ Transmission failed		Send the document(s) from page 1				
14155581556	Normal	12,01:28pm	0'48"	1	O K	BrdCast
14158560381	Normal	12,01:37pm	0'00"	0	D.O.2	BrdCast
↑ Line busy.		Please redial				
15105270500	Normal	12,01:30pm	0'24"	1	# O K	BrdCast
16192583515	Normal	12,01:30pm	0'28"	1	# O K	BrdCast
16613268562	Normal	12,01:32pm	0'44"	1	* O K	BrdCast
15306722411	Normal	12,01:38pm	1'01"	1	* O K	BrdCast
15626900264	Normal	12,01:35pm	1'02"	1	* O K	BrdCast
15592740311	Normal	12,01:39pm	0'25"	1	# O K	BrdCast

REVISION #2

View Bid Entry  
Addendum 1  
Appendix A

24207 County Amed :00A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highways in Solano County In and near Fairfield from 0.7 Mile West on Route 11 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
CalTrans Contract No. 66-4A5244

**Bid Date:** 11/20/2013 @ 2PM

Docs & Plans Available from California Website - [http://www.dot.ca.gov/hq/esc/09/rev09fy\\_sds/index.php](http://www.dot.ca.gov/hq/esc/09/rev09fy_sds/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichert.com](http://www.teichert.com)

Estimate: \$50,000,000 Duration: 500 Working Days Agency Goal: 10% LDBE

**Project Description:** Teichert/RNR a joint venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Level Construction Plan, Program Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SPMPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Match, Drainage Inlet Protection, Fiber Rod, Fencing, Street Sweeping, Sewermainline Lining, ADI, Borehole Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Handrail, Remove Concrete Pavement, Cold Plant, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Resurfacing, Road Reconstruction, Shoulder Backing, Structure Construction and Repair, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Concrete, Imported Bituminous Seal, Lime, Class 2 and 4 AR, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Duro Core, Truck Cask, Structural Concrete, Sliver Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Metal, Iron and Steel, Metal, Metal Bridge Road Drainage System, Road Sidebank, COP Water System, COP Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Training, Fuelcell and Material Supplies. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase small LDBE participation. Plans and specifications are available from the California website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will only bond premium up to 2%. Insurance waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or agencies.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is an ongoing wage project and Teichert/RNR A Joint Venture is Union supported. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and all other documents available at [www.teichert.com](http://www.teichert.com). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor accepts all supplier quotes are received 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andrea Castellor  
(jthomassen@teichert.com/andrea@rnr-construction.com)  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-963-3335

Phone: (530) 406-4280 Fax: (530) 406-4299 / Phone: (916) 579-0857 Fax: (916) 579-0840

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 01:58pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
16613981382	Normal	12,01:40pm	0'24"	1	# 0 K	BrdCast
15302217563	Normal	12,01:40pm	0'22"	1	# 0 K	BrdCast
18005401789	Normal	12,01:41pm	0'45"	1	0 K	BrdCast
18059375473	Normal	12,01:42pm	0'22"	1	# 0 K	BrdCast
15592741579	Normal	12,01:52pm	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						
15308209120	Normal	12,01:47pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14154581608	Normal	12,01:55pm	0'00"	0	D.0.2	BrdCast
↑ Line busy. Please redial						
14083453869	Normal	12,01:58pm	0'00"	0	D.0.2	BrdCast
↑ Line busy. Please redial						
17143844594	Normal	12,01:56pm	0'46"	1	* 0 K	BrdCast
15306626770	Normal	12,01:57pm	0'39"	1	* 0 K	BrdCast

**REVISION #2**

REVISED BY:  
DATE:  
APPROVED BY:  
DATE:

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
**Caltrans Contract No. 04-0A5344**

**Bid Date:** 11/20/2013 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/oa/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_bids/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplansroom.com](http://www.teichertplansroom.com)

**Estimate:** \$50,000,000

**Duration:** 300 Working Days

**Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Level Containment Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Erosion, Siting and Markers, Electrical, Portable Chemical Message Sign, Demolishing, S&PPP, Storm Water Sweeping, Geomembrane Liner, ADL Barbed Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Abandon Basin Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Repair, Grading and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Bedding, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Sugarbeet Enhancement Berms, Hydroseeding, Fiber Bolls, Hydroseeding, Compost, Imported Stabilization Soil, Lime, Class 3 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Dike Core, Trench Coat, Structural Concrete, Ashlar Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Panel and Section, Sign, Iron and Steel, Sign, Metal, Bridge Deck Drainage Systems, Inlet Baffle, CDV Water System, COP Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms bidding work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of Subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is union supportive. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichertplansroom.com/teichertsubcontractors.htm](http://www.teichertplansroom.com/teichertsubcontractors.htm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scope and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 03:27pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19096785957	Normal	12,03:14pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed <span style="float:right">Send the document(s) from page 1</span>						
12098470586	Normal	12,03:15pm	0'27"	1	# 0 K	BrdCast
12094645782	Normal	12,03:22pm	0'00"	0	D.0.7	BrdCast
↑ No response. <span style="float:right">Check condition of remote fax.</span>						
15302239222	Normal	12,03:16pm	0'45"	1	* 0 K	BrdCast
15308947767	Normal	12,03:17pm	0'27"	1	# 0 K	BrdCast
17072656856	Normal	12,03:18pm	0'56"	1	* 0 K	BrdCast
12097424948	Normal	12,03:20pm	0'28"	1	# 0 K	BrdCast
15302223337	Normal	12,03:23pm	0'38"	1	# 0 K	BrdCast
19252568357	Normal	12,03:21pm	0'26"	1	# 0 K	BrdCast
12098470169	Normal	12,03:24pm	0'29"	1	# 0 K	BrdCast
15597477101	Normal	12,03:27pm	0'22"	1	# 0 K	BrdCast
18884116956	Normal	12,03:25pm	0'44"	1	0 K	BrdCast

**REVISION #0**

work to be done  
under the  
and drawings.

24207 County Road 100A  
Davis, CA 95615  
Ph (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/90 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
Caltrans Contract No. 04-QAS344

**Bid Date:** 11/20/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/04/weekly\\_04a/index.php](http://www.dot.ca.gov/hq/esc/04/weekly_04a/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for: Lead Contamination Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Sealing, Marking and Markers, Blotspot, Portable Changeable Message Sign, Demolishing, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Dredge Control, Hydraulic Studies, Drainage Erosion Prevention, Fiber Optic Fencing, Street Sweeping, Gaswork/Smoke Linear, ADS Bure, Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Batten Guard Rail, AC Pavements, Remove Telephone Cables, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Slope, Bridge Deck Drainage System, Cleaning and Grubbing, Roadway Excavation, Rock Stabilization, Shoulder Sealing, Structure Excavation and Backfill, Ditch Excavation, Impoundment, Subgrade Subbase/overlays, Hydromulch, Fiber Bolls, Hydroseed, Compost, Impoundment Biofiltration Tank, Urns, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, One Coat, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Inlet, Iron and Steel, Inlet, Metal, Bridge Deck Drainage System, Inlet, Manhole, CDW Water System, CDW Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Tracking, Asphalt and Material Supplies. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items in to economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans Website listed above and the Teichert Woodland Engineering office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that only a prevailing wage project and Teichert/RNR A Joint Venture is Union operators. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.pdf](http://www.teichert.com/for-subcontractors.pdf). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor's quotes and supplier quotes are required 14 hours prior to bid. Additional information and/or assistance to DBE's is available upon request.

**\*\* Transmit Confirmation Report \*\***

P. 1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 03:13pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
14153300934	Normal	12,03:01pm	0'47"	1	* 0 K	BrdCast
19167146520	Normal	12,03:09pm	0'00"	0	D.0.2	BrdCast
↑ Line busy.		Please redial				
19256344339	Normal	12,02:59pm	0'23"	1	# 0 K	BrdCast
16264864152	Normal	12,03:00pm	0'41"	0	T.1.1	BrdCast
↑ Transmission failed		Send the document(s) from page 1				
12097222227	Normal	12,03:03pm	0'21"	1	# 0 K	BrdCast
17076788384	Normal	12,03:08pm	0'45"	1	* 0 K	BrdCast
19259578121	Normal	12,03:12pm	0'36"	1	* 0 K	BrdCast
16615894725	Normal	12,03:10pm	0'40"	0	T.1.1	BrdCast
↑ Transmission failed		Send the document(s) from page 1				
19163724209	Normal	12,03:11pm	0'26"	1	# 0 K	BrdCast

REVISION #1  
New Bid Date  
Addendum 1  
Addendum 2

24207 County Road 500A  
Davis, CA 95616  
Ph: (530) 406-4200  
Fax: (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/90 Separation and on Route 80 from Route 12/90 Separation to Route 80/480 Separation  
Caltrans Contract No. 04-045944

**Bid Date:** 11/20/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/proc/04/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/proc/04/weekly_bids/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Erosion, Drainage Inlet Protection, Flood Risk, Fencing, Street Sweeping, Geotextile Liner, ADS, Barbs Location Report, Treated Wood Walls, Abandon Culvert, Abandon Inlet, Steel Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Patch, Restore Concrete Curb and Slope, Bridge Removal, Clearing and Grubbing, Proximity Detection, Rock Barriers, Shoulder Sealing, Structure Expansion and Bedding, Check Easements, Impacted Berms, Upgrade Enhancement Structures, Hydroplaning, Fiber Optic, Hydroseed, Concrete, Impacted Baseline Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Road Strength Concrete Base, Asphalt Emulsion, Hot Mix Asphalt, Dam Core, Rock Coat, Structural Concrete, Minor Concrete, JBM Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flood Inlet Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Insect Menards, COV Meter System, COV Water Distributor, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Supplies. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out or tract work items into economies by feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bond for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's are encouraged to contact Teichert/RNR for assistance in obtaining list of credit, equipment, supplies, material or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage jurisdiction. Teichert/RNR A Joint Venture is an 8(a) category. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichertplanroom.com](http://www.teichertplanroom.com). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to Subcontractor's quote are expressly rejected unless executed in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Cettler  
jthomassen@teichert.com/andrea@rnr-construction.com  
Teichert/RNR A Joint Venture

John's Direct Line: 209-363-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 579-0687 Fax: (916) 579-0660

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 02:57pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15598467610	Normal	12,02:42pm	0'24"	1	# 0 K	BrdCast
19163558108-	Normal	12,02:43pm	0'21"	1	# 0 K	BrdCast
15594723275	Normal	12,02:44pm	0'56"	1	0 K	BrdCast
17078251769	Normal	12,02:45pm	0'23"	1	# 0 K	BrdCast
12095327744	Normal	12,02:46pm	0'25"	1	# 0 K	BrdCast
15103839300	Normal	12,02:55pm	0'42"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
15593570851	Normal	12,02:51pm	0'36"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
17072530131	Normal	12,02:49pm	0'45"	1	* 0 K	BrdCast
14089691650	Normal	12,02:53pm	0'29"	1	# 0 K	BrdCast
15306740756	Normal	12,02:54pm	0'27"	1	# 0 K	BrdCast
13602256400	Normal	12,02:56pm	0'43"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						

**REVISION #2**

Rev. Bid Date  
Appendix 1  
Appendix 1

24207 County Road 100A  
Davis, CA 95616  
PH (530) 406-4290  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 3.7 Mile West to Route 12 to Route 32/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/880 Separation  
**CalTrans Contract No. 04-05344**

**Bid Date:** 11/20/2013 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/enc/04/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/enc/04/weekly_bids/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichert/rnr.com](http://www.teichert/rnr.com)

**Estimate:** \$50,000,000

**Duration:** 300 Working Days **Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Level Construction Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control Systems, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, Storm Water Sampling and Analysis, Storm Water Annual Report, Dredge Control, Hydraulic Model, Drainage Inlet Protection, Fiber Optic, Fencing, Street Sweeping, Stormwater Line, ADA, Baffle Location Report, Treated Wood Wains, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Shoulder, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Back Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydroseeding, River Walls, Hydroseed, Compact, Imported Buff/Gravel Soil, Lime, Class 3 sand #48, Loose Concrete Base, Rapid Strength Concrete Base, Asphalt Emulsion, Hot Mix Asphalt, Ditch Cover, Trench Cover, Structural Concrete, Minor Concrete, Joint Seal, Roundable sign, Alternative Plan Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Headwall, C&P Water System, C&P Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Foundations, Traffic Monitoring Station, Trucking, Asphalt and Material Supplies. Teichert/RNR A Joint Venture extends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications please contact the listed Estimator.

100% Payment and Performance Bonds for a subcontractor are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of Subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bond or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trader quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/contractors](http://www.teichert.com/contractors). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or acceptance in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and assistance to DBE's available from:

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 03:46pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
14154868299	Normal	12,03:41pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
15307955734	Normal	12,03:45pm	0'38"	1	* 0 K	BrdCast
17077683386	Normal	12,03:42pm	0'43"	1	# 0 K	BrdCast
17077131038	Normal	12,03:44pm	0'42"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14159822484	Normal	12,03:46pm	0'45"	1	0 K	BrdCast

REVISION #2

New Bid Date  
Revised Date  
Model Number

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

Caltrans Contract No. 04-0AS344

Bid Date: 11/20/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ada/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ada/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 900 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Routing, Marking and Markers, Electrical, Portable Changeable Message Signs, Dewatering, MHEPS, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Model, Drainage Inlet Protection, Fiber Roll, Paving, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Reset Storm Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Restore Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Road Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Roll, Hydroseed, Compact, Imported Rock/Gravel Bed, Lime, Clay 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Date Core, Test Cure, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Guard End Section, Misc. Iron and Steel, Misc. Inlet, Bridge Deck Drainage System, Inlet Manhole, COW Water System, COW Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signs and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.**

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of Subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors](http://www.teichert.com/for-subcontractors). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless confirmed in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Caballer  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture

John's Direct Line: 209-883-2335  
Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (516) 379-0857 Fax: (516) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 03:40pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
16507269055	Normal	12,03:26pm	0'45"	1	* 0 K	BrdCast
15308654534	Normal	12,03:28pm	1'07"	1	* 0 K	BrdCast
14158638156	Normal	12,03:39pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
16268549469	Normal	12,03:30pm	0'28"	1	# 0 K	BrdCast
17076358187	Normal	12,03:31pm	0'44"	1	0 K	BrdCast
19254550325	Normal	12,03:33pm	0'22"	1	# 0 K	BrdCast
15105830004	Normal	12,03:34pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14152559553	Normal	12,03:39pm	0'42"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
18888724450	Normal	12,03:37pm	0'43"	1	* 0 K	BrdCast

**REVISION #1**

New Bid 07/11/2013  
Addendum 1  
Addendum 2

24207 County Road 300A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/180 Separation  
**CalTrans Contract No. 04-QA5544**

**Bid Date:** 11/20/2013 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/oe/wreckhy\\_sds/index.php](http://www.dot.ca.gov/hq/esc/oe/wreckhy_sds/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichert/rnr.com](http://www.teichert/rnr.com)

**Estimate:** \$50,000,000

**Duration:** 300 Working Days

**Agency Goals:** 10% LD&E

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Load Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Reflective, Portable Changeable Message Sign, Demarcating, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control Hydrologic Model, Drainage Inlet Protection, Flea Risk Funding, Street Sweeping, Greenwashed Line, ADA Barred Location Report, Treated Wood Waste, Abandonment, Abandonment Inlet, Metal Base Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Redding, Structure Excavation and Roadbed, Ditch Excavation, Imported Barren, Subgrade Enhancement, Geotextile, Flyer Beds, Hydroseed, Compact, Improved Subdrainage, Soil, Class 1 and 2, ADA Lane Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Open Cuts, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Rock Drainage System, Retail Markers, CDV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Material, Signs and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers, Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall LD&E participation. Plans and specifications are available from the Caltrans website listed above and the Teichert, Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2% (In lieu of Waiver of Subrogation also required). However, certified DBEs are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or needed services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union Agency. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/teichertdocuments](http://www.teichert.com/teichertdocuments). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor quotes and supplier quotes are required 24 hours prior to bid. Addressing information and assistance to DBE's available from:

John Thomassen/Andre Coffer  
jthomassen@teichert.com/andrea@teichert.com  
Teichert/RNR A Joint Venture

Phone: (530) 406-4200 Fax: (530) 406-4299/Phone: (916) 373-0857 Fax: (916) 373-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

REVISION #2

New Bid Date  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
CalTrans Contract No. 04-0A5344

**Bid Date:** 11/20/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burlap Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company:       Azul Works, Inc.       Contact:       Balmore Hernandez      

      Yes, we will be bidding              No, not interested      

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

# REVISION #1

REVISION #1  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4259

## TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/580 Separation  
Caltrans Contract No. 04-0A5344

**Bid Date:** 11/20/2013 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$50,000,000

**Duration:** 500 Working Days

**Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextiles, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Cote, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers, Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/files/subcontractors.pdf](http://www.teichert.com/files/subcontractors.pdf). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2996

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 879-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: AS Contractors Contact: Demi

Yes, we will be bidding

No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

REVISION #2

Rev. and Date  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/880 Separation  
CalTrans Contract No. 04-0A5344

**Bid Date:** 11/20/2013 @ 2PM

**Docs & Plans Available from Caltrans Website** - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$50,000,000

**Duration:** 500 Working Days

**Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Erosion Control, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane liner, ADL Barial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Siltification Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distributor, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at: [www.teichert.com/for-subcontractors.com](http://www.teichert.com/for-subcontractors.com). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0997 Fax: (516) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Contact: \_\_\_\_\_

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding \_\_\_\_\_

**EQUAL OPPORTUNITY EMPLOYER**

REVISION #2  
New Bid Date  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4298

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/590 Separation  
**CalTrans Contract No. 04-0A5344**

**Bid Date:** 11/20/2013 @ 2PM

Docs & Plans Available from CalTrans Website - [http://www.dot.ca.gov/hq/esc/oa/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on: [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$50,000,000      **Duration:** 500 Working Days      **Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydrosed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AS, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Cons, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Tracking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver or subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truck quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/subcontractors.com](http://www.teichert.com/subcontractors.com). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Cavallier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-988-2835  
Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 375-0957 Fax: (916) 375-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: ST RHODES CONSTRUCTION Contact: BRIAN ZARJE  
 Yes, we will be bidding       No, not interested  
Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

REVISION #2

New Bid Date  
Address: 1  
Appendix: 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 408-4200  
Fax (530) 408-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
CalTrans Contract No. 94-0A5344

Bid Date: 11/20/2013 @ 2PM

Docs & Plans Available from: Caltrans Website - [http://www.dot.ca.gov/hq/esc/oc/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oc/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDDE

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Bridge Removal Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Bedding, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, CDV Water System, CDF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDDE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.htm](http://www.teichert.com/for-subcontractors.htm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catefier  
[jthomasson@teichert.com](mailto:jthomasson@teichert.com)/[andre@mr-construction.com](mailto:andre@mr-construction.com)  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335  
Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 379-0957 Fax: (916) 379-0940

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: KRS Construction Contact: Karen Hamilton

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

REVISION #2

Issue 11/13/13  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4259

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
**Caltrans Contract No.** 04-0A5344

**Bid Date:** 11/20/2013 @ 2PM

**Docs & Plans Available from:** Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$50,000,000

**Duration:** 500 Working Days

**Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Cone, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/files-subcontractors.cfm](http://www.teichert.com/files-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 208-983-2935  
Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 375-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: AC DiKE Co Contact: Dave

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

REVISION #2

Rev. Bid Docs  
Addendum 1  
Addendum 2

24217 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
Caltrans Contract No. 04-0AS344

Bid Date: 11/20/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/08/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/08/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Jersey Roll, Fencing, Street Sweeping, Geomembrane Liner, ADI Burial Location Report, Treated Wood Weir, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Handrail, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Acid Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement: Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at: [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

UDBE # 34174

John Thorassan/Andre Catellier  
jthorassan@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2995

Phone: (530) 406-4201 Fax: (930) 406-4299/ Phone: (916) 379-0957 Fax: (516) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: PROFESSIONAL CONCRETE SAWING Contact: (209) 722-2226

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

\* Bidding Sawcutting - See Price List



# Price List

Phone: (209)722-2226 Fax: (209)722-2227  
P.O. Box 3348, Merced, California 95344

Flat Sawing: Asphalt Minimum Charge: \$270.00			Flat Sawing: Concrete Minimum Charge: \$270.00		
Thickness of Material in Inches	Price per Linear Foot (\$/ft)		Thickness of Material in Inches	Price per Linear Foot (\$/ft)	
	1 - 400 feet	401 - 1000+ feet		1 - 400 feet	401 - 1000+ feet
2"	\$0.60	\$0.55	2"	\$1.50	\$1.40
3"	\$0.70	\$0.65	3"	\$1.90	\$1.80
4"	\$0.80	\$0.75	4"	\$2.50	\$2.40
5"	\$0.90	\$0.85	5"	\$3.05	\$2.95
6"	\$1.00	\$0.95	6"	\$3.55	\$3.45
7"	\$1.15	\$1.10	7"	\$4.45	\$4.35
8"	\$1.50	\$1.45	8"	\$5.30	\$5.20
9"	\$1.95	\$1.90	9"	\$6.10	\$6.00
10"	\$2.80	\$2.70	10"	\$7.00	\$6.90
11"	\$3.50	\$3.40	11"	\$7.80	\$7.70
12"	\$4.50	\$4.40	12"	\$8.90	\$8.80
13" - 16"	Call for Estimate		13" - 16"	13" - 16"	

Round Loop Sawing	
Minimum Charge: \$:70.00	Billed Hourly: \$135.00

Core Drilling Minimum Charge: \$270.00		Wall Sawing Minimum Charge: \$450.00													
Diameter of Hole	Cost per Inch	Thickness of Wall	Cost per Foot												
1" - 2 1/4"	\$3.50	6"	\$16.00												
3"	\$4.00	8"	\$20.50												
3 1/2"	\$4.50	10"	\$25.25												
4"	\$5.25	12"	\$29.50												
4 1/2"	\$5.75	13" and Thicker	Call for Estimate												
5"	\$6.50	<b>Other Services</b> <table border="1"> <thead> <tr> <th>Rates</th> <th>Bobcat</th> <th>Backhoe</th> <th>Jack Hammer</th> </tr> </thead> <tbody> <tr> <td>Minimum</td> <td>\$800.00</td> <td>\$900.00</td> <td>\$450.00</td> </tr> <tr> <td>Hourly</td> <td>\$300.00</td> <td>\$400.00</td> <td>\$225.00</td> </tr> </tbody> </table>		Rates	Bobcat	Backhoe	Jack Hammer	Minimum	\$800.00	\$900.00	\$450.00	Hourly	\$300.00	\$400.00	\$225.00
Rates	Bobcat			Backhoe	Jack Hammer										
Minimum	\$800.00			\$900.00	\$450.00										
Hourly	\$300.00			\$400.00	\$225.00										
5 1/2"	\$7.00														
6"	\$7.75														
7"	\$9.00														
8"	\$11.00														
9"	\$12.25														
10"	\$15.00														
12"	\$17.00														
13" and Larger	Call for Estimate	Mobilization (all Other Services) (hourly both directions): \$90.00													

The customer will provide storry disposal at the job site or applicable disposal fees will be added to the invoice. Dump fees will be added to all invoices as applicable. Due to difficult or hazardous conditions at various work locations, we reserve the right to bill any job hourly. Professional Concrete Sawing, Inc. is not responsible for layout or any damage to hidden or buried utilities, conduits, tensioning wires/cables, wood, or steel beams. The standard billing rate for operators is \$135.00 per hour/per man unless otherwise noted above. The standard billing rate for helpers is \$90.00 per hour/per man. The standby rate is \$90.00 per hour/per man. For over time add \$15.00 per hour/per man (4 hour minimum, weekdays included). For double time add \$45.00 per hour/per man (4 hour minimum, weekdays included). Travel charges will be added to all invoices for both directions at \$90.00 per hour unless otherwise noted above. All jobs will be COD unless credit is established prior to the job. All prices are subject to change without notice. All invoices will be billed per the price list except for jobs for which a bid was requested. TERMS: Net 30 days from date of invoice. A late charge of 5% per month will be added to any invoice not fully paid within 30 days.

An authorized representative of the company/individual listed below, I understand and agree to accept all Professional Concrete Sawing, Inc.'s terms of credit. I also agree to pay service charges assessed, reasonable attorney fees, and court costs in the event of default. The undersigned promises to pay in full all invoices in accordance with the terms listed above.

COMPANY	SIGNATURE	NAME(PRINT)	TITLE	DATE
---------	-----------	-------------	-------	------

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348  
MERCED, CA 95344

Owner: DAVID SCOTT  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 238910 Site Preparation Contractors
- 237310 Highway, Street, and Bridge Construction
- 238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

- |       |                      |       |                    |
|-------|----------------------|-------|--------------------|
| C1601 | CLEARING & GRUBBING  | C1901 | ROADWAY EXCAVATION |
| C1920 | STRUCTURE EXCAVATION | C1930 | STRUCTURE BACKFILL |
| C1940 | DITCHES EXCAVATION   | C9980 | DEMOLITION         |

Licenses


D06 Concrete Related Services

UNIFIED CERTIFICATION PROGRAM

**CERTIFYING AGENCY:**

SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB  
1250 SAN CARLOS AVENUE, PO BOX 3006  
SAN CARLOS, CA 94070 1306  
(650) 508-7939

UCP Firm Number: 34174

  
CUCP OFFICER

February 9, 2012 (reprint)

REVISED

New Bid Date  
Addendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/880 Separation

CalTrans Contract No. 04-0A5344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oa/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Closures, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Filter Roll, Fencing, Street Sweeping, Geomembrane Liner, AOL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroweed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Dens Comp, Tack Coat, Structural Concrete, Mirror Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truck quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's Subcontract and safety documents available at [www.teichert.com/or/subcontractors.htm](http://www.teichert.com/or/subcontractors.htm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Cateiller

[jthomassen@teichert.com](mailto:jthomassen@teichert.com) and [andre@rnr-construction.com](mailto:andre@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 209-963-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 375-0957 Fax: (916) 375-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company:

[Redacted]

Contact:

9259578184

Yes, we will be bidding

No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

REVISED

New bid Date  
Availability

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Meich, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid-Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water Systems, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.pdf](http://www.teichert.com/for-subcontractors.pdf). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@my-construction.com](mailto:andre@my-construction.com)  
Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2325  
Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 375-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4255.

Company: AS Contractors contact: Demi Smith

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

**\*\* Transmit Conf. Report \*\***

P.1

TEICHERT CONSTRUCTION Fax 2099832375

Oct 2 2013 12:30pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
GCU TRUCKING	Normal	02:11:05am	0'53"	1	* 0 K	Brdcast
CVT	Normal	02:11:07am	0'18"	1	# 0 K	Brdcast
ALEGRE TRUCKING	Normal	02:11:08am	0'22"	1	# 0 K	Brdcast
CERUTTI TRUCKING	Normal	02:11:09am	0'21"	1	# 0 K	Brdcast
MIRANDA TRUCKING	Normal	02:11:10am	0'23"	1	# 0 K	Brdcast
HARKRADER	Normal	02:11:19am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
JOHNSON TRUCKING	Normal	02:11:12am	0'23"	1	# 0 K	Brdcast
ENVIRO. NOVA	Normal	02:11:13am	0'23"	1	# D K	Brdcast
WINN TRUCKING	Normal	02:11:14am	0'22"	1	# D K	Brdcast
ARCHER TRUCKING	Normal	02:11:15am	0'29"	1	# D K	Brdcast
SOUTH VALL TRANS	Normal	02:11:16am	0'39"	0	T.1.1	Brdcast
↑ Transmission failed! Send the document(s) from page 1/ 1						
MSE RETAIN SYSTEM	Normal	02:11:16am	0'43"	1	D K	Brdcast
TENSAR INTERNATIONAL	Normal	02:11:52am	0'00"	0	D.0.2	Brdcast
↑ Line Busy Line is busy.						
KEY WEST RETAINING	Normal	02:11:27am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
UNIVERSAL PRECAST	Normal	02:11:21am	0'41"	1	* 0 K	Brdcast
BLUE IRDN	Normal	02:11:22am	0'36"	1	* D K	Brdcast
SSL	Normal	02:11:23am	0'20"	1	# D K	Brdcast
HILLSIDE DRILLING	Normal	02:11:24am	0'22"	1	# D K	Brdcast
WEST CDAST DRILLING	Normal	02:11:25am	0'21"	1	# D K	Brdcast

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
YETTER STEEL	Normal	02:11:33am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
SKYLINE STEEL	Normal	02:11:28am	0'44"	0	T.1.1	Brdcast
↑ Transmission failed! Send the document(s) from page 1/ 1						
LB FOSTER	Normal	02:11:29am	2'46"	1	#T.5.3	Brdcast
↑ Transmission failed! Repeat transmission.						
TRI STEEL CORP	Normal	02:11:34am	0'22"	1	# 0 K	Brdcast
CASE PACIFIC	Normal	02:11:34am	0'25"	1	# 0 K	Brdcast
MALCOLM DRILLING	Normal	02:11:35am	0'20"	1	# 0 K	Brdcast
PACIFIC COAST DRILL	Normal	02:11:35am	0'25"	1	# 0 K	Brdcast
DRILL TECH	Normal	02:11:36am	0'20"	1	# 0 K	Brdcast
METALFAB	Normal	02:11:37am	0'20"	1	# 0 K	Brdcast
SOUTHBAY	Normal	02:11:38am	0'19"	1	# 0 K	Brdcast
US CONC PRECAST	Normal	02:11:39am	0'40"	1	* 0 K	Brdcast
COOK PRECAST	Normal	02:11:40am	0'25"	1	# 0 K	Brdcast
JENSEN PRECAST	Normal	02:11:41am	0'22"	1	# 0 K	Brdcast
KIE CON	Normal	02:11:42am	0'22"	1	# 0 K	Brdcast
RINKER MATERIALS	Normal	02:11:43am	0'40"	1	* 0 K	Brdcast
PROCAST PRODUCT	Normal	02:11:44am	2'01"	1	0 K	Brdcast
MID STATE PRECAST	Normal	02:11:46am	0'20"	1	# 0 K	Brdcast
MR METALS	Normal	02:11:47am	0'40"	0	T.1.1	Brdcast
↑ Transmission failed! Send the document(s) from page 1/ 1						
S @ F INDUSTRIAL	Normal	02:11:48am	0'20"	1	# 0 K	Brdcast
CK JOHNSON	Normal	02:11:49am	0'19"	1	# 0 K	Brdcast
HANES	Normal	02:11:57am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
MACCAFERRI	Normal	02:11:51am	0'24"	1	# 0 K	Brdcast
CAL CONC PIPE	Normal	02:11:51am	0'22"	1	# 0 K	Brdcast

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
COOK CONC PRDCT	Normal	02:11:52am	0'23"	1	# 0 K	Brdcast
HANSON PIPE	Normal	02:11:53am	0'48"	1	* 0 K	Brdcast
JENSEN	Normal	02:11:55am	0'02"	0	T.8.1	Brdcast
↑ Transmission failed! Send the document(s) from page 1/ 1						
KRISTICH	Normal	02:11:55am	0'26"	1	# 0 K	Brdcast
PIRANHA	Normal	02:11:57am	0'22"	1	# 0 K	Brdcast
RINKER FRESNO	Normal	02:11:58am	0'40"	1	* 0 K	Brdcast
STROER GRAFF	Normal	02:11:59am	0'27"	1	# 0 K	Brdcast
COOPER CRANE	Normal	02:12:07pm	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
FOUNDATION CONSTRCT	Normal	02:12:01pm	0'22"	1	# 0 K	Brdcast
POWELL AND CURTIN	Normal	02:12:09pm	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
US CONC PRECAST	Normal	02:12:03pm	0'40"	0	T.1.1	Brdcast
↑ Transmission failed! Send the document(s) from page 1/ 1						
CAL SIERRA	Normal	02:12:04pm	0'19"	1	# 0 K	Brdcast
CONTECH	Normal	02:12:05pm	0'23"	1	# 0 K	Brdcast
FERGUSON	Normal	02:12:13pm	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
GROENIGER	Normal	02:12:07pm	0'28"	1	# 0 K	Brdcast
JERNIGAN	Normal	02:12:09pm	0'21"	1	# 0 K	Brdcast
KELLEY PIPE	Normal	02:12:10pm	0'27"	1	# 0 K	Brdcast
PACIFIC CORR PIPE	Normal	02:12:11pm	0'20"	1	# 0 K	Brdcast
R @ B COMPANY	Normal	02:12:19pm	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
HD SUPPLY	Normal	02:12:14pm	0'19"	1	# 0 K	Brdcast
RB FAB	Normal	02:12:14pm	0'41"	1	* 0 K	Brdcast
JIFCO FAB	Normal	02:12:15pm	0'21"	1	# 0 K	Brdcast



**\*\* Transmit Conf. Report \*\***

P.1

TEICERT CONSTRUCTION Fax 2099832375

Oct 2 2013 12:34pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
CONTRA COSTA	Normal	02:10:57am	0'21"	1	# 0 K	Brdcast
CONTRA INFO NETWORK	Normal	02:10:57am	0'41"	1	0 K	Brdcast
FRESNO BUILDER	Normal	02:11:06am	0'22"	1	# 0 K	Brdcast
MCGRAW HILL	Normal	02:11:07am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
MERCED MARIPOSA	Normal	02:11:00am	0'42"	1	0 K	Brdcast
PENINSULA	Normal	02:11:01am	0'24"	1	# 0 K	Brdcast
SACRAMENTO	Normal	02:11:02am	0'20"	1	# 0 K	Brdcast
SAN FRANCISCO	Normal	02:11:03am	0'52"	1	* 0 K	Brdcast
VALLEY BUILDERS	Normal	02:11:04am	1'24"	1	0 K	Brdcast
ACL	Normal	02:11:15am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
CTM	Normal	02:11:16am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
STATEWIDE CONST	Normal	02:11:18am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
ALLIED CONCRETE	Normal	02:11:11am	0'22"	1	# 0 K	Brdcast
ASSOCIATED CONC PUMP	Normal	02:11:12am	0'21"	1	# 0 K	Brdcast
CUSTOM CRUSHING	Normal	02:11:13am	0'40"	1	* 0 K	Brdcast
APPLY A LINE	Normal	02:11:13am	0'27"	1	# 0 K	Brdcast
COMPETITION GRINDING	Normal	02:11:16am	0'22"	1	# 0 K	Brdcast
DIVERSIFIED CONC CUT	Normal	02:11:18am	0'20"	1	# 0 K	Brdcast
REED & GRAHAM	Normal	02:11:19am	0'20"	1	# 0 K	Brdcast

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
TRIUMPH GEO SYNTHETC	Normal	02:11:19am	0'18"	1	# 0 K	Brdcast
AC ELECTRIC	Normal	02:11:20am	0'41"	1	* 0 K	Brdcast
ACME ELECTRIC	Normal	02:11:21am	0'28"	1	# 0 K	Brdcast
APPLEGATE JOHNSTON	Normal	02:11:29am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
BENTANCOURT BROS	Normal	02:11:23am	0'40"	1	* 0 K	Brdcast
BROWN FESLER	Normal	02:11:24am	0'19"	1	# 0 K	Brdcast
COLLINS MODESTO	Normal	02:11:25am	0'20"	1	# 0 K	Brdcast
COLLIN STOCKTON	Normal	02:11:25am	0'42"	1	* 0 K	Brdcast
COLUMBIA ELECT	Normal	02:11:26am	0'23"	1	# 0 K	Brdcast
MIKE BROWN ELECT	Normal	02:11:34am	0'37"	1	* 0 K	Brdcast
PACIFIC EXCAVATION	Normal	02:11:28am	0'28"	1	# 0 K	Brdcast
REPUBLIC ITS	Normal	02:11:30am	0'19"	1	# 0 K	Brdcast
ST FRANCIS ELECT	Normal	02:11:38am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
STEINY ELECT	Normal	02:11:32am	0'19"	1	# 0 K	Brdcast
TENNYSON ELECT	Normal	02:11:40am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
W BRADLEY ELECT	Normal	02:11:33am	0'40"	1	* 0 K	Brdcast
CONTRACTOR CHEMICAL	Normal	02:11:35am	0'42"	1	0 K	Brdcast
DEBRUIN CONST	Normal	02:11:44am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
PENHALL	Normal	02:11:38am	0'40"	1	* 0 K	Brdcast
TRUESDELL CORP	Normal	02:11:41am	0'21"	1	# 0 K	Brdcast
AMERICAN CIVIL	Normal	02:11:49am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
CAL TEX MASONRY	Normal	02:11:42am	0'23"	1	# 0 K	Brdcast
CORNERSTONE MASNRY	Normal	02:11:44am	0'20"	1	# 0 K	Brdcast

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
DAVID HALL MASNRY	Normal	02:11:45am	0'21"	1	# 0 K	Brdcast
DORFMEIER MASNRY	Normal	02:11:46am	0'21"	1	# 0 K	Brdcast
ELK GROVE MASNRY	Normal	02:11:47am	0'22"	1	# 0 K	Brdcast
GERRY SMITH MASNRY	Normal	02:11:47am	0'21"	1	# 0 K	Brdcast
GOLD COAST MASNRY	Normal	02:11:57am	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
JOHN WAIT MASNRY	Normal	02:11:50am	0'39"	0	T.1.1	Brdcast
↑ Transmission failed! Send the document(s) from page 1/ 1						
MCPHEE MASNRY	Normal	02:11:51am	0'22"	1	# 0 K	Brdcast
PTS MASNRY	Normal	02:11:52am	0'42"	1	* 0 K	Brdcast
TIDWELL ENTERPRISE	Normal	02:11:53am	0'20"	1	# 0 K	Brdcast
AFA CONST	Normal	02:11:54am	0'42"	0	T.1.1	Brdcast
↑ Transmission failed! Send the document(s) from page 1/ 1						
CAMROCK COMP	Normal	02:11:55am	0'46"	1	* 0 K	Brdcast
GLOBAL ENVIRONMENTAL	Normal	02:11:58am	0'26"	1	# 0 K	Brdcast
PRECISION ANALYTICAL	Normal	02:12:06pm	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
ROBERT PENNY ENTERP	Normal	02:11:59am	0'41"	1	* 0 K	Brdcast
S KWOK ENG	Normal	02:12:00pm	0'42"	1	0 K	Brdcast
SWPPP SOLUTIONS	Normal	02:12:01pm	0'43"	1	0 K	Brdcast
THOMAS / PRATT	Normal	02:12:10pm	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
TITAN DVBE	Normal	02:12:03pm	0'43"	1	0 K	Brdcast
TRANSTEC CONSULTING	Normal	02:12:04pm	0'30"	1	# 0 K	Brdcast
TSM	Normal	02:12:06pm	0'40"	1	* 0 K	Brdcast
TULLY CONSULTING	Normal	02:12:07pm	0'47"	1	* 0 K	Brdcast
KLEINFELDER	Normal	02:12:08pm	0'20"	1	# 0 K	Brdcast
KRAZAN	Normal	02:12:10pm	0'24"	1	# 0 K	Brdcast

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
LUMOS	Normal	02:12:11pm	0'40"	1	* O K	Brdcast
NEIL ANDERSON	Normal	02:12:12pm	0'31"	0	*T.2.1	Brdcast
↑ Transmission failed! Send the document(s) from page 1/ 1						
PAVEMENT ENG	Normal	02:12:13pm	0'43"	1	0 K	Brdcast
RMA	Normal	02:12:14pm	0'21"	1	# 0 K	Brdcast
TECHNICAL SERVICE	Normal	02:12:15pm	0'21"	1	# 0 K	Brdcast
TWINNING	Normal	02:12:15pm	0'19"	1	# 0 K	Brdcast
CONC PRODUCTS	Normal	02:12:16pm	0'22"	1	# 0 K	Brdcast
MOB ENTERPRISE	Normal	02:12:23pm	0'43"	1	* O K	Brdcast
JOHN JACKSON MASNRY	Normal	02:12:18pm	0'20"	1	# 0 K	Brdcast
L. JOHNSON CONST	Normal	02:12:19pm	0'41"	1	* O K	Brdcast
NORCAL MASNRY	Normal	02:12:20pm	0'20"	1	# 0 K	Brdcast
MASONRY SERVICE	Normal	02:12:21pm	0'41"	1	* O K	Brdcast
RAY MASONRY	Normal	02:12:22pm	0'40"	1	* O K	Brdcast
RRM MASONRY	Normal	02:12:24pm	2'44"	1	0 K	Brdcast
DAVID SMITH MASNRY	Normal	02:12:34pm	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
STONEY MASNRY	Normal	02:12:28pm	0'31"	1	# 0 K	Brdcast
REYCON CONSTRUCTION	Normal	02:12:29pm	0'52"	1	0 K	Brdcast

24287 County Road 100A  
Davis, CA 95618  
Ph (916) 456-4300  
Fax (916) 456-4329

TEICERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Fairfield from 6.7 Mile West on Route 11 to Route 12/90 Separation and on Route 99 from Route 12/90 Separation to Route 89/99 Separation

Contract Number: 98-028294

Estimate: 16/23/2003 @ 2PM

Bids & Plans Available From California Website - [http://www.dgs.ca.gov/tes/tes/weekly\\_bids/index.php](http://www.dgs.ca.gov/tes/tes/weekly_bids/index.php)

Estimate: 98/028,000 Duration: 900 Working Days Agency Goals: 20% LDRB

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Land Compaction Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Structures, Electrical Portable Changeable Message Signs, Resurfacing, Bumpers, Guardrail, Safety Warning and Analysis, Storm Water Arrest System, Bridge Control, Hydraulic Mats, Damage Inlet Protection, Pile Bait, Fencing, Street Sweeping, Stormwater Line, ASL, Steel Location Report, Treated Wood Posts, Almond Culvert, Aluminum Inlet, Steel Steel Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Curb Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Retention Foundation, Back Excavation, Boulder Retention Structure Installation and Removal, Check Closures, Impaired Driveway, Retention Foundation Installation, Hydraulic, Pile Bait, Hydroseal, Concrete, Impaired Interchange, Sign, Class 2 and 4 ASL, Lane Concrete Box, Rapid Strength Concrete Stone, Asphalt Concrete, Hot Mix Asphalt, Water Care, Tack Coat, Structural Concrete, Silver Concrete, Joint Seal, Sealable Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Mats, COV Wear System, COV Wear Installation, Chain Link Fence

**\*\* Transmit Conf. Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax 2099832375

Oct 2 2013 04:30pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
A.C. DIKE CO.	Normal	02:12:35pm	1'54"	1	* O K	Brdcast
APCO ASPHALT PAVING CO.	Normal	02:12:40pm	0'46"	1	* O K	Brdcast
AC CURBS	Normal	02:01:18pm	0'00"	0	D.O.7	Brdcast
↑ No response. Check condition of remote fax.						
BUILDERS CONC INC	Normal	02:12:44pm	0'30"	1	# O K	Brdcast
CALAVERAS MATERIALS	Normal	02:12:46pm	0'21"	1	# O K	Brdcast
DEKAY DEMO	Normal	02:12:48pm	0'45"	1	* O K	Brdcast
ATLAS TREE SURGERY	Normal	02:12:52pm	1'12"	1	* O K	Brdcast
HEIM BROTHERS	Normal	02:01:33pm	0'00"	0	D.O.7	Brdcast
↑ No response. Check condition of remote fax.						
GOLDEN BAY FENCE	Normal	02:12:59pm	0'25"	1	# O K	Brdcast
CRUSADER FENCE	Normal	02:01:07pm	0'46"	1	* O K	Brdcast
ALL STEEL FENCE	Normal	02:01:06pm	0'28"	1	# O K	Brdcast
AAA FENCE	Normal	02:01:08pm	0'39"	1	* O K	Brdcast
SOLID GROUND STAB	Normal	02:01:48pm	0'00"	0	D.O.2	Brdcast
↑ Line Busy Line is busy.						
BOND BLACKTOP	Normal	02:01:13pm	0'40"	1	# O K	Brdcast
CMC REBAR STOCKTON	Normal	02:01:48pm	0'00"	0	D.O.2	Brdcast
↑ Line Busy Line is busy.						
TRAFFIC SOLUTIONS	Normal	02:01:15pm	0'22"	1	# O K	Brdcast
STERND AHL	Normal	02:01:15pm	0'48"	1	* O K	Brdcast
CLEARWATER LANDSCAPE	Normal	02:01:53pm	0'00"	0	D.O.7	Brdcast
↑ No response. Check condition of remote fax.						

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
CEMEX	Normal	02:01:21pm	0'46"	1	* 0 K	Brdcast
CVC	Normal	02:01:36pm	0'23"	1	# 0 K	Brdcast
THOMAS&PRATT HIGHWAY	Normal	02:02:02pm	0'00"	0	D.O.2	Brdcast
↑ Line Busy Line is busy.						
FARWEST SAFETY INC.	Normal	02:01:26pm	0'27"	1	# 0 K	Brdcast
THOMPSON FENCE	Normal	02:02:03pm	0'00"	0	D.O.2	Brdcast
↑ Line Busy Line is busy.						
KRC SAFETY	Normal	02:01:28pm	0'47"	1	* 0 K	Brdcast
LANE SAFETY	Normal	02:01:36pm	0'21"	1	# 0 K	Brdcast
STATEWIDE SAFETY	Normal	02:01:39pm	0'22"	1	# 0 K	Brdcast
UNITED RENTALS HWY TECH	Normal	02:02:18pm	0'00"	0	D.O.7	Brdcast
↑ No response. Check condition of remote fax.						
MODESTO SAND & GRAVEL	Normal	02:01:43pm	0'22"	1	# 0 K	Brdcast
LIONUDAKIS WOOD	Normal	02:01:44pm	0'50"	1	0 K	Brdcast
GROVER LANDSCAPE SERVICE	Normal	02:01:49pm	0'50"	1	0 K	Brdcast
SOIL ENTERPRISES	Normal	02:01:50pm	0'58"	1	0 K	Brdcast
W.C. MALONEY INC.	Normal	02:01:52pm	0'24"	1	# 0 K	Brdcast
JOE HEIM CLEARING INC.	Normal	02:01:56pm	0'47"	1	* 0 K	Brdcast
BDS CONSTRUCTIDN INC.	Normal	02:02:33pm	0'00"	0	D.O.7	Brdcast
↑ No response. Check condition of remote fax.						
MARNE CONSTRUCTION	Normal	02:01:59pm	0'45"	1	# 0 K	Brdcast
MF MAHER INC.	Normal	02:02:00pm	0'46"	1	* 0 K	Brdcast
S.J.D. CONSTRUCTION INC.	Normal	02:02:05pm	0'26"	1	# 0 K	Brdcast
VANGUARD CONSTRUCTION	Normal	02:02:42pm	0'00"	0	D.O.7	Brdcast
↑ No response. Check condition of remote fax.						
CHAIN LINK FENCE	Normal	02:02:07pm	0'21"	1	# 0 K	Brdcast
FORCE TRAFFIC	Normal	02:02:07pm	0'46"	1	0 K	Brdcast
CALIF PAVEMENT MAINT.	Normal	02:02:09pm	0'38"	1	* 0 K	Brdcast

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
CONTRACTORS CHEMICAL INC	Normal	02:02:11pm	0'46"	1	0 K	Brdcast
CRAFCO INC.	Normal	02:02:14pm	0'21"	1	# 0 K	Brdcast
AERCO	Normal	02:02:14pm	0'21"	1	# 0 K	Brdcast
GRAHAM CONTRACTORS INC.	Normal	02:02:15pm	0'23"	1	# 0 K	Brdcast
FJNLINE SAWING	Normal	02:02:16pm	0'46"	1	* 0 K	Brdcast
PENHALL COMPANY	Normal	02:02:53pm	0'00"	0	D.0.2	Brdcast
↑ Line Busy Line is busy.						
EMERT	Normal	02:02:20pm	0'47"	1	* 0 K	Brdcast
DECKER LANDSCAPE	Normal	02:02:22pm	0'51"	1	# 0 K	Brdcast
ALAMILLO REBAR	Normal	02:02:23pm	0'47"	1	* 0 K	Brdcast
HARRIS REBAR	Normal	02:02:24pm	0'30"	1	# 0 K	Brdcast
SIERRA TRAFF MARK	Normal	02:02:28pm	0'24"	1	# 0 K	Brdcast
ACACIA EROSION CONTROL	Normal	02:02:29pm	0'46"	1	0 K	Brdcast
OLIVEIRA FENCE	Normal	02:02:30pm	0'47"	1	# 0 K	Brdcast
KROEKER DEMO	Normal	02:02:31pm	0'33"	1	# 0 K	Brdcast
HYDROSPROUT	Normal	02:02:35pm	0'22"	1	# 0 K	Brdcast
J&M LAND RESTORATION INC	Normal	02:02:36pm	0'23"	1	# 0 K	Brdcast
KELLEY EROSION CONTROL	Normal	02:02:36pm	0'22"	1	# 0 K	Brdcast
METAMORPHOSIS EROSION	Normal	02:03:13pm	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
NITTA EROSION CONTROL	Normal	02:02:38pm	0'24"	1	# 0 K	Brdcast
NATIONAL CONCRETE	Normal	02:02:39pm	0'22"	1	# 0 K	Brdcast
SELBY'S SOIL EROSION	Normal	02:02:40pm	0'23"	1	# 0 K	Brdcast
ACE FENCE CO.	Normal	02:02:42pm	0'30"	1	# 0 K	Brdcast
ALL COMMERCIAL FENCE	Normal	02:02:43pm	0'20"	1	# 0 K	Brdcast
APEX FENCE CO.	Normal	02:02:44pm	1'30"	1	# 0 K	Brdcast
CALCO FENCE INC.	Normal	02:02:47pm	0'22"	1	# 0 K	Brdcast
CENTRAL FENCE	Normal	02:02:48pm	0'23"	1	# 0 K	Brdcast

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
GLOBAL ROADSEAL	Normal	02:02:48pm	0'48"	1	0 K	Brdcast
PISOR FENCE	Normal	02:02:50pm	0'45"	1	* 0 K	Brdcast
STOCKTON FENCE & MATERIAL	Normal	02:02:57pm	0'30"	1	# 0 K	Brdcast
WELSH FENCE	Normal	02:03:29pm	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
CHRISP STOCKTON	Normal	02:02:53pm	0'22"	1	# 0 K	Brdcast
VALLEY FENCE CO	Normal	02:03:01pm	0'40"	1	* 0 K	Brdcast
ABSL	Normal	02:02:55pm	0'43"	0	T.1.1	Brdcast
↑ Transmission failed! Send the document(s) from page 1						
ANRAK CORP	Normal	02:03:03pm	0'40"	1	* 0 K	Brdcast
PAVEMENT RECYCLING/FRESN	Normal	02:03:33pm	0'00"	0	D.0.7	Brdcast
↑ No response. Check condition of remote fax.						
DELTA GRINDING CO	Normal	02:03:02pm	0'59"	1	* 0 K	Brdcast
FONSECA/MCELROY	Normal	02:03:06pm	0'28"	1	# 0 K	Brdcast
TRAFFIC SOLUTION	Normal	02:03:08pm	0'22"	1	# 0 K	Brdcast
ALLANTE FENCE	Normal	02:03:09pm	0'25"	1	# 0 K	Brdcast
KARLESSKINT-CRUM INC.	Normal	02:03:10pm	0'22"	1	# 0 K	Brdcast
GREEN VISTA	Normal	02:03:10pm	0'33"	1	# 0 K	Brdcast
WATKINS & BORTOLUSSI INC	Normal	02:03:49pm	0'42"	0	T.1.1	Brdcast
↑ Transmission failed! Send the document(s) from page 1						
GRIFFIN SOIL STABILIZ	Normal	02:03:16pm	1'07"	1	0 K	Brdcast
WESTERN SOIL STABILIZ	Normal	02:03:17pm	0'21"	1	# 0 K	Brdcast
DURHAM STABILIZATION	Normal	02:03:19pm	0'46"	1	* 0 K	Brdcast
GERCO CONTRACTING	Normal	02:03:22pm	0'46"	1	* 0 K	Brdcast
FRANK MEDINA GENERAL ENG	Normal	02:03:24pm	1'03"	1	* 0 K	Brdcast
MIDSTATE BARRIER	Normal	02:03:26pm	0'22"	1	# 0 K	Brdcast
PC&N CONSTRUCTION INC.	Normal	02:03:27pm	0'22"	1	# 0 K	Brdcast
KENT'S OIL SERVICE	Normal	02:03:29pm	0'29"	1	# 0 K	Brdcast

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
PARAMOUNT OIL COMPANY	Normal	02:03:30pm	0'24"	1	# O K	Brdcast
SAN JOAQUIN SAND& GRAVEL	Normal	02:03:31pm	0'27"	1	# O K	Brdcast
SPIRIT ROAD OILS	Normal	02:03:33pm	0'28"	1	# O K	Brdcast
TELFER-SHELDON	Normal	02:03:42pm	0'47"	1	* O K	Brdcast
WESTERN OIL & SPREADING	Normal	02:03:36pm	0'39"	1	* O K	Brdcast
OC HUBBS	Normal	02:03:37pm	0'21"	1	# O K	Brdcast
HARRIS SALINAS REBAR INC	Normal	02:03:38pm	0'35"	1	# O K	Brdcast
JJ REBAR SACRAMENTO	Normal	02:03:39pm	0'20"	1	# O K	Brdcast
SWISHER	Normal	02:03:39pm	0'31"	1	# O K	Brdcast
CAL WEST CONC. CUTTING	Normal	02:03:40pm	0'30"	1	# O K	Brdcast
CENTERLINE STRIPING	Normal	02:03:43pm	0'32"	1	# O K	Brdcast
CHRISP CO.	Normal	02:03:44pm	0'22"	1	# O K	Brdcast
LINEAR OPTIONS INC.	Normal	02:03:45pm	0'40"	0	T.1.1	Brdcast
↑ Transmission failed! Send the document(s) from page 1						
SUPER SEAL STRIP	Normal	02:03:46pm	0'24"	1	# O K	Brdcast
SAFETY STRIPING SERVICE	Normal	02:03:47pm	0'30"	1	# O K	Brdcast
SUPERIOR HYDRO SEEDING	Normal	02:03:48pm	0'46"	1	O K	Brdcast
AUSTIN SAWCUT	Normal	02:04:22pm	0'00"	0	O.O.7	Brdcast
↑ No response. Check condition of remote fax.						
JC SUPPLY	Normal	02:03:51pm	0'31"	1	# O K	Brdcast
CLEVELAND WRECKING	Normal	02:03:52pm	0'23"	1	# O K	Brdcast
DULEYS LANDSCAPE	Normal	02:03:52pm	0'47"	1	* O K	Brdcast
ELITE LANDSCAPING	Normal	02:03:54pm	0'23"	1	# O K	Brdcast
TALLEY OIL	Normal	02:03:54pm	0'47"	1	O K	Brdcast
AUBURN LANDSCAPE	Normal	02:04:26pm	0'00"	0	D.O.7	Brdcast
↑ No response. Check condition of remote fax.						
CORAL	Normal	02:03:56pm	0'28"	1	# O K	Brdcast
G G REBAR	Normal	02:04:30pm	0'00"	0	O.O.7	Brdcast
↑ No response. Check condition of remote fax.						

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
**CalTrans Contract No. 04-0A5344**

**Bid Date:** 10/29/2013 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/oe/wceldy\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/wceldy_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$50,000,000

**Duration:** 500 Working Days

**Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Handwall, Remove Concrete Pavement, Cold Pits, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydrosed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/the-subcontractors.cfm](http://www.teichert.com/the-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andrea@rnr-construction.com](mailto:andrea@rnr-construction.com)  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0057 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

26207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/58C Separation

CalTrans Contract No. 04-0A5344

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oc/wcaddy\\_gds/index.php](http://www.dot.ca.gov/hq/esc/oc/wcaddy_gds/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichert/rnr.com](http://www.teichert/rnr.com)

Estimate: \$50,000,000

Duration: 520 Working Days

Agency Goals: 10% UD&E

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers (including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydrosed, Compact, Imported Stabilization Soil, Lime, Class 2 and 4 All, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Base Course, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, install (Manhole, COV Water System, COV Water Distributor, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UD&E participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andrea@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 373-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Aniak Corp. Contact: Corey Wilson

Yes, we will be bidding  No, not interested

(Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

24207 County Road 100A  
Davis, CA 95614  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/800 Separation

CalTrans Contract No. 04-DA5344

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mutch, Drainage Inlet Protection, Fiber Roll, Paving, Street Sweeping, Gppmembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydramulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AS, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Resulsion, Hot Mix Asphalt, Data Cords, Tack Coat, Structural Concrete, Milner Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage Systems, Install Manholes, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Capatler  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-943-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 878-0827 Fax: (916) 879-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Drill Tech Drilling & Shoring Contact: Andres Melgosa

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/580 Separation

CalTrans Contract No. 06-6A5344

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from CalTrans Website - [http://www.dot.ca.gov/hq/esc/oc/wreedy\\_xds/index.php](http://www.dot.ca.gov/hq/esc/oc/wreedy_xds/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplacero.com](http://www.teichertplacero.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Demarcating, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Hardscape, Remove Concrete Pavement, Cold Patch, Remove Concrete curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Bidding, Structure Excavation and Backfill, Ditch Excavation, Impervious Borrow, Subgrade Enhancement Geotextile, Hydroseal, Fiber Rolls, Hydroseed, Compost, Impervious Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Cords, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andre@nor-construction.com

Teichert/RNR A Joint Ventures

John's Direct Line: 209-983-2355

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0867 Fax: (916) 379-0860

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: AAA Fence Co. Contact: Keith

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0AS344

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website ~ [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Bural Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture

John's Direct Line: 209-989-2335

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: KRS Construction, Inc. Contact: Karen Hamilton

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

10/29

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

**Caltrans Contract No.** D4-0A5344

**Bid Date:** 10/29/2013 @ 2PM

**Docs & Plans Available from Caltrans Website --** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

**Teichert/RNR has also made the plans available for free download on** [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$50,000,000

**Duration:** 500 Working Days

**Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Chargeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Orange Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Rain Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Roll, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of Subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckor quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catalier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@mr-construction.com](mailto:andre@mr-construction.com)  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335  
Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0997 Fax: (916) 379-0860

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Hillside Drilling Contact: Sean Silveira

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and On Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. D4-OAS344

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/os/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/os/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$80,000,000

Duration: 500 Working Days

Agency Goals: 10% UDPE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work. Including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Match, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydromulch, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AG, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDPE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Ctelles  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)

Teichert/RNR A Joint Venture  
John's Direct Line: 209-988-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-8937 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: First Fuel Inc. Contact: Jessie T. Kaufman

Yes, we will be bidding

No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near: Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/580 Separation

CalTrans Contract No. 06-0A5344

**Bid Date:** 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/ee/weekly\\_sds/index.php](http://www.dot.ca.gov/hq/esc/ee/weekly_sds/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplansroom.com](http://www.teichertplansroom.com)

**Estimate:** \$50,000,000

**Duration:** 500 Working Days

**Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Muck, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waives, Abandon Inlet, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Handwall, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydraulic Muck, Fiber Rolls, Hydroseed, Compact, Imported Siltation Soil, Lime, Class 2 and 4 A8, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Cords, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Section, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 709-983-2395  
Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: AAA Fence Co. Contact: Keith

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/68E Separation

**Caltrans Contract No. 04-0AS344**

**Bid Date: 10/29/2013 @ 2PM**

**Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/ee/weekly\\_2da/index.php](http://www.dot.ca.gov/hq/esc/ee/weekly_2da/index.php)**

**Teichert/RNR has also made the plans available for free download on [www.teichertplazroom.com](http://www.teichertplazroom.com)**

**Estimate: \$50,000,000**

**Duration: 500 Working Days**

**Agency Goals: 10% UDBE**

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fibre Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Handrail, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fibre Rolls, Hydrosed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Date Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert/Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catalier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 373-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_

Contact: \_\_\_\_\_

Yes, we will be bidding

No, not interested

Yes, we are a DBE business and we would like assistance regarding \_\_\_\_\_

**EQUAL OPPORTUNITY EMPLOYER**

Lightcap Industries  
dba: JC Supply & Manufacturing  
1612 S. Cucamonga Ave.  
Ontario, CA 91761  
909-373-1773 909-373-1773 fax

24207 County Road 100A  
Devle, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

### TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/AD Separation and on Route AD from Route 12/AD Separation to Route AD/ABC Separation

**Caltrans Contract No. 04-0AS344**

**Bid Date: 10/28/2013 @ 2PM**

**Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oa/weekly\\_sds/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_sds/index.php)**

**Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)**

**Estimate: 550,000,000**

**Duration: 300 Working Days**

**Agency Goals: 10% UDBE**

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Inlet, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Hardscape, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Material, Imported Material, Subgrade Enhancement Geotextile, Hydroseal, Fiber Rolls, Hydroseed, Compost, Improved Blotteration Soil, Liner, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphalt Emulsion, Hot Mix Asphalt, Dura Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, CDM Water System, CDM Water Distributor, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catalley  
jthomassen@teichert.com/andre@rnr-construction.com

Teichert/RNR A Joint Ventures

John's Direct Line: 209-983-2335

Phone: (530) 406-4280 Fax: (530) 406-4299/ Phone: (916) 379-0967 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

Yes, we will be bidding

No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY**

**Harris Rebar**

1384 N. Jackson Ave. Fresno, CA 93703

Ph: 559-251-7363 Fax: 559-251-0435

Contact: Eric Kangas [ekangas@harrisrebar.com](mailto:ekangas@harrisrebar.com)

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/80 Separation

CalTrans Contract No. 04-0AS244

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/be/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/be/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$90,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Floor Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Manhole, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydramatch, Fiber Rolls, Hydrosed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Base Course, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Castellier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Case Pacific Co Contact: Dave Judd

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/66G Separation

CalTrans Contract No. 04-QAS344

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/osc/ee/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/osc/ee/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Handwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydrosed, Compost, Imported Biofiltration Soil, Urns, Class 2 and 4 All, Lean Concrete Base, Rapid Strength Concrete Base, Asphalt Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andre@rnr-construction.com

Teichert/RNR A Joint Venture  
John's Direct Line: 209-883-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Forest Safety Contact: Yvonne V.  
 Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**



24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-BA3344

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oa/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBe

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Filter Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBe participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catalier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335  
Phone: (530) 406-4300 Fax: (530) 406-4299 / Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: SSL LLC Contact: Andre Thomassen

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

24207 County Road 100A  
Davis, CA 95618  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/880 Separation

Caltrans Contract No. 04-0A5944

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oa/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydrologic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culverts, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Stabilization Soil, Lime, Class 3 and 4 AB, Lean Concrete, Misc. Road Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers, Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union Signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Castellar  
jthomassen@teichert.com/andre@mr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2395

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 379-0957 Fax (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: TRIUMPH GEOSYNTHETICS Contact: MARK P.

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0AS344

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website -- [http://www.dot.ca.gov/hq/esc/oc/wceldy\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oc/wceldy_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 508 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Paving, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydraulic, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 All, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert/Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truck quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.htm](http://www.teichert.com/for-subcontractors.htm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catalier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: AC DiKe Co

Contract: DBE

Yes, we will be bidding

No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
CalTrans Contract No. 04-0A5344

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Hazardall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grabbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydraulic, Fiber Rolls, Hydrosed, Compost, Imported Biofiltration Soil, Lims, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Base Course, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Filled End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Western Stabilization Contact: Mike Metz

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

**JOHN T. - CALL!**  
**WE NEED TO TALK!**

5146  
10.29.13

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Miles West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. D4-DAS344

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oa/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_bids/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplansroom.com](http://www.teichertplansroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Access Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, F&E: Rail, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Hazardous, Remove Concrete Pavement, Cold Pave, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydraulic Mulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 All, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/fr-subcontractors.cfm](http://www.teichert.com/fr-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andrea@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Stephen V. Gifford Contact: MBI  
Vice President No. not provided  
Estimator, Ext. 210 Midstate Barrier, Inc.  
P.O. Box 30550  
Stockton, CA 95213-0550

**EQUAL OPPORTUNITY EMPLOYER**

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oa/wcweekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oa/wcweekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Decontaminating, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plant, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Roll, Hydrosed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 All, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Gata Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Inlet Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truck quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catellier

[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0857 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Green Vista Landscape Contact: Connie 916-780-6860

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

NOT DBE

EQUAL OPPORTUNITY EMPLOYER

# SWPPP Solutions, Inc.

**Storm Water Consultants**  
2205 Hilltop Drive #8006  
Redding, CA 96002

[www.swpppsolutions.com](http://www.swpppsolutions.com)  
Phone (530) 222-4339  
Fax (530) 223-2798

October 3, 2013

Mr. John Thomassen  
Telchert/RNR

Dear Mr. Thomassen:

SWPPP Solutions, Inc., a DBE, UDBE and WBE firm (#CT-032706), will not be submitting a quote to you for the following projects:

Caltrans #04-0A5344  
Fairfield, California  
Bid Opening: October 29, 2013

We are no longer working on Caltrans projects because we have decided to specialize in the Construction General Permit. We will not be bidding on any projects that need to comply with the Caltrans Permit or with Caltrans requirements.

If we can be of service to you for any non-Caltrans project, please don't hesitate to contact me.

Best regards,

  
Dave Burns  
Geologist/QSD

## Eva Olivares

---

**m:** Eva Olivares  
**sent:** Wednesday, October 16, 2013 2:28 PM  
**To:** 'pocampo@ap-construction.com'; 'daryl@absconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzzz4@aol.com'; 'aj@ajvasconi.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'louis@apbconstruction.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'ldelacruz@andaleci.com'; 'astroconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalas.com'; 'donnaWatson52@yahoo.com'; 'burke3958@sbcglobal.net'; 'cldrilling@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks\_son@mail.com'; 'dlconstruction@hotmail.com'; 'odavid@ftcnet.net'; 'deniseddm@yahoo.com'; 'jagchic@aol.com'; 'deensgroup@aol.com'; 'abili@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'info@exbon.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'blessedc02@aol.com'; 'geronimo\_concerte@sbcglobal.net'; 'dgonzales@gsaeng.com'; 'bgoldstein@hydroce.com'; 'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'romenag@jonasinc.com'; 'garyc@krksafety.com'; 'kal.krishnan@kkcsworld.com'; 'lrobbins@kapelconstruction.com'; 'krsconstruction@sbcglobal.net'; 'lpa133@msn.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com'; 'amartin@martingeneral.net'; 'massx6@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'flotbc@sbcglobal.net'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com'; 'zkingpk81@gmail.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com'; 'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com'; 'Tommy@SierraCCI.com'; 'GWHITMER@CLEARWIRE.NET'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzaez.com'; 'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com'; 'suzanne@sukaninc.com'; 'tracy.crain@suulutaaq.com'; 'mundo@tdwconstruction.com'; 'sharon@teamtalus.com'; 'landy@trivalleystriping.com'; 'odysseyblasting@yahoo.com'; 'jtonyvaldez@hotmail.com'; 'edc@vintagepavingco.com'; 'wallacestr@aol.com'; 'ritam@wkmclellan.com'

**Subject:** Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid  
**Attachments:** Caltrans 03-0A5344 DBE Invitation To Bid.pdf

...chert Construction is requesting qualified bids from all Subcontractor's, Supplier, and Truckers for the above project. See attached Invitation to Bid.

Please let me know if you'll be bidding to Teichert on this project.

If you have any questions or require assistance, please feel free to contact the listed estimator.

**Thank you,**

**~Eva~**

Eva Olivares

Teichert Construction

PO Box 1890 Davis, CA 95617-1890

24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

## Eva Olivares

---

**From:** Bruce Jackson <BruceJ@mjavila.com>  
**Sent:** Wednesday, October 16, 2013 2:58 PM  
**To:** Eva Olivares  
**Subject:** RE: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

Thank You but we will not be bidding on this project.

Bruce Jackson  
Project Manager  
MJ Avila Company Inc.  
559-276-1258 Office  
559-846-7610 Fax  
559-647-3543 Cell  
[brucej@mjavila.com](mailto:brucej@mjavila.com)

**From:** Eva Olivares [<mailto:EOlivares@teichert.com>]  
**Sent:** Wednesday, October 16, 2013 2:42 PM  
**To:** [pocampo@ap-construction.com](mailto:pocampo@ap-construction.com); [daryl@abslconstruction.com](mailto:daryl@abslconstruction.com); [email@acdike.com](mailto:email@acdike.com); [deni@sti.com](mailto:deni@sti.com); [boyzzzz4@aol.com](mailto:boyzzzz4@aol.com); [aj@ajvasconi.com](mailto:aj@ajvasconi.com); [aaasealing96@yahoo.com](mailto:aaasealing96@yahoo.com); [heasley@allphaseasphalt.com](mailto:heasley@allphaseasphalt.com); [louis@apbconstruction.com](mailto:louis@apbconstruction.com); [mdaniels@atconstr.com](mailto:mdaniels@atconstr.com); [kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com); [ldelacruz@andaleci.com](mailto:ldelacruz@andaleci.com); [astroconst@sbcglobal.net](mailto:astroconst@sbcglobal.net); [avisconstruction@msn.com](mailto:avisconstruction@msn.com); [rocio@azulworks.com](mailto:rocio@azulworks.com); [jcbayline@sbcglobal.net](mailto:jcbayline@sbcglobal.net); [bsalaz@bertsalas.com](mailto:bsalaz@bertsalas.com); [donnawatson52@yahoo.com](mailto:donnawatson52@yahoo.com); [burke3958@sbcglobal.net](mailto:burke3958@sbcglobal.net); [cldrilling@aol.com](mailto:cldrilling@aol.com); [shelleya@calvalleyconstruction.com](mailto:shelleya@calvalleyconstruction.com); [rusto@caliconcrete.com](mailto:rusto@caliconcrete.com); [office@ccexcavatinginc.com](mailto:office@ccexcavatinginc.com); [clearcreekadam@gmail.com](mailto:clearcreekadam@gmail.com); [cbrandt@combined-effort.com](mailto:cbrandt@combined-effort.com); [ks\\_son@mail.com](mailto:ks_son@mail.com); [dlconstruction@hotmail.com](mailto:dlconstruction@hotmail.com); [odavid@ftcnet.net](mailto:odavid@ftcnet.net); [deniseddm@yahoo.com](mailto:deniseddm@yahoo.com); [jagchic@aol.com](mailto:jagchic@aol.com); [deensgroup@aol.com](mailto:deensgroup@aol.com); [abili@deltechengineeringinc.com](mailto:abili@deltechengineeringinc.com); [sdefty@ddge.net](mailto:sdefty@ddge.net); [contractor@dirtagg.com](mailto:contractor@dirtagg.com); [dgarcia287@aol.com](mailto:dgarcia287@aol.com); [dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com); [clbrooks@sbcglobal.net](mailto:clbrooks@sbcglobal.net); [eci@lightspeed.net](mailto:eci@lightspeed.net); [dee4321@frontiernet.net](mailto:dee4321@frontiernet.net); [audrey@esquivel-gp.com](mailto:audrey@esquivel-gp.com); [info@exbon.com](mailto:info@exbon.com); [tonimf@falconbuildersanddevelopers.com](mailto:tonimf@falconbuildersanddevelopers.com); [dbgriffin@fanfainc.com](mailto:dbgriffin@fanfainc.com); [inesseoane@fcs-ssp.com](mailto:inesseoane@fcs-ssp.com); [johnfelix@comcast.net](mailto:johnfelix@comcast.net); [judy@finegradeinc.com](mailto:judy@finegradeinc.com); [mseals@foconinc.com](mailto:mseals@foconinc.com); [roxanne.medina@att.net](mailto:roxanne.medina@att.net); [fresnoconcreteconst@yahoo.com](mailto:fresnoconcreteconst@yahoo.com); [gwpeoples@aol.com](mailto:gwpeoples@aol.com); [blessed02@aol.com](mailto:blessed02@aol.com); [geronimo\\_concerte@sbcglobal.net](mailto:geronimo_concerte@sbcglobal.net); [dgonzales@gsaeng.com](mailto:dgonzales@gsaeng.com); [bgoldstein@hydroce.com](mailto:bgoldstein@hydroce.com); [office@interwestpacific.com](mailto:office@interwestpacific.com); [JNABUILDERSINC@gmail.com](mailto:JNABUILDERSINC@gmail.com); [jmoraga@flash.net](mailto:jmoraga@flash.net); [jharrisstripingservices@hotmail.com](mailto:jharrisstripingservices@hotmail.com); [jesmarboring@sbcglobal.net](mailto:jesmarboring@sbcglobal.net); [romenag@jonasinc.com](mailto:romenag@jonasinc.com); [garyc@krcsafety.com](mailto:garyc@krcsafety.com); [kal.krishnan@kkcsworld.com](mailto:kal.krishnan@kkcsworld.com); [lrobbins@kapelconstruction.com](mailto:lrobbins@kapelconstruction.com); [krsconstruction@sbcglobal.net](mailto:krsconstruction@sbcglobal.net); [lpa133@msn.com](mailto:lpa133@msn.com); [labatstree@gmail.com](mailto:labatstree@gmail.com); Bruce Jackson; [amartin@martingeneral.net](mailto:amartin@martingeneral.net); [massx6@hotmail.com](mailto:massx6@hotmail.com); [mackymccullough@mcculloughconstructioninc.com](mailto:mackymccullough@mcculloughconstructioninc.com); [jorge@mercadeco.com](mailto:jorge@mercadeco.com); [CEHACKNEY@MSEGRP.COM](mailto:CEHACKNEY@MSEGRP.COM); [valdez05@gmail.com](mailto:valdez05@gmail.com); [dnielson@nielsoninc.com](mailto:dnielson@nielsoninc.com); [norcalgeneralconstruction@yahoo.com](mailto:norcalgeneralconstruction@yahoo.com); [rcervantes@newlandentities.com](mailto:rcervantes@newlandentities.com); [folivas@olivasvaldez.com](mailto:folivas@olivasvaldez.com); [jarauz@olivasvaldez.com](mailto:jarauz@olivasvaldez.com); [flotbc@sbcglobal.net](mailto:flotbc@sbcglobal.net); [steve@paradigmbuilt.com](mailto:steve@paradigmbuilt.com); [cplum@pcnconstructioninc.com](mailto:cplum@pcnconstructioninc.com); [zkkingpk81@gmail.com](mailto:zkkingpk81@gmail.com); [davidscott@gvni.com](mailto:davidscott@gvni.com); [quimu@sbcglobal.net](mailto:quimu@sbcglobal.net); [rich@rnr-construction.com](mailto:rich@rnr-construction.com); [brooke@rnr-construction.com](mailto:brooke@rnr-construction.com); [ricky@reserrano.com](mailto:ricky@reserrano.com); [rambakersfield@yahoo.com](mailto:rambakersfield@yahoo.com); [rollo@ramcon.com](mailto:rollo@ramcon.com); [rbsil997@yahoo.com](mailto:rbsil997@yahoo.com); [robin@rockinrinc.com](mailto:robin@rockinrinc.com); [rcande@pacbell.net](mailto:rcande@pacbell.net); [steve@strhoadesinc.com](mailto:steve@strhoadesinc.com); [dschotka@aol.com](mailto:dschotka@aol.com); [Tommy@SierraCCI.com](mailto:Tommy@SierraCCI.com); [GWHITMER@CLEARWIRE.NET](mailto:GWHITMER@CLEARWIRE.NET); [kdesena@linkzone.com](mailto:kdesena@linkzone.com); [sjdinc@att.net](mailto:sjdinc@att.net); [david.altstatt@att.net](mailto:david.altstatt@att.net); [dovaliconstruction@gmail.com](mailto:dovaliconstruction@gmail.com); [mthorn@stoloskigonzaez.com](mailto:mthorn@stoloskigonzaez.com); [luke@stonycreekgeneralengineering.com](mailto:luke@stonycreekgeneralengineering.com); [office@subsurf.com](mailto:office@subsurf.com); [suzanne@sukaninc.com](mailto:suzanne@sukaninc.com); [tracy.crain@suulutaag.com](mailto:tracy.crain@suulutaag.com); [mundo@tdwconstruction.com](mailto:mundo@tdwconstruction.com); [sharon@teamtalus.com](mailto:sharon@teamtalus.com); [landy@trivalleystriping.com](mailto:landy@trivalleystriping.com); [odysseyblasting@yahoo.com](mailto:odysseyblasting@yahoo.com); [jtonyvaldez@hotmail.com](mailto:jtonyvaldez@hotmail.com); [edc@vintagepavingco.com](mailto:edc@vintagepavingco.com); [wallacestr@aol.com](mailto:wallacestr@aol.com); [ritam@wkmclellan.com](mailto:ritam@wkmclellan.com)  
**Subject:** Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

Teichert Construction is requesting qualified bids from all Subcontractor's, Supplier, and Truckers for the above project.  
attached Invitation to Bid.

Please let me know if you'll be bidding to Teichert on this project.

If you have any questions or require assistance, please feel free to contact the listed estimator.

**Thank you,**

**~Eva~**

Eva Olivares

Teichert Construction

PO Box 1890 Davis, CA 95617-1890

24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

## Eva Olivares

---

**From:** MAILER-DAEMON@yahoo.com  
**Sent:** Wednesday, October 16, 2013 2:36 PM  
**To:** Eva Olivares  
**Subject:** Delivery failure

Message from yahoo.com.  
Unable to deliver message to the following address(es).

<[dbgriffin@fanfainc.com](mailto:dbgriffin@fanfainc.com)>:  
This user doesn't have a fanfainc.com account ([dbgriffin@fanfainc.com](mailto:dbgriffin@fanfainc.com)) [0]

<[tonimf@falconbuildersanddevelopers.com](mailto:tonimf@falconbuildersanddevelopers.com)>:  
This user doesn't have a falconbuildersanddevelopers.com account ([tonimf@falconbuildersanddevelopers.com](mailto:tonimf@falconbuildersanddevelopers.com)) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <[EOlivares@teichert.com](mailto:EOlivares@teichert.com)>

Received-SPF: pass (domain of teichert.com designates 208.67.178.50 as permitted sender)

X-YMailISG: kmtZrd4WLDugEyE32fRyVflephh7vnpD3OxFFJKY9k1t\_K5F  
soAEYDSsVkcBduJduF2ZJlrHwCuq4kb6pzSd0IMP2GjU1jUDYHYPSXLxf6w  
jNzaFrYSvDVoskRCfhp\_5YoGvOi1lpEd6eulkJK\_lrOI2e2Va\_AbXCS9ctZ  
uL230hdlykjzvoE0GCjy64R0pepBxo3rnbv.KJ8rE35muyJFGSFiPWyfo9K  
tCwHLUkiixfnubcOOCf6KSKTQ8i6Z2h1kaCB1RgJ9pJp8Af5kE14ExiNTnsT  
EQ8Fawvi5Rw0CyPFKPt0h8UWdeCAthm6xXxTynhjFAAPjH72\_hH8\_0Pmlq4  
A5wjcHIVnMJ3B\_IJ0shnWvYlsc93uChaw1b2Phwql.B13tLpisnw91Ogx0Ag  
pbRs7URx79aoEXoFQbL7LGB4lwgljXlUvfJPrpOewsYbrY7.Sc31s.\_WyWo  
yfxH7FDUWFDs3DFyAicngFuDhZsk5OW1cMFu7Co48Nrl2CCpbGA1uETI9Ldo  
iljxySIIcCCeHt8bU0mTXZJdCaLQyTP.HAbFddP\_gcs9jd9\_wlAxogCpkyBq  
KUwI8fKtGLwmwrmT7OMEYjuKcY6BeNa80he69MBOctEAEjv6eugdb3arCUeRk  
1af8Vd.1Q\_N7PYnN5UBgnrlw4eMYxKQUMWq\_oi0QjNLL.kH\_MGeXalveDz4  
AFzOibrFEZuGbg8Qx8G0CacyOX2QGQU4IRDadOK4VoyVR9rwnpNLfHxFCLr  
Unb4dlFSs3mPn6j8yPp8BbR3fstmYluq5vL2BehsiUwmC7KvfHd22JXamdnZ  
dRrDA2xRSpoGoJeqOQluow3ibXL2Eg1djs2vKoLflRNQ45FtMSN5e1Yvh0lg  
qpPmXPGj0WiW.jVEoEa9E3tbFq60dKZMoBYyZPJHWeb59.KXlxFQkbFmV\_im  
uMamFfApp7x5dlU\_dPjrXapzXKiSyqBi7s8TNh.fgu\_dRiWOnJ4HM.klWsf2  
fzFh9pTlrF8RHUvTPAFR9GWVN9eVkgWygVYEZTZyfokxiw6E3U8b8t5J9lu0  
Ks1eqx59Lqq1FUvk8pyEvIVGwjWib.X94PvZBkP99hrMRUMlFM\_CFPtKdpp8  
ze2JYCuC6T1fi8zTFlik.66mTDVBdQKtflGhDZcCHYfHpGoH3tLUps\_L5jQL  
y.y124kk9CLOiLCzc533gH3h.3oJ6VI6hPoLpBZVq9aWdCQfgBEyR5GLnGY8  
YUN31Z179cHfcGFqGxZCakASAHg-

X-Originating-IP: [208.67.178.50]

Authentication-Results: mta1015.biz.mail.bf1.yahoo.com from=teichert.com; domainkeys=neutral (no sig);  
from=teichert.com; dkim=neutral (no sig)

Received: from 127.0.0.1 (EHLO mailgw3.ppt.questsys.com) (208.67.178.50)

by mta1015.biz.mail.bf1.yahoo.com with SMTP; Wed, 16 Oct 2013 21:35:58 +0000

Received: from EX1.corp.teichert.com ([199.47.177.169])

by mailgw3.ppt.questsyst.com (8.13.1/8.13.1) with ESMTTP id r9GLSZnI027960;

Wed, 16 Oct 2013 14:28:36 -0700

Received: from EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c]) by EX1.corp.teichert.com  
["fe80::216c:274a:5197:da6c%11]) with mapi id 14.03.0123.003; Wed, 16 Oct 2013 14:28:35 -0700

From: Eva Olivares <EOlivares@teichert.com>

To: "pocampo@ap-construction.com" <pocampo@ap-construction.com>,

"daryl@abslconstruction.com" <daryl@abslconstruction.com>,

"email@acdike.com"

<email@acdike.com>, "deni@sti.com" <deni@sti.com>,

"boyzzzz4@aol.com"

<boyzzzz4@aol.com>,

"aj@ajvasconi.com" <aj@ajvasconi.com>,

"aaasealing96@yahoo.com" <aaasealing96@yahoo.com>,

"heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>,

"louis@apbconstruction.com" <louis@apbconstruction.com>,

"mdaniels@atconstr.com" <mdaniels@atconstr.com>,

"kevinphan@amlandcorp.com"

<kevinphan@amlandcorp.com>,

"ldelacruz@andaleci.com"

<ldelacruz@andaleci.com>,

"astroconst@sbcglobal.net"

<astroconst@sbcglobal.net>,

"avisconstruction@msn.com"

<avisconstruction@msn.com>,

"rocio@azulworks.com" <rocio@azulworks.com>,

"jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>,

"bsalaz

^ MESSAGE TRUNCATED \*\*\*

## Eva Olivares

---

**From:** Mail Delivery Subsystem <MAILER-DAEMON@mailgw3.ppt.questsyst.com>  
**To:** sjdinc@att.net; bsalaz@bertsalas.com; GWHITMER@CLEARWIRE.NET;  
avisconstruction@msn.com  
**Sent:** Wednesday, October 16, 2013 2:46 PM  
**Subject:** Undeliverable: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

### Delivery has failed to these recipients or groups:

#### [sjdinc@att.net](mailto:sjdinc@att.net)

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

#### [bsalaz@bertsalas.com](mailto:bsalaz@bertsalas.com)

The recipient's e-mail address isn't correct. Please check the e-mail address and try to resend the message. If the problem continues, contact your helpdesk.

#### [GWHITMER@CLEARWIRE.NET](mailto:GWHITMER@CLEARWIRE.NET)

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

#### [avisconstruction@msn.com](mailto:avisconstruction@msn.com)

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

The following organization rejected your message: frf-mailrelay.att.net, bertsalas.com, alt1.aspmx.l.google.com, mx2.hotmail.com.

### Diagnostic information for administrators:

Generating server: mailgw3.ppt.questsyst.com

#### [sjdinc@att.net](mailto:sjdinc@att.net)

frf-mailrelay.att.net, bertsalas.com, alt1.aspmx.l.google.com, mx2.hotmail.com # <frf-mailrelay.att.net #5.1.1 SMTP; 550 [SUSPEND] Mailbox currently suspended - Please contact correspondent directly> #SMTP#

#### [bsalaz@bertsalas.com](mailto:bsalaz@bertsalas.com)

frf-mailrelay.att.net, bertsalas.com, alt1.aspmx.l.google.com, mx2.hotmail.com # <bertsalas.com #5.1.2 SMTP; 550 Host unknown> #SMTP#

GWHITMER@CLEARWIRE.NET

frf-mailrelay.att.net, bertsalas.com, alt1.aspmx.l.google.com, mx2.hotmail.com # <alt1.aspmx.l.google.com #5.1.1 SMTP; 550-5.1.1 The email account that you tried to reach does not exist. Please try> #SMTP#

;construction@msn.com

trf-mailrelay.att.net, bertsalas.com, alt1.aspmx.l.google.com, mx2.hotmail.com # <mx2.hotmail.com #5.1.1 SMTP; 550 Requested action not taken: mailbox unavailable> #SMTP#

Original message headers:

Return-Path: <EOlivares@teichert.com>

Received: from EX1.corp.teichert.com ([199.47.177.169]) by mailgw3.ppt.questsyst.com (8.13.1/8.13.1) with ESMTP id r9GLSZnI027960; Wed, 16 Oct 2013 14:28:36 -0700

Received: from EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c]) by EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c%11]) with mapi id 14.03.0123.003; Wed, 16 Oct 2013 14:28:35 -0700

From: Eva Olivares <EOlivares@teichert.com>

To: "pocampo@ap-construction.com" <pocampo@ap-construction.com>, "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>, "boyzzzz4@aol.com" <boyzzzz4@aol.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "heasley@allphasesasphalt.com" <heasley@allphasesasphalt.com>, "louis@apbconstruction.com" <louis@apbconstruction.com>, "mdaniels@atconstr.com" <mdaniels@atconstr.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "ldelacruz@andaleci.com" <ldelacruz@andaleci.com>, "astroconst@sbcglobal.net" <astroconst@sbcglobal.net>, "avisconstruction@msn.com" <avisconstruction@msn.com>, "rocio@azulworks.com" <rocio@azulworks.com>, "jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>, "bsalaz@bertsalas.com" <bsalaz@bertsalas.com>, "donnawatson52@yahoo.com" <donnawatson52@yahoo.com>, "burke3958@sbcglobal.net" <burke3958@sbcglobal.net>, "cldrilling@aol.com" <cldrilling@aol.com>, "shelleya@calvalleyconstruction.com" <shelleya@calvalleyconstruction.com>, "gusto@caliconcrete.com" <gusto@caliconcrete.com>, "office@ccexcavatinginc.com" <office@ccexcavatinginc.com>, "clearcreekadam@gmail.com" <clearcreekadam@gmail.com>, "cbrandt@combined-effort.com" <cbrandt@combined-effort.com>, "cooks\_son@mail.com" <cooks\_son@mail.com>, "dlconstruction@hotmail.com" <dlconstruction@hotmail.com>, "odavid@ftcnet.net" <odavid@ftcnet.net>, "deniseddm@yahoo.com" <deniseddm@yahoo.com>, "jagchic@aol.com" <jagchic@aol.com>, "deensgroup@aol.com" <deensgroup@aol.com>, "abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>, "sdefty@ddge.net" <sdefty@ddge.net>, "contractor@dirtagg.com" <contractor@dirtagg.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>, "dreambuilder.construction@gmail.com" <dreambuilder.construction@gmail.com>, "clbrooks@sbcglobal.net" <clbrooks@sbcglobal.net>, "eci@lightspeed.net" <eci@lightspeed.net>, "dee4321@frontiernet.net" <dee4321@frontiernet.net>, "audrey@esquivel-gp.com" <audrey@esquivel-gp.com>, "info@exbon.com" <info@exbon.com>, "tonimf@falconbuildersanddevelopers.com" <tonimf@falconbuildersanddevelopers.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "johnfelix@comcast.net" <johnfelix@comcast.net>, "judy@finegradeinc.com" <judy@finegradeinc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "roxanne.medina@att.net" <roxanne.medina@att.net>, "fresnoconcreteconst@yahoo.com" <fresnoconcreteconst@yahoo.com>, "gwpeoples@aol.com" <gwpeoples@aol.com>, "blessedc02@aol.com"

<blessedc02@aol.com>, "geronimo\_concerte@sbcglobal.net"  
<geronimo\_concerte@sbcglobal.net>, "dgonzales@gsaeng.com"  
<dgonzales@gsaeng.com>, "bgoldstein@hydroce.com" <bgoldstein@hydroce.com>,  
"office@interwestpacific.com" <office@interwestpacific.com>,  
"JNABUILDERSINC@gmail.com" <JNABUILDERSINC@gmail.com>, "jmoraga@flash.net"  
<jmoraga@flash.net>, "jharrisstripingservices@hotmail.com"  
<jharrisstripingservices@hotmail.com>, "jesmarboring@sbcglobal.net"  
<jesmarboring@sbcglobal.net>, "romenag@jonasinc.com" <romenag@jonasinc.com>,  
"garyc@krcsafety.com" <garyc@krcsafety.com>, "kal.krishnan@kkcsworld.com"  
<kal.krishnan@kkcsworld.com>, "lrobbins@kapelconstruction.com"  
<lrobbins@kapelconstruction.com>, "krsconstruction@sbcglobal.net"  
<krsconstruction@sbcglobal.net>, "lpa133@msn.com" <lpa133@msn.com>,  
"labatstree@gmail.com" <labatstree@gmail.com>, "brucej@mjavila.com"  
<brucej@mjavila.com>, "amartin@martingeneral.net"  
<amartin@martingeneral.net>, "massx6@hotmail.com" <massx6@hotmail.com>,  
"mackymccullough@mcculloughconstructioninc.com"  
<mackymccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"  
<jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>,  
"valdez05@gmail.com" <valdez05@gmail.com>, "dnielson@nielsoninc.com"  
<dnielson@nielsoninc.com>, "norcalgeneralconstruction@yahoo.com"  
<norcalgeneralconstruction@yahoo.com>, "rcervantes@newlandentities.com"  
<rcervantes@newlandentities.com>, "folivas@olivasvaldez.com"  
<folivas@olivasvaldez.com>, "jarauz@olivasvaldez.com"  
<jarauz@olivasvaldez.com>, "flotbc@sbcglobal.net" <flotbc@sbcglobal.net>,  
"steve@paradigmbuilt.com" <steve@paradigmbuilt.com>,  
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,  
"zkkingpk81@gmail.com" <zkkingpk81@gmail.com>, "davidscott@gvni.com"  
<davidscott@gvni.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>,  
"rich@rnr-construction.com" <rich@rnr-construction.com>,  
"brooke@rnr-construction.com" <brooke@rnr-construction.com>,  
"ricky@reserrano.com" <ricky@reserrano.com>, "rambakersfield@yahoo.com"  
<rambakersfield@yahoo.com>, "rollo@ramcon.com" <rollo@ramcon.com>,  
"rbsil997@yahoo.com" <rbsil997@yahoo.com>, "robin@rockinrinc.com"  
<robin@rockinrinc.com>, "rcande@pacbell.net" <rcande@pacbell.net>,  
"steve@strhoadesinc.com" <steve@strhoadesinc.com>, "dschotka@aol.com"  
<dschotka@aol.com>, "Tommy@SierraCCI.com" <Tommy@SierraCCI.com>,  
"GWHITMER@CLEARWIRE.NET" <GWHITMER@CLEARWIRE.NET>, "kdesena@linkzone.com"  
<kdesena@linkzone.com>, "sjdinc@att.net" <sjdinc@att.net>,  
"david.altstatt@att.net" <david.altstatt@att.net>,  
"dovaliconstruction@gmail.com" <dovaliconstruction@gmail.com>,  
"mthorn@stoloskigonzaez.com" <mthorn@stoloskigonzaez.com>,  
"luke@stonycreekgeneralengineering.com"  
<luke@stonycreekgeneralengineering.com>, "office@subsurf.com"  
<office@subsurf.com>, "suzanne@sukaninc.com" <suzanne@sukaninc.com>,  
"tracy.crain@suulutaaq.com" <tracy.crain@suulutaaq.com>,  
"mundo@tdwconstruction.com" <mundo@tdwconstruction.com>,  
"sharon@teamtalus.com" <sharon@teamtalus.com>, "landy@trivalleystripping.com"  
<landy@trivalleystripping.com>, "odysseyblasting@yahoo.com"  
<odysseyblasting@yahoo.com>, "jtonyvaldez@hotmail.com"  
<jtonyvaldez@hotmail.com>, "edc@vintagepavingco.com"  
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,  
"ritam@wkmclellan.com" <ritam@wkmclellan.com>

Subject: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid  
Thread-Topic: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To

ead-Index: Ac7KtqgvBlgMf219Sy+D9CzOznIqOw==

Date: Wed, 16 Oct 2013 21:28:34 +0000

Message-ID: <C62D011E25003A44A9AC8D54F7BE73FA0E86D664@EX1.corp.teichert.com>

Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach: yes  
X-MS-TNEF-Correlator:  
    originating-ip: [10.10.23.112]  
Content-Type: multipart/mixed;  
    boundary="\_006\_C62D011E25003A44A9AC8D54F7BE73FA0E86D664EX1corpteichert\_"  
MIME-Version: 1.0  
X-Proofpoint-Virus-Version: vendor=fsecure engine=2.50.10432:5.10.8794,1.0.431,0.0.0000  
    definitions=2013-10-16\_07:2013-10-16,2013-10-16,1970-01-01 signatures=0  
X-Proofpoint-Spam-Reason: safe

## Eva Olivares

---

**From:** MAILER-DAEMON@sbcglobal.net  
**Date:** Wednesday, October 16, 2013 2:44 PM  
**To:** Eva Olivares  
**Subject:** Delivery failure

Message from sbcglobal.net.  
Unable to deliver message to the following address(es).

<geronimo\_concerte@sbcglobal.net>:  
This user doesn't have a sbcglobal.net account (geronimo\_concerte@sbcglobal.net) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <EOlivares@teichert.com>

Received-SPF: pass (domain of teichert.com designates 208.67.178.50 as permitted sender)

X-YMailISG: RjzpaVsWLDtB\_PebufSAu7ZxKtSjQUk7nzll\_hkAjR54xW1q  
lwX\_UbSLI6hZ4V5kjfp3b907hKx10z9fTID6SRwBdScYrjoigSngkZt4Xp  
4FP89MKEzcJdEGNypFY1aBqI1FCF28Lz78qryLzowKbqaHg6F6OuvXyODM9j  
emRWd5Nhu5VnCsK3Ab484f3hOWG7F7x5anwB79n0inm9Ks4roWhQ5o5TepXN  
SFtvEWmF73pJ82QFkV4Nlum.OgzoH5SWsCcZVqzGUTdxtEqLqRcSARYxQ\_rm  
dPwbU7u.zqi7GwdQfrLhcoYiwOjTzIF2qHfjdfllbeFY8BoWbYruN3g5Kj  
k/ivVmkwQ9GTMEKyB.9U0khz9ThBi7lvQ8gq8D7w5HJ1JOWfjYS38byMI8w\_  
gFYWXJUg2LFEjhCvvdh7IhTCqFCqWKz2ijO5I9wjmF7ebZVp2WdLpvn8GLRm  
uSHWNqxlVoxUMD6o5eHVe8k9ILIMsFA4wWrEfFtUIvJ6V9I01stYymIJ915R  
dsWI5ICYTPUP31R8B7Iz.g6zucSuSVRTqg8ye.fQt.SDiRkL1kOM67Q8Y2Fk  
vU.7AMISA\_5\_7BrsQm8JFBI5bxaIKM\_sWkyzrNO.gCxywbeVDzgfndmpFKBrz  
x1hgWOISdstVB5OBFbOEGS871ke2bF4ROtN62H39unX6UwTVytx7\_a1NMmzA  
HIZ7qb17sVRkt2Q\_mbO1cm5y21XKUEy6jZex5RRK2qww3\_ipyWgiureCyPxC  
3A2BEEP7rW5dz3Y3.smK\_euU69tJAOYQLqOkB3TCJeUdNI\_sb3ys1tfKpHwG  
aeHyXjmkIkkiWuzV03VsgBVh\_0U4.4tWyZP9GIDG8UieINh37vh44Edi6nS  
l.qrlx9jrNQCr3RKKNHIA1Tme.vswABgbByeJkS4uTk5Wjd\_7xjl7XLNJPXu  
kQv.vx1x5HSgiUiDPnr5eylAlsFAfI5VdE8BUPSpHvTocSAUY6KvTINAZfSG  
R4qHqBvBvCQAbkftf4ADaRGRHV.pAMz2AR0KyZsG\_Hy6q6vxSyA\_6d9XJwUc  
tiuZmjSTR\_UuajQsTF.tQDhlou4rFq1rV6WuK.osBxtrOAwpdM6DBIxRiRZr  
J80PuJHFC00Z3fa.mm9UyCsfYpBlwzSgCx3FttA4tLt2tOvH93YNxXH9rGul  
emcnonQj1iqHfjsREf4vaolxziDR5bXtYpVWHig5cJsS9NgV4njm4SsKNaa  
alsFEW9m5ItJz2.sTQ3nv\_\_y1R3cMd46c413yBhKSw--

X-Originating-IP: [208.67.178.50]

Authentication-Results: mta1215.sbc.mail.gq1.yahoo.com from=teichert.com; domainkeys=neutral (no sig);  
from=teichert.com; dkim=neutral (no sig)

Received: from 127.0.0.1 (EHLO mailgw3.ppt.questsys.com) (208.67.178.50)  
by mta1215.sbc.mail.gq1.yahoo.com with SMTP; Wed, 16 Oct 2013 14:44:16 -0700

Received: from EX1.corp.teichert.com ([199.47.177.169])  
by mailgw3.ppt.questsys.com (8.13.1/8.13.1) with ESMTP id r9GLSZniO27960;  
Wed, 16 Oct 2013 14:28:36 -0700

Received: from EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c]) by EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c%11]) with mapi id 14.03.0123.003; Wed, 16 Oct 2013 14:28:35 -0700

From: Eva Olivares <EOlivares@teichert.com>

": "pocampo@ap-construction.com" <pocampo@ap-construction.com>,  
"daryl@abslconstruction.com" <daryl@abslconstruction.com>,  
"email@acdike.com"  
<email@acdike.com>, "deni@sti.com" <deni@sti.com>,  
"boyzzzz4@aol.com"  
<boyzzzz4@aol.com>,  
"aj@ajvasconi.com" <aj@ajvasconi.com>,  
"aaasealing96@yahoo.com" <aaasealing96@yahoo.com>,  
"heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>,  
"louis@apbconstruction.com" <louis@apbconstruction.com>,  
"mdaniels@atconstr.com" <mdaniels@atconstr.com>,  
"kevinphan@amlandcorp.com"  
<kevinphan@amlandcorp.com>,  
"ldelacruz@andaleci.com"  
<ldelacruz@andaleci.com>,  
"astroconst@sbcglobal.net"  
<astroconst@sbcg

\*\*\* MESSAGE TRUNCATED \*\*\*

## Eva Olivares

---

**From:** Daryl Vorne <daryl@abslconstruction.com>  
**Sent:** Wednesday, October 16, 2013 2:53 PM  
**To:** Eva Olivares  
**Subject:** RE: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

ABSL will be bidding on this project.

Daryl Vorne  
**ABSL Construction**  
510-727-0900  
510-727-0912 fax

**From:** Eva Olivares [<mailto:EOlivares@teichert.com>]

**Sent:** Wednesday, October 16, 2013 2:29 PM

**To:** pocampo@ap-construction.com; Daryl Vorne; email@acdike.com; deni@sti.com; boyzzzz4@aol.com; aj@ajvasconi.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; louis@apbconstruction.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; ldacruz@andaleci.com; astroconst@sbcglobal.net; avisconstruction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalas.com; donnawatson52@yahoo.com; burke3958@sbcglobal.net; cldrilling@aol.com; shelleya@calvalleyconstruction.com; gusto@calconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cbrandt@combined-effort.com; cooks\_son@mail.com; dlconstruction@hotmail.com; o david@ftcnet.net; deniseddm@yahoo.com; jagchic@aol.com; deensgroup@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; mgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; eci@lightspeed.net; 4321@frontiernet.net; audrey@esquivel-gp.com; info@exbon.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; judy@finegradeinc.com; mseals@foconinc.com; roxanne.molina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; blessedc02@aol.com; geronimo\_concerte@sbcglobal.net; dgonzales@gsaeng.com; bgoldstein@hydroce.com; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; jharrisstripingservices@hotmail.com; jesmarboring@sbcglobal.net; romenag@jonasinc.com; garyc@krksafety.com; kal.krishnan@kkcsworld.com; lrobbins@kapelconstruction.com; krsconstruction@sbcglobal.net; lpa133@msn.com; labatstree@gmail.com; brucej@mjavila.com; amartin@martingeneral.net; massx6@hotmail.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; CEHACKNEY@MSEGRP.COM; valdez05@gmail.com; dnielson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; flotbc@sbcglobal.net; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; rbsil997@yahoo.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; Tommy@SierraCCI.com; GWHITMER@CLEARWIRE.NET; kdesena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; mthorn@stoloskigonzalet.com; luke@stonycreekgeneralengineering.com; office@subsurf.com; suzanne@sukaninc.com; tracy.crain@suulutaag.com; mundo@tdwconstruction.com; sharon@teamtalus.com; landy@trivalleystripping.com; odysseyblasting@yahoo.com; jtonyvaldez@hotmail.com; edc@vintagepavingco.com; wallacestr@aol.com; ritam@wkmclellan.com

**Subject:** Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

Teichert Construction is requesting qualified bids from all Subcontractor's, Supplier, and Truckers for the above project. See attached Invitation to Bid.

Please let me know if you'll be bidding to Teichert on this project.

If you have any questions or require assistance, please feel free to contact the listed estimator.

**Thank you,**

**Eva~**

Eva Olivares  
Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

## Eva Olivares

---

**m:** jarell harris <jharrisstripingservices@hotmail.com>  
**sent:** Wednesday, October 16, 2013 3:52 PM  
**To:** Eva Olivares  
**Subject:** RE: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid  
**Attachments:** Caltrans 03-0A5344 DBE Invitation To Bid.pdf

Sorry cant bid on this project

Jarell Harris - Owner

Harris Striping  
1120 Eaton Ave. #11  
San Carlos, CA 94070

Office: 650.832.1171  
Mobile: 650.834.1691  
Fax: 650.832.1736

[www.HarrisStriping.com](http://www.HarrisStriping.com)

---

From: [EOlivares@teichert.com](mailto:EOlivares@teichert.com)  
To: [pocampo@ap-construction.com](mailto:pocampo@ap-construction.com); [daryl@abslconstruction.com](mailto:daryl@abslconstruction.com); [email@acdike.com](mailto:email@acdike.com); [deni@sti.com](mailto:deni@sti.com); [boyzzz4@aol.com](mailto:boyzzz4@aol.com); [aj@ajvasconi.com](mailto:aj@ajvasconi.com); [aaasealing96@yahoo.com](mailto:aaasealing96@yahoo.com); [heasley@allphaseasphalt.com](mailto:heasley@allphaseasphalt.com); [louis@apbconstruction.com](mailto:louis@apbconstruction.com); [mdaniels@atconstr.com](mailto:mdaniels@atconstr.com); [kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com); [ldelacruz@andaleci.com](mailto:ldelacruz@andaleci.com); [astroconst@sbcglobal.net](mailto:astroconst@sbcglobal.net); [avisconstruction@msn.com](mailto:avisconstruction@msn.com); [rocio@azulworks.com](mailto:rocio@azulworks.com); [jcbayline@sbcglobal.net](mailto:jcbayline@sbcglobal.net); [bsalaz@bertsalas.com](mailto:bsalaz@bertsalas.com); [donnawatson52@yahoo.com](mailto:donnawatson52@yahoo.com); [burke3958@sbcglobal.net](mailto:burke3958@sbcglobal.net); [cldrilling@aol.com](mailto:cldrilling@aol.com); [shelleya@calvalleyconstruction.com](mailto:shelleya@calvalleyconstruction.com); [gusto@caliconcrete.com](mailto:gusto@caliconcrete.com); [office@ccexcavatinginc.com](mailto:office@ccexcavatinginc.com); [clearcreekadam@gmail.com](mailto:clearcreekadam@gmail.com); [cbrandt@combined-effort.com](mailto:cbrandt@combined-effort.com); [cooks\\_son@mail.com](mailto:cooks_son@mail.com); [dlconstruction@hotmail.com](mailto:dlconstruction@hotmail.com); [odavid@ftcnet.net](mailto:odavid@ftcnet.net); [deniseddm@yahoo.com](mailto:deniseddm@yahoo.com); [jagchic@aol.com](mailto:jagchic@aol.com); [deensgroup@aol.com](mailto:deensgroup@aol.com); [abili@deltechengineeringinc.com](mailto:abili@deltechengineeringinc.com); [sdefty@ddge.net](mailto:sdefty@ddge.net); [contractor@dirtagg.com](mailto:contractor@dirtagg.com); [dgarcia287@aol.com](mailto:dgarcia287@aol.com); [dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com); [clbrooks@sbcglobal.net](mailto:clbrooks@sbcglobal.net); [eci@lightspeed.net](mailto:eci@lightspeed.net); [dee4321@frontiernet.net](mailto:dee4321@frontiernet.net); [audrey@esquivel-gp.com](mailto:audrey@esquivel-gp.com); [info@exbon.com](mailto:info@exbon.com); [tonimf@falconbuildersanddevelopers.com](mailto:tonimf@falconbuildersanddevelopers.com); [dbgriffin@fanfainc.com](mailto:dbgriffin@fanfainc.com); [inesseoane@fcs-ssp.com](mailto:inesseoane@fcs-ssp.com); [johnfelix@comcast.net](mailto:johnfelix@comcast.net); [judy@finegradeinc.com](mailto:judy@finegradeinc.com); [mseals@foconinc.com](mailto:mseals@foconinc.com); [roxanne.medina@att.net](mailto:roxanne.medina@att.net); [fresnoconcreteconst@yahoo.com](mailto:fresnoconcreteconst@yahoo.com); [gwpeoples@aol.com](mailto:gwpeoples@aol.com); [blessedc02@aol.com](mailto:blessedc02@aol.com); [geronimo\\_concerte@sbcglobal.net](mailto:geronimo_concerte@sbcglobal.net); [dgonzales@gsaeng.com](mailto:dgonzales@gsaeng.com); [bgoldstein@hydroce.com](mailto:bgoldstein@hydroce.com); [office@interwestpacific.com](mailto:office@interwestpacific.com); [JNABUILDERSINC@gmail.com](mailto:JNABUILDERSINC@gmail.com); [jmoraga@flash.net](mailto:jmoraga@flash.net); [rristripingservices@hotmail.com](mailto:rristripingservices@hotmail.com); [jesmarboring@sbcglobal.net](mailto:jesmarboring@sbcglobal.net); [romenag@jonasinc.com](mailto:romenag@jonasinc.com); [garyc@krksafety.com](mailto:garyc@krksafety.com); [kal.krishnan@kkcsworld.com](mailto:kal.krishnan@kkcsworld.com); [lrobbins@kapelconstruction.com](mailto:lrobbins@kapelconstruction.com); [krsconstruction@sbcglobal.net](mailto:krsconstruction@sbcglobal.net); [lpa133@msn.com](mailto:lpa133@msn.com); [labatstree@gmail.com](mailto:labatstree@gmail.com); [brucej@mjavila.com](mailto:brucej@mjavila.com);

[amartin@martingeneral.net](mailto:amartin@martingeneral.net); [massx6@hotmail.com](mailto:massx6@hotmail.com); [mackymccullough@mcculloughconstructioninc.com](mailto:mackymccullough@mcculloughconstructioninc.com);  
[jorge@mercadeco.com](mailto:jorge@mercadeco.com); [CEHACKNEY@MSEGRP.COM](mailto:CEHACKNEY@MSEGRP.COM); [valdez05@gmail.com](mailto:valdez05@gmail.com); [dnielson@nielsoninc.com](mailto:dnielson@nielsoninc.com);  
[norcalgeneralconstruction@yahoo.com](mailto:norcalgeneralconstruction@yahoo.com); [rcervantes@newlandentities.com](mailto:rcervantes@newlandentities.com); [folivas@olivasvaldez.com](mailto:folivas@olivasvaldez.com);  
[auz@olivasvaldez.com](mailto:auz@olivasvaldez.com); [flotbc@sbcglobal.net](mailto:flotbc@sbcglobal.net); [steve@paradigmbuilt.com](mailto:steve@paradigmbuilt.com); [cplum@pcnconstructioninc.com](mailto:cplum@pcnconstructioninc.com);  
[zkkingpk81@gmail.com](mailto:zkkingpk81@gmail.com); [davidscott@gvni.com](mailto:davidscott@gvni.com); [quimu@sbcglobal.net](mailto:quimu@sbcglobal.net); [rich@rnr-construction.com](mailto:rich@rnr-construction.com);  
[brooke@rnr-construction.com](mailto:brooke@rnr-construction.com); [ricky@reserrano.com](mailto:ricky@reserrano.com); [rambakersfield@yahoo.com](mailto:rambakersfield@yahoo.com); [rollo@ramcon.com](mailto:rollo@ramcon.com);  
[rbsil997@yahoo.com](mailto:rbsil997@yahoo.com); [robin@rockinrinc.com](mailto:robin@rockinrinc.com); [rcande@pacbell.net](mailto:rcande@pacbell.net); [steve@strhoadesinc.com](mailto:steve@strhoadesinc.com);  
[dschotka@aol.com](mailto:dschotka@aol.com); [Tommy@SierraCCI.com](mailto:Tommy@SierraCCI.com); [GWHITMER@CLEARWIRE.NET](mailto:GWHITMER@CLEARWIRE.NET); [kdesena@linkzone.com](mailto:kdesena@linkzone.com);  
[sjdinc@att.net](mailto:sjdinc@att.net); [david.altstatt@att.net](mailto:david.altstatt@att.net); [dovaliconstruction@gmail.com](mailto:dovaliconstruction@gmail.com); [mthorn@stoloskigonzaez.com](mailto:mthorn@stoloskigonzaez.com);  
[luke@stonycreekgeneralengineering.com](mailto:luke@stonycreekgeneralengineering.com); [office@subsurf.com](mailto:office@subsurf.com); [suzanne@sukaninc.com](mailto:suzanne@sukaninc.com);  
[tracy.crain@suulutaq.com](mailto:tracy.crain@suulutaq.com); [mundo@tdwconstruction.com](mailto:mundo@tdwconstruction.com); [sharon@teamtalus.com](mailto:sharon@teamtalus.com);  
[landy@trivalleystriping.com](mailto:landy@trivalleystriping.com); [odysseyblasting@yahoo.com](mailto:odysseyblasting@yahoo.com); [itonyvaldez@hotmail.com](mailto:itonyvaldez@hotmail.com);  
[edc@vintagepavingco.com](mailto:edc@vintagepavingco.com); [wallacestr@aol.com](mailto:wallacestr@aol.com); [ritam@wkmclellan.com](mailto:ritam@wkmclellan.com)

Subject: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

Date: Wed, 16 Oct 2013 21:28:34 +0000

Teichert Construction is requesting qualified bids from all Subcontractor's, Supplier, and Truckers for the above project. See attached Invitation to Bid.

Please let me know if you'll be bidding to Teichert on this project.

If you have any questions or require assistance, please feel free to contact the listed estimator.

**Thank you,**

*~Eva~*

Eva Olivares  
Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

## Eva Olivares

---

**From:** Paco Olivas <folivas@olivasvaldez.com>  
**Sent:** Thursday, October 17, 2013 8:11 AM  
**To:** Eva Olivares  
**Subject:** RE: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

Thanks for the invitation to bid  
However, we will not be able to provide a quote  
This project is out of our area  
Best of Luck

Respectfully,  
Olivas Valdez Inc.  
Paco Olivas

**From:** Eva Olivares [mailto:EOlivares@teichert.com]

**Sent:** Wednesday, October 16, 2013 2:29 PM

**To:** pocampo@ap-construction.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; boyzzzz4@aol.com; aj@ajvasconi.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; louis@apbconstruction.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; ldelacruz@andaleci.com; astroconst@sbcglobal.net; avisconstruction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalas.com; donnawatson52@yahoo.com; burke3958@sbcglobal.net; cldrilling@aol.com; shelleya@calvalleyconstruction.com; gusto@caliconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cbrandt@combined-effort.com; brooks\_son@mail.com; dlconstruction@hotmail.com; o david@ftcnet.net; deniseddm@yahoo.com; jagchic@aol.com; mnsgroup@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; eci@lightspeed.net; dee4321@frontiernet.net; audrey@esquivel-gp.com; info@exbon.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; judy@finegradeinc.com; mseals@foconinc.com; roxanne.medina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; blessedc02@aol.com; geronimo\_concerte@sbcglobal.net; dgonzales@gsaeng.com; bgoldstein@hydroce.com; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; jharrisstripingservices@hotmail.com; jesmarboring@sbcglobal.net; romenag@jonasinc.com; garyc@krccsafety.com; kal.krishnan@kkcsworld.com; lrobbins@kapelconstruction.com; krsconstruction@sbcglobal.net; lpa133@msn.com; labatstree@gmail.com; brucej@mjavila.com; amartin@martingeneral.net; massx6@hotmail.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; CEHACKNEY@MSEGRP.COM; valdez05@gmail.com; dnielson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; flotbc@sbcglobal.net; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; rbsil997@yahoo.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; Tommy@SierraCCI.com; GWHITMER@CLEARWIRE.NET; kdesena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; mthorn@stoloskigonzaalez.com; luke@stonycreekgeneralengineering.com; office@subsurf.com; suzanne@sukaninc.com; tracy.crain@suulutaag.com; mundo@tdwconstruction.com; sharon@teamtalus.com; landy@trivalleystripping.com; odysseyblasting@yahoo.com; jtonyvaldez@hotmail.com; edc@vintagepavingco.com; wallacestr@aol.com; ritam@wkmclellan.com

**Subject:** Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

Teichert Construction is requesting qualified bids from all Subcontractor's, Supplier, and Truckers for the above project.  
attached Invitation to Bid.

Please let me know if you'll be bidding to Teichert on this project.

If you have any questions or require assistance, please feel free to contact the listed estimator.

**Thank you,**

**~Eva~**

Eva Olivares  
Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

## Eva Olivares

---

**From:** boyzzzz4@aol.com  
**Sent:** Thursday, October 17, 2013 4:43 PM  
**To:** Eva Olivares  
**Subject:** RE: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

Remove this email from your list

Sent from Windows Mail

**From:** Eva Olivares

**Sent:** October 16, 2013 2:28 PM

**To:** [pocampo@ap-construction.com](mailto:pocampo@ap-construction.com); [daryl@abslconstruction.com](mailto:daryl@abslconstruction.com); [email@acdike.com](mailto:email@acdike.com); [deni@sti.com](mailto:deni@sti.com); [boyzzzz4@aol.com](mailto:boyzzzz4@aol.com); [aj@ajvasconi.com](mailto:aj@ajvasconi.com); [aaasealing96@yahoo.com](mailto:aaasealing96@yahoo.com); [heasley@allphaseasphalt.com](mailto:heasley@allphaseasphalt.com); [louis@apbconstruction.com](mailto:louis@apbconstruction.com); [mdaniels@atconstr.com](mailto:mdaniels@atconstr.com); [kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com); [ldelacruz@andaleci.com](mailto:ldelacruz@andaleci.com); [astroconst@sbcglobal.net](mailto:astroconst@sbcglobal.net); [avisconstruction@msn.com](mailto:avisconstruction@msn.com); [rocio@azulworks.com](mailto:rocio@azulworks.com); [jcbayline@sbcglobal.net](mailto:jcbayline@sbcglobal.net); [bsalaz@bertsalas.com](mailto:bsalaz@bertsalas.com); [donnawatson52@yahoo.com](mailto:donnawatson52@yahoo.com); [burke3958@sbcglobal.net](mailto:burke3958@sbcglobal.net); [cldrilling@aol.com](mailto:cldrilling@aol.com); [shelleya@calvalleyconstruction.com](mailto:shelleya@calvalleyconstruction.com); [gusto@caliconcrete.com](mailto:gusto@caliconcrete.com); [office@ccexcavatinginc.com](mailto:office@ccexcavatinginc.com); [clearcreekadam@gmail.com](mailto:clearcreekadam@gmail.com); [cbrandt@combined-effort.com](mailto:cbrandt@combined-effort.com); [cooks\\_son@mail.com](mailto:cooks_son@mail.com); [dlconstruction@hotmail.com](mailto:dlconstruction@hotmail.com); [odavid@ftcnet.net](mailto:odavid@ftcnet.net); [deniseddm@yahoo.com](mailto:deniseddm@yahoo.com); [jagchic@aol.com](mailto:jagchic@aol.com); [deensgroup@aol.com](mailto:deensgroup@aol.com); [abili@deltechengineeringinc.com](mailto:abili@deltechengineeringinc.com); [sdefty@ddge.net](mailto:sdefty@ddge.net); [contractor@dirtagg.com](mailto:contractor@dirtagg.com); [dgarcia287@aol.com](mailto:dgarcia287@aol.com); [dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com); [brooks@sbcglobal.net](mailto:brooks@sbcglobal.net); [eci@lightspeed.net](mailto:eci@lightspeed.net); [dee4321@frontiernet.net](mailto:dee4321@frontiernet.net); [audrey@esquivel-gp.com](mailto:audrey@esquivel-gp.com); [info@exbon.com](mailto:info@exbon.com); [tonimf@falconbuildersanddevelopers.com](mailto:tonimf@falconbuildersanddevelopers.com); [dbgriffin@fanfainc.com](mailto:dbgriffin@fanfainc.com); [inesseoane@fcs-ssp.com](mailto:inesseoane@fcs-ssp.com); [johnfelix@comcast.net](mailto:johnfelix@comcast.net); [judy@finegradeinc.com](mailto:judy@finegradeinc.com); [mseals@foconinc.com](mailto:mseals@foconinc.com); [roxanne.medina@att.net](mailto:roxanne.medina@att.net); [fresnoconcreteconst@yahoo.com](mailto:fresnoconcreteconst@yahoo.com); [gwpeoples@aol.com](mailto:gwpeoples@aol.com); [blessedc02@aol.com](mailto:blessedc02@aol.com); [geronimo\\_concerte@sbcglobal.net](mailto:geronimo_concerte@sbcglobal.net); [dgonzales@gsaeng.com](mailto:dgonzales@gsaeng.com); [bgoldstein@hydroce.com](mailto:bgoldstein@hydroce.com); [office@interwestpacific.com](mailto:office@interwestpacific.com); [JNABUILDERSINC@gmail.com](mailto:JNABUILDERSINC@gmail.com); [jmoraga@flash.net](mailto:jmoraga@flash.net); [jharrisstripingservices@hotmail.com](mailto:jharrisstripingservices@hotmail.com); [jesmarboring@sbcglobal.net](mailto:jesmarboring@sbcglobal.net); [romenag@jonasinc.com](mailto:romenag@jonasinc.com); [garyc@krcsafety.com](mailto:garyc@krcsafety.com); [kal.krishnan@kkcsworld.com](mailto:kal.krishnan@kkcsworld.com); [lrobbins@kapelconstruction.com](mailto:lrobbins@kapelconstruction.com); [krsconstruction@sbcglobal.net](mailto:krsconstruction@sbcglobal.net); [lpa133@msn.com](mailto:lpa133@msn.com); [labatstree@gmail.com](mailto:labatstree@gmail.com); [brucej@mjavila.com](mailto:brucej@mjavila.com); [amartin@martingeneral.net](mailto:amartin@martingeneral.net); [massx6@hotmail.com](mailto:massx6@hotmail.com); [mackymcullough@mcculloughconstructioninc.com](mailto:mackymcullough@mcculloughconstructioninc.com); [jorge@mercadeco.com](mailto:jorge@mercadeco.com); [CEHACKNEY@MSEGRP.COM](mailto:CEHACKNEY@MSEGRP.COM); [valdez05@gmail.com](mailto:valdez05@gmail.com); [dnielson@nielsoninc.com](mailto:dnielson@nielsoninc.com); [norcalgeneralconstruction@yahoo.com](mailto:norcalgeneralconstruction@yahoo.com); [rcervantes@newlandentities.com](mailto:rcervantes@newlandentities.com); [folivas@olivasvaldez.com](mailto:folivas@olivasvaldez.com); [jarauz@olivasvaldez.com](mailto:jarauz@olivasvaldez.com); [flotbc@sbcglobal.net](mailto:flotbc@sbcglobal.net); [steve@paradigmbuilt.com](mailto:steve@paradigmbuilt.com); [cplum@pcnconstructioninc.com](mailto:cplum@pcnconstructioninc.com); [zkkingpk81@gmail.com](mailto:zkkingpk81@gmail.com); [davidscott@gvni.com](mailto:davidscott@gvni.com); [quimu@sbcglobal.net](mailto:quimu@sbcglobal.net); [rich@rnr-construction.com](mailto:rich@rnr-construction.com); [brooke@rnr-construction.com](mailto:brooke@rnr-construction.com); [ricky@reserrano.com](mailto:ricky@reserrano.com); [rambakersfield@yahoo.com](mailto:rambakersfield@yahoo.com); [rollo@ramcon.com](mailto:rollo@ramcon.com); [rbsil997@yahoo.com](mailto:rbsil997@yahoo.com); [robin@rockinrinc.com](mailto:robin@rockinrinc.com); [rcande@pacbell.net](mailto:rcande@pacbell.net); [steve@strhoadesinc.com](mailto:steve@strhoadesinc.com); [dschotka@aol.com](mailto:dschotka@aol.com); [Tommy@SierraCCI.com](mailto:Tommy@SierraCCI.com); [GWHITMER@CLEARWIRE.NET](mailto:GWHITMER@CLEARWIRE.NET); [kdesena@linkzone.com](mailto:kdesena@linkzone.com); [sidinc@att.net](mailto:sidinc@att.net); [david.altstatt@att.net](mailto:david.altstatt@att.net); [dovaliconstruction@gmail.com](mailto:dovaliconstruction@gmail.com); [mthorn@stoloskigonzaalez.com](mailto:mthorn@stoloskigonzaalez.com); [luke@stonycreekgeneralengineering.com](mailto:luke@stonycreekgeneralengineering.com); [office@subsurf.com](mailto:office@subsurf.com); [suzanne@sukaninc.com](mailto:suzanne@sukaninc.com); [tracy.crain@suulutaaq.com](mailto:tracy.crain@suulutaaq.com); [mundo@tdwconstruction.com](mailto:mundo@tdwconstruction.com); [sharon@teamtalus.com](mailto:sharon@teamtalus.com); [andy@trivalleystriping.com](mailto:andy@trivalleystriping.com); [odysseyblasting@yahoo.com](mailto:odysseyblasting@yahoo.com); [jtonyvaldez@hotmail.com](mailto:jtonyvaldez@hotmail.com); [cuc@vintagepavingco.com](mailto:cuc@vintagepavingco.com); [wallacestr@aol.com](mailto:wallacestr@aol.com); [ritam@wkmclellan.com](mailto:ritam@wkmclellan.com)

**Subject:** Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

Teichert Construction is requesting qualified bids from all Subcontractor's, Supplier, and Truckers for the above project. See attached Invitation to Bid.

Please let me know if you'll be bidding to Teichert on this project.

If you have any questions or require assistance, please feel free to contact the listed estimator.

**Thank you,**

*~Eva~*

Eva Olivares  
Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

## Eva Olivares

---

**m:** Eva Olivares  
**sent:** Thursday, October 24, 2013 1:41 PM  
**To:** 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzzz4@aol.com'; 'aj@ajvasconi.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'louis@apbconstruction.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'ldelacruz@andaleci.com'; 'astroconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalas.com'; 'donnawatson52@yahoo.com'; 'burke3958@sbcglobal.net'; 'cldrilling@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@calconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks\_son@mail.com'; 'dlconstruction@hotmail.com'; 'odavid@ftcnet.net'; 'deniseddm@yahoo.com'; 'jagchic@aol.com'; 'deensgroup@aol.com'; 'abili@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'info@exbon.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'blessedc02@aol.com'; 'geronimo\_concerte@sbcglobal.net'; 'dgonzales@gsaeng.com'; 'bgoldstein@hydroce.com'; 'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'romenag@jonasinc.com'; 'garyc@krcsafety.com'; 'kal.krishnan@kkcsworld.com'; 'lrobbins@kapelconstruction.com'; 'krsconstruction@sbcglobal.net'; 'lpa133@msn.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com'; 'amartin@martingeneral.net'; 'massx6@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'flotbc@sbcglobal.net'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com'; 'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com'; 'Tommy@SierraCCI.com'; 'GWHITMER@CLEARWIRE.NET'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzaez.com'; 'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com'; 'suzanne@sukaninc.com'; 'tracy.crain@suulutaaq.com'; 'mundo@tdwconstruction.com'; 'sharon@teamtalus.com'; 'landy@trivalleystriping.com'; 'odysseyblasting@yahoo.com'; 'jtonyvaldez@hotmail.com'; 'edc@vintagepavingco.com'; 'wallacestr@aol.com'; 'ritam@wkmclellan.com'  
**Subject:** RE: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid - REVISED  
**Attachments:** Caltrans 03-0A5344 DBE Invitation To Bid - REVISED.pdf

Please see attached REVISED Invitation To Bid for the above project.

Note: new bid date- 11/13/13.

**Thank you,**

**Eva~**

Eva Olivares  
Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

**From:** Eva Olivares

**Sent:** Wednesday, October 16, 2013 2:29 PM

**To:** 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzzz4@aol.com'; 'aj@ajvasconi.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'avis@apbconstruction.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'ldelacruz@andaleci.com'; 'oconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalas.com'; 'donnawatson52@yahoo.com'; 'burke3958@sbcglobal.net'; 'cldrilling@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks\_son@mail.com'; 'dlconstruction@hotmail.com'; 'odavid@ftcnet.net'; 'deniseddm@yahoo.com'; 'jagchic@aol.com'; 'deensgroup@aol.com'; 'abili@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'info@exbon.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'blessedc02@aol.com'; 'geronimo\_concerte@sbcglobal.net'; 'dgonzales@gsaeng.com'; 'bgoldstein@hydroce.com'; 'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharristripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'romenag@jonasinc.com'; 'garyc@krcsafety.com'; 'kal.krishnan@kkcsworld.com'; 'lrobbins@kapelconstruction.com'; 'krsconstruction@sbcglobal.net'; 'lpa133@msn.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com'; 'amartin@martingeneral.net'; 'massx6@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com'; 'dnelson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'flotbc@sbcglobal.net'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com'; 'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com'; 'Tommy@SierraCCI.com'; 'GWHITMER@CLEARWIRE.NET'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzaez.com'; 'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com'; 'suzanne@sukaninc.com'; 'tracy.crain@suulutaaq.com'; 'mundo@tdwconstruction.com'; 'sharon@teamtalus.com'; 'landy@trivalleystriping.com'; 'odysseyblasting@yahoo.com'; 'jtonyvaldez@hotmail.com'; '@vintagepavingco.com'; 'wallacestr@aol.com'; 'ritam@wkmclellan.com'

**Subject:** Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

Teichert Construction is requesting qualified bids from all Subcontractor's, Supplier, and Truckers for the above project. See attached Invitation to Bid.

Please let me know if you'll be bidding to Teichert on this project.

If you have any questions or require assistance, please feel free to contact the listed estimator.

**Thank you,**

*~Eva~*

Eva Olivares  
Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

## Eva Olivares

---

**m:** MAILER-DAEMON@yahoo.com  
**sent:** Thursday, October 24, 2013 1:48 PM  
**To:** Eva Olivares  
**Subject:** Delivery failure

Message from yahoo.com.  
Unable to deliver message to the following address(es).

<[rbsil997@yahoo.com](mailto:rbsil997@yahoo.com)>:  
This user doesn't have a yahoo.com account ([rbsil997@yahoo.com](mailto:rbsil997@yahoo.com)) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <[EOlivares@teichert.com](mailto:EOlivares@teichert.com)>  
X-YahooFilteredBulk: 208.67.178.50  
Received-SPF: pass (domain of teichert.com designates 208.67.178.50 as permitted sender)  
X-YMailISG: XOJQ0IsWLDv0rH5FkhqHpMHIE1DWpybMFOkaze5EH2IIK66  
KFRNNXqbWJituWv9nLh49O7pnZsYnHK9DjXrdZan1VG7aTFFtFMIYfSVQw2\_  
prb9PDE4tpKjHTdbmtA7q4NVtH8JvVqhYWIrtt70PVpjmdrZjFFR0z5Y6cj  
CHdp.ZptUpRy34s3lfufV7wUbxKzeqcJ83fQTTFFd0gdy6qKzY\_xSIZUheMK  
caSmbWsr7FpHPHmr5Sr4m4rZvxXy0JdVyzUH\_EVvVh3gZ46WmhbiK18fz  
skmEbuLE5\_Mky.OamOTemxknn.3BQVqk.Rk9qVGGZGZQLczQTuPw.7oTk4ca  
AG8tOd7clfg.TW6ohm0XqT2As0zyLABVbiW4hoFGcHviZ6XZJ5z0y1QMaSkC  
p0YaV9qgoPKcQQ5yKVK7BaG0ls94bBo0y.wD4lrVvqi59.eXn1lqExGRfjv2  
dwKJ8EntmKo.rAcRys9Evl32MMD7sAuskqNOTB9VXz7sJsl15DmDF1vZbU5o  
3fNTa9TZweMGyPX5kf\_8a\_fxl5cHJ7JEnQuZtpp8uF99hLcFGFmO\_DNdQgb3  
fjnEM19gJP0habOmqrFT2IF0wESKHSYsSfnXoJcQ1opC5Wmaa3SpT8XHExh  
yFo2VaYbF3k21aajtAdLZME3zh3zH8edBAZLg5KXoUUnYY3hvyhJRG8zfVF  
38MgHZbhLBkbvisqWcdiS\_qStZ7uvq2ARwiB6ce\_dfhUN6I4Zl1gWaeok3Ds  
gDebh.KCElZM6yTc9MBjUFFPVTUKpfPpbynr4lpmInidGIfR5lI34TXhffte  
4juTooRvZ8ZUm46xZWfcSpyJ4rqkDSBPXJ9TN2Cl6o9cNgJX7uQ\_ihdbTJAK  
XgTnGomB8deqlzi2BooDBP71pkWZIR.ErDs2qRot4POE9o5Xy4WpyNMRmRg  
2TVZHQxZaDeBVhs57HuLu8jCGBx\_x0tMMM2iCpQStljjfDPC\_FOpIMyutUpU  
LQM9arWB4JXZTmP8Vgo3zW9r7xUlpfMcdqmt9A5pSUQxHFicq9BVDz7257r  
fbLaY9WFyu8r2qsf56YV7dOP3Gc6\_Bqc4iVUd9w0i5VMUdC2B3I6YNBMnSt0  
WNSunToC6klgJCR3s7YwWwvqHK7dqZot2Oe0bD8ANiF7.PHh8h0Tg4ceafYx  
VpKBZWTUJholw\_G\_M38TjmqfsyOjd5TRrkV90X5RDJ.2gMC1hLXlxbxXqM22  
YGkqxQi\_4NcOvlf3DeJ1zhLiqxtm2RetM4PJZiTqmHwgWzB2\_2lAsZMy1uB  
ZdUvd71XltCT8\_j6Vg7sSGZlwdkVfva6sa4QSH0c8MYeENnZV1LERrPjBLXh  
HLaeNa4PSj\_ZWA2YkL\_bd.S4QE6hsz4XuyPIJoO88UD07aYO4bzozT6y1z9u  
PhpUnPURhTfyt\_VL\_FPIj8WC29Wb5iOxniLZRwbT0zKvxtDuub8i.nj74hbO  
lIWQyMxquUTPBiamNlpYnq6bLhggxadTHNKya\_4w0u1\_WuAROXRRBjo7Q3WZ  
P6FwNPka2OIP7\_HUFlxqj68bVTuLbSW62oyv3s7g4Leq3p8Bs5\_rFnM9Tbs  
.vg9N7iEGQHnieFORTDzSZHNffTg8sNi46H98HFz1b51EPMj..PhhDLge  
EIYp0FddCrbCWICVXOypkx1YpvUq.FjvAWM1t6hje1BoDGv7A8rC8txlvg9s  
\_XTRZVznZwFqfASt14c8DQzHYb3N\_GAEXJ0dmpy6uqWYg04hdfsKVKuqk00N

CFpkD4CyHSJW30MB7C7mjTYU  
X-Originating-IP: [208.67.178.50]  
Authentication-Results: mta1494.mail.bf1.yahoo.com from=teichert.com; domainkeys=neutral (no sig);  
from=teichert.com; dkim=neutral (no sig)  
Received: from 127.0.0.1 (EHLO mailgw3.ppt.questsyst.com) (208.67.178.50)  
by mta1494.mail.bf1.yahoo.com with SMTP; Thu, 24 Oct 2013 20:48:05 +0000  
Received: from EX1.corp.teichert.com ([199.47.177.169])  
by mailgw3.ppt.questsyst.com (8.13.1/8.13.1) with ESMTP id r9OKf9vv002089;  
Thu, 24 Oct 2013 13:41:10 -0700  
Received: from EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c]) by EX1.corp.teichert.com  
([fe80::216c:274a:5197:da6c%11]) with mapi id 14.03.0123.003; Thu, 24 Oct 2013 13:41:09 -0700  
From: Eva Olivares <EOlivares@teichert.com>  
To: "pocampo@ap-construction.com" <pocampo@ap-construction.com>,  
"daryl@abslconstruction.com" <daryl@abslconstruction.com>,  
"email@acdike.com"  
<email@acdike.com>, "deni@sti.com" <deni@sti.com>,  
"boyzzzz4@aol.com"  
<boyzzzz4@aol.com>,  
"aj@ajvasconi.com" <aj@ajvasconi.com>,  
"aaasealing96@yahoo.com" <aaasealing96@yahoo.com>,  
"heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>,  
"louis@apbconstruction.com" <louis@apbconstruction.com>  
\*\*\* MESSAGE TRUNCATED \*\*\*

## Eva Olivares

---

**From:** Mail Delivery Subsystem <MAILER-DAEMON@mailgw3.ppt.questsys.com>  
**To:** sjdinc@att.net; bsalaz@bertsalas.com; GWHITMER@CLEARWIRE.NET;  
avisconstruction@msn.com  
**Sent:** Thursday, October 24, 2013 1:48 PM  
**Subject:** Undeliverable: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid - REVISED

### Delivery has failed to these recipients or groups:

[sjdinc@att.net](mailto:sjdinc@att.net)

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

[bsalaz@bertsalas.com](mailto:bsalaz@bertsalas.com)

The recipient's e-mail address isn't correct. Please check the e-mail address and try to resend the message. If the problem continues, contact your helpdesk.

[GWHITMER@CLEARWIRE.NET](mailto:GWHITMER@CLEARWIRE.NET)

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

[avisconstruction@msn.com](mailto:avisconstruction@msn.com)

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

The following organization rejected your message: scc-mailrelay.att.net, bertsalas.com, alt1.aspmx.l.google.com, mx2.hotmail.com.

### Diagnostic information for administrators:

Generating server: mailgw3.ppt.questsys.com

[sjdinc@att.net](mailto:sjdinc@att.net)

scc-mailrelay.att.net, bertsalas.com, alt1.aspmx.l.google.com, mx2.hotmail.com # <scc-mailrelay.att.net #5.1.1 SMTP; 550 [SUSPEND] Mailbox currently suspended - Please contact correspondent directly> #SMTP#

[bsalaz@bertsalas.com](mailto:bsalaz@bertsalas.com)

scc-mailrelay.att.net, bertsalas.com, alt1.aspmx.l.google.com, mx2.hotmail.com # <bertsalas.com #5.1.2 SMTP; 550 Host unknown> #SMTP#

GWHITMER@CLEARWIRE.NET

scc-mailrelay.att.net, bertsalas.com, alt1.aspmx.l.google.com, mx2.hotmail.com # <alt1.aspmx.l.google.com #5.1.1 SMTP; 550-5.1.1 The email account that you tried to reach does not exist. Please try> #SMTP#

,construction@msn.com

scc-mailrelay.att.net, bertsalas.com, alt1.aspmx.l.google.com, mx2.hotmail.com # <mx2.hotmail.com #5.1.1 SMTP; 550 Requested action not taken: mailbox unavailable> #SMTP#

Original message headers:

Return-Path: <EOlivares@teichert.com>

Received: from EX1.corp.teichert.com ([199.47.177.169]) by mailgw3.ppt.questsyst.com (8.13.1/8.13.1) with ESMTP id r9OKf9vv002089; Thu, 24 Oct 2013 13:41:10 -0700

Received: from EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c]) by EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c%11]) with mapi id 14.03.0123.003; Thu, 24 Oct 2013 13:41:09 -0700

From: Eva Olivares <EOlivares@teichert.com>

To: "pocampo@ap-construction.com" <pocampo@ap-construction.com>, "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>, "boyzzzz4@aol.com" <boyzzzz4@aol.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>, "louis@apbconstruction.com" <louis@apbconstruction.com>, "mdaniels@atconstr.com" <mdaniels@atconstr.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "ldelacruz@andaleci.com" <ldelacruz@andaleci.com>, "astroconst@sbcglobal.net" <astroconst@sbcglobal.net>, "avisconstruction@msn.com" <avisconstruction@msn.com>, "rocio@azulworks.com" <rocio@azulworks.com>, "jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>, "bsalaz@bertsalas.com" <bsalaz@bertsalas.com>, "donnaWatson52@yahoo.com" <donnaWatson52@yahoo.com>, "burke3958@sbcglobal.net" <burke3958@sbcglobal.net>, "cldrilling@aol.com" <cldrilling@aol.com>, "shelleya@calvalleyconstruction.com" <shelleya@calvalleyconstruction.com>, "gusto@caliconcrete.com" <gusto@caliconcrete.com>, "office@ccexcavatinginc.com" <office@ccexcavatinginc.com>, "clearcreekadam@gmail.com" <clearcreekadam@gmail.com>, "cbrandt@combined-effort.com" <cbrandt@combined-effort.com>, "cooks\_son@mail.com" <cooks\_son@mail.com>, "dlconstruction@hotmail.com" <dlconstruction@hotmail.com>, "odavid@ftcnet.net" <odavid@ftcnet.net>, "deniseddm@yahoo.com" <deniseddm@yahoo.com>, "jagchic@aol.com" <jagchic@aol.com>, "deensgroup@aol.com" <deensgroup@aol.com>, "abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>, "sdefty@ddge.net" <sdefty@ddge.net>, "contractor@dirtagg.com" <contractor@dirtagg.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>, "dreambuilder.construction@gmail.com" <dreambuilder.construction@gmail.com>, "clbrooks@sbcglobal.net" <clbrooks@sbcglobal.net>, "eci@lightspeed.net" <eci@lightspeed.net>, "dee4321@frontiernet.net" <dee4321@frontiernet.net>, "audrey@esquivel-gp.com" <audrey@esquivel-gp.com>, "info@exbon.com" <info@exbon.com>, "tonimf@falconbuildersanddevelopers.com" <tonimf@falconbuildersanddevelopers.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "johnfelix@comcast.net" <johnfelix@comcast.net>, "judy@finegradeinc.com" <judy@finegradeinc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "roxanne.medina@att.net" <roxanne.medina@att.net>, "fresnoconcreteconst@yahoo.com" <fresnoconcreteconst@yahoo.com>, "gwpeoples@aol.com" <gwpeoples@aol.com>, "blessedc02@aol.com"

<blessedc02@aol.com>, "geronimo\_concerte@sbcglobal.net"  
<geronimo\_concerte@sbcglobal.net>, "dgonzales@gsaeng.com"  
<dgonzales@gsaeng.com>, "bgoldstein@hydroce.com" <bgoldstein@hydroce.com>,  
"office@interwestpacific.com" <office@interwestpacific.com>,  
"JNABUILDERSINC@gmail.com" <JNABUILDERSINC@gmail.com>, "jmoraga@flash.net"  
<jmoraga@flash.net>, "jharrisstripingservices@hotmail.com"  
<jharrisstripingservices@hotmail.com>, "jesmarboring@sbcglobal.net"  
<jesmarboring@sbcglobal.net>, "romenag@jonasinc.com" <romenag@jonasinc.com>,  
"garyc@kracsafety.com" <garyc@kracsafety.com>, "kal.krishnan@kkcsworld.com"  
<kal.krishnan@kkcsworld.com>, "lrobbins@kapelconstruction.com"  
<lrobbins@kapelconstruction.com>, "krsconstruction@sbcglobal.net"  
<krsconstruction@sbcglobal.net>, "lpa133@msn.com" <lpa133@msn.com>,  
"labatstree@gmail.com" <labatstree@gmail.com>, "brucej@mjavila.com"  
<brucej@mjavila.com>, "amartin@martingeneral.net"  
<amartin@martingeneral.net>, "massx6@hotmail.com" <massx6@hotmail.com>,  
"mackymccullough@mcculloughconstructioninc.com"  
<mackymccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"  
<jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>,  
"valdez05@gmail.com" <valdez05@gmail.com>, "dnielson@nielsoninc.com"  
<dnielson@nielsoninc.com>, "norcalgeneralconstruction@yahoo.com"  
<norcalgeneralconstruction@yahoo.com>, "rcervantes@newlandentities.com"  
<rcervantes@newlandentities.com>, "folivas@olivasvaldez.com"  
<folivas@olivasvaldez.com>, "jarauz@olivasvaldez.com"  
<jarauz@olivasvaldez.com>, "flotbc@sbcglobal.net" <flotbc@sbcglobal.net>,  
"steve@paradigmbuilt.com" <steve@paradigmbuilt.com>,  
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,  
"zkkingpk81@gmail.com" <zkkingpk81@gmail.com>, "davidscott@gvni.com"  
<davidscott@gvni.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>,  
"rich@rnr-construction.com" <rich@rnr-construction.com>,  
"brooke@rnr-construction.com" <brooke@rnr-construction.com>,  
"ricky@reserrano.com" <ricky@reserrano.com>, "rambakersfield@yahoo.com"  
<rambakersfield@yahoo.com>, "rollo@ramcon.com" <rollo@ramcon.com>,  
"rbsil997@yahoo.com" <rbsil997@yahoo.com>, "robin@rockinrinc.com"  
<robin@rockinrinc.com>, "rcande@pacbell.net" <rcande@pacbell.net>,  
"steve@strhoadesinc.com" <steve@strhoadesinc.com>, "dschotka@aol.com"  
<dschotka@aol.com>, "Tommy@SierraCCI.com" <Tommy@SierraCCI.com>,  
"GWHITMER@CLEARWIRE.NET" <GWHITMER@CLEARWIRE.NET>, "kdesena@linkzone.com"  
<kdesena@linkzone.com>, "sjdinc@att.net" <sjdinc@att.net>,  
"david.altstatt@att.net" <david.altstatt@att.net>,  
"dovaliconstruction@gmail.com" <dovaliconstruction@gmail.com>,  
"mthorn@stoloskigonalez.com" <mthorn@stoloskigonalez.com>,  
"luke@stonycreekgeneralengineering.com"  
<luke@stonycreekgeneralengineering.com>, "office@subsurf.com"  
<office@subsurf.com>, "suzanne@sukaninc.com" <suzanne@sukaninc.com>,  
"tracy.crain@suulutaaq.com" <tracy.crain@suulutaaq.com>,  
"mundo@tdwconstruction.com" <mundo@tdwconstruction.com>,  
"sharon@teamtalus.com" <sharon@teamtalus.com>, "landy@trivalleystripping.com"  
<landy@trivalleystripping.com>, "odysseyblasting@yahoo.com"  
<odysseyblasting@yahoo.com>, "jtonyvaldez@hotmail.com"  
<jtonyvaldez@hotmail.com>, "edc@vintagepavingco.com"  
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,  
"ritam@wkmclellan.com" <ritam@wkmclellan.com>

Subject: RE: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid - REVISED

ad-Topic: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid - REVISED

Thread-Index: Ac7Q+V03EPndmxBbQBeKWS0nqaTjxQ==

Date: Thu, 24 Oct 2013 20:41:09 +0000

Message-ID: <C62D011E25003A44A9AC8D54F7BE73FA0E86ED0A@EX1.corp.teichert.com>  
Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach: yes  
S-TNEF-Correlator:  
x-originating-ip: [10.10.23.112]  
Content-Type: multipart/mixed;  
boundary="\_006\_C62D011E25003A44A9AC8D54F7BE73FA0E86ED0AEX1corpteichert\_"  
MIME-Version: 1.0  
X-Proofpoint-Virus-Version: vendor=fsecure engine=2.50.10432:5.10.8794,1.0.431,0.0.0000  
definitions=2013-10-24\_07:2013-10-24,2013-10-24,1970-01-01 signatures=0  
X-Proofpoint-Spam-Reason: safe

## Eva Olivares

---

**m:** Roxanne Medina <roxanne.medina@att.net>  
**Sent:** Thursday, October 24, 2013 2:31 PM  
**To:** Eva Olivares  
**Subject:** Re: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid - REVISED

Yes quoting

Sent from Roxanne Ruiz Medina

On Oct 24, 2013, at 1:41 PM, Eva Olivares <EOlivares@teichert.com> wrote:

Please see attached REVISED Invitation To Bid for the above project.

Note: new bid date- 11/13/13.

**Thank you,**

*~Eva~*

Eva Olivares  
Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax

<image001.jpg>

This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

**From:** Eva Olivares

**Sent:** Wednesday, October 16, 2013 2:29 PM

**To:** 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzz4@aol.com'; 'aj@ajvasconi.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'louis@apbconstruction.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'ldelacruz@andaleci.com'; 'astroconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalas.com'; 'donnawatson52@yahoo.com'; 'burke3958@sbcglobal.net'; 'cldrilling@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks\_son@mail.com'; 'dlconstruction@hotmail.com'; 'odavid@ftcnet.net'; 'deniseddm@yahoo.com'; 'jagchic@aol.com'; 'deensgroup@aol.com'; 'abili@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'info@exbon.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.medina@att.net';

'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'blessedc02@aol.com';  
'geronimo\_concerte@sbcglobal.net'; 'dgonzales@gsaeng.com'; 'bgoldstein@hydroce.com';  
'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net';  
'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'romenag@jonasinc.com';  
'garyc@krcsafety.com'; 'kal.krishnan@kkcsworld.com'; 'lrobbins@kapelconstruction.com';  
'krsconstruction@sbcglobal.net'; 'lpa133@msn.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com';  
'amartin@martingeneral.net'; 'massx6@hotmail.com';  
'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com';  
'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com'; 'dnelson@nielsoninc.com';  
'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com';  
'jarauz@olivasvaldez.com'; 'flotbc@sbcglobal.net'; 'steve@paradigmbuilt.com';  
'cplum@pcnconstructioninc.com'; 'zkingpk81@gmail.com'; 'davidscott@gvni.com';  
'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com';  
'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com';  
'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com';  
'Tommy@SierraCCI.com'; 'GWHITMER@CLEARWIRE.NET'; 'kdesena@linkzone.com'; 'sjdinc@att.net';  
'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzalet.com';  
'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com'; 'suzanne@sukaninc.com';  
'tracy.crain@suulutaq.com'; 'mundo@tdwconstruction.com'; 'sharon@teamtalus.com';  
'landy@trivalleystriping.com'; 'odysseyblasting@yahoo.com'; 'jtonyvaldez@hotmail.com';  
'edc@vintagepavingco.com'; 'wallacestr@aol.com'; 'ritam@wkmclellan.com'

**Subject:** Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

Teichert Construction is requesting qualified bids from all Subcontractor's, Supplier, and Truckers for the above project. See attached Invitation to Bid.

Please let me know if you'll be bidding to Teichert on this project.

If you have any questions or require assistance, please feel free to contact the listed estimator.

**Thank you,**

*~Eva~*

Eva Olivares  
Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax

<image001.jpg>

This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

<Caltrans 03-0A5344 DBE Invitation To Bid - REVISED.pdf>

## Eva Olivares

---

**From:** jarell harris <jharrisstripingservices@hotmail.com>  
**Sent:** Thursday, October 24, 2013 5:36 PM  
**To:** Eva Olivares  
**Subject:** RE: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid - REVISED  
**Attachments:** Caltrans 03-0A5344 DBE Invitation To Bid - REVISED.pdf

Sorry Will be on this project

Jarell Harris - Owner

Harris Striping  
1120 Eaton Ave. #11  
San Carlos, CA 94070

Office: 650.832.1171  
Mobile: 650.834.1691  
Fax: 650.832.1736

[www.HarrisStriping.com](http://www.HarrisStriping.com)

---

From: EOlivares@teichert.com  
To: pocampo@ap-construction.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; boyzzzz4@aol.com; aj@ajvasconi.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; louis@apbconstruction.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; ldelacruz@andaleci.com; astroconst@sbcglobal.net; avisconstruction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalas.com; donnawatson52@yahoo.com; burke3958@sbcglobal.net; cldrilling@aol.com; shelleya@calvalleyconstruction.com; gusto@caliconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cbrandt@combined-effort.com; cooks\_son@mail.com; dlconstruction@hotmail.com; odavid@ftcnet.net; deniseddm@yahoo.com; jagchic@aol.com; deensgroup@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; eci@lightspeed.net; dee4321@frontiernet.net; audrey@esquivel-gp.com; Info@exbon.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; judy@finegradeinc.com; mseals@foconinc.com; roxanne.medina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; blessedc02@aol.com; geronimo\_concerte@sbcglobal.net; dgonzales@gsaeng.com; bgoldstein@hydroce.com; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; risstripingservices@hotmail.com; jesmarboring@sbcglobal.net; romenag@jonasInc.com; garyc@krcsafety.com; kal.krishnan@kkcsworld.com; lrobbins@kapelconstruction.com; krconstruction@sbcglobal.net; lpa133@msn.com; labatstree@gmail.com; brucej@mjavila.com;

amartin@martingeneral.net; massx6@hotmail.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; CEHACKNEY@MSEGRP.COM; valdez05@gmail.com; dnielson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; uz@olivasvaldez.com; flotbc@sbcglobal.net; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; rbsil997@yahoo.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; Tommy@SierraCCI.com; GWHITMER@CLEARWIRE.NET; kdesena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; mthorn@stoloskigonzaalez.com; luke@stonycreekgeneralengineering.com; office@subsurf.com; suzanne@sukaninc.com; tracy.crain@suulutaaq.com; mundo@tdwconstruction.com; sharon@teamtalus.com; landy@trivalleystripping.com; odysseyblasting@yahoo.com; jtonyvaldez@hotmail.com; edc@vintagepavingco.com; wallacestr@aol.com; ritam@wkmclellan.com  
Subject: RE: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid - REVISED  
Date: Thu, 24 Oct 2013 20:41:09 +0000

Please see attached REVISED Invitation To Bid for the above project.

Note: new bid date- 11/13/13.

**Thank you,**

*~Eva~*

Olivares

Teichert Construction

PO Box 1890 Davis, CA 95617-1890

24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

---

**From:** Eva Olivares

**Sent:** Wednesday, October 16, 2013 2:29 PM

**To:** 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzz4@aol.com'; 'aj@ajvasconi.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'louis@apbconstruction.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'ldelacruz@andaleci.com'; 'astroconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'laz@bertsalas.com'; 'donnaWatson52@yahoo.com'; 'burke3958@sbcglobal.net'; 'cldrilling@aol.com'; 'snelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks\_son@mail.com'; 'dlconstruction@hotmail.com'; 'odavid@ftcnet.net'; 'deniseddm@yahoo.com'; 'jagchic@aol.com'; 'deensgroup@aol.com';

'abili@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com';  
'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net';  
'audrey@esquivel-gp.com'; 'info@exbon.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com';  
'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'mseals@foconinc.com';  
anne.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'blessedc02@aol.com';  
'geronimo\_concerte@sbcglobal.net'; 'dgonzales@gsaeng.com'; 'bgoldstein@hydroce.com'; 'office@interwestpacific.com';  
'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net';  
'romenag@jonasinc.com'; 'garyc@kracsafety.com'; 'kal.krishnan@kkcsworld.com'; 'lrobbins@kapelconstruction.com';  
'krsconstruction@sbcglobal.net'; 'lpa133@msn.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com';  
'amartin@martingeneral.net'; 'massx6@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com';  
'jorge@mercadeco.com'; 'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com';  
'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com';  
'jarauz@olivasvaldez.com'; 'flotbc@sbcglobal.net'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com';  
'zkkngpk81@gmail.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-  
construction.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com';  
'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com'; 'Tommy@SierraCCI.com';  
'GWHITMER@CLEARWIRE.NET'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'david.altstatt@att.net';  
'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzaez.com'; 'luke@stonycreekgeneralengineering.com';  
'office@subsurf.com'; 'suzanne@sukaninc.com'; 'tracy.crain@suulutaaq.com'; 'mundo@tdwconstruction.com';  
'sharon@teamtalus.com'; 'landy@trivalleystriping.com'; 'odysseyblasting@yahoo.com'; 'jtonyvaldez@hotmail.com';  
'edc@vintagepavingco.com'; 'wallacestr@aol.com'; 'ritam@wkmclellan.com'  
**Subject:** Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

Teichert Construction is requesting qualified bids from all Subcontractor's, Supplier, and Truckers for the above project. See attached Invitation to Bid.

Please let me know if you'll be bidding to Teichert on this project.

If you have any questions or require assistance, please feel free to contact the listed estimator.

**Thank you,**

*~Eva~*

Eva Olivares  
Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

## Eva Olivares

---

**m:** Paco Olivas <folivas@olivasvaldez.com>  
**Sent:** Friday, October 25, 2013 8:20 AM  
**To:** Eva Olivares  
**Subject:** RE: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid - REVISED

Thanks for the invitation to bid on this project  
However, we will not be able to provide a proposal  
It is too far outside of our area

Best of luck  
Respectfully,  
Olivas Valdez Inc.

Paco Olivas

**From:** Eva Olivares [mailto:EOlivares@teichert.com]  
**Sent:** Thursday, October 24, 2013 1:41 PM  
**To:** pocampo@ap-construction.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; boyzzzz4@aol.com; aj@ajvasconi.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; louis@apbconstruction.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; ldelacruz@andaleci.com; astroconst@sbcglobal.net; avisconstruction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalas.com; donnawatson52@yahoo.com; burke3958@sbcglobal.net; cldrilling@aol.com; shelleya@calvalleyconstruction.com; cto@caliconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cbrandt@combined-effort.com; cs\_kson@mail.com; dlconstruction@hotmail.com; o david@ftcnet.net; deniseddm@yahoo.com; jagchic@aol.com; deensgroup@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; eci@lightspeed.net; dee4321@frontiernet.net; audrey@esquivel-gp.com; info@exbon.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; judy@finegradeinc.com; mseals@foconinc.com; roxanne.medina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; blessedc02@aol.com; geronimo\_concerte@sbcglobal.net; dgonzales@gsaeng.com; bgoldstein@hydroce.com; office@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; jharrisstripingservices@hotmail.com; jesmarboring@sbcglobal.net; romenag@jonasinc.com; garyc@krcsafety.com; kal.krishnan@kkcsworld.com; lrobbins@kapelconstruction.com; krsconstruction@sbcglobal.net; lpa133@msn.com; labatstree@gmail.com; brucej@mjavila.com; amartin@martingeneral.net; massx6@hotmail.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; CEHACKNEY@MSEGRP.COM; valdez05@gmail.com; dnielson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; rcervantes@newlandentities.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; flotbc@sbcglobal.net; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; rbsil997@yahoo.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; Tommy@SierraCCI.com; GWHITMER@CLEARWIRE.NET; kdesena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; mthorn@stoloskigonzalet.com; luke@stonycreekgeneralengineering.com; office@subsurf.com; suzanne@sukaninc.com; tracy.crain@suulutaaq.com; mundo@tdwconstruction.com; sharon@teamtalus.com; landy@trivalleystriping.com; odysseyblasting@yahoo.com; jtonyvaldez@hotmail.com; edc@vintagepavingco.com; wallacestr@aol.com; ritam@wkmclellan.com  
**Subject:** RE: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid - REVISED

Please see attached REVISED Invitation To Bid for the above project.

Note: new bid date- 11/13/13.

**Thank you,**

**iva~**

Eva Olivares  
Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

**From:** Eva Olivares

**Sent:** Wednesday, October 16, 2013 2:29 PM

**To:** 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzzz4@aol.com'; 'aj@ajvasconi.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'avis@apbconstruction.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'ldelacruz@andaleci.com'; 'oconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalas.com'; 'donnawatson52@yahoo.com'; 'burke3958@sbcglobal.net'; 'clidrilling@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks\_son@mail.com'; 'dlconstruction@hotmail.com'; 'odavid@ftcnet.net'; 'deniseddm@yahoo.com'; 'jagchic@aol.com'; 'deensgroup@aol.com'; 'abilli@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'info@exbon.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'blessedc02@aol.com'; 'geronimo\_concerte@sbcglobal.net'; 'dgonzales@gsaeng.com'; 'bgoldstein@hydroce.com'; 'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'romenag@jonasinc.com'; 'garyc@krksafety.com'; 'kal.krishnan@kkcsworld.com'; 'lrobbins@kapelconstruction.com'; 'krconstruction@sbcglobal.net'; 'lpa133@msn.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com'; 'amartin@martingeneral.net'; 'massx6@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'flotbc@sbcglobal.net'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com'; 'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com'; 'Tommy@SierraCCI.com'; 'GWHITMER@CLEARWIRE.NET'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzaez.com'; 'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com'; 'suzanne@sukaninc.com'; 'tracy.crain@suulutaaq.com'; 'mundo@tdwconstruction.com'; 'sharon@teamtalus.com'; 'landy@trivalleystriping.com'; 'odysseyblasting@yahoo.com'; 'jtonyvaldez@hotmail.com'; '@vintagepavingco.com'; 'wallacestr@aol.com'; 'ritam@wkmclellan.com'

**Subject:** Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

Teichert Construction is requesting qualified bids from all Subcontractor's, Supplier, and Truckers for the above project. See attached Invitation to Bid.

Please let me know if you'll be bidding to Teichert on this project.

If you have any questions or require assistance, please feel free to contact the listed estimator.

**Thank you,**

*~Eva~*

Eva Olivares  
Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

# Deana's Equipment Rental

**Eva Olivares**

---

**n:** jagchic@aol.com  
**Sent:** Friday, October 25, 2013 5:36 AM  
**To:** Eva Olivares  
**Subject:** Re: Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid - REVISED

We will not be bidding.

Thank you, Deana

On Oct 24, 2013, at 1:41 PM, Eva Olivares <EOlivares@teichert.com> wrote:

Please see attached REVISED Invitation To Bid for the above project.

Note: new bid date- 11/13/13.

**Thank you.**

**~Eva~**

Eva Olivares  
Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax  
<image001.jpg>

This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

**From:** Eva Olivares  
**Sent:** Wednesday, October 16, 2013 2:29 PM  
**To:** 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'boyzzz4@aol.com'; 'aj@ajvasconi.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'louis@apbconstruction.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'ldelacruz@andaleci.com'; 'astroconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalas.com'; 'donnawatson52@yahoo.com'; 'burke3958@sbcglobal.net'; 'cldrilling@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cbrandt@combined-effort.com'; 'cooks\_son@mail.com'; 'dlconstruction@hotmail.com'; 'odavid@ftcnet.net'; 'deniseddm@yahoo.com'; 'jagchic@aol.com'; 'deensgroup@aol.com'; 'abili@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'info@exbon.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.medina@att.net';

'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'blessedc02@aol.com';  
'geronimo\_concerte@sbcglobal.net'; 'dgonzales@gsaeng.com'; 'bgoldstein@hydroce.com';  
'office@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net';  
'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'romenag@jonasinc.com';  
'garyc@krcsafety.com'; 'kal.krishnan@kkcsworld.com'; 'lrobbins@kapelconstruction.com';  
'krsconstruction@sbcglobal.net'; 'lpa133@msn.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com';  
'amartin@martingeneral.net'; 'massx6@hotmail.com';  
'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com';  
'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com'; 'dnelson@nielsoninc.com';  
'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'folivas@olivasvaldez.com';  
'jarauz@olivasvaldez.com'; 'flotbc@sbcglobal.net'; 'steve@paradigmbuilt.com';  
'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'davidscott@gvni.com';  
'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com';  
'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'rbsil997@yahoo.com';  
'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com';  
'Tommy@SierraCCI.com'; 'GWHITMER@CLEARWIRE.NET'; 'kdesena@linkzone.com'; 'sjdinc@att.net';  
'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzalet.com';  
'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com'; 'suzanne@sukaninc.com';  
'tracy.crain@suulutaag.com'; 'mundo@tdwconstruction.com'; 'sharon@teamtalus.com';  
'landy@trivalleystriping.com'; 'odysseyblasting@yahoo.com'; 'jtonyvaldez@hotmail.com';  
'edc@vintagepavingco.com'; 'wallacestr@aol.com'; 'ritam@wkmclellan.com'

**Subject:** Caltrans 04-0A5344 Solano 80, 12 Realign 680 - Invitation To Bid

Teichert Construction is requesting qualified bids from all Subcontractor's, Supplier, and Truckers for the above project. See attached Invitation to Bid.

Please let me know if you'll be bidding to Teichert on this project.

If you have any questions or require assistance, please feel free to contact the listed estimator.

**Thank you,**

*~Eva~*

Eva Olivares  
Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax

<image001.jpg>

This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

<Caltrans 03-0A5344 DBE Invitation To Bid - REVISED.pdf>


# **Subsection 3**

## **Subcontractor Proposal Analysis**

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE

Item(s) of Work	Scope	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	\$ Difference
2	Progress Schedule (Critical Path Method)	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		
4, 6, 55, 145-152, 239, 241	Construction Area Signs & Roadside Signs	Highway Specialty	Non-DBE	Construction Area Signs	\$ 95,115.00	\$ 23,065.80
5 (partial)	Traffic Control System	RNR Construction/Self-Perform	DBE	Used DBE	\$ 200,000.00	N/A
1, 7, 8, 1D, 32, 39-41, 260-270	Striping, Marking and Markers, Lead Compliance Plan	Chrip Company	Non-DBE	No DBE Quotes		
228, 271-283, 284(partial), 285(partial), 286, 340	Electrical, Traffic Monitoring Station, Signal and Lighting, Lighting and Sign illumination	Columbia Electric	Non-DBE	No DBE Quotes		
11	Portable Changeable Message Sign	Teichert Construction/Self-Perform	Non-DBE	KRC Safety Company	\$ 100,800.00	\$ 25,200.00
17	Dewatering	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		
18 - 21	SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report	Montgomery & Associates, Inc.	Non-DBE	Tully Consulting Group	\$ 111,600.00	\$ 57,025.00
22, 23, 84-89, 289, 336-338	Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Hydromulch, Hydroseed, Compost	Decker Landscaping	Non-DBE	Nitta Erosion Control	\$ 1,875,232.40	\$ 885,008.40
53, 229-238, 244	Fencing, Chain Link Fence and Gate	All Steel Fence	Non-DBE	Frank Medina General Engineering	\$ 540,392.50	\$ 141,676.12
28	Street Sweeping	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		
30	Geomembrane Liner	Sierra Geosynthetic Services	Non-DBE	No DBE Quotes		
34, 38, 240, 242, 247-251	Metal Beam Guard Rail, Treated Wood Waste	Midstate Barrier Inc	Non-DBE	Frank Medina General Engineering	\$ 156,980.00	\$ 20,999.00
252-256	Concrete Barrier	Midstate Barrier Inc	Non-DBE	R.E. Serrano	\$ 706,855.00	\$ 237,297.00
45	Remove Telephone Cable	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		
35, 36, 46, 48, 49	Remove Culvert, Remove inlet, Remove Headwall, Abandon Culvert, Abandon inlet	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		
47	Remove Reinforced Concrete Box Culvert	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		
44, 50, 59-62	Remove Concrete Pavement, Remove AC Pavement, Remove Concrete Curb and Sidewalk	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		
58	Cold Plane	Anrak Corporation	Non-DBE	ABSL Construction	\$ 15,200.00	\$ 1,200.00
65	Bridge Removal	Cleveland Wrecking Company	Non-DBE	No DBE Quotes		
66	Clearing and Grubbing	DeKay Demolition	Non-DBE	Tyrell Resources, Inc	\$ 85,363.00	\$ 17,363.00
73-76 (partial)	Structure Excavation and Backfill	RNR Construction/Self-Perform	DBE	Used DBE	\$ 748,825.00	N/A
68, 71, 78, 79, 94, 95	Ditch Excavation, imported Borrow, Class 2 and 4 AB, Shoulder Backing, Rock Excavation, Roadway Excavation, Hot Mix Asphalt	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		
80	Subgrade Enhancement Geotextile	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		
90	Imported Biofiltration Soil	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		
92, 93	Lime	Western Stabilization	Non-DBE	No DBE Quotes		
96	Lean Concrete Base	Teichert Construction/Self-Perform	Non-DBE	R.E. Serrano	\$ 1,740,960.00	\$ 617,760.00

Item(s) of Work	Scope	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	\$ Difference
97	Rapid Strength Concrete Base	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		
98	Asphaltic Emulsion, Tack Coat	Pacific Northwest Dil	Non-DBE	No DBE Quotes		
104	Data Core	Twining, Inc.	Non-DBE	No DBE Quotes		
125 - 130, 194, 195	Structural Concrete, Bridge Deck Drainage System, Misc. Metal (Bridge)	RNR Construction/Self-Perform	DBE	Used DBE	\$ 5,570,275.00	N/A
185 - 192	Minor Concrete	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		
112	Joint Seal	Diversified Concrete Cutting	Non-DBE	R.E. Serrano	\$ 134,800.00	\$ 50,550.00
131, 153-158, 160-170, 174-177, 193, 202, 208-218, 220, 222, 226, 227	Alternative Flared End Section, Alternative Pipe Culvert, Underdrain, RCP, Install Manhole, Misc. Iron and Steel, COV Water System, COF Water Distribution	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		
96 (partial), 111 (partial)	Trucking (wet batch haul)	AM Gentry	DBE	Used DBE	\$ 139,400.00	N/A
12 (partial)	Trucking (flat bed haul)	Economy Trucking	DBE	Used DBE	\$ 53,200.00	N/A
101-103	Asphalt Paving	Teichert Construction/Self-Perform	Non-DBE	No DBE Quotes		



# Highway Specialty Co.

## TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073  
 LICENSE # 957808, A UNION CONTRACTOR  
 PHONE 530-949-5681 FAX 855-846-5806  
 CALIFORNIA CERTIFIED SMALL BUSINESS  
 # 1559500

Dustan@highwayspecialty.com

*Bank YES*  
*2 1/2 %*

*Low*

ATTENTION ESTIMATOR:

PROJECT: **Realign I-80 To Connect Directly With The I-80/sr-12 Interchange**  
 CONTRACT #: **04-0A5344**  
 BID DATE: **November 20, 2013**  
 FED AID #:  
 FROM: **DUSTAN CURRIER**

November 20, 2013  
 QUOTE VALID FOR 30 DAYS


*ADD ITEMS*  
*# 42 = 75<sup>00</sup>*  
*# 240 = 22<sup>00</sup>*

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
4	CONSTRUCTION AREA SIGNS	LS	1	\$ 36,363.00	\$ 36,363.00
6	TYPE III BARRICADE	EA	30	\$ 65.00	\$ 1,950.00
13	TEMPORARY CRASH CUSHION MODULE	EA	330	\$ 172.00	\$ 56,760.00
54	RELOCATE CRASH CUSHION	EA	1	\$ 2,500.00	\$ 2,500.00
55	RELOCATE ROADSIDE SIGN	EA	32	\$ 220.00	\$ 7,040.00
145	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063'-UNFRAMED)	SQFT	250	\$ 10.20	\$ 2,550.00
146	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080'-UNFRAMED)	SQFT	200	\$ 11.40	\$ 2,280.00
147	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063'-FRAMED)	SQFT	22	\$ 12.60	\$ 277.20
<i>148, 122</i>	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080'-FRAMED)	SQFT	360	\$ 13.80	\$ 4,968.00
149	METAL (RAIL MOUNTED SIGN)	LB	120	\$ 15.00	\$ 1,800.00
150	ROADSIDE SIGN (ONE POST)	EA	38	\$ 220.00	\$ 8,360.00
151	ROADSIDE SIGN - TWO POST	EA	9	\$ 400.00	\$ 3,600.00
152	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2	\$ 200.00	\$ 400.00
173	DRAINAGE INLET MARKER	EA	10	\$ 55.00	\$ 550.00
239	DELINEATOR (CLASS 1)	EA	43	\$ 47.00	\$ 2,021.00
241	OBJECT MARKER (TYPE L)	EA	8	\$ 55.00	\$ 440.00

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING  
 ITEMS MAY BE SPLIT, PLEASE CONTACT ESTIMATOR  
 NUMBER OF MOBILIZATIONS: 7. PRICE PER ADDITIONAL MOVE-IN: \$650  
 PRICE FOR INSTALL AND REMOVAL DOES NOT INCLUDE ANY TRAFFIC CONTROL.  
 SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.  
 HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.  
 ALL SIGN AND DELINEATOR LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING  
 UNDERGROUND SERVICE ALERT AND STARTING WORK.  
 PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.  
 CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS  
 ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR  
 WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.  
 SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.  
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM



# Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 957808

Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5681 Fax: 855-846-5806

90 VALE ST SANTA ROSA, CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

**CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500**

Dustan@HighwaySpecialty.com

PROJECT: Realign I-80 To Connect Directly With The I-80/sr-12 InterchangeCONTRACT: 04-0A5344BID DATE: November 20, 2013FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS	8HR DAY/NIGHT	\$1,250.00
	EACH ADDITIONAL FLAGGER	8HR DAY/NIGHT	\$490.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	\$85.00
	PILOT CAR: 8 HR	DAY/NIGHT	
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	\$895.00
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	\$1,375.00
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	
		DAY	\$175.00
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK	\$400.00
		4 WEEK	\$1,200.00
		DAY	
	ALTERNATIVE TEMPORARY CRASH CUSHION (RENTAL ONLY)	WEEK	\$400.00
		4 WEEK	\$800.00
		DAY	\$400.00
	TRUCK MOUNTED ATTENUATOR RENTAL	WEEK	\$1,600.00
		MONTH	\$3,300.00
	DELIVERY OF EQUIPMENT CHARGE	EACH	\$85.00
	SUBSISTENCE PER PERSON, PER DAY		\$25.00

\*\*\*Saturday rates billed @ 1.4 X rate. Sunday billed at 1.8 X rate.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.**

ENTERED  
11/20/13  
HCH



Caltrans Project  
Contract no. 04-OA5344  
Location: 04-Sol-12, 80-2.1/2.8, 12.0/13.1  
Bid Date: November 20, 2013

Item no. 04	Construction Area Signs – Stationary Mounted As shown on plan sheets CS-1, THQ-3 for Traffic Handling and DE-1 thru DE-11 including Project Funding Signs Furnish, Install, & Remove	Lump Sum	\$48,750.00
Item no. 06	Type III Barricade Furnish and Remove 31 each @ \$100.00 each		\$ 3,100.00
Item no. 42	Remove Roadside Sign (Wood Post) 33 each @ \$100.00 each		\$ 3,300.00
Item no. 55	Relocate Roadside Sign (To Final Location) 32 each @ \$375.00 each		\$12,000.00
Item no. 145	Furnish Single Sheet Aluminum (0.063" – Unframed) 250 SQFT @ \$12.50 SQFT		\$ 3,125.00
Item no. 146	Furnish Single Sheet Aluminum (0.080" – Unframed) 200 SQFT @ \$13.75 SQFT		\$ 2,750.00
Item no. 147	Furnish Single Sheet Aluminum (0.063" – Framed) 22 SQFT @ \$15.00 SQFT		\$ 330.00
Item no. 148	Furnish Single Sheet Aluminum (0.080" – Framed) 360 SQFT @ \$16.25 SQFT		\$ 5,850.00
Item no. 149	Metal (Rail Mounted Sign) Furnish & Install Post, Grout and Sign Panel Only into existing pocket 120 LB @ \$16.50 LB		\$ 1,980.00
	Excludes: Barrier Wall Reinforcing and any modifications		
Item no. 150	Roadside Sign – One Post 38 each @ \$200.00 each		\$ 7,600.00

**Caltrans Project**

Contract no. 04-0A5344

Location: 04-Sol-12, 80-2.1/2.8, 12.0/13.1

Bid Date: November 20, 2013

Item no. 151	Roadside Sign – Two Post 9 each @ \$845.00 each	\$ 7,605.00
Item no. 152	Install Sign (Strap and Saddle Bracket Method) 2 each @ \$100.00 each	\$ 200.00
Item no. 239	Delineator (Class 1) 43 each @ \$35.00 each	\$ 1,505.00
Item no. 240	Guard Railing Delineator 38 each @ \$35.00 each	\$ 1,330.00
Item no. 241	Object Marker (Type L-1) 8 each @ \$40.00 each	\$ 320.00

Excludes: Electrical, Covering Existing Signs, Portable Changeable Message Sign, Impact Attenuator Vehicle, and Traffic Control other than Typical Shoulder Closure.

Please contact Mike Smith for additional information at the number noted below.

*Please note: For Item no. 11 Portable Changeable Message Sign, and Impact Attenuator Vehicle, please see attached quote from Sierra Safety Company.*

# BUSINESS ENTERPRISE CERTIFICATE

## CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD  
NBWCASTLE, CA 95658

Owner: ELISA ROBINSON

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

\* 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

\* Indicates primary NAICS code

CERTIFYING AGENCY:  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 500  
Renewal Date : April 1, 2015

  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

March 29, 2013

## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 11-19-2013**

**Regarding: CalTrans Project 04-0A5344**

**Total Number of Pages Including Cover: 6**

### **Comments:**

**Please see attached quote for CalTrans project 04-0A5344 bidding in Solano County on 11-20-2013. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# **WE ARE A DBE**

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:356 / D:405

Job # 04-0A5344

04-Sol-12,80

KRC BID #M13-1117

Bid Date: 11-20-2013

**\*UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)\***

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
5	<p>Traffic Control System</p> <p>1 impact attenuator vehicle <u>(IAV)</u> with driver \$915.00 per 8 hour shift</p> <p>1 man lane/shoulder closures \$935.00 per 8 hour shift</p> <p>2 man lane/ramp/connector/shoulder closures \$1,460.00 per 8 hour shift</p> <p>3 man lane/ramp/connector/shoulder closures \$2,360.00 per 8 hour shift - <i>IAV included</i></p> <p><u>All KRC SAFETY traffic control trucks consist of the following:</u></p> <ul style="list-style-type: none"> <li>- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.</li> </ul> <p><u>Please add the following amount to any shift price above:</u></p> <ul style="list-style-type: none"> <li>- \$50.00 per additional arrow board per shift plus applicable delivery and pick up fees</li> <li>- \$300.00 for full freeway closure, 1 direction</li> </ul> <p><u>Traffic Control Notes:</u></p> <ul style="list-style-type: none"> <li>- If less than 3 consecutive shifts are performed please add 10% to quoted traffic control rates</li> <li>- Cancellations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</li> <li>- Impact attenuator vehicle (IAV) &amp; TC crews <b>subject to availability</b></li> <li>- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.</li> <li>- Please allow 30-90 minutes on each side of shift for placing and removing equipment.</li> <li>- If contractor elects to use (1) man lane closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.</li> <li>- Additional 3 1/2% will be added to traffic control base rates on June 30<sup>th</sup> of every year</li> <li>- KRC's 2 or 3 man crew must be used for any ramp, connector or full freeway closures.</li> <li>- All overtime will be charged at \$95.00 per hour per man</li> <li>- All Saturday traffic control rates multiply by 1.45</li> <li>- All Sunday traffic control rates multiply by 1.85</li> <li>- <b>KRC does not charge additional fees for additional closures within the shift. We will set up and take down as many times as needed within the work shift for the price you see quoted with the equipment mentioned above.</b></li> </ul> <p><u>Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability</u></p> <ul style="list-style-type: none"> <li>- \$300.00/day : \$1,200.00/week : \$3,500.00/month (month rate based on 30 calendar days)</li> <li>- \$350.00 delivery fee will apply : \$350.00 pick up fee will apply</li> <li>- proper insurance certificate must be on file with KRC prior to delivery</li> </ul>				
11	<p>Portable Changeable Message Sign (PCMS) - per each, rental only</p> <ul style="list-style-type: none"> <li>- \$150.00/day : \$400.00/week : \$1,200.00/month (month rate based on 30 calendar days)</li> <li>- \$300.00 delivery fee per pcms : \$300.00 pick up fee per pcms</li> <li>- Subject to "DAY" rate if KRC maintains PCMS during traffic control shift</li> </ul>				

**Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**



# KRC SAFETY CO., INC.

REV 03-27-13

**BARRICADE RENTAL ~ TRAFFIC CONTROL**  
P.O. Box 6356 Visalia, California 93290-6356  
Phone (559) 732-0393 • Fax (559) 732-2684

## ATTACHMENT A

Job # 04-0A5344

Bid Date: 11-20-2013

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 5 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 6 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 7 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 8 Retention will not be held on traffic control work.
- 9 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are MANDATORY.
- 10 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 11 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 12 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 13 Portable Changeable Message Signs are strictly **RENTAL**, retention will not be held on rental equipment.
- 14 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 15 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 16 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**

Date: 11-20-2013

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_





[Home](#)
[Search](#)
[Bids](#)
[Orders](#)
[Tools](#)
[CRM](#)
[Agency List](#)
[Support](#)
[Logout](#)

CALIFORNIA PROFILE			
BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garvc@krccsafety.com">garvc@krccsafety.com</a>		
Web Page	<a href="http://www.krccsafety.com">http://www.krccsafety.com</a>		
Number of Employees	48		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	<a href="#">View Application</a>		
Edit Options	<a href="#">Amend Application</a>   <a href="#">Register as Disabled Veteran Business Enterprise (DVBE)</a>		

**Active Certifications**

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Mar 12, 2013	Mar 12, 2013	Mar 31, 2014	


**Certification History**

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Home Bid Search Bids Orders Tools Privacy Terms Logout

Customer Support - [vendorsupport@bidsync.com](mailto:vendorsupport@bidsync.com) or 800-990-9339

Copyright © 1999-2013 - BidSync - All rights reserved.



**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

***VON: 9IS00114***

***Determination Date: 12-31-2012***

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**K R C SAFETY CO. INC.**

6084 WEST HURLEY  
VISALIA, CA 93291

Owner: GARY CASTRO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 238990 All Other Specialty Trade Contractors
- 339950 Sign Manufacturing
- 238110 Poured Concrete Foundation and Structure Contractors
- 532412 Construction, Mining, and Forestry Machinery and Equipment Rental
- 423830 Industrial Machinery and Equipment Merchant Wholesalers
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers
- 423810 Construction and Mining (except Oil Well) Machinery and Equipment
- 237310 Highway, Street, and Bridge Construction
- 423390 Other Construction Material Merchant Wholesalers
- 484110 General Freight Trucking, Local

Work Category Code(s)

C0600	MISC SUPPLIERS	C0612	SAFETY
C0683	GUARD RAILINGS & BARRIERS	C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM	C1522	RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor      C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000  
(559) 621-1182

UCP Firm Number : 447

CUCP OFFICER

March 29, 2012

**Civil Engineering and Stormwater Solutions**

November 8, 2013

**RE: Proposal for SWPPP for Caltrans 04-0A5344, Bidding 11/13/13****Dear Prime Contractor;**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. We assume this is Risk Level 2 due to SWRCB guidelines.

**Scope of Work:**

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP)
  - I. Prepare a Notice of Intent, if applicable. Include Risk Assessment and Site Map.
  - II. Prepare SWPPP per State and contract requirements. Include REAP template, CSMP and SAP.
  - III. Prepare Notice of Termination (NOT) at completion of project.
  - IV. Submit SWPPP to State Water Board via SMART program if requested.
  - V. Prepare Water Pollution Control Drawings as part of SWPPP.
- B. Prepare Rain Event Action Plans (REAPs).
  - I. Prepare REAPs by a QSD.
  - II. Exclusions; this contract item can only be provided if we are selected to also perform QSP inspection or WPCM services. This does not include a pre-storm inspection which would be covered under other bid items.
- C. Provide Stormwater Annual Report (by a QSD)
  - I. Prepare Stormwater Annual Report in accordance with the SWRCB and contract requirements.
  - II. Unless otherwise contracted for, it is assumed that all necessary lab, sampling and inspection reports necessary for the Annual Report will be provided by the contractor in appropriate format.
- D. Sampling and Analysis Day.
  - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. Sampling will be done using field meters.
- E. Provide Water Pollution Control Manager/QSD/QSP 1 day per week
  - I. Provide Water Pollution Control Manager (WPCM) with appropriate QSD and QSP certification.
  - II. Provide inspection 1 day per week of stormwater BMP's and oversee BMP implementation.
  - III. Provide quarterly non-stormwater monitoring inspection.
  - IV. Check NOAA weather forecast daily.
  - V. Provide stormwater inspection reports once a week, such as CEM2030, CEM2034, CEM2035 and CEM2040 forms.
  - VI. Prepare SWPPP Amendments as needed.
  - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
  - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for. Excludes any testing such as pH and turbidity sampling, which will be performed by contractor's onsite staff unless otherwise contracted for with this work (see item D).
- F. Provide QSD/QSP for Pre-Storm, During Storm or Post Storm inspection

**TULLY CONSULTING GROUP**  
**180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318**  
**ROBIN@TULLYGROUP.COM**



**Civil Engineering and Stormwater Solutions**

- I. As part of a turn-key service, we can also provide all the pre-storm, during storm or post storm Inspections. These inspections would be done or overseen by a QSD or QSP. A Pre-storm inspection is required when there is a 50% or more chance of rain. During storm inspections are required daily during extended rain events. Post storm inspections are required after a qualifying rain event with 0.5" or more of rain. This proposal item would be for inspections that would be required above and beyond the weekly inspection in proposal Item E above. The During Storm inspections under this bid item would be for those rain events that are under 0.5" of rain; During storm inspections for rain events with 0.5" or more of rain are covered under Sampling and Analysis proposal item D.

**Fee:**

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- A. Prepare SWPPP, Bid Item 18 \$ 2,600
- B. Prepare REAPs, \$125 EA x 126, Bid Item 19 \$ 15,750
- C. Prepare Stormwater Annual Report, \$500 EA x 3, Bid Item 21 \$ 1,500
- D. Sampling and Analysis Day, \$375 EA x 78, Bid Item 20 \$ 29,250

\*\*We are willing to teach the contractor's staff how to self-perform sampling.

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

- E. Provide Water Pollution Control Manager/QSD/QSP 1 day per week \$ 625 per week

\$125/hr x 5 hours = \$625/week x 100 weeks = \$ 62,500

This based on the project lasting 100 weeks.

- F. Provide QSD/QSP for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA

\$125/hr x 3 hours = \$375 per visit

For quantity purposes, we estimate no more than 40 events

\$375 per visit x 40 visits = \$15,000

This based on the project lasting 100 weeks.

Fees will be due within 30 days of client's receipt of invoice. Fees will be billed monthly.

**TULLY CONSULTING GROUP**  
**180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318**  
**ROBIN@TULLYGROUP.COM**



**Civil Engineering and Stormwater Solutions**

**Timing and deliverables:**

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE/QSD/QSP, President/Owner  
License #: C6435

Name: \_\_\_\_\_

Date: \_\_\_\_\_

**DBE/WBE/UDBE #38300, Exp. 2/4/2015**  
**SBE #60919, Expires 1/31/2014**  
**TAX ID 83-0499875, Annual Revenue under \$500K**

Please call if you want to see our Statement of Qualifications

**TULLY CONSULTING GROUP**  
**180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318**  
**ROBIN@TULLYGROUP.COM**

DECKER  LANDSCAPING INC.

IN Bid 1125 PM

November 20, 2013

To All Prospective General Contractors

Re: 04-0A5344: Realign I-680 / Hwy 12 / I-80

Dear Estimating:

Decker Landscaping is pleased to provide a bid proposal for the landscape and irrigation installation for the above referenced project. Prices are based on plans dated November 8, 2013 and distributed with Addendum 2. Addendums 1 and 2 are noted. Price is based on Federal Prevailing wage rates. Decker is signatory to the laborer and pipe fitters union. SBE #32938

**\*\*\*SEE ATTACHED REVISED BID ITEM BREAKDOWN\*\*\*****Basis for Pricing:**

1. Excludes traffic control, street barricades, surveying, permits or fees.
2. Excludes all demolition and tree protection.
3. Excludes all concrete work.
4. Excludes water meter.
5. Excludes excavation and off-haul of all soil, rock &/or debris.
6. Excludes roadside clearing & grubbing.
7. Excludes topsoil import, and/or placement.
8. Excludes rough grade; grades to be received at plus or minus a tenth.
9. Excludes all drainage.
10. Excludes any coring, boring, or saw cutting and patching through or under any concrete or asphalt surfacing.
11. Excludes any removal of excess rock left in planters by other trades or hard dig.
12. Excludes repair & replacement of existing irrigation &/or landscape damaged by others during construction.
13. Excludes maintenance on erosion control items.
14. Bid Items may be able to be broken out in groups, however please call John Decker for approval at 916-257-3772 prior to doing so.
15. Includes 3 year Type 2 Plant Establishment / maintenance period for line items as indicated in specifications. Line Items 290 & 306

Proposal is good for 60 days.

**Please call Jerry Daniels at 916-253-0210 regarding landscape and irrigation questions; or John Decker at 916-257-3772 regarding erosion control or seeding questions**

Sincerely,

John Decker

Jerry Daniels  
Estimator

# DECKER LANDSCAPING INC.

Item #	Description	UOM	Qty	Unit \$	Total \$
<b>EROSION</b>					
22	Move in / Move Out temp Erosion Control	EA	10	\$ 750.00	\$ 7,500.00
23	Temporary Hydraulic Mulch (BFM)	SYD	4320	\$ 1.20	\$ 5,184.00
24	Temporary Drainage inlet protection	ea	110	\$ 160.00	\$ 17,600.00
25	Temporary Fiber Roll	LF	3090	\$ 2.70	\$ 8,343.00
26	Temporary Silt Fence	LF	6900	\$ 2.50	\$ 17,250.00
84	Move in / Move Out Erosion Control	EA	6	\$ 750.00	\$ 4,500.00
85	Rolled Erosion Matting (Netting)	SF	1,290,000	\$ 0.35	\$ 451,500.00
86	Hydromulch	SF	1242000	\$ 0.03	\$ 37,260.00
87	Fiber Rolls	LF	72100	\$ 2.40	\$ 173,040.00
88	Hydroseed (erosion)	SF	1236000	\$ 0.07	\$ 86,520.00
89	Compost	SF	1180000	\$ 0.15	\$ 177,000.00
	<b>Erosion Total</b>				\$ <b>985,697.00</b>
<b>LANDSCAPE</b>					
289	Wild Flower Seeding	SF	70100	\$ 0.08	\$ 5,608.00
290	Plant establishment (Seed)	LS	1	\$20,330.00	\$ 20,330.00
294	Weed Germination	SF	11700	\$ 0.25	\$ 2,925.00
295	Cultivation	SF	11700	\$ 0.10	\$ 1,170.00
296	Iron Sulfate	Lbs	1170	\$ 2.30	\$ 2,691.00
297	Soil Amendment	CY	650	\$ 96.00	\$ 62,400.00
298	Packet Fertilizer	EA	4000	\$ 0.15	\$ 600.00
299	Slow Release Fertilizer	Lbs	790	\$ 2.45	\$ 1,935.50
300	Plant Group K (24" Box Trees)	EA	66	\$ 236.00	\$ 15,576.00
301	Plant group A (1 gallon)	EA	550	\$ 8.75	\$ 4,812.50
302	Plant Group B (5 gallon)	EA	970	\$ 23.75	\$ 23,037.50
303	Plant Group U (15 gal Trees)	EA	74	\$ 97.00	\$ 7,178.00
304	Turf (sod)	SYD	870	\$ 5.00	\$ 4,350.00
305	Tree Guy Assembly and Staking	EA	28	\$ 89.50	\$ 2,506.00
306	Plant Establishment Shrubs (3 yrs)	LS	1	\$29,375.00	\$ 29,375.00
307	Decomposed Granite	SF	2090	\$ 4.25	\$ 8,882.50
308	Wood Mulch	CY	90	\$ 85.90	\$ 7,731.00
309	Edger: Wood Header board	LF	1480	\$ 2.60	\$ 3,848.00
335	Concrete Unit Pavers	SF	380	\$ 12.75	\$ 4,845.00
336	Hydroseed (No Mow Grass)	SF	75200	\$ 0.06	\$ 4,512.00
337	Compost	SF	75200	\$ 0.15	\$ 11,280.00
338	Hydro Mulch	SF	75200	\$ 0.35	\$ 26,320.00
	<b>Landscape Total</b>				\$ <b>251,913.00</b>

# DECKER LANDSCAPING INC.

Item #	Description	UOM	Qty	Unit \$	Total \$
<b>IRRIGATION</b>					
311	Check / Test Existing Irrigation	LS	1	\$ 2,450.00	\$ 2,450.00
312	Control / Neutral Conductors	LF	16900	\$ 0.80	\$ 13,520.00
313	1" Remote control Valve	EA	14	\$ 510.00	\$ 7,140.00
314	1 1/2" Remote Control Valve	EA	22	\$ 640.00	\$ 14,080.00
315	42 station Irrigation Controller	EA	1	\$ 16,775.00	\$ 16,775.00
316	Irrigation Enclosure	EA	1	\$ 5,000.00	\$ 5,000.00
317	Bubbler Sprinkler : type C	EA	220	\$ 59.65	\$ 13,123.00
318	Pop Up Sprinkler Type A	EA	290	\$ 64.00	\$ 18,560.00
319	1 1/2" Gate Valve	EA	1	\$ 266.00	\$ 266.00
320	2 1/2" Gate Valve	EA	4	\$ 565.00	\$ 2,260.00
321	3/4" Sch 40 PVC Pipe	LF	4580	\$ 1.99	\$ 9,114.20
322	1" Sch 40 PVC Pipe	LF	1820	\$ 2.35	\$ 4,277.00
323	1 1/4" Sch 40 PVC Pipe	LF	1430	\$ 2.60	\$ 3,718.00
324	1 1/2" Sch 40 PVC Pipe	LF	770	\$ 2.75	\$ 2,117.50
325	2" Sch 40 PVC Pipe	LF	2190	\$ 3.25	\$ 7,117.50
326	2 1/2" Sch 40 PVC Pipe	LF	2150	\$ 4.05	\$ 8,707.50
327	1" - 155 Mesh Filter Assembly	EA	3	\$ 890.00	\$ 2,670.00
328	1 1/4" - 155 Mesh Filter Assembly	EA	3	\$ 1,100.00	\$ 3,300.00
329	1 1/2" - 155 Mesh Filter Assembly	EA	1	\$ 1,100.00	\$ 1,100.00
330	3/4" Flush Valve	EA	17	\$ 30.00	\$ 510.00
331	1 1/4" Flush Valve	EA	4	\$ 30.00	\$ 120.00
332	Subsurface Irrigation Drip Line	SF	14000	\$ 1.15	\$ 16,100.00
333	Quick Coupler Valve	EA	14	\$ 215.00	\$ 3,010.00
334	Ball valves	EA	12	\$ 360.00	\$ 4,320.00
339	Recycled Water Warning Signs	EA	20	\$ 150.00	\$ 3,000.00
341	2" Irrigation Sleeve	LF	40	\$ 4.50	\$ 180.00
342	4" Irrigation Sleeve	LF	20	\$ 6.25	\$ 125.00
343	6" Irrigation Sleeve	LF	30	\$ 9.10	\$ 273.00
	<b>Irrigation Total</b>				<b>\$ 162,933.70</b>
	<b>Complete Project Total</b>				<b>\$ 1,400,543.70</b>

# DECKER LANDSCAPING INC.

## *FACSIMILE TRANSMITTAL*

---

To: All Prospective General Contractors Fax

---

From: Jerry Daniels / John Decker

Date: 11/20/2013 10:03:43 AM

---

Re: DOT 04-0A5344: I 80 / I680

Pages: 4

---

CC:

Urgent

For Review

Please Comment

Please Reply

Proposal for Cal Trans Project 04-0A5344:  
Realign I680 / I80 / Hwy 12

Thank you,

**Jerry Daniels**



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Bid - Proposal

November 18, 2013

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Sol-12,80-2.1/2.8,12.0/13.1, Caltrans Contract No. 04-0A5344, Addendum Nos. 1-2, Realign I-680 to connect directly with the I-80/SR-12 interchange in Solano County in and near Fairfield from 0.7 mile west on Route 12 to Route 12/80 separation and on Route 80 from Route 12/80 separation to Route 80/680 separation. Bid Date: November 20, 2013 (2:00 p.m.).

Certified as UDBE #217 (exp. 02/01/14), as WMBE VON #10120139 (exp. 12/28/13) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
<u>22</u>	Move-In/Move-Out (Temporary Erosion Control)	EA	10	\$ 610.00	\$ 6,100.00
<u>23</u>	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	4,320	\$ 1.27	\$ 5,486.40
31	Temporary Fence (Type ESA)	LF	7,980	\$ 4.37	\$ 34,872.60
<u>84</u>	Move-In/Move-Out (Erosion Control)	EA	6	\$1,250.00	\$ 7,500.00
<u>85</u>	Rolled Erosion Control Product (Netting)	SQFT	1,290,000	\$ 0.63	\$ 812,700.00
<u>86</u>	Hydromulch	SQFT	1,242,000	\$ 0.03	\$ 37,260.00
<u>87</u>	Fiber Rolls	LF	72,100	\$ 6.00	\$ 432,600.00
<u>88</u>	Hydroseed	SQFT	1,236,000	\$ 0.12	\$ 148,320.00

04-Sol-12,80-2.1/2.8,12.0/13.1, 04-0A5344, Addendum Nos. 1-2, in Solano County in and near Fairfield from 0.7 mile west on Route 12 to Route 12/80 separation and on Route 80 from Route 12/80 separation to Route 80/680 separation.

Nitta Erosion Control Bid-Proposal dated November 18, 2013.

Page 2 of 4.

CONTINUED FROM PAGE 1

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
<u>89</u>	Compost	SQFT	1,180,000	\$ 0.33	\$ 389,400.00
<u>289</u>	Wildflower Seeding	SQFT	70,100	\$ 0.34	\$ 23,834.00
<u>336</u>	Hydroseed (No Mow Grass) (COF)	SQFT	75,200	\$ 0.09	\$ 6,768.00
<u>337</u>	Compost (COF)	SQFT	75,200	\$ 0.02	\$ 1,504.00
<u>338</u>	Hydromulch (COF)	SQFT	75,200	\$ 0.05	\$ 3,760.00
<u>344</u>	Temporary Fence (Type Frog)	LF	5,820	\$ 21.00	\$ <u>122,220.00</u>
Totals					\$ <u>2,032,325.00</u>

**BID ITEMS MAY NOT BE SEPARATED (EXCEPT FOR #31, #87 AND #344).**

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that several seeds in Seed Mix 2 will require special collection per our seed supplier. Our seed supplier (Pacific Coast Seed, Inc. of Livermore, CA) will require a purchase order for the seed no later than February 1, 2014. If they do not receive this document to begin collecting seeds for 2014-2015, the specified seeds in question for Seed Mix 2 will not be available at time of Hydroseed installation and will require substitutions. Total price does not include special encroachment permits, logistical support and other administrative activities necessary to allow special collection on lands indicated by Caltrans as suitable for collection.

- 2) Total price excludes delivery of materials only in lieu of installation, maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), coloring agent (already included in the bonded fiber matrix), wood posts, commercial quality nails or staples for Temporary Fence (Type ESA), backfilling of holes caused by the removal of Temporary Fence (Type ESA), maintenance (repair or replacement of damaged Temporary Fence (Type ESA)), re-installation of Temporary Fence (Type ESA), clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Rolled Erosion Control Product (Netting) and for Fiber Rolls, maintenance (repair or replacement, washout repairs, repair or replacement from damage during the progress of work or resulting from the Contractor's vehicles, equipment or operations) for Rolled Erosion Control Product (Netting), re-installation of Rolled erosion Control Product (Netting), other rolled erosion control products (RECPs), re-installation of Hydromulch, site preparation (trash, debris and weed removal and weed disposal), placement of stakes or other suitable markers at the locations designated by the Engineer, coloring agent (already included in the wood fiber mulch), re-installation of Fiber Rolls, maintenance (repair

04-Sol-12,80-2.1/2.8,12.0/13.1, 04-0A5344, Addendum Nos. 1-2, in Solano County in and near Fairfield from 0.7 mile west on Route 12 to Route 12/80 separation and on Route 80 from Route 12/80 separation to Route 80/680 separation.

Nitta Erosion Control Bid-Proposal dated November 18, 2013.

Page 3 of 4.

and replacement of Fiber Rolls, replacement of broken or split stakes, correct rills and evidence where concentrated runoff has occurred), re-installation of Hydroseed, re-installation of Compost, re-installation of Wild Flower Seeding, re-installation of Hydroseed (No Mow Grass) (COF), re-installation of Compost (COF), re-installation of Hydromulch (COF), wood posts, commercial quality nails or staples for Temporary Fence (Type Frog), backfilling of holes caused by the removal of Temporary Fence (Type Frog), maintenance (repair or replacement of damaged Temporary Fence (Type Frog) and removal of Temporary Fence (Type Frog), re-installation of Temporary Fence (Type Frog), incorporation of materials (compost and straw) to a depth of 5", imported biofiltration soil, imported topsoil, straw mulching, straw incorporation, rolled erosion control products (RECPs), supplemental lighting at each work location necessary for night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 10/08/13), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.

- 3) Additional move-in charges for Temporary Hydraulic Mulch (Bonded Fiber Matrix), for Temporary Fence (Type ESA), and for Temporary Fence (Type Frog) are covered under Move-In/Move-Out (Temporary Erosion Control). Additional move-in charges for Rolled Erosion Control Product (Netting), for Hydromulch, for Hydroseed and for Compost are covered under Move-In/Move-Out (Erosion Control). Three (3) move-ins is included in the total bid price for Fiber Rolls, for Wild Flower Seeding and for Hydroseed (No Mow Grass) (COF), Compost (COF) and Hydromulch (COF). Additional move-ins caused by weather related issues, other delays in work and other conditions out of our control is at \$1,000.00 each for Fiber Rolls, at \$450.00 each for Wild Flower Seeding and at \$600.00 each for Hydroseed (No Mow Grass) (COF), for Compost (COF) and for Hydromulch (COF).
- 4) Approximately three (3) working nights (weekends and holidays excluded) is required to complete an estimated 4,320 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix) – installation only. Approximately nine (9) working days (weekends and holidays excluded) is required to complete an estimated 7,980 LF of Temporary Fence (Type ESA) – installation and removal. Approximately (92) working nights (weekends and holidays excluded) is required to complete an estimated 1,290,000 SQFT of Rolled Erosion Control Product (Netting), an estimated 1,242,000 SQFT of Hydromulch, an estimated 1,236,000 SQFT of Hydroseed and an estimated 1,180,000 SQFT of Compost. Approximately (55) working nights (weekends and holidays excluded) is required to complete an estimated 72,100 LF of Fiber Rolls. Approximately two (2) working nights (weekends and holidays excluded) is required to complete an estimated 70,100 SQFT of Wild Flower Seeding. Approximately three (3) working nights (weekends and holidays excluded) is required to complete an estimated 75,200 SQFT of Hydroseed (No Mow Grass) (COF), an estimated 75,200 SQFT of Compost (COF) and an estimated 75,200 SQFT of Hydromulch (COF). Approximately (32) working days (weekends and holidays excluded) is required to complete an estimated 5,820 LF of Temporary Fence (Type Frog) – installation and removal.
- 5) Stand-by time will be billed at \$310.00 per hour for Hydraulic Mulch (Bonded Fiber Matrix), at \$370.00 per hour for Temporary Fence (Type ESA), at \$560.00 per hour for Rolled Erosion Control Product (Netting), at \$380.00 per hour for Hydromulch, at \$600.00 per hour for Fiber Rolls, at \$380.00 per hour for Hydroseed, at \$510.00 per hour for Compost, at \$310.00 per hour for Wild Flower Seeding, at \$340.00 per hour for Hydroseed (No Mow Grass) (COF), for Compost (COF) and for Hydromulch (COF), and at \$530.00 per hour for Temporary Fence (Type Frog).
- 6) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction

04-Sol-12,80-2.1/2.8,12.0/13.1, 04-0A5344, Addendum Nos. 1-2, in Solano County in and near Fairfield from 0.7 mile west on Route 12 to Route 12/80 separation and on Route 80 from Route 12/80 separation to Route 80/680 separation.

Nitta Erosion Control Bid-Proposal dated November 18, 2013.


Page 4 of 4.

Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

- 7) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 8) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 9) **General Contractor to provide and pay for water source at each work location on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 9,000 gallons of water for an estimated 4,320 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix), approximately 175,000 gallons of water for an estimated 1,242,000 SQFT of Hydromulch and an estimated 1,236,000 SQFT of Hydroseed, approximately 4,000 gallons of water for an estimated 70,100 SQFT of Wild Flower Seeding, and approximately 19,000 gallons of water for an estimated 75,200 SQFT of Hydroseed (No Mow Grass) (COF) and an estimated 75,200 SQFT of Hydromulch (COF). **If water isn't made available at each work location on jobsite, this bid-proposal is invalid.**
- 10) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Temporary Fence (Type ESA), with Rolled Erosion Control Product (Netting), with Hydromulch, with Fiber Rolls, with Hydroseed, with Compost, with Wild Flower Seeding, with Hydroseed (No Mow Grass) (COF), with Compost (COF), with Hydromulch (COF) and with Temporary Fence (Type Frog).
- 11) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Temporary Fence (Type ESA), of Rolled Erosion Control Product (Netting), of Hydromulch, of Fiber Rolls, of Hydroseed, of Compost, of Wild Flower Seeding, of Hydroseed (No Mow Grass) (COF), of Compost (COF), of Hydromulch (COF) and of Temporary Fence (Type Frog). If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President  
Nitta Erosion Control  
bid form 2013\caltrans\sol12\_80.nov

**EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)**

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: Caltrans LOCATION: 04-Sol-12,80-2.1/2.8,12.0/13.1 In Solano County and near Fairfield  
 PROJECT DESCRIPTION: Contract No. 04-0A5344  
 TOTAL CONTRACT AMOUNT: \$2,032,325.00  
 BID DATE: November 20, 2013  
 BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control  
 CONTRACT DBE GOAL: 10%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - Include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		2/1/2014	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
22	Move-In/Move-Out (Temporary Erosion Control)			\$ 6,100.00
23	Temporary Hydraulic Mulch (Bonded Fiber Matrix)			\$ 5,486.40
31	Temporary Fence (Type ESA)			\$ 34,872.60
84	Move-In/Move-Out (Erosion Control)			\$ 7,500.00
85	Rolled Erosion Control Product (Netting)			\$ 812,700.00
86	Hydromulch			\$ 37,260.00
87	Fiber Rolls			\$ 432,600.00
88	Hydroseed			\$ 148,320.00
89	Compost			\$ 389,400.00
289	Wildflower Seeding			\$ 23,834.00
336	Hydroseed (No Mow Grass) (COF)			\$ 6,768.00
337	Compost (COF)			\$ 1,504.00
338	Hydromulch (COF)			\$ 3,760.00
344	Temporary Fence (Type Frog)			\$ 122,220.00

**FOR LOCAL AGENCY TO COMPLETE:**

Local Agency Contract Number: \_\_\_\_\_  
 Federal Aid Project Number: \_\_\_\_\_  
 Federal Share: \_\_\_\_\_  
 Contract Award Date: \_\_\_\_\_

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name \_\_\_\_\_ Signature \_\_\_\_\_ Date \_\_\_\_\_

Local Agency Representative  
 (Area Code) Telephone Number: \_\_\_\_\_


For Caltrans Review:

Print Name \_\_\_\_\_ Signature \_\_\_\_\_ Date \_\_\_\_\_

Caltrans District Local Assistance Engineer

Total Claimed DBE \$ 2,032,325.00

4.065%

  
 Signature of Bidder

11/19/13 (916) 652-7459

Date (Area Code) Tel. No.

Laura J. Bills

Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 9/28/09)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation or funds for this project.

- (2) Copy - Include in award package to Caltrans District Local Assistance
- (3) Original - Local agency files

# BUSINESS ENTERPRISE CERTIFICATE

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification is valid for all State and Federal Contracts

This certificate acknowledges that said firm is approved by the State of California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

\* 561730 Landscaping Services



\* Indicates primary NAICS code

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 217  
Renewal Date : February 1, 2014

*Janice Salais*  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE January 6, 2012

P. 006/007

FAX No.

NOV/19/2013/TUE 01:27 PM

Unified Certification Program

Back To Query Form

**Search Returned 1 Records**

Tue Aug 13 09:34:04 PDT 2013

**Query Criteria**

Firm ID: 217  
 Firm/DBA Name: Nitta Erosion Control  
 City: Loomis  
 Zip Code: 95650  
 Area Code: 916  
 Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EM "	
Contact Name	nittaecc@gmail.com
Area Code	LAURA BILLS ( 916 )
Phone Number	652-7459
Fax Area Code	( 916 )
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 08; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;

**ACDBE NAICS**

**Work Codes** C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2096 TEMPORARY EROSION CONTROL;  
**Licenses** C27 Landscaping Contractor; D59 Hydroseed Spraying;  
**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

Back To Query Form



ALL STEEL FENCE, INC. - License No 710512

P. O. Box 1309, Lathrop, CA 95330

(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

\*Submitted by: All Steel Fence, Inc. (209) 983-8409

Date: November 20, 2013

**BID PROPOSAL**

Project: Cal-Trans Contract # 04-0A5344 - Realign I-680 to Connect Directly with I-80/SR-12 Interchange  
 Bid date: 11/20/2013 @ 2:00 p.m.

Prevailing wage included:  yes  no

The following addendums are acknowledged: #1, #2

\*All Steel Fence, Inc. is a State of California, Certified Small Business - Certification #20325

\*All Steel Fence, Inc. is a San Francisco Public Utilities Commission Certified PUC-LBE/Micro LBE - Cert. #HRC061315033

**SCOPE OF WORK:**

Item No.	Item Code	Item Description	Unit	Qty.	Unit Price	Total Price
37	150605	Remove Fence	LF	15,000	\$3.00	\$45,000.00
53	152381	Relocate Gate	EA	1	\$500.00	\$500.00
229	800060	Fence (Type WM & BW)	LF	2,170	\$7.77	\$16,860.90
230	800103	Temporary Fence (Type CL-6) **Includes Buy America materials per Owner response.	LF	2,650	\$7.74	\$20,511.00
231	800320	Chain Link Fence (Type CL-4)	LF	3,957	\$8.84	\$34,979.88
232	800321	Chain Link Fence (Type CL-4, Vinyl) **See exclusions below.	LF	380	\$20.24	\$7,691.20
233	800360	Chain Link Fence (Type CL-6)	LF	5,560	\$10.49	\$58,324.40
234	800361	Chain Link Fence (Type CL-6, Vinyl)	LF	4,630	\$15.62	\$72,320.60
235	025941	12' Chain Link Gate (Type CL-6, Vinyl)	EA	2	\$1,320.00	\$2,640.00
236	025942	16' Chain Link Gate (Type CL-6, Vinyl)	EA	4	\$1,760.00	\$7,040.00
237	025943	20' Chain Link Gate (Type CL-6, Vinyl)	EA	1	\$2,200.00	\$2,200.00
238	802670	24' Chain Link Gate (Type CL-8)	EA	2	\$2,280.00	\$4,560.00
244	833033	Chain Link Railing (Type 7 MOD)	LF	2,107	\$81.20	\$171,088.40
<b>**SEE EXCLUSIONS &amp; MOBILIZATIONS BELOW**</b>						<b>TOTAL BID \$443,716.38**</b>

**Mobilizations (Move-ins):**

The price on this proposal includes the following mobilizations (move-ins): One (1) move-in total for Bid Items #37 & #53; one (1) move-in total for Bid Item #229; one (1) move-in total for Bid Item #230; one (1) move-in total for Bid Item #231; one (1) move-in total for Bid Item #232; one (1) move-in total for Bid Items #233 & #238; one (1) move-in total for Bid Items #234, #235, #236 & #237; and one (1) move-in total for Bid Item #244. If additional mobilizations (move-ins) are performed for this project (i.e. work completed in small sections at a time, multiple move-ins to set posts, etc.) there will be additional charges as follows: (\*\* These mobilization charges must be included on any contract or purchase order issued for this project to All Steel Fence, Inc.) In addition, if there are multiple bid items on this proposal and all bid items are not awarded to All Steel Fence, Inc., the number of mobilizations (move-ins) included on this bid proposal will change accordingly. **\$1,000.00 per additional mobilization.**

**Bonds:**

\*\*NOTE: If All Steel Fence, Inc. will be required to provide payment/performance/maintenance or other bonds for the above work, please add 3% to the total bid amount for the bond costs. We request that the Bond Costs shall be paid by the Prime Contractor or Owner directly to our bonding agent within 30 days of receipt of invoice. (Bonds must be requested at time of award of contract.)

**EXCLUSIONS:**

NOTE: All u-bolt materials and setting of u-bolts for the chain link fences on concrete barrier (if required) shall be provided and installed by others.

NOTE: Core drilling for post holes, all cans and post pockets and setting of cans/post pockets for all chain link fences, railings or other barriers (if required) shall be provided and installed by others.

NOTE: All rebar and other materials required to be set in concrete wall, concrete barriers or other barriers (if required) shall be provided and installed by others.

NOTE: Bidder Inquiry #121, states that Concrete Barrier Type 80GC is only 6" wide and the post pocket detail shown for setting the CL-4, Vinyl on top will not work on this type of concrete barrier and an alternate detail for setting the posts was requested. The response from the Owner is that a detail is not available at this time. The price for Bid Item #232 includes setting of posts per the "Post Pocket Detail" included on the plans. If an alternate detail for setting the posts is received after contract award, there will be additional fees incurred and this will be considered change order work.

Continued on Page 2.



ALL STEEL FENCE, INC. - License No. 710512

P. O. Box 1309, Lathrop, CA 95330

(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #04-0A5344 - Realign I-680 to Connect Directly with I-80/SR-12 Interchange.  
November 20, 2013.

NOTE: The price for the temporary fence is for a 1 1/2 year rental period. If the temporary fence is required longer than the 1 1/2 years, there will be additional fees incurred and this will be considered change order work.

NOTE: Repair or replacement of temporary fence panels during the rental period will be an additional charge at time and material costs. Any temp fence or gates that are missing or damaged at the end of the rental period will be an additional charge.

NOTE: The price for Bid Item #230 Temporary Fence (Type CL-6) includes Buy America materials per Bidder Inquiry response from Owner.

NOTE: All other Temporary Fences, other than what is listed above, including Temporary Fence (Type Frog) to be provided and installed by others.

NOTE: Preparation of and procurement of any required fence and/or gate permits and permit costs and fees to be provided and paid for by others.

NOTE: Concrete mow bands (if required) and other concrete flatwork to be provided and installed by others.

NOTE: Grounding and/or bonding of fence and gates (if required) to be provided and installed by others.

NOTE: See additional exclusions below.

#### ADDITIONAL EXCLUSIONS (AS INDICATED):

Buy America/Buy American Material Requirements  Surveying,  staking,  clearing/grubbing,  dust control  any and all dewatering of site  Any required site security including securing site at end of each day and/or temporary fence or other security measure required to secure site after fence removal  special training of employees (unless specifically listed in scope of work section of this proposal)  monitoring of air, soil or other items for lead, hazardous waste, or any other chemical or substance (including related costs & fees)  removal and clean up of any lead, hazardous waste, chemicals, or other contaminants or substances from the project site  removal, off-haul and disposal of fences and gates,  back filling,  grading,  compacting,  core drilling,  off-haul of dirt/spills and related materials,  grounding and/or bonding of fence and/or gates (if required)  all traffic control,  any and all pollution control plans, dust control plans, storm water pollution plans, asbestos abatement plans, lead compliance plans, environmental or hazardous waste plans, soil and groundwater management plans, debris containment plans, and animal, mammal or migratory bird plans  pot holing for underground lines/pipes;  engineering, design calculations, stamped/certified designs, and any other engineering and engineering costs and fees (if needed);  Any required As-Built Drawings and details or any required project close-out drawings;  Drawings in CADD format or formats that require special software  Temporary Fence  silt fencing, ESA fence, or other environmental or erosion control fences  Gate automation equipment and accessories  Electricity, conduit, and/or communication lines to all gate operator equipment and accessories  other: Private locating, including any associated costs of underground pipes, lines, fiber optic cables, and other appurtenances; Repair and/or replacement of any underground pipes, lines, fiber optic cables, or other appurtenances, including associated costs, that are not properly marked by Underground Service Alert. Owner, Owner's agent, or other private locating companies; Determination of property boundaries and/or easements; procurement of any required fence/gate permits & any and all permit costs and fees (permits and fees by others); concrete mow strips; concrete flatwork; signage, lock boxes & locks/locksets, panic hardware, ADA gate equipment (unless specifically listed in the scope of work section of this proposal); saw cutting/coring of concrete; Knox Fire Department Access Boxes and Knox Key switches; multiple moves (see mobilization section of this proposal); bid, payment and/or performance bond costs and fees (if required); specialty insurance endorsement requirements (NOTE: we can provide additional insured endorsement CG 20 10 11/85 except as follows: General Liability endorsement CG 20 10 11/85 is excluded on all residential and multi-housing unit projects); course of construction insurance policy costs and fees (if required); exclude all work on projects involving new construction of multi-housing units, town homes, and/or condominiums (unless a wrap-up or QCIP policy is in place); exclude all insurance liability limits over \$5,000,000.00; In addition, the following insurance policies/endorsements/coverage and associated costs are not included with this bid: pollution liability insurance, mold liability insurance, subsidence insurance, U.S. Harborworker's & Longshoreman's coverage for workers' compensation; fidelity (crime) insurance, professional liability (design-build and errors & omissions) insurance, 30 day cancellation language on insurance certificates (NOTE REGARDING 30 DAY CANCELLATION FOR INSURANCE POLICIES: Our carrier uses the new ACCORD 25 (2010/05) form and will not issue the 30 day cancellation notice as is typically requested by Owners and Prime Contractors. The wording on the new ACCORD form states "Should any of the above described policies be cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions." This will be issued with our certification and not a 30 days cancellation clause).

NOTE: The scope of work listed above and all exclusions contained in this proposal must be included in any contract/subcontract agreement issued to All Steel Fence or a copy of this proposal must be attached as an exhibit to the contract/subcontract.

**TRADE ASSOCIATIONS, CERTIFICATIONS & LABOR AFFILIATIONS:** All Steel Fence is signatory to the Northern California Laborers Union Local 1130. All Steel Fence, Inc. holds the following certifications: State of California Certified Small Business (certification # 20325 - exp. 8/30/2015); San Francisco Public Utilities Commission (PUC) Regional Local Business Enterprise and PUC Micro Local Business Enterprise (Certification # HRC031015033 - exp. 8/30/2018). In addition, All Steel Fence is a member of the Mid-Cal Better Business Bureau, California Fence Contractor's Association, American Fence Association, Sacramento Builders Exchange, Valley Builders Exchange and Builder's Exchange of Stockton.

**GENERAL CONDITIONS:** Acceptance of this bid proposal means acceptance of all exclusions and scope of work notes contained on this bid proposal. All Steel Fence, Inc. reserves the right to request changes to any contract, subcontract, or purchase order issued for our scope of work and any such contract, subcontract, or purchase order shall be negotiated and mutually agreed to between the parties. All material is guaranteed to be as specified. All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. All Steel Fence is not responsible for determining legal property lines, boundaries, and/or easements of customer's property. If a permit is required, all permits are to be obtained by customer and all permit fees are to be paid by customer (unless otherwise noted above). Jobs cannot be ordered and material prices locked in until customer has completed and signed the acceptance of proposal and returned to our office. In addition, if customer fails to make payment in full to All Steel Fence, Inc. for all completed work and materials provided to customer, and customer has

Continued on Page 2.



ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #04-0A5344 - Realign I-680 to Connect Directly with I-80/SR-12 Interchange.
November 20, 2013.

not given written notice to All Steel Fence regarding the reason for non-payment, customer agrees that All Steel Fence shall retain ownership of all materials installed and/or provided to customer until they have been paid for in their entirety by customer.

BID EXPIRATION: We have been advised by our suppliers that at the present time there is extreme volatility in the steel market and prices are fluctuating on a weekly and sometimes daily basis. The price on this proposal is good through 12/20/2013 and pricing is subject to change after this date.

ORDER CANCELLATION POLICY: By signing any page of this acceptance of proposal, customer is authorizing All Steel Fence to proceed with ordering of materials for this project. If this order is cancelled by customer after materials have been ordered by All Steel Fence, customer agrees to pay all charges for materials that cannot be returned to the supplier or manufacturer.

PAYMENT TERMS: All amounts are due and payable within 5 days of completion of project (or as listed in a mutually agreeable contract/subcontract agreement). Payments should be mailed to: All Steel Fence, Inc., P. O. Box 1309, Lathrop, CA 95330.

NOTE REGARDING INSURANCE CLAIMS: It is customer's responsibility to notify All Steel Fence, Inc. in advance of work being performed if customer intends to have an insurance company or another third party pay for the work to be performed by All Steel Fence, Inc. All Steel Fence, Inc. does not bill insurance companies or third parties for work performed unless arrangements are made with customer in advance of work being performed by All Steel Fence, Inc. Customer is responsible for payment to All Steel Fence, Inc. for all work completed (and customer is responsible for seeking reimbursement from the insurance company or other third party).

SERVICE CHARGES: There will be a 1.5% per month (18% per annum) service charge on all outstanding balances that are 30 days or more past due (unless otherwise agreed to in a mutually agreeable contract/subcontract agreement).

UNDERGROUND UTILITIES: All Steel Fence is not responsible for costs or labor to repair or replace any underground utilities, sprinklers, or other pipes that are not properly marked by Underground Service Alert, Owner, Prime Contractor, or Owner or Prime Contractor's Agents.

INSURANCE: All Steel Fence carries commercial general liability insurance written by Clarendon National Insurance Co. All Steel Fence will provide a certificate of insurance showing proof of coverage upon request. All Steel Fence, Inc. carries workers' compensation insurance for all employees with Delos Insurance Company. All Steel Fence, Inc. will provide a certificate of insurance showing proof of coverage upon request. NOTE REGARDING 30 DAY CANCELLATION FOR INSURANCE POLICIES: Our carrier uses the new ACCORD 25 (2010/05) form and will not issue the 30 day cancellation notice as is typically requested by Owners and Prime Contractors. The wording on the new ACCORD form states "Should any of the above described policies be cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions." This will be in accordance with our certification and not a 30 days cancellation clause.

EXTRA WORK: Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. If job site conditions, accessibility, or job layout changes or deviates from the attached drawing, there may be additional charges over and above this estimate.

PROPOSAL PRICE: \$443,716.38 (Four hundred forty three thousand seven hundred sixteen and 38/100). \*\*For payment/performance/maintenance or other bonds add 3% to bid amount. See also mobilization information.

ACCEPTANCE OF PROPOSAL: The prices, specifications and conditions on all pages of this proposal are satisfactory and are hereby accepted. By signing below I understand that All Steel Fence, Inc. is not responsible for costs, repair or replacement of any existing underground utilities, sprinklers, or other utilities. All Steel Fence, Inc. is authorized to do the work as specified on all pages of this proposal. I have read the proposal conditions in their entirety and have reviewed the attached project layout and agree to all conditions set forth on all pages of this proposal.

Date: \_\_\_\_\_

Date: 11/20/2013

Company Name (if applicable) \_\_\_\_\_

for ALL STEEL FENCE, INC.

Authorized Signature \_\_\_\_\_

T.C.
TOM CORNELL, III

Print Name: \_\_\_\_\_ Title: \_\_\_\_\_

ALL STEEL FENCE, INC.
146 Klo Road - P. O. Box 1309, Lathrop, CA 95330
CA Contractor's License #: 710512 Class: C-13

Purchase Order # (if required): \_\_\_\_\_

Customer billing address: \_\_\_\_\_

*EXTRACTED 51815  
11/19/13  
HBM  
05/13*

FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA 95966  
OFFICE - 530-743-0744; FAX - 530-743-9352

State Lic # **644373** Class A C13 C31 roxanne.medina@alt.net

**Certified DBE:** CT014717 Laborers Local 185  
**Certified SBE:** 8270 PROPOSAL Operators Local 3  
**Certified ESBE:** FRM5425230P Air Quality Compliant

FAXED ON **11/20/13** Re: **04-0A5344 Fairfield**  
Bid Date: **11/20/13**

Addendums: **2** Freight Included: **Yes** Sales Tax Included: **Yes**  
Quote Valid: **30 Days** Permits: **No** Construction Staking: **No** USA: **Yes**  
Traffic Control: **EXCLUDED** Back Charges: **No** Retention Withheld: **No** Bond Premium: **2%**  
Prevail Wage: **YES** Union: **YES** HazMat/Lead Compliance: **NO**

Package #1 - MBGR					
Item No.	Item	Item Price	Unit	Qty	Total
34	TREATED WOOD WASTE	0.40	LB	42600	\$17,040.00
38	REMOVE METAL BEAM GUARD RAILING	4.00	LF	4370	\$17,480.00
240	GUARD RAILING DELINEATOR	40.00	EA	38	\$1,520.00
242	METAL BEAM GUARD RAILING (WOOD POST)	24.00	LF	1560	\$37,440.00
243	VEGETATION CONTROL (MINOR CONCRETE)	48.00	SQYD	1460	\$70,080.00
247	TRANSITION RAILING (TYPE WB)	3000.00	EA	7	\$21,000.00
248	END ANCHOR ASSEMBLY (TYPE SFT)	500.00	EA	11	\$5,500.00
249	ALTERNATIVE IN-LINE TERMINAL SYSTEM	3000.00	EA	2	\$6,000.00
250	ALTERNATIVE FLARED TERMINAL SYSTEM	3000.00	EA	12	\$36,000.00
251	CRASH CUSHION (TYPE CAT)	7500.00	EA	2	\$15,000.00
<b>TOTAL</b>					<b>\$227,060.00</b>

FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA 95966  
OFFICE - 530-743-0744; FAX - 530-743-9352

<b>Package #2 - FENCE AND RAIL</b>					
Item No.	Item	Item Price	Unit	Qty	Total
37	REMOVE FENCE	1.50	LF	15500	\$23,250.00
53	RELOCATE GATE	1000.00	EA	1	\$1,000.00
229	FENCE (TYPE WM AND BW)	6.25	LF	2170	\$13,562.50
230	TEMPORARY FENCE (TYPE CL-6)	10.00	LF	2650	\$26,500.00
231	CHAIN LINK FENCE (TYPE CL-4)	10.00	LF	3957	\$39,570.00
232	CHAIN LINK FENCE (TYPE CL-4, VINYL CLAD)	18.00	LF	380	\$6,840.00
233	CHAIN LINK FENCE (TYPE CL-6)	15.00	LF	5560	\$83,400.00
234	CHAIN LINK FENCE (TYPE CL-6, VINYL CLAD)	25.00	LF	4630	\$115,750.00
235	12' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD)	2000.00	EA	2	\$4,000.00
236	16' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD)	2500.00	EA	4	\$10,000.00
237	20' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD)	3000.00	EA	1	\$3,000.00
238	24' CHAIN LINK GATE (TYPE CL-6)	2500.00	EA	2	\$5,000.00
244	CHAIN LINK RAILING (TYPE 7 MODIFIED)	110.00	LF	2107	\$231,770.00
<b>TOTAL</b>					<b>\$563,642.50</b>

<b>Package #3 SIGNS</b>					
Item No.	Item	Item Price	Unit	Qty	Total
42	REMOVE ROADSIDE SIGN (WOOD POST)	100.00	EA	33	\$3,300.00
55	RELOCATE ROADSIDE SIGN	175.00	EA	32	\$5,600.00
150	ROADSIDE SIGN - ONE POST	225.00	EA	38	\$8,550.00
151	ROADSIDE SIGN - TWO POST	450.00	EA	9	\$4,050.00
152	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	250.00	EA	2	\$500.00
<b>TOTAL</b>					<b>\$22,000.00</b>

FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA 95966  
OFFICE - 530-743-0744; FAX - 530-743-9352

\*\*\*Bid Items 244 and 231 EXCLUDES post pockets where required in barrier rail and/or retaining wall.

\*\*\*Bid Items 150 & 152 EXCLUDES blockout in stamped concrete gore if required.

\*\*\*Quote is based on all items within each package.

\*\*\*Quote INCLUDES 1 mobilization per package. Additional mobilizations to be charged at \$1000 ea.

\*\*\*Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage premiums.

\*\*\*For MBGR work to be installed at night ADD \$1.00 per LF.

\*\*\*For Vegetation Control work to be completed at night ADD \$1.50 per SQYD.

\*\*\*Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS.



Midstate Barrier, Inc.  
P.O. Box 30550  
Stockton, CA 95213-0550

(209) 944-9565 - FAX (209) 944-9589  
LICENSE NO. 529261

**Date:** November 20, 2013

**Bid Number:** 5146

**FACSIMILE BID TRANSMITTAL**

**To:** ESTIMATOR

**Bid Date:** November 20, 2013

**Contract No:** CDOT# 04-0A5344

**Location:** Sol-12, 80- In and Near Fairfield

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) **5** of **5** of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 **A** of **5** of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261. Expiration date is May 31, 2014.

**Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.**

Thank you for considering our quotation.

  
\_\_\_\_\_  
Dan Nicholas, Estimator

TOTAL PAGES **5** (Including this page)  
Page 1 of **5**

**Bid Date:** November 20, 2013  
**Contract No:** CDOT# 04-0A5344  
**Location:** Sol-12, 80-Fairfield

2/5

**GENERAL CONDITIONS**  
**BID # 5146**

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work
2. **INSURANCE**- Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. No railroad insurance. No Pollution Liability Insurance. No Riggers Liability Insurance. Cannot provide insurance or additionally insure home builders.
3. MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.
4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor.
5. Contractor shall furnish Subcontractor one set of contract plans and specifications, including all addenda.
6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8. Contractor shall furnish Subcontractor a progress schedule and all subsequent revisions, showing the dates the Subcontractor's items of work will be required. Subcontractor will furnish Certificates of Labor Non-Performance if required by the Specifications.
9. When extra work is paid on a force account or agreed price basis for work performed by the subcontractor, the additional mark up as described in FORCE ACCOUNT PAYMENT OF the STANDARD SPECIFICATIONS shall be total reimbursement to the contractor for his administrative and/or other costs.
10. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid Subcontractor promptly after Contractor receives payment of retention from Owner.
11. Addendum(s) number 1-2 - (is) are acknowledged.
12. Project is bid for completion within 55 plus 500 Working Days as stated in Special Provisions.
13. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

3/5

**SPECIAL CONDITIONS #5146**  
**CDOT #04-0A5344/SOL-12.80-near FAIRFIELD**

1. Subcontractor requires unobstructed access to work areas for men and equipment, including tailgating by PCC transit mixers.
2. Contact MBI to discuss packages. Neither Bid nor Packages may be split without MBI's permission, unless noted. Any split of MBI's bid without consent will result in repricing of MBI's Items of work.
3. Traffic Control (TC) by others. See each Item Package for required Traffic Control (TC).
4. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railings, dust control, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill.
5. Except for 14-I1.09, "Treated Wood Waste," excludes handling, managing, storage, or disposal of, contaminated and/or hazardous materials, water, and/or waste, and/or "Aerially Deposited Lead," and/or "Asbestos," and/or "Existing Paint Systems."
6. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes power shutdown, if required.
7. All electrical and lighting work and materials furnished and securely installed to finish grades by others.
8. Contractor is to provide twenty (20) working days written notice prior to MBI move-in.
9. **Items #34-251, MBGR:** Post hole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike. MBGR is to be installed before Vegetation Control. Contractor is to coordinate Temporary K-railing placement, removal and TC with MBGR removal & installation. Three (3) move-ins each for removal and installations. Three (3) shifts of TC.
10. **Items #43-EMS, Overhead Sign Structures:** Includes painting of OH Tub.SSs. Shop Paint Cert enclosed. Includes grouting of sign base. Excludes demolition of existing SS bases. Allow (12) weeks for submittal of shop drawings. Sign Structures require (14) weeks for fabrication after receipt of approved shop drawings. MBI will furnish Anchor Bolt Assembly for layout, embedment, protection, and cleaning by others for Barrier-Mounted Sign. Temporary signs by others. Three (3) move-ins. Six (6) shifts of TC, including three (3) freeway closures for 2-post Sign Structure removal and installation.
  - A. **INCLUDES wet-hole CIDHs.** CIDHs excludes removal of spoil. Spoil is to be wasted in-place. Contractor is to furnish an onsite source of water and concrete washouts.
11. **Item #EMS (Portion): Overhead Sign Structures:** **INCLUDES** furnish and install three (3) Lightweight Sign Structures and CIDHs. Excludes all electrical and EMS work and materials. **ADD \$350.00/Each** for MBI to install EMS panel, furnished by others on truck at jobsite, onto Sign Structure. This Item may be "split" from MBI's Bid.
12. **Items#252-345, Concrete Barrier, Type 60 Series:** **INCLUDES PCC and Rebar and post pocket blockouts.** Includes pour Barrier Anchors excavated by others. Barriers are to be placed on finish grades from finish grade. Drainage inlets and pipes are to be covered by others to prevent entry of PCC. Excludes aggregate or AC pad. Contractor is to provide concrete washouts. Three (3) move-ins. Three (3) shifts of TC.

4/5

American Institute of Steel Construction  
www.aisc.org  
One East Wacker Drive Suite 700  
Chicago, IL 60601  
312.870.2100

October 11, 2013

Vance Walker  
Universal Industrial Sales, Inc.  
P.O. Box 699  
Pleasant Grove, UT 84062

SENT VIA EMAIL

Re: AISC Quality Management Certification Status

Dear Mr. Walker:

Thank you for taking the steps necessary to be in the process of maintaining certification in the category(s) of Simple Steel Bridges, Standard for Steel Bridge and Highway Metal Components and Sophisticated Paint Endorsement-Enclosed by the American Institute of Steel Construction(AISC).

The certification for the your company located in Lindon, UT will expire on 10/15/13. This letter is to officially extend the certification for your company until 12/01/13 and our records will be revised to show that your existing certificate is in good standing until that time.

For all certification program inquires, please feel free to contact [certification@aisc.org](mailto:certification@aisc.org) or 312.870.7520 – for all technical inquiries, please contact the Steel Solutions Center at [solutions@aisc.org](mailto:solutions@aisc.org) or 866.ASK.AISC.

Sincerely,



Jacques Cattani  
Vice President  
American Institute of Steel Construction

CC: File  
Program Engineer




There is always a solution in steel.

5/5

**Proposal**  
**MIDSTATE BARRIER, INC.**  
 Job Code: 5146  
 Description: CDOT#04-0A5344/SOL-12,80-In FAIRFIELD #5146

Pay Item No.	Description Subtotal Description	Proposal	Quantity	Unit of Measure	Unit Price	Total Price
34	TREATED WOOD WASTE		42,600.00	LB	0.05	2,130.00
38	REMOVE MBGR	WILL SPLIT OUT ↓ GIVING WHOLE PACKAGE	4,370.00	LF	5.90	25,783.00
240	GR DELINEATOR		38.00	EA	14.00	532.00
242	MBGR-wood post		1,560.00	LF	24.35	37,986.00
247	TRANS.RAIL-TYP WB		7.00	EA	3,000.00	21,000.00
248	EAA-SFT		11.00	EA	650.00	7,150.00
249	ALT.IN-LINE TS		2.00	EA	2,500.00	5,000.00
250	ALT.FLARED TS		12.00	EA	2,100.00	25,200.00
251	CRASH CUSHION-CAT		2.00	EA	5,600.00	11,200.00
METAL BEAM GUARD RAIL & CAT CRASH CUSHION					Subtotal:	135,981.00
43	REMOVE SIGN STRUCTURE		1.00	EA	7,350.00	7,350.00
123	60inch CIDH-SIGN		140.00	LF	1,355.00	189,700.00
142	FURNISH SS-TUBULAR		86,700.00	LB	4.20	364,140.00
143	INSTALL SS-TUBULAR	WILL SPLIT OUT	86,700.00	LB	0.33	28,611.00
144	FURN.FORMED SP OH		1,420.00	SF	19.00	26,980.00
148	METAL-RAIL MOUNT SIGN		120.00	LB	10.50	1,260.00
288	MODIFY SIGN STRUCTURE		1.00	EA	3,000.00	3,000.00
OVERHEAD SIGN STRUCTURES, SIGN PANELS, CIDHs					Subtotal:	621,041.00
EMS	EMS (PORTION) FURNISH & INSTALL LIGHTWEIGHT CIDH & SIGN STRUCTURE		3.00	EA	50,800.00	152,400.00
EMS (PORTION) CIDH/LIGHTWEIGHT SIGN STRUCTURE					Subtotal:	152,400.00
252	CONC.BARR.-TYP 60P		12.00	LF	400.00	4,800.00
253	CONC.BARR.-TYP 60F		99.00	LF	250.00	24,750.00
254	CONC.BARR.-TYPE 60		1,360.00	LF	44.30	60,248.00
255	CONC.BARR.-TYPE 60C		5,440.00	LF	59.00	320,960.00
256	CONC.BARR.-TYP 60 MOD.		240.00	LF	89.00	21,360.00
345	CONC. BARR.-TYPE 60GC		390.00	LF	96.00	37,440.00
CONCRETE BARRIER, TYPE 60 SERIES					Subtotal:	469,558.00
<b>GRAND TOTAL:</b>						<b>1,378,980.00</b>

Low



11.20.2013

Proposal Certification

**Stephen V. Gifford**  
 Vice President  
 Estimator, Ext. 210

*ENTERED 51985  
11/19/13  
14264  
01/20/13*

FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA 95966  
OFFICE - 530-743-0744; FAX - 530-743-9352

State Lic # 644373 Class A C13 C31 [roxanne.medina@att.net](mailto:roxanne.medina@att.net)

Certified DBE: CT014717 Laborers Local 185  
Certified SBE: 8270 PROPOSAL Operators Local 3  
Certified ESBE: FRM5425230P Air Quality Compliant

FAXED ON 11/20/13 Re: 04-0A5344 Fairfield  
Bid Date: 11/20/13

Addendums: 2 Freight Included: Yes Sales Tax Included: Yes  
Quote Valid: 30 Days Permits: No Construction Staking: No USA: Yes  
Traffic Control: EXCLUDED Back Charges: No Retention Withheld: No Bond Premium: 2%  
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Package #1 - MBGR					
Item No.	Item	Item Price	Unit	Qty	Total
34	TREATED WOOD WASTE	0.40	LB	42600	\$17,040.00
38	REMOVE METAL BEAM GUARD RAILING	4.00	LF	4370	\$17,480.00
240	GUARD RAILING DELINEATOR	40.00	EA	38	\$1,520.00
242	METAL BEAM GUARD RAILING (WOOD POST)	24.00	LF	1560	\$37,440.00
243	VEGETATION CONTROL (MINOR CONCRETE)	48.00	SQYD	1460	\$70,080.00
247	TRANSITION RAILING (TYPE WB)	3000.00	EA	7	\$21,000.00
248	END ANCHOR ASSEMBLY (TYPE SFT)	500.00	EA	11	\$5,500.00
249	ALTERNATIVE IN-LINE TERMINAL SYSTEM	3000.00	EA	2	\$6,000.00
250	ALTERNATIVE FLARED TERMINAL SYSTEM	3000.00	EA	12	\$36,000.00
251	CRASH CUSHION (TYPE CAT)	7500.00	EA	2	\$15,000.00
TOTAL					\$227,060.00

FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA 95966  
OFFICE - 530-743-0744; FAX - 530-743-9352

<b>Package #2 - FENCE AND RAIL</b>					
Item No.	Item	Item Price	Unit	Qty	Total
37	REMOVE FENCE	1.50	LF	15500	\$23,250.00
53	RELOCATE GATE	1000.00	EA	1	\$1,000.00
229	FENCE (TYPE WM AND BW)	6.25	LF	2170	\$13,562.50
230	TEMPORARY FENCE (TYPE CL-6)	10.00	LF	2850	\$26,500.00
231	CHAIN LINK FENCE (TYPE CL-4)	10.00	LF	3957	\$39,570.00
232	CHAIN LINK FENCE (TYPE CL-4,VINYL CLAD)	18.00	LF	380	\$6,840.00
233	CHAIN LINK FENCE (TYPE CL-6)	15.00	LF	5560	\$83,400.00
234	CHAIN LINK FENCE (TYPE CL-6, VINYL CLAD)	25.00	LF	4630	\$115,750.00
235	12' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD)	2000.00	EA	2	\$4,000.00
236	16' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD)	2500.00	EA	4	\$10,000.00
237	20' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD)	3000.00	EA	1	\$3,000.00
238	24' CHAIN LINK GATE (TYPE CL-6)	2500.00	EA	2	\$5,000.00
244	CHAIN LINK RAILING (TYPE 7 MODIFIED)	110.00	LF	2107	\$231,770.00
<b>TOTAL</b>					<b>\$563,642.50</b>

<b>Package #3 SIGNS</b>					
Item No.	Item	Item Price	Unit	Qty	Total
42	REMOVE ROADSIDE SIGN (WOOD POST)	100.00	EA	33	\$3,300.00
55	RELOCATE ROADSIDE SIGN	175.00	EA	32	\$5,600.00
150	ROADSIDE SIGN - ONE POST	225.00	EA	38	\$8,550.00
151	ROADSIDE SIGN - TWO POST	450.00	EA	9	\$4,050.00
152	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	250.00	EA	2	\$500.00
<b>TOTAL</b>					<b>\$22,000.00</b>

FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA 95966  
OFFICE - 530-743-0744; FAX - 530-743-9352

---

\*\*\*Bid Items 244 and 231 EXCLUDES post pockets where required in barrier rail and/or retaining wall.

\*\*\*Bid Items 150 & 152 EXCLUDES blockout in stamped concrete gore if required.

\*\*\*Quote is based on all items within each package.

\*\*\*Quote INCLUDES 1 mobilization per package. Additional mobilizations to be charged at \$1000 ea.

\*\*\*Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage premiums.

\*\*\*For MBGR work to be installed at night ADD \$1.00 per LF.

\*\*\*For Vegetation Control work to be completed at night ADD \$1.50 per SQYD.

\*\*\*Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

**IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS.**



Midstate Barrier, Inc.  
P.O. Box 30550  
Stockton, CA 95213-0550

(209) 944-9565 - FAX (209) 944-9569  
LICENSE NO. 529261

**Date:** November 20, 2013

**Bid Number:** 5146

**FACSIMILE BID TRANSMITTAL**

**To:** ESTIMATOR

**Bid Date:** November 20, 2013

**Contract No:** CDOT# 04-0A5344

**Location:** Sol-12, 80- In and Near Fairfield


Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) **5** of **5** of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3, **A** of **5** of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261. Expiration date is May 31, 2014.

**Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.**

Thank you for considering our quotation.

 **DR**  
\_\_\_\_\_  
Dan Nicholas, Estimator

TOTAL PAGES **5** (Including this page)  
Page 1 of **5**

**Bid Date:** November 20, 2013  
**Contract No:** CDOT# 04-0A5344  
**Location:** Sol-12, 80-Fairfield

2/5

**GENERAL CONDITIONS**  
**BID # 5146**

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work
2. **INSURANCE-** Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. No railroad insurance. No Pollution Liability Insurance. No Riggers Liability Insurance. Cannot provide insurance or additionally insure home builders.
3. MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.
4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor.
5. Contractor shall furnish Subcontractor one set of contract plans and specifications, including all addenda.
6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8. Contractor shall furnish Subcontractor a progress schedule and all subsequent revisions, showing the dates the Subcontractor's items of work will be required. Subcontractor will furnish Certificates of Labor Non-Performance if required by the Specifications.
9. When extra work is paid on a force account or agreed price basis for work performed by the subcontractor, the additional mark up as described in **FORCE ACCOUNT PAYMENT OF the STANDARD SPECIFICATIONS** shall be total reimbursement to the contractor for his administrative and/or other costs.
10. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid Subcontractor promptly after Contractor receives payment of retention from Owner.
11. Addendum(s) number 1-2 - (is) are acknowledged.
12. Project is bid for completion within 55 plus 500 Working Days as stated in Special Provisions.
13. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

3/5

**SPECIAL CONDITIONS #5146**  
**CDOT #04-0A5344/SOL-12.80-near FAIRFIELD**

1. Subcontractor requires unobstructed access to work areas for men and equipment, including tailgating by PCC transit mixers.
2. Contact MBI to discuss packages. Neither Bid nor Packages may be split without MBI's permission, unless noted. Any split of MBI's bid without consent will result in repricing of MBI's Items of work.
3. Traffic Control (TC) by others. See each Item Package for required Traffic Control (TC).
4. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railings, dust control, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill.
5. Except for 14-11.09, "Treated Wood Waste," excludes handling, managing, storage, or disposal of, contaminated and/or hazardous materials, water, and/or waste, and/or "Aerially Deposited Lead," and/or "Asbestos," and/or "Existing Paint Systems."
6. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes power shutdown, if required.
7. All electrical and lighting work and materials furnished and securely installed to finish grades by others.
8. Contractor is to provide twenty (20) working days written notice prior to MBI move-in.
9. **Items #34-251, MBGR:** Post hole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike. MBGR is to be installed before Vegetation Control. Contractor is to coordinate Temporary K-railing placement, removal and TC with MBGR removal & installation. Three (3) move-ins each for removal and installations. Three (3) shifts of TC.
10. **Items #43-EMS, Overhead Sign Structures:** Includes painting of OH Tub.SSs. Shop Paint Cert enclosed. Includes grouting of sign base. Excludes demolition of existing SS bases. Allow (12) weeks for submittal of shop drawings. Sign Structures require (14) weeks for fabrication after receipt of approved shop drawings. MBI will furnish Anchor Bolt Assembly for layout, embedment, protection, and cleaning by others for Barrier-Mounted Sign. Temporary signs by others. Three (3) move-ins. Six (6) shifts of TC, including three (3) freeway closures for 2-post Sign Structure removal and installation.
  - A. **INCLUDES wet-hole CIDHs.** CIDHs excludes removal of spoil. Spoil is to be wasted in-place. Contractor is to furnish an onsite source of water and concrete washouts.
11. **Item #EMS (Portion): Overhead Sign Structures:** **INCLUDES** furnish and install three (3) Lightweight Sign Structures and CIDHs. Excludes all electrical and EMS work and materials. **ADD \$350.00/Each** for MBI to install EMS panel, furnished by others on truck at jobsite, onto Sign Structure. This Item may be "split" from MBI's Bid.
12. **Items#252-345, Concrete Barrier, Type 60 Series:** **INCLUDES PCC and Rebar and post pocket blockouts.** Includes pour Barrier Anchors excavated by others. Barriers are to be placed on finish grades from finish grade. Drainage inlets and pipes are to be covered by others to prevent entry of PCC. Excludes aggregate or AC pad. Contractor is to provide concrete washouts. Three (3) move-ins. Three (3) shifts of TC.

4/5

American Institute of Steel Construction

[www.aisc.org](http://www.aisc.org)

One East Wacker Drive Suite 700

Chicago, IL 60601

312.670.2400

October 11, 2013

Vance Walker  
Universal Industrial Sales, Inc.  
P.O. Box 699  
Pleasant Grove, UT 84062

SENT VIA EMAIL

Re: AISC Quality Management Certification Status

Dear Mr. Walker:

Thank you for taking the steps necessary to be in the process of maintaining certification in the category(s) of Simple Steel Bridges, Standard for Steel Bridge and Highway Metal Components and Sophisticated Paint Endorsement-Enclosed by the American Institute of Steel Construction(AISC).

The certification for the your company located in Lindon, UT will expire on 10/15/13. This letter is to officially extend the certification for your company until 12/01/13 and our records will be revised to show that your existing certificate is in good standing until that time.

For all certification program inquires, please feel free to contact [certification@aisc.org](mailto:certification@aisc.org) or 312.670.7520 – for all technical inquiries, please contact the Steel Solutions Center at [solutions@aisc.org](mailto:solutions@aisc.org) or 866.ASK.AISC.

Sincerely,



Jacques Cattari  
Vice President  
American Institute of Steel Construction

CC: File  
Program Engineer



There is always a solution in steel.

5/5

**Proposal**  
**MIDSTATE BARRIER, INC.**  
 Job Code: 5146  
 Description: CDOT#04-0A5344/SOL-12,80-in FAIRFIELD #5146


Pay Item No.	Description Subtotal Description	Quantity	Unit of Measure	Unit Price	Total Price
34	TREATED WOOD WASTE	42,800.00	LB	0.05	2,130.00
38	REMOVE MBGR	4,370.00	LF	5.90	25,783.00
240	GR DELINEATOR	38.00	EA	14.00	532.00
242	MBGR-wood post	1,560.00	LF	24.35	37,986.00
247	TRANS.RAIL-TYP WB	7.00	EA	3,000.00	21,000.00
248	EAA-SFT	11.00	EA	650.00	7,150.00
249	ALT.IN-LINETS	2.00	EA	2,500.00	5,000.00
250	ALT.FLARED TS	12.00	EA	2,100.00	25,200.00
251	CRASH CUSHION-CAT	2.00	EA	5,600.00	11,200.00
METAL BEAM GUARD RAIL & CAT CRASH CUSHION				<b>Subtotal:</b>	135,981.00
43	REMOVE SIGN STRUCTURE	1.00	EA	7,350.00	7,350.00
123	60inch CIDH-SIGN	140.00	LF	1,355.00	189,700.00
142	FURNISH SS-TUBULAR	86,700.00	LB	4.20	364,140.00
143	INSTALL SS-TUBULAR	86,700.00	LB	0.33	28,611.00
144	FURN.FORMED SP OH	1,420.00	SF	19.00	26,980.00
148	METAL-RAIL MOUNT SIGN	120.00	LB	10.50	1,260.00
288	MODIFY SIGN STRUCTURE	1.00	EA	3,000.00	3,000.00
OVERHEAD SIGN STRUCTURES, SIGN PANELS, CIDHs				<b>Subtotal:</b>	621,041.00
EMS	EMS (PORTION) FURNISH & INSTALL LIGHTWEIGHT CIDH & SIGN STRUCTURE	3.00	EA	50,600.00	152,400.00
EMS (PORTION) CIDH/LIGHTWEIGHT SIGN STRUCTURE-				<b>Subtotal:</b>	152,400.00
252	CONC.BARR.-TYP 60P	12.00	LF	400.00	4,800.00
253	CONC.BARR.-TYP 80F	99.00	LF	250.00	24,750.00
254	CONC.BARR.-TYPE 60	1,380.00	LF	44.30	60,246.00
255	CONC.BARR.-TYPE 60C	5,440.00	LF	59.00	320,960.00
256	CONC.BARR.-TYP 60 MOD.	240.00	LF	89.00	21,360.00
345	CONC. BARR.-TYPE 60GC	390.00	LF	96.00	37,440.00
CONCRETE BARRIER, TYPE 80 SERIES				<b>Subtotal:</b>	469,558.00

WILL SPLIT OUT  
 ↓  
 GIVING WHOLE PACKAGE

WILL SPLIT OUT

Low

**GRAND TOTAL: 1,378,980.00**



11.20.2013

Proposal Certification

**Stephen V. Gifford**  
 Vice President  
 Estimator, Ext. 210



**R.E.  
SERRANO  
INC.**

R.E. SERRANO, INC IS A CALTRANS CERTIFIED  
DBE - CERTIFICATION #CT-029324

Revised Quote

TO: Estimator

FROM: Matt Sorrow

PROJECT DESCRIPTION:  
Route 12 680 80 Interchange Fairfield

DATE:  
November 20, 2013

BID FOR CONTRACT NO.:  
04-0A5344

TOTAL NO. OF PAGES:  
2

R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.

Bid Item	Description	Unit	Quantity	Unit Price	Total
96	Lean Concrete Base	CY	9,360	\$ 186.00	\$ 1,740,960.00
111	Jointed Plain Concrete Pavement	CY	10,900	\$ 272.00	\$ 2,964,800.00
112	Seal Pavement Joint	LF	33,700	\$ 4.00	\$ 134,800.00
252	Concrete Barrier Type 60P	LF	12	\$ 420.00	\$ 5,040.00
253	Concrete Barrier Type 60F	LF	99	\$ 330.00	\$ 32,670.00
254	Concrete Barrier Type 60	LF	1,360	\$ 55.00	\$ 74,800.00
255	Concrete Barrier Type 60C	LF	5,440	\$ 94.00	\$ 511,360.00
256	Concrete Barrier Type 60 MOD	LF	240	\$ 95.00	\$ 22,800.00
345	Concrete Barrier Type 60GC	LF	390	\$ 125.00	\$ 48,750.00
<b>TOTAL</b>					<b>\$ 5,535,980.00</b>

**Exclusions:**

1. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
2. Survey, layout and/or staking.
3. Dust control and haul road maintenance
4. Sweeping and/or vacuum broom
5. Bonds, permits, fees and cost thereof.
6. Pavement markings (Temporary or Permanent)
7. Furnish construction message signs, and/or changeable message signs and any related work or the movement thereof.
8. Furnishing or moving any of the following will be others and will be scheduled by prime not to interfere with our work; traffic control, k-rail, crash cushions, QCMB, k-rail end protection devices, terminal sections, crash arrays.
9. Dewatering and control of surface water.
10. Removal or disposal of hazardous or contaminated materials and any related costs.
11. Utility Relocations.
12. Architectural finishes, stains, or color.
13. Notification of property owners and/or tenants.
14. Maintaining existing traffic management system elements during construction and all related work.
15. Clearing and Grubbing
16. "Standard" Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
17. Retention.
18. Traffic control.
19. Post mile markers.
20. Remedies for concrete stains on asphalt.
21. Protection of railroad facilities, railroad insurance, and flaggers.
22. Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
23. Excavation, grading, compaction, backfill and/or shoring.
24. Installation or protection of weep pipes, electrical pull boxes, drainage inlets, deck dowels, fencing, barrier mounted signs, imbeds, and/or any related items or reinforcing details.
25. Protecting and closing the gap between removed barriers and barriers being constructed.
26. Furnishing or installing all electrolier and pull box hardware.
27. Coring barrier for fence posts, any fence hardware.
28. Labor and hardware for tie-ins to existing or new metal beam guard rail or bridge barrier.
29. Furnishing or placing any materials under concrete barrier or any related work.
30. Material over-run due to grading by others.
31. Paving high for the convenience of others.
32. Saw cutting existing edge of pavement.
33. Concrete Washouts.

3430 Pacheco Blvd. • Martinez, CA 94553 • (925) 957-8184 FAX: (925) 957-8121

License No. 725244

34. Night work concrete charges.

**Special Conditions:**

1. **Concrete costs for pouring at night to be paid by prime.**
2. RES will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
3. All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, without regard to the payment or reimbursement to prime from owner. No amounts shall be withheld from our extra work payments. Only the prime's markup on RES, should the owner pay the markup, may be withheld.
5. Release of retention within thirty (30) days of the completion of our work without regard to other ongoing work on the project.
6. Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
7. Price based on mutually agreed upon schedule, in writing, with 60 days written notice for all move-ins.
8. Prices subject to change if not accepted in writing within thirty (30) days.
9. Attendance of any prime contractor safety meeting shall be at force account plus standard subcontractor markups.
10. RES will require prime contractor to coordinate construction activities at each location.
11. Our insurance for this project will not include coverage beyond the standard limits carried by RES, or any insurance coverage in favor of others, or an excess umbrella liability policy.
12. RES shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve RES of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of RES and the unapproved information becomes part of a claim or contract change order any monetary consequences will become the Contractor's responsibility. Referring RES to review the project schedule at the contractor's office is not acceptable.
13. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.
14. RES rejects all of the terms in every prime contractor advertisement and solicitation, and encourages primes to assist with DBE participation.
15. Prices bid as a package, please call before splitting.
16. Traffic control and k-rail movement to be provided as deemed necessary by RES at no cost to RES.
17. Jobsite water at work areas and sanitary facilities with wash stations to be provided by others at no cost to RES.
18. RES will require any temporary k-rail movement and specific location of k-rail openings to be coordinated with its operations and will be staging paving equipment and related equipment at worksite unless other arrangements satisfactory to RES are made in advance at no cost to RES.
19. Prime Contractor to provide **BARRIER survey** staking for line and grade. Survey points need to be 4 feet offset from left/right of center line of barrier with a fill to top of barrier marked on stakes. The left/right of centerline is to be determined with RES superintendent on site. Staking to be 50 feet centers in tangents and 25 feet centers in radius. Should survey not be provided exactly as stated above, RES reserves the right to have it provided by a third party and shall charge the prime contractor for these costs plus 5% markup for administrative fees.  
Prime to provide and maintain all weather track grade, clear of obstacles.  
Prime to provide clear and safe concrete mixer or truck or concrete pump access to the work
22. All barrier paving to be done by machine, from the high side of the barrier, machine to run on final lift of pavement
23. RES will not be responsible for ISR/JPCP/CRCP/PCCP/PRECAST pavement thickness deficiencies resulting from sub-grade / sub-base placed to incorrect elevations by others.
24. Prime Contractor to provide grinding slurry dumpsite within 15 miles of the work site at no cost.
25. Prime contractor to provide JPCP / LCB / CRCP survey staking for line and grade. Points to be 4 feet offset from edge of JPCP / LCB / CRCP with a fill to finish grade on projected plane of pavement. 50 feet spacing in tangents and 25 feet spacing in radius. Should survey not be provided exactly as stated above, RES reserves the right to have it provided by a third party and shall charge the prime contractor for these costs plus 5% markup for administrative fees.
26. Prices are based on working standard shifts without overtime, and working in an uninterrupted sequence 5 days a week.
27. Mobilizations are included as follows: 3 mobs for LCB work, 2 mobs for JPCP & LCB work, and 3 mobs for barrier work. Additional mobs will be \$4500 for barrier, \$12500 for JPCP work, \$7500 for LCB work. No credit for fewer.
28. Escalator of \$10 per cubic yard for items 96, and 111 beginning 1/1/16; and an additional \$12 per cubic yard every 6 months thereafter until the completion of this project.
29. Escalator of 10% per foot for items 112, 252-256, and 345 beginning 1/1/16; and an additional 12% per foot every 6 months thereafter until the completion of this project.

If you have any questions please call Matt Sorrow at 925.957.8184 x213

*Estimate  
11/20/13  
SH*

**ANRAK CORPORATION**

5820 Mayhew Road  
Sacramento, CA 95827  
Phone: (916) 383-5030 Fax: (916) 383-8090  
CA License #256390  
NV License #16211

Anrak is a certified State of California Small Business No. 18781

ATTN: Estimating Department  
BID: CDOT 04-0A5344 Solano Co. – Realign I-680 to Connect Directly with the I-80/SR-12 Interchange  
04-SOL-12,80-2.1/2.8,12.0/31.1

*In and Near Fairfield from 0.7 Miles West on Route 12 to Route 12/80 Separation & On Route 80*

DATE: November 20, 2013, 2:00 P.M.

- PARTIAL ITEM #51: 8,040 CY Remove Base and Surfacing
- PARTIAL ITEM #58: 27,100 SQYD Cold Plane Asphalt Concrete Pavement
- PARTIAL ITEM #68: 111,000 CY Roadway Excavation
- PARTIAL ITEM #100: 10 EA Prepaving Grinding Days

**STANDARD GRINDER RENTAL RATE OPTIONS:**

- PRICE: For a Two-Foot (2'0"), Three-Foot (3'0"), or Four-Foot (4'0") Milling Machine.  
For a DAILY (M.-F.) OR NIGHTLY (M.-Th.) minimum charge of \$2,600.00.  
Overtime rate @ \$360.00 per hour.
- PRICE: For *Up to a 600 H.P.* Six-Foot (6'0") – Seven-Foot (7'0") Milling Machine.  
For a DAILY (M.-F.) OR NIGHTLY (M.-Th.) minimum charge of \$3,500.00.  
Overtime rate @ \$475.00 per hour.
- PRICE: For a *High H.P. (> 600 H.P.)* Six-Foot Six-Inch (6'6") – Seven-Foot (7'0") Milling Machine.  
For a DAILY (M. F.) OR NIGHTLY (M. Th.) minimum charge of \$4,000.00.  
Overtime rate @ \$535.00 per hour.

**SPECIALTY DRUM GRINDER RENTAL RATES:**

- PRICE: For a DAILY (M.-F.) or NIGHTLY (M.-Th.) minimum charge of \$4,600.00.  
Overtime rate @ \$610.00 per hour.

NOTE: PRICE IS FOR A GRINDING MACHINE WITH A QUARTER INCH (1/4") TOOL SPACING DRUM.

NOTES: LUMP SUM \$150.00 PER MOBILIZATION.  
 ADDITIONAL \$500.00 PER SHIFT FOR SATURDAYS.  
~~ADDITIONAL \$750.00 ONE OPERATOR, \$1000.00 TWO OPERATORS PER SHIFT FOR SUNDAYS.~~  
 DAILY RENTAL RATES INCLUDE ONE SET OF TEETH PER SHIFT.  
 ANY COSTS INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO THE ABOVE DAILY RATES

**PROVISIONS:** Anrak Corporation to cold plane asphalt concrete as directed by Contractor, and load cuttings into trucks provided by Contractor. Subcontractor will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine and broom to sweep cuttings. Contractor to post streets with "NO PARKING" signs prior to Subcontractor's phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear of all obstructions, and accessible to milling machine size. Anrak Corp. takes no responsibility for dust control due to site conditions. These prices are for asphalt concrete only. Anrak cannot guarantee planed surface will meet the proposed surface smoothness specification. Subcontractor cannot grind native cobble rock that may damage machine. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp. cannot accept back charges in excess of the actual cost for the time the machine is down, or in excess of the quoted daily rental rate. Anrak Corp. does not accept withholding of retention. Contractor responsible for clearing USA prior to cold planing operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid date.

If you should have any questions regarding this quotation, please call our office at the above listed number.

Very truly yours,

Estimated by: Tom Schmidt

Prepared by: Donna Johnson

ANRAK CORPORATION

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
 TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
 SMBE & DBE Certification CT-005270

**Bid Quotation  
 AC Grinding**

**Project Name:** CA/DOT Realign I-80 to Align Directly with I-80/SR12 Interchange  
**Project Number:** 04-0A5344  
**Bid Date:** 11/20/2013  
**Location:** Fairfield, Solano County, CA

**BID – Pre-Paving Diamond Grinding****Item 99: Pre-Paving Profilograph**

**Quantity:** Lump Sum      **Unit Price:** \$2,000      **Total:** \$ 2,000

**Item 100: Pre-Paving Grinding Day (Option 1)**

**Quantity:** 10 Days      **Unit Price:** \$6,200/Day      **Total:** \$ 62,000

**Mobilization**      **Included**

***This price includes the grinder, 1 tanker, and slurry disposal.***

This price is for a 2013 Diamond Products PC-150 Bump Grinder. No additional for night work. \$500.00 per hour overtime for the grinder. \$250.00 per hour overtime for the tanker. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Item 100: Pre-Paving Grinding Day (Partial) (Option 2)**

**Quantity:** 10 Days      **Unit Price:** \$5,000/Night      **Total:** \$ 50,000

**Mobilization**      **Included**

***This price includes the grinder only, Monday thru Friday.***

This price is for an 80" cold planer machine, Wirtgen W2000, with a fine milling drum. \$200.00 additional for night work. \$700.00 per hour overtime for the grinder. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
 TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621701  
 SMBE & DBE Certification CT-005270

**Bid Quotation  
 AC Grinding**

**Project Name:** CA/DOT Realign I-80 to Align Directly with I-80/SR12 Interchange  
**Project Number:** 04-0A5344  
**Bid Date:** 11/20/2013  
**Location:** Fairfield, Solano County, CA

**BID**

**Daily Minimum Charge \$2850.00**

This price is for a 48" inch cold planer machine, **Wirtgen W 1200 F**. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

**Daily Minimum Charge \$3800.00**

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$100.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Daily Minimum Charge \$4100.00**

This price is for a high horsepower 80" inch cold planer machine, **Wirtgen W 210**. Up to 12" inches depth. \$100.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Mobilization Included**

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**  
MBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

**Daryl Vorne**

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at [www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp).
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

*Daryl Vorne*

**DE KAY DEMOLITION AND CLEARING, INC.**  
**7700 EDGEWATER DRIVE, SUITE 626 OAKLAND, CA. 94621**  
**PHONE 510-430-2668 FAX 510-430-2682**

**Email: dekaydemo@yahoo.com License#902267 \*Union Contractor\***

**Date: 11/20/13**  
**Job Name: 04-0A5344**  
**Job Location: I-80 & 680**  
**Cordilla**  
**REVISE**

**PROPOSAL:**

<u>Item</u>				
① 66	Partial Remove bushes & stumps only			.....\$ 68,000.00 <i>IN BID</i>
65	Remove bridge			
	T.C. needed 30 six hour shifts main line and connectors			.....\$ 873,000.00
④ 34	Treated wood waste 42,600lbs.	\$ .35/lbs.		.....\$ 14,910.00
② 37	Remove fence 15,500LF	\$1.25/LF		.....\$ 19,375.00
③ 38	Remove MBGR 4,370LF	\$4.00/LF		.....\$ 17,480.00
	T.C. needed 6 shifts			
⑥ 63	Remove concrete barrier 870LF	\$22.00/LF		.....\$ 19,140.00
⑤ 64	Remove sound wall 330LF	\$20.00/LF		.....\$ 6,600.00 <i>to RVR</i>
	*2 addendums noted*			

~General to provide onsite locations to stockpile bridge removal materials at no charge.~

~General to provide metered water for our dust control at no charge~

-Price based on 2 mobilizations: Additional mobilizations billed at \$4,900.00 each.

-Price based on plan sheets: G-1 thru G-11 & L-1 thru L-12

-Includes Air Quality 10 day notification on structure demolition.

**EXCLUSIONS**

- |  |   |
|--|---|
| -DD&CI may over excavate & is not responsible for backfill and compaction                            | -Protective fencing, protective covers of any kind                    |
| -Owner controlled Insurance Program (OCIP)   | -Erosion, sediment control  |
| -Potholing underground lines   | -Provide access to locations of DD&CI work for our trucks & equipment |
| -Insurance over 1 Million Per Occur.   | -Permits/fees   |
| -Cost of Bond  | -Testing/Inspecting of any kind                                       |
| -Waiver of subrogation   | -Traffic Control  |
| -Toilet/washing facility   | -Dust control   |
| -Survey to insure no nesting migratory birds in accordance with the MBTA (Migratory Bird Treaty Act) | -Stump chip removal   |
| -Toxic, contaminated, hazardous material removal or plans  | -Weed and grass stripping   |
| -Temporary fencing, barricades, warning signs  | -Surveying, layout, marking of any kind                               |
| -Utility removal/relocation capping  | -Root picking   |
| -Subsurface removals deeper than 24 inches below existing grade                                      | -Tule removal   |
|  | -Shoring, bracing   |
|  | -Demo Engineering   |

**Submitted By: Rick De Kay**  
**Cell: 510-750-7679**  
**DGS Certified #1738648**  
**SLBE# 6985**  
**VTA #09-047**

**License Classification**  
**C-21-Building Moving**  
**A-General Engineering**  
**D49-Tree Service**



P.O. Box 493460 • Redding, CA 96049

November 18, 2013

Contractors License No. 938998  
Licensed Timber Operator A10405  
DBE #38525  
CPUC WBE 9EN00089

*Entered by JK*

TO: Teichert Construction  
ATTN: Estimator

RE: Caltrans 04-0A5344  
Bidding 11/20/13  
Scope of Work: Tree Removal

*Bond Rate: 1.5%  
w/ Bond: Yes*

The following quote for services includes:

Cut trees designated for removal within project clearing limits.  
Grub trees, stumps (including stumps from previously cut trees), limbs and woody material.  
Pile grubbed material at designated on-site locations suitable for grinding/chipping operation.  
Grind/chip piled material; remove grindings/chips from project site.

Quote: \$85,363.00


Price includes one round trip mobilization. Additional mobilizations subject to charge.  
Prime Contractor to provide traffic control/lane closure. Estimated: 3 shifts  
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.249.3800 or 530.355.9200 for questions. E-mail: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers unions



State Of California  
**CONTRACTORS STATE LICENSE BOARD**  
 ACTIVE LICENSE



License Number: **938998**      Entity: CORP  
 Business Name: **TYRRELL RESOURCES INC**

Classification: C61/D49  
 Expiration Date: 10/31/2015      www.cslb.ca.gov



License Number: <b>A 10405</b>	STATE OF CALIFORNIA THE RESOURCES AGENCY	
Date of Issuance: 02/04/2013	STATE BOARD OF FORESTRY	
License Valid Period: 02/04/2013 - 12/31/2014	<b>TIMBER OPERATOR LICENSE</b>	
<div style="border: 1px solid black; padding: 5px; width: fit-content;">           TYRRELL RESOURCES INC            PO BOX 493460            REDDING, CA 96049-3460         </div>		<p>This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.</p> <p>This timber operator license does not purport to confer property rights in timber, land, or the products thereof.</p>
		CDF STOCK 75401300481

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**TYRRELL RESOURCES, INC.**

275 HILLTOP DRIVE  
REDDING, CA 96003

Owner: **CHERYL L. TYRRELL**  
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

* 238910 Site Preparation Contractors	115310 Support Activities for Forestry
561730 Landscaping Services	113310 Logging

Work Category Code(s)


A0850 FORESTRY SERVICES	C1601 CLEARING & GRUBBING
-------------------------	---------------------------

Licenses

D49 Tree Service

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 38525

  
CUCP OFFICER

November 19, 2010



**R.E.  
SERRANO  
INC.**

R.E. SERRANO, INC IS A CALTRANS CERTIFIED  
DBE - CERTIFICATION #CT-029324

**Revised Quote**

TO: Estimator

FROM: Matt Sorrow

PROJECT DESCRIPTION:  
Route 12 680 80 Interchange Fairfield

DATE:  
November 20, 2013

BID FOR CONTRACT NO.:  
04-0A5344

TOTAL NO. OF PAGES:  
2

R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.

Bid Item	Description	Unit	Quantity	Unit Price	Total
96	Lean Concrete Base	CY	9,360	\$ 186.00	\$ 1,740,960.00
111	Jointed Plain Concrete Pavement	CY	10,900	\$ 272.00	\$ 2,964,800.00
112	Seal Pavement Joint	LF	33,700	\$ 4.00	\$ 134,800.00
252	Concrete Barrier Type 60P	LF	12	\$ 420.00	\$ 5,040.00
253	Concrete Barrier Type 60F	LF	99	\$ 330.00	\$ 32,670.00
254	Concrete Barrier Type 60	LF	1,360	\$ 55.00	\$ 74,800.00
255	Concrete Barrier Type 60C	LF	5,440	\$ 94.00	\$ 511,360.00
256	Concrete Barrier Type 60 MOD	LF	240	\$ 95.00	\$ 22,800.00
345	Concrete Barrier Type 60GC	LF	390	\$ 125.00	\$ 48,750.00
<b>TOTAL</b>					<b>\$ 5,535,980.00</b>

**Exclusions:**

1. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.  
Survey, layout and/or staking.  
Dust control and haul road maintenance
4. Sweeping and/or vacuum broom
5. Bonds, permits, fees and cost thereof.
6. Pavement markings (Temporary or Permanent)
7. Furnish construction message signs, and/or changeable message signs and any related work or the movement thereof.
8. Furnishing or moving any of the following will be others and will be scheduled by prime not to interfere with our work; traffic control, k-rail, crash cushions, QCMB, k-rail end protection devices, terminal sections, crash arrays.
9. Dewatering and control of surface water.
10. Removal or disposal of hazardous or contaminated materials and any related costs.
11. Utility Relocations.
12. Architectural finishes, stains, or color.
13. Notification of property owners and/or tenants.
14. Maintaining existing traffic management system elements during construction and all related work.
15. Clearing and Grubbing
16. "Standard" Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
17. Retention.
18. Traffic control.
19. Post mile markers.
20. Remedies for concrete stains on asphalt.
21. Protection of railroad facilities, railroad insurance, and flaggers.
22. Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
23. Excavation, grading, compaction, backfill and/or shoring.
24. Installation or protection of weep pipes, electrical pull boxes, drainage inlets, deck dowels, fencing, barrier mounted signs, imbeds, and/or any related items or reinforcing details.
25. Protecting and closing the gap between removed barriers and barriers being constructed.
26. Furnishing or installing all electrolier and pull box hardware.
27. Coring barrier for fence posts, any fence hardware.
28. Labor and hardware for tie-ins to existing or new metal beam guard rail or bridge barrier.
29. Furnishing or placing any materials under concrete barrier or any related work.
- Material over-run due to grading by others.
- Paving high for the convenience of others.
32. Saw cutting existing edge of pavement.
33. Concrete Washouts.

3430 Pacheco Blvd. • Martinez, CA 94553 • (925) 957-8184 FAX: (925) 957-8121  
License No. 725244

34. Night work concrete charges.

Special Conditions:

1. Concrete costs for pouring at night to be paid by prime.
2. RES will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
3. All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, without regard to the payment or reimbursement to prime from owner. No amounts shall be withheld from our extra work payments. Only the prime's markup on RES, should the owner pay the markup, may be withheld.
5. Release of retention within thirty (30) days of the completion of our work without regard to other ongoing work on the project.
6. Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
7. Price based on mutually agreed upon schedule, in writing, with 60 days written notice for all move-ins.
8. Prices subject to change if not accepted in writing within thirty (30) days.
9. Attendance of any prime contractor safety meeting shall be at force account plus standard subcontractor markups.
10. RES will require prime contractor to coordinate construction activities at each location.
11. Our insurance for this project will not include coverage beyond the standard limits carried by RES, or any insurance coverage in favor of others, or an excess umbrella liability policy.
12. RES shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve RES of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of RES and the unapproved information becomes part of a claim or contract change order any monetary consequences will become the Contractor's responsibility. Referring RES to review the project schedule at the contractor's office is not acceptable.
13. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.
14. RES rejects all of the terms in every prime contractor advertisement and solicitation, and encourages primes to assist with DBE participation.
15. Prices bid as a package, please call before splitting.
16. Traffic control and k-rail movement to be provided as deemed necessary by RES at no cost to RES.
17. Jobsite water at work areas and sanitary facilities with wash stations to be provided by others at no cost to RES.
18. RES will require any temporary k-rail movement and specific location of k-rail openings to be coordinated with its operations and will be staging paving equipment and related equipment at worksite unless other arrangements satisfactory to RES are made in advance at no cost to RES.
19. Prime Contractor to provide BARRIER survey staking for line and grade. Survey points need to be 4 feet offset from left/right of center line of barrier with a fill to top of barrier marked on stakes. The left/right of centerline is to be determined with RES superintendent on site. Staking to be 50 feet centers in tangents and 25 feet centers in radius. Should survey not be provided exactly as stated above, RES reserves the right to have it provided by a third party and shall charge the prime contractor for these costs plus 5% markup for administrative fees.  
Prime to provide and maintain all weather track grade, clear of obstacles.
21. Prime to provide clear and safe concrete mixer or truck or concrete pump access to the work
22. All barrier paving to be done by machine, from the high side of the barrier, machine to run on final lift of pavement
23. RES will not be responsible for ISR/JPCP/CRCP/PCCP/PRECAST pavement thickness deficiencies resulting from sub-grade / sub-base placed to incorrect elevations by others.
24. Prime Contractor to provide grinding slurry dumpsite within 15 miles of the work site at no cost.
25. Prime contractor to provide JPCP / LCB / CRCP survey staking for line and grade. Points to be 4 feet offset from edge of JPCP / LCB / CRCP with a fill to finish grade on projected plane of pavement. 50 feet spacing in tangents and 25 feet spacing in radius. Should survey not be provided exactly as stated above, RES reserves the right to have it provided by a third party and shall charge the prime contractor for these costs plus 5% markup for administrative fees.
26. Prices are based on working standard shifts without overtime, and working in an uninterrupted sequence 5 days a week.
27. Mobilizations are included as follows: 3 mobs for LCB work, 2 mobs for JPCP & LCB work, and 3 mobs for barrier work. Additional mobs will be \$4500 for barrier, \$12500 for JPCP work, \$7500 for LCB work. No credit for fewer.
28. Escalator of \$10 per cubic yard for items 96, and 111 beginning 1/1/16; and an additional \$12 per cubic yard every 6 months thereafter until the completion of this project.
29. Escalator of 10% per foot for items 112, 252-256, and 345 beginning 1/1/16; and an additional 12% per foot every 6 months thereafter until the completion of this project.

If you have any questions please call Matt Sorrow at 925.957.8184 x213

# DIVERSIFIED CONCRETE CUTTING

NV Lic. # 19007A

CA Lic. #684367

59 Coney Island Dr.  
Sparks, NV 89431  
Phone: 775-331-1411  
Fax: 775-331-1572  
www.diversifiedconcretecutting.com

Bid Date: 11/13/2013

To: Bidding Contractor

Project: I-80 Fairfield

Contract No: 04-0A5344

*WILL BOND  
BOND RATE IS 2%*

The following is our bid on the above referenced project:

*SEE NEXT PAGE*

Item No.	Item Description	Quantity	Units	Unit Price	Extension
111	Jointed Plane Concrete Pavement	10,900	CY	\$8.96	\$97,664.00
112	Seal Pavement Joint	33,700	LF	\$2.50	\$84,250.00
					\$181,914.00

• Please call prior to splitting of items

**Scope of Work**

- Item 111 includes green sawing of concrete pavement.
  - Based upon maximum (20) pave days @ 8-hrs of paving per day: Extra pave days @ \$4,000 per pave day
  - Based on maximum (2) move-ins: Extra move-ins @ \$2,500 per move-in
  - Green sawing to be sawed at T/3 unless otherwise agreed upon at bid time.
  - Contractor to allow adequate time allotment for green sawing with proper access.
  - Contractor to provide layout on top of slab for all joint locations.
  - Contractor to provide adjoining slab access for water trucks and vacuum truck.
- Item 112 includes widening and sealing of respective joints.
  - Based on maximum (2) move-ins: Extra move-ins @ \$4,000 per move-in
  - Contractor to provide adjoining slab access for water trucks and vacuum truck.

**General Stipulations**

- Contractor to provide on-site water source.
- Contractor to provide a secured storage yard for our vehicles and materials within (5) miles of project.
- Contractor to provide all traffic control, flagging, etc. (may entail T.C. in both directions simultaneously)
- A film may remain on pavement surface following any vacuuming operations. DCC not liable for any remaining slurry cleaning following initial vacuum pass.
- Contractor to provide written schedule (1) month in advance of our scheduled work. Any changes within this (1) month schedule may result in the inability for DCC to commit to the revised schedule. DCC not liable for this possible re-commitment.
- Contractor to provide sandbagging of all inlets, drains, gutters, etc. and all SWPPP constraints.
- Contractor to provide a dumpsite with (5) miles of job site for operations that generate slurry (unless included under Scope of Work).
- Contractor to provide light towers (if required).
- Premium time will be charged to Contractor if DCC is required to work overtime, weekends, or holidays per Contractor's request.
- Bid Proposal must be included as part of Contract and will not be superseded by any other terms of the Contract.
- Subcontractor's percentage of retention shall not exceed Contractor's percentage of retention.
- DCC is not obligated to any apprentice or trainee commitments.
- Full retention due within (60) days after our completion of each items work.
- Waiver of subrogation additional \$500.
- Bond rate maximum 2% additional (minimum \$300).

*Tom Mossaro*

Submitted by: Tom Mossaro - Highway Division Manager

The following is our bid on the above referenced project:

Item No.	Item Description	Quantity	Units	Unit Price	Extension
111	Jointed Plane Concrete Pavement	10,900	CY	\$5.47	\$59,623.00
112	Seal Pavement Joint	33,700	LF	\$2.50	\$84,250.00
					\$143,873.00

- Please call prior to splitting of items

#### Scope of Work

- Item 111 includes green sawing of concrete pavement.
  - Based upon maximum (20) pave days @ 8-hrs of paving per day: Extra pave days @ \$4,000 per pave day
  - Based on maximum (2) move-ins: Extra move-ins @ \$2,500 per move-in
  - Green sawing to be sawed at T/3 unless otherwise agreed upon at bid time.
  - Contractor to allow adequate time allotment for green sawing with proper access.
  - Contractor to provide layout on top of slab for all joint locations.
  - Contractor to provide adjoining slab access for water trucks and vacuum truck.
- Item 112 includes widening and sealing of respective joints.
  - Based on maximum (2) move-ins: Extra move-ins @ \$4,000 per move-in
  - Contractor to provide adjoining slab access for water trucks and vacuum truck.

#### General Situations

- Contractor to provide on-site water source.
- Contractor to provide a secured storage yard for our vehicles and materials within (5) miles of project.
- Contractor to provide all traffic control, flagging, etc. (may entail T.C. in both directions simultaneously)
- A film may remain on pavement surface following any vacuuming operations. DCC not liable for any remaining slurry cleaning following initial vacuum pass.
- Contractor to provide written schedule (1) month in advance of our scheduled work. Any changes within this (1) month schedule may result in the inability for DCC to commit to the revised schedule. DCC not liable for this possible re-commitment.
- Contractor to provide sandbagging of all inlets, drains, gutters, etc. and all SWPPP constraints.
- Contractor to provide a dumpsite with (5) miles of job site for operations that generate slurry (unless included under Scope of Work).



**R.E.  
SERRANO  
INC.**

R.E. SERRANO, INC IS A CALTRANS CERTIFIED  
DBE - CERTIFICATION #CT-029324

**Revised Quote**

TO: Estimator FROM: Matt Sorrow  
 PROJECT DESCRIPTION: Route 12 680 80 Interchange Fairfield DATE: November 20, 2013  
 BID FOR CONTRACT NO.: 04-0A5344 TOTAL NO. OF PAGES: 2

R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.

Bid Item	Description	Unit	Quantity	Unit Price	Total
96	Lean Concrete Base	CY	9,360	\$ 186.00	\$ 1,740,960.00
111	Jointed Plain Concrete Pavement	CY	10,900	\$ 272.00	\$ 2,964,800.00
112	Seal Pavement Joint	LF	33,700	\$ 4.00	\$ 134,800.00
252	Concrete Barrier Type 60P	LF	12	\$ 420.00	\$ 5,040.00
253	Concrete Barrier Type 60F	LF	99	\$ 330.00	\$ 32,670.00
254	Concrete Barrier Type 60	LF	1,360	\$ 55.00	\$ 74,800.00
255	Concrete Barrier Type 60C	LF	5,440	\$ 94.00	\$ 511,360.00
256	Concrete Barrier Type 60 MOD	LF	240	\$ 95.00	\$ 22,800.00
345	Concrete Barrier Type 60GC	LF	390	\$ 125.00	\$ 48,750.00
<b>TOTAL</b>					<b>\$ 5,535,980.00</b>

**Exclusions:**

1. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
2. Survey, layout and/or staking.
3. Dust control and haul road maintenance
4. Sweeping and/or vacuum broom
5. Bonds, permits, fees and cost thereof.
6. Pavement markings (Temporary or Permanent)
7. Furnish construction message signs, and/or changeable message signs and any related work or the movement thereof.
8. Furnishing or moving any of the following will be others and will be scheduled by prime not to interfere with our work; traffic control, k-rail, crash cushions, QCMB, k-rail end protection devices, terminal sections, crash arrays.
9. Dewatering and control of surface water.
10. Removal or disposal of hazardous or contaminated materials and any related costs.
11. Utility Relocations.
12. Architectural finishes, stains, or color.
13. Notification of property owners and/or tenants.
14. Maintaining existing traffic management system elements during construction and all related work.
15. Clearing and Grubbing
16. "Standard" Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
17. Retention.
18. Traffic control.
19. Post mile markers.
20. Remedies for concrete stains on asphalt.
21. Protection of railroad facilities, railroad insurance, and flaggers.
22. Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
23. Excavation, grading, compaction, backfill and/or shoring.
24. Installation or protection of weep pipes, electrical pull boxes, drainage inlets, deck dowels, fencing, barrier mounted signs, imbeds, and/or any related items or reinforcing details.
25. Protecting and closing the gap between removed barriers and barriers being constructed.
26. Furnishing or installing all electrolier and pull box hardware.
27. Coring barrier for fence posts, any fence hardware.
28. Labor and hardware for tie-ins to existing or new metal beam guard rail or bridge barrier.
29. Furnishing or placing any materials under concrete barrier or any related work.
30. Material over-run due to grading by others.
31. Paving high for the convenience of others.
32. Saw cutting existing edge of pavement.
33. Concrete Washouts.

34. Night work concrete charges.

Special Conditions:

1. Concrete costs for pouring at night to be paid by prime.
2. RES will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
3. All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, without regard to the payment or reimbursement to prime from owner.
4. No amounts shall be withheld from our extra work payments. Only the prime's markup on RES, should the owner pay the markup, may be withheld.
5. Release of retention within thirty (30) days of the completion of our work without regard to other ongoing work on the project.
6. Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
7. Price based on mutually agreed upon schedule, in writing, with 60 days written notice for all move-ins.
8. Prices subject to change if not accepted in writing within thirty (30) days.
9. Attendance of any prime contractor safety meeting shall be at force account plus standard subcontractor markups.
10. RES will require prime contractor to coordinate construction activities at each location.
11. Our insurance for this project will not include coverage beyond the standard limits carried by RES, or any insurance coverage in favor of others, or an excess umbrella liability policy.
12. RES shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve RES of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of RES and the unapproved information becomes part of a claim or contract change order any monetary consequences will become the Contractor's responsibility. Referring RES to review the project schedule at the contractor's office is not acceptable.
13. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.
14. RES rejects all of the terms in every prime contractor advertisement and solicitation, and encourages primes to assist with OBE participation.
15. Prices bid as a package, please call before splitting.
16. Traffic control and k-rail movement to be provided as deemed necessary by RES at no cost to RES.
17. Jobsite water at work areas and sanitary facilities with wash stations to be provided by others at no cost to RES.
18. RES will require any temporary k-rail movement and specific location of k-rail openings to be coordinated with its operations and will be staging paving equipment and related equipment at worksite unless other arrangements satisfactory to RES are made in advance at no cost to RES.
19. Prime Contractor to provide BARRIER survey staking for line and grade. Survey points need to be 4 feet offset from left/right of center line of barrier with a fill to top of barrier marked on stakes. The left/right of centerline is to be determined with RES superintendent on site. Staking to be 50 feet centers in tangents and 25 feet centers in radius. Should survey not be provided exactly as stated above, RES reserves the right to have it provided by a third party and shall charge the prime contractor for these costs plus 5% markup for administrative fees.
20. Prime to provide and maintain all weather track grade, clear of obstacles.
21. Prime to provide clear and safe concrete mixer or truck or concrete pump access to the work
22. All barrier paving to be done by machine, from the high side of the barrier, machine to run on final lift of pavement
23. RES will not be responsible for ISR/JPCP/CRCP/PCCP/PRECAST pavement thickness deficiencies resulting from sub-grade / sub-base placed to incorrect elevations by others.
24. Prime Contractor to provide grinding slurry dumpsite within 15 miles of the work site at no cost.
25. Prime contractor to provide JPCP / LCB / CRCP survey staking for line and grade. Points to be 4 feet offset from edge of JPCP / LCB / CRCP with a fill to finish grade on projected plane of pavement. 50 feet spacing in tangents and 25 feet spacing in radius. Should survey not be provided exactly as stated above, RES reserves the right to have it provided by a third party and shall charge the prime contractor for these costs plus 5% markup for administrative fees.
26. Prices are based on working standard shifts without overtime, and working in an uninterrupted sequence 5 days a week.
27. Mobilizations are included as follows: 3 mobs for LCB work, 2 mobs for JPCP & LCB work, and 3 mobs for barrier work. Additional mobs will be \$4500 for barrier, \$12500 for JPCP work, \$7500 for LCB work. No credit for fewer.
28. Escalator of \$10 per cubic yard for items 96, and 111 beginning 1/1/16; and an additional \$12 per cubic yard every 6 months thereafter until the completion of this project.
29. Escalator of 10% per foot for items 112, 252-256, and 345 beginning 1/1/16; and an additional 12% per foot every 6 months thereafter until the completion of this project.

If you have any questions please call Matt Sorrow at 925.957.8184 x213





## **Subsection 4**

**Publications in which a request for DBE participation were placed**



Your  
DVBE  
resource



Welcome to The Weekly Bid Flash. November 12, 2013

[HOME](#)   [CONTACT US](#)   [Get your DVBE certification here](#)

[View Good Faith Effort Ads Here](#)

[Place Good Faith Effort Ads Here](#)

[Project Notification Service](#)

[AEC Yellow Pages](#)


["What's Bidding"](#)

[Post a Private Project](#)

[Certified Disadvantaged Help Desk](#)

[Advertising Opportunities](#)

[Click on a banner to learn more](#)



Date Of Advertisement Placement: 10/4/2013 10:48:25 AM

**Teichert/RNR A Joint Venture**

An Equal Opportunity Employer,  
is requesting quotations from all qualified

**DBE**

sub-contractors and material suppliers for the following project:

**For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation**

City/Location: **Suisun City**  
County: **Solano**

Dwner: **Caltrans District 4**

**Bid Date: Wednesday 11/20/2013 at 2:00 PM**

We are requesting bids for the following trades and/or supplies:

Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

**NAICS Classifications**

**Sector 23--Construction**

- Highway, Street, and Bridge Construction
- Other Heavy and Civil Engineering Construction

**CSI Classifications**

**DIVISION 1 - GENERAL**

- CONSTRUCTION MATERIALS -- GENERAL
- SURVEYING
- TESTING LABORATORY SERVICES
- TRUCKING-HEAVY HAULING
- TRUCKS -- DUMP/TRAILERS

**DIVISION 2 - SITE WORK**

- ASPHALT PAVING
- BRIDGES
- CONCRETE CURBS/GUTTERS
- CONCRETE REMOVAL
- FENCES/GATES
- GUARDRAILS
- PAVEMENT MARKING

- SEWERAGE/DRAINAGE
- SIGNAGE
- TRAFFIC SIGNALS

Bid documents can be viewed at or obtained from:

Docs & Plans Available from Caltrans Website ♦  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)  
Teichert/RNR has also made the plans available for free download on  
[www.teichertplanroom.com](http://www.teichertplanroom.com)

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

### **Teichert/RNR A Joint Venture**

PD Box 1890

Davis, CA 95617

**Phone:** (530) 406-4200 **Fax:** (530) 406-4299

John Thomassen

[jthomassen@teichert.com](mailto:jthomassen@teichert.com)

Published on 10/4/2013 10:30:00 AM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

**SECURITY**

**PRIVACY  
STATEMENT**

**TERMS  
OF USE**

**©Copyright 2013, Weekly Bid Flash All Rights Reserved**

**m:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**sent:** Friday, October 04, 2013 11:02 AM  
**To:** Eva Olivares  
**Subject:** Copy of your DBE Ad - For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

Date Of Advertisement Placement: 10/4/2013 10:48:25 AM

Teichert/RNR A Joint Venture  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DBE**

sub-contractors and material suppliers for the following project:

For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

City/Location: **Suisun City**  
County: **Solano**

Owner: **Caltrans District 4**

**Bid Date: Tuesday 10/29/2013 at 2:00 PM**

We are requesting bids for the following trades and/or supplies:

Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are

available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

### NAICS Classifications

#### Sector 23--Construction

- Highway, Street, and Bridge Construction
- Other Heavy and Civil Engineering Construction

### CSI Classifications

#### DIVISION 1 - GENERAL

- CONSTRUCTION MATERIALS -- GENERAL
- SURVEYING
- TESTING LABORATORY SERVICES
- TRUCKING-HEAVY HAULING
- TRUCKS -- DUMP/TRAILERS

#### DIVISION 2 - SITE WORK

- ASPHALT PAVING
- BRIDGES
- CONCRETE CURBS/GUTTERS
- CONCRETE REMOVAL
- FENCES/GATES
- GUARDRAILS
- PAVEMENT MARKING
- SEWERAGE/DRAINAGE
- SIGNAGE
- TRAFFIC SIGNALS

Bid documents can be viewed at or obtained from:

Docs & Plans Available from Caltrans Website –

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

Teichert/RNR A Joint Venture

PO Box 1890

Davis, CA 95617

Phone: (530) 406-4200 Fax: (530) 406-4299

John Thomassen

[jthomassen@teichert.com](mailto:jthomassen@teichert.com)

Published on 10/4/2013 10:30:00 AM  
by The Weekly Bid Flash and The Construction Star

**Trade and Focus Publications**

located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

**m:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**sent:** Friday, October 04, 2013 11:02 AM  
**To:** Eva Olivares  
**Subject:** Weekly Bid Flash DBE Ad Affidavit - For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

## **Proof of Publishing Affidavit**

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Teichert/RNR A Joint Venture** did place an advertisement we published on **10/4/2013** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation.**

A copy of the advertisement is below:

Date Of Advertisement Placement: 10/4/2013 10:48:25 AM

Teichert/RNR A Joint Venture  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DBE**

sub-contractors and material suppliers for the following project:

For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

City/Location: **Suisun City**  
County: **Solano**

Owner: **Caltrans District 4**

Bid Date: Tuesday 10/29/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

### **NAICS Classifications**

#### **Sector 23--Construction**

- Highway, Street, and Bridge Construction

• Other Heavy and Civil Engineering Construction

**CSI Classifications**

**DIVISION 1 - GENERAL**

- CONSTRUCTION MATERIALS – GENERAL
- SURVEYING
- TESTING LABORATORY SERVICES
- TRUCKING-HEAVY HAULING
- TRUCKS – DUMP/TRAILERS

**DIVISION 2 - SITE WORK**

- ASPHALT PAVING
- BRIDGES
- CONCRETE CURBS/GUTTERS
- CONCRETE REMOVAL
- FENCES/GATES
- GUARDRAILS
- PAVEMENT MARKING
- SEWERAGE/DRAINAGE
- SIGNAGE
- TRAFFIC SIGNALS

Bid documents can be viewed at or obtained from:

Docs & Plans Available from Caltrans Website – [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

Teichert/RNR A Joint Venture  
PO Box 1890  
Davis, CA 95617  
Phone: (530) 406-4200 Fax: (530) 406-4299  
John Thomassen  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)

Published on 10/4/2013 10:30:00 AM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date


Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real, Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com) 800-479-5314



## Eva Olivares

---

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Friday, October 04, 2013 11:02 AM  
**To:** Eva Olivares  
**Subject:** Weekly Bid Flash DBE Ad Subscription Invoice - For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

Dear Eva Olivares,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can [Click HERE to Edit your Ad](#) at any time in the future!

**Your advertisement will be processed as soon as we confirm the payment has been received. If your ad needs to be advertised immediately please call 559-325-7055 or email [bkinabrew@ebidboard.com](mailto:bkinabrew@ebidboard.com) to take care of this by credit card.**

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit [www.ebidboard.com](http://www.ebidboard.com) to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

**Contact Information:**  
Teichert/RNR A Joint Venture  
John Thomassen  
PO Box 1890  
Davis, CA 95617  
Tel: (530) 406-4200  
Fax: (530) 406-4299

[jthomassen@teichert.com](mailto:jthomassen@teichert.com)

**Bill To:**  
Eva Olivares  
PO Box 1890  
Davis, CA 95616

**P.O. Number:**  
n/a

Sales Code: Company

Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	<b>Discount:</b>	\$0
	<b>Sales Tax:</b>	\$0
	<b>Grand Total:</b>	\$45
<b>checks should be made payable to CBI</b>		

If you have questions about your advertisement, send an e-mail to [info@theweeklybidflash.com](mailto:info@theweeklybidflash.com) or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real  
Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com)  
800-479-5314



DBE GoodFaith Inc.  
P. O. Box 521,  
Newark, CA 94560  
T: (877) 802-3394  
F: (510) 751-0780  
info@dbegoodfaith.com  
www.dbegoodfaith.com

**Receipt - Transaction # 1283-19356**

We thank Teichert/RNR A Joint Venture for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

**Transaction Date & Time:** 10/4/2013 1:15:39 PM

**Estimator Name:** John Thomassen

**Awarding Agency:** Caltrans District 4

**Project Name:** Caltrans 04-0A5344

**Bid Date & Time:** 11/20/2013 02:00 P.M

**Service Chosen:** Bronze Service (Ad only service)

**Amount Paid:** \$30

**PLEASE NOTE:**

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at [www.dbegoodfaith.com](http://www.dbegoodfaith.com).
- If you have any questions or if we can be of further assistance please feel free to contact us via email at [info@dbegoodfaith.com](mailto:info@dbegoodfaith.com).

Thanks again,

DBE GoodFaith Inc.

Ad created on 10/04/2013 and placed on the following publications

<http://www.dbegoodfaith.com>

<http://trade.dbegoodfaith.com>

## Focus Journal Ad

Published on [www.dbegoodfaith.com](http://www.dbegoodfaith.com), 10/04/2013 at 1:15PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

### Estimator

John Thomassen

### Project Coordinator

John Thomassen

### Contact Information

24207 County Road 100A

Davis, CA

95616

Tel: 530-406-4200

Fax: 530-406-4299

## Teichert/RNR A Joint Venture

is seeking qualified DBEs

### Project Name

Caltrans 04-0A5344

### Awarding Agency

Caltrans District 4

### Project Location

Suisun City, Solano, CA

### Bid Date & Time

11/20/2013 at 02:00 P.M

### Bid/Contract #

04-0A5344

### Project Details

Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, CDV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the

contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

Teichert Construction is an equal opportunity employer. Plans and Specifications are available for your review at our office. Bonds are required of all subcontractors. Teichert will pay up to 2% of the bond premium for all qualified subcontractors. Please visit our website to review standard subcontracting requirements: <http://www.teichert.com/for-subcontractors.cfm>

**Trade Journal Ad**

Published on [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com), 10/04/2013 at 1:15PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

**Trade Journal Ad**

Teichert/RNR A Joint Venture is Seeking Qualified

DBE

Bid Due Data : 11/20/2013 at 02:00 P.M Bid No : 04-0A5344

Contact Estimator : John Thomassen

Project Name : Caltrans 04-0A5344  
 Agency Name : Caltrans District 4  
 Project City : Suisun City  
 Project County : Solano  
 Project State : CA  
 Project Details :

Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Muich, Drainage inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rollis, Hydroseed, Compost, imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

Contact Details : John Thomassen  
 24207 County Road 100A  
 Davis, CA 95616  
 Tel: 530-406-4200  
 Fax: 530-406-4299

Teichert Construction is an equal opportunity employer. Plans and Specifications are available for your review at our office. Bonds are required of all subcontractors. Teichert will pay up to 2% of the bond premium for all qualified subcontractors. Please visit our website to review standard subcontracting requirements: <http://www.teichert.com/for-subcontractors.cfm>



DBE GoodFaith Inc.  
P. O. Box 521,  
Newark, CA 94560  
T: (877) 802-3394  
F: (510) 751-0780  
info@dbegoodfaith.com  
www.dbegoodfaith.com

**Receipt - Transaction # 1283-19356**

We thank Teichert/RNR A Joint Venture for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

**Transaction Date & Time:** 10/4/2013 1:15:39 PM

**Estimator Name:** John Thomassen

**Awarding Agency:** Caltrans District 4

**Project Name:** Caltrans 04-0A5344

**Bid Date & Time:** 10/29/2013 02:00 P.M

**Service Chosen:** Bronze Service (Ad only service)

**Amount Paid:** \$30

**PLEASE NOTE:**

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at [www.dbegoodfaith.com](http://www.dbegoodfaith.com).
- If you have any questions or if we can be of further assistance please feel free to contact us via email at [info@dbegoodfaith.com](mailto:info@dbegoodfaith.com).

Thanks again,

DBE GoodFaith Inc.

Ad created on 10/04/2013 and placed on the following publications

<http://www.dbegoodfaith.com>

<http://trade.dbegoodfaith.com>

## Focus Journal Ad

Published on [www.dbegoodfaith.com](http://www.dbegoodfaith.com), 10/04/2013 at 1:15PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

### Estimator

John Thomassen

### Project Coordinator

John Thomassen

### Contact Information

24207 County Road 100A  
Davis, CA  
95616  
Tel: 530-406-4200  
Fax: 530-406-4299

## Teichert/RNR A Joint Venture

Is seeking qualified DBEs

### Project Name

Caltrans 04-0A5344

### Awarding Agency

Caltrans District 4

### Project Location

Suisun City, Soiano, CA

### Bid Date & Time

10/29/2013 at 02:00 P.M

### Bid / Contract #

04- 0A5344

### Project Details

Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Coid Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the

contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

Teichert Construction is an equal opportunity employer. Plans and Specifications are available for your review at our office. Bonds are required of all subcontractors. Teichert will pay up to 2% of the bond premium for all qualified subcontractors. Please visit our website to review standard subcontracting requirements:  
<http://www.teichert.com/for-subcontractors.cfm>

**Trade Journal Ad**Published on [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com), 10/04/2013 at 1:15PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

**Trade Journal Ad**

Teichert/RNR A Joint Venture is Seeking Qualified

DBE

Bid Due Date : 10/29/2013 at 02:00 P.M Bid No : 04-0A5344

Contact Estimator : John Thomassen

Project Name : Caltrans 04-0A5344  
 Agency Name : Caltrans District 4  
 Project City : Suisun City  
 Project County : Solano  
 Project State : CA  
 Project Details :

Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

Contact Details : John Thomassen  
 24207 County Road 100A  
 Davis, CA 95616  
 Tel: 530-406-4200  
 Fax: 530-406-4299

Teichert Construction is an equal opportunity employer. Plans and Specifications are available for your review at our office. Bonds are required of all subcontractors. Teichert will pay up to 2% of the bond premium for all qualified subcontractors. Please visit our website to review standard subcontracting requirements: <http://www.teichert.com/for-subcontractors.cfm>

## **Subsection 5**

**Agencies contacted to provide assistance in reaching DBE Goal**

Select Language

Powered by Google Translate

Workspace HOME | SIGN OUT | BUSINESS DASHBOARD | MY ACCOUNT | CONTACT | MY BUSINESS TOOLS



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

**Offer Overview**  
Teichert Construction

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**\* Required Fields**

<b>OPPORTUNITY STATUS</b>	
Current Status:	Expired
Last Modified Date:	October 29, 2013
Last Modified By:	Eva Olivares
<b>SPECIAL INITIATIVE PROGRAMS</b> <a href="#">Edit</a>	
Is this opportunity related to Special Initiative Programs?	
<b>OPPORTUNITY INFORMATION</b> <a href="#">Edit</a>	
* First Name:	John
* Last Name:	Thomassen
* Telephone:	530-406-4200
Fax:	530-406-4299
Email Address:	jthomassen@teichert.com
* Date Open:	October 04, 2013
* Date Closed:	November 20, 2013
* Opportunity Title:	Caltrans 04-0A5344
* Solicitation ID:	Caltrans 04-0A5344
* Contract Value Amount:	\$50,000,000
* Estimated Contract Duration:	2 Years - 3 Years
* Opportunity Type:	State Government
* Offer Description:	Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory.
* Keywords:	Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing,

Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution	
<b>* Bond Request:</b> Unknown	
<b>Bond Amount:</b> Not Specified	
<b>* INDUSTRY CODES</b> <span style="float: right;">[Edit]</span>	
<b>NAICS:</b> 23531 - Electrical Contractors	
<b>NIGP:</b> 33013 - Fencing, Chain Link (Including Fabric, Gates, Panels, Posts and Fittings) 96893 - Well Pointing Services (Dewatering) 96874 - Street Sweeping Services 55000 - MARKERS, PLAQUES AND TRAFFIC CONTROL DEVICES 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint) 91339 - Construction, Pipe Culvert 91313 - Construction, Bridge and Drawbridge (Includes Reconstruction/Rehabilitation) 98814 - Erosion Control Services 33055 - Fencing, Temporary (For Construction and Other Industrial or Safety Uses) 66523 - Bumper and Guard Rails, Poly. (See Class 570 for Metal Type) 76543 - Pavement Marking Removal Equipment and Accessories 33010 - Fencing, Concrete or Rock 55763 - Signage, Destination/Route 96884 - Traffic Control Services (To Include Placement and Removal of Control Devices)	
<b>* LOCATION INFORMATION</b> <span style="float: right;">[Edit]</span>	
Suisun City, California USA	
<a href="#">Return to Company Details</a>	

Thank you for participating in the  
Minority Business Development Agency's Opportunity program.

<a href="#">GENERAL INFO</a>	<a href="#">PRESS ROOM</a>	<a href="#">BUSINESS WORKSPACE</a>	<a href="#">U.S. Department of Commerce</a>	<a href="#">[+] FEEDBACK</a>
<a href="#">About MBDA</a>	<a href="#">Press Releases</a>	<a href="#">Post Opportunities</a>	<a href="#">Privacy Policy</a>	
<a href="#">Business Blog</a>	<a href="#">Speeches/Remarks</a>	<a href="#">View Your Opportunities</a>	<a href="#">FOIA Reading Room</a>	
<a href="#">Contact</a>	<a href="#">Research Library</a>	<a href="#">Business News</a>	<a href="#">Web Policies</a>	
<a href="#">Site Map &amp; Glossary</a>	<a href="#">U.S. Business Fact Sheets</a>	<a href="#">Mega Projects</a>	<a href="#">USA.gov</a>	
<a href="#">Employee Intranet</a>	<a href="#">Publications</a>	<a href="#">Webinars</a>	<a href="#">GobiernoUSA.gov</a>	
<a href="#">MBDA Web Mail</a>	<a href="#">Newsletters</a>	<a href="#">MBDA PartnerNet</a>	<a href="#">USA Jobs</a>	

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230 Telephone#: 202-482-0101  
The Minority Business Development Agency (MBDA)

The Federal Government is currently shut down. This website was last updated on September 30, 2013 and will not be updated until it reopens; as such, information on it may not be up to date. Transactions submitted via this website might not be processed and we will not be able to respond to inquiries until after appropriations are enacted. More information here.

Select Language

Powered by Google Translate

HOME | SIGN OUT | BUSINESS DASHBOARD | MY ACCOUNT | CONTACT | MY BUSINESS TOOLS



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

Offer Overview  
Teichert Construction

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**\* Required Fields**

<b>OPPORTUNITY STATUS</b>	
Current Status:	Active
Last Modified Date:	October 04, 2013
Last Modified By:	Eva Olivares
<b>SPECIAL INITIATIVE PROGRAMS</b>	
Is this opportunity related to Special Initiative Programs?	<a href="#">Edit</a>
<b>OPPORTUNITY INFORMATION</b>	
* First Name:	John
* Last Name:	Thomassen
* Telephone:	530-406-4200
Fax:	530-406-4299
Email Address:	jthomassen@teichert.com
* Date Open:	October 04, 2013
<del>* Date Closed:</del>	<del>October 29, 2013</del>
* Opportunity Title:	Caltrans 04-0A5344
* Solicitation ID:	Caltrans 04-0A5344
* Contract Value Amount:	\$50,000,000
* Estimated Contract Duration:	2 Years - 3 Years
* Opportunity Type:	State Government
* Offer Description:	Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall LIDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance. If they are unable to meet Teichert's standard bonding or insurance requirements, DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory.

		* <b>Keywords:</b>	Lead Compliance Plan, Progress Schedule Critical Path Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution
		* <b>Bond Request:</b>	Unknown
		<b>Bond Amount:</b>	Not Specified
* <b>INDUSTRY CODES</b>			<a href="#">Edit</a>
<b>NAICS:</b>	23531 - Electrical Contractors		
<b>NIGP:</b>	91313 - Construction, Bridge and Drawbridge (Includes Reconstruction/Rehabilitation) 55000 - MARKERS, PLAQUES AND TRAFFIC CONTROL DEVICES 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint) 78543 - Pavement Marking Removal Equipment and Accessories 96893 - Well Pointing Services (Dewatering) 98814 - Erosion Control Services 33010 - Fencing, Concrete or Rock 33013 - Fencing, Chain Link (Including Fabric, Gates, Panels, Posts and Fittings) 33055 - Fencing, Temporary (For Construction and Other Industrial or Safety Uses) 96874 - Street Sweeping Services 91339 - Construction, Pipe Culvert 66523 - Bumper and Guard Rails, Poly. (See Class 570 for Metal Type) 55763 - Signage, Destination/Route 96884 - Traffic Control Services (To include Placement and Removal of Control Devices)		
* <b>LOCATION INFORMATION</b>			<a href="#">[Edit]</a>
		Suisun City, California USA	
		<a href="#">Return to Company Details</a>	

Thank you for participating in the  
 Minority Business Development Agency's Opportunity program.

<a href="#">GENERAL INFO</a>	<a href="#">PRESS ROOM</a>	<a href="#">BUSINESS WORKSPACE</a>	<a href="#">U.S. Department of Commerce</a>	<a href="#">[+] FEEDBACK</a>
<a href="#">About MBDA</a>	<a href="#">Press Releases</a>	<a href="#">Post Opportunities</a>	<a href="#">Privacy Policy</a>	
<a href="#">Business Blog</a>	<a href="#">Speeches/Remarks</a>	<a href="#">View Your Opportunities</a>	<a href="#">FOIA Reading Room</a>	
<a href="#">Contact</a>	<a href="#">Research Library</a>	<a href="#">Business News</a>	<a href="#">Web Policies</a>	
<a href="#">Site Map &amp; Glossary</a>	<a href="#">U.S. Business Fact Sheets</a>	<a href="#">Mega Projects</a>	<a href="#">USA.gov</a>	
<a href="#">Employee Intranet</a>	<a href="#">Publications</a>	<a href="#">Webinars</a>	<a href="#">GobiernoUSA.gov</a>	
<a href="#">MBDA Web Mail</a>	<a href="#">Newsletters</a>	<a href="#">MBDA PartnerNet</a>	<a href="#">USA Jobs</a>	

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230 Telephone#: 202-482-0101  
 The Minority Business Development Agency (MBDA)

**Display Solicitation Record**

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **Teichert/RNR A Joint Venture**

Contact: **John Thomassen**

Address 1: **24207 County Rd. 100A**

Address 2:

City: **DAVIS** State: **CA**

Zip: **95616** Zip+4:

Phone: **530-406-4200**

Fax: **530-406-4299**

Email: **[jthomassen@teichert.com](mailto:jthomassen@teichert.com)**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **CALTRANS 04-0A5344 Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified**

firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

NAICS Code: **237310**  
**237990**

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS 04-0A5344**

**Bid Closing Date: 11/20/2013**

Time: **2:00 PM PDT**

[Back](#)

**Display Solicitation Record**

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **Teichert/RNR A Joint Venture**

Contact: **John Thomassen**

Address 1: **24207 County Rd. 100A**

Address 2:

City: **DAVIS** State: **CA**

Zip: **95616** Zip+4:

Phone: **530-406-4200**

Fax: **530-406-4299**

Email: **jthomassen@teichert.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **CALTRANS 04-0A5344 Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified**

firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

NAICS Code: **237310**  
**237990**

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS 04-0A5344**

~~Bid~~ Closing Date: **10/29/2013**

Time: **2:00 PM PDT**

[Back](#)

## **Subsection 6**

**Efforts Made to Provide DBE's with Adequate  
Information About the Plans,  
Specifications, and Requirements of the  
Contract**

# REVISION #2

New Bid Date  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

**Bid Date: 11/20/2013 @ 2PM**

**Plans & Specs Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/woolh\\_sds/index.php](http://www.dot.ca.gov/hq/esc/oe/woolh_sds/index.php)**

**Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)**

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

**100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements.** DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Truck quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory.** Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Cateilier  
jthomassen@teichert.com/andre@mr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335  
Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

## Eva Olivares

---

**From:** California Surveying & Drafting Supply <no-reply@reproconnect.com>  
**Sent:** Tuesday, November 12, 2013 9:15 AM  
**To:** Eva Olivares  
**Subject:** Electronic File Submission Confirmation #12494 (NA)



**www.teichertplanroom.com**  
**Phone: 916-484-3011**

Teichert Construction is an Equal Opportunity Employer. M/F/V

This e-mail is to confirm your Electronic File Submission to California Surveying & Drafting Supply

### CUSTOMER INFO

**Company** Teichert Construction  
**Contact** Eva Olivares  
**Address** PO Box 1890  
Davis, CA 95617  
**Phone** 530-406-4200  
x 530-406-4299  
**E-mail** [oolivares@teichert.com](mailto:oolivares@teichert.com)

### ORDER INFO

**Ordered By** NA  
**Job Name** NA  
**Project Number** NA  
**P.O.** NA  
**Date Time Needed** NA  
**Shipping** Will Call Sacramento  
**Pickup** No  
**Instructions** Please add the attached files onto existing folder "Caltrans 04-0A5344".

### SUBMITTED FILES

Addendum #2 Specs.pdf	Addendum #2 Plans.pdf	04_0A5344ad1_30921.pdf
Addendum #2 Prevailing Wage Rates.pdf		

## Eva Olivares

---

**From:** California Surveying & Drafting Supply <no-reply@reproconnect.com>  
**Sent:** Friday, October 04, 2013 10:21 AM  
**To:** Eva Olivares  
**Subject:** Electronic File Submission Confirmation #11917 (NA)



**www.teichertplanroom.com**  
**Phone: 916-484-3011**

This e-mail is to confirm your Electronic File Submission to California Surveying & Drafting Supply

### CUSTOMER INFO

**Company** Teichert Construction  
**Contact** Eva Olivares  
**Address** 24207 County Rd 100A  
Davis, CA 95616  
**Phone** 530-406-4200  
530-406-4299  
**E-mail** [eolivares@teichert.com](mailto:eolivares@teichert.com)

### ORDER INFO

**Ordered By** NA  
**Job Name** NA  
**Project Number** NA  
**P.O.** NA  
**Date Time Needed** NA  
**Shipping** Will Call Sacramento  
**Pickup** No  
**Instructions** Please upload the attached files onto Teichert Plan Room and call them "Caltrans 04-0A5344 Sol-80,12, 680 Realign to Direct Connect (Teichert/RNR A Joint Venture)"

### SUBMITTED FILES

04-0A5344fw.pdf      04-0A5344IH.pdf      04-0A5344sp.pdf

## **Subsection 7**

**Efforts Made to Provide DBE's with Obtaining  
Necessary Equipment, Supplies, Materials or  
Related Assistance or Services, Excluding  
Supplies and Equipment the DBE Subcontractor  
Purchases or Leases from the Prime Contractor**

# REVISION #2

New Bid Date  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

**Bid Date: 11/20/2013 @ 2PM**

Docs & Plans Available from Caltrans Website – [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. **DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.**

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catellier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding

\_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

## **Subsection 8**

**Additional Proof of Good Faith**

## Eva Olivares

---

**m:** Eva Olivares  
**sent:** Friday, October 04, 2013 1:59 PM  
**To:** 'Builders Exchange of Alameda County'; 'Builders Exchange of San Francisco'; 'Builders Exchange of Santa Clara Co'; 'Builders Exchange of Stockton'; 'Central California Builders Exchange'; 'Contra Costa Builders Exchange'; 'Eldorado County Builders Exchange'; 'Humboldt County Builders Exchange'; 'Kern County Builders Exchange'; 'Kern County Builders Exchange'; 'Marin Builders Association'; 'Nevada County Contractors Assn'; 'North Coast Builders Exchange'; 'Peninsula Builders Exchange'; 'Placer County Contractors Assn'; 'Sacramento Builders Exchange'; 'Sacramento Builders Exchange'; 'Salinas Valley Builders Exchange'; 'Shasta Builders Exchange'; 'Solano-Napa Builders Exchange'; 'Southern California Builders Exchange'; 'Tulare & Kings Counties Builders Exchange'; 'Valley Builders Exchange'; 'Valley Contractors Exchange'; 'Valley Contractors Exchange'  
**Subject:** Caltrans 04-0A5344  
**Attachments:** Caltrans 03-0A5344 DBE Invitation To Bid.pdf

Please list Teichert Construction as Prime Contractor for the attached project.

**Thank you,**

*~Eva~*

Olivares

Teichert Construction  
PO Box 1890 Davis, CA 95617-1890  
24207 County Rd. 100A Davis, CA 95616  
530-406-4284 Office  
530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

**REVISED**

New Bid Date  
Addendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project: For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation**

CalTrans Contract No. 04-0A5344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website – [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, CDV Water System, CDF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catellier  
[jthomassen@teichert.com/andre@rnr-construction.com](mailto:jthomassen@teichert.com/andre@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

Home -> [Contract Awards and Services](#) -> **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-0A5344

81 Opt-in records found.

04-0A5344	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: 626-644-1236	Fax Number: [REDACTED]
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
04-0A5344	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: [REDACTED]
	Disadvantaged status:	
	Services offered:	
04-0A5344	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: [REDACTED]
	Disadvantaged status:	
	Services offered:	
04-0A5344	NLS TRUCKING, INC.	
	13284 Hubbard St. Sylmar, CA 91342	
	Phone: 888-609-1566	Fax Number: [REDACTED]
	Disadvantaged status: DBE SBE	
	Services offered: FOR NEW QUOTES E-MAIL US AT Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*	

*yes - bidding see attached fax*

04-0A5344	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number [REDACTED]
	Disadvantaged status:	
	Services offered: saw/seal joints	
04-0A5344	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext. 2	Fax Number [REDACTED]
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbed's for K-Rail's. In business since 1984, providing trucking services thru company trucks a truck brokering.	
04-0A5344	LOGANS MARKETING	
	121 BROADWAY # 220 SAN DIEGO , CA 92101	
	Phone: 619-233-3766	Fax Number [REDACTED]
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , PIPE , BRICK & BLOCK	
04-0A5344	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number [REDACTED]
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	
04-0A5344	Midstate Barrier, Inc.	
	3291 S. Highway 99 (95215) /P.O. Box 30550 Stockton, CA 95213-0550	
	Phone: 209-944-9565	Fax Number [REDACTED]
	Disadvantaged status:	
	Services offered:	
04-0A5344	Shasta Constructors, Inc.	
	P.O. Box 491539 Redding, CA 96049	
	Phone: 530-365-3930	Fax Number [REDACTED]
	Disadvantaged status:	
	Services offered: Structure subcontractor	

yes bidding - see attached fax

Not bidding - see attached fax

04-0A5344	<p>Foxcover Trucking, Inc.</p> <p>2095 Jerrold Avenue, Suite 316 San Francisco, CA 94124</p> <p>Phone: 415-285-8586 Fax Number: [REDACTED]</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: We have end dumps, supers, transfers, pilot cars, water trucks, flat and step decks, and are a signatory to the Local 3 Union and have our own operators.</p>
04-0A5344	<p>AC Dike Co.</p> <p>2788 Venture Dr. Lincoln, CA 95648</p> <p>Phone: 916-645-7747 Fax Number: 916-645-9618</p> <p>Disadvantaged status: DBE</p> <p>Services offered: Place AC Dike and Shoulder Backing</p>
04-0A5344	<p>M &amp; B ENTERPRISES, LLC</p> <p>6676 HARRINGTON AVENUE ARBUCKLE, CA 95912</p> <p>Phone: 530-682-8032 Fax Number: [REDACTED]</p> <p>Disadvantaged status: SBE</p> <p>Services offered: K-RAILS</p>
04-0A5344	<p>Tensar International</p> <p>341 Chukar Ct. Tracy, CA 95376</p> <p>Phone: 209.207.4697 Fax Number: [REDACTED]</p> <p>Disadvantaged status:</p> <p>Services offered: Alternative Earth Retaining Structures: MSE wall design &amp; supply</p>
04-0A5344	<p>Watson Bowman Acme Corp/ Joann Sykes</p> <p>95 Pineview Drive Amherst, NY 14228</p> <p>Phone: 716-817-5462 Fax Number: [REDACTED]</p> <p>Disadvantaged status:</p> <p>Services offered: material supplier of expansion control products</p>
04-0A5344	<p>Cook Concrete Products, Inc.</p> <p>5461 Eastside Road Redding, CA 96001</p> <p>Phone: 530-243-2562 Fax Number: [REDACTED]</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.</p>

04-0A5344	CT
	3318 s Walnut Rd Turlock, ca 95380
	Phone: 209-678-3817 Fax Number: [REDACTED]
	Disadvantaged status: DBE SBE
	Services offered: All Trucking- Bottoms, transfers, end dumps, flat bed, drop deck, etc. Aggregate materials, Consulting
04-0A5344	Linear Options, Inc.
	792 Durham Dayton Highway Durham, CA 95938
	Phone: 530.896.1800 Fax Number: [REDACTED]
	Disadvantaged status: SBE
	Services offered:
04-0A5344	R.E. Serrano, Inc.
	3430 Pacheco Blvd. Martinez CA 94553
	Phone: 925-957-8184 Fax Number: [REDACTED]
	Disadvantaged status: DBE
	Services offered: Sub quoting LCB, RSC Base, JPCP, Seal Pavement Joint, Concrete Barrier Type 60P, 60F, 60, 60C, 60 MOD www.reserrano.com
04-0A5344	Steiny and Company, Inc.
	27 Sheridan Street Vallejo, CA 94590
	Phone: 707-552-6900 Fax Number: [REDACTED]
	Disadvantaged status:
	Services offered:
04-0A5344	Ashbaugh Consulting, Inc.
	9151 Parliament Ave Westminster, CA 92683
	Phone: 714-895-3782 Fax Number: [REDACTED]
	Disadvantaged status: SBE
	Services offered: Item 18: PREPARE STORM WATER POLLUTION PREVENTION PLAN / Item 21: STORM WATER ANNUAL REPORT
04-0A5344	VCE, Inc.
	Escondido, CA 92026
	Phone: (702) 419-9210 Fax Number: [REDACTED]
	Disadvantaged status:

*yes bidding see attached file*

	<p>Services offered: VCE, Inc. offers services, including but not limited to Vibration Monitoring, Pre-Blast Existing Condition Surveys, and Post-Blast Condition Surveys. Our engineering staff accurately handles vibration damages claims and we also sell/lease the most accurate seismographs on the market with remote access capabilities for budget friendly 3rd party monitoring. Please visit <a href="http://www.vceinc.com">www.vceinc.com</a> for a full scope of service. Our Motto "Have Expertise and Will Travel."</p>
04-0A5344	<p>Active Treatment Systems, Inc.                  6301 Angelo Court, Units 8 &amp; 9 Loomis, CA 95650                  Phone: 916-652-9745 Fax Number: [REDACTED]                  Disadvantaged status: SBE                  Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our extensive expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.</p>
04-0A5344	<p>Pacific Coast - Water Truck Services                  11437 W. Larch Rd Tracy, CA 95304                  Phone: 209-456-6964 Fax Number: [REDACTED]                  Disadvantaged status: DBE SBE                  Services offered: Woman Owned Water Truck Service</p>
04-0A5344	<p>Taradigm Inc.                  4227 Sunrise Blvd. Fair Oaks                  Phone: 9162627957 Fax Number: [REDACTED]                  Disadvantaged status: SBE                  Services offered: Taradigm is an Oracle/Primavera Certified Partner and Service Provider. We provide Primavera software as well as the required onsite training for Caltrans contracts. Training participants will gain a thorough background in the concepts of planning and scheduling using P6. Find us online at <a href="http://www.Taradigm.com">www.Taradigm.com</a>!</p>
04-0A5344	<p>Pavement Recycling Systems                  10240 San Sevain Way Mira Loma Ca 91752                  Phone: 951-682-1091 Fax Number: [REDACTED]                  Disadvantaged status:</p>

	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS
04-0A5344	ACL Construction Co., Inc 207 W. State Street Ontario, CA 91761 Phone: 909-391-4477 Fax Number: [REDACTED] Disadvantaged status: Services offered: Concrete Barrier Rail
04-0A5344	Triumph Geosynthetics 1235 N. Grove St Anaheim, CA 92806 Phone: 714-237-1550 Fax Number: [REDACTED] Disadvantaged status: DBE SBE Services offered:
04-0A5344	RNR Construction, Inc. 8589 Thys Court Sacramento, CA 95828 Phone: 916-379-0957 Fax Number: [REDACTED] Disadvantaged status: DBE Services offered:
04-0A5344	CMC Traffic Control Specialist 3450 Third St. Unit 3 G San Francisco Phone: 415-206-1700 Fax Number: [REDACTED] Disadvantaged status: DBE SBE Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers. Temp Striping, Sawcutting & Core Drilling
04-0A5344	Western Traffic Supply, Inc. 3942 Valley Ave., Unit M Pleasanton, CA 94566 Phone: (925) 249-1854 Fax Number: [REDACTED] Disadvantaged status: DBE SBE Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane

yes-bidding  
see attached  
fax

yes-bidding  
see attached  
fax

	Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779)
04-0A5344	Foundation Constructors, Inc. 81 Big Break Road Oakley, CA 94561 Phone: 925-754-6633 Fax Number: [REDACTED] Disadvantaged status: Services offered: driven piles
04-0A5344	CMC REBAR 120 W. Larch Road Tracy, CA 95304 Phone: 209-834-9330 Fax Number: [REDACTED] Disadvantaged status: Services offered:
04-0A5344	Flatiron Electric Group, Inc 7911-A Pine Ave Chino, CA 91708 Phone: 714-228-9631 Fax Number: [REDACTED] Disadvantaged status: Services offered:
04-0A5344	Atlas Peak Construction P.O. Box 2840 Napa, CA 94558 Phone: 707-254-0751 Fax Number: [REDACTED] Disadvantaged status: SBE Services offered:
04-0A5344	RobyTrucking 100 Countryview Court Vallejo, CA 94591 Phone: 707-643-1328 Fax Number: [REDACTED] Disadvantaged status: DBE SBE Services offered: Trucking and hauling services. We have a fleet of 15 trucks ranging from Semi End Dumps, Semi Bottom Dumps and Super Dumps. Asphalt, dirt, baserock, rock, sand, 1 ton rock, chip rock, grinding material, recycle A/B, mud. Please contact us for a quote for hourly, tonnage, or load rate. We are DBE certified to help meet your goal.

-yes-bidding  
see attached  
fax

yes-bidding  
see attached  
fax

yes-bidding  
see attached  
fax

04-0A5344	<p>Mike Brown Electric Co.</p> <p>561-A Mercantile Drive Cotati, CA 94931</p> <p>Phone: 707-792-8100 Fax Number: [REDACTED]</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-0A5344	<p>SDV Services, Inc.</p> <p>1210 Marina Village Parkway Alameda, CA 94501</p> <p>Phone: 510-521-8170 Fax Number: [REDACTED]</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: Rigging, Crane and other Erection Services; Electrical Products, Services, Equipment and Supplies; Safety Equipment; Wire and Fiber Rope; Portable Changeable Message Sign, Arrow Board and Light Tower rental. CA Licenses A &amp; C-10. Website: www.sdvservicesinc.com</p>
04-0A5344	<p>Construction Engineering Consulting Group, Inc.</p> <p>36156 Cabrillo Dr Fremont</p> <p>Phone: 5104499014 Fax Number: [REDACTED]</p> <p>Disadvantaged status:</p> <p>Services offered: Quantity Take-Offs, Cut/Fill Maps, Google Earth Overlays, Pre-Construction and Bid related services.</p>
04-0A5344	<p>BrandGOV</p> <p>125 Humphrey Lane Vallejo, CA 94591</p> <p>Phone: 707-560-1115 Fax Number:</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: We are a full service Advertising, Brand and Outreach Campaign Solutions firm. Our services also include Public Relations, Brochures, Graphic Designs, Mobile Applications and Website Design. We do amazing work, responsive, dedicated and are certified WBE, MBE, DBE and SB (Micro).</p>
04-0A5344	<p>Integral Engineering Services, Inc.</p> <p>3926 Vista Court Glendale, CA 91214</p> <p>Phone: (818) 244-8766 Fax Number: [REDACTED]</p> <p>Disadvantaged status: SBE</p> <p>Services offered:</p>
04-0A5344	<p>Integral Engineering Services, Inc.</p>

*yes bidding - see attached fax*

	3926 Vista Court Glendale, CA 91214
	Phone: (818) 244-8766 Fax Number: [REDACTED]
	Disadvantaged status: SBE
	Services offered:
04-0A5344	T and G Construction Inc 1040 Lincoln Road #160 Yuba City, CA 95991 Phone: 530-415-4777 Fax Number: [REDACTED] Disadvantaged status: SBE Services offered: Shot Blasting Bridge Deck - Prepare Bridge Deck
04-0A5344	Alamillo Rebar, Inc. 325 West Channel Road Benicia, CA 94510 Phone: 707-297-8930 Fax Number: [REDACTED] Disadvantaged status: Services offered: Reinforcing Steel subcontractor
04-0A5344	Smith Emery of San Francisco, Inc. 1940 Oakdale Ave San Francisco, CA, 94124 Phone: 4156427326 Fax Number: [REDACTED] Disadvantaged status: Services offered: QC - Special Inspection, Materials Testing, Soils/Geotechnical & Environmental Testing Services
04-0A5344	KRC SAFETY CO., INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Phone: 559-732-0393 Fax Number: [REDACTED] Disadvantaged status: DBE SBE Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.
04-0A5344	Vintage Paving Company 119 Main St Winters Phone: ca Fax Number: [REDACTED]

	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	
04-0A5344	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: 925-778-0200	Fax Number: <del>925-778-6666</del>
	Disadvantaged status:	
	Services offered:	
04-0A5344	Sanco Pipelines, Inc.	
	727 UNIVERSITY AVE. LOS GATOS	
	Phone: 4083772793	Fax Number:
	Disadvantaged status:	
	Services offered:	
04-0A5344	Lightcap Industries Inc dba: JC Supply & Mfg	
	1612 S. CUCAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: <del>909-373-1773</del>
	Disadvantaged status: DBE SBE	
	Services offered: Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP	
04-0A5344	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-292-2188	Fax Number: <del>559-292-2188</del>
	Disadvantaged status: SBE	
	Services offered: Construction Material and Inspection. Profilograph, Super pave, Data Core, Structural Concrete, PCC pavement and RSC.	
04-0A5344	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: <del>707-552-7705</del>
	Disadvantaged status:	
	Services offered:	
04-0A5344	E.P. Jarrett Foundation	
	1100 south river rd west sacramento ca 95691	
	Phone: 916-371-8760	Fax Number: <del>916-371-8760</del>

*Yes - bidding see attached fax*

	Disadvantaged status: SBE
	Services offered: Driven piles
04-0A5344	<p>Cal-Con Pumping, Inc.</p> <p>1 Avenue of the Palms Avenue San Francisco, CA. 94130</p> <p>Phone: 415-401-9838 Fax Number: [REDACTED]</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Cal-Con Pumping is a "Woman Owned" business with 6 certifications to perform concrete pumping. We are a Union Shop affiliated with Operating Engineers Local Chapter 3. Our operators are ACPA certified. We have offices in San Francisco and Oakland to service your needs. We offer competitive pricing, excellent service and a high level of efficiency to make your project more profitable.</p>
04-0A5344	<p>Delta One Security, Inc.</p> <p>342 Acacia Street Fairfield, Ca. 94533</p> <p>Phone: 707-425-9346 Fax Number: [REDACTED]</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Armed or Unarmed Security Guard Services, Security Patrols</p>
04-0A5344	<p>Pipe &amp; Piling Supplies Ltd.</p> <p>3506 "A" Street SE Auburn, WA 98002</p> <p>Phone: (877) 217-0276 Fax Number: [REDACTED]</p> <p>Disadvantaged status:</p> <p>Services offered: Foundation Steel Mfg. &amp; Distributor of H-Pile / Pipe Pile / Sheet Pile / Plate and Shapes.</p>
04-0A5344	<p>TechStar Inc.</p> <p>1219 West Main Cross Findlay, Ohio 45840</p> <p>Phone: 4194240888 Fax Number: [REDACTED]</p> <p>Disadvantaged status:</p> <p>Services offered: Joint Seal Assemblies</p>
04-0A5344	<p>Harris Salinas Rebar Inc</p> <p>355 S. Vasco Road Livermore, CA 94550</p> <p>Phone: 925-373-0733 Fax Number: [REDACTED]</p> <p>Disadvantaged status:</p> <p>Services offered:</p>

*Yes bidding see attached fax*

04-0A5344	Ameron WTG	
	10100 W. Linne Road Tracy, CA 95377	
	Phone: 209-836-5050 x202	Fax Number: [REDACTED]
	Disadvantaged status:	
	Services offered: Manufacturer of 30" & 39" AWWA C303 Pipe per Item #218 & 219	
04-0A5344	Marcus Anderson	
	18429 West 8 Mile RD Detroit, Michigan. 48219	
	Phone: 248 747 6345	Fax Number:
	Disadvantaged status: DBE	
	Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint	
04-0A5344	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint	
04-0A5344	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint	
04-0A5344	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	

	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint	
04-0A5344	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint	
04-0A5344	Pacific Watershed Associates	
	PO Box 4433 Arcata, CA, 95518	
	Phone: (707) 839-5130	Fax Number: [REDACTED]
	Disadvantaged status: SBE	
	Services offered: Pacific Watershed Associates (PWA), a Certified Small Business, has Qualified SWPPP Developers (QSDs) and Qualified SWPPP Practitioners (QSPs) in both their McKinleyville and Petaluma offices, ready to help develop and manage your Water Pollution Control Programs (WPCP) and Storm Water Pollution Prevention Plans (SWPPP). PWA has decades of erosion and sediment control experience throughout northern and central California. PWA is an industry leader in planning, designing, providing technical on-the-ground oversight, and monitoring BMP installations for erosion and sediment control and water quality protection. Our design recommendations are practical, cost-effective, and based on field experience using both tried-and-true practices and innovative, state-of-the-art techniques. PWA brings credibility to your project through long standing relationships with regulatory agencies including Regional Water Boards, Department of Fish and Wildlife, Caltrans, and various County and local governmental agencies.	
04-0A5344	Marcus Anderson	
	18429 West 8 Mile RD Detroit, Michigan. 48219	
	Phone: 248 667 8059	Fax Number:

	<p>Disadvantaged status: DBE</p> <p>Services offered: Anderson Paint Store, LLC Phone: 248-667 8059; Email: andersonpsllc@aol.com 18429 W. Eight Mile Rd. Detroit, Michigan 48219 To Hello, I am Marcus Anderson, certified Disadvantaged Business Enterprise located in Detroit, Michigan, as Anderson Paint Store, LLC. I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior &amp; Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint Below is my contact information please let me know when we can discuss any upcoming bid opportunities you may have for my firm. Anderson Paint Store, LLC Business Types: Supplier NAICS Codes: 444120, 424950 Retail sales of Industrial, Commercial/Residential paint. A distributor for products such as concrete surface coatings, horizontal surface sealer, waterborne &amp; liquid pavement marking material , regular/solvent liquid pavement marking material, thermoplastic liquid Bridge paint,Pavement marking material. A Distributor of thermoplastic pavement markings. Marcus Anderson Phone: 248-667 8059 ; Email: andersonpsllc@aol.com Website: <a href="http://www.andersonpaintstore.com">http://www.andersonpaintstore.com</a> 18429 W. Eight Mile Rd. Detroit, Michigan 48219 Codes : TP3R - Paint/Tape/Mrkg Mat-Bld Int/Ext-Dealer Sincerely, Marcus Anderson</p>
04-0A5344	<p>LOGANS MARKETING</p> <p>121 BROADWAY # 220 SAN DIEGO , CA 92101</p> <p>Phone: 619-233-3766 Fax Number: [REDACTED]</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , PIPE , BRICK &amp; BLOCK ,ETC..</p>
04-0A5344	<p>Harris Salinas Rebar</p> <p>355 So Vasco Rd Livermore,CA,94551</p> <p>Phone: 925-373-0733 Fax Number [REDACTED]</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-0A5344	<p>Stroer &amp; Graff, Inc.</p> <p>1830 Phillips Lane Antioch, CA 94509</p> <p>Phone: 925-778-0200 Fax Number: [REDACTED]</p> <p>Disadvantaged status:</p>

	Services offered: Pile Driving
04-0A5344	Vibro-Acoustic Consultants
	490 Post St, Suite 1427 San Francisco, CA 94102
	Phone: 415-693-0424 Fax Number: 415-693-0550
	Disadvantaged status: SBE
	Services offered: We are a full service SBE engineering firm performing noise, overpressure, and vibration monitoring, including for blasting.
04-0A5344	Ernest B. Dee
	6120 Belfield Cir Elk Grove, CA 95758
	Phone: 916-271-0410 Fax Number: 916-271-0427
	Disadvantaged status: DBE SBE
	Services offered: Minor concrete such as sitescape & vegetation control (minor concrete)
04-0A5344	JC SUPPLY & MANUFACTURING
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761
	Phone: 909-373-1773 Fax Number: 909-373-1773
	Disadvantaged status: DBE SBE
	Services offered: Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP
04-0A5344	Active Treatment Systems, Inc.
	6301 Angelo Court Loomis, CA. 95650
	Phone: 916-652-9745 Fax Number: 916-652-9783
	Disadvantaged status: SBE
	Services offered: Active Treatment Systems, Inc. provides water treatment for all types of contaminated storm, ground and industrial waste water. Contaminants include turbidity, pH adjustment, metals, arsenic, petroleum products, etc.
04-0A5344	WGR Southwest, Inc.
	11780 N. Hwy. 99 Lodi, CA 95240 Lodi, CA 95240
	Phone: (209) 334-5363 x110 Fax Number: 209-334-5363
	Disadvantaged status: DBE
	Services offered: Services offered: SWPPP/WPCP preparation; QSD and WPCM responsibilities; QSP inspections; REAPs; storm water monitoring; Sect. 401/404 permitting and monitoring

04-0A5344	HD Supply Waterworks	
	4212 Bangs Avenue Modesto, CA 95356	
	Phone: 209-543-0786	Fax Number: [REDACTED]
	Disadvantaged status:	
	Services offered:	
04-0A5344	HD Supply Waterworks	
	4212 Bangs Avenue Modesto, CA 95356	
	Phone: 209-543-0786	Fax Number: [REDACTED]
	Disadvantaged status:	
	Services offered: Pipeline Material Supplier	
04-0A5344	PLATINUM PIPELINE, INC.	
	11501 Dublin Blvd, Suite 201 DUBLIN, CA 94568	
	Phone: 9258296565	Fax Number: [REDACTED]
	Disadvantaged status: SBE	
	Services offered: UNDERGROUND WET UTILITIES	
04-0A5344	WGR Southwest, Inc	
	11780 N. Hwy. 99 Lodi, CA 95240	
	Phone: (209) 334-5363 x110	Fax Number: (909) [REDACTED]
	Disadvantaged status: DBE	
	Services offered: Services offered: SWPPP/WPCP preparation; QSD and WPCM responsibilities; QSP inspections; REAPs; storm water monitoring; Sect. 401/404 permitting and monitoring	
04-0A5344	Taradigm Inc.	
	4227 Sunrise Blvd. Fair Oaks	
	Phone: 9162627957	Fax Number: [REDACTED]
	Disadvantaged status: SBE	
	Services offered: Taradigm is an Oracle/Primavera Certified Partner and Service Provider. We provide Primavera software as well as the required onsite training for Caltrans contracts. Training participants will gain a thorough background in the concepts of planning and scheduling using P6. Find more at <a href="http://www.taradigm.com">www.taradigm.com</a> !	
04-0A5344	WABO Landscape & Construction, Inc.	
	726 Alfred Nobel Dr. Hercules, CA 94547	
	Phone: 510 741-9226	Fax Number: [REDACTED]

*yes, bidding. see attached fax*

	Disadvantaged status: SBE
	Services offered: RECP netting
04-0A5344	Cal-Con Pumping, Inc.
	1 Avenue of the Palms Avenue San Francisco, CA. 94130
	Phone: 415-401-9838
	Fax Number: [REDACTED]
	Disadvantaged status: DBE SBE
	Services offered: Cal-Con Pumping is a "Woman Owned" business with 6 certifications to perform concrete pumping. We are a Union Shop affiliated with Operating Engineers Local Chapter 3. Our operators are ACPA certified. We have offices in San Francisco and Oakland to service your needs. We offer competitive pricing, excellent service and a high level of efficiency to make your project more profitable.

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 6 2013 05:50pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
16263985551	Normal	06,05:37pm	0'21"	1	# O K	BrdCast
19253728001	Normal	06,05:41pm	0'46"	1	* O K	BrdCast
18888069077	Normal	06,05:39pm	0'45"	1	O K	BrdCast
17753311572	Normal	06,05:40pm	0'30"	1	# O K	BrdCast
17075718223	Normal	06,05:42pm	1'03"	1	* O K	BrdCast
16192333768	Normal	06,05:44pm	0'23"	1	# O K	BrdCast
15104301860	Normal	06,05:47pm	0'38"	1	* O K	BrdCast
12099449569	Normal	06,05:45pm	0'24"	1	# O K	BrdCast
15303655465	Normal	06,05:49pm	0'38"	1	* O K	BrdCast

REVISED  
New Bid Date  
September 1

24307 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County to and near FeltField from 6.7 Mile West on Route 12 to Route 12/98 Separation and on Route 98 from Route 12/98 Separation to Route 80/98 Separation  
CalTrans Contract No. 06-045394

**Estimate:** \$50,000,000

**Estimate:** \$50,000,000      **Duration:** 180 Working Days      **Agency Goal:** 10% UDBE

**Scope & Plans Available from Caltrans Website -** [http://www.dsr.ca.gov/bid/oc/oc/wa/weekly\\_sbs/index.shtm](http://www.dsr.ca.gov/bid/oc/oc/wa/weekly_sbs/index.shtm)  
Teichert/RNR has also made the plans available for free download on [www.teichert.com](http://www.teichert.com)  
**Estimate:** \$50,000,000      **Duration:** 180 Working Days      **Agency Goal:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Load Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, Demarcating, SUPPLY, Storm Water Scouring and Analysis, Storm Water Annual Report, Cretion Control, Hydraulic Match, Drainage Joint Protection, Fiber Optic, Paving, Street Sweeping, Stormwater Line, ADL, Burial Location Report, Treated Wood Walls, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cables, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, C&G Plans, Remove Concrete Curb and Sidewalk, Bridge Renewal, Clearing and Grubbing, Roadway Improvement, Rock Excavation, Shoulder Redding, Structures Excavation and Repair, Slope Stabilization, Impaired Runoff, Subgrade Enhancement, Buried, Hydraulic, Fiber Optic, Hydroseal, Concrete, Impaired Stormwater Inlet, Lane, Class 2 and 4 AD, Lean Concrete Base, Rapid Strength Concrete Base, Asphalt Emulsion, Fiber Optic, Seal, Asphalt, Data Cms, Truck Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Abrasion Pipe Culvert, Abrasion Flural End and Delta, Vegetation Control, Concrete Repair, Signal and Lighting, Sign and Sign Foundations, Traffic Signaling System, Trucking, Asphalt and material Supplies. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out concrete work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the RNR Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2% (Insurance Waiver of subrogation also required). However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining list of work, equipment, supplies, materials or related assistance or advice.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is an affirmative action contractor. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com](http://www.teichert.com). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or enclosures in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor's scope and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andrea Castellor  
jthomassen@teichert.com/andrea@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Drive Lane, 208-683-2585

Phone: (209) 406-4200 Fax: (530) 406-4299/ Phone: (916) 579-0957 Fax: (916) 579-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_  
Yes, we will be bidding      No, not interested

Yes, we are a DBE business and we would like assistance regarding:

EQUAL OPPORTUNITY EMPLOYER

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 6 2013 06:03pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
14155858586	Normal	06,05:48pm	0'45"	1	* 0 K	BrdCast
19166459618	Normal	06,05:50pm	1'52"	1	* 0 K	BrdCast
15304732249	Normal	06,05:55pm	0'47"	1	* 0 K	BrdCast
18552911345	Normal	06,05:53pm	0'48"	1	0 K	BrdCast
17166919239	Normal	06,05:54pm	0'24"	1	# 0 K	BrdCast
15302436881	Normal	06,05:56pm	0'28"	1	# 0 K	BrdCast
12096349692	Normal	06,05:57pm	0'23"	1	# 0 K	BrdCast
15308961814	Normal	06,05:58pm	0'46"	1	0 K	BrdCast
19259578190	Normal	06,05:59pm	0'45"	0	T.1.1	BrdCast
↑ Transmission failed		Send the document(s) from page 1				
17075527705	Normal	06,06:00pm	0'21"	1	# 0 K	BrdCast
17148953792	Normal	06,06:03pm	0'39"	1	* 0 K	BrdCast
17028550274	Normal	06,06:01pm	1'06"	1	0 K	BrdCast

REVISED  
New Bid Date:  
Addendum 1

34207 County Road 1086  
Davis, CA 95614  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/880 Separation  
**CallTrans Contract No. 04-044344**

**Bid Date:** 11/13/2013 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/est/wf/weekly\\_mfa/index.php](http://www.dot.ca.gov/hq/est/wf/weekly_mfa/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$60,000,000

**Duration:** 508 Working Days

**Agency Goals:** 10% LDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Load Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Right-of-Way Marking and Markers, Electrical, Portable Changeable Message Sign, Downstream SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Model, Drainage Inlet Protection, Fiber Seal, Fencing, Worker Restroom, Geotextile Liner, ADA Storm Sanitary Report, Treated Wood Works, Abandon Culvert, Abandon Inlet, Retain Headwall, Retain Concrete Pavement, Cold Plan, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Improvement, Bank Stabilization, Shoulder Bedding, Structure Rehabilitation and Repair, Ditch Installation, Impervious Barrier, Subgrade Enhancement, Geotextile, Hydroseal, Fiber Roll, Hydroseal, Compact, Impervious Stabilized Soil, Stone, Class 2 and 4 AG, Lean Concrete Base, Road Strength Concrete Base, Asphalt Emulsion, Hot Mix Asphalt, Pave Core, Tack Coat, Structural Concrete, Minor Concrete, Inlet Seal, Roadside Sign, Alternative Pavement, Alternative Pavement End Section, Inlet, Inlet and Street, Metal, Steel, Bridge Deck Drainage System, Inlet Manhole, CDM Water System, CDM Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring System, Trucking, Asphalt and Material Suppliers. Teichert/RNR's Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into commercially feasible units to increase overall LDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%, Insurance Waiver of Subrogation also required. However, if-letted DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, as minimum, for the entire period stated in the contract documents. Please note that this is a pre-qualified project and Teichert/RNR A Joint Venture is only accepting Subcontractors who are subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/procurement/contracts](http://www.teichert.com/procurement/contracts). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to Subcontractor's quote and expressly rejected unless accepted in writing prior to bid. Subcontractor's scope and specifications are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomasson/Andre Castelfr  
thomasson@teichert.com/andrea@rnr-construction.com  
Teichert/RNR A Joint Venture

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 6 2013 06:12pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19166529705	Normal	06,06:04pm	0'30"	1	# 0 K	BrdCast
12098331956	Normal	06,06:05pm	0'45"	1	* 0 K	BrdCast
19162000426	Normal	06,06:06pm	0'44"	1	0 K	BrdCast
19516821094	Normal	06,06:07pm	0'57"	1	* 0 K	BrdCast
19093914472	Normal	06,06:08pm	0'21"	1	# 0 K	BrdCast
17142371549	Normal	06,06:09pm	0'25"	1	# 0 K	BrdCast
19163790960	Normal	06,06:09pm	0'23"	1	# 0 K	BrdCast
14152061711	Normal	06,06:10pm	0'28"	1	# 0 K	BrdCast
19252491863	Normal	06,06:11pm	0'45"	1	* 0 K	BrdCast

REVISED  
New Bid Date  
Addendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 11 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 30/80 Separation

**Contract No. 04-GA3846**

**Bid Date: 11/15/2013 @ 2PM**

**Bids & Plans Available from California WebSite - [http://www.dot.ca.gov/hq/esc/so/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/esc/so/weekly_bids/index.php)**

**Teichert/RNR has also made the plans available for free download on [www.teichert/rnr.com](http://www.teichert/rnr.com)**

**Estimate: \$50,000,000**

**Duration: 500 Working Days**

**Agency Goals: 10% UDCE**

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Land Clearing Plan, Program Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, Deepening, STIFFY, Storm Water Sampling and Analysis, Storm Water Annual Report, Invasive Control, Hydraulic Model, Driveway Inlet Protection, Fiber Optic, Fencing, Storm Watering, Stormwater Linear, Aids, Barbed Location Report, Treated Wood Weeds, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Resurface Trenches Curb, Remove Culvert, Remove Submerged Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Inletwall, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Back Excavation, Shoulder Building, Structure Excavation and Backfill, Drain Restoration, Imported Berms, Subgrade Enhancement Stonefill, Hydroseal, Fiber Reinforced Hydroseed, Geogrid, Imported Stabilization Soil, Lime, Class 2 and 4 All, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, New Curb, Tank Curb, Structural Concrete, Metal Culverts, Inlet Road, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Mic. Iron and Steel, Metal, Bridge End Drainage System, Inlet Stonefill, CIV Water System, COP Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Interchange Section, Trenching, Asphalt and Material Supplies. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDCE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert's Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2% (maximum Value of subgration also required). However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.pdf](http://www.teichert.com/for-subcontractors.pdf). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accept Teichert's subcontract terms. Conditions or exceptions in Subcontractor's or on are expressly rejected unless accepted in writing prior to bid. Subcontractor quotes and supplier quotes are received 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Mr. Thomason/Andre Catalier  
thomason@teichert.com/andrec@teichert-construction.com  
Teichert/RNR A Joint Venture  
Mr.'s Direct Line: 209-383-2885

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (516) 879-0957 Fax: (516) 879-0860

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_  
 Yes, we will be bidding  No, not interested

Yes, we are a DBE business and are would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

Revised on recycled paper

State of California Contractor's License No. 953830

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 6 2013 06:28pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19256255783	Normal	06,06:13pm	0'36"	1	# 0 K	BrdCast
12098361457	Normal	06,06:13pm	0'50"	1	* 0 K	BrdCast
19095979151	Normal	06,06:14pm	0'23"	1	# 0 K	BrdCast
17072547145	Normal	06,06:15pm	0'45"	1	* 0 K	BrdCast
17075341807	Normal	06,06:16pm	0'50"	1	0 K	BrdCast
17077928110	Normal	06,06:18pm	0'24"	1	# 0 K	BrdCast
15105218172	Normal	06,06:18pm	0'45"	1	* 0 K	BrdCast
1888449050	Normal	06,06:28pm	0'00"	0	0.0.7	BrdCast
↑ No response.		Check condition of remote fax.				
18182426702	Normal	06,06:21pm	0'57"	0	*T.1.1	BrdCast
↑ Transmission failed		Send the document(s) from page 1				

REVISED  
New Bid Date  
Addendum 1

24307 County Road 108A  
Dixon, CA 95924  
Ph (530) 406-4300  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 8.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 West Route 12/80 Separation to Route 80/80 Separation  
CITrans Contract No. 04-00354

**Estimate:** \$50,000,000

**Estimate:** \$50,000,000      **Duration:** 500 Working Days      **Agency Goals:** 10% LD&C

**Deals & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/qa/weekly\\_mta/index.php](http://www.dot.ca.gov/hq/esc/qa/weekly_mta/index.php)  
Teichert/RNR has also made the plans available for free download on [www.teichert/rnr.com](http://www.teichert/rnr.com)  
**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Land Compliance Plan, Progress Schedule (On/Off Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Borealis, Portable Changeable Message Signs, Counterforce Barrier, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Month, Drainage Inlet Protection, Fiber Optic, Fencing, Street Sweeping, Geotextiles, Cable, ADA, Buffer Location Report, Trained Wood Workers, Abandonment, Abandonment, Signal System Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove trees, Remove Roadbank, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Mitrework, Bridge Removal, Clearing and Grubbing, Roadway Resurfacing, Road Excavation, Shoulder Sealing, Structures Construction and Repair, Bitch Emulsion, Imported Soil, Soil, Class 2 and 4, AC, Iron Concrete Beam, Rapid Strength Concrete Beam, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tank Coat, Structural Concrete, Minor Concrete, Joint Seal, Reinforce Signs, Alternative Pipe Culvert, Alternative Metal End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Joints, Mitrework, CDV Water System, COF Water Distribution, Chain Link Fence and Box, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring System, Trucking, Asphalt and Material Supplies, Teichert/RNR A Joint Venture intends to use a contractor with all qualified firms working on the project, including but not limited to bringing out contract work items into economically feasible units to increase overall project profits. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance: Waiver of subcontractor also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the period stated in the contract documents. Please note that this is a pre-bidding stage project and Teichert/RNR A Joint Venture is under signature. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and other documents available at: [www.teichert/rnr.com](http://www.teichert/rnr.com). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor quotes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomsen/Andrew Castler  
jthomsen@teichert.com/andrew@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-963-2335  
Phone: (530) 406-4300 Fax: (530) 406-4299/Phone: (916) 279-0957 Fax: (516) 379-0900

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4300.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_  
Yes, we will be bidding \_\_\_\_\_ No, not interested \_\_\_\_\_

Yes, we are a DBE business and we would like to be considered for this project.

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 6 2013 06:37pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
18182426702	Normal	06,06:23pm	0'21"	1	# 0 K	BrdCast
19164639041	Normal	06,06:24pm	0'45"	1	* 0 K	BrdCast
17075543458	Normal	06,06:26pm	0'51"	1	* 0 K	BrdCast
141556427055	Normal	06,06:33pm	0'39"	0	T.1.1	BrdCast
↑ Transmission failed <span style="float:right">Send the document(s) from page 1</span>						
15597322684	Normal	06,06:29pm	0'37"	1	# 0 K	BrdCast
15307955734	Normal	06,06:31pm	0'37"	1	* 0 K	BrdCast
19257786766	Normal	06,06:32pm	0'25"	1	# 0 K	BrdCast
19093731785	Normal	06,06:34pm	0'24"	1	# 0 K	BrdCast
15592922189	Normal	06,06:35pm	0'23"	1	# 0 K	BrdCast
17075527705	Normal	06,06:36pm	0'29"	1	# 0 K	BrdCast
19163718765	Normal	06,06:36pm	0'37"	1	# 0 K	BrdCast

REVISED  
New Bid Date  
Addendum 1

24207 County Road 100A  
Davis, CA 95618  
Ph (530) 406-4299  
Fax (530) 406-4298

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

**CalTrans Contract No. 04-QA394**

**Bid Date: 11/13/2013 @ 2PM**

**Bids & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/oc/oc/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/oc/oc/weekly_bids/index.php)**

**Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)**

**Estimate: \$30,000,000**

**Duration: 300 Working Days**

**Agency Bond: 10% USDB**

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Land Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Grading, Retaining and Structures, Electrical, Portable Changeable Message Signs, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Models, Storage Inlet Protection, Fiber Optic Paving, Street Sweeping, Geomembrane liner, ADA, Initial Location Report, Treated Wood Waste, Abandonment, Abandonment Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cables, Remove Curbs, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Pave, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Concrete Retention, Concrete Encasement and Buckle, Steel Reinforcement, Imported Berms, Subgrade Enhancement, Stone, Hydroseal, Water Poles, Shoulder Restraints, Structures Encasement and Buckle, Steel Reinforcement, Imported Berms, Subgrade Enhancement, Stone, Hydroseal, Water Poles, Hydroseed, Compact, Imported BioErosion Soil, Lime, Class 2 and A All, Lane Concrete Seal, Rapid Strength Concrete Seal, Asphalt Emulsion, Hot Mix Asphalt, Drain Cams, Flank Cams, Reinforced Concrete, Minor Concrete, Inlet Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Inlet Structures, CDF Water System, CDF Water Distribution, Ditch Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall USDB participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2% Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related expenses or services.

Subcontractors, Supplier and trader quotes must be valid, at minimum, for the entire period stated in the contract documents. Please note that this is a pre-emptive right project and Teichert/RNR A Joint Venture is Union a group. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/contractdocs](http://www.teichert.com/contractdocs). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor quotes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Caheller  
jthomassen@teichert.com/andca@rnr-construction.com

Teichert/RNR A Joint Venture

John's Direct Line: 209-940-2828

Phone: (530) 406-4200 Fax: (530) 406-4299 / Faxes: (530) 979-9957 Fax: (516) 879-0860

Please Indicate if you plan on bidding on this project and for your response to: (530) 406-4299.

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 6 2013 06:49pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
14154017660	Normal	06,06:47pm	0'00"	0	D.O.7	BrdCast
↑ No response. Check condition of remote fax.						
1074258846	Normal	06,06:38pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14256506842	Normal	06,06:39pm	0'45"	1	* 0 K	BrdCast
14194245959	Normal	06,06:42pm	0'25"	1	# 0 K	BrdCast
19253730136	Normal	06,06:42pm	0'27"	1	# 0 K	BrdCast
12098322115	Normal	06,06:44pm	0'22"	1	# 0 K	BrdCast
17078398168	Normal	06,06:45pm	0'37"	1	# 0 K	BrdCast
16192333768	Normal	06,06:46pm	0'22"	1	# 0 K	BrdCast
19253730136	Normal	06,06:47pm	0'24"	1	# 0 K	BrdCast
19257786766	Normal	06,06:48pm	0'26"	1	# 0 K	BrdCast

REVISED  
New/No Data  
Attachment 1

34207 County Road 1896  
Dora, CA 95616  
Ph (530) 406-4299  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 6.7 Miles West on Route 12 to Route 12/90 Separation and on Route 80 from Route 12/90 Separation to Route 80/880 Separation  
**CalTrans Contract No. 06-0A5544**  
**Bid Date:** 11/12/2013 @ 2PM

**Plans & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/oc/06/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/oc/06/weekly_bids/index.php)  
Teichert/RNR has also made the plans available for free download on [www.teichert/rnr.com](http://www.teichert/rnr.com)  
**Estimate:** \$40,000,000      **Duration:** 500 Working Days      **Agency Code:** 30% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Land Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Limitations, Electrical, Portable Changeable Message Sign, Detouring, SWPPP, Storm Water Sampling and Analysis, Storm Water Survey Report, Erosion Control, Hydrologic Model, Drainage Inlet Protection, Filter Rest, Fencing, Street Sweeping, Sewer/Storm Line, ADL Survey Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Steel Beam Guard Rail, AC Paveement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Meter, Remove Headwall, Remove Concrete Pavement Old Plans, Remove Concrete Curb and Sidewalk, Ridge Removal, Ditching and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Removal, Ditch Excavation, Impaired Stream, Subgrade Rehabilitation (Grass/Soil, Hydroseeding, Fiber Roll, Hydroseed, Geotext, Impaired Rehabilitation Roll, Lime, Class 2 sand & AG, Lean Concrete Base, Rapid Strength Concrete Base, Asphalt/Gravel, Hot Mix Asphalt, Hot Core, Thick Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flood and Dam, Flood Wall and Sheet Pile, Mast, Bridge Deck Drainage System, Install Waystop, COP Water System, COP Water Rehabilitation, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring System, Trucking, Asphalt and Material Supplies. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified UDBE participants. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2% (insurance levies of subrogation also required). However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, irrevocable, for the award period stated in the contract documents. Please note that this is a pre-bid award project and Teichert/RNR A Joint Venture is Union Inclusive. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/procurement/contracts/2013](http://www.teichert.com/procurement/contracts/2013). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to Subcontractor's quotes are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomsen/Andre Canfield  
jthomsen@teichert.com/andrea@mr-construction.com  
Teichert/RNR A Joint Venture  
John's Office: 309-988-2335  
Phone: (530) 406-4299 Fax: (530) 406-4298 / Phone: (916) 979-8957 Fax: (916) 979-8966

Please Indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 6 2013 07:05pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
14156931398	Normal	06.06:49pm	0'44"	1	* 0 K	BrdCast
19166912127	Normal	06.06:50pm	0'46"	1	* 0 K	BrdCast
19093731785	Normal	06.06:51pm	0'32"	1	# 0 K	BrdCast
19166529705	Normal	06.06:52pm	0'30"	1	# 0 K	BrdCast
12093345374	Normal	06.06:53pm	0'45"	1	* 0 K	BrdCast
12095453705	Normal	06.06:54pm	0'22"	1	# 0 K	BrdCast
19258297575	Normal	06.06:55pm	0'23"	1	# 0 K	BrdCast
12093345374	Normal	06.06:56pm	0'45"	1	* 0 K	BrdCast
19162000426	Normal	06.06:57pm	0'44"	1	0 K	BrdCast
15107242391	Normal	06.06:58pm	0'28"	1	# 0 K	BrdCast
14154017660	Normal	06.07:05pm	0'00"	0	D.0.7	BrdCast
↑ No response.		Check condition of remote fax.				

REVISED  
Revised Date:  
Revised Date:

24377 Century Blvd 100A  
Davis, CA 95618  
Ph (530) 486-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Miles West on Route 22 to Route 12/80 Separation and on Route 88 From Route 12/80 Separation to Route 88/80 Separation  
**CalTrans Contract No. 04-0AS344**

**Bid Date:** 11/13/2013 @ 2PM

**Docs & Plans Available from CalTrans Website:** [http://www.dot.ca.gov/hq/esc/ev/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/esc/ev/weekly_bids/index.php)

**Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)**

**Estimate:** \$40,000,000

**Duration:** 500 Working Days

**Agency Goals:** 10% UDDE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Land Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control Systems, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, Demarcating, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Swales Control, Slope/Stable Slopes, Drainage Inlet Protection, Fiber Optic, Fencing, Street Sweeping, Gasmain/Underground Lines, ADE burial Location Report, Treated Wood Waste, Alternative Culvert, Alternative Inlet, Metal Storm Drain Box, AC Pavement, Remove Telephone Cables, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plan, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Back Excavation, Shoulder Backfill, Structures Demolition and Backfill, Strip Excavation, Impervious Barrier, Subgrade Enhancement, Geotextiles, Hydroseeding, Fiber Reels, Hydroseeding, Compact, Impervious Non-Flotation Soil, Lime, Class 2 and 4 All, Lean Concrete Base, Road Through Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Drain Cans, Tank Cans, Structural Concrete, Minor Concrete, Joint Seal, Roadside Signs, Alternative Pipe Culvert, Alternative Flared End Section, Inlet, Inlet and Storm, Inlet, Metal, Bridge Back Drainage System, Install Headhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture's intent to solicit cooperatively with all qualified firms working on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDDE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certain DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union sponsored. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/ev/ev/submitting\\_bids.asp](http://www.teichert.com/ev/ev/submitting_bids.asp). Submission of a bid to Teichert/RNR joint venture that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quotes are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are received 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomsen/Andrea Castellor  
jthomsen@teichert.com/andrea@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 389-983-2338

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 879-0957 Fax: (916) 879-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

REVISED  
New Bid Date  
Addendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Fairfield from 0.7 Miles West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/580 Separation

CalTrans Contract No. 04-0A5344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oa/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% DBE

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Base Course, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Final End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, CDV Water System, CDF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/new-subcontractors.htm](http://www.teichert.com/new-subcontractors.htm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Castellier  
jthomassen@teichert.com/andrac@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company:

R & S Trucking

Contact:

Eric Levy

Yes, we will be bidding

No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

CUTLER TRUCKING, INC.  
attn: R & S TRUCKING  
P.O. BOX 414  
FULTON, CA 95439-0414

FAXED  
11-7-2013

REVISED  
New Bid Date  
Appendix C

24207 County Road 100A  
Davis, CA 95616  
Ph: (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

Caltrans Contract No. 04-0A5344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [https://www.dot.ca.gov/hq/esc/oa/weekly\\_ads/index.php](https://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$90,000,000

Duration: 500 Working Days

Agency Goals: 10% UDDE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified O&E firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guardrail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydraulic Mulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AP, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Dens Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Markers, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms packing work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDDE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors](http://www.teichert.com/for-subcontractors). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Castellier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-985-2335  
Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: CMC TRAFFIC CONTROL SPEC Contact: PHIL

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

REVISED

New Bid Date

Appendix 1

24207 County Road 190A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/580 Separation

CalTrans Contract No. 04-0AS344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/csa/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/csa/weekly_ads/index.php)

Teichert/RNE has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDDE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Muck, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADE Buryal Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cables, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Bedding, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydromulch, Compost, Imported Blended Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Dens Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Rainhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDDE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union Agency. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier

[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0980

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company:

Triumph Geo-Synthetics Contact: Ron Moore

Yes, we will be bidding

No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

Printed on recycled paper

State of California Contractor's License No. 983830

REVISED  
New Bid Date  
Addendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/eoc/oc/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/eoc/oc/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000 Duration: 500 Working Days Agency Goals: 10% UDBE

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Program Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove headcurel, remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Roll, Hydrosed, Compost, Imported Biofiltration Soil, Lime, Class 2 Inert 4 All, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Open Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Fenced and Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 3%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.htm](http://www.teichert.com/for-subcontractors.htm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catalier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2955

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Roby Trucking Contact: Nilam - 707-643-1328

Yes, we will be bidding  No, not interested  
 Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

# ROBYTRUCKING

100 COUNTRYVIEW COURT  
VALLEJO, CA 94591  
P-707-643-1328  
F-707-534-1807

[Robytrucking707@gmail.com](mailto:Robytrucking707@gmail.com)  
[www.robbytrucking.com](http://www.robbytrucking.com)

To: TEICHERT/RNR JOHN THOMASSEN/ANDRE CATELLIER	From: NILAM PUNJANI
Fax: 916-379-0960/ 530-406-4299	Pages: 4
Phone: 209-983-2335	Date: November 7, 2013
Re: CALTRANS 04-0A5344	cc:

Comments:

ROBYTRUCKING IS BIDDING ON THIS JOB. PLEASE FIND THE ATTACHED QUOTE BY TON AS WELL AS THE HOURLY RATES FOR YOUR CONVENIENCE. WE HAVE 9 VARIOUS TYPES OF TRUCKS AVAILABLE FOR THIS JOB THAT ARE DBE CERTIFIED. OUR DBE CERTIFICATION # IS 41305. PLEASE CONTACT ME FOR ANY OTHER QUESTIONS YOU MAY HAVE. WE LOOK FORWARD TO JOINING YOUR TEAM ON THIS PROJECT.

THANK YOU  
NILAM PUNJANI  
OPERATIONS MANAGER

## ROBYTRUCKING

# facsimile

# Quote

**Roby Trucking**  
 100 Countryview Court  
 Vallejo, CA 94591  
 P-707-643-1328  
 F-707-534-1807

October 16<sup>th</sup> 2013

CalTrans Highway 680-  
 80-12 Interchange

04-0A5344 Project Engineer

Buyer Name	Buyer Address	Payment Terms	Due Date
Niam Punjani		Due on receipt	10/29-2013

Qty	Description	Unit Price	Rate
Per ton Rates	50000 CY ASB/AB/AC TO/FRM SYAR	3.05 PER TON	
Per ton Rates	50000 CY ASB/AB/AC TO/FRM CEMEX	3.05 PER TON	
Per ton Rates	50000 CY ASB/AB/AC TO/FRM TIECHERT	6.20 PER TON	
Per Ton Rates	50000 CY ASB/AB/AC To/FRM County Asphalt Concord	\$4.40 PER TON	
Per Ton Rates	50000 CY ASB/AB/AC TO/FRM ConRush FF	\$4.20 PER TON	
Subtotal			
Sales Tax			
Total			

Quotation prepared by 

This is a quotation on the goods named, subject to the conditions noted below. (Describe any conditions pertaining to these prices and any additional terms of the agreement. You may want to include contingencies that will affect the quotation.)

To accept this quotation, sign here and return:



REVISED

New Bid Date  
Accession #

26207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

Caltrans Contract No. 04-0A5344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oc/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/esc/oc/weekly_bids/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Filter Roll, Fencing, Street Sweeping, Geotextile Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydrosed, Compost, Imported Biofertilizer, Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphalt Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Hored End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Coteljier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andra@rnr-construction.com](mailto:andra@rnr-construction.com)  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335  
Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Flatiron Electric Group Contact: Mark Dillard mdillard@flatironcorp.com

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

REVISED  
New Bid Date  
4/20/2013

24207 County Road 100A  
Davis, CA 95616  
Ph: (530) 406-4200  
Fax: (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. D4-0A5344

Bid Date: 11/19/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oc/wseidy\\_sds/index.php](http://www.dot.ca.gov/hq/esc/oc/wseidy_sds/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$56,000,000

Duration: 500 Working Days

Agency Goals: 10% UDDE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Program Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Muck, Drainage Inlet Protection, Pile-Box, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Handwall, Remove Concrete Pavement, Cold Plant, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Occupation, Rock Excavation, Shoulder Backing, Structure Excavation and Install, Ditch Excavation, Imported Borrow, Subgrade Enhancement: Geotextile, Hydroseed, Filter Boils, Hydroseed, Compact, Imported Mobilization Salt, Lime, Class 1 and 4 All, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Dune Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, CDF Water System, CDF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDDE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.htm](http://www.teichert.com/for-subcontractors.htm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Castiller  
[jthomassen@teichert.com/andre@rnr-construction.com](mailto:jthomassen@teichert.com/andre@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 209-963-2335

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Linear Options Contact: Kim.graves@linearoptionsinc.com  
 Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

REVISED

New Bid Date  
Appendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0AS344

Bid Date: 11/19/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBe

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydrosced, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBe participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/foi-subcontractors.cfm](http://www.teichert.com/foi-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catalier  
jthomassen@teichert.com/andrc@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335  
Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4295.

Company: Harris Rebar Northern California Contact: Brian Hartlin

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

REVISED

New Bid Date  
As Advertised

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/os/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/os/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AII, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Detergent, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manholes, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truck quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.pdf](http://www.teichert.com/for-subcontractors.pdf). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Cateller  
jthomassen@teichert.com/andre@rnr-construction.com

Teichert/RNR A Joint Venture

John's Direct Line: 209-989-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please Indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: SHASTA CONST. Contract: \_\_\_\_\_

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

REVISED

New Bid Date  
Addendums:

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4100  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and #AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Dots Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Fenced End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catalier  
jthomassen@teichert.com/andre@rnr-construction.com

Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: SDV Services, Inc Contact: Vic Rollandi

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

Please see attached documents.

EQUAL OPPORTUNITY EMPLOYER

TEICHERT CONSTRUCTION Fax 2099832375

Oct 2 2013 12:01pm P001/001

356-13

14207 Cooney Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/880 Separation

CalTrans Contract No. 04-BA3344

Bid Date: 10/29/2013 @ 2PM

Docs & Plans Available from Caltrans Website -- [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplansroom.com](http://www.teichertplansroom.com)

Estimate: \$58,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, Demarcating, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mutch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geotextile Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Slabwalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydromulch, Compost, Imported Bluffretention Soil, Lime, Class 2 and 4 All, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Signs, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Inlet Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union obligatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.htm](http://www.teichert.com/for-subcontractors.htm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and assistance to DBE's available from:

John Thomassen/Andre Casellier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andrea@rnr-construction.com](mailto:andrea@rnr-construction.com)  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2835

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Foundation Constructors Contact: Brandon Watson

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

REVISED

New Bid Date  
Appendix 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-DA5344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Surfing, Marking and Markers, Electrical, Portable Changeable Message Sign, Decontaminating, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protector, Fiber Rail, Paving, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beams Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove headrail, Remove Concrete Pavement, Cold Plane, Remove Concrete Outlets and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Dewatering, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydromulch, Compact, Imported Blotterless Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Inland Marshes, CDV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Supplies. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. Bid's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/hq-subcontractors](http://www.teichert.com/hq-subcontractors). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quotes are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Castellier  
jthomassen@teichert.com/andrea@rnr-construction.com

Teichert/RNR A Joint Venture  
John's Direct Line: 209-883-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.


Company: PRUITT TRUCKING INC. Contact: CHENSEE

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

# PRUITT TRUCKING, INC.



Altadena, California 91001

Office: (626) 398-4500 Cell: (626) 429-1496

FAX: (626) 398-5551

November 8, 2013

From: PRUITT TRUCKING, INC.  
UCP Firm Number: 36358

**TO:** TEICHERT/ RNR

**ATTENTION:** John Thomassen

**FAX #:** (530) 406-4299

**# OF PAGES:** 3

**PROJECT:** Solano County (Rt 80/680 Separation- Cordelia, near Fairfield)

**SCOPE OF WORK:** Furnish Super 10 Trucks and bottom dumps--  
Hauling-asphalt, paving, sand, CAB  
R&R any trucking work for Super 10's and bottom dumps  
Owner/ Operators

**RATE:** Trucks.....\$90.00 per hour  
Super 10's and Bottom Dumps—Owner/ Operators  
We are able to furnish eight (8) to fifteen (15) trucks.  
Quote good for sixty (60) days from the date of this document.

Submitted/ Signature: Lawrence Pruitt, Owner

Date: 11/08/13

Pruitt Trucking, Inc. is a Minority Business Enterprise (MBE)/Disadvantaged Business Enterprise (DBE/UBE), and is also Certified by Caltrans, City of Los Angeles and the County of Los Angeles, serving all geographical locations. We are unionized .

Encl: Certification Query

**Back To Query Form****Search Returned 1 Records**

Wed Sep 18 09:07:56 PDT 2013

**Query Criteria**

Firm/DBA Name: Pruitt Trucking, Inc.

City: ALTADENA

Zip Code: 91001

Area Code: 626

Ethnicity: BLACK

Firm Type: DBE

Gender: M

<b>Firm ID</b>	36358
<b>Firm/DBA Name</b>	PRUITT TRUCKING, INC.
<b>Address Line1</b>	214 W. POPPYFIELDS DR.
<b>Address Line2</b>	
<b>City</b>	ALTADENA
<b>State</b>	CA
<b>Zip Code1</b>	91001
<b>Zip Code2</b>	4910
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	pruittruckinc@hotmail.com
<b>Contact Name</b>	LAWRENCE PRUITT
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	644-1236
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	368-5551
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 10; 15; 18; 20; 24; 30; 33; 36; 37; 41; 42; 43; 54; 58;
<b>Districts</b>	04; 05; 08; 07; 08; 10; 11; 12;
<b>DBE NAICS</b>	484220;

**ACDBE NAICS**

<b>Work Codes</b>	C9607 END DUMP TRUCK ; C9632 HAZARDOUS SUBSTANCE REMOVAL;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 2;
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

**Back To Query Form**

REVISED  
New Bid Date  
Addendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

Bid Date: 11/13/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oa/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Storm Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backfill, Structure Excavation and Backfill, Over Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Roll, Hydroseed, Compost, Imported Biofiltration Soil, Lane, Class 2 and 4 ADL Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Dura Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Filled Eco Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/rnr-subcontractors.cfm](http://www.teichert.com/rnr-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scope and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Case/Ric  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andrea@rnr-construction.com](mailto:andrea@rnr-construction.com)  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-583-2935  
Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: WABO LANDSCAPE Contact: STEVE

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

**REVISED**

New Bid Data  
Addendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Bolano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
Caltrans Contract No. 04-8A3344

**Bid Date:** 11/19/2013 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/oe/weekly\\_edc/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_edc/index.php)  
Teichert/RNR has also made the plans available for free download on: [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$50,000,000

**Duration:** 500 Working Days

**Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Weirch, Drainage Inlet Protection, Filter Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Barfil Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Handwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Bedding, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydraulic Filter Roll, Hydroseed, Compost, Imported Biofiltration Soil, Lima, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphalt Emulsion, Hot Mix Asphalt, Dens Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/subcontractors.cfm](http://www.teichert.com/subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andra Catalier  
jthomassen@teichert.com/andra@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335  
Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 373-0957 Fax: (916) 373-0960

Please indicate if you plan on bidding on this project and fax your response to:  
Company: \_\_\_\_\_ Contact: \_\_\_\_\_

Yes, we will be bidding  
 No, not interested  
Yes, we are a DBE business and we would like assistance regarding

Lightcap Industries  
dba: JC Supply & Manufacturing  
1612 S. Cucamonga Ave.  
Ontario, CA 91761  
909-373-1773 909-373-1785 fax

**EQUAL OPPORTUNITY EMPLOYER**

# REVISION #2

New Bid Date  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

**Bid Date: 11/20/2013 @ 2PM**

Docs & Plans Available from Caltrans Website – [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBe

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, CDV Water System, CDF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers.** Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBe participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

**Subcontractor, Supplier and Trucker** quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

Home » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-0A5344

88 Opt-in records found.

04-0A5344	Pruitt Trucking Inc.
	214 W. Poppyfields Drive Altadena, CA 91001
	Phone: 626-644-1236 <b>Fax Number: 626-398-5551</b>
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
04-0A5344	Golden State Bridge, Inc.
	2990 Bay Vista Court, Suite D Benicia, CA 94510
	Phone: 925-372-8000 <b>Fax Number: 925-372-8001</b>
	Disadvantaged status:
	Services offered:
04-0A5344	Golden State Bridge, Inc.
	2990 Bay Vista Court, Suite D Benicia, CA 94510
	Phone: 925-372-8000 <b>Fax Number: 925-372-8001</b>
	Disadvantaged status:
	Services offered:
04-0A5344	NLS TRUCKING, INC.
	13284 Hubbard St. Sylmar, CA 91342
	Phone: 888-609-1566 <b>Fax Number: 888-806-9077</b>
	Disadvantaged status: DBE SBE
	Services offered: FOR NEW QUOTES E-MAIL US AT Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*

*Yes-bidding  
see attached  
fax*

*Yes-bidding  
see attached  
fax*

04-0A5344	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411 <del>Fax Number: 775-331-1572</del>
	Disadvantaged status: Services offered: saw/seal joints
04-0A5344	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext. 2 <del>Fax Number: 707-571-8223</del>
	Disadvantaged status: DBE SBE Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbed's for K-Rail's. In business since 1984, providing trucking services thru company trucks a truck brokering.
04-0A5344	LOGANS MARKETING
	121 BROADWAY # 220 SAN DIEGO , CA 92101
	Phone: 619-233-3766 <del>Fax Number: 619-233-3768</del>
	Disadvantaged status: DBE SBE Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , PIPE , BRICK & BLOCK
04-0A5344	Columbia Electric, Inc.
	1980 Davis Street San Leandro, CA 94577
	Phone: 510-430-9505 <del>Fax Number: 510-430-1860</del>
	Disadvantaged status: SBE Services offered: ELECTRICAL
04-0A5344	Midstate Barrier, Inc.
	3291 S. Highway 99 (95215) /P.O. Box 30550 Stockton, CA 95213-0550
	Phone: 209-944-9565 <del>Fax Number: 209-944-9569</del>
	Disadvantaged status: Services offered:
04-0A5344	Shasta Constructors, Inc.
	P.O. Box 491539 Redding, CA 96049
	Phone: 530-365-3930 <del>Fax Number: 530-365-5465</del>
	Disadvantaged status: Services offered: Structure subcontractor

04-oA5344	Foxcover Trucking, Inc.	
	2095 Jerrold Avenue, Suite 316 San Francisco, CA 94124	
	Phone: 415-285-8586	Fax Number: 415 585-8586
	Disadvantaged status: DBE SBE	
	Services offered: We have end dumps, supers, transfers, pilot cars, water trucks, flat and step decks, and are a signatory to the Local 3 Union and have our own operators.	
04-oA5344	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	<del>Fax Number: 916-645-9618</del>
	Disadvantaged status: DBE	
	Services offered: Place AC Dike and Shoulder Backing	
04-oA5344	M & B ENTERPRISES, LLC	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-oA5344	Tensar International	
	341 Chukar Ct. Tracy, CA 95376	
	Phone: 209.207.4697	Fax Number: 855.291.1345
	Disadvantaged status:	
	Services offered: Alternative Earth Retaining Structures: MSE wall design & supply	
04-oA5344	Watson Bowman Acme Corp/ Joann Sykes	
	95 Pineview Drive Amherst, NY 14228	
	Phone: 716-817-5462	<del>Fax Number: 716-691-9239</del>
	Disadvantaged status:	
	Services offered: material supplier of expansion control products	
04-oA5344	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	<del>Fax Number: 530-243-6881</del>
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

yes-bidding  
see attached  
fax

yes-bidding  
see attached  
fax

04-0A5344	CT
	3318 s Walnut Rd Turlock, ca 95380
	Phone: 209-678-3817 <del>Fax Number: 209-634-9692</del>
	Disadvantaged status: DBE SBE
	Services offered: All Trucking- Bottoms, transfers, end dumps, flat bed, drop deck, etc. Aggregate materials, Consulting
04-0A5344	Linear Options, Inc.
	792 Durham Dayton Highway Durham, CA 95938
	Phone: 530.896.1800 <del>Fax Number: 530.896.1814</del>
	Disadvantaged status: SBE
	Services offered:
04-0A5344	R.E. Serrano, Inc.
	3430 Pacheco Blvd. Martinez CA 94553
	Phone: 925-957-8184 <del>Fax Number: 925-957-8190</del>
	Disadvantaged status: DBE
	Services offered: Sub quoting LCB, RSC Base, JPCP, Seal Pavement Joint, Concrete Barrier Type 60P, 60F, 60, 60C, 60 MOD www.reserrano.com
04-0A5344	Steiny and Company, Inc.
	27 Sheridan Street Vallejo, CA 94590
	Phone: 707-552-6900 <del>Fax Number: 707-552-7705</del>
	Disadvantaged status:
	Services offered:
04-0A5344	Ashbaugh Consulting, Inc.
	9151 Parliament Ave Westminster, CA 92683
	Phone: 714-895-3782 <del>Fax Number: 714-895-3792</del>
	Disadvantaged status: SBE
	Services offered: Item 18: PREPARE STORM WATER POLLUTION PREVENTION PLAN / Item 21: STORM WATER ANNUAL REPORT
04-0A5344	VCE, Inc.
	Escondido, CA 92026
	Phone: (702) 419-9210 <del>Fax Number: (702) 855-0274</del>
	Disadvantaged status:

*yes bidding.  
See attached  
fax*

	<p>Services offered: VCE, Inc. offers services, including but not limited to Vibration Monitoring, Pre-Blast Existing Condition Surveys, and Post-Blast Condition Surveys. Our engineering staff accurately handles vibration damages claims and we also sell/lease the most accurate seismographs on the market with remote access capabilities for budget friendly 3rd party monitoring. Please visit <a href="http://www.vceinc.com">www.vceinc.com</a> for a full scope of service. Our Motto "Have Expertise and Will Travel."</p>
	<p>Active Treatment Systems, Inc.                  6301 Angelo Court, Units 8 &amp; 9 Loomis, CA 95650                  Phone: 916-652-9745      <del>Fax Number: 916-652-9705</del>                  Disadvantaged status: SBE                  Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our extensive expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.</p>
04-0A5344	<p>Pacific Coast - Water Truck Services                  11437 W. Larch Rd Tracy, CA 95304                  Phone: 209-456-6964      <del>Fax Number: 209-833-1956</del>                  Disadvantaged status: DBE SBE                  Services offered: Woman Owned Water Truck Service</p>
04-0A5344	<p>Taradigm Inc.                  4227 Sunrise Blvd. Fair Oaks                  Phone: 9162627957      <del>Fax Number: 916-260-0486</del>                  Disadvantaged status: SBE                  Services offered: Taradigm is an Oracle/Primavera Certified Partner and Service Provider. We provide Primavera software as well as the required onsite training for Caltrans contracts. Training participants will gain a thorough background in the concepts of planning and scheduling using P6. Find us online at <a href="http://www.Taradigm.com">www.Taradigm.com</a>!</p>
04-0A5344	<p>Pavement Recycling Systems                  10240 San Sevain Way Mira Loma Ca 91752                  Phone: 951-682-1091      <del>Fax Number: 951-682-1094</del>                  Disadvantaged status:</p>

	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS
04-0A5344	ACL Construction Co., Inc 207 W. State Street Ontario, CA 91761 Phone: 909-391-4477 Fax Number: 909-391-4472 Disadvantaged status: Services offered: Concrete Barrier Rail
04-0A5344	Triumph Geosynthetics 1235 N. Grove St Anaheim, CA 92806 Phone: 714-237-1550 Fax Number: 714-237-1549 Disadvantaged status: DBE SBE Services offered:
04-0A5344	RNR Construction, Inc. 8589 Thys Court Sacramento, CA 95828 Phone: 916-379-0957 Fax Number: 916-379-0960 Disadvantaged status: DBE Services offered:
04-0A5344	CMC Traffic Control Specialist 3450 Third St. Unit 3 G San Francisco Phone: 415-206-1700 Fax Number: 415-206-1711 Disadvantaged status: DBE SBE Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers. Temp Striping, Sawcutting & Core Drilling
04-0A5344	Western Traffic Supply, Inc. 3942 Valley Ave., Unit M Pleasanton, CA 94566 Phone: (925) 249-1854 Fax Number: (925) 249-1863 Disadvantaged status: DBE SBE Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane

- yes-bidding  
see attached  
fax

yes-bidding  
see attached  
fax

yes-bidding  
see attached  
fax

	Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779)	
04-0A5344	Foundation Constructors, Inc. 81 Big Break Road Oakley, CA 94561 Phone: 925-754-6633	<del>Fax Number: 925-625-3783</del>
	Disadvantaged status:	
	Services offered: driven piles	
04-0A5344	CMC REBAR 120 W. Larch Road Tracy, CA 95304 Phone: 209-834-9330	Fax Number: 209-836-1457
	Disadvantaged status:	
	Services offered:	
04-0A5344	Flatiron Electric Group, Inc 7911-A Pine Ave Chino, CA 91708 Phone: 714-228-9631	Fax Number: 909-597-9151
	Disadvantaged status:	
	Services offered:	
04-0A5344	Atlas Peak Construction P.O. Box 2840 Napa, CA 94558 Phone: 707-254-0751	Fax Number: 707-254-7145
	Disadvantaged status: SBE	
	Services offered:	
04-0A5344	RobyTrucking 100 Countryview Court Vallejo, CA 94591 Phone: 707-643-1328	Fax Number: 707-534-1807
	Disadvantaged status: DBE SBE	
	Services offered: Trucking and hauling services. We have a fleet of 15 trucks ranging from Semi End Dumps, Semi Bottom Dumps and Super Dumps. Asphalt, dirt, baserock, rock, sand, 1 ton rock, chip rock, grinding material, recycle A/B, mud. Please contact us for a quote for hourly, tonnage, or load rate. We are DBE certified to help meet your goal.	

yes-bidding  
see attached  
fax

04-0A5344	Mike Brown Electric Co. 561-A Mercantile Drive Cotati, CA 94931 Phone: 707-792-8100 <b>Fax Number: 707-792-8110</b> Disadvantaged status: Services offered:
04-0A5344	SDV Services, Inc. 1210 Marina Village Parkway Alameda, CA 94501 Phone: 510-521-8170 <b>Fax Number: 510-521-8172</b> Disadvantaged status: DVBE SBE Services offered: Rigging, Crane and other Erection Services; Electrical Products, Services, Equipment and Supplies; Safety Equipment; Wire and Fiber Rope; Portable Changeable Message Sign, Arrow Board and Light Tower rental. CA Licenses A & C-10. Website: www.sdvservicesinc.com
04-0A5344	Construction Engineering Consulting Group, Inc. 36156 Cabrillo Dr Fremont Phone: 5104499014 <b>Fax Number: 8884490540</b> Disadvantaged status: Services offered: Quantity Take-Offs, Cut/Fill Maps, Google Earth Overlays, Pre-Construction and Bid related services.
04-0A5344	BrandGOV 125 Humphrey Lane Vallejo, CA 94591 Phone: 707-560-1115 <b>Fax Number:</b> Disadvantaged status: DBE SBE Services offered: We are a full service Advertising, Brand and Outreach Campaign Solutions firm. Our services also include Public Relations, Brochures, Graphic Designs, Mobile Applications and Website Design. We do amazing work, responsive, dedicated and are certified WBE, MBE, DBE and SB (Micro).
04-0A5344	Integral Engineering Services, Inc. 3926 Vista Court Glendale, CA 91214 Phone: (818) 244-8766 <b>Fax Number: (818) 242-6702</b> Disadvantaged status: SBE Services offered:
04-0A5344	Integral Engineering Services, Inc.

*Yes - bidding see attached Fax*

*-Not bidding - see attached fax*

	3926 Vista Court Glendale, CA 91214
	Phone: (818) 244-8766 <del>Fax Number: (818) 242-6700</del>
	Disadvantaged status: SBE
	Services offered:
04-0A5344	T and G Construction Inc 1040 Lincoln Road #160 Yuba City, CA 95991 Phone: 530-415-4777 <del>Fax Number: 916-463-9041</del> Disadvantaged status: SBE Services offered: Shot Blasting Bridge Deck - Prepare Bridge Deck
04-0A5344	Alamillo Rebar, Inc. 325 West Channel Road Benicia, CA 94510 Phone: 707-297-8930 <del>Fax Number: 707-554-3458</del> Disadvantaged status: Services offered: Reinforcing Steel subcontractor
04-0A5344	Smith Emery of San Francisco, Inc. 1940 Oakdale Ave San Francisco, CA, 94124 Phone: 4156427326 <del>Fax Number: 4156427055</del> Disadvantaged status: Services offered: QC - Special Inspection, Materials Testing, Soils/Geotechnical & Environmental Testing Services
04-0A5344	KRC SAFETY CO., INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Phone: 559-732-0393 <del>Fax Number: 559-732-2684</del> Disadvantaged status: DBE SBE Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.
04-0A5344	Vintage Paving Company 119 Main St Winters Phone: ca <del>Fax Number: 530-798-5734</del>

- yes - bidding  
see attached  
bid

	Disadvantaged status: DBE SBE
	Services offered: AC Paving
04-0A5344	Stroer & Graff, Inc. 1830 Phillips Lane Antioch, CA 94509 Phone: 925-778-0200   Fax Number: 925-778-6766 Disadvantaged status: Services offered:
04-0A5344	Sanco Pipelines, Inc. 727 UNIVERSITY AVE. LOS GATOS Phone: 4083772793   Fax Number: Disadvantaged status: Services offered:
04-0A5344	Lightcap Industries Inc dba: JC Supply & Mfg 1612 S. CUCAMONGA AVE ONTARIO, CA. 91761 Phone: 909-373-1773   Fax Number: 909-373-1785 Disadvantaged status: DBE SBE Services offered: Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP
04-0A5344	Trinity Engineering Laboratories, Inc. 2437 N. Sunnyside Ave Fresno, Ca 93727 Phone: 559-292-2188   Fax Number: 559-292-2189 Disadvantaged status: SBE Services offered: Construction Material and Inspection. Profilograph, Super pave, Data Core, Structural Concrete, PCC pavement and RSC.
04-0A5344	Steiny and Company, Inc. 27 Sheridan Street Vallejo, CA 94590 Phone: 707-552-6900   Fax Number: 707-552-7708 Disadvantaged status: Services offered:
04-0A5344	E.P. Jarrett Foundation 1100 south river rd west sacramento ca 95691 Phone: 916-371-8760   Fax Number: 916-371-8765

	Disadvantaged status: SBE
	Services offered: Driven piles
04-0A5344	<p>Cal-Con Pumping, Inc.</p> <p>1 Avenue of the Palms Avenue San Francisco, CA. 94130</p> <p>Phone: 415-401-9838 <b>Fax Number: 415-401-7660</b></p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Cal-Con Pumping is a "Woman Owned" business with 6 certifications to perform concrete pumping. We are a Union Shop affiliated with Operating Engineers Local Chapter 3. Our operators are ACPA certified. We have offices in San Francisco and Oakland to service your needs. We offer competitive pricing, excellent service and a high level of efficiency to make your project more profitable.</p>
04-0A5344	<p>Delta One Security, Inc.</p> <p>342 Acacia Street Fairfield, Ca. 94533</p> <p>Phone: 707-425-9346 <b>Fax Number: 707-425-8846</b></p> <p>Disadvantaged status: SBE</p> <p>Services offered: Armed or Unarmed Security Guard Services, Security Patrols</p>
04-0A5344	<p>Pipe &amp; Piling Supplies Ltd.</p> <p>3506 "A" Street SE Auburn, WA 98002</p> <p>Phone: (877) 217-0276 <b>Fax Number: (425) 650-6842</b></p> <p>Disadvantaged status:</p> <p>Services offered: Foundation Steel Mfg. &amp; Distributor of H-Pile / Pipe Pile / Sheet Pile / Plate and Shapes.</p>
04-0A5344	<p>TechStar Inc.</p> <p>1219 West Main Cross Findlay, Ohio 45840</p> <p>Phone: 4194240888 <b>Fax Number: 4194245959</b></p> <p>Disadvantaged status:</p> <p>Services offered: Joint Seal Assemblies</p>
04-0A5344	<p>Harris Salinas Rebar Inc</p> <p>355 S. Vasco Road Livermore, CA 94550</p> <p>Phone: 925-373-0733 <b>Fax Number: 925-373-0136</b></p> <p>Disadvantaged status:</p> <p>Services offered:</p>

04-oA5344	Ameron WTG
	10100 W. Linne Road Tracy, CA 95377
	Phone: 209-836-5050 x202      Fax Number: 209-832-2115
	Disadvantaged status:
	Services offered: Manufacturer of 30" & 39" AWWA C303 Pipe per Item #218 & 219
04-oA5344	Marcus Anderson
	18429 West 8 Mile RD Detroit, Michigan 48219
	Phone: 248 747 6345      Fax Number:
	Disadvantaged status: DBE
	Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint
04-oA5344	Anderson Paint Store LLC - DBE www.andersonpaintstore.com
	18429 West 8 Mile RD Detroit, Michigan 48219
	Phone: 248 667 8059      Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
	Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint
04-oA5344	Anderson Paint Store LLC - DBE www.andersonpaintstore.com
	18429 West 8 Mile RD Detroit, Michigan 48219
	Phone: 248 667 8059      Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
	Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint
04-oA5344	Anderson Paint Store LLC - DBE www.andersonpaintstore.com
	18429 West 8 Mile RD Detroit, Michigan 48219

	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint	
04-0A5344	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint	
04-0A5344	Pacific Watershed Associates	
	PO Box 4433 Arcata, CA, 95518	
	Phone: (707) 839-5130	Fax Number: (707) 839-8168
	Disadvantaged status: SBE	
	Services offered: Pacific Watershed Associates (PWA), a Certified Small Business, has Qualified SWPPP Developers (QSDs) and Qualified SWPPP Practitioners (QSPs) in both their McKinleyville and Petaluma offices, ready to help develop and manage your Water Pollution Control Programs (WPCP) and Storm Water Pollution Prevention Plans (SWPPP). PWA has decades of erosion and sediment control experience throughout northern and central California. PWA is an industry leader in planning, designing, providing technical on-the-ground oversight, and monitoring BMP installations for erosion and sediment control and water quality protection. Our design recommendations are practical, cost-effective, and based on field experience using both tried-and-true practices and innovative, state-of-the-art techniques. PWA brings credibility to your project through long standing relationships with regulatory agencies including Regional Water Boards, Department of Fish and Wildlife, Caltrans, and various County and local governmental agencies.	
04-0A5344	Marcus Anderson	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number:

	<p>Disadvantaged status: DBE</p> <p>Services offered: Anderson Paint Store, LLC Phone: 248-667 8059; Email: andersonpsllc@aol.com 18429 W. Eight Mile Rd. Detroit, Michigan 48219 To Hello, I am Marcus Anderson, certified Disadvantaged Business Enterprise located in Detroit, Michigan, as Anderson Paint Store, LLC. I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior &amp; Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint Below is my contact information please let me know when we can discuss any upcoming bid opportunities you may have for my firm. Anderson Paint Store, LLC Business Types: Supplier NAICS Codes: 444120, 424950 Retail sales of Industrial, Commercial/Residential paint. A distributor for products such as concrete surface coatings, horizontal surface sealer, waterborne &amp; liquid pavement marking material , regular/solvent liquid pavement marking material, thermoplastic liquid Bridge paint, Pavement marking material. A Distributor of thermoplastic pavement markings. Marcus Anderson Phone: 248-667 8059 ; Email: andersonpsllc@aol.com Website: <a href="http://www.andersonpaintstore.com">http://www.andersonpaintstore.com</a> 18429 W. Eight Mile Rd. Detroit, Michigan 48219 Codes : TP3R - Paint/Tape/Mrkg Mat-Bld Int/Ext-Dealer Sincerely, Marcus Anderson</p>
04-0A5344	<p>LOGANS MARKETING</p> <p>121 BROADWAY # 220 SAN DIEGO , CA 92101</p> <p>Phone: 619-233-3766 <b>Fax Number: 619-233-3768</b></p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , PIPE , BRICK &amp; BLOCK ,ETC..</p>
04-0A5344	<p>Harris Salinas Rebar</p> <p>355 So Vasco Rd Livermore,CA,94551</p> <p>Phone: 925-373-0733 <b>Fax Number: 925-373-0136*</b></p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-0A5344	<p>Stroer &amp; Graff, Inc.</p> <p>1830 Phillips Lane Antioch, CA 94509</p> <p>Phone: 925-778-0200 <b>Fax Number: 925-778-6766</b></p> <p>Disadvantaged status:</p>

	Services offered: Pile Driving
04-0A5344	Vibro-Acoustic Consultants 490 Post St, Suite 1427 San Francisco, CA 94102 Phone: 415-693-0424 <b>Fax Number: 415-693-1398</b> Disadvantaged status: SBE Services offered: We are a full service SBE engineering firm performing noise, overpressure, and vibration monitoring, including for blasting.
04-0A5344	Ernest B. Dee 6120 Belfield Cir Elk Grove, CA 95758 Phone: 916-271-0410 <b>Fax Number: 916-691-2127</b> Disadvantaged status: DBE SBE Services offered: Minor concrete such as sitescape & vegetation control (minor concrete)
04-0A5344	JC SUPPLY & MANUFACTURING 1612 S. CUAMONGA AVE ONTARIO, CA. 91761 Phone: 909-373-1773 <b>Fax Number: 909-373-1785</b> Disadvantaged status: DBE SBE Services offered: Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP
04-0A5344	Active Treatment Systems, Inc. 6301 Angelo Court Loomis, CA. 95650 Phone: 916-652-9745 <b>Fax Number: 916-652-9705</b> Disadvantaged status: SBE Services offered: Active Treatment Systems, Inc. provides water treatment for all types of contaminated storm, ground and industrial waste water. Contaminants include turbidity, pH adjustment, metals, arsenic, petroleum products, etc.
04-0A5344	WGR Southwest, Inc. 11780 N. Hwy. 99 Lodi, CA 95240 Lodi, CA 95240 Phone: (209) 334-5363 x110 <b>Fax Number: (209) 334-5374</b> Disadvantaged status: DBE Services offered: Services offered: SWPPP/WPCP preparation; QSD and WPCM responsibilities; QSP inspections; REAPs; storm water monitoring; Sect. 401/404 permitting and monitoring

*Yes-bidding  
see attached  
fax*

04-0A5344	HD Supply Waterworks 4212 Bangs Avenue Modesto, CA 95356 Phone: 209-543-0786 <del>Fax Number: 209-545-3705</del> Disadvantaged status: Services offered:
04-0A5344	HD Supply Waterworks 4212 Bangs Avenue Modesto, CA 95356 Phone: 209-543-0786 <del>Fax Number: 209-545-3705</del> Disadvantaged status: Services offered: Pipeline Material Supplier
04-0A5344	PLATINUM PIPELINE, INC. 11501 Dublin Blvd, Suite 201 DUBLIN, CA 94568 Phone: 9258296565 <del>Fax Number: 9258297575</del> Disadvantaged status: SBE Services offered: UNDERGROUND WET UTILITIES
04-0A5344	WGR Southwest, Inc 11780 N. Hwy. 99 Lodi, CA 95240 Phone: (209) 334-5363 x110 <del>Fax Number: (209) 334-5374</del> Disadvantaged status: DBE Services offered: Services offered: SWPPP/WPCP preparation; QSD and WPCM responsibilities; QSP inspections; REAPs; storm water monitoring; Sect. 401/404 permitting and monitoring
04-0A5344	Taradigm Inc. 4227 Sunrise Blvd. Fair Oaks Phone: 9162627957 <del>Fax Number: 916-200-0426</del> Disadvantaged status: SBE Services offered: Taradigm is an Oracle/Primavera Certified Partner and Service Provider. We provide Primavera software as well as the required onsite training for Caltrans contracts. Training participants will gain a thorough background in the concepts of planning and scheduling using P6. Find more at <a href="http://www.taradigm.com">www.taradigm.com</a> !
04-0A5344	WABO Landscape & Construction, Inc. 726 Alfred Nobel Dr. Hercules, CA 94547 Phone: 510 741-9226 <del>Fax Number: 510 724-2391</del>

	Disadvantaged status: SBE
	Services offered: RECP netting
04-oA5344	<p>Cal-Con Pumping, Inc.</p> <p>1 Avenue of the Palms Avenue San Francisco, CA. 94130</p> <p>Phone: 415-401-9838 <b>Fax Number: 415-401-7660</b></p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Cal-Con Pumping is a "Woman Owned" business with 6 certifications to perform concrete pumping. We are a Union Shop affiliated with Operating Engineers Local Chapter 3. Our operators are ACPA certified. We have offices in San Francisco and Oakland to service your needs. We offer competitive pricing, excellent service and a high level of efficiency to make your project more profitable.</p>
04-oA5344	<p>R. E. STAITE ENGINEERING, INC.</p> <p>2145 East Belt Street San Diego, California 92113</p> <p>Phone: 619-233-0178 <b>Fax Number: 619-233-3706</b></p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-oA5344	<p>R. E. STAITE ENGINEERING, INC.</p> <p>2145 East Belt Street San Diego, California 92113</p> <p>Phone: 619-233-0178 <b>Fax Number: 619-233-3706</b></p> <p>Disadvantaged status:</p> <p>Services offered: 119 - FURNISH PILE (CLASS 140) 120 - DRIVE PILE (CLASS 140) (ALTERNATIVE W) EA 170 121 - FURNISH PILE (CLASS 200) 122 - DRIVE PILE (CLASS 200) (ALTERNATIVE W) EA 326</p>
04-oA5344	<p>Borg Fence</p> <p>50 Contractors Street Livermore, Ca. 94551</p> <p>Phone: 925-455-9620 <b>Fax Number: 925-461-1486</b></p> <p>Disadvantaged status:</p> <p>Services offered: Fencing of all kinds. Chain link, iron, wire , shade structures, retaining walls, wood</p>
04-oA5344	<p>Jarrett Foundation</p> <p>1100 South River Rd. West Sacramento ca 95691</p> <p>Phone: 916-371-8760 <b>Fax Number: 916-371-8765</b></p> <p>Disadvantaged status: SBE</p>

*-yes-  
bidding-  
see attached  
fax*

	Services offered: Driven Pile
04-0A5344	Botolussi & Watkin, Inc
	77 Larkspur Street San Rafael, CA 94901
	Phone: 415-453-4675 <del>Fax Number: 415-453-2978</del>
	Disadvantaged status: SBE
	Services offered: Irrigation, Planting, and Plant Establishment
04-0A5344	Delta One Security, Inc.
	342 Acacia Street Fairfield Ca 94533
	Phone: 7074259346 <del>Fax Number: 7074258846</del>
	Disadvantaged status: SBE
	Services offered: Security Guard Services
04-0A5344	Water Components & Building Supply
	44 Simms St. San Rafael, CA 94901
	Phone: 415-524-8290 <del>Fax Number: 415-524-8293</del>
	Disadvantaged status: DBE SBE
	Services offered: Water Components and Building Supply is a certified UDBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!

**\*\* Transmit Confirmation Report \*\***

P. 1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 11:31am

Name/Fax No.	Mode	Start	Time	Page	Result	Note
16263985551	Normal	12,11:21am	0'21"	1	# 0 K	BrdCast
19253728001	Normal	12,11:22am	0'32"	1	# 0 K	BrdCast
18888069077	Normal	12,11:22am	0'44"	1	0 K	BrdCast
17753311572	Normal	12,11:26am	0'38"	1	* 0 K	BrdCast
17075718223	Normal	12,11:25am	0'26"	1	# 0 K	BrdCast
16192333768	Normal	12,11:26am	0'21"	1	# 0 K	BrdCast
15104301860	Normal	12,11:30am	0'38"	1	* 0 K	BrdCast
12099449569	Normal	12,11:28am	0'25"	1	# 0 K	BrdCast
15303655465	Normal	12,11:29am	0'54"	1	# 0 K	BrdCast

**REVISION #2**

New Bid Date  
Addendum 1  
Addendum 2

24287 County Road 100A  
Davis, CA 95615  
PH (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Trainers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/980 Separation  
**Contract No. 04-045294**

**Bid Date:** 11/20/2013 @ 2PM

**Draw & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/proc/04/Invonly\\_04a/index.php](http://www.dot.ca.gov/hq/proc/04/Invonly_04a/index.php)  
 Teichert/RNR has also made the plans available for free download on [www.teichert/rnr.com](http://www.teichert/rnr.com)  
**Estimate:** \$60,000,000      **Duration:** 900 Working Days      **Agency Route:** 10% LORR

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for: Lead Compliance Plan, Program Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Vertical, Portable Changeable Message Signs, Dewatering, CIPP/UV, Storm Water Sampling and Analysis, Minor Water Annual Report, Station Control, Hydraulic Block, Drainage Inlet Protection, Floor Mat, Fencing, Street Sweeping, Stormwater Line, All Rural Location Report, Treated Wood Work, Aluminum Columns, Aluminum Inlet, Inlet from Street Mat, AC Placement, Retention Telephone Cables, Retention Culvert, Retention Reinforced Concrete Box Culvert, Retention Inlet, Retention Manhole, Retention Concrete Placement, Cold Place, Retention Concrete Curb and Slabwork, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Building, Structure Excavation and Backfill, Crush Excavation, Imported Barren, Synthetic Enhancement Barrenite, Hydromulch, Fiber Rolls, Hydroseed, Concrete, Reinforced Miscellaneous Wall, Stone, Class 2 and 4 A/L, Lane Concrete Deck, Right-of-Way Concrete Work, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tank Coat, Structural Concrete, Mixed Concrete, Joint Seal, Retention Signs, Retention Fire Culvert, Alternative Flange End Section, Bids, Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Inlet Manhole, COV Inlet System, COV Inlet Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Traveler, Asphalt and Hotmix Emulsion. Teichert/RNR A Joint Venture reserves the right to accept or reject any or all qualified firms seeking work on this project, including but not limited to breaking out contract work items into approximately twelve units to increase level of DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodward Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the Project Engineer.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2% (insurance waiver of subcontractor also required). However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lists of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trainer quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union majority. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com](http://www.teichert.com). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accept Teichert's subcontract terms. Conflicts of interest in Subcontractor's quote are generally rejected unless accounted for in writing prior to bid. Subcontractor quotes and supplier quotes are required 34 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thompson/Andre Coiffier  
[jthompson@teichert.com](mailto:jthompson@teichert.com) / [andcoiffier@rnr-construction.com](mailto:andcoiffier@rnr-construction.com)  
 Teichert/RNR A Joint Venture  
 John's Direct Line: 309-980-2835

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (516) 379-0857 Fax: (516) 379-0860

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4200.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_  
 Yes, we will be bidding       No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 11:44am

Name/Fax No.	Mode	Start	Time	Page	Result	Note
14155858586	Normal	12,11:31am	0'45"	1	* 0 K	BrdCast
19166459618	Normal	12,11:32am	1'51"	1	* 0 K	BrdCast
15304732249	Normal	12,11:35am	0'28"	1	# 0 K	BrdCast
18552911345	Normal	12,11:35am	0'49"	1	0 K	BrdCast
17166919239	Normal	12,11:37am	0'43"	1	# 0 K	BrdCast
15302436881	Normal	12,11:38am	0'28"	1	# 0 K	BrdCast
12096349692	Normal	12,11:39am	0'22"	1	# 0 K	BrdCast
15308961814	Normal	12,11:40am	0'46"	1	0 K	BrdCast
19259578190	Normal	12,11:41am	0'44"	0	T.1.1	BrdCast
↑ Transmission failed		Send the document(s) from page 1				
17075527705	Normal	12,11:42am	0'21"	1	# 0 K	BrdCast
17148953792	Normal	12,11:42am	0'24"	1	# 0 K	BrdCast
17028550274	Normal	12,11:43am	1'07"	1	0 K	BrdCast

**REVISION #7**

New Add Date  
Appendix 2  
Appendix 2

24207 Country Road 100A  
Daly, CA 95615  
PH (530) 406-4299  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Salinas County in and near Fairfield from 0.7 Mile West on Route 12 to Avenue 12/90 Separation and on Route 88 from Route 12/90 Separation to Route 80/880 Separation

**Contract No. 04-4A5344**

**Bid Date:** 11/20/2013 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/esc/oa/weekly\\_ada/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_ada/index.php)

**Teichert/RNR has also made the plans available for free download on** [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$50,000,000

**Duration:** 300 Working Days

**Agency Name:** 10% LOBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Level Construction Plan, Progress Submittal (Critical Path Method), Construction Area Signs, Traffic Control System, Hoisting, Hoisting and Mixture, Electrical, Portable Concrete Storage Sign, Concrete, BWP, Stone Water Handling and Analysis, Stone Water Asses Report, Stream Control, Hydraulic Model, Drainage Inlet Protection, Fiber Optic, Fencing, Street Sweeping, Geomembrane Liner, ADA Surfel Location Report, Treated Wood Whisks, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cables, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Retention, Cold Paving, Remove Concrete Driv and Retention, Bridge Inspection, Closing and Drilling, Roadway Construction, Road Construction, Roadside Signing, Structure Inspection and Audit, Wind Remediation, Improved Storm, Subgrade Enhancement Geotextile, Hydroseeding, Fiber Optic, Hydroseed, Concrete, Inspected Waterline Seal, Liner, Class 2 and 4 AB, Lam Concrete Pave, Rapid Strength Concrete Base, Asphaltic Structure, Hot Mix Asphalt, Gate Cais, Tack Coat, Structural Concrete, Miller Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Guard Rail, Steel, Misc. Iron and Steel, Misc. Metals, Bridge Deck Drainage System, Install Structure, COP Water System, COP Water Distribution, Chain Link Fence and Gate, Reprovision Guard, Concrete Barrier, Signal and Lighting, Lighting and Sign Remediation, Traffic Monitoring System, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall LOBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Engineering office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Mirror of subrogation also required. However, certified DBEs are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining list of credit, equipment, supplies, materials or related assistance or services.

Subcontractors, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union employer. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/contracts-safetydocuments](http://www.teichert.com/contracts-safetydocuments). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scope and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomason/Andre Canfield  
jthomason@teichert.com/andrea@rnr-construct.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-869-3355



**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 12:04pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19256255783	Normal	12, 11:52am	0'26"	1	# 0 K	BrdCast
12098361457	Normal	12, 11:54am	0'55"	1	* 0 K	BrdCast
19095979151	Normal	12, 11:55am	0'24"	1	# 0 K	BrdCast
17072547145	Normal	12, 11:56am	0'45"	1	* 0 K	BrdCast
170753418077	Normal	12, 12:03pm	0'55"	1	0 K	BrdCast
17077928110	Normal	12, 11:57am	0'25"	1	# 0 K	BrdCast
15105218172	Normal	12, 11:58am	0'46"	1	* 0 K	BrdCast
18884490540	Normal	12, 11:59am	0'44"	1	0 K	BrdCast
18182426702	Normal	12, 12:00pm	0'23"	1	# 0 K	BrdCast

**REVISION #2**

New Bid Date  
Addendum 3  
Addendum 2

94207 County Road 280A  
Davis, CA 95618  
PH (530) 406-4299  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Miles West on Route 32 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/980 Separation  
**CalTrans Contract No. 04-0A0304**

**Bid Date:** 11/20/2013 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/ctc/jointventure\\_inv/invite.php](http://www.dot.ca.gov/hq/ctc/jointventure_inv/invite.php)

Teichert/RNR has also made the plans available for free download on [www.teichert.com](http://www.teichert.com)

**Estimate:** \$60,000,000

**Duration:** 800 Working Days

**Agency Goals:** 10% LORR

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Consultant Plan, Program Schedule, Critical Path Method, Construction Area Signs, Traffic Control System, Survey, Marking and Markers, Electrical, Portable Changeable Message Sign, Demarcation, Sewer, Storm Water Sampling and Analysis, Storm Water Annual Report, Sediment Control, Hydraulic Model, Drainage Inlet Protection, Fiber Optic, Fencing, Street Sweeping, Gasmainline Line, All Material Landfill Report, Trench Wood Shoring, Abandonment Inlet, Natural Storm Water Inlet, AC Pavement, Retainee Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Roadwork, Barriers, Concrete Placement, Cold Patch, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Seasonal Construction, Road Construction, Shoulder Sealing, Stormwater Infiltration and Basins, Drain Basins, Infiltrated Basins, Subgrade Enhancement, Geotextile, Hydroplaning, Fiber Optic, Hydroplaning, Concrete, Impaired Waterways and, Lane, Clear 2 and 6 A.A. Lane Concrete Slabs, Rapid Strength Concrete Pave, Asphalt Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Reinforced Concrete, Silver Concrete, Joint Seal, Roadside Sign, Alternative Flow Culvert, Alternative Flood Control, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, metal furniture, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Sign and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work into smaller, economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the Estimating Office.

200% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's insurance bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Tractor quotes must be valid, in minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture to Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com](http://www.teichert.com). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract terms. Conditions or exceptions to Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thompson/Andre Cochler  
jthompson@teichert.com/andrec@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-959-2335

Phone: (530) 406-4299 Fax: (530) 406-4299/ Phone: (209) 959-9957 Fax: (916) 279-0360

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_  
Yes, we will be bidding \_\_\_\_\_ No, not interested \_\_\_\_\_

Yes, we are a DBE business and we would like assistance regarding:

**EQUAL OPPORTUNITY EMPLOYER**

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 12:13pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19164639041	Normal	12,12:01pm	0'28"	1	# 0 K	BrdCast
17075543458	Normal	12,12:02pm	0'46"	1	* 0 K	BrdCast
14156427055	Normal	12,12:04pm	0'37"	1	* 0 K	BrdCast
15597322684	Normal	12,12:06pm	0'29"	1	# 0 K	BrdCast
15307955734	Normal	12,12:06pm	0'37"	1	* 0 K	BrdCast
19257786766	Normal	12,12:08pm	0'25"	1	# 0 K	BrdCast
19093731785	Normal	12,12:08pm	0'33"	1	# 0 K	BrdCast
15592922189	Normal	12,12:12pm	0'37"	1	* 0 K	BrdCast
17075527705	Normal	12,12:10pm	0'21"	1	# 0 K	BrdCast
19163718765	Normal	12,12:11pm	0'22"	1	# 0 K	BrdCast

REVISION #2  
New Bid 12/12/13  
Appendix 1  
Appendix 2

36207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/90 Separation and on Route 90 from Route 12/90 Separation to Route 90/980 Separation  
CalTrans Contract No. 04-046244

**Bid Date:** 11/20/2013 @ 2PM

Bids & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/acc/en/weekly\\_bids/index.php](http://www.dot.ca.gov/hq/acc/en/weekly_bids/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplans.com](http://www.teichertplans.com)

Estimate: \$50,000,000

Duration: 300 Working Days

Agency Goals: 100% LDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Detouring, Sweeping, Storm Water Sampling and Analysis, Storm Water Annual Report, Swath Current, Hydraulic Model, Drainage Inlet Protection, Fiber Optic Paving, Street Sweeping, Geosynthetic Liner, ADL Barbed Location Marker, Truss Wood Wreath, Abandon Outpost, Abandon Inlet, Abandon Storm Drain Rod, AC Pavement, Remove Telephone Cables, Remove Outpost, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Manhole, Remove Concrete Pipe/Manhole, Cold Plants, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Reservoir Excavation, Rock Revetment, Shoulder Surfing, Detour Sign Installation and Erection, Ditch Excavation, Impoundment Barrier, Infiltration Enhancement System, Hydrolock, Filter Cloth, Hydrant, Compact, Impoundment Rehabilitation Set, Liner, Class 2 and 4 All Layer Concrete Base, Rapid Strength Concrete Base, Kerbside Erection, Hot Mix Asphalt, Ditch Curb, Test Cost, Structural Concrete, Minor Concrete, Joint Seal, Ankle Sign, Alternative Plans Outpost, Alternative Plans End Section, Inlet, Iron and Steel, Sign, Signal, Bridge Deck Drainage System, Install Manhole, CDV Water System, COP Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Installation, Traffic Monitoring Station, Trucking, Asphalt and Material Supplies, Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms submitting work on this project, including but not limited to bringing out contract work items into substantially flexible units to increase overall LDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the local estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premiums up to 2%, however, waiver of such obligation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, supplier and freight quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a revolving wage project and Teichert/RNR A Joint Venture is Union Organized. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety agreements available at [www.teichert.com/caltrans2013.pdf](http://www.teichert.com/caltrans2013.pdf). Submitters of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to subcontractor's quotes are expressly rejected unless accepted in writing prior to bid. Subcontractor access and supplier access are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thompson/Andre Culler  
jthompson@teichert.com/andrc@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-989-2835

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (516) 379-0937 Fax: (516) 379-0980

Please indicate if you plan on bidding on this project and for your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_  
 Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 12:28pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
14154017660	Normal	12,12:14pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
17074258846	Normal	12,12:15pm	0'45"	1	* 0 K	BrdCast
14256506842	Normal	12,12:16pm	0'44"	1	* 0 K	BrdCast
1419245959	Normal	12,12:28pm	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						
19253730136	Normal	12,12:18pm	0'24"	1	# 0 K	BrdCast
12098322115	Normal	12,12:19pm	0'21"	1	# 0 K	BrdCast
17078398168	Normal	12,12:20pm	0'46"	1	# 0 K	BrdCast

REVISION #1  
Type: Bid Date  
Addendum 1  
Addendum 1

24207 County Road 100A  
Dunsmuir, CA 95928  
PH (530) 406-4299  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Miles West on Route 12 to Route 12/90 Separation and on Route 90 from Route 12/90 Separation to Route 90/980 Separation  
**CUT/Tract Contract No. 04-046344**

**Bid Date:** 11/20/2013 @ 2PM

Bids & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/procure/invonly\\_mkt/index.php](http://www.dot.ca.gov/hq/procure/invonly_mkt/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertbidsroom.com](http://www.teichertbidsroom.com)

Estimate: \$80,000,000

Duration: 580 Working Days

Agency Route: 10% UDR

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Load Compliance Plan, Progress Schedule (C/200) Method, Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Demarcating, PAVP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Model, Drainage Inlet Protection, Fiber Optic, Fencing, Street Sweeping, Stormwater Line, HDX, Barbed Location Report, Treated Wood Walks, Abandon Culvert, Abandon Inlet, Metal Storm Sewer Bell, AC Pavement, Remove Telephone Cables, Remove Culvert, Remove Substandard Concrete Box Culvert, Remove Inlet, Remove Manhole, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Sidewalk, Bridge Removal, Coating and Grinding, Roadway Excavation, Rock Excavation, Shoulder Excavation, Structure Excavation and Retention, Ditch Excavation, In-ground Barrier, Subgrade Enhancement, Geotextile, Hydro-mulch, Fiber Reils, Hydro-mulch, Compact, In-situ Soil Stabilization, Lime, Class 2 and 4 AB, Lean Concrete Base, Right-of-Way Concrete Base, Asphalt Excavation, Hot Mix Asphalt, Data Cords, Tack Coat, Structural Concrete, Silver Concrete, Joint Seal, Reinforce Sign, Abandon Pipe Culvert, Abandon Parallel Sid Section, Iron and Steel, Misc. Metal, Bridge Rock Drainage System, Install Manhole, CDV Water System, CDV Water Storage/Retention, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Supplies, Teichert/RNR A Joint Venture intend to work cooperatively with all qualified firms working on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Worksheet Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2% insurance waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a pre-bidding stage project and Teichert/RNR A Joint Venture is Union-agnostic. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichertbidsroom.com](http://www.teichertbidsroom.com). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or documents in subcontractor's quote are superseded unless accepted in writing prior to bid. Subcontractor scope and award dates are required 24 hours prior to bid. Additional information and/or assistance is available from:

John Thomassen/Andy Costello  
jthomassen@teichert.com/andyc@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 360-888-2386

Phone: (530) 406-4299 Fax: (530) 406-4299 / Phone: (916) 879-0887 Fax: (916) 879-0866

Please indicate if you plan on bidding on this project and fax your responses to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_  
Yes, we will be bidding \_\_\_\_\_ No, not interested \_\_\_\_\_

Yes, we are a DBE business and we would like assistance regarding \_\_\_\_\_

EQUAL OPPORTUNITY EMPLOYER

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 12:37pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
14156931398	Normal	12, 12:22pm	0' 44"	1	* O K	BrdCast
19166912127	Normal	12, 12:33pm	0' 00"	0	D.O.7	BrdCast
↑ No response. Check condition of remote fax.						
19093731785	Normal	12, 12:25pm	0' 24"	1	# O K	BrdCast
19166529705	Normal	12, 12:28pm	0' 30"	1	# O K	BrdCast
12093345374	Normal	12, 12:30pm	0' 45"	1	* O K	BrdCast
12095453705	Normal	12, 12:31pm	0' 21"	1	# O K	BrdCast
19162000426	Normal	12, 12:33pm	0' 44"	1	O K	BrdCast
15107242391	Normal	12, 12:36pm	0' 26"	1	# O K	BrdCast

**REVISION #2**

New Bid Date  
Addendum 1  
Addendum 2

24307 County Road 180A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** Pav Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Avenue 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/880 Separation  
**CalTrans Contract No. 04-DAS344**

**Bid Date:** 11/20/2013 @ 2PM

**Bids & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/sect/oa/weekly\\_ads/traffic.php](http://www.dot.ca.gov/hq/sect/oa/weekly_ads/traffic.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$86,000,000

**Duration:** 900 Working Days

**Agency Rank:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Program Schedule Control Path Method, Construction Area Signs, Traffic Control System, Shoring, Retaining and Markers, Baricade, Portable Diagonals Message Signs, Reinstating 2000PP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Model, Drainage Inlet Protection, Pave Mill, Forming, Rebar Sweeping, Reinforcement Lining, A/C, Barbed Location Report, Tractor Wheel Wash, Absorbent Cotton, Absorbent Inlet, Metal Beam Guard Rail, A/C Placement, Remove Telephone Cables, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Handrail, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Road Excavation, Shoulder Banking, Structure Excavation and Backfill, Curb Excavation, Improved Barrow, Subgrade Reinforcement Geotextile, Hydroseal, Pave Mill, Hydroseal, Compaction, Impervious Modification Soil, Lines, Class 7 and 6 A/E, Lean Concrete Walls, Rapid Strength Concrete Base, Asphalt Overlay, Hot Mix Asphalt, Drain Cans, Tack Coat, Bituminous Emulsion, Mineral Concrete, Joint Seal, Roadside Signs, Alternative Pile Culvert, Alternative Paved End Section, Wire, Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Tunnel Reinforce, CO2 Monitor System, CO2 Monitor Distribution, Chain Link Fence and Posts, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Installation, Traffic Monitoring System, Training, Asphalt and Material Supplies. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid at minimum, for the award period stated in the contract documents. Please note that this is a pre-bidding stage project and Teichert/RNR A Joint Venture is a Union Agency. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/forbidsubcontractors.php](http://www.teichert.com/forbidsubcontractors.php). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's Subcontract form. Conditions or omissions in Subcontractor's quote are expressly rejected unless accepted in writing prior to the Subcontractor quote and supplier quotes are received 24 hours prior to the bid. Additional information and/or assistance to DBE's available from:

John Thompson/Andre Calafell  
jthompson@teichert.com/andrecal@rnr-construction.com  
Teichert/RNR A Joint Venture

John's Direct Line: 530-988-5333

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 379-9257 Fax: (513) 379-0860

Please indicate if you plan on bidding on this project and fax your responses to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_  
Yes, we will be bidding \_\_\_\_\_ No, not interested \_\_\_\_\_

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

**\*\* Transmit Confirmation Report \*\***

P.1  
TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 12:45pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
14154017660	Normal	12, 12:44pm	0'00"	0	0.0.7	BrdCast
↑ No response. Check condition of remote fax.						
16192333706	Normal	12, 12:35pm	0'44"	1	* O K	BrdCast
19254611486	Normal	12, 12:38pm	0'57"	1	O K	BrdCast
19163718765	Normal	12, 12:39pm	0'29"	1	# O K	BrdCast
14154532978	Normal	12, 12:41pm	0'44"	1	O K	BrdCast
17074258846	Normal	12, 12:42pm	0'44"	1	* O K	BrdCast
14155248293	Normal	12, 12:45pm	0'45"	1	* O K	BrdCast

**REVISION #2**

New Bid Data  
Appendix 1  
Appendix 1

24207 County Road 108A  
Davis, CA 95614  
Ph (530) 406-4200  
Fax (530) 406-4299

**TEICHERT/RNR A Joint Venture**

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** Pav Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/90 Separation and on Route 90 from Route 12/90 Separation to Route 90/980 Separation

**CalTrans Contract No. 94-048344**

**Bid Date:** 11/20/2013 @ 2PM

**Bids & Plans Available from California Website -** [http://www.dot.ca.gov/hq/esc/os/wastlv\\_44/index.php](http://www.dot.ca.gov/hq/esc/os/wastlv_44/index.php)

**Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)**

**Estimate:** \$29,000,000

**Duration:** 500 Working Days

**Agency Code:** 106 UD06

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Land Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Diagnostic Message Sign, Demolishing, SNIFFY, Storm Water Sampling and Analysis, Storm Water Annual Report, Broken Curbs, Hydraulic Mats, Bridge Joint Protection, Fiber Ball, Arming, Street Sweeping, Geotextile Liner, ADA, Burial Location Report, Treated Wood Work, Abandon Culvert, Abandon Inlet, Solid Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Handrail, Remove Concrete Retention, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Resurfacing, Rock Excavation, Shoulder Building, Structure Excavation and Backfill, Ditch Excavation, Improved Barrow, Subgrade Enhancement, Hydroseeding, Fiber Balls, Hydroseed, Compact, Impacted Buffer/Shoulder Soil, Urns, Class 2 and 4 AR, Limit Concrete Bars, Rapid Strength Concrete Form, Asphaltic Emulsion, Hot Mix Asphalt, Base Course, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Inlet Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Precast Concrete, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Tracking, Asphalt and Material Supplies. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to seeking out contract work from less economically feasible units to increase overall UD06 participation. Plans and specifications are available from the California website listed above and the Teichert Woodland Estimating office. For assistance obtaining or clarifying the plans and specifications, please contact the Local Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premiums up to 2% (insurance waiver of subrogation also required). However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union Territory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.php](http://www.teichert.com/for-subcontractors.php). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quotes are expressly rejected unless accepted in writing prior to bid. Subcontractor scope and supplier events are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Cuelbier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andrc@rnr-construction.com](mailto:andrc@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 530-988-2355

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 578-0957 Fax: (916) 578-0960

Please indicate if you plan on bidding on this project and file your response to: (530) 406-4299.

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

\_\_\_\_\_ Yes, we will be bidding \_\_\_\_\_ No, not interested

Yes, we are a DBE business and we would like assistance regarding:

**EQUAL OPPORTUNITY EMPLOYER**

### REVISION #2

New Bid Date  
Addendum 3  
Addendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

## TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0AS344

**Bid Date:** 11/20/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplansroom.com](http://www.teichertplansroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goal: 19% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for: Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Stormwater Line, ADL Bural Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Base, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydro mulch, Fiber Rolls, Hydroseed, Compost, Impound Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Mixer Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signs and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Tracking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert/Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standards bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/instructionmanuals](http://www.teichert.com/instructionmanuals). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor quotes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2345  
Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0950

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: SDV Services, Inc. Contact: Vic Palandi

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

REVISION #2

New Bid Date  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/690 Separation  
**CalTrans Contract No. 94-0A5344**

**Bid Date: 11/20/2013 @ 2PM**

**Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/asrc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/asrc/oe/weekly_ads/index.php)**

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate: \$90,000,000**

**Duration: 500 Working Days**

**Agency Goals: 10% UDBE**

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll Feeding, Street Sweeping, Geomembrane Liner, ADA Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cables, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plant, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Fill, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydrosed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Metal Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay Bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Casteller  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)  
Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: CMC TRAFFIC CONTROL SPECIALISTS Contact: PHIL 415-760-1441

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

REVISION #1

Rev: No Date  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95615  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

Caltrans Contract No. 04-0AS344

**Bid Date:** 11/20/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oa/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goal: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, AOC, Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Bedding, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, HydroMulch, Fiber Roll, Hydroseed, Compost, Imported Biofiltration Soil, Lane, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Base Course, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, CDF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert/Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.pdf](http://www.teichert.com/for-subcontractors.pdf). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@mr-construction.com](mailto:andre@mr-construction.com)  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (516) 879-0957 Fax: (516) 375-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4259.

Company: A.C. DiKe Contact: Dave

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

REVISION #2

NEW BID CASE  
AGENCY I  
AGENCY I

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
**Caltrans Contract No. 04-DAS344**

**Bid Date: 11/20/2013 @ 2PM**

**Docs & Plans Available from Caltrans Website - [http://www.dpt.ca.gov/hq/nsc/08/weekly\\_ads/index.php](http://www.dpt.ca.gov/hq/nsc/08/weekly_ads/index.php)**

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate: \$50,000,000**

**Duration: 500 Working Days**

**Agency Goals: 10% UDDE**

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Decontaminating, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Membrane Liner, ADL Aerial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cabinet, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Removal, Shoulder Bedding, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydrosed, Compact, Imported Biofiltration Soil, Lime, Clay II and 4 A, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Paved End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDDE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%, Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truck quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/tyr-subcontractors.cfm](http://www.teichert.com/tyr-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Casella  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/Phone: (916) 379-0857 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Triumph Geo-Synthetics Contact: Ron Moore

Yes, we will be bidding

No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

Printed on recycled paper.

State of California Contractor's License No. 983830

REVISION #2

New Bid Date  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
**CalTrans Contract No. 04-0A5344**

**Bid Date: 11/20/2013 @ 2PM**

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/as/cas/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/as/cas/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Chargeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Bural Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plant, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Tracking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Castellier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)

Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Integral Engineering Services, Inc. Contact: Darren Aearian

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

REVISION #2

Rev. No Date  
Appendum 1  
Appendum 1

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
CalTrans Contract No. 04-0A534A

Bid Date: 11/20/2013 @ 2PM

Plans & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/ce/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/ce/weekly_ads/index.php)  
Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydrmulch, Fiber Roll, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Cans, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, CGV Water System, CGV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%, insurance waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.htm](http://www.teichert.com/for-subcontractors.htm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quotes are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2395

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0857 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: R.E. STAITE ENGINEERING Contact: ROSS MCDONALD

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

BIDDING FURNISH / DRIVE STEEL PIPE PILES

# REVISION #2

New Bid Date:  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

## TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

**Bid Date:** 11/20/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/est/02/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/est/02/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Bidding, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydrosand, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Base Course, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Paved End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, CDF Water System, CDF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

200K Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.com](http://www.teichert.com/for-subcontractors.com). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellier  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335  
Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 379-0857 Fax: (916) 379-0860

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: JC Supply & Mfg contact: Bernita@jesupply.us  
 Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

### REVISION #2

New Bid Date:  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

## TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/580 Separation

CalTrans Contract No. 04-0A5344

**Bid Date:** 11/20/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oa/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plans, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Wo/Struction Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Supplies. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Catalier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)

Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Smith-Emery SF Contact: Pat Morrison

Yes, we will be bidding Not DBE  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

QC/QA

REVISION #2

New Bid Date  
Addendum #1  
Access Form #

34207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4209  
Fax (530) 406-4299

Date: 11/8/2013 11:59:16 AM

TEICHERT/RNR A Joint Venture  
On Behalf Of: City of Sausalito

RE: Sausalito City Hall Parking Lot Improvements Project - Addendum posted

To: Parmed Kumar - Roby Trucking

Fax: 707 5341807

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Phone: (707) 333-8706

Project: For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 22 to Acute 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

Caltrans Contract No. 04-105344

Project Name: Sausalito City Hall Parking Lot Improvements Project

Bid Date: 11/20/2013 @ 2PM

Contract #:

Plans & Specs Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% DBE

You are receiving this message because you are a plan holder for the referenced project. An addendum has been issued and posted for this project. The Contractor is responsible to include all addendums into the bid.

Project Description: Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following work items: ... (Detailed list of construction items follows) ...

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm).

John Thomassen/Andre Coteleur  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2835  
Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0950

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Roby Trucking Contact: Nilam  
 Yes, we will be bidding  No, not interested  
Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

TEICHERT CONSTRUCTION Fax:530-406-4299

Nov 12 2013 11:23am P001/001

### REVISION #12

New Bid Date  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406 4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

**Bid Date: 11/20/2013 @ 2PM**

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for: Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADI, Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydrosand, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckee quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/subcontractors.htm](http://www.teichert.com/subcontractors.htm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Castelier  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company:  Contact:

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

Please be advised that we sent our rates for this job 11/12/2013 Rates for O/O DUMP TRUCK is at \$90.00 HR.



### REVISION #2

New Bid Date  
Appendix 1  
Appendix 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

Caltrans Contract No. 04-0A5344

**Bid Date:** 11/20/2013 @ 2PM

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UD6E

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ACL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cabinet, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UD6E participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com](http://www.teichert.com) for subcontractors.cfm. Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Catellie;  
jthomassen@teichert.com/andre@rnr-construction.com  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 379-0957 Fax: (916) 379-0950

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Western Traffic Supply Contact: Ed Ibanez

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County In and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

**Caltrans Contract No. 04-0A5344**

**Bid Date: 11/20/2013 @ 2PM**

**Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/acc/oa/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/acc/oa/weekly_ads/index.php)**

**Teichert/RNR has also made the plans available for free download on [www.teichertplansroom.com](http://www.teichertplansroom.com)**

**Estimate: \$50,000,000**

**Duration: 500 Working Days**

**Agency Goals: 13% UDBE**

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, setting, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Serial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Backing, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydrosand, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manhole, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truck quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Castellier

[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (916) 879-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Triumph Geo-Synthetics Contact: Ron Moore

Yes, we will be bidding

No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

DB

REVISION #2

Rev No Date  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation  
**CalTrans Contract No. 04-0A5344**

**Bid Date: 11/20/2013 @ 2PM**

Docs & Plans Available from Caltrans Website - [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplansroom.com](http://www.teichertplansroom.com)

**Estimate: \$50,000,000      Duration: 500 Working Days      Agency Goals: 10% UDDE**

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Match, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Charing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Bedding, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromatch, Fiber Rolls, Hydroweed, Compost, Imported Biofiltration Soil, Lane, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Base Course, Tack Coat, Structural Concrete, Non-Structural Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Install Manholes, COV Water System, COF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDDE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/rnr-subcontractors.doc](http://www.teichert.com/rnr-subcontractors.doc). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scops and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

John Thomassen/Andre Costello  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)  
Teichert/RNR A Joint Venture  
John's Direct Line: 209-985-2335

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 379-0957 Fax: (516) 375-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: WATSON BOWMAN ALAN CORP contact: PAUL BIESINGER

Yes, we will be bidding       No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

REVISION #2

New Bid Date  
Addendum 1  
Addendum 2

24207 County Road 100A  
Davis, CA 95616  
Ph (530) 406-4200  
Fax (530) 406-4299

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/60 Separation and on Route 60 from Route 12/60 Separation to Route 60/680 Separation

CalTrans Contract No. 04-CAS344

**Bid Date:** 11/20/2013 @ 2PM

**Docs & Plans Available from Caltrans Website -** [http://www.dot.ca.gov/hq/osc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/osc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

**Estimate:** \$50,000,000

**Duration:** 500 Working Days

**Agency Goals:** 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work (including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Sign, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Fiber Roll, Fencing, Street Sweeping, Geomembrane Liner, ACL Burial, Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beams Guard Rail, AC Pavement, Remove Telephone Cables, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Plane, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Rock Excavation, Shoulder Molding, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geogrids, Hydromulch, Fiber Rolls, Hydroseed, Compost, Imported Biofiltration Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Data Cans, Tank Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Inlet Manhole, CGV Water System, CGV Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/subcontractors.htm](http://www.teichert.com/subcontractors.htm). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Casellier

[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andrea@rnr-construction.com](mailto:andrea@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2335

Phone: (530) 406-4200 Fax: (530) 406-4299 / Phone: (916) 379-0957 Fax: (916) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Pevitt Trucking, Inc Contact: CHENEE

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER

REVISION #2

24207 County Road 200A  
Davis, CA 95615  
Ph (530) 406-4200  
Fax (530) 406-4295

Rev: 8/5/2012  
Addendum 1  
Addendum 2

TEICHERT/RNR A Joint Venture

# Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

**Project:** For Construction on State Highway in Solano County in and near Fairfield from 0.7 Mile West on Route 12 to Route 12/80 Separation and on Route 80 from Route 12/80 Separation to Route 80/680 Separation

CalTrans Contract No. 04-0A5344

**Bid Date:** 11/20/2013 @ 2PM

Docs & Plans Available from CalTrans Website - [http://www.dot.ca.gov/hq/asc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/asc/oe/weekly_ads/index.php)

Teichert/RNR has also made the plans available for free download on [www.teichertplanroom.com](http://www.teichertplanroom.com)

Estimate: \$50,000,000

Duration: 500 Working Days

Agency Goals: 10% UDBE

**Project Description:** Teichert/RNR A Joint Venture is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Striping, Marking and Markers, Electrical, Portable Changeable Message Signs, Dewatering, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Erosion Control, Hydraulic Mulch, Drainage Inlet Protection, Filter Roll, Fencing, Street Sweeping, Geomembrane Liner, ADL Burial Location Report, Treated Wood Waste, Abandon Culvert, Abandon Inlet, Metal Beam Guard Rail, AC Pavement, Remove Telephone Cable, Remove Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Concrete Pavement, Cold Patch, Remove Concrete Curb and Sidewalk, Bridge Removal, Clearing and Grubbing, Rightway Excavation, Rock Excavation, Shoulder Bedding, Structure Excavation and Backfill, Ditch Excavation, Imported Borrow, Subgrade Enhancement Geotextile, Hydromulch, Fiber Rolls, Hydromulch, Compactor, Imported Stabilization Soil, Lime, Class 2 and 4 AB, Lean Concrete Base, Rapid Strength Concrete Base, Asphaltic Emulsion, Hot Mix Asphalt, Base Course, Tack Coat, Structural Concrete, Minor Concrete, Joint Seal, Roadside Sign, Alternative Pipe Culvert, Alternative Flared End Section, Misc. Iron and Steel, Misc. Metal, Bridge Deck Drainage System, Inlet Manhole, COV Water System, GDF Water Distribution, Chain Link Fence and Gate, Vegetation Control, Concrete Barrier, Signal and Lighting, Lighting and Sign Illumination, Traffic Monitoring Station, Trucking, Asphalt and Material Suppliers. Teichert/RNR A Joint Venture intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall UDBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert/Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert/RNR will pay bond premium up to 2%. Insurance: Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert/RNR and request assistance if they are unable to meet Teichert's bond and bonding or insurance requirements. DBE's also are encouraged to contact Teichert/RNR for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert/RNR A Joint Venture is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at [www.teichert.com/for-subcontractors.pdf](http://www.teichert.com/for-subcontractors.pdf). Submission of a bid to Teichert/RNR will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

John Thomassen/Andre Cateiller  
[jthomassen@teichert.com](mailto:jthomassen@teichert.com)/[andre@rnr-construction.com](mailto:andre@rnr-construction.com)

Teichert/RNR A Joint Venture

John's Direct Line: 209-983-2398

Phone: (530) 406-4200 Fax: (530) 406-4299/ Phone: (516) 379-0957 Fax: (516) 379-0960

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4295.

Company: Linear Options Contact: Kim.graves@linearoptionsinc.com

Yes, we will be bidding  No, not interested

Yes, we are a DBE business and we would like assistance regarding

**EQUAL OPPORTUNITY EMPLOYER**

## **Table of Contents**

### **Section I. - Caltrans Bidder - DBE - Commitment**

### **Section II. - Good Faith Efforts Documentation - DBE**

**Subsection 1 - Items of Work Made Available to DBE Firms**

**Subsection 2 - Written Notices Sent to Certified DBE Firms Soliciting Bids**

**Subsection 3 - Subcontractor Proposal Analysis**

**Subsection 4 - Publications in which request for DBE participation were placed**

**Subsection 5 - Agencies contacted to provide assistance in reaching DBE Goal**

**Subsection 6 - Efforts Made to Provide DBE's with Information about plans,  
specifications, and requirements of the contract.**

**Subsection 7 - Efforts made to Assist DBE's in obtaining bonding, lines fo credit,  
Insurance, Necessary Equipment, Supplies, Materials or Related Services**

**Subsection 8 - Additional Data to Support a Demonstration of Good Faith Efforts**


11-26-13 P02:57 RCVD

# Section I

## Caltrans Bidder - DBE - Commitment

11-26-13P02:57 RCVD

Woodland District  
24207 County Road 100A  
P.O. Box 1890  
Davis, CA 95617-1890  
(530) 406-4200 \* FAX (530) 406-4299



## TEICHERT CONSTRUCTION

*Established 1887*

November 26, 2013

Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816

RE: Caltrans Contract No. 04-0A5344  
Bid Opening Date: November 26, 2013  
DBE Commitment Form and Good Faith Effort Submittal

A. Teichert & Son, Inc. dba Teichert Construction hereby submits all required documentation as per the requirement of the bid document for the above project.

We are hereby submitting these documents within the time specified for the apparent low bidder, the second low bidder, and the third low bidder.

Sincerely,

A handwritten signature in black ink, appearing to read 'Eva Olivares', with a long, sweeping flourish extending to the right.

Eva Olivares  
Contract Assistant

11-26-13 P02:57 RCVD

**Caltrans  
04-0A5344**

**Federal Aid Project No.  
ACNHP-X095(025)N**

**November 20, 2013**

**DBE Good Faith Effort Submittal**

**Teichert/RNR A Joint Venture  
PO Box 1890  
Davis, CA 95617-1890  
530-406-4200**