FOURTH BIDDER

11-04-15A11:46 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-1J3204

BID AMOUNT: $ 1,449,261.70

BID OPENING DATE: 10/29/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 20

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
59, 60, 61, 62, 63, 64, 65, 15	Erosion Control	C2030	Nitta Erosion Control 3778 Del Mar Avenue Loomis, CA 95650 (916) 652-7459 Cert #217	$15,008.10

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last page
	See last page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/29/15 — Date

(707) 585-1221 — (Area Code) Tel. No.

Thomas Smith - Estimating Manager

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no. 04-1J3204

Name of DBE business Nitta Erosion Control

Name of DBE representative Laura Bills

DBE certification number 217

Name of bidder Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder n/a

Name of representative of bidder or prime contractor Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor 10/29/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
59, 60, 61, 62, 63,	Erosion Control	$15,008.10
64, 65, 15		
	Total	$15,008.10

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Laura Bills

Printed name of DBE's authorized representative

owner

Title of DBE's authorized representative

11/2/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

ENTERED

Bid – Proposal

October 28, 2015 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Son-116-13.7, Caltrans Contract No. 04-1J3204, Addendum No. 1 (10/16/15), Replace retaining wall, drainage, and HMA resurfacing in Sonoma County near Guerneville at 1.1 miles east of Mays Canyon Road. Bid Date: October 29, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
15	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	110	$ 15.85	$ 1,743.50 ?
59	Move-In/Move-Out (Erosion Control)	EA	2	$2,050.00	$ 4,100.00
60	Rolled Erosion Control Product (Netting)	SQFT	1,980	$ 1.33	$ 2,633.40
61	Hydromulch	SQFT	3,700	$ 0.06	$ 222.00
62	Fiber Rolls	LF	400	$ 4.60	$ 1,840.00
63	Straw	SQFT	1,720	$ 0.06	$ 103.20
64	Hydroseed	SQFT	3,700	$ 0.69	$ 2,553.00
65	Compost	SQFT	3,700	$ 0.49	$ 1,813.00
	Totals				$15,008.10

BID ITEMS MAY NOT BE SEPARATED.

04-Son-116-13.7, 04-1J3204, Addendum No. 1 (10/16/15), in Sonoma County near Guerneville at 1.1 miles east of Mays Canyon Road.
Nitta Erosion Control Bid-Proposal dated October 28, 2015.
Page 2 of 3.

Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP-and DOORS-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that Temporary Hydraulic Mulch (Bonded Fiber Mulch) includes installation only, not maintenance, re-installation or removal. Application rate for Temporary Hydraulic Mulch (Bonded Fiber Matrix) is 3,500 pounds per acre. **Please note that we have the only patented dust suppression system for pneumatic straw mulching in the country.**

2) Total price excludes re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Rolled Erosion Control Product (Netting) and for Fiber Rolls, re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Hydromulch, coloring agent (already included in the wood fiber), re-installation of Fiber Rolls, maintenance of Fiber Rolls, Type 1 installation of Fiber Rolls, re-installation of Straw, straw incorporation, re-installation of Hydroseed, re-installation of Compost, night work, **dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))**, costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.

3) One (1) mobilization is included in the total bid price for Temporary Hydraulic Mulch (Bonded Fiber Matrix). Additional move-ins caused by weather related issues, other delays in work and other conditions out of our control is at $750.00 each for Temporary Hydraulic Mulch (Bonded Fiber Matrix). Additional mobilizations for Rolled Erosion Control Product, for Hydromulch, for Fiber Rolls, for Straw, for Hydroseed and for Compost are covered under Move-In/Move-Out (Erosion Control). Approximately one-half (0.50) working day (weekends and holidays excluded) is required to complete an estimated 110 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix). Approximately two (2) working days (weekends and holidays excluded) is required to complete an estimated 1,980 SQFT of Rolled Erosion Control Product (Netting), an estimated 3,700 SQFT of Hydromulch, an estimated 400 LF of Fiber Rolls, an estimated 1,720 SQFT of Straw, an estimated 3,700 SQFT of Hydroseed, and an estimated 3,700 SQFT of Compost. Stand-by time will be billed at $300.00 per hour for Temporary Hydraulic Mulch (Bonded Fiber Matrix) and at $630.00 per hour for Rolled Erosion Control Product (Netting), for Hydromulch, for Fiber Rolls, for Straw, for Hydroseed and for Compost.

4) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

04-Son-116-13.7, 04-1J3204, Addendum No. 1 (10/16/15), in Sonoma County near Guerneville at 1.1 miles east of Mays Canyon Road.
Nitta Erosion Control Bid-Proposal dated October 28, 2015.
Page 3 of 3.

5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).

6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 600 gallons of water for an estimated 110 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix) and approximately 1,400 (2,000) gallons of water for an estimated 3,700 SQFT of Hydromulch and an estimated 3,700 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**

8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Rolled Erosion Control Product (Netting), with Hydromulch, with Fiber Rolls, with Straw, with Hydroseed and with Compost.

9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Rolled Erosion Control Product (Netting), of Hydromulch, of Fiber Rolls, of Hydroseed, of Straw and of Compost. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Scott K. Nitta

Scott K. Nitta, President
Nitta Erosion Control

EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OG THIS FORM

AGENCY: Caltrans LOCATION: 04-Son-116-13.7 in Sonoma County near Guerneville at 1.1 miles east of Mays Canyon Road

PROJECT DESCRIPTION: Contract No. 04-1J3204 replace retaning wall, drainage, and HMA resurfacing

TOTAL CONTRACT AMOUNT: $15,008.10

BID DATE: October 29, 2015

BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control

CONTRACT DBE GOAL: 20%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - Include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		12/1/2015	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
15	Temporary Hydraulic Mulch (Bonded Fiber Matrix)			$ 1,743.50
59	Move-In/Move-Out (Erosion Control)			$ 4,100.00
60	Rolled Erosion Control Product (Netting)			$ 2,633.40
61	Hydromulch			$ 222.00
62	Fiber Rolls			$ 1,840.00
63	Straw			$ 103.20
64	Hydroseed			$ 2,553.00
65	Compost			$ 1,813.00

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____

Federal Aid Project Number: _____

Federal Share: _____

Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name Signature Date

Local Agency Representative

(Area Code) Telephone Number:

For Caltrans Review:

Print Name Signature Date

Caltrans District Local Assistance Engineer

Total Claimed DBE $ 15,008.10

1.064%

Scott K. Nitta

Signature of Bidder

10/29/15 (916) 652-7459

Date (Area Code) Tel. No.

Laura J. Bills

Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/25/09)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution my result in de-obligation of funds for this project.
(2) Copy - Include in award package to Caltrans District Local Assistance
(3) Original - Local agency files

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE
LOOMIS, CA 95650 9051
Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

561730 Landscaping Services

Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET MS 79
SACRAMENTO, CA 95814 0000
(916) 324 1700

Firm Number: 217
Renewal Date: December 1, 2015

November 22, 2013

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

Back To Query Form

Search Returned 1 Records

Fri Jun 20 15:55:38 PDT 2014

Query Criteria
Firm ID: 217
Firm/DBA Name: Nitta Erosion Control
City: Loomis
Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts:	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

11-04-15A11:50 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-1J3204

BID AMOUNT: $ 1,449,261.70

BID OPENING DATE: 10/29/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 20

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
2, 6, 82, 83	Construction Area Signs	C1200	Schotka Construction 5555 Napa-Vallejo Highway American Canyon, CA 94503 (707) 265-6977 Cert #33099	$7,865.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last page
	See last page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/29/15 — Date

(707) 585-1221 — (Area Code) Tel. No.

Thomas Smith - Estimating Manager

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no. 04-1J3204

Name of DBE business Schotka Construction

Name of DBE representative Diane Schotka

DBE certification number 33099

Name of bidder Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder n/a

Name of representative of bidder or prime contractor Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor 10/29/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
2, 6, 82, 83	Construction Area Signs	$7,865.00
	Total	$7,865.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Diane A Schotka

Signature of DBE's authorized representative

Diane Schotka

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative

11/2/2015

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Schotka Construction, Inc.

Project: Hwy 116 Replace Retaining Wall, Sonoma County 04-1J3204
Bid date: October 29, 2015

ENTERED

ITEM NO.	DESCRIPTION	EST. QUANT	UNIT PRICE	TOTAL
2	Construction Area Signs Incl Project Info Signs	1 LS	$6,400.00	$ 6,400.00
6	Channelizer Surface Mounted	27 EA	$50.00	$ 1,350.00
10	Temp Crash Cushion Module	22 EA	$300.00	$ 6,600.00
11	Temp Alt Crash Cushion	4 EA	$5,000.00	$20,000.00
82	Object Marker Type P	1 EA	$75.00	$ 75.00
83	Object Marker Type L-1	1 EA	$40.00	$ 40.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item 2 includes
   covering signs upon installation only
   signs indicated on CS & TH Plans
   2 each Project Information Signs
   No CMS boards, No daily traffic control
4. Excludes: Traffic control , overhead & mast arm signs
   Handling/testing/disposal of contaminated or hazardous materials
   Health & Safety Plan, Permits, fees, inspections, testing,
   survey, offhaul spoils, contaminated materials
   Permanent or temporary striping, Changeable Message Signs
   Temporary placement of reset or permanent signs
5. Retention to be held at same rate of prime contractor.
6. One addenda acknowledged.
7. This proposal is good for thirty (30) days and is to be included in any subcontract.
8. Our license number is 723309 exp.8/31/2016, DIR #1000002520.
9. We are a union contractor.

We are a certified DBE & UDBE(#33099) & SBE (DGS # 31334)

Contact person: Diane Schotka Email: dschotka@aol.com Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

Back To Query Form

Search Returned 1 Records

Fri Oct 30 08:49:21 PDT 2015

Query Criteria

Firm/DBA Name: SCHOTKA
Firm Type: DBE

Firm ID	33099
Firm/DBA Name	SCHOTKA CONSTRUCTION INC
Address Line1	5555 NAPA VALLEJO HWY
Address Line2	
City	AMERICAN CANYON
State	CA
Zip Code1	94503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dschotka@aol.com
Contact Name	DIANE SCHOTKA
Area Code	(707)
Phone Number	265-6977
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	265-6856
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57;
Districts	01; 03; 04; 09;
DBE NAICS	237990; 238110; 238120; 238910; 238990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

11-04-15A11:50 RCVD

CONTRACT NO: 04-1J3204

BID AMOUNT: $ 1,449,261.70

BID OPENING DATE: 10/29/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 20

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
74, 75 87 - partial	Rebar	C5201	Willis Rebar 2333 Courage Drive, Ste. H Fairfield, CA 94533 (707) 419-5949 Cert #42610	$28,113.75

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last page See last page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/29/15 — Date

(707) 585-1221 — (Area Code) Tel. No.

Thomas Smith - Estimating Manager

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No. 04-1J3204

Name of DBE business Willis Rebar

Name of DBE representative

DBE certification number 42610

Name of bidder Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder n/a

Name of representative of bidder or prime contractor Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor 10/29/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
74, 75	Rebar	$28,113.75
87 - partial		
	Total	$28,113.75

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Raymond Willis III
Signature of DBE's authorized representative

Raymond Willis III
Printed name of DBE's authorized representative

OWNER
Title of DBE's authorized representative

11/02/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

WILLIS REBAR

CA Lic.#975362

CA LIC. #975362

Reinforcing Service

2333 Courage Drive. Ste. H #9 Fairfield CA. 94533
Phone: 707-419-5949 – Fax: 707-759-3483
DBE # 42610, SBE # 1751707, DIR # 1000005999, Veteran Owned & Operated

Job Proposal

To:	Date: 10/29/15
Job: Caltrans 04-1J3204	Location: Hwy 116 1.1 east of Mays Canyon Rd Guernville
Addendums: 1 noted	Plans:

Item	Include	Exclude	Furnish	Install	Price (Tax Included) UNO
Rebar	X		X	X	
Masonry Rebar		X			
Post Tension Material, Labor		X			
Construction Joint Dowels		X			
Grout Dowels		X			
Welded Wire Fabric		X			
Lifting or Chairing WWF		X			
Tied & Stockpiled Items/ Caissons	X		X	Tied &	Stockpiled
Welding & Rebar Welded to Misc		X			
Anchor Bolt Ties & Added Reinforcing		X			
Inspection/ Testing/ Engineering		X			
Hoisting		X			
Rebar Protection Caps		X			
Site Reinforcing		X			
Lines, Grades, & Templates		X			
			Total ~~$95870.25~~ 28,113.75		

Bid Breakdown	Add Alternates	Adds	Deduct
Item 68 567' @ $119.50			
Item 74 – 4500' @ $1.60			
Item 75 – 12675 @ $1.45			
Item 87 – 130' @ $19.50 3328			

This proposal is subject to revision or withdrawal if not accepted in writing or by facsimile transmission within (30) days. This proposal is conditioned upon our approval of final quantities, contract documents, insurance and bonding requirements, and construction schedules.
Willis Rebar shall be entitled to recover its collection costs and attorney's fees if payment is not made as required under the business and professions code.
Change order number/ written authorization is required prior to any extra work being performed.
Upon awarded job, please provide one set of contract plans and specs.

Price is subject to change if material is not shipped within (90) days.

By Raymond Willis III **Date 10/29/15**

The undersigned accepts the proposal and agrees to provide the name, address, and phone number of the project owner, project lender, and general contractor.
The undersigned also agrees to provide a copy of the general contractor's payment bond and requirements on insurance, bonding, and indemnity before final contract documents are submitted.

Accepted By **Date**

Back To Query Form

Search Returned 1 Records

Fri Oct 30 08:44:51 PDT 2015

Query Criteria

Firm/DBA Name: willis rebar
Firm Type: DBE

Firm ID	42610
Firm/DBA Name	WILLIS REBAR
Address Line1	2333 COURAGE DRIVE, STE H, ROOM #9
Address Line2	
City	FAIRFIELD
State	CA
Zip Code1	94533
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	willisrebar@gmail.com
Contact Name	RAYMOND WILLIS III
Area Code	(707)
Phone Number	419-5949
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	759-3483
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 12; 21; 24; 28; 34; 38; 39; 41; 43; 48; 49; 50; 51; 58;
Districts	01; 03; 04; 10;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

11-04-15A11:49 RCVD

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-1J3204

BID AMOUNT: $ 1,449,261.70

BID OPENING DATE: 10/29/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 20

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
3 - partial	Traffic Control	C1201	CMC Traffic Control Specialist 3450 Third Street., Unit 3G San Francisco, CA 94124 (415) 206-1700 Cert #33473	$32,835.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last page
	See last page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/29/15 — Date

(707) 585-1221 — (Area Code) Tel. No.

Thomas Smith - Estimating Manager

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no. 04-1J3204

Name of DBE business CMC Traffic Control Specialist

Name of DBE representative

DBE certification number 33473

Name of bidder Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder n/a

Name of representative of bidder or prime contractor Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor 10/28/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
3 - partial	Traffic Control	$32,835.00
	Total	$32,835.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Derek Doan

Printed name of DBE's authorized representative

Estimator

Title of DBE's authorized representative

11/2/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

CMC Traffic Control Specialists dba CMC Construction

3450 3rd St. Suite 3G
San Francisco, CA 94124
Phone: (415) 206-1700
Fax: (415) 206-1711
www.cmctraffic.com

Contractor License No. 792059 (A, C-31)
SF Business Tax Reg. No. 356339
SF Vendor No. 68165
FEIN No. 01-0620791
DIR Registration No. 1000006503

WBE/UDBE/SBE/LBE Certified
SFCMD Cert No. 021713710
CUCP Firm ID No. 33473
CA DGS ID No. 61410

Fax

ENTERED

To:	Estimators	**From:**	Phil Mleszkowski, (415) 760-1441, phil@cmctraffic.com
Phone:		**Pages:**	3
Fax:		**Date:**	10/28/2015 12:36 PM
Re:	04-1J3204 – Construction on State Hwy in Sonoma County Near Guerneville	**CC:**	

☐**Urgent** ☑**For Review** ☐**Please Comment** ☐**Please Reply** ☐**Please Recycle**

CMC

Traffic Control Specialists

3450 3rd St. Suite 3G, San Francisco, CA. 94124
Contractor Lic. 792059
SBE/LBE/WBE/UDBE/Micro Business Certified
(415) 206-1700 – Fax (415) 206-1711
www.cmctraffic.cominfo@cmctraffic.com

ALL YOUR TRAFFIC CONTROL NEEDS
RENTAL–SALES–ENGINEERING–CONTRACTING

TRAFFIC PLANS	PILOT CARS	TRAFFIC CONES
TRAFFIC COUNTS	K-RAIL/CRASH	SUPPLIES/SALES
PERMITS	CUSHIONS	TEMPORARY
SIGN SHOP	TC SUPERVISORS	SIGNALS
STRIPING	FLAGGERS	LIGHT TOWERS
LANE CLOSURES	WATER WALL	CHANGEABLE
HIGHWAY CLOSURES	BARRIERS	MESSAGE BOARDS

Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11) $825 / DAY

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $130 per crew-hour.
- Add $50 per 8 hour shift for night work labor premium and $20 per portable flashing beacon
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

Lane Closure Daily Rate for Freeways (per Caltrans drawing T10) $1385 / DAY

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $215per crew-hour.
- Add $1300/day to include an operated attenuator truck. Mobilization and/or idle time charges may apply.
- Add $100 per 8 hour shift for night work labor premium and $20 per portable flashing beacon.
- Additional charges apply for closure of additional lanes.
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

Lane Closure with Reversible Lane (per Caltrans drawing T13) $1385 / DAY + 1300 + 300

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $225 per crew-hour.
- Add $720/shift for an operated pilot car.
- Add $100 per 8 hour shift for night worklabor premium, $20/ addt'l beacon, and $275/shift/light tower.
- Rumble strips are not included. Add $300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add $560/shift for a 3rd flagger.

2985 x 11 shifts = 32,835

Traffic Flagman/Technician (Hourly rate) $70 / HR ST, $95 / HR OT, $115 / HR DT

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add $5/ hour shift for night work labor premium and $275/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

Traffic Supervisor (Hourly rate) $90 / HR ST, $115 / HR OT, $135 / HR DT

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add $5/ hour shift for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

Traffic Control Drawings

24"x36" Sheet, 1"=50' scale (CCSF requirement)	$350 / SHEET
11"x17" Sheet, 1"=50' scale	$250 / SHEET

- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only ($2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is $225 for principal, $150/HR for licensed engineer and $100/HR hour for junior engineer
- Call for pricing for traffic/vehicle counts

Traffic Counts

48-Hour ADT Mechanical Tube Count	$400 / COUNT
48-Hour Directional & Hourly - Volume	$500 / COUNT
48-Hour Directional & Hourly – Volume + Speed + Classification	$600 / COUNT

TC Equipment Rental (Delivery & pickup charges apply)	Daily	Weekly	28 Days
CMS Board	$225.00	$700.00	$1400.00
Arrow board	$85.00	$255.00	$650.00
Radar Speed Trailer	$90.00	$300.00	$650.00
Roll-up sign with sign stand	$7.00	$50.00	$150.00
Type I barricade	$1.00	$7.00	$28.00
Type III barricade	$4.00	$12.00	$40.00
Traffic cone	$0.75	$3.50	$14.00
Portable tubular delineator with base	$0.75	$5.25	$21.00
Water-filled plastic barricades	$7.00	$28.00	$80.00
Delineator drum	$2.00	$10.00	$40.00
Type K concrete barriers (20 LF)	$15.00	$45.00	$125.00
SLED inline crash cushion TL3	$90.00	$270.00	$800.00
SLED inline crash cushion TL2	$80.00	$240.00	$750.00
SLED inline crash cushion TL1	$45.00	$135.00	$400.00
Crash barrel array (price per barrel, unfilled)	$10.00	$30.00	$80.00
Portable flashing beacon	$20.00	$60.00	$180.00
Light Tower (dry rate – fuel not included)	$150.00	$450.00	$900.00
Temporary traffic signals (set of 2)	$1000.00	$2000.00	$5500.00
Aluminum signs (Per square foot)	$0.50		

Traffic Control Equipment & Supply Sales **Specific orders quoted upon request**

- We stock a wide variety of traffic control material and equipment including,
  - Aluminum signs
  - Rollup signs
  - Sign stands
  - Traffic striping tape
  - Cones
  - Delineators
  - Barricades
  - Chip seal markers

Pavement Striping – Installation and Removal **Specific jobs quoted upon request**

- Installation options: thermoplastic, paint, temporary tape
- Removal: Grinding, black-out temporary tape

Project Signs

Fabrication (delivery & tax not included)	$350 / EA
Delivery & installation on existing fence	$200 / EA
Delivery & installation on wood stand	$400 / EA
Removal and disposal	$200 / EA

- 4' x 6' or 4' x 8', 1/2" MDO substrate
- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at $100/HR
- Add $150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please call for a custom quote.

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug and safety testing to be marked up and billed to the client. Mobilization, demobilization, subsistence, and travel time charges apply based on scope of work, location, schedule, etc. Payment due net 30 days. 1.5% interest per month added to overdue invoices. Bonds and permits are excluded. CMC will indemnify Contractor for liability arising out of CMC's work or products, but only to the extent of CMC's negligence, and not that of anyone else.This quote must become a binding part of any contract and items cannot be split without prior permission,please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm. Rates are valid thru 6/30/2016.

Back To Query Form

Search Returned 1 Records

Fri Oct 30 08:47:34 PDT 2015

Query Criteria

Firm ID: 33473
Firm/DBA Name: cmc
Firm Type: DBE

Firm ID	33473
Firm/DBA Name	CMC TRAFFIC CONTROL SPECIALIST
Address Line1	3450 THIRD STREET, UNIT 3 G
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null CRYSTAL MIKS
Area Code	(415)
Phone Number	206-1700
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	206-1711
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

11-04-15A11:49 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-1J3204

BID AMOUNT: $ 1,449,261.70

BID OPENING DATE: 10/29/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 20

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
39 - partial	AC Grinding	C4201	ABSL Construction 29393 Pacific Street Hayward, CA 94544 (510) 727-0900 Cert #5270	$3,200.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last page
	See last page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/29/15 — Date

(707) 585-1221 — (Area Code) Tel. No.

Thomas Smith - Estimating Manager

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no: 04-1J3204

Name of DBE business: ABSL Construction

Name of DBE representative: Daryl Vorne

DBE certification number: 5270

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor: 10/27/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided*	Amount ($)
39 - partial	AC Grinding	$3,200.00
	Total	$3,200.00

*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Daryl Vorne

Printed name of DBE's authorized representative

Manager

Title of DBE's authorized representative

11/2/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

DIR Registration No. 1000002818

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name: **CA/DOT Replace Retaining Wall, HMA Resurfacing**
Project Number: **04-1J3204**
Bid Date: **10/29/2015**
Location: **Guerneville, Sonoma County, CA**

BID, AC Grinding

Minimum Daily Charge ***$ 3200.00*** x 1 Shift = 3,200-

This price is for a 48" inch cold planer machine, ***Wirtgen W 120 F***. Up to 10 inches depth. $100.00 additional for night work. $400.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

ENTERED

Minimum Daily Charge ***$ 4200.00***

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $500.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***Included***

Portland cement concrete grinding is excluded from this quotation.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors
238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM
C1901 ROADWAY EXCAVATION
C1920 STRUCTURE EXCAVATION
C1601 CLEARING & GRUBBING
C1910 GRADING
C1930 STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 5270

James Dalaio
CUCP OFFICER

August 26, 2011

Exp 01-01-16

Back To Query Form

earch Returned 1 Records

Fri Oct 30 08:55:36 PDT 2015

Query Criteria

Firm ID: 5270
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
t Area Code	( )
t Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-1J3204

BID AMOUNT: $ 1,449,261.70

BID OPENING DATE: 10/29/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 20

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	12	$518,728.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
39, 43 - 46, 66 All items partial	Trucking	C9774	R & S Trucking PO Box 414 Fulton, CA 95439 (707) 571-8820 Cert #38042	$40,608.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	
	$ 127,629.85
	8.8 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/29/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no. 04-1J3204

Name of DBE business R & S Trucking

Name of DBE representative
Eric Levy

DBE certification number 38042

Name of bidder
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder
n/a

Name of representative of bidder or prime contractor
Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor
10/27/15

List item number	Item of work and description of services to be subcontracted or materials to be provided*	Amount ($)
39, 43-46, 66	Trucking	$40,608.00
All Items Partial		
	Total	$40,608.00

*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Eric Levy
Printed name of DBE's authorized representative

Estimating, Sales & Marketing
Title of DBE's authorized representative

11-2-2015
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

TRUCKING QUOTE

Reflecting: **Public Works / Prevailing Wages,**
and when applicable: **Non-Prevailing Wage Rates**

Contractor: Ghilotti Construction Co.
Attention: Jeff Bordessa, Direct: 303-2347
Phone: 585-1221
Fax: 585-1601, Email: jeffb@ghilotti.com

ENTERED

Today's Date: 10-27-2015

Bid Date: 10-29-2015/2:00pm

** **Please note**: ALL PRICES listed below automatically expire 14 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking

Job Name: CDOT# 04-1J3204, Replace Retaining Wall, Drainage & HMA Resurfacing, Hwy# 116, 13.7

Job Location: on Hwy# 116, at 1.1 miles East of Mays Canyon Rd., between Guerneville & Forestville, in Sonoma County

*Contractor job#:*_____ *R & S job#:*_____

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

Point of Origin	Material	5-axle Transfers	4-axle Super Dumps
Canyon Rock and/or Bodean-Forestville	AGG	$ 105.00/Hourly * *as a budget trucking only estimate:* *Approx.. $ 3.50/per ton +/-*	$ 108.00/Hourly * *as a budget trucking only estimate:* *Approx.. $ 3.50/per ton +/-*
"" ""	# 1; RIP-RAP	$ 105.00/Hourly * *as a budget trucking only estimate:* *Approx.. $ 3.50/per ton +/-*	N/A
Canyon Rock-Cazadero	AGG	$ 105.00/Hourly * *as a budget trucking only estimate:* *Approx.. $ 4.85/per ton +/-*	$ 108.00/Hourly * *as a budget trucking only estimate:* *Approx.. $ 4.85/per ton +/-*
"" ""	# 1; RIP-RAP	$ 105.00/Hourly * *as a budget trucking only estimate:* *Approx.. $ 4.85/per ton +/-*	N/A
Syar-Healdsburg and/or Bodean Hot-Santa Rosa	AGG	$ 105.00/Hourly * *as a budget trucking only estimate:* *Approx.. $ 7.85/per ton +/-*	$ 108.00/Hourly * *as a budget trucking only estimate:* *Approx.. $ 8.50/per ton +/-*
"" ""	AC	$ 105.00/Hourly * *as a budget trucking only estimate:* *Approx.. $ 8.95/per ton +/-*	$ 108.00/Hourly * *as a budget trucking only estimate:* *Approx.. $ 9.50/per ton +/-*

Continued.....

NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,
(* Please note the NEW PRICING STRUCTURE below, as of; 9-10-2015)

1. 5-axle Double bottoms; **$ 105.00/hourly**
2. 5-axle Transfers; **$ 105.00/hourly**
3. 5-axle Semi ends: **$ 105.00/hourly**
4. 4-axle Super Dumps: **$ 108.00/hourly** x 376 Hrs = 40,608
5. 3-axle 10 Wheeler dump trucks: **$ 100.00/hourly**
6. 5-axle Semi Flatbeds: **$ 118.00/hourly**
7. 5-axle Semi bottoms: **$ 105.00/hourly**
8. All Rates Listed Above Reflect **6 Hour Minimum Per Day**, Per Truck, along with: **6 Hours Minimum Per Night**, Per Truck. All tonnage rates revert to hourly billing when minimum's apply
9. *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day.
10. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
11. **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note**: Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year after year, for 5 years straight, starting; April 7th, 2014.

PREVAILING WAGES HOURLY RATES

1. All 5-axles, 4-axles and 3-axles will reflect the same hourly rate for the 1st (first) 8 hours in any given shift of: **$ 143.85/hourly.** Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects **6 hour minimum per day**, per truck, as well as a **6 hour minimum per night**, per truck.

Cutler Trucking, Inc., dba: R&S TRUCKING

CA# 0029093

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: Eric Levy, Estimating, Sales & Marketing

Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223

Email: ericlevy@rstrucking.com

State of California CALTRANS certified:

Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042

and

State of California, Department of General Services certified;

Small Business Concern (SB) # 1000659

and

State of California, Department of Industrial Relations registered:

DIR database registration # 1000007196

Providing a "Commercially Useful Function" since 1984

Continued.....

Contract of Terms & Conditions including, but not limited to:

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3 & 4): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS**.
2. **Purchase orders/letter of intent must be issued within 14 working days of bid date; Hourly rates only will be honored during the transition period.**
3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be billed and due & payable, after the standard allowable times listed, based on the hourly rates quoted on page 1 & 2, then divided by 60 minutes.** As an example: $ 105.00 hourly = $1.75 per minute. $ 108.00 hourly = $1.80 per minute, or $ 118.00/hourly = $ 1.97 per minute, etc. Also standby time,/demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time/demurrage charges will commence starting at the point of that traffic control location.
5. **It will be the contractor's /customers sole responsibility to pay all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing**.
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. * Please call truck orders in by 11:00 a.m.., to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders of 8 trucks or more.
10. On all jobs that require certification rosters, additional names may be added at any time.
11. PROBLEMS ON PROJECTS: The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar ($) amount of loss within 24 hours on the same day of the incident or occurrence. R&S Trucking will accept "NO EXPENSE CHARGES OR BACK CHARGE CLAIMS" unless we are notified as stated above. R &S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. To clarify: R & S Trucking treats invoices billed as revenue and claims or back charges as expenses, so as such, any claims or back charges need to be received as an invoice, not a deduction on any R & S Trucking invoice. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following).**
13. **Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday & Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.**
14. **Mini mum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a 6 hour minimum daytime, & 6 hour minimum nighttime, unless previously arranged with dispatch.**
15. All un-scaled tonnage quotes will be based on **26.20 tons** per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.

Continued.....

16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.
17. Hourl y time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays. . *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20th day following the last day of the calendar month in which the work was performed, billed by the 5th day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. R & S Trucking provides a "Commercially Useful Function" as defined by 49 CFR 26 in achieving the awarded contractors DBE commitment goals. DBE contract commitment goals, whether in dollars or percentages, are strictly the contractor's achievement responsibility, as defined by 49 CFR 26.
21. **Contractor m ust provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
22. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
23. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
24. A ny changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
25. Notice s will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
26. **R&S Trucking is not responsible for project production**; this includes the availability of trucks, daily plant and/or jobsite production goals, UDBE, DBE & SB dollar listed/commitment amounts material quota amounts or any other reason, on any job, at any time.
27. A s it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its Contract of Terms & Conditions. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.

Continued.....

28. **R&S Tr ucking Co. is a VENDOR, not a SUB CONTRACTOR.**
29. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly,** com mencing 1 year after the job bid date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
30. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.,** require the contractor to supply a designated clean-out area on the jobsite, and to supply release agents, such as: United Products, Smart Solve Tar Remover # 603, along with additional equip ment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable at the hourly rates listed and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
31. All rates quoted reflect a diesel cost per gallon up to and including: **$ 3.25/per gallon**. After it rises to: **$ 3.26/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every $ .10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after $ 3.26/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
32. All quoted rates DO NOT reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs approx. $ 350.00/per day/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.
33. **R & S Trucking is not a union company. We are not affiliated or part of any union organization or any union subsidiary. We do not follow any union structure, including but not li mited to any union laws, guidelines, wage structure, rules or regulations.**
34. **R & S Trucking is not obligated to become a member of the Teamsters or join into any other agreement with any organized union organization arising from PLA (project labor agree ments).**
35. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent

Signature Date

Signature Date

In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.

Thank you for choosing R & S Trucking for your special project

www.rstrucking.com

R&S TRUCKING

CA # 0029093

Back To Query Form

earch Returned 1 Records

Mon Nov 02 15:20:51 PST 2015

Query Criteria

Firm ID: 38042
Firm Type: DBE

Firm ID	38042
Firm/DBA Name	R&S TRUCKING, INC
Address Line1	1688 ALMAR PKWY
Address Line2	
City	SANTA ROSA
State	CA
Zip Code1	95403
Zip Code2	
Mailing Address Line1	P.O. BOX 414
Mailing Address Line2	
Mailing City	FULTON
Mailing State	CA
Mailing Zip Code1	95439
Mailing Zip Code2	0414
Certification Type	DBE
EMail	scutler@rstrucking.com
Contact Name	SHARON CUTLER
Area Code	(707)
Phone Number	571-8820
t Area Code	( )
it Phone Number	
Fax Area Code	(707)
Fax Phone Number	571-0364
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58;
Districts	01; 03; 04;
DBE NAICS	484110;
ACDBE NAICS	
Work Codes	C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 31;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102. 11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-1J3204

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. hclude the items of work offered and the dates and methods used for following upinitial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	tems of Work Offered	Follow Up Methods and Dates
A & R TRANSPORTATION, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
A B S L CONSTRUCTION	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
A C DIKE CO	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
A S CONTRACTORS, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
A.J. VASCONI GENERAL ENGINEERING	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
ADVANCED GEOSOLUTIONS, INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
ALCARAZ TRANSPORTATION, INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
ALERT-O-LITE, INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
ALLIED MATERIALS, INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
AMERICAN PRECISION BUILDERS	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
AMERICAN STEEL PLACERS, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
AMEZCUA & SON TRUCKING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
AMLAND CORP	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
APADANA ENGINEERING, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
ARCHITECTURAL UNLIMITED BUILDING CO.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
AUSTIN ENTERPRISE	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
AYALA & SONS TRUCKING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
AZ CONSTRUCTION, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
BAY LINE CUTTING & CORING, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
BC SCHMIDT CONSTRUCTION, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
BERT W SALAS, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102. 11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-1J3204

BLACK DIAMOND ASPHALT, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
BOOMER DIRT WORKS, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
BRAY TRUCKING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
BROOKWATER, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
BUENA VISTA LANDSCAPE, INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
BURKE CONSTRUCTION	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
BWW & COMPANY	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
C & L DRILLING CO	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
CHAVEZ TRUCKING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
CINDY BALES ENGINEERING, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
CIRIMELE ELECTRIC WORKS INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
CMC TRAFFIC CONTROL SPECIALIST	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
COBRA TRUCKING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
COLEMAN CONSTRUCTION	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
COMBINED EFFORT INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
CONTECH CONCRETE TECHNIQUES, INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
CONTRACTOR SERVICES GROUP, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
COOKS AND SON INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
DD & L TRUCKING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
DESTINATION ANYWHERE, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102. 11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-1J3204

DEXTEROUS CONSTRUCTION	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
DILLARD ENVIRONMENTAL SERVICES	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
DLD STRUCTURAL BUILDERS & FABRICATORS	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
DOUBLE G'S SUPPLY	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
E E ELECTRIC, INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
E. GUINN INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
E. JASPER WRKG. (DEMO) & TRKG	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
EAGLE ENGINEERING AND CONSTRUCTION, INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
ERLINOLE TRUCKING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
ERNEST B. DEE	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
EXBON DEVELOPMENT, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
FANFA, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
FCS STRIPING, SEALING AND PAVING, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
FORCE TRAFFIC CONTROL, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
G. W. PEOPLES CONTRACTING CO., INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
GECKO GOLF CONSTRUCTION, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
GERONIMO CONCRETE, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
GLOBAL ROAD SEALING, INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
GONZALES, SUAREZ & ASSOCIATES, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
GUIDO'S TRUCKING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102. 11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-1J3204

HERCON COMPANY, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
HYDROCONSULT ENGINEERS, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
INTERWEST PACIFIC, LTD.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
J N A BUILDERS, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
J. MORAGA CONSTRUCTION, INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
JEFF RODGERS TRUCKING	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
K & G CONCRETE INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
K R C SAFETY CO. INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
KELLIE AVILA	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
KERN COUNTY CUSTOM CONCRETE	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
KIONA LANDSCAPING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
LA FIRMA INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
LD INNOVATIONS, LLC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
LNA CONCRETE STRUCTURES, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
LOWERS WELDING & FABRICATION, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
M & S ENVIRONMENTAL LANDSCAPES, INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
M. HERNANDEZ CONSTRUCTION INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
MAD STEEL INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
MAXIMUM METAL WORKS LLC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
MC CULLOUGH CONSTRUCTION INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
MCAFEE TRANSPORTATION	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
MECHANICAL SUPPORT SYSTEMS, INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102. 11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-1J3204

MERCADO TRUCKING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
METCO	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
MORALES CONTRACTING SERVICES	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
NIELSON CONSTRUCTION	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
NISH-KO INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
NITTA EROSION CONTROL	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
NOR-CAL PUMP & WELL DRILLING, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
NORTH AMERICAN FENCE & RAILING INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
NORTHERN TRUCK & EQUIPMENT	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
OLIVAS VALDEZ INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
OLIVER TRANSBAY CONSTRUCTION INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
ON THE LEVEL CONCRETE	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
P. A. WILSON, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
PACIFIC WATER TRUCKS	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
PARMETER GENERAL ENGINEERS & SERVICES, INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
PC&N CONSTRUCTION, INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
PROFESSIONAL CONCRETE SAWING INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
QUIMU CONTRACTING, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
R&S TRUCKING, INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
R. E. SERRANO INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
RENTERIA TRUCKING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
RICK NEVES TRUCKING, INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
ROYAL TRUCKING/ MAINTENANCE	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102. 11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-1J3204

RUBECON BUILDERS INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
RUPERT SUPPLY	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
S & S TRUCKING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
S KWOK ENGINEERS, INC.	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
SAMS EQUIPMENT	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
SCHOTKA CONSTRUCTION INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
SITEWORKS CONSTRUCTION, INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
SJD CONSTRUCTION INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
STATEWIDE STRIPES, INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
STI TRUCKING	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
STONY CREEK GENERAL ENGINEERING	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
STRAIGHT STRIPE PAINTING INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
TRAFFIC ENFORCEMENT SOLUTIONS	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
TRI-VALLEY CONTRACTING, INC.	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
TSR CONSTRUCTION COMPANY	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
U.S. CONCRETE CONSTRUCTION, INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
USA TRUCKING, INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
VALVERDE CONSTRUCTION, INC	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
W T B, INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
WALLACE STRUCTURES	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
WATER COMPONENTS	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26
WATERCOURSE ENGINEERING INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
WESTERN TRAFFIC SUPPLY	Email, fax or mail 10/2	**All items of work offered. See attached Flyer	Phone call 10/26

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102. 11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-1J3204

WILLIS REBAR	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Email and/or fax 10/1 through DBEgoodfaith.com	**All items of work offered. See attached Flyer	Phone call 10/9 and 10/19

NOTE: All supporting documentation is located with 'ITEM 4'

3. For each tem of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No		Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
CAS	YES		SCHOTKA CONSTRUCTION	DBE	N/A - USED A DBE FIRM FOR THIS SCOPE OF WORK	n/a	n/a
TRAFFIC CONTROL	YES		CMC TRAFFIC CONTROL SPECIALIST	DBE	N/A - USED A DBE FIRM FOR THIS SCOPE OF WORK	n/a	n/a
COLD PLANE	YES		ABSL	DBE	N/A - USED A DBE FIRM FOR THIS SCOPE OF WORK	n/a	n/a
DEMOLITION / BRIDGE REMOVAL	YES		GCC SELF-PERFORM	NON-DBE	N/A - NO DBE QUOTES WERE RECEIVED FOR THIS SCOPE OF WORK	n/a	n/a
CLEAR & GRUB	YES		GCC SELF-PERFORM	NON-DBE	N/A - NO DBE QUOTES WERE RECEIVED FOR THIS SCOPE OF WORK	n/a	n/a
STRUCTURE EXCAVATION / BACKFILL	YES		GCC SELF-PERFORM	NON-DBE	N/A - NO DBE QUOTES WERE RECEIVED FOR THIS SCOPE OF WORK	n/a	n/a
LANDSCAPE	YES		NEARY LANDSCAPE	NON-DBE	N/A - NO DBE QUOTES WERE RECEIVED FOR THIS SCOPE OF WORK	n/a	n/a
HYDROSEED / EROSION CONTROL	YES		NITTA EROSION CONTROL	DBE	N/A - USED A DBE FIRM FOR THIS SCOPE OF WORK	n/a	n/a
CIDH PILES	YES		PCDC	NON-DBE	N/A - NO DBE QUOTES WERE RECEIVED FOR THIS SCOPE OF WORK	n/a	n/a
STRUCTURAL CONCRETE	YES		GCC SELF-PERFORM	NON-DBE	N/A - NO DBE QUOTES WERE RECEIVED FOR THIS SCOPE OF WORK	n/a	n/a
REINFORCING STEEL	YES		WILLIS REBAR	DBE	N/A - USED A DBE FIRM FOR THIS SCOPE OF WORK	n/a	n/a
MBGR	YES		CORAL CONSTRUCTION	NON-DBE	N/A - NO DBE QUOTES WERE RECEIVED FOR THIS SCOPE OF WORK	n/a	n/a
THERMOPLASTIC TRAFFIC STRIPING & MARKERS	YES		STRIPING GRAPHICS	NON-DBE	N/A - NO DBE QUOTES WERE RECEIVED FOR THIS SCOPE OF WORK	n/a	n/a
TRUCKING	YES		R & S TRUCKING	DBE	N/A - USED A DBE FIRM FOR THIS SCOPE OF WORK	n/a	n/a

Tthe firm selected for the item 1s not a DBE,provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms hsted above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-1J3204

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applcable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	10/2/15 – bid date		Provided interested DBE firms our contact information
Searched the CUCP database by work codes	10/2/15		Solicited available firms (See Item #2)
Searched the Caltrans Opt-In Database	10/2/15; checked again closer to bid date, all interested DBEs received solicitation		Solicited interested firms (See Item #2)
Searched DBEgoodfaith.com database	10/1/15		Solicited 75 firms (See Item #2)
Searched internal DBE database of frequently used DBEs	10/2/15		Solicited 4 firms (See Item #2)
**Placed paid ads with Eldridge Bid Reporter: • MWDVBE Weekly • California Bid Bulletin	• 10/2/15 – Every Monday – bid date • 10/5/15 – Every Friday – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with DBEgoodfaith.com	10/1/15 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	10/5/15 – 10/12/15		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'**

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

Any DBE who requested more information was contacted by our Estimator Jeff Bordessa, . No specific assistance was requested.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 5'**

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by our Estimator, Jeff Bordessa. No specific assistance was requested.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 6'**

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or it's affiliate. Identify the DBEs assisted , the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit ,insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

Any DBE who requested more information was contacted by our Estimator, Jeff Bordessa. No specific assistance was requested.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 7'**

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-1J3204

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	10/2/15	Online	Solicited available certified firms (See Item #4)
Caltrans Opt-In Listing	10/2/15 & ongoing	Online	Solicited available certified firms (See Item #4)
Caltrans 'Primes Seeking Assistance'	10/2/15	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
dbegoodfaith.com	10/1/15	Online	Placed paid Trade & Focus ads and solicited 50 firms (See Item 4)
**BART	10/2/15	Fax	Requested solicitation be posted
**Business Outreach Committee	10/2/15	Fax	Requested solicitation be posted
**California Black Chamber of Commerce	10/2/15	Fax	Requested solicitation be posted
**Central Contra Costa Transit Authority	10/2/15	Fax	Requested solicitation be posted
**City of Fresno	10/2/15	Fax	Requested solicitation be posted
**SFMTA	10/2/15	Fax	Requested solicitation be posted
**Yolo Transportation District	10/2/15	Fax	Requested solicitation be posted
**California CFDC PTAC	10/1/15	Fax	Requested solicitation be posted
**National Association of Minority Contractors	10/1/15	Fax	Requested solicitation be posted
**Northern CA Minority Business Enterprise Center	10/1/15	Fax	Requested solicitation be posted
**Northern CA Minority SDC	10/1/15	Fax	Requested solicitation be posted
**Building News	9/22/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Pacific Builder	9/22/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	9/22/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Marin Builders Exchange	9/22/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCBE	9/22/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**SUBNET – SBA	10/1/15	Online	Posted opportunity on Small Business Administration Website
**MBDA	10/2/15	Online	Posted opportunity on the Minority Buisness Development Agency website

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 8'**

9. Include additional data to support a demonstration of good faith efforts.

- GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.
- Ghilotti Construction Company, Inc. met the goal for this project.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ITEM #2 – SOLICITED FIRMS

EXCEL EXPORT FROM CALTRANS DATABASE SEARCH

Firm/DBA Name	Outreach	Address	City	State	Zip	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	Work Codes	Licenses
A B S L CONSTRUCTION	SENT THROUGH DBEGOOFAITH	29393 PACIFIC ST	HAYWARD	CA	94544	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor;
A C DIKE CO	SENT THROUGH DBEGOOFAITH	2788 VENTURE DR.	LINCOLN	CA	95648	email@acdike.com	GEORGETTE MC CLAIN	916	645-7747	916	645-9618	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;	A General Engineering Contractor;
A S CONTRACTORS, INC.	SENT THROUGH DBEGOOFAITH	5347 COLE ROAD	MARIPOSA	CA	95338	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;	A General Engineering Contractor; B General Building Contractor;
A. J. VASCONI GENERAL ENGINEERING	Email	1820 GALINDO STREET, SUITE 275	CONCORD	CA	94520	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;	A General Engineering Contractor;
ADVANCED GEOSOLUTIONS, INC	Email	13 ORCHARD ROAD, SUITE 105	LAKE FOREST	CA	92630	jibaez@advgeosolutions.com	JUAN I. BAEZ	310	796-9000	310	796-9001	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES;	A General Engineering Contractor; EC Civil Engineer;
ALERT-O-LITE, INC	SENT THROUGH DBEGOOFAITH	2379 S G STREET	FRESNO	CA	93721	debbieh@alertolite.com	DEBBIE HUNSAKER	559	453-2474	559	453-3250	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
AMERICAN PRECISION BUILDERS	SENT THROUGH DBEGOOFAITH	1459 SAN PABLO AVENUE	PINOLE	CA	94564	louis@apbconstruction.com	LOUIS CHERRY	510	827-7684	510	764-4955	C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;	A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;
AMERICAN STEEL PLACERS, INC.	Email	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA	92408	Rusty@steelplacers.com	RUSSELL ROBERTSON	909	884-6031	909	433-9150	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;	C50 Reinforcing Steel Contractor;
AMLAND CORP	SENT THROUGH DBEGOOFAITH	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;

APADANA ENGINEERING, INC.	SENT THROUGH DBEGOOFAITH	5 THOMAS MELLON CIRCLE, SUITE 154	SAN FRANCISCO	CA	94134	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	300-6600	415	467-7721	C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;	A General Engineering Contractor;
ITECTURAL UNLIMITED BUILDING CO.	Email	11222 LA CIENEGA BLVD. #428	INGLEWOOD	CA	90304	RDiaz433@hotmail.com	RICHARD DIAZ	424	227-4815	424	227-4817	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;	C51 Structural Steel Contractor;
AUSTIN ENTERPRISE	SENT THROUGH DBEGOOFAITH	13421 SNOW ROAD	BAKERSFIELD	CA	93314	paustin@austin-enterprise.com	PATTI AUSTIN	661	589-1001	661	589-9509	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;	A General Engineering Contractor; D06 Concrete Related Services;
AZ CONSTRUCTION, INC.	Email	727 N. GLENDORA AVENUE	LA PUENTE	CA	91744	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
BAY LINE CUTTING & CORING, INC.	SENT THROUGH DBEGOOFAITH	1635 FOURTH STREET	BERKELEY	CA	94710	juan@baylinecutting.com	JUAN ARREGUIN	510	527-1000	510	527-0500	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;	A General Engineering Contractor;
BC SCHMIDT CONSTRUCTION, INC.	Email	P.O. BOX 1557	WILLIAMS	CA	95987	bcschmidt@frontiernet.net	CARRIE SCHMIDT	530	473-5423	530	473-2749	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;	B General Building Contractor;
BERT W SALAS, INC.	Email	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	92071	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;	A General Engineering Contractor;
D PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email	11818 FAIRWAY DRIVE	YUCAIPA	CA	92399	bravopacific@hotmail.com	EDWARD MARMOLEJO	909	790-1637			C5100 CONCRETE STRUCTURE; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; J9530 HOUSING & URBAN DEVELOPMENT;	A General Engineering Contractor;
BUENA VISTA LANDSCAPE, INC	Email	1472 N HARDING ST.	ORANGE	CA	92867	b.v.landscape@pacbell.net	ANGEL GOMEZ	714	771-2563	714	771-2569	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;	C27 Landscaping Contractor;

BURKE CONSTRUCTION	Email	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	95682	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor; HAZ Hazardous Waste;
BWW & COMPANY	Email	301 9TH STREET, SUITE 100	REDLANDS	CA	92374	b-w-w@live.com	BOBBY W. WILSON	909	268-8516	909	435-0392	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;
C & L DRILLING CO	Email	600 E. LAMBERT ROAD	LA HABRA	CA	90631	cldrilling@aol.com	CARLA WHITE	562	697-7715	562	690-0264	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;	C57 Well Drilling Contractor;
CINDY BALES ENGINEERING, INC.	Email	1828 SHADY LANE	BIG BEAR CITY	CA	92314	airbears@balesengineering.com	CINDY BALES	909	585-1557	909	752-7090	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;	C10 Electrical Contractor;
CIRIMELE ELECTRIC WORKS INC.	Email	607 MARINA WAY SOUTH	RICHMOND	CA	94804	jcirimele@cirimeleelectric.com	JEAN CIRIMELE	510	620-1150	510	620-1155	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; F5060 ELECTRICAL GOODS;	C10 Electrical Contractor;
CMC TRAFFIC CONTROL SPECIALIST	SENT THROUGH DBEGOOFAITH	3450 THIRD STREET, UNIT 3 G	SAN FRANCISCO	CA	94124		null CRYSTAL MIKS	415	206-1700	415	206-1711	C1201 TRAFFIC CONTROL SYSTEM;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
COLEMAN CONSTRUCTION	SENT THROUGH DBEGOOFAITH	85 EAST HIGHWAY 20	UPPERLAKE	CA	95485	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025	C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;	A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
COMBINED EFFORT INC	Email	462 WEBSTER ST #3	MONTEREY	CA	93940	cbrandt@combined-effort.us	CHERYL BRANDT	831	717-7556	831	209-7530	C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT;	A General Engineering Contractor; HAZ Hazardous Waste;
CONTECH CONCRETE TECHNIQUES, INC	SENT THROUGH DBEGOOFAITH	5819 E. HARVARD	FRESNO	CA	93727	contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;	C08 Concrete Contractor;
CONTRACTOR SERVICES GROUP, INC.	SENT THROUGH DBEGOOFAITH	3960 INDUSTRIAL BLVD SUITE 500	WEST SACRAMENTO	CA	95691	shelli@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;	A General Engineering Contractor;
COOKS AND SON INC.	Email	4134 ODIE LANE	SANTA MARIA	CA	93455	cooks_son@mail.com	CHARLES E. HENDERSO	805	934-2705	805	937-5473	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;	A General Engineering Contractor;
DEXTEROUS CONSTRUCTION	Email	4708 CRENSHAW BLVD. SUITE 203	LOS ANGELES	CA	90043	dextersconstruction2@hotmail.com	DEXTER SMITH	323	290-1100	323	290-1199	A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION;	B General Building Contractor;
DILLARD ENVIRONMENTAL SERVICES	SENT THROUGH DBEGOOFAITH	3120 CAMINO DIABLO RD	BYRON	CA	94514	patriciad@dillardenv.com	PATRICIA DILLARD	925	634-6850	925	634-6858	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;	A General Engineering Contractor;

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	SENT THROUGH DBEGOOFAITH	495 N. MARKS	FRESNO	CA	93706	DAVEtrucksweep@gmail.com	SEAN REED	559	370-5756	559	374-6470	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;	
DLD STRUCTURAL BUILDERS & FABRICATORS	Email fail, mail	2064 FREMONT AVENUE	SOUTH PASADENA	CA	91030	IDDominguez6@att.net	DONALD DOMINGUEZ	626	831-4958			C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; D3470 METAL MANUFACTURING;	C51 Structural Steel Contractor;
DOUBLE G'S SUPPLY	EMAIL-OPT IN									530	902-3058		
DREAMBUILDER CONSTRUCTION CORP	Prime	1324 E LAWSON LN.	PLACENTIA	CA	92870	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;	A General Engineering Contractor;
E E ELECTRIC, INC	Email fail, mail	11127 CALABASH AVENUE	FONTANA	CA	92337	eeelectric@earthlink.net	HENRY ESCAJEDA	909	829-7818	909	829-0118	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;	B General Building Contractor; C10 Electrical Contractor;
E. GUINN INC.	SENT THROUGH DBEGOOFAITH	280 NEWHALL STREET	SAN FRANCISCO	CA	94124	eguinn55@gmail.com	EDWARD GUINN	415	571-9759			C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8720 CIVIL ENGINEERING; E4953 WASTE COLLECTION AND DISPOSAL;	A General Engineering Contractor;
E. JASPER WRKG. (DEMO) & TRKG	Mail	9326 S. VERMONT AVE.	LOS ANGELES	CA	90044		null LYNN JASPER	323	754-9877	323	754-8558	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
EAGLE ENGINEERING AND CONSTRUCTION, INC	SENT THROUGH DBEGOOFAITH	1175 PALOMAR DRIVE	REDWOOD CITY	CA	94062	brooks.curtis@att.net	CURTIS BROOKS	650	367-8000	650	367-8282	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email	4097 TRAIL CREEK ROAD	RIVERSIDE	CA	92505	rpendurthi@earmanagement.com	RAVINDRA PENDURTHI	951	324-8060	951	324-8061	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor;

ERNEST B. DEE	SENT THROUGH DBEGOOFAITH	7051 BOWLING DRIVE # 104	SACRAMENTO	CA	95823	ernestdee6@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;	A General Engineering Contractor; B General Building Contractor;
EXBON DEVELOPMENT, INC.	Email fail, mail	13432 ACLARE STREET,	CERRITOS	CA	90703	info@exbon.com	JANET LEE	714	827-7327	562	777-1888	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;	A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
FANFA, INC.	SENT THROUGH DBEGOOFAITH	2401 GRANT AVENUE	SAN LORENZO	CA	94580	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor;
FCS STRIPING, SEALING AND PAVING, INC.	SENT THROUGH DBEGOOFAITH	206 THRASHER AVENUE	LIVERMORE	CA	94551	inesseoane@fcs-ssp.com	INES SEOANE	925	373-6205	925	373-6208	C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);	C12 Earthwork and Paving Contractor;
FORCE TRAFFIC CONTROL, INC.	Email	1478-B NORTH BELMONT RD	EXETER	CA	93221	forcetraffic@earthlink.net	ROSEMARY STIMPEL	559	594-1062	559	594-1056	C1201 TRAFFIC CONTROL SYSTEM;	C31 Construction Zone Traffic Control Contractor;
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	SENT THROUGH DBEGOOFAITH	10096 AHART ROAD	OROVILLE	CA	95966	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;	A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;
G. W. PEOPLES CONTRACTING CO., INC.	Email	2011 CRYSTAL DRIVE, SUITE 400	ARLINGTON	VA	22202	gwpeoples@aol.com	RENEE BANKS	202	488-7185	703	682-6804	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
GECKO GOLF CONSTRUCTION, INC.	Email	231 MARKET PLACE #243	SAN RAMON	CA	94583	geckogconstruction@gmail.com	KEIKO FREDERICK	925	548-8723			C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C9867 LANDSCAPING CONTRACTOR;	C27 Landscaping Contractor;
GERONIMO CONCRETE, INC.	Email	4560 N. HUNTINGTON DRIVE	LOS ANGELES	CA	90032	geronimo_concrete@sbcglobal.net	LIDIA LOPEZ	323	225-2016	323	222-8312	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;
GLOBAL ROAD SEALING, INC	Email	10832 DOROTHY AVE	GARDEN GROVE	CA	92843	trila.grsi@yahoo.com	TRI LA	714	893-0845	714	893-0945	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
NZALES, SUAREZ & ASSOCIATES, INC.	Email	1036 CORONADO ST.	UPLAND	CA	91786	dgonzales@gsaeng.com	DIONICIO "DEE" GONZ	909	981-2156	909	988-9531	C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;	A General Engineering Contractor; EC Civil Engineer;

HERCON COMPANY, INC.	Email	30211 AVENIDA DE LAS BANDERAS, STE 200	RANCHO SANTA MAR(	CA	92688	ahernandez@herconcompany.com	ALBERT HERNANDEZ JR	949	766-6770	949	766-6768	C1701 DEVELOP WATER SUPPLY; C1920 STRUCTURE EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C7191 SEWER MANHOLE; C8903 ELECTRICAL;	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor; C42 Sanitation System Contractor; HAZ Hazardous Waste;
HYDROCONSULT ENGINEERS, INC.	SENT THROUGH DBEGOOFAITH	45 POLK STREET, 3RD FLOOR	SAN FRANCISCO	CA	94102	bgoldstein@hydroce.com	BETH GOLDSTEIN	415	252-9750	415	252-9261	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C8707 FEASIBILITY STUDIES; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;	EC Civil Engineer;
INDUSTRIAL BATTERY SERVICES	Wrong scope	673 ERLANDSON STREET	RICHMOND	CA	94804	ibsrecoder@aol.com	ELIZABETH RECORDER	510	222-7719	510	412-5988	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;	C10 Electrical Contractor;
INTERWEST PACIFIC, LTD.	Email	990 HIGHLAND DR. STE. 212	SOLANA BEACH	CA	92075	jack@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;
J N A BUILDERS, INC.	Email	3549 EL CAMINITO	LA CRESCENTA	CA	91214	JNABUILDERSINC@gmail.com	JOSEPH N. ANTONIO	818	281-5262	818	248-0013	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
J. MORAGA CONSTRUCTION, INC	Email	2857 BUSINESS PARK WAY	MERCED	CA	95348	jmoraga@flash.net	JOSE MORAGA	209	388-9200	209	383-6506	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;	A General Engineering Contractor;
JEFF RODGERS TRUCKING	Email - GCC list							209	464-0107				
K & G CONCRETE INC	Email	1079 SUNRISE AVENUE, SUITE B-353	ROSEVILLE	CA	95661	keaven@kgconcretepumping.com	HERMAN (KEAVEN) GU	916	539-6652	866	878-2769	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;	C08 Concrete Contractor;
K R C SAFETY CO. INC.	SENT THROUGH DBEGOOFAITH	7821 WEST SUNNYVIEW	VISALIA	CA	93291	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	SENT THROUGH DBEGOOFAITH	22140 FRONTIER ROAD	CLOVIS	CA	93619	karen@imaginationmetals.com	KAREN JOHNSTON	559	299-2899			C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
KELLIE AVILA	EMAIL-OPT IN							805	461-1600				
KERN COUNTY CUSTOM CONCRETE	SENT THROUGH DBEGOOFAITH	4916 COLLEGE AVE	BAKERSFIELD	CA	93306	JerryKCCC@yahoo.com	MR. JERRY M. FUENTEZ	661	872-4602	661	325-5590	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;	C08 Concrete Contractor;
KIONA LANDSCAPING	SENT THROUGH DBEGOOFAITH	3889 F STREET, APT 2	EUREKA	CA	95503	egruetzmacherjr@gmail.com	ERNIE GRUETZMACHEF	707	616-4340			C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;	C13 Fencing Contractor; C27 Landscaping Contractor;

LA FIRMA INC.	Email	715 RIDGE ROAD	NIPOMO	CA	93444	estimating@theswpppfirm.com	VICENTE C. BRAVO	805	748-8576	805	929-0501	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;	B General Building Contractor; D64 Nonspecialized;
A CONCRETE STRUCTURES, INC.	Email	15455 TERN STREET	CHINO HILLS	CA	91709	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);	A General Engineering Contractor;
LOWERS WELDING & FABRICATION, INC.	Email	10847 PAINTER AVENUE	SANTA FE SPRINGS	CA	90670	ddavis@lowerswelding.com	DAWN DAVIS	562	946-4521	562	903-0116	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7035 WELDED STEEL PIPE; C8907 MACHINING;	C60 Welding Contractor;
M & S ENVIRONMENTAL LANDSCAPES, INC	Email	12192 MACS ROAD	REDDING	CA	96003	shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	530	241-1418	530	241-9647	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;	C27 Landscaping Contractor;
M. HERNANDEZ CONSTRUCTION INC	SENT THROUGH DBEGOOFAITH	850 RANKIN STREET	SAN FRANCISCO	CA	94124	mariano@hernandez-engineering.com	MARIANO HERNANDEZ	415	824-4731	415	824-4696	C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
MAD STEEL INC.	Email	277 WEST ALLEN AVENUE	SAN DIMAS	CA	91773	madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724	C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;	C50 Reinforcing Steel Contractor;
MAXIMUM METAL WORKS LLC	Email	1262 EAST 87TH PLACE	LOS ANGELES	CA	90002	maximumironworks@yahoo.com	ROSHAWN HEISSER	323	426-1493	323	487-5480	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;	C51 Structural Steel Contractor; C61 Limited Specialty Contractor; D24 Metal Products;
C CULLOUGH CONSTRUCTION INC	SENT THROUGH DBEGOOFAITH	57 ALDERGROVE ROAD	ARCATA	CA	95521	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;	A General Engineering Contractor; C27 Landscaping Contractor;
METCO	SENT THROUGH DBEGOOFAITH	2165 FRANCISCO BOULEVARD, #AI	SAN RAFAEL	CA	94901	c.martinez@metco-usa.com	CHRISTOPHER MARTIN	415	455-9922	415	455-9960	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;	C10 Electrical Contractor;
MLE ENVIRONMENTAL TECHNOLOGIES, INC.	Asked to be removed	11511 RAGUSA DRIVE	RANCHO CUCAMONG	CA	91701	vmuniz@charter.net	VICTOR MUNIZ	909	989-7191	909	989-4791	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
MORALES CONTRACTING SERVICES	Email	5031 CALMVIEW STREET	BALDWIN PARK	CA	91706	tmorales@moralescontracting.com	ANTONIO MORALES	626	856-3646	626	856-3648	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;	B General Building Contractor; D06 Concrete Related Services;
NIELSON CONSTRUCTION	Email	147 CAMINO ORUGA	NAPA	CA	94558	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	A General Engineering Contractor;
NISH-KO INC.	Email	713 NORTH VALENTINE AVE	FRESNO	CA	93706	nish-koinc@comcast.net	DEAN H NISHIKAWA	559	275-6653	559	276-5753	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;	C27 Landscaping Contractor;
NOR-CAL PUMP & WELL DRILLING, INC.	SENT THROUGH DBEGOOFAITH	1325 BARRY ROAD	YUBA CITY	CA	95993	norcalpump@yahoo.com	HEER HARKRISHAN	530	674-5861	530	674-1525	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;	C57 Well Drilling Contractor; D21 Machinery and Pumps;

NORTH AMERICAN FENCE & RAILING INC.	SENT THROUGH DBEGOOFAITH	515 23RD AVENUE	OAKLAND	CA	94606	kdcomini@yahoo.com	KIRA COMINI	510	436-0755	510	534-5406	C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;	C13 Fencing Contractor;
OLIVAS VALDEZ INC.	Email fail, mail	4001 MAIN ST. #309	VANCOUVER	WA	98663	folivas@olivasvaldez.com; jarauz@olivasvaldez.com	ROBERT VALDEZ	360	225-7900	360	225-6400	C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;	A General Engineering Contractor; EC Civil Engineer; EM Mechanical Engineer ;
OLIVER TRANSBAY CONSTRUCTION INC	SENT THROUGH DBEGOOFAITH	1485 BAYSHORE BOULEVARD SUITE B145-421	SAN FRANCISCO	CA	94124	flotbc@sbcglobal.net	FRANK OLIVER	415	330-0904	415	330-0934	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
ON THE LEVEL CONCRETE	SENT THROUGH DBEGOOFAITH	1485 BAYSHORE BLVD #317	SAN FRANCISCO	CA	94124	onthelevelconcrete@yahoo.com	ERIC JONES	415	407-3695	415	349-4489	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;	C08 Concrete Contractor;
P. A. WILSON, INC.	Email	9485 LA CUESTA DR	LA MESA	CA	91941	pawilsoninc@gmail.com	PATRICK ALLEN WILSON					C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;
PARMETER GENERAL ENGINEERS & SERVICES, INC	Email fail, mail	21025 KING RIDGE ROAD	CAZADERO	CA	95421	parmeter@parameterges.com	MARI PARMETER	707	566-7437	707	566-7437	C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1910 GRADING;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;
PC&N CONSTRUCTION, INC	Email	5301-F BYRON HOT SPRINGS ROAD	BYRON	CA	94514	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;	A General Engineering Contractor;
PROFESSIONAL CONCRETE SAWING INC.	SENT THROUGH DBEGOOFAITH	P.O. BOX 3348	MERCED	CA	95344	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	D06 Concrete Related Services;
QUIMU CONTRACTING, INC.	SENT THROUGH DBEGOOFAITH	695 PRIDDY DRIVE	DIXON	CA	95620	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor;
ROYAL TRUCKING/ MAINTENANCE	Mail	7333 DEERWOOD	OAKLAND	CA	94605		VAUGHN ROYAL			510	632-2895	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;	
RUBECON BUILDERS INC.	Email	3450 THIRD STREET, BUILDING 1B	SAN FRANCISCO	CA	94124	ruben@rubecon.com; office@rubecon.com	RUBEN SANTANA	415	206-7740	415	206-1750	C5100 CONCRETE STRUCTURE; C8783 Engineering - Structural; C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; D2430 MILLWORK, PLYWOOD & STRUCTURAL MEMBERS;	A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C06 Cabinet, Millwork and Finish Carpentry Contractor; C08 Concrete Contractor; C09 Drywall Contractor; C10 Electrical Contractor;
RUPERT SUPPLY	Email - GCC list							925	229-5577				
S KWOK ENGINEERS, INC.	Email	1815 CORNELL DRIVE, ALAMEDA, CA 94501	ALAMEDA	CA	94501	seng@skwokengineers.com	HOY SENG KWOK	510	220-9017	888	733-1360	C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8852 SWPPP Planning;	EC Civil Engineer;
SAMS EQUIPMENT	Email - GCC list							559	252-0354				
SCHOTKA CONSTRUCTION INC	SENT THROUGH DBEGOOFAITH	5555 NAPA VALLEJO HWY	AMERICAN CANYON	CA	94503	dschotka@aol.com	DIANE SCHOTKA	707	265-6977	707	265-6856	C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;	A General Engineering Contractor; HAZ Hazardous Waste;

SITEWORKS CONSTRUCTION, INC	Email	3634 BICKERSTAFF ST	LAFAYETTE	CA	94549	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor;
SJD CONSTRUCTION INC.	SENT THROUGH DBEGOOFAITH	775 WAKEFIELD CT, STE B	OAKDALE	CA	95361	sjdconstr@yahoo.com	SANDRA CUNNINGHAN	209	847-8939	209	847-0169	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;	A General Engineering Contractor;
STATEWIDE STRIPES, INC	Email	7320 MISSION GORGE ROAD	SAN DIEGO	CA	92120	dawn@statewidestripes.com	DAVID BRILHANTE	858	560-6887	858	560-0158	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;	C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;
STONY CREEK GENERAL ENGINEERING	Email fail, mail	5321 COUNTY RD 206	ORLAND	CA	95963	luke@scgeinc.com	LUKE ANDREWS	530	526-3191	530	988-5092	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C6200 ALTERNATIVE PIPE CULVERT;	A General Engineering Contractor;
STRAIGHT STRIPE PAINTING INC	Email	260 N. 3050 E.	ST. GEORGE	UT	84770	cheever@straightstripe.com	KAREN J CHEEVER	435	656-0930	435	634-0580	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
SUULUTAAQ, INC - ALASKA NATIVE CORP	Prime	110 RAILROAD AVENUE, SUITE A	SUISUN SITY	CA	94585	kristina.viado@suulutaaq.com	TRACY CRAIN	707	427-3209	707	419-4851	C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;	A General Engineering Contractor; B General Building Contractor;
TRI-VALLEY CONTRACTING, INC.	SENT THROUGH DBEGOOFAITH	15 CHARLES HILL CIRCLE	ORINDA	CA	94563	landy@trivalleystriping.com	LANDRYA RATH	925	787-1003	888	872-4450	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;	C32 Parking and Highway Improvement Contractor;
TUCKER TECHNOLOGY INC	Asked to be removed	300 FRANK OGAWA PLAZA, STE 235	OAKLAND	CA	94612	frank@tuckertech.com	FRANK TUCKER	510	836-0422	510	836-2625	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;	C07 Low Voltage Systems Contractor;
U.S. CONCRETE CONSTRUCTION, INC	Email	30634 HASLEY CYN. ROAD	CASTAIC	CA	91384	les@us-concrete.net	ULISES SALAZAR	661	259-3522	661	799-1038	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);	B General Building Contractor; C08 Concrete Contractor;
V A P CONSTRUCTION INC	Prime	15705 BIRCHWOOD ST	LA MIRADA	CA	90638	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;	A General Engineering Contractor;
VALVERDE CONSTRUCTION, INC	Email	10918 SHOEMAKER AVE	SANTA FE SPRINGS	CA	90670	joev@valverdeconst.com	JOE A. VALVERDE	562	906-1826	562	906-1918	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;

ITAGE PAVING COMPANY, INC.	Prime	119 MAIN STREET	WINTERS	CA	95694	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C9980 DEMOLITION;	A General Engineering Contractor;
WALLACE STRUCTURES	Email	2515 TAWNDALE LN	HYDESVILLE	CA	95547	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	BACKFILL; C1940 DITCHES EXCAVATION; C8770	General Building Contractor;
WATER COMPONENTS	Email - GCC list							415	524-8290				
WESTERN TRAFFIC SUPPLY	EMAIL-OPT IN							925	249-1854				
WILLIS REBAR	SENT THROUGH DBEGOOFAITH	2333 COURAGE DRIVE, STE H, ROOM #9	FAIRFIELD	CA	94533	willisrebar@gmail.com	RAYMOND WILLIS III	707	419-5949	707	759-3483	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;	C50 Reinforcing Steel Contractor;
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	SENT THROUGH DBEGOOFAITH	280 NEWHALL STREET	SAN FRANCISCO	CA	94124	yjones@ycat-c.com	YOLANDA JONES	415	647-2682	415	647-2683	C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8801 Construction Project and Document Control; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; I7350 MISC EQUIPMENT RENTAL & LEASING; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; I8740 MANAGEMENT & PUBLIC RELATIONS;	

ITEM #4 – SUPPORTING DOCUMENTS

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-1J3204. 4 results found.

---

ontractor: Ghilotti Construction Company, Inc. **Contact:** Jeff Bordessa
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jeffb@ghilotti.com
Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Requirements: Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ?% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder?s exchanges, Dodge Scan or a GCC closer , your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC?s written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC?s website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form ?CG-2010-1185? or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
Date posted: 10/02/2015

Contractor: Gordon N. Ball, Inc. **Contact:** Tristen Davis
Address: 333 Camille Avenue Alamo, CA 94507
Phone: 9258385675 **Fax:** 9258385915 **Email:** tdavis@ballconco.com
Services needed: REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR: Mays Canyon Road Retaining Wall, Drainage & HMA Caltrans No. 04-1J3204 Guerneville, CA Bid Date: October 29, 2015 @ 2:00 PM Work types requested, but are not limited to, the following: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP PAVEMENT MARKINGS (PAINT), TEMP TRAFFIC STRIPE (PAINT), TEMP SIGNAL SYSTEM, PORTABLE CMS, TEMP CC MODULE, TEMP CREEK DIVERSION SYSTEM, PREP WPCP, TEMP EROSION CONTROL (HYDRAULIC MULCH, FIBER ROLL, GRAVEL BAG BERM AND SILT FENCE), TREET SWEEPING, WATER SAMPLING & ANALYSIS, WATER QUALITY MONITORING REPORT, TEMP ESA FENCE, THERMOPLASTIC STRIPING & MARKING REMOVAL, FISH PROTECTION, GUARDRAIL, COLD PLANE AC, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLATIVE, SOIL AMENDMENT, PLANTING, IRRIGATION, PLASTIC PIPE SUPPLY, EROSION CONTROL (HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED AND COMPOST), FURNISH & PLACE HMA, DRILLING, PRECAST CONCRETE SOLDIER PILE, REBAR, CSP PIPE, RSP, CRASH CUSHIONS,

CONCRETE BARRIER, THERMO STRIPING, RETROREFLECTIVE MARKERS, MBGR & TRUCKING.
Requirements: Plans and Specifications are available for review at our office, or can be downloaded online at the following website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-1J3204 ·ll for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: ·RISTEN DAVIS 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer
Date posted: 09/30/2015

Contractor: Valentine Corporation **Contact:** Lisa Davis
Address: 111 Pelican Way San Rafael, CA 94901
Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** Ldavis@valentinecorp.com
Services needed: Valentine Corporation is looking for DBE Subcontractors for the following items of work, Lead compliance plan, Construction area signage, traffic control system, temp pavement marking (paint), temp signal system,PCMS, Temp crash cushion, WPCP, Temp mulch, temp erosion control, Street sweeping, water quality and analysis. water monitoring and annual report, remove yellow thermoplastic stripe (haz mat) , Cold Plane Ac, Clear and grub, Landscaping and plant establishment, irrigation, Hydromulch, Hydroseed, Rebar, MBGR, Thermoplastic striping, Smart Traffic Cushion (SCI-70GM) .
Requirements: The Estimator for this project is available to provide assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Valentine Corporation may also assist in obtaining any necessary equipment, supplies, materials or related services. Payment & Performance Bonds may be required, Valentine Corporation will assist with bonding if required. Valentine is a UNION CONTRACTOR. Plans, specifications and project requirements may be reviewed at our office at 111 Pelican Way in San Rafael. We will break items of work into smaller parts to facilitate DBE sub contracting, just call. By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they ·ave satisfied themselves as to the nature and location of the work. Valentine Corporation written subcontract document execution is required of all successful subcontract bidders. We are an equal opportunity employer. Please contact our office with any questions, or for assistance.
Date posted: 09/28/2015

Contractor: Argonaut Constructors **Contact:** Christer Berglund
Address: 1236 Central Avenue, Santa Rosa, CA 95401
Phone: 707-542-4862 **Fax:** 707-542-4897 **Email:** christerb@argonautconstructors.com
Services needed: Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Const. area signs, traffic control, PCMS, thermoplastic and paint striping and removal, pavement markers, trucking, temporary items (fiber roll, concrete washout, k-rail, crash cushions, silt fence, fence type ESA, construction entrance, creek diversion, signal system, painted stripe and pavement markings, erosion control, gravel berm bags), erosion control, lead compliance plan, job site management, pipe suppliers (plastic pipe & CSP), WPC plan, cold plane asphalt, metal beam guard rail, asphalt and aggregate suppliers, tack coat, channelizer, object markers, street sweeping, 36? drilled holes, precast concrete soldier pile, minor concrete (minor structure), reinforcing streel (ret wall & overhang slab), structural concrete backfill, structural concrete, geo-composite drain, RSP Rock and fabric, concrete barrier (Type 732), irrigation and planting, fish protection, bridge removal(partial), water quality analysis/sampling/monitoring,
Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid ·me your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor?s price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break

out any portion of work to encourage participation. Argonaut?s listing of a subcontractor is not an acceptance of any or all of that subcontractor?s conditions, qualifications, exclusions or exceptions included in the subcontractor?s bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor?s proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php , local plan rooms, builder?s exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builders Exchange. Argonaut Constructors is an equal opportunity employer , Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401Telephone: 707-542-4862/Fax:707-542-4897 E-mail:christerb@argonautconstructors.com

Date posted: 09/24/2015

CALTRANS SEARCH

Fri Oct 02 12:23:38 PDT 2015

Back To Query Form

Query Criteria
District: 04
nty: SONOMA
:s Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C1920 STRUCTURE EXCAVATION C1970 EMBANKMENT CONSTRUCTION C2000 HIGHWAY PLANTING C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5100 CONCRETE STRUCTURE C5201 REINFORCING STEEL C8320 METAL BEAM GUARD RAILING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C9609 STREET SWEEPING TRUCK C9774 TRUCKER
Firm Type: DBE

104 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4, 5, 6 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail
5270	A B S L CON5TRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...
40742	A S CONTRACTDRS, INC.	S347 COLE ROAD		MARIPO5A	CA	95338								DBE	deni@sti.c...
32335	A.J. VA5CONi GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv...
16345	ALERT-O-LITE, INC	2379 5 G 5TREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al...
38658	AMERICAN PRECISION BUILDERS	1459 SAN PA8LO AVENUE		PiNOLE	CA	94564								DBE	louis@apbc...
33825	AMERICAN 5TEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee...
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		5AN JOSE	CA	95122		DBE	kevinphan@...
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CiRCLE, SUITE 1S4		SAN FRANCISCO	CA	94134								DBE	apadana1@s...
42019	ARCHITECTURAL UNLIMITED BUILDING CO.	11222 LA CIENEGA BLVD. #428		INGLEWOOD	CA	90304								DBE	RDiaz433@h...
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD		BAKERSFIELD	CA	93314		PO BOX 81926		BAKERSFIELD	CA	93380		DBE	paustin@au...
34153	AZ CONSTRUCTION, INC.	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710								DBE	juan@bayli...
33659	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557		WILLIAMS	CA	95987								DBE	bcschmidt@...

77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	92071 3175					DBE	bsalaz@ber...	
39330	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	11818 FAIRWAY DRIVE	YUCAIPA	CA	92399					DBE	bravopacif...	
10544	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA	92B67					DBE	b.v.landsc...	
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	95682	P.O. BOX 921	SHINGLE SPRINGS	CA	95682	DBE	burkebid@g...	
41061	BWW & COMPANY	301 9TH STREET, SUITE 100	REDLANDS	CA	92374					DBE	b-w-w@live...	

Export options: CSV | Excel | XML

Annette Conley

om: Annette Conley
ɔent: Friday, October 02, 2015 2:00 PM
To: 'aj@ajvasconi.com'; 'jibaez@advgeosolutions.com'; 'Rusty@steelplacers.com'; 'RDiaz433@hotmail.com'; 'KIM@acefencecompany.com'; 'bcschmidt@frontiernet.net'; 'bsalaz@bertsalasinc.com'; 'bravopacific@hotmail.com'; 'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'b-w-w@live.com'; 'cldrilling@aol.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'cbrandt@combined-effort.us'; 'cooks_son@mail.com'; 'dextersconstruction2@hotmail.com'; 'IDDominguez6@att.net'; 'eeelectric@earthlink.net'; 'rpendurthi@earmanagement.com'; 'info@exbon.com'; 'forcetraffic@earthlink.net'; 'gwpeoples@aol.com'; 'geckogconstruction@gmail.com'; 'geronimo_concrete@sbcglobal.net'; 'trila.grsi@yahoo.com'; 'dgonzales@gsaeng.com'; 'ahernandez@herconcompany.com'; 'jack@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'keaven@kgconcretepumping.com'; 'estimating@theswpppfirm.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'madsteelinc@aol.com'; 'maximumironworks@yahoo.com'; 'tmorales@moralescontracting.com'; 'dnielson@nielsoninc.com'; 'nish-koinc@comcast.net'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'pawilsoninc@gmail.com'; 'parmeter@parameterges.com'; 'cplum@pcnconstructioninc.com'; 'ruben@rubecon.com'; 'office@rubecon.com'; 'seng@skwokengineers.com'; 'kdesena@linkzone.com'; 'dawn@statewidestripes.com'; 'luke@scgeinc.com'; 'cheever@straightstripe.com'; 'les@us-concrete.net'; 'joev@valverdeconst.com'; 'wallacestr@aol.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1J3204 - Hwy 116 Guerneville
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 10/29/15 @ 2:00 P.M.
Project: #04-1J3204 – Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7).

Engineer's Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-ontributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
timating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

om: Microsoft Outlook
o: 'parmeter@parameterges.com'
Sent: Friday, October 02, 2015 2:00 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1J3204 - Hwy 116 Guerneville

Delivery has failed to these recipients or groups:

'parmeter@parameterges.com' (parmeter@parameterges.com) <mailto:parmeter@parameterges.com>
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

enerating server: GCEX1.ghilott.com

parmeter@parameterges.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 2 Oct 2015 13:59:58 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'aj@ajvasconi.com'" <aj@ajvasconi.com>, "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>, "'Rusty@steelplacers.com'" <Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'bcschmidt@frontiernet.net'" <bcschmidt@frontiernet.net>, "'bsalaz@bertsalasinc.com'" <bsalaz@bertsalasinc.com>, "'bravopacific@hotmail.com'" <bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'" <b.v.landscape@pacbell.net>, "'burkebid@gmail.com'" <burkebid@gmail.com>, "'b-w-w@live.com'" <b-w-w@live.com>, "'cldrilling@aol.com'" <cldrilling@aol.com>, "'airbears@balesengineering.com'" <airbears@balesengineering.com>, "'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>, "'cbrandt@combined-effort.us'" <cbrandt@combined-effort.us>, "'cooks_son@mail.com'" <cooks_son@mail.com>, "'dextersconstruction2@hotmail.com'" <dextersconstruction2@hotmail.com>, "'lDDominguez6@att.net'" <lDDominguez6@att.net>, "'eeelectric@earthlink.net'" <eeelectric@earthlink.net>, "'rpendurthi@earmanagement.com'"

Annette Conley

om: Microsoft Outlook
o: 'info@exbon.com'
Sent: Friday, October 02, 2015 2:00 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1J3204 - Hwy 116 Guerneville

mx.google.com rejected your message to the following e-mail addresses:

'info@exbon.com' (info@exbon.com) <mailto:info@exbon.com>

mx.google.com gave this error:
The email account that you tried to reach does not exist. Please try double-checking the recipient's email address for typos or unnecessary spaces. Learn more at https://support.google.com/mail/answer/6596 lm3si19351943pab.17 - gsmtp

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

info@exbon.com
mx.google.com #550-5.1.1 The email account that you tried to reach does not exist. Please try 550-5.1.1 double-checking the recipient's email address for typos or 550-5.1.1 unnecessary spaces. Learn more at 550 5.1.1 https://support.google.com/mail/answer/6596 lm3si19351943pab.17 - gsmtp ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 2 Oct 2015 13:59:58 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'aj@ajvasconi.com'" <aj@ajvasconi.com>, "'jibaez@advgeosolutions.com'"
<jibaez@advgeosolutions.com>, "'Rusty@steelplacers.com'"
<Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>,
"'bcschmidt@frontiernet.net'" <bcschmidt@frontiernet.net>,
"'bsalaz@bertsalasinc.com'" <bsalaz@bertsalasinc.com>,
"'bravopacific@hotmail.com'" <bravopacific@hotmail.com>,

Annette Conley

om: Microsoft Outlook
o: 'folivas@olivasvaldez.com'
Sent: Friday, October 02, 2015 2:00 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1J3204 - Hwy 116 Guerneville

p3plibsmtp03-09.prod.phx3.secureserver.net rejected your message to the following e-mail addresses:

'folivas@olivasvaldez.com' (folivas@olivasvaldez.com) <mailto:folivas@olivasvaldez.com>

p3plibsmtp03-09.prod.phx3.secureserver.net gave this error:
<folivas@olivasvaldez.com> Recipient not found. <http://x.co/irbounce>

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

folivas@olivasvaldez.com
p3plibsmtp03-09.prod.phx3.secureserver.net #550 5.1.1 <folivas@olivasvaldez.com> Recipient not found. <http://x.co/irbounce> ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 2 Oct 2015 13:59:58 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'aj@ajvasconi.com'" <aj@ajvasconi.com>, "'jibaez@advgeosolutions.com'"
<jibaez@advgeosolutions.com>, "'Rusty@steelplacers.com'"
<Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>,
"'bcschmidt@frontiernet.net'" <bcschmidt@frontiernet.net>,
"'bsalaz@bertsalasinc.com'" <bsalaz@bertsalasinc.com>,
"'bravopacific@hotmail.com'" <bravopacific@hotmail.com>,
"'b.v.landscape@pacbell.net'" <b.v.landscape@pacbell.net>,
"'burkebid@gmail.com'" <burkebid@gmail.com>, "'b-w-w@live.com'"
<b-w-w@live.com>, "'cldrilling@aol.com'" <cldrilling@aol.com>,

Annette Conley

om: Microsoft Outlook
To: 'eeelectric@earthlink.net'
Sent: Friday, October 02, 2015 2:00 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1J3204 - Hwy 116 Guerneville

mx-roseate.atl.sa.earthlink.net rejected your message to the following e-mail addresses:

'eeelectric@earthlink.net' (eeelectric@earthlink.net) <mailto:eeelectric@earthlink.net>

mx-roseate.atl.sa.earthlink.net gave this error:
eeelectric@earthlink.net...User unknown

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

eeelectric@earthlink.net
mx-roseate.atl.sa.earthlink.net #550 eeelectric@earthlink.net...User unknown ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 2 Oct 2015 13:59:58 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'aj@ajvasconi.com'" <aj@ajvasconi.com>, "'jibaez@advgeosolutions.com'"
<jibaez@advgeosolutions.com>, "'Rusty@steelplacers.com'"
<Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>,
"'bcschmidt@frontiernet.net'" <bcschmidt@frontiernet.net>,
"'bsalaz@bertsalasinc.com'" <bsalaz@bertsalasinc.com>,
"'bravopacific@hotmail.com'" <bravopacific@hotmail.com>,
"'b.v.landscape@pacbell.net'" <b.v.landscape@pacbell.net>,
"'burkebid@gmail.com'" <burkebid@gmail.com>, "'b-w-w@live.com'"
<b-w-w@live.com>, "'cldrilling@aol.com'" <cldrilling@aol.com>,
"'airbears@balesengineering.com'" <airbears@balesengineering.com>,

Annette Conley

om: Microsoft Outlook
ıo: 'IDDominguez6@att.net'
Sent: Friday, October 02, 2015 2:00 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1J3204 - Hwy 116 Guerneville

att.net rejected your message to the following e-mail addresses:

'IDDominguez6@att.net' (IDDominguez6@att.net) <mailto:IDDominguez6@att.net>

att.net gave this error:
not our customer

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

IDDominguez6@att.net
att.net #551 not our customer ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 2 Oct 2015 13:59:58 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'aj@ajvasconi.com'" <aj@ajvasconi.com>, "'jibaez@advgeosolutions.com'"
<jibaez@advgeosolutions.com>, "'Rusty@steelplacers.com'"
<Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>,
"'bcschmidt@frontiernet.net'" <bcschmidt@frontiernet.net>,
"'bsalaz@bertsalasinc.com'" <bsalaz@bertsalasinc.com>,
"'bravopacific@hotmail.com'" <bravopacific@hotmail.com>,
"'b.v.landscape@pacbell.net'" <b.v.landscape@pacbell.net>,
"'burkebid@gmail.com'" <burkebid@gmail.com>, "'b-w-w@live.com'"
<b-w-w@live.com>, "'cldrilling@aol.com'" <cldrilling@aol.com>,
"'airbears@balesengineering.com'" <airbears@balesengineering.com>,

Annette Conley

om: MAILER-DAEMON@p3plsmtp21-04.prod.phx3.secureserver.net
ent: Friday, October 02, 2015 2:00 PM
To: Annette Conley
Subject: failure notice

Your mail message to the following address(es) could not be delivered.
This is a permanent error. Please verify the address(es) and try again.

<luke@scgeinc.com>:
child status 100...The e-mail message could not be delivered because the user's mailfolder is full.

--- Below this line is a copy of the message.

Return-Path: <annette@ghilotti.com>
Received: (qmail 14033 invoked by uid 30297); 2 Oct 2015 21:00:01 -0000
Received: from unknown (HELO p3plibsmtp03-13.prod.phx3.secureserver.net) ([68.178.213.108])
(envelope-sender <annette@ghilotti.com>)
by p3plsmtp21-04.prod.phx3.secureserver.net (qmail-1.03) with SMTP
for <luke@scgeinc.com>; 2 Oct 2015 21:00:01 -0000
Received: from owa.ghilotti.com ([69.12.247.163])
by p3plibsmtp03-13.prod.phx3.secureserver.net with bizsmtp
id QLzz1r0193YFYRh01M00Sh; Fri, 02 Oct 2015 14:00:01 -0700
Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with mapi id
1.01.0323.003; Fri, 2 Oct 2015 13:59:58 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'aj@ajvasconi.com'" <aj@ajvasconi.com>, "'jibaez@advgeosolutions.com'"
<jibaez@advgeosolutions.com>, "'Rusty@steelplacers.com'"
<Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>,
"'bcschmidt@frontiernet.net'" <bcschmidt@frontiernet.net>,
"'bsalaz@bertsalasinc.com'" <bsalaz@bertsalasinc.com>,
"'bravopacific@hotmail.com'" <bravopacific@hotmail.com>,
"'b.v.landscape@pacbell.net'" <b.v.landscape@pacbell.net>,
"'burkebid@gmail.com'" <burkebid@gmail.com>, "'b-w-w@live.com'"
<b-w-w@live.com>, "'cldrilling@aol.com'" <cldrilling@aol.com>,
"'airbears@balesengineering.com'" <airbears@balesengineering.com>,
"'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>,
"'cbrandt@combined-effort.us'" <cbrandt@combined-effort.us>,
"'cooks_son@mail.com'" <cooks_son@mail.com>,
"'dextersconstruction2@hotmail.com'" <dextersconstruction2@hotmail.com>,
"'IDDominguez6@att.net'" <IDDominguez6@att.net>, "'eeelectric@earthlink.net'"
<eeelectric@earthlink.net>, "'rpendurthi@earmanagement.com'"
<rpendurthi@earmanagement.com>, "'info@exbon.com'" <info@exbon.com>,
"'forcetraffic@earthlink.net'" <forcetraffic@earthlink.net>,
"'gwpeoples@aol.com'" <gwpeoples@aol.com>, "'geckogconstruction@gmail.com'"
<geckogconstruction@gmail.com>, "'geronimo_concrete@sbcglobal.net'"
<geronimo_concrete@sbcglobal.net>, "'trila.grsi@yahoo.com'"
<trila.grsi@yahoo.com>, "'dgonzales@gsaeng.com'" <dgonzales@gsaeng.com>,
"'ahernandez@herconcompany.com'" <ahernandez@herconcompany.com>,
"'jack@interwestpacific.com'" <jack@interwestpacific.com>,
"'JNABUILDERSINC@gmail.com'" <JNABUILDERSINC@gmail.com>,
"'jmoraga@flash.net'" <jmoraga@flash.net>, "'keaven@kgconcretepumping.com'"
<keaven@kgconcretepumping.com>, "'estimating@theswpppfirm.com'"

Annette Conley

om: Annette Conley
Sent: Friday, October 02, 2015 2:05 PM
To: 'samsequipment@comcast.net'; 'jane@watercomponents.com'; 'karen@rupertsupply.com'; 'jrtestimating@gmail.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1J3204 - Hwy 116 Guerneville
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 10/29/15 @ 2:00 P.M.
Project: #04-1J3204 – Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7).

Engineer's Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

DTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

om: Edward Marmolejo [bravopacific@hotmail.com]
ɔent: Friday, October 02, 2015 2:06 PM
To: Annette Conley
Subject: RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1J3204 - Hwy 116 Guerneville

Dear Annette:

Thank you for the invitation to bid on the above referenced project. Presently our bid schedule is so full that it will not permit us to bid on this project. Thank you for your interest in our company and good luck in your endeavor.

Edward Marmolejo, President
Bravo Pacific, Inc. dba:
MARMOLEJO CONTRACTORS, INC.
11818 Fairway Dr.
Yucaipa, California. 92399
Office: (909) 790-1637 Cell: (909) 915-8391
bravopacific@Hotmail.com bravosegs@Hotmail.com

From: annette@ghilotti.com
To: aj@ajvasconi.com; jibaez@advgeosolutions.com; Rusty@steelplacers.com; RDiaz433@hotmail.com; KIM@acefencecompany.com; bcschmidt@frontiernet.net; bsalaz@bertsalasinc.com; bravopacific@hotmail.com; b.v.landscape@pacbell.net; burkebid@gmail.com; b-w-w@live.com; cldrilling@aol.com; airbears@balesengineering.com; jcirimele@cirimeleelectric.com; cbrandt@combined-effort.us; cooks_son@mail.com; dextersconstruction2@hotmail.com; IDDominguez6@att.net; eeelectric@earthlink.net; rpendurthi@earmanagement.com; info@exbon.com; forcetraffic@earthlink.net; gwpeoples@aol.com; geckogconstruction@gmail.com; geronimo_concrete@sbcglobal.net; trila.grsi@yahoo.com; dgonzales@gsaeng.com; ahernandez@herconcompany.com; jack@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; keaven@kgconcretepumping.com; estimating@theswpppfirm.com; agarcialna@aol.com; ddavis@lowerswelding.com; shelley@mandsenviro.com; michael@mandsenviro.com; madsteelinc@aol.com; maximumironworks@yahoo.com; tmorales@moralescontracting.com; dnielson@nielsoninc.com; nish-koinc@comcast.net; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; pawilsoninc@gmail.com; parmeter@parameterges.com; cplum@pcnconstructioninc.com; ruben@rubecon.com; office@rubecon.com; seng@skwokengineers.com; kdesena@linkzone.com; dawn@statewidestripes.com; luke@scgeinc.com; cheever@straightstripe.com; les@us-concrete.net; joev@valverdeconst.com; wallacestr@aol.com
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1J3204 - Hwy 116 Guerneville
Date: Fri, 2 Oct 2015 20:59:57 +0000

NVITATION TO BID

Owner: Caltrans
Bid Date & Time: 10/29/15 @ 2:00 P.M.

Project: #04-1J3204 – Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7).

Engineer's Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Notices Sent Via Regular Mail

CONSTRUCTION GHILOTTI Since COMPANY 1914

2 OTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE PITNEY BOWES
02 1P $ 000.48[5]
0002700879 OCT 02 2015
MAILED FROM ZIP CODE 95407

PARMETER GENERAL ENGINEERS & SERVICES,
INC
21025 KING RIDGE ROAD
CAZADERD, CA 95421

CONSTRUCTION GHILOTTI Since COMPANY 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE PITNEY BOWES
02 1P $ 000.48[5]
0002700879 OCT 02 2015
MAILED FROM ZIP CODE 95407

STONY CREEK GENERAL ENGINEERING
5321 COUNTY RD 206
ORLAND, CA 95963

CONSTRUCTION GHILOTTI Since COMPANY 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE PITNEY BOWES
02 1P $ 000.48[5]
0002700879 OCT 02 2015
MAILED FROM ZIP CODE 95407

ROYAL TRUCKING/ MAINTENANCE
7333 DEERWOOD
OAKLAND, CA 94605

CONSTRUCTION GHILOTTI Since COMPANY 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE PITNEY BOWES
02 1P $ 000.48[5]
0002700879 OCT 02 2015
MAILED FROM ZIP CODE 95407

E. JASPER WRKG. (DEMO) & TRKG
9326 S. VERMONT AVE.
LOS ANGELES, CA 90044

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914
246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48[5]
0002700879 OCT 02 2015
MAILED FROM ZIP CODE 95407

E E ELECTRIC, INC
11127 CALABASH AVENUE
FONTANA, CA 92337

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914
246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48[5]
0002700879 OCT 02 2015
MAILED FROM ZIP CODE 95407

DLD STRUCTURAL BUILDERS & FABRICATORS
2064 FREMONT AVENUE
SOUTH PASADENA, CA 91030

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914
246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48[5]
0002700879 OCT 02 2015
MAILED FROM ZIP CODE 95407

EXBON DEVELOPMENT, INC.
13432 ACLARE STREET,
CERRITOS, CA 90703

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914
246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48[5]
0002700879 OCT 02 2015
MAILED FROM ZIP CODE 95407

OLIVAS VALDEZ INC.
4001 MAIN ST. #309
VANCOUVER, WA 98663

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁵
0002700879 OCT 02 2015
MAILED FROM ZIP CODE 95407

GHILOTTI
OCT 20 2015
CONSTRUCTION COMPANY

EXBON DEVELOPMENT, INC.
13432 ACLARE STREET,
CERRITOS, C

X 957 N7E 1009914I0210/16/15
FORWARD TIME EXP RTN TO SEND
:EXBON DEVELOPMENT INC
13831 NEWHOPE ST
GARDEN GROVE CA 92843-3714

RETURN TO SENDER

95407081552

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁵
0002700879 OCT 02 2015
MAILED FROM ZIP CODE 95407

GHILOTTI
OCT 10 2015
CONSTRUCTION COMPANY

Attn

E. JASPER WRKG. (DEMO) & TRKG
9326 S. VERMONT AVE.
LOS ANGELES CA 90044

NIXIE 918 FE 1009 0010/09/15

RETURN TO SENDER
ATTEMPTED - NOT KNOWN
UNABLE TO FORWARD

BC: 95407815246 *0240-08880-05-42

95407081552

CALTRANS SEARCH – OPT IN DATABASE

Opt-in Records

Search Results: Opt-in's on 04-1J3204

15 Opt-in records found.

04-1J3204	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

04-1J3204	HERC - Hertz Equipment Rental Corp - Pump, Power and Specialty Equipment	
	7727 Oakport Street Oakland, Ca 94621	
	Phone: 530-665-9051	Fax Number:
	Disadvantaged status:	
	Services offered: Equipment Rental and Sales- Pumps-Dewatering, Diesel Pumps, Electric Booster Pumps, Electric Submersibles. Generators up to 1 MG. Climate Control Units- HVAC Units, Heaters, Desiccant Driers, We have your specialty Equipment needs covered	

04-1J3204	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	

Sent

04-1J3204	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-1J3204	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-1J3204	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling contractors	

04-1J3204	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-1J3204	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-1J3204	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-1J3204	~~Kellie Avila Construction Services Inc, dba Associated Traffic Safety~~	
	P.O. Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE	
	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA Fence. Truncated Domes and other construction supplies.	

X

04-1J3204	Construction Area Signs Inc.	
	215 Taylor Rd. Newcastle,Ca. 95658	
	Phone: 916-663-9097	Fax Number: 916-663-1858
	Disadvantaged status: DBE SBE	
	Services offered:	

Sent

04-1J3204	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

04-1J3204	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	

	Services offered:	

04-1J3204	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available	

04-1J3204	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

Annette Conley

om: Annette Conley
ent: Friday, October 02, 2015 2:13 PM
To: 'eibanez@westerntraffic.com'; 'kellie@associatedtrafficsafety.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1J3204 - Hwy 116 Guerneville
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 10/29/15 @ 2:00 P.M.
Project: #04-1J3204 – Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7).

Engineer's Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding ocuments/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Opt-in Records

Search Results: Opt-in's on 04-1J3204

21 Opt-in records found.

04-1J3204	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

04-1J3204	HERC - Hertz Equipment Rental Corp - Pump, Power and Specialty Equipment	
	7727 Oakport Street Oakland, Ca 94621	
	Phone: 530-665-9051	Fax Number:
	Disadvantaged status:	
	Services offered: Equipment Rental and Sales- Pumps-Dewatering, Diesel Pumps, Electric Booster Pumps, Electric Submersibles. Generators up to 1 MG. Climate Control Units- HVAC Units, Heaters, Desiccant Driers, We have your specialty Equipment needs covered	

04-1J3204	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	

04-1J3204	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-1J3204	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-1J3204	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling contractors	

04-1J3204	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-1J3204	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-1J3204	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-1J3204	Kellie Avila Construction Services Inc, dba Associated Traffic Safety	
	P.O. Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE	
	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA Fence. Truncated Domes and other construction supplies.	

04-1J3204	Construction Area Signs Inc.	
	215 Taylor Rd. Newcastle,Ca. 95658	
	Phone: 916-663-9097	Fax Number: 916-663-1858
	Disadvantaged status: DBE SBE	
	Services offered:	

04-1J3204	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

04-1J3204	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	

	Services offered:	

04-1J3204	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available	

04-1J3204	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-1J3204	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-1J3204	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling	

04-1J3204	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	

04-1J3204	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: 20 years experience in construction. Certifieid DBE, WBE, MBE, and SBE. We offer supplies for sitework, concrete, erosion control, painting, thermal & moisture protection, safety, electrical, and even tools. Email us for exact pricing on supplies you need. Gguillory@DoubleGsupply.com	

04-1J3204	Water Components & Building Supply	
	44 Simms St. San Rafael, CA 94901	
	Phone: 415-524-8290	Fax Number: 415-524-8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

04-1J3204	Force Traffic Control, Inc.	
	PO Box 1107 (Physical at 1478-B No. Belmont Road) Exeter, CA 93221	
	Phone: (559) 786-9856	Fax Number: (559) 594-1056
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control System, CAS, PCMS	

Annette Conley

From: Annette Conley
Sent: Thursday, October 22, 2015 10:48 AM
To: 'Grace Guillory'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1J3204 - Hwy 116 Guerneville
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 10/29/15 @ 2:00 P.M.
Project: #04-1J3204 – Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7).

Engineer's Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding ocuments/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

RESPONSES RECEIVED

Lori Jetson

From: Annette Conley
Sent: Thursday, October 01, 2015 3:49 PM
To: Lori Jetson
Subject: FW: Invitation to Bid - Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

For you ☺

From: jane@dillardenv.com [mailto:jane@dillardenv.com]
Sent: Thursday, October 01, 2015 3:33 PM
To: Annette Conley
Subject: Fw: Invitation to Bid - Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

Dillard will not be bidding this one.
Thanks!
Jane

Jane Etherington
Dillard Trucking, Inc.
dba Dillard Environmental Services
PO Box 579
Byron, CA 94514
Phone: (925)634-6850
Fax: (925)634-0874
Email: Jane@dillardenv.com

----- Forwarded Message -----
From: "patriciad@dillardenv.com" <patriciad@dillardenv.com>
To: Jane Etherington <jane@dillardenv.com>
Sent: Thursday, October 1, 2015 3:32 PM
Subject: Fw: Invitation to Bid - Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

Patricia Dillard
President
Dillard Environmental Services
Mailing Address: P O Box 579, Byron, CA 94514
Office (925) 634-6850, Ext. 223
Fax (925) 634-6858
Email: patriciad@dillardenv.com
****

Confidentiality Notice: *This communication, including attachments, is for the exclusive use of the addressee(s) and may contain proprietary, confidential or privileged information. If you are not the intended recipient, any use, copying, disclosure, or distribution or the taking of any action in reliance upon this information is strictly prohibited.*

----- Forwarded Message -----
From: DBEGoodFaith.com <noreply@dbegoodfaith.com>
To: patriciad@dillardenv.com
Sent: Thursday, October 1, 2015 3:29 PM
Subject: Invitation to Bid - Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

Ghilotti Construction Company, Inc. is seeking qualified **DBE** for the Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing contract.

Awarding Agency: Department of Transportation

Bid/Project #: #04-1J3204

Location: Guerneville, Sonoma, CA

Bid Date/Time: 2015-10-29 at 02:00

Invitation Details:
ilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent 'd terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming .CC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested, contact:
Estimating Department
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

Annette Conley

From: Grace Guillory [gguillory@doublegsupply.com]
Sent: Friday, October 23, 2015 6:05 PM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1J3204 - Hwy 116 Guerneville

Double G is bidding and sent prices to "Jeff" from Caltrans bidders list.

Thank you.

On Thu, Oct 22, 2015 at 10:48 AM, Annette Conley <annette@ghilotti.com> wrote:

INVITATION TO BID

Owner: Caltrans

Bid Date & Time: 10/29/15 @ 2:00 P.M.

Project: #04-1J3204 – Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7).

Engineer's Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an qual opportunity employer.

Thank you,

Annette Conley

Estimating Administrator

Ghilotti Construction Company, Inc.

246 Ghilotti Ave.

Santa Rosa, CA 95407

Main: (707) 585 - 1221

Fx: (707) 585-1601

--

Grace Guillory

Double G's Supply, Inc.

Office Manager
1079 Sunrise Avenue Suite B #22
Roseville, Ca 95661

(P) 530.902.3058
(F) 866.878.2769

www.DoubleGsupply.com

License # 046113
DBE / SMBE / SWBE # 41416
VMBE # 13060115
SBE # 1770891

Follow up Phone Log

#04-1J3204 - HWY 116 Guernville- Bid date 10/29					
Date	Firm	Area	Phone	Contact	Results
10/26/2015	A.J. VASCONI GENERAL ENGINEERING	925	691-9400		Left voicemail with all job information
10/26/2015	ADVANCED GEOSOLUTIONS, INC	310	796-9000		Not bidding
10/26/2015	AMERICAN STEEL PLACERS, INC.	909	884-6031		Mailbox is full
10/26/2015	ARCHITECTURAL UNLIMITED BUILDING CO.	424	227-4815		Incorect number
10/26/2015	AZ CONSTRUCTION, INC.	626	333-0727	Silvia	Is still looking at the job
10/26/2015	BC SCHMIDT CONSTRUCTION, INC.	530	473-5423		Not bidding
10/26/2015	BERT W SALAS, INC.	619	562-7711		Not bidding anything at this time
10/2/1S	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	909	790-1637	Edward	No bid - schedule is too full right now
10/26/2015	BUENA VISTA LANDSCAPE, INC	714	771-2563		Left voicemail with all job information
10/26/201S	BURKE CONSTRUCTION	S30	676-1009		Left voicemail with all job information
10/26/2015	BWW & COMPANY	909	268-8516		Not bidding - confirmed
10/26/2015	C & L DRILLING CO	562	697-7715		Number diconnected, called twice to confrim
10/26/2015	CINDY BALES ENGINEERING, INC.	909	585-1557		Left voicemail with all job information
10/26/2015	CIRIMELE ELECTRIC WORKS INC.	510	620-11S0		Left voicemail with all job information
10/26/2015	COMBINED EFFORT INC	831	717-7556		Left voicemail with all job information
10/26/2015	COOKS AND SON INC.	805	934-2705		Only bids Southern CA
10/26/2015	DEXTEROUS CONSTRUCTION	323	290-1100		Left voicemail with all job information
10/26/2015	DLD STRUCTURAL BUILDERS & FABRICATORS	626	831-4958		Left voicemail with all job information
10/26/2015	E E ELECTRIC, INC	909	829-7818		seemed uncertain if bidding,didn't want to confirm contract number or bid date.
10/26/2015	E. JASPER WRKG. (DEMO) & TRKG	323	754-9877		Left voicemail with all job information
10/26/2015	REMEOIATION MANAGEMENT,	951	324-8060	Hedi	Not bidding
10/26/2015	EXBON DEVELOPMENT, INC.	714	827-7327		Wrong number, pharmacy
10/26/2015	FORCE TRAFFIC CONTROL, INC.	559	594-1062		Yes bidding
10/26/2015	G. W. PEOPLES CONTRACTING CO., INC.	202	488-7185		Cant release information, took down info and forwarding it to the person who would know
10/26/2015	GECKO GOLF CONSTRUCTION, INC.	925	548-8723		Left voicemail with all job information
10/26/2015	GERONIMO CONCRETE, INC.	323	22S-2016	Alejandra	Not bidding
10/26/2015	GLOBAL ROAD SEALING, INC	714	893-0845		Not bidding

10/26/2015	GONZALES, SUAREZ & ASSOCIATES, INC.	909	981-2156		Not bidding
10/26/2015	HERCON COMPANY, INC.	949	766-6770		Left voicemail with all job information
10/26/2015	INTERWEST PACIFIC, LTD.	858	259-2062		Have to email for results
10/26/2015	J N A BUILDERS, INC.	818	281-5262		Requested no contact-this is an incorrect number
10/26/2015	J. MORAGA CONSTRUCTION, INC	209	388-9200		line Busy, called 2 times and still busy
10/26/2015	JEFF RODGERS TRUCKING	209	464-0107		Left voicemail with all job information
10/26/2015	K & G CONCRETE INC	916	539-6652		Left voicemail with all job information
10/26/2015	KELLIE AVILA	805	461-1600	Tracy	Yes bidding
10/26/2015	LA FIRMA INC.	805	748-8576		Left voicemail with all job information
10/26/2015	LNA CONCRETE STRUCTURES, INC.	909	393-1493		Not bidding in our area anytime soon
10/26/2015	LOWERS WELDING & FABRICATION, INC.	562	946-4521	nora	Not bidding
10/26/2015	M & S ENVIRONMENTAL LANDSCAPES, INC	530	241-1418		Yes bidding
10/26/2015	MAD STEEL INC.	909	592-3443		No bid, does not bid Northern California
10/26/2015	MAXIMUM METAL WORKS LLC	323	426-1493		Says you don't speak spanish bye and hung up so don't think they are bidding
10/26/2015	MORALES CONTRACTING SERVICES	626	856-3646		No Bid, too far and too small of a job
10/26/2015	NIELSON CONSTRUCTION	707	253-8774		No bid, non-union.
10/26/2015	NISH-KO INC.	559	275-6653		Not bidding
10/26/2015	OLIVAS VALDEZ INC.	360	225-7900		No bid, too far
10/26/2015	P. A. WILSON, INC.				Unable to Contact - no number listed
10/26/2015	PARMETER GENERAL ENGINEERS & SERVICES, INC	707	566-7437		Not bidding
10/26/2015	PC&N CONSTRUCTION, INC	925	634-4567		Left voicemail with all job information
10/26/2015	ROYAL TRUCKING/ MAINTENANCE				Unable to Contact - no number listed
10/26/2015	RUBECON BUILDERS INC.	415	206-7740		Not bidding
10/26/2015	RUPERT SUPPLY	925	229-5577	5am	Not bidding
10/26/2015	S KWOK ENGINEERS, INC.	510	220-9017		Only use them for work
10/26/2015	SAMS EQUIPMENT	559	252-0354	Gabe	yes, will quote
10/26/2015	SITEWORKS CONSTRUCTION, INC	925	284-1437		Left voicemail with all job information
10/26/2015	STATEWIDE STRIPES, INC	858	560-6887		Not bidding, doesn't work in Bay Area
10/26/2015	STONY CREEK GENERAL ENGINEERING	530	526-3191		Left voicemail with all job information

10/26/2015	STRAIGHT STRIPE PAINTING INC	435	656-0930		Out of State Contractor
10/26/2015	U.S. CONCRETE CONSTRUCTION, INC	661	259-3522		No bid, not bidding Caltrans work at this time
10/26/2015	VALVEROE CONSTRUCTION, INC	562	906-1826		Not bidding
10/26/2015	WALLACE STRUCTURES	707	834-4992		Left voicemail with all job information
10/26/2015	WATER COMPONENTS	415	524-8290		Left voicemail with all job information
10/26/2015	WESTERN TRAFFIC SUPPLY	925	249-1854		Not bidding

DBEGOODFAITH.COM SOLICITATION LOG

Emails, faxes and follow-up phone calls

DBE GoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • **F.** (510) 751-0780

THANK YOU!

Transaction Date

10/01/2015 03:29 PM

Order No.

445-33552

Billed to

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
T. (707) 585-1221 ext. 242
F. (707) 585-1601
annette@ghilotti.com

Project Name

Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

Project/Contract #

#04-1J3204

Transaction Summary

Gold Package	$295.00
▪ Focus Journal Notice	
▪ Trade Journal Notice	
▪ 75 Faxes & Emails	
▪ Initial & Follow-up Phone Solicitations	
4 Org/Agencies Solicited	$12.00
	TOTAL: $307.00

Welcome to your account Ghilotti Construction Company, Inc. (Cust ID 445) | Account Menu ⇓

DBE GoodFaith
your bid outreach solution

« Return to Search Save Order Submit List ⇓

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

It will cost **$295** to solicit the **75** subs/suppliers listed below. **0** more firms can be selected at this price.

☐ Select All Submit Query

☐ A & R TRANSPORTATION, INC.

Cert. Type: DBE (Minority-owned) | FREMONT, Alameda County, CA

Phone: (408) 591-0202 **Fax:** (510) 623-1966 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ A B S L CONSTRUCTION

Cert. Type: DBE (Minority-owned) | HAYWARD, Alameda County, CA

Phone: (510) 727-0900 **Fax:** (510) 727-0910 **Email:** daryl@abslconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ A C DIKE CO

Cert. Type: DBE (Women-owned) | LINCOLN, Placer County, CA

Phone: (916) 645-7747 **Fax:** (916) 645-9618 **Email:** email@acdike.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

☐ A S CONTRACTORS, INC.

Cert. Type: DBE (Women-owned) | MARIPOSA, Mariposa County, CA

Phone: (209) 742-6684 **Fax:** (209) 966-2643 **Email:** deni@sti.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;

☐ ALCARAZ TRANSPORTATION, INC

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 591-6970 **Fax:** (408) 272-8611 **Email:** jesse@alcaraztransportation.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ ALERT-O-LITE, INC

Cert. Type: DBE (Women-owned) | FRESNO, Frasno County, CA

Phone: (559) 453-2474 **Fax:** (559) 453-3250 **Email:** debbieh@alertolite.com

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

☐ ALLIED MATERIALS, INC

Cert. Type: DBE (Women-owned) | DIXON, Solano County, CA

Phone: (707) 678-0491 **Fax:** (707) 678-0491 **Email:** tswafford70@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ AMERICAN PRECISION BUILDERS

Cert. Type: DBE (Minority-owned) | PINOLE, Alameda County, CA

Phone: (510) 827-7684 **Fax:** (510) 764-4955 **Email:** louis@apbconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

☐ AMEZCUA & SON TRUCKING

Cert. Type: DBE (Minority-owned) | TRACY, San Joaquin County, CA

Phone: (408) 687-6709 **Fax:** () - **Email:** chuchinz79@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ AMLAND CORP

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 929-3949 **Fax:** (408) 298-4344 **Email:** kevinphan@amlandcorp.com

Licenses: A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING;

C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

☐ APADANA ENGINEERING, INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 300-6600 **Fax:** (415) 467-7721 **Email:** apadana1@sbcglobal.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;

☐ AUSTIN ENTERPRISE

Cert. Type: DBE (Women-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 589-1001 **Fax:** (661) 589-9509 **Email:** paustin@austin-enterprise.com

Licenses: A General Engineering Contractor; D06 Concrete Related Services;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CDNCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ AYALA & SONS TRUCKING

Cert. Type: DBE (Minority-owned) | MANTECA, San Joaquin County, CA

Phone: (209) 823-1890 **Fax:** (209) 823-1890 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ BAY LINE CUTTING & CORING, INC.

Cert. Type: DBE (Minority-owned) | BERKELEY, Alameda County, CA

Phone: (510) 527-1000 **Fax:** (510) 527-0500 **Email:** juan@baylinecutting.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;

☐ BLACK DIAMOND ASPHALT, INC.

Cert. Type: DBE (Women-owned) | VACAVILLE, Solano County, CA

Phone: (707) 448-9402 **Fax:** (707) 448-9407 **Email:** aragan@blackdiamondasphalt.com

Licenses: A General Engineering Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;

☐ BOOMER DIRT WORKS, INC.

Cert. Type: DBE (Women-owned) | LINCOLN, Placer County, CA

Phone: (916) 645-8709 **Fax:** (916) 645-6840 **Email:** l2boom@aol.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ BRAY TRUCKING

Cert. Type: DBE (Women-owned) | HOPLAND, Mendocino County, CA

Phone: (707) 744-1640 **Fax:** (707) 744-1630 **Email:** tammy@braytruckinginc.com

Licenses:

Work Category Codes: C9802 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ BROOKWATER, INC.

Cert. Type: DBE (Women-owned) | SAN RAMON, Contra Costa County, CA

Phone: (925) 855-0417 **Fax:** (925) 855-0357 **Email:** ann@brookwater.com

Licenses:

Work Category Codes: C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8705 DESIGN;

☐ CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

Cert. Type: DBE (Minority-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 579-8577 **Fax:** (707) 579-8552 **Email:** jtraining@att.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ CHAVEZ TRUCKING

Cert. Type: DBE (Women-owned) | DIXON, Solano County, CA

Phone: (707) 678-0514 **Fax:** (707) 678-5154 **Email:** teresa@chaveztrucking.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ CMC TRAFFIC CONTROL SPECIALIST

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-1700 **Fax:** (415) 206-1711 **Email:**

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ COBRA TRUCKING

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 330-9350 **Fax:** (415) 330-9354 **Email:** cobratrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ COLEMAN CONSTRUCTION

Cert. Type: DBE (Minority-owned) | UPPERLAKE, Lake County, CA

Phone: (707) 275-9016 **Fax:** (707) 275-9025 **Email:** tcolaman2009@hotmail.com

Licenses: A Ganeral Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;

☐ CONSTRUCTION AREA SIGNS, INCORPORATED

Cert. Type: DBE (Woman-owned) | NEWCASTLE, Placer County, CA

Phone: (916) 663-9097 **Fax:** (916) 663-1858 **Email:** elisa@cas-tc.com

Licenses: A Genaral Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; I7380 MISC BUSINESS SERVICES;

☐ CONTECH CONCRETE TECHNIQUES, INC

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 251-8818 **Fax:** (559) 251-8821 **Email:** contechg@gmail.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

☐ CONTRACTOR SERVICES GROUP, INC.

Cert. Type: DBE (Women-owned) | WEST SACRAMENTO, Yolo County, CA

Phone: (916) 371-7303 **Fax:** (866) 366-8646 **Email:** shelli@csg-web.com

Licenses:

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;

☐ DD & L TRUCKING

Cert. Type: DBE (Minority-owned) | MARIN CITY, Marin County, CA

Phone: (415) 332-4977 **Fax:** (415) 332-4585 **Email:** charlesettas@comcast.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ DESTINATION ANYWHERE, INC.

Cert. Type: DBE (Minority-owned) | TRACY, San Joaquin County, CA

Phone: (209) 836-9400 **Fax:** (209) 835-1144 **Email:** info@destinationanywhereinc.com

Licenses:

Work Category Codes: B1420 CRUSHED & BROKEN STONE; B1440 SAND & GRAVEL; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; D2950 ASPHALT PAVING & ROOFING MATERIALS; E4730 FREIGHT TRANSPORTATION ARRANGEMENT; E4780 MISC TRANSPORTATION SERVICES;

☐ DILLARD ENVIRONMENTAL SERVICES

Cert. Type: DBE (Women-owned) | BYRON, Contra Costa County, CA

Phone: (925) 634-6850 **Fax:** (925) 634-6858 **Email:** patriciad@dillardenv.com

Licenses: A General Enginaaring Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

☐ DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

Cert. Type: DBE (Minority-owned) | FRESNO, Tulare County, CA

Phone: (559) 370-5756 **Fax:** (559) 374-6470 **Email:** DAVEtrucksweep@gmail.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Dreining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;

☐ E. GUINN INC.

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Frencisco County, CA

Phone: (415) 571-9759 **Fax:** () - **Email:** eguinn55@gmail.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8720 CIVIL ENGINEERING; E4953 WASTE COLLECTION AND DISPOSAL;

☐ EAGLE ENGINEERING AND CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | REDWOOD CITY, San Mateo County, CA

Phone: (650) 367-8000 **Fax:** (650) 367-8282 **Email:** brooks.curtis@att.net

Licenses: A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Haating, Ventilation and Air-conditioning Contracto;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

☐ ERLINOLE TRUCKING

Cert. Type: DBE (Minority-owned) | DALY CITY, San Mateo County, CA

Phone: (650) 993-4006 **Fax:** () - **Email:** erlinole_melabed@hotmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ ERNEST B. DEE

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 271-0410 **Fax:** (916) 691-2127 **Email:** ernestdee6@gmail.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;

☐ FANFA, INC.

Cert. Type: DBE (Minority-owned) | SAN LORENZO, Alameda County, CA

Phone: (510) 278-6410 **Fax:** (510) 278-3095 **Email:** dbgriffin@fanfainc.com

Licenses: A Genaral Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ FCS STRIPING, SEALING AND PAVING, INC.

Cert. Type: DBE (Minority-owned) | LIVERMORE, Alameda County, CA

Phone: (925) 373-6205 **Fax:** (925) 373-6208 **Email:** inesseoane@fcs-ssp.com

Licenses: C12 Earthwork and Paving Contractor;

Work Category Codes: C0839 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

☐ FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

Cert. Type: DBE (Minority-owned) | OROVILLE, Butte County, CA

Phone: (530) 743-0744 **Fax:** (530) 743-9352 **Email:** toni.medina@att.net

Licenses: A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST RDADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501

STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

☐ GUIDO'S TRUCKING

Cert. Type: DBE (Minority-owned) | ROSEVILLE, Placer County, CA

Phone: (510) 586-5717 **Fax:** (916) 771-5230 **Email:** guidostrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ HYDROCONSULT ENGINEERS, INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 252-9750 **Fax:** (415) 252-9261 **Email:** bgoldstein@hydroce.com

Licenses: EC Civil Engineer;

Work Category Codes: C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C8707 FEASIBILITY STUDIES; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

☐ K R C SAFETY CO. INC.

Cert. Type: DBE (Minority-owned) | VISALIA, Tulare County, CA

Phone: (559) 732-0393 **Fax:** (559) 732-2684 **Email:** garyc@krcsafety.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0812 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C6101 SURVEY OR HISTORICAL MONUMENT; C6201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C6501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

Cert. Type: DBE (Women-owned) | CLOVIS, Frasno County, CA

Phone: (559) 299-2899 **Fax:** () - **Email:** karen@imaginationmetals.com

Licenses: A General Engineering Contrector; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;

☐ KERN COUNTY CUSTOM CONCRETE

Cert. Type: DBE (Minority-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 672-4602 **Fax:** (661) 325-5590 **Email:** JerryKCCC@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000

PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;

☐ KIONA LANDSCAPING

Cert. Type: DBE (Minority-owned) | EUREKA, Humboldt County, CA

Phone: (707) 616-4340 **Fax:** () - **Email:** agruetzmacherjr@gmail.com

Licenses: C13 Fancing Contractor; C27 Landscaping Contractor;

Work Category Codes: C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;

☐ LD INNOVATIONS, LLC

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, Santa Clara County, CA

Phone: (925) 209-7755 **Fax:** (415) 445-4689 **Email:** ldinnovations1@gmail.com

Licenses:

Work Category Codes: G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;

☐ M. HERNANDEZ CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 824-4731 **Fax:** (415) 824-4696 **Email:** mariano@hernandez-engineering.com

Licenses: A General Engineering Contractor; C31 Construction Zona Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;

☐ MC CULLOUGH CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | ARCATA, Humboldt County, CA

Phone: (707) 825-1014 **Fax:** (707) 825-1769 **Email:** denamccullough@mcculloughconstructioninc.com

Licenses: A General Engineering Contractor; C27 Landscaping Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1801 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

☐ MCAFEE TRANSPORTATION

Cert. Type: DBE (Minority-owned) | BRENTWOOD, Contra Costa County, CA

Phone: (925) 308-7700 **Fax:** (925) 308-7700 **Email:** mcafeetransportation@gmail.com

Licenses:

Work Category Codes: C2501 AGGREGATE SUBBASE; C2802 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C9774 TRUCKER;

☐ MECHANICAL SUPPORT SYSTEMS, INC

Cert. Type: DBE (Women-owned) | MORGAN HILL, Santa Clara County, CA

Phone: (408) 601-0155 **Fax:** (855) 450-1222 **Email:** alli@theSmartSupports.com

Licenses:

Work Category Codes: G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTDR;

☐ MERCADO TRUCKING

Cert. Type: DBE (Minority-owned) | HERCULES, Contra Costa County, CA

Phone: (510) 517-4297 **Fax:** (510) 245-3803 **Email:** mercadotrk@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ METCO

Cert. Type: DBE (Minority-owned) | SAN RAFAEL, Marin County, CA

Phone: (415) 455-9922 **Fax:** (415) 455-9960 **Email:** c.martinez@metco-usa.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ NITTA EROSION CONTROL

Cert. Type: DBE (Women-owned) | LOOMIS, Placer County, CA

Phone: (916) 652-7459 **Fax:** (916) 652-4376 **Email:** nittaec@gmail.com

Licenses: C27 Landscaping Contractor; D59 Hydroseed Spraying;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;

☐ NOR-CAL PUMP & WELL DRILLING, INC.

Cert. Type: DBE (Minority-owned) | YUBA CITY, Sutter County, CA

Phone: (530) 674-5861 **Fax:** (530) 674-1525 **Email:** norcalpump@yahoo.com

Licenses: C57 Well Drilling Contractor; D21 Machinery and Pumps;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;

☐ NORTH AMERICAN FENCE & RAILING INC.

Cert. Type: DBE (Women-owned) | OAKLAND, Alameda County, CA

Phone: (510) 436-0755 **Fax:** (510) 534-5406 **Email:** kdcomini@yahoo.com

Licenses: C13 Fencing Contractor;

Work Category Codes: C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

☐ NORTHERN TRUCK & EQUIPMENT

Cert. Type: DBE (Women-ownad) | HAYWARD, Alameda County, CA

Phone: (510) 889-7828 **Fax:** (510) 889-0399 **Email:** bebasnte@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I8990 SERVICES, NEC;

☐ OLIVER TRANSBAY CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 330-0904 **Fax:** (415) 330-0934 **Email:** flotbc@sbcglobal.net

Licenses: A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Damolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;

☐ ON THE LEVEL CONCRETE

Cert. Type: DBE (Minority-ownad) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 407-3695 **Fax:** (415) 349-4489 **Email:** onthalevelconcrete@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;

☐ PACIFIC WATER TRUCKS

Cert. Type: DBE (Women-ownad) | UNION CITY, Alamada County, CA

Phone: (510) 494-1000 **Fax:** (510) 494-1045 **Email:** terry@pacificwatertrucks.com

Licenses:

Work Category Codes: C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ PROFESSIONAL CONCRETE SAWING INC.

Cert. Type: DBE (Minority-owned) | MERCED, Marced County, CA

Phone: (209) 722-2226 **Fax:** (209) 722-2227 **Email:** davidscott@gvni.com

Licenses: D06 Concrete Ralated Services;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

☐ QUIMU CONTRACTING, INC.

Cert. Type: DBE (Minority-ownad) | DIXON, Solano County, CA

Phone: (707) 693-0289 **Fax:** (707) 678-8384 **Email:** quimu@sbcglobal.net

Licenses: A General Engineaning Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY

EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ R. E. SERRANO INC.

Cert. Type: DBE (Minority-owned) | MARTINEZ, Contra Costa County, CA

Phone: (925) 957-8184 **Fax:** (925) 957-8121 **Email:** ricky@reserrano.com

Licenses: A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;

☐ R&S TRUCKING, INC

Cert. Type: DBE (Women-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 571-8820 **Fax:** (707) 571-0364 **Email:** scutler@rstrucking.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ RENTERIA TRUCKING

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 264-5722 **Fax:** (559) 264-5818 **Email:** renteriatrucking@gmail.com

Licenses:

Work Category Codes: C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ RICK NEVES TRUCKING, INC

Cert. Type: DBE (Minority-owned) | TRACY, San Joaquin County, CA

Phone: (510) 409-2804 **Fax:** (209) 835-0122 **Email:**

Licenses:

Work Category Codes: C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ S & S TRUCKING

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 383-3556 **Fax:** (510) 383-2917 **Email:** frank@snsands.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

☐ SCHOTKA CONSTRUCTION INC

Cert. Type: DBE (Women-owned) | AMERICAN CANYON, Napa County, CA

Phone: (707) 265-6977 **Fax:** (707) 265-6856 **Email:** dschotka@aol.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;

☐ SJD CONSTRUCTION INC.

Cert. Type: DBE (Women-owned) | OAKDALE, Stanislaus County, CA

Phone: (209) 847-8939 **Fax:** (209) 847-0169 **Email:** sjdconstr@yahoo.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;

☐ STI TRUCKING

Cert. Type: DBE (Women-owned) | NEWARK, Alameda County, CA

Phone: (510) 790-8080 **Fax:** (510) 796-2811 **Email:** nawicpat@gmail.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ TRAFFIC ENFORCEMENT SOLUTIONS

Cert. Type: DBE (Women-owned) | CLOVIS, Fresno County, CA

Phone: (559) 392-6050 **Fax:** (559) 323-4269 **Email:** trafficenforcementsolutions@gmail.com

Licenses:

Work Category Codes: C0612 SAFETY SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8610 SPEED MONITORING STATION;

☐ TRI-VALLEY CONTRACTING, INC.

Cert. Type: DBE (Women-owned) | ORINDA, Contra Costa County, CA

Phone: (925) 787-1003 **Fax:** (888) 872-4450 **Email:** landy@trivalleystriping.com

Licenses: C32 Parking and Highway Improvement Contractor;

Work Category Codes: C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

☐ TSR CONSTRUCTION COMPANY

Cert. Type: DBE (Minority-owned) | SAN BRUNO, San Mateo County, CA

Phone: (650) 826-4954 **Fax:** (650) 588-1016 **Email:** r.rico1025@yahoo.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C5105 MINDR CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;

☐ USA TRUCKING, INC

Cert. Type: DBE (Minority-owned) | FAIRFIELD, Solano County, CA

Phone: (707) 580-0263 **Fax:** (707) 437-4050 **Email:** usatrucking@yahoo.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

☐ W T B, INC

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 275-1998 **Fax:** (559) 275-1995 **Email:** deborah@wtbinc.org

Licenses:

Work Category Codes: C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; J9720 INTERNATIONAL AFFAIRS;

☐ WATERCOURSE ENGINEERING INC

Cert. Type: DBE (Minority-owned) | DAVIS, Yolo County, CA

Phone: (530) 750-3072 **Fax:** (530) 750-3074 **Email:** mike.deas@watercourseinc.com

Licenses: EC Civil Engineer;

Work Category Codes: C8707 FEASIBILITY STUDIES; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

☐ WILLIS REBAR

Cert. Type: DBE (Minority-owned) | FAIRFIELD, Solano County, CA

Phone: (707) 419-5949 **Fax:** (707) 759-3483 **Email:** willisrebar@gmail.com

Licenses: C50 Rainforcing Steel Contractor;

Work Category Codes: C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;

SOLICITATION LOG

This document contains the solictations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 75
- Minority-Owned (MBE) - 43
- Women-Owned (WBE) - 32

TOTAL SOLICITED - 75

A & R TRANSPORTATION, INC.

P.O. BOX 8304 • FREMONT, CA, 94537

Cert. #39358 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 623-1966	2015-10-01 16:46:38	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-0202	2015-10-09 13:02:52	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-0202	2015-10-19 11:12:04	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
daryl@abslconstruction.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 727-0910	2015-10-01 16:45:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-10-09 12:58:54	Daryl	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-10-19 11:14:26	Voicemail full	Y

Comments: Yes, will bid. Voicemail is full. Indicated last time we spoke that they were bidding.

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 645-9618	2015-10-01 16:46:45	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-10-09 12:59:24	Not available	M

Comments: May be interested, however, we were unable to connect to their answering system.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-10-19 11:15:11	Unable to connect	M

Comments: May be bidding, not sure. Unable to connect call.

A S CONTRACTORS, INC.

5347 COLE ROAD • MARIPOSA, CA, 95338

Cert. #40742 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
deni@sti.com	2015-10-01 15:29:34	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 966-2643	2015-10-01 16:46:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2015-10-09 13:04:59	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2015-10-19 11:16:39	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

ALCARAZ TRANSPORTATION, INC

1982 TYMM WAY • SAN JOSE, CA, 95122

Cert. #40273 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jesse@alcaraztransportation.com	2015-10-01 15:29:34	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 272-8611	2015-10-01 16:45:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2015-10-09 13:17:40	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2015-10-19 11:19:15	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 453-3250	2015-10-01 16:45:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2015-10-09 13:07:08	Katie	N

Comments: No, not bidding. Not within their scope of work.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ALLIED MATERIALS, INC

1850 REGENCY PKWY • DIXON, CA, 95620

Cert. #39492 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tswafford70@sbcglobal.net	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-0491	2015-10-01 16:47:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0491	2015-10-09 13:12:22	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AMERICAN PRECISION BUILDERS

1459 SAN PABLO AVENUE • PINOLE, CA, 94564

Cert. #38658 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
louis@apbconstruction.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 764-4955	2015-10-01 16:46:52	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 827-7684	2015-10-09 13:20:17	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AMEZCUA & SON TRUCKING

19470 W. GRANTLINE RD • TRACY, CA, 95391

Cert. #41924 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
chuchinz79@yahoo.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 687-6709	2015-10-09 13:36:05	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 687-6709	2015-10-19 11:22:02	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kevinphan@amlandcorp.com	2015-10-01 15:29:34	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 298-4344	2015-10-01 16:47:36	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-10-09 13:41:51	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-10-19 11:23:58	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 467-7721	2015-10-01 16:45:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2015-10-09 14:20:20	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2015-10-19 11:25:26	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 589-9509	2015-10-01 16:45:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-10-09 14:17:47	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AYALA & SONS TRUCKING

6890 AVENUE D • MANTECA, CA, 95337

Cert. #1227 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 823-1890	2015-10-01 16:56:27	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 823-1890	2015-10-09 14:24:34	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 527-0500	2015-10-01 16:45:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-10-09 14:28:27	Juan	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-10-19 11:28:11	Estimator	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2015-10-01 16:45:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-10-09 14:40:13	Makeila	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-10-19 11:30:41	Receptionist	M

Comments: May be bidding, not sure yet. They will reply if interested.

BOOMER DIRT WORKS, INC.

550 WISE ROAD • LINCOLN, CA, 95648

Cert. #36805 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
l2boom@aol.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 645-6840	2015-10-01 16:49:16	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-8709	2015-10-09 14:42:49	Not available	M

Comments: May be interested, however, we were unable to connect call. Numer could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-8709	2015-10-19 11:33:37	Not available	M

Comments: May be bidding, not sure. Number not available at the moment.

BRAY TRUCKING

5959 HIGHWAY 175 • HOPLAND, CA, 95449

Cert. #32220 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tammy@braytruckinginc.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 744-1630	2015-10-01 16:47:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 744-1640	2015-10-09 14:46:59	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 744-1640	2015-10-19 11:34:45	Estimator	N

Comments: No, not bidding this project.

BROOKWATER, INC.

TWO CROW CANYON COURT, SUITE 100 • SAN RAMON, CA, 94583

Cert. #38950 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ann@brookwater.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 855-0357	2015-10-01 16:45:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 855-0417	2015-10-09 14:51:12	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 855-0417	2015-10-19 11:37:07	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

3167 SANTA ROSA AVE • SANTA ROSA, CA, 95407

Cert. #34209 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jtraining@att.net	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-8552	2015-10-01 16:48:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2015-10-09 15:00:54	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2015-10-19 11:38:41	Estimator	N

Comments: No, not bidding this project.

CHAVEZ TRUCKING

955A VAUGHN RD • DIXON, CA, 95620

Cert. #7974 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
teresa@chaveztrucking.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-5154	2015-10-01 16:45:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0514	2015-10-09 14:53:07	Teresa	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1711	2015-10-01 16:47:33	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-10-09 15:13:48	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-10-19 11:42:41	Estimator	M

Comments: May be bidding, not sure. Sent another fax on request.

COBRA TRUCKING

P.O. BOX 24533 • SAN FRANCISCO, CA, 94124

Cert. #26538 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cobratrucking@yahoo.com	2015-10-01 15:29:34	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 330-9354	2015-10-01 16:47:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2015-10-09 15:17:07	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2015-10-19 11:45:01	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

COLEMAN CONSTRUCTION

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tcoleman2009@hotmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 275-9025	2015-10-01 16:45:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2015-10-09 15:06:08	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2015-10-01 16:46:00	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-10-09 15:10:45	Heather	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-10-19 11:50:42	Lauren	M

Comments: May be bidding, not sure yet. They are still looking at the project.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-8821	2015-10-01 16:46:04	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2015-10-09 15:19:54	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2015-10-19 12:24:27	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

CONTRACTOR SERVICES GROUP, INC.

3960 INDUSTRIAL BLVD SUITE 500 • WEST SACRAMENTO, CA, 95691

Cert. #36742 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
shelli@csg-web.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 366-6646	2015-10-01 16:46:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2015-10-09 15:23:26	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2015-10-19 12:28:21	Receptionist	N

Comments: No, not bidding this project.

DD & L TRUCKING

35 PARK CIRCLE • MARIN CITY, CA, 94965

Cert. #33466 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
charlesettas@comcast.net	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 332-4585	2015-10-01 16:46:07	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2015-10-09 15:28:27	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2015-10-19 12:50:26	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

DESTINATION ANYWHERE, INC.

P.O. BOX 21 • TRACY, CA, 95378

Cert. #37840 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@destinationanywhereinc.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 835-1144	2015-10-01 16:46:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 836-9400	2015-10-09 15:34:44	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 836-9400	2015-10-19 12:55:23	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 634-6858	2015-10-01 16:47:14	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2015-10-09 15:21:49	Jane	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 374-6470	2015-10-01 16:47:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2015-10-09 15:49:16	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2015-10-19 12:57:51	Estimator	N

Comments: No, not bidding this project.

E. GUINN INC.

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #41588 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eguinn55@gmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 571-9759	2015-10-09 15:24:42	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2015-10-01 15:29:34	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2015-10-01 16:46:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-10-09 16:09:27	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-10-19 13:02:05	Voicemail full	M

Comments: May be bidding, not sure. Voicemail is full.

ERLINOLE TRUCKING

70 ST. MICHAELS CT • DALY CITY, CA, 94015

Cert. #14628 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
erlinole_malabed@hotmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 993-4006	2015-10-09 16:23:53	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 993-4006	2015-10-19 13:03:37	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

ERNEST B. DEE

7051 BOWLING DRIVE # 104 • SACRAMENTO, CA, 95823

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ernestdee6@gmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 691-2127	2015-10-01 16:47:20	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-10-09 16:30:40	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-10-19 13:13:37	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

FANFA, INC.

2401 GRANT AVENUE • SAN LORENZO, CA, 94580

Cert. #5435 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dbgriffin@fanfainc.com	2015-10-01 15:29:34	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 278-3095	2015-10-01 16:50:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 278-8410	2015-10-09 15:31:33	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FCS STRIPING, SEALING AND PAVING, INC.

206 THRASHER AVENUE • LIVERMORE, CA, 94551

Cert. #39845 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
inesseoane@fcs-ssp.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 373-6208	2015-10-01 16:46:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2015-10-09 16:32:33	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2015-10-19 13:16:05	No answer	M

Comments: May be bidding, not sure. No answer to call, no voicemail.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on

10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2015-10-01 16:46:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-10-09 15:32:31	Tonie	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GUIDO'S TRUCKING

105 GALSTON CT • ROSEVILLE, CA, 95747

Cert. #38236 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
guidostrucking@yahoo.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 771-5230	2015-10-01 16:47:49	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 586-5717	2015-10-09 15:36:55	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

HYDROCONSULT ENGINEERS, INC.

45 POLK STREET, 3RD FLOOR • SAN FRANCISCO, CA, 94102

Cert. #34842 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bgoldstein@hydroce.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 252-9261	2015-10-01 16:46:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 252-9750	2015-10-09 16:34:24	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 252-9750	2015-10-19 13:17:03	Receptionist	N

Comments: No, not bidding this project.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 732-2684	2015-10-01 16:47:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-10-09 15:40:53	Claudia	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-10-19 13:18:39	Receptionist	N

Comments: No, not bidding this project.

KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

22140 FRONTIER ROAD • CLOVIS, CA, 93619

Cert. #38347 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@imaginationmetals.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 299-2899	2015-10-09 15:42:53	Voicemail full	M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 299-2899	2015-10-19 13:20:12	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 325-5590	2015-10-01 16:49:48	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-10-09 16:36:18	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-10-19 13:23:35	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-10-09 16:59:55	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-10-19 13:28:12	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

LD INNOVATIONS, LLC

388 MARKET STREET, SUITE 1300 • SAN FRANCISCO, CA, 95111

Cert. #41867 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ldinnovations1@gmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 445-4689	2015-10-01 16:47:36	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 209-7755	2015-10-09 15:51:05	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

M. HERNANDEZ CONSTRUCTION INC

850 RANKIN STREET • SAN FRANCISCO, CA, 94124

Cert. #34829 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mariano@hernandez-engineering.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 824-4696	2015-10-01 16:46:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2015-10-09 17:01:14	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2015-10-19 13:29:31	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the Califomia Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2015-10-01 16:46:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-10-09 16:00:48	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MCAFEE TRANSPORTATION

551 LILAC CT. • BRENTWOOD, CA, 94513

Cert. #38828 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mcafeetransportation@gmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 308-7700	2015-10-01 16:48:11	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 308-7700	2015-10-09 16:02:10	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MECHANICAL SUPPORT SYSTEMS, INC

825 LLAGAS RD • MORGAN HILL, CA, 95037

Cert. #42176 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
alli@theSmartSupports.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(855) 450-1222	2015-10-01 16:46:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 601-0155	2015-10-09 16:02:53	Estimator	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MERCADO TRUCKING

1096 NORTH SHELTER BAY • HERCULES, CA, 94547

Cert. #38653 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mercadotrk@yahoo.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 245-3803	2015-10-01 16:46:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2015-10-09 16:05:03	Alejandro	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

METCO

2165 FRANCISCO BOULEVARD, #AI • SAN RAFAEL, CA, 94901

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
c.martinez@metco-usa.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 455-9960	2015-10-01 16:48:29	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2015-10-09 17:03:28	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2015-10-19 13:32:54	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2015-10-01 16:46:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-10-09 16:15:18	Val	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-10-19 13:36:07	Valerie	M

Comments: May be bidding, not sure yet. They are still looking at the project.

NOR-CAL PUMP & WELL DRILLING, INC.

1325 BARRY ROAD • YUBA CITY, CA, 95993

Cert. #34182 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
norcalpump@yahoo.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 674-1525	2015-10-01 16:46:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 674-5861	2015-10-09 16:06:13	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NORTH AMERICAN FENCE & RAILING INC.

515 23RD AVENUE • OAKLAND, CA, 94606

Cert. #40456 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kdcomini@yahoo.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 534-5406	2015-10-01 17:52:07	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 436-0755	2015-10-09 16:12:16	Receptionist	N

Comments: No, not bidding. Not within their scope of work.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NORTHERN TRUCK & EQUIPMENT

P.O. BOX 55314 • HAYWARD, CA, 94545

Cert. #33537 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bebesnte@sbcglobal.net	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 889-0399	2015-10-01 16:48:10	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2015-10-09 16:18:26	Vee	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2015-10-19 13:37:02	Unable to connect	M

Comments: May be bidding, not sure. Unable to connect call.

OLIVER TRANSBAY CONSTRUCTION INC

1485 BAYSHORE BOULEVARD SUITE B145-421 • SAN FRANCISCO, CA, 94124

Cert. #35209 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
flotbc@sbcglobal.net	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 330-0934	2015-10-01 16:46:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-0904	2015-10-09 17:05:39	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-0904	2015-10-19 13:38:33	Estimator	N

Comments: No, not bidding this project.

ON THE LEVEL CONCRETE

1485 BAYSHORE BLVD #317 • SAN FRANCISCO, CA, 94124

Cert. #40678 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
onthelevelconcrete@yahoo.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 349-4489	2015-10-01 16:46:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2015-10-09 16:18:55	John	M

Comments: Maybe, resent fax upon request. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2015-10-19 13:39:42	Estimator	N

Comments: No, not bidding this project.

PACIFIC WATER TRUCKS

920 WHIPPLE RD • UNION CITY, CA, 94587

Cert. #20369 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
terry@pacificwatertrucks.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 494-1045	2015-10-01 16:48:10	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 494-1000	2015-10-09 16:21:31	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348 • MERCED, CA, 95344

Cert. #34174 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
davidscott@gvni.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 722-2227	2015-10-01 16:46:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-10-09 17:08:05	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-10-19 13:41:16	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

QUIMU CONTRACTING, INC.

695 PRIDDY DRIVE • DIXON, CA, 95620

Cert. #33524 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
quimu@sbcglobal.net	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-8384	2015-10-01 16:46:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2015-10-09 17:09:43	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2015-10-19 13:42:44	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ricky@reserrano.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 957-8121	2015-10-01 16:47:56	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-10-09 17:11:28	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-10-19 13:44:23	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #38042 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
scutler@rstrucking.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 571-0364	2015-10-01 16:58:51	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2015-10-09 16:39:13	Eric	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2015-10-19 13:47:11	Voicemail	Y

Comments: Yes, will bid. Left a voicemail message. Indicated last time we spoke that they were bidding.

RENTERIA TRUCKING

3190 SOUTH ELM • FRESNO, CA, 93772

Cert. #39576 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
renteriatrucking@gmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 264-5818	2015-10-01 16:47:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 264-5722	2015-10-09 16:26:03	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RICK NEVES TRUCKING, INC

1852 WEST 11TH STREET, #480 • TRACY, CA, 95376

Cert. #16642 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 835-0122	2015-10-01 16:48:31	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 409-2804	2015-10-09 17:13:54	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 409-2804	2015-10-19 13:48:57	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

S & S TRUCKING

477 ROLAND WAY • OAKLAND, CA, 94621

Cert. #1915 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@snsands.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 383-2917	2015-10-01 16:46:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2015-10-09 17:15:28	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2015-10-19 13:51:35	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 265-6856	2015-10-01 16:47:04	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-10-09 17:17:59	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-10-19 13:53:17	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

SJD CONSTRUCTION INC.

775 WAKEFIELD CT, STE B • OAKDALE, CA, 95361

Cert. #7799 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sjdconstr@yahoo.com	2015-10-01 15:29:34	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 847-0169	2015-10-01 16:47:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 847-8939	2015-10-09 16:41:57	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

STI TRUCKING

36467 HALEY ST • NEWARK, CA, 94560

Cert. #26410 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nawicpat@gmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 796-2811	2015-10-01 16:52:44	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2015-10-09 17:21:33	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2015-10-19 13:56:07	Janice	N

Comments: No, not bidding. Too far.

TRAFFIC ENFORCEMENT SOLUTIONS

213 WARWICK • CLOVIS, CA, 93619

Cert. #40928 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficenforcementsolutions@gmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 323-4269	2015-10-01 16:48:53	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-10-09 17:22:33	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-10-19 13:57:42	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

TRI-VALLEY CONTRACTING, INC.

15 CHARLES HILL CIRCLE • ORINDA, CA, 94563

Cert. #41297 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
landy@trivalleystriping.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 872-4450	2015-10-01 16:47:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-10-09 16:48:56	Landy	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TSR CONSTRUCTION COMPANY

543 FIFTH AVENUE • SAN BRUNO, CA, 94066

Cert. #38675 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
r.rico1025@yahoo.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 588-1016	2015-10-01 16:48:46	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 826-4954	2015-10-09 17:24:38	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 826-4954	2015-10-19 14:47:26	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

USA TRUCKING, INC

5185 W B GOODMAN LANE • FAIRFIELD, CA, 94533

Cert. #39323 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
usatrucking@yahoo.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 437-4050	2015-10-01 16:47:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2015-10-09 16:50:03	Leslie	Y

Comments: Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2015-10-19 14:48:27	Receptionist	Y

Comments: Yes, will be bidding this project. They have already responded to the fax.

W T B, INC

7093 W BELMONT AVE • FRESNO, CA, 93723

Cert. #25617 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
deborah@wtbinc.org	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 275-1995	2015-10-01 16:47:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 275-1998	2015-10-09 16:51:31	Estimator	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

WATERCOURSE ENGINEERING INC

424 2ND STREET, SUITE B • DAVIS, CA, 95616

Cert. #34080 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mike.deas@watercourseinc.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 750-3074	2015-10-01 16:47:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 750-3072	2015-10-09 17:26:10	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 750-3072	2015-10-19 15:12:25	Receptionist	N

Comments: No, not bidding this project.

WILLIS REBAR

2333 COURAGE DRIVE, STE H, ROOM #9 • FAIRFIELD, CA, 94533

Cert. #42610 (Minority-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
willisrebar@gmail.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 759-3483	2015-10-01 16:47:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2015-10-09 17:29:29	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2015-10-19 15:27:13	Receptionist	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 10/01/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yjones@ycat-c.com	2015-10-01 15:29:34	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-2683	2015-10-01 16:47:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-10-09 17:30:17	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing
BID #: #04-1J3204
BID DUE DATE: 2015-10-29 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A & R TRANSPORTATION, INC.
Tel: (408) 591-0202
Fax: (510) 623-1966

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0910

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:45:29 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A S CONTRACTORS, INC.
Tel: (209) 742-6684
Fax: (209) 966-2643

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALCARAZ TRANSPORTATION, INC
Tel: (408) 591-6970
Fax: (408) 272-8611

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:45:28 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:45:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALLIED MATERIALS, INC
Tel: (707) 678-0491
Fax: (707) 678-0491

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMERICAN PRECISION BUILDERS
Tel: (510) 827-7684
Fax: (510) 764-4955

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:52 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMEZCUA & SON TRUCKING
Tel: (408) 687-6709
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 03:47:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMLAND CORP
Tel: (408) 929-3949
Fax: (408) 298-4344

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: APADANA ENGINEERING, INC.
Tel: (415) 300-6600
Fax: (415) 467-7721

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:45:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:45:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AYALA & SONS TRUCKING
Tel: (209) 823-1890
Fax: (209) 823-1890

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:56:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (510) 527-1000
Fax: (510) 527-0500

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:45:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:45:52 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BOOMER DIRT WORKS, INC.
Tel: (916) 645-8709
Fax: (916) 645-6840

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:49:16 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BRAY TRUCKING
Tel: (707) 744-1640
Fax: (707) 744-1630

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:19 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BROOKWATER, INC.
Tel: (925) 855-0417
Fax: (925) 855-0357

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:45:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
Tel: (707) 579-8577
Fax: (707) 579-8552

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:48:28 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CHAVEZ TRUCKING
Tel: (707) 678-0514
Fax: (707) 678-5154

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:45:58 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: COBRA TRUCKING
Tel: (415) 330-9350
Fax: (415) 330-9354

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: COLEMAN CONSTRUCTION
Tel: (707) 275-9016
Fax: (707) 275-9025

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:45:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONTRACTOR SERVICES GROUP, INC.
Tel: (916) 371-7303
Fax: (866) 366-6646

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DD & L TRUCKING
Tel: (415) 332-4977
Fax: (415) 332-4585

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DESTINATION ANYWHERE, INC.
Tel: (209) 836-9400
Fax: (209) 835-1144

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:09 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:14 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 370-5756
Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: E. GUINN INC.
Tel: (415) 571-9759
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 03:47:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ERLINOLE TRUCKING
Tel: (650) 993-4006
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 03:47:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ERNEST B. DEE
Tel: (916) 271-0410
Fax: (916) 691-2127

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:20 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:50:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FCS STRIPING, SEALING AND PAVING, INC.
Tel: (925) 373-6205
Fax: (925) 373-6208

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GUIDO'S TRUCKING
Tel: (510) 586-5717
Fax: (916) 771-5230

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: HYDROCONSULT ENGINEERS, INC.
Tel: (415) 252-9750
Fax: (415) 252-9261

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:29 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KAYLEN ENGINEERING, INC. DBA
KAYLEN TRAFFIC CONTROL
Tel: (559) 299-2899
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 03:47:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 325-5590

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:49:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 03:47:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: LD INNOVATIONS, LLC
Tel: (925) 209-7755
Fax: (415) 445-4689

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC
Tel: (415) 824-4731
Fax: (415) 824-4696

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MCAFEE TRANSPORTATION
Tel: (925) 308-7700
Fax: (925) 308-7700

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:48:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MECHANICAL SUPPORT SYSTEMS, INC
Tel: (408) 601-0155
Fax: (855) 450-1222

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MERCADO TRUCKING
Tel: (510) 517-4297
Fax: (510) 245-3803

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:48:29 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NOR-CAL PUMP & WELL DRILLING, INC.
Tel: (530) 674-5861
Fax: (530) 674-1525

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NORTH AMERICAN FENCE & RAILING INC.
Tel: (510) 436-0755
Fax: (510) 534-5406

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 05:52:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NORTHERN TRUCK & EQUIPMENT
Tel: (510) 889-7828
Fax: (510) 889-0399

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:48:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: OLIVER TRANSBAY CONSTRUCTION INC
Tel: (415) 330-0904
Fax: (415) 330-0934

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ON THE LEVEL CONCRETE
Tel: (415) 407-3695
Fax: (415) 349-4489

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PACIFIC WATER TRUCKS
Tel: (510) 494-1000
Fax: (510) 494-1045

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:48:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.
Tel: (209) 722-2226
Fax: (209) 722-2227

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: QUIMU CONTRACTING, INC.
Tel: (707) 693-0289
Fax: (707) 678-8384

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R. E. SERRANO INC.
Tel: (925) 957-8184
Fax: (925) 957-8121

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:58:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: RENTERIA TRUCKING
Tel: (559) 264-5722
Fax: (559) 264-5818

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: RICK NEVES TRUCKING, INC
Tel: (510) 409-2804
Fax: (209) 835-0122

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:48:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: S & S TRUCKING
Tel: (510) 383-3556
Fax: (510) 383-2917

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:46:58 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SJD CONSTRUCTION INC.
Tel: (209) 847-8939
Fax: (209) 847-0169

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: STI TRUCKING
Tel: (510) 790-8080
Fax: (510) 796-2811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:52:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRAFFIC ENFORCEMENT SOLUTIONS
Tel: (559) 392-6050
Fax: (559) 323-4269

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:48:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRI-VALLEY CONTRACTING, INC.
Tel: (925) 787-1003
Fax: (888) 872-4450

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TSR CONSTRUCTION COMPANY
Tel: (650) 826-4954
Fax: (650) 588-1016

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:48:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: W T B, INC
Tel: (559) 275-1998
Fax: (559) 275-1995

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: WATERCOURSE ENGINEERING INC
Tel: (530) 750-3072
Fax: (530) 750-3074

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: WILLIS REBAR
Tel: (707) 419-5949
Fax: (707) 759-3483

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: YOLANDA'S CONSTRUCTION
ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-10-29 at 02:00

BID No.: #04-1J3204

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

AGENCY NAME: Department of Transportation

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 04:47:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

DEBEGOODFAITH.COM – Responses Received

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NOR-CAL PUMP & WELL DRILLING, INC.
Tel: (530) 674-5861
Fax: (530) 674-1525

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 10/29/2015 at 02:00
BID/PROJECT #: #04-1J3204
PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing
AGENCY NAME: Department of Transportation
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 In Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/ BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILI NG, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPOR ARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\ \\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 34 0 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more informa tion. GCC is available to discuss breaking out any portion of work to encourage minority participati on.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is ava ilable to provide you with assistance to clarify any questions regarding the scope of work, includin g interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lin es of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Perf ormance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. wil l pay bond premiums up to 1 ½% of contract cost. G.C.C. Is a UNION CONTRACTOR. Any non-signa tory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http:/ /www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased throu gh local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilott I Construction Company encourages the use of minority and women subcontractors and suppliers and con siders such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance

requirements, your bid must include the cost of nam ing GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185 ' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 03:40:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[✓] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 09/21/2015 03:10:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BROOKWATER, INC.
Tel: (925) 855-0417
Fax: (925) 855-0357

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 10/29/2015 at 02:00
BID/PROJECT #: #04-1J3204
PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing
AGENCY NAME: Department of Transportation
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/ BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, 'YDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL ONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILI NG, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPOR ARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\ \\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 34 0 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more informa tion. GCC is available to discuss breaking out any portion of work to encourage minority participati on.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is ava ilable to provide you with assistance to clarify any questions regarding the scope of work, includin g interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lin es of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Perf ormance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. wil l pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signa tory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http:/ /www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased throu gh local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilott i Construction Company encourages the use of minority and women subcontractors and suppliers and con siders such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding ''cuments/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature .d location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance

requirements, your bid must include the cost of nam ing GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185 ' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 03:30:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 10/29/2015 at 02:00
BID/PROJECT #: #04-1J3204
PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing
AGENCY NAME: Department of Transportation
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/ BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILI NG, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPOR ARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\ \\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 34 0 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more informa tion. GCC is available to discuss breaking out any portion of work to encourage minority participatl on.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is ava ilable to provide you with assistance to clarify any questions regarding the scope of work, includin g interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lin es of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Perf ormance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. wil l pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signa tory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http:/ /www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased throu gh local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilott i Construction Company encourages the use of minority and women subcontractors and suppliers and con siders such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance

requirements, your bid must include the cost of nam ing GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185 ' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not Interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/01/2015 03:40:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 10/01/2015 03:29 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Jeff Bordessa

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

Bid/Contract #

#04-1J3204

Awarding Agency

Department of Transportation

Project Location

Guerneville, Sonoma County, CA

Bid Date

10/29/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC

may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 10/01/2015 03:29 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Jeff Bordessa

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing

Bid/Contract #

#04-1J3204

Awarding Agency

Department of Transportation

Project Location

Guerneville, Sonoma County, CA

Bid Date

10/29/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\

10/01/2015 03:29 PM.

DBE GoodFaith Inc.
@dbegoodfaith

Ghilotti Construction Company, Inc. is seeking DBE s in Guer... dbegoodfaith.com/ads/Hyw--116--...

03:10 PM - 01 Oct 2015

Lori Jetson

From: Lori Jetson
Sent: Thursday, October 01, 2015 3:56 PM
To: 'ric@EldridgeBidReporter.com'
Subject: New ad - Hwy. 116 in Guerneville #04-1J3204
Attachments: ELDRIDGE BID REPORTER.docx

Hi Ric,

Can you place the attached ad in all 3 publications when you get a chance?
Please send a proof after publications.

Thanks!

Lori Jetson
Ghilotti Construction Company
Ph: 707/303-2339
Fx: 707/303-2326

Ad Copy

Project:	#04-1J3204 - Hwy. 116 in Sonoma County near Guerneville (04-SON-116-13.7)
Federal Aid No.:	ACSTP-47C6(004)E
Owner:	Department of Transportation (CALTRANS)
Bid Date & Time:	10/29/15 @ 2:00 PM
Submit Quotes By:	10/29/15 @ 12:00 PM
Engineer's Estimate:	$1,410,000 (90 WD – 250 WD FOR PLANT ESTABLISHMENT / $3,000.00 per day LD)
Minority Goal:	20% DBE

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors and suppliers for work in Sonoma County, CA. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING. **GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.**

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

Lori Jetson

From:	Ric Ivanisevich <ric.ivanisevich@EldridgeBidReporter.com>
Sent:	Tuesday, October 06, 2015 10:30 AM
To:	Lori Jetson
Subject:	ad copy - Oct. 2 & 5, 2015
Attachments:	cbba2044(pageB1).pdf; cbba2044(pageB3).pdf; mwda2045(page2).pdf

Lori -
Here are your ad copies from Friday and Monday.
Thanks,
Ric

ad copy - Oct. 2 & 5, 2015

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

ICF International requesting sub-bids from qualified **DBE/UDBE** Sub-Consultants for the following project:

State of California - Department of Transportation

CALTRANS - Contract No. 03A2370

A & E Environmental Generalist Services For Caltrans Districts 2 & 3
(District 2: Lassen, Modoc, Plumas, Shasta, Siskiyou, Tehama, Trinity counties, CA.)
(District 3: Butte, Colusa, El Dorado, Glenn, Nevada, Placer, Sacramento, Sierra, Sutter, Yolo, Yuba counties, CA.)

Bid Due Date: October 22, 2015 @ 3:00pm PST

ICF is seeking sub-consultants qualified in the following areas:

- **Biology**
- **NEPA/CEQA**
- **Botany / Wetlands**
- **Public Involvement**
- **Noise**
- **Paleontology**
- **Fish Biology**
- **Hydrology/Water Quality/Stormwater BMPs**
- **Geology**
- **Air Quality/Climate Change**

For more information on Caltrans Architectural and Engineering Contract information and requirements, please use the link below:
http://Caltrans-opac.ca.gov/aeinfo.htm

Subs to submit a no more than 2 page Letter of Interest/Qualifications, including website address, to ICF International **by: October 12, 2015 / 5:00 PST**

ICFI Contact: Stacey Kauinana
Phone: 916.380.7316 * Email: Stacey.Kauinana@icfi.com

ICF International

2895 Chum Creek Road, Suite B - Redding, CA 96002

ICF International is firmly committed to Equal Employment Opportunity (EEO) and to compliance with all Federal, State and local laws that prohibit employment discrimination on the basis of age, race, color, gender, national origin, religion, disability, protected veteran status and other protected classifications. This policy applies to all employment and subcontracting decisions including, but not limited to, teaming, recruiting, hiring, training, promotions, pay practices, benefits, disciplinary actions, and terminations. ad# 54488

Project:	**#04-1J3204 - Hwy. 116 in Sonoma County near Guerneville (04-SON-116-13.7)**
Federal Aid No.:	**ACSTP-47C6(004)E**
Owner:	**Department of Transportation (CALTRANS)**
Bid Date & Time:	**10/29/15 @ 2:00 PM**
Submit Quotes By:	**10/29/15 @ 12:00 PM**
Engineer's Est.:	**$1,410,000** (90 WD – 250 WD For Plant Establishment/$3,000.00 per day LD)
Minority Goal:	**20% DBE**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work in Sonoma County, CA. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/ BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING. ***GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

An Equal Opportunity Employer

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILDTTI AVENUE
SANTA RDSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

ad# 51915

Project: **#04-1J3204 - Hwy. 116 in Sonoma County near Guerneville (04-SON-116-13.7)**
Federal Aid No.: **ACSTP-47C6(004)E**
Owner: **Department of Transportation (CALTRANS)**
Bid Date & Time: **10/29/15 @ 2:00 PM**
Submit Quotes By: **10/29/15 @ 12:00 PM**
Engineer's Est.: **$1,410,000**
(90 WD – 250 WD For Plant Establishment/$3,000.00 par day LD)
Minority Goal: **20% DBE**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work in Sonoma County, CA. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/ BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING. ***GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

An Equal Opportunity Employer

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

ad# 51915

Granite Rock Company is requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for the following project:

County of Santa Clara
San Tomas Expressway Projects El Camino Real to Homestead Road
Federal Project No. CML-5937 (197)
NEW Bid Date: *Thursday*, **October 6, 2015 at 2:00 PM**
Engineers Estimate: $10,000,000

Items of work include but are not limited to: Certified **DBE** firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: **Construction Area Signs, Traffic Control, Signs, Barricades, K-Rail, SWPPP, Concrete Demolition, Minor Concrete, Clearing & Grubbing, Tree Removal, Sound Wall Removal, Adjust Utilities, Trucking, Erosion Control, Hydro Seeding, Precast Sound Wall, Underground, Temporary Fence, Metal Beam Guard Railing, Concrete Barrier, Striping, Markings and Electrical.**

Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/ or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project.

Granite Rock Company

120 Granite Rock Way - San Jose, CA 95136
Phone: (408) 574-1400 Fax: (408) 365-9548
Email: estimating@graniterock.com
Contact Person: Randy Bonino

ad# 53079

AEOE Requesting sub-bids from qualified **DBE** subcontractors/suppliers for:

McKinleyville Community Service District Wastewater Mgmt. Facility Improvements
MCSD Contract No. 2015-01
Bids Due: October 22, 2015 @ 2:00 pm
Location: McKinleyville, CA

Seeking: Fencing, Hydroseeding, Roofing, Paving/Resurfacing, Traffic Control, Masonry, Concrete, Metal Fabricators, Carpentry.

Plans/specs available through Wahlund Construction at the address/ph. number below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project.

Wahlund Construction

830 Hilma Drive, Eureka, CA 95503
Contact: Ryan Wahlund
Ryan@Wahlcon.com
Ph: 707.443.3082 Fax: 707.268.0137

ad# 50357x

REQUEST FOR QUALIFICATIONS

CENTRAL PLANT MODIFICATIONS

California State University, Chico

The Trustees of the California State University are requesting qualifications from construction managers who wish to be considered for participation in a competitive Request for Proposal (RFP) for the construction of the Central Plant Modifications project on the CSU Chico campus. Public works project subject to prevailing wage rate laws. Delivery method is Construction Manager Services at Risk with Guaranteed Maximum Price. Construction Budget: $17,582,000.

For details on how to obtain an RFQ packet, visit this website: www.csuchico.edu/purc/vendor/opps.shtml

ad# 52615

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive a email confirmation.

ORDER DETAILS

Order Number:
WB0101384
Order Status:
Submitted
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Final Cost:
$14.95
Payment Type:
Mastercard
User ID:
W0030034

ACCOUNT INFORMATION

Annette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
(707) 585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

PAYMENT DETAILS

Mastercard**********3352 03/2018

TRANSACTION REPORT

Date:
11:24 AM - Fri, Oct 2, 2015
Amount:
$14.95

SCHEDULE FOR AD NUMBER WB01013840

Start date:
Mon Oct 5, 2015

Duration:
7 days

PREVIEW FOR AD NUMBER WB01013840

Seeking DBE Subs, Suppliers & Truckers

$1,410,000.00



INVITATION TO BID
Owner: Department of Transportation (CALTRANS)
Bid Date & Time: 10/29/15 @ 2:00 P.M.
Project: #04-1J3204 – Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7)
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. G.C.C. is a UNION CONTRACTOR.
Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available

for inspection on GCC's website (www.ghilotti.com/subcontractors/ documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

Seeking DBE Subs, Suppliers & Truckers

$1,410,000.00



INVITATION TO BID
Owner: Department of Transportation (CALTRANS)
Bid Date & Time: 10/29/15 @ 2:00 P.M.
Project: #04-1J3204 – Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7)
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. G.C.C. is a UNION CONTRACTOR.
Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execu

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

ITEM #5 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guerneville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

ITEM #6 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guemeville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

ITEM #7 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guerneville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

ITEM #8 – AGENCY OUTREACH SUPPORTING DOCUMENTS

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

BART
Fax: 510-464-7587

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guemeville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

OCT-02-2015 FRI 09:08 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-02	09:07 AM	15104647587	1'04"(1)	1	FAX TX	OK	287	

TOTAL : 1M 4S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

BART
Fax: 510-464-7587

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guerneville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guemeville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

OCT-02-2015 FRI 09:14 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-02	09:13 AM	14152574555	26"(1)	1	FAX TX	OK	288	

TOTAL : 26S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guerneville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

California Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guerneville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

OCT-02-2015 FRI 09:15 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-02	09:14 AM	19164630190	1'20"(1)	1	FAX TX	OK	289	

TOTAL : 1M 20S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

California Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED
SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guerneville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guerneville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

OCT-02-2015 FRI 09:09 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-02	09:08 AM	19256862630	1'01"(1)	1	FAX TX	OK	290	

TOTAL : 1M 1S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guerneville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign on agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

City of Fresno
Fax: 559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guerneville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

OCT-02-2015 FRI 09:25 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-02	09:23 AM	15594881069	2'17"(1)	1	FAX TX	OK	297	

TOTAL : 2M 17S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

City of Fresno
Fax: 559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guerneville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

SFMTA
Fax: 415-701-4347

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guemeville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

OCT-02-2015 FRI 09:16 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-02	09:16 AM	14157014347	30"(1)	1	FAX TX	OK	293	

TOTAL : 30S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

SFMTA
Fax: 415-701-4347

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guerneville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guerneville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUDTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

OCT-02-2015 FRI 09:11 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-02	09:11 AM	15306611732	28"(1)	1	FAX TX	OK	294	

TOTAL : 28S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 2, 2015

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-1J3204
DESCRIPTION:	HWY. 116 in Sonoma County near Guerneville – Replace Retaining Wall, Drainage, and HMA Resurfacing
BID DATE & TIME:	10/29/15 @ 2:00PM
SUBMIT QUOTES BY:	10/29/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$,1410,000.00 / 90 WD + 250 WD for Plant Establishment / $3,000.00 Day LD
DBE GOAL:	20%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oa/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Welcome to your account Ghilotti Construction Company, Inc. (Cust ID 445) | Account Menu ⇓

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

« Return to List Submit List ⇓

It will cost **$12** to solicit the **4** agencies/organizations listed below.

☐ Select All

Submit Query

☐ California CFDC PTAC

Sacramento, CA

Phone: (916) 442-1729 **Fax:** (916) 442-1729 **Email:** jmitchell@cacapital.org

☐ National Association of Minority Contractors

Sacramento, CA

Phone: (668) 418-1633 **Fax:** () - **Email:** wrstemley@namcmidcal.com

☐ Northern CA Minority Business Enterprise Cntr

San Jose, CA

Phone: (408) 998-8058 **Fax:** (408) 318-6546 **Email:** info@mbscj.org

☐ Northern California Minority SDC

Oakland, CA

Phone: (510) 686-2555 **Fax:** (510) 550-7923 **Email:** opportunities@wrmsdc.org

Submit Query

Submit List »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

ORG./AGENCY LOGS & PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited disadvantaged, small business, disabled veteran, minority, and women business organizations & agencies.

California CFDC PTAC

2000 O Street, Suite 250 • Sacramento, CA, 95811

Email Transmission

Email Address	Send Date & Time	Delivery Status
jmitchell@cacapital.org	2015-10-01 15:30:44	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
9164421729	2015-10-01 16:33:49	Failed

National Association of Minority Contractors

3033 Hurley Way #3 • Sacramento, CA, 95864

Email Transmission

Email Address	Send Date & Time	Delivery Status
wrstemley@namcmidcal.com	2015-10-01 15:30:44	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

Northern CA Minority Business Enterprise Cntr

111 N Market St # 920 • San Jose, CA, 95113

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mbscj.org	2015-10-01 15:30:44	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
4083186546	2015-10-01 16:32:24	Successful

Northern California Minority SDC

460 Hegenberger Road, Suite 730 • Oakland, CA, 94621

Email Transmission

Email Address	Send Date & Time	Delivery Status
opportunities@wrmsdc.org	2015-10-01 15:30:44	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

5105507923 2015-10-01 16:32:30 Successful

EMAIL PROOF

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing
BID #: #04-1J3204
BID DUE DATE: 2015-10-29 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: California CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

10/01/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-10-29 at 02:00
BID #: #04-1J3204
PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing
AGENCY NAME: Department of Transportation
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.

Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: National Association of Minority Contractors
3033 Hurley Way #3
Sacramento, CA, 95864

10/01/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-10-29 at 02:00
BID #: #04-1J3204
PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing
AGENCY NAME: Department of Transportation
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of

Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern CA Minority Business Enterprise
Cntr
111 N Market St # 920
San Jose, CA, 95113

10/01/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-10-29 at 02:00
BID #: #04-1J3204
PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing
AGENCY NAME: Department of Transportation
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guemeville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of

Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern California Minority SDC
460 Hegenberger Road, Suite 730
Oakland, CA, 94621

10/01/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-10-29 at 02:00
BID #: #04-1J3204
PROJECT NAME: Hyw. 116 - Replace Retaining Wall, Drainage, and HMA Resurfacing
AGENCY NAME: Department of Transportation
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING, . Engineer\\\\\\\\\\\\\\\\\\\\'s Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD – PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.

Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

P.01

TRANSACTION REPORT

SEP-22-2015 TUE 01:21 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
SEP-22	01:19 PM	BUILDING NEWS	1'12"(1)	1	FAX TX	OK	230	

TOTAL : 1M 12S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

SEP-22-2015 TUE 01:26 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
SEP-22	01:25 PM	DAILY CONST SERVICE	25"(1)	1	FAX TX	OK	231	

TOTAL : 25S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

SEP-22-2015 TUE 01:26 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
SEP-22	01:26 PM	MARIN BUILDERS EXCH	18″(1)	1	FAX TX	OK	232	

TOTAL : 18S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. Is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

SEP-22-2015 TUE 01:22 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	(L)	PAGES	TYPE	NOTE	M#	DP
SEP-22	01:21 PM	DAILY PACIFIC BUILD	48″	(1)	1	FAX TX	OK	233	

TOTAL : 48S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G8404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

SEP-22-2015 TUE 01:28 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
SEP-22	01:27 PM	NORTH COAST BUILDERS	1'20"(1)	1	FAX TX	OK	234	

TOTAL : 1M 20S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Jeff Bordessa**
Address 1: **246 Ghilotti Ave.**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **jeffb@ghilotti.com**

Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 20% / 90 WD + 250 WD - PLANT ESTABLISHMENT; TOTAL 340 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and**

women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237110**
237310
238120
238910
339950
423610
423810
484110
541320
541330
561730
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-1J3204**

Bid Closing Date: **10/29/2015**

Time: **2:00 PM PDT**

Back

This listing is from the SBA's **PRODUCTION** environment.

Window URL: https://eweb1.sba.gov/subnet/update/profiles/dsp_post_option.cfm

Data region URL: https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=37669&extra_msg=Y

MINORITY BUSINESS DEVELOPMENT AGENCY
U.S. DEPARTMENT OF COMMERCE

Offer Overview

Ghilotti Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Dpportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**** Required Fields***

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	October 02, 2015
Last Modified By:	Annette Conley
SPECIAL INITIATIVE PROGRAMS	Edit
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION	Edit
* **First Name:**	Jeff
* **Last Name:**	Bordessa
* **Telephone:**	707-585-1221
Fax:	707-585-1601
Email Address:	jeffb@ghilotti.com
* **Date Open:**	October 02, 2015
* **Date Closed:**	October 29, 2015
* **Opportunity Title:**	Hwy. 116 in Sonoma County near Guemeville
* **Solicitation ID:**	Caltrans #04-113204
* **Contract Value Amount:**	$1,410,000

* **Estimated Contract Duration:**	3 - 6 Months
* **Opportunity Type:**	State Government
* **Offer Description:**	Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace Retaining Wall, Drainage, and HMA Resurfacing) on Hwy. 116 in Sonoma County near Guerneville at 1.1 miles East of Mays Canyon Road (04-SON-116-13.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION/BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, PILE DRIVING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, TEMPORARY CREEK DIVERSION SYSTEM, STREET SWEEPING,MATERIALS SUPPLIER, AND TRUCKING. 90 WD + 250 WD" PLANT ESTABLISHMENT; TOTAL 340 WD. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder s exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC s written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC s website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
* **Keywords:**	General Contractor
* **Bond Request:**	No
Bond Amount:	Not Specified
* **INDUSTRY CODES**	Edit

NAICS:	23571 - Concrete Contractors 2341 - Highway, Street, Bridge, and Tunnel Construction 23593 - Excavation Contractors 48411 - General Freight Trucking, Local 54132 - Landscape Architectural Services
NIGP:	96861 - Pavement Marking Services (Including Removal of Markings) 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint) 96874 - Street Sweeping Services 15010 - Construction Materials (Not Otherwise Classified) 57068 - Steel, Fabricated: Beams, Gabions, Gratings, Walkways, Window Bars, and Custom-Made Steel Items 76546 - Pile Drivers and Accessories 91227 - Construction, Irrigation System

	98814 - Erosion Control Services 91223 - Construction, General (Backfill Services, Digging, Ditching, Road Grading, Rock Stabilization, etc.) 91219 - Clearing and Grubbing Services

* **LOCATION INFORMATION**	[Edit]
Guerneville, California 95446 USA	

Thank you for participating in the
Minority Business Development Agency's Dpportunity program.

CONSTRUCTION

[redacted]

Since · COMPANY · 1914

11-04-15 A11:46 RCVD

LETTER OF TRANSMITTAL

TO: Dept. of Transportation
1727 30TH ST.
MSC 43
Sacramento, CA 95814

DATE: 11/3/15
CONTRACT: [redacted] AND
#04-2J0804

WE ARE SENDING YOU: ☑ ENCLOSED ☐ UNDER SEPARATE COVER VIA: __Overnight Service__
THE FOLLOWING ITEMS:

☐ CONTRACTS ☐ SOILS REPORT ☐ SPECIFICATIONS ☑ GFE SUBMITTAL
☐ COPY OF LETTER ☐ PLANS ☐ SAMPLES ☑ DBE CONFIRMATIONS

COPIES	DATE	NUMBER	DESCRIPTION
1		04-1J3204	DBE COMMITMENT/CONFIRMATION
1		04-1J3204	GOOD FAITH EFFORTS
1		04-2J0804	DBE COMMITMENT/CONFIRMATION

THESE ARE TRANSMITTED as indicated below:

☑ For your approval
☐ For your use
☑ As required
☐ Approved as submitted
☐ Approved as noted
☐ Returned for corrections
☐ Resubmit for approval
☐ For review and comment
☐ For quotation
☐ For bids due
☐ For Your Signature

REMARKS:

Enclosed is GCC's DBE / GFE information for the referenced projets.

Thank you,

BY: A Conley

Annette Conley, Estimating Administrator
(707) 303-2342 – direct
annette@ghilotti.com

If enclosures are not as noted, kindly notify the above as soon as possible.

FOURTH BIDDER

04

11-04-15A11:46 RCVD

Caltrans

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY NEAR GUERNEVILLE AT 1.1 MILES EAST OF MAYS CANYON ROAD

In District 04 On Route 116

Under

Notice to Bidders and Special Provisions **dated September 21, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved September 2, 2014	***Standard Plans*** **dated 2010**

To be submitted conjointly with

Electronic *Bid* book dated September 21, 2015

Identified by

Contract No. 04-1J3204

04-Son-116-13.7

Project ID 0414000190

Federal-Aid Project
ACSTP-47C6(004)E

Bids open Thursday, October 29, 2015

Dated September 21, 2015
AADD