

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P.O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

TTY 711

www.dot.ca.gov

*Serious Drought.
Help save water!*

May 28, 2015

Facsimile: (916) 614-9520

Clinton W. Myers, Vice President
Myers and Sons Construction, LP
4600 Northgate Boulevard
Sacramento, CA 95834

04-1J8304
04-Ala-680-R12.4/R15.9
B.O. 5/14/15

Dear Mr. Myers,

The Department of Transportation (Caltrans) received a bid submitted by Myers and Sons Construction, LP (Myers) for Contract number 04-1J8304 on May 14, 2015. By this letter, Caltrans notifies Myers that its bid is nonresponsive since Myers did not comply with the contracts Revised Standard Specification Section 2-1.33D(3)(b) Contracts with a DVBE Goal, which states in part:

"Certified DVBE Summary Deadline: No later than 4:00 pm on the 4th business day after bid opening."

Myers failed to submit the Certified DVBE Summary by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

**** Transmit Conf. Report ****

P. 1
CALTRANS CONTR AWARDS Fax 916-227-6282

May 28 2015 04:33pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
96149520	Normal	28:04:32pm	0'19"	1	# 0 K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious Drought.
Help save water!*

May 28, 2015

Facsimile: (916) 614-9520

Clinton W. Myers, Vice President
Myers and Sons Construction, LP
4600 Northgate Boulevard
Sacramento, CA 95834

04-1J8304
04-Ala-680-R12.4/R15.9
B.O. 5/14/15

Dear Mr. Myers,

The Department of Transportation (Caltrans) received a bid submitted by Myers and Sons Construction, LP (Myers) for Contract number 04-1J8304 on May 14, 2015. By this letter, Caltrans notifies Myers that its bid is nonresponsive since Myers did not comply with the contracts Revised Standard Specification Section 2-1.33D(3)(b) Contracts with a DVBE Goal, which states in part:

"Certified DVBE Summary Deadline: No later than 4:00 pm on the 4th business day after bid opening."

Myers failed to submit the Certified DVBE Summary by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services