Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT 11-12-15 A11:10 IN
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-1SS034

BID AMOUNT: $ $6,552,793.00

BID OPENING DATE: 11/5/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 6%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
27, 29, 32, 45, 52 All Items Partial	AC Grinding	C4201	ABSL Construction 29393 Pacific Street Hayward, CA 94544 (510) 727-0900 Cert #5270	$27,000.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ See last page

See last page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/11/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

707 585 1601

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no. 04-1SS034

Name of DBE business ABSL Construction

Name of DBE representative Quinto Allende

DBE certification number 5270

Name of bidder Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder n/a

Name of representative of bidder or prime contractor Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor 11/4/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
27, 29, 32, 45, 52	AC Grinding	$27,000.00
All items partial		
	Total	$27,000.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Quinto Allende
Printed name of DBE's authorized representative

Director
Title of DBE's authorized representative

11/10/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

RX Date/Time 11/08/2015 02:12 5107270125 ABSL CONSTRUCTION PAGE 01/01
11/10/2015 09:58 5107270125 P.001

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

DIR Registration No. 1000002818
Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name: **CA/DOT Construct Soldier Pile Wall, Reconstruct Lanes**
Project Number: **04-1SS034**
Bid Date: **11/05/2015**
Location: **Livermore, Alameda County, CA**

ENTERED

BID

Daily Minimum Charge ***$3200.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4300.00*** + $200.00 = 4,500 x 6 SHIFTS = $27,000.00

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$4800.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210***. Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***Included***

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
MBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors
238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1910	GRADING
C1920	STRUCTURE EXCAVATION	C1930	STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 5270

James Dalais
CUCP OFFICER

August 26, 2011

Exp 01-01-16

RX Date/Time 11/02/2015 06:20 5107270125 11/04/2015 14:05 5107270125 ABSL CONSTRUCTION PAGE 04/04 P.004

Back To Query Form

Search Returned 1 Records

Fri Nov 06 09:45:02 PST 2015

Query Criteria

Firm/DBA Name: A B S L

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT 11-12-15 A11:10 IN
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-1SS034

BID AMOUNT: $ $6,552,793.00

BID OPENING DATE: 11/5/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 6%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
22, 25, 77, 79,80	Guard Railing	C0683	P C & N Construction, Inc. 5301-F Byron Hot Springs Rd. Byron, CA 94514 (925) 634-4567 Cert #39218	$23,421.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ See last page / See last page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/11/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no. 04-1SS034

Name of DBE business P C & N Construction

Name of DBE representative

DBE certification number 39218

Name of bidder Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder n/a

Name of representative of bidder or prime contractor Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor 11/4/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
22, 25, 77, 79, 80	Guard Railing	$23,421.00
	Total	$23,421.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Print name of DBE's authorized representative Brent Plum

Title of DBE's authorized representative President

Date 11/8/15

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ENTERED

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771652

Certified Small Business No. 0021507
CERTIFIED DBE/UDBE No. 39218
PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4667 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract	04-1SS034
Project	04-Ala-580-R4.9/R5.6
Federal Aid No.	ACNHPI-580-1 (064) E
Bid Date	11/5/2015

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
22	Treated Wood Waste	11,300 LB	$ 0.15	$ 1,695.00
25	Remove Guardrail System	1,410 LF	$ 7.20	$ 10,152.00
7	Midwest Guardrail System (Wood Post)	82 LF	$ 57.00	$ 4,674.00
	Transition Railing (Type WB-31)	1 EA	$ 4,500.00	$ 4,500.00
80	End Anchor Assembly (Type SFT)	2 EA	$ 1,200.00	$ 2,400.00
			TOTAL	$ 23,421.00

Inclusions:
1. Furnish & Install Per Plans & Specs
2. Tax Included
3. One Move In Removal, One Move In Install
4. Addendum #1 & #2

Exclusions:
1. Bond Premium, Permits and Fees (If any)
2. Clearing, Grubbing, Layout, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control
5. Furnish/Install/Place Pipe Sleeves or Core Drill for WB-31 Connections to Concrete
6. Liability for All Un-Marked Underground Utilities

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including $2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

Back To Query Form

Search Returned 1 Records

Wed Nov 04 10:18:17 PST 2015

Query Criteria

Firm ID: 39218
Firm Type: DBE

Firm ID	39218
Firm/DBA Name	PC&N CONSTRUCTION, INC
Address Line1	5301-F BYRON HOT SPRINGS ROAD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cplum@pcnconstructioninc.com
Contact Name	CHRISTI PLUM
Area Code	(925)
Phone Number	634-4567
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	634-4339
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Legal Name	Registration Number	License Type/Number(s)	Registration Date	Expiration Date
P C & N CONSTRUCTION, INC.	1000002500	CSLB:771652	06/16/2015	06/30/2016

CA.GOV Department of General Services
BUILDING GREEN. BUYING GREEN. WORKING GREEN.

P C & N CONSTRUCTION INC - #21507

SUPPLIER PROFILE			
Legal Business Name	P C & N CONSTRUCTION INC		
Doing Business As	P C & N CONSTRUCTION INC		
Address	5301-F BYRON HOT SPRINGS RD BYRON, CA 94514	Phone FAX	(925) 634-4567 (925) 634-4339
Email	cplum@pcnconstructioninc.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Kern, Kings, Lake, Lassen, Madera, Marin, Mariposa, Mendocino, Merced, Mono, Monterey, Napa, Nevada, Placer, Plumas, Sacramento, San Benito, San Joaquin, San Luis Obispo, San Mateo, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Yolo, Yuba,		
Keywords	METAL BEAM GUARD RAIL, TERMINAL SYSTEM, CABLE RAILING, BRIDGE RAILING		
Construction License Types	A - General Engineering		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Jan 31, 2013	Jan 31, 2017

Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Apr 13, 2011	Apr 30, 2013
SB (Micro)	Expired	Apr 23, 2009	Apr 30, 2011
SB (Micro)	Expired	Jun 28, 2006	Apr 23, 2009
SB	Expired	Jul 24, 2003	Jun 30, 2006
SB	Expired	Aug 29, 2000	Jul 31, 2003

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

11-12-15 A11:10 IN

CONTRACT NO: 04-1SS034

BID AMOUNT: $ 6,552,793.00

BID OPENING DATE: 11/5/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 6%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
56, 57, 81, 82	Rebar	C0653	Rebar International, Inc.	$310,742.00
All items above partial			2880 Zanker Rd., Ste. 203 San Jose, CA 95134	
60			(408) 678-0262 Cert #41306	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ See last page

See last page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/11/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.: 04-1SS034

Name of DBE business: Rebar International, Inc.

Name of DBE representative: JODIE YOUNT

DBE certification number: 41306

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor: 11/5/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
56, 57, 81, 82	Rebar	$310,742.00
All above items		
partial		
60		
	Total	$310,742.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Jodie Yount

Signature of DBE's authorized representative

JODIE YOUNT

Printed name of DBE's authorized representative

PRESIDENT

Title of DBE's authorized representative

11/10/2015

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CA LIC #983536
CUCP DBE FIRM #41306
CA PWC REG #1000026003

REBAR INTERNATIONAL

BID PROPOSAL
CONCRETE REINFORCING

PROJECT:	CALTRANS 04-1SS034, NEAR LIVERMORE	DATE:	11/5/2015
TO:	GHILOTTI CONSTRUCTION COMPANY, INC	LOCATION:	LIVERMORE, CA
ATTENTION:	ESTIMATING DEPT	ESTIMATE NO:	E2015-108
PHONE:	707-585-1221	EST. CONTACT:	CHRIS CARVAJAL
FAX:	707-585-1601	EST. PHONE:	408.613.8713

WE ARE SUBMITTING FOR YOUR CONSIDERATION, THE FOLLOWING BID FOR THE **FURNISH & INSTALLATION** OF THE REINFORCING STEEL ON THE ABOVE REFERENCED PROJECT. WE PROPOSE TO INSTALL **REINFORCING STEEL** IN ACCORDANCE WITH THE DRAWINGS AND SPECIFICATIONS INSOFAR AS THEY APPLY TO THE SCOPE OF WORK BEING QUOTED. THIS PROPOSAL IS NOT SUBJECT TO UPWARD OR DOWNWARD REVISION BY APPLICATION OF ANY ESCALATOR OR DE-ESCALATOR.

REBAR INTERNATIONAL RESERVES THE RIGHT TO RENEGOTIATE PRICE INCREASES FOR ANY MATERIAL SHIPMENTS AND OR PLACING AFTER 10/31/2016.

BID ITEM	DESCRIPTION		UoM	EST QTY	COST/UNIT	TOTAL
56	16" (CIDH) PILE REINFORCING STEEL ONLY	(UNIT)	EACH	20	$ 265.750	$ 5,315.00
57	STRUCTURAL CONCRETE, BARRIER SLAB	(FINAL)	CY	716	$ 145.324	$ 104,052.00
60	BAR REINFORCING STEEL (WALER)	(FINAL)	LB	294,648	$ 0.605	$ 178,326.00
81	CONCRETE BARRIER (TYPE 736 MOD)	(FINAL)	LF	100	$ 40.670	$ 4,067.00
82	CONCRETE BARRIER (TYPE 742 MOD)	(FINAL)	LF	1202	$ 15.792	$ 18,982.00
					GRAND TOTAL	**$ 310,742.00**

NOTES:

PRICES ARE BASED ON A TOTAL OF LUMP SUM/UNIT PRICING AS LISTED ABOVE. WE RESERVE THE RIGHT TO MODIFY/NEGOTIATE AMENDMENTS TO ANY CUSTOMER ISSUED FORMS OF AGREEMENT AS REQUIRED TO PROPERLY DESCRIBE SCOPE OF WORK, PRICING, AND MUTUALLY AGREED TERMS AND CONDITIONS. NO BACK-CHARGES WILL BE ACCEPTED WITHOUT PRIOR WRITTEN AGREEMENT.

SPECIFIC NOTES & INCLUSIONS:

1. FURNISH AND INSTALL REINFORCING PER PLANS AND SPECS LISTEN IN THIS PROPOSAL
2. 55 HR FULLY OPERATED SUITABLE EQUIPMENT SOLELY FOR THE USE OF UNLOADING REINFORCING STEEL TO THE POINT OF PLACEMENT
3. 16" CIDH PILES CAGED AND STOCK PILED ON SITE IN LOCATION DESIGNATED BY THE CONTRACTOR. TO BE RE-LOCATED TO POINT OF PLACEMENT (BY OTHERS)
4. ACCESS TO UNLOAD MATERIAL WITHIN 100 FT OF POINT OF PLACEMENT AT SAME ELEVATION AS POINT OF PLACEMENT

SPECIFIC EXCLUSIONS:

1. HOISTING **(UNLESS OTHERWISE NOTED)**
2. TRAFFIC CONTROL
3. RE-LOCATION OF MATERIAL DELIVERED PER CONTRACTORS SCHEDULE

STANDARD CONDITIONS OF BID:

1. *PROPOSAL IS BASED ON A 5 DAY 40 HOUR WORKWEEK PER EMPLOYEE. WORKWEEK IS MONDAY - FRIDAY 6:00AM - 5:00PM.*
2. *MATERIAL IS TO BE DETAILED, LISTED, FABRICATED, BUNDLED, AND SHIPPED PER THE RECOMMENDATIONS IN THE CRSI, AND SHALL COINCIDE WITH THE CONCRETE POUR JOINTS SUPPLIED BY CONTRACTOR.*
3. *TERMS: NET CASH 30 DAYS. 1 1/2% LATE FEE PER MONTH AFTER 30 DAYS.*
4. *PRICE IS FIRM FOR 30 DAYS FROM DATE OF PROPOSAL.*
5. *PRICES IF SEPARATE ARE NOT FOR SEPARATE ACCEPTANCE.*
6. *PRICE INCLUDES A 1-HOUR MAXIMUM FOR PRE-EMPLOYMENT SAFETY AND ORIENTATION.*

DRAWINGS & SPECS:

DATED:	MAY 4, 2015
DESCRIPTION:	SHEETS 56 THROUGH 78
ADDENDUM:	N/A
SPECIFICATION:	SECTION 52 STATE STANDARD SPECIFICATIONS 2010
ENGINEER:	OI FU

STANDARD EXCLUSIONS:

1. ALL HOISTING (ADEQUATE, FULLY OPERATED HOISTING EQUIPMENT FOR PLACING OF ALL MATERIALS AND EQUIPMENT, INCLUDING PRE-TIED CAGES AND ASSEMBLIES TO BE PROVIDED BY CONTRACTOR).
2. CONTRACTOR WILL WITHHOLD NO MORE RETENTION FROM SUBCONTRACTOR THAN THE AMOUNT OF RETENTION THAT IS BEING WITHHELD FROM CONTRACTOR WITH REGARD TO SUBCONTRACTOR'S WORK, AND SHALL IMMEDIATELY REDUCE RETENTION WITHHELD FROM SUBCONTRACTOR, BY A LIKE PERCENTAGE, WHEN REDUCED TO CONTRACTOR BY THE OWNER. NO FUNDS SHALL BE RETAINED FOR FOB AND/OR TIED AND STOCKPILED MATERIALS. SUBCONTRACTOR AGREES TO INDEMNIFY, DEFEND, AND SAVE HARMLESS CONTRACTOR AND THE OWNER FROM SUBCONTRACTOR'S PROPORTIONATE SHARE OF LIABILITY, AS DETERMINED BY THE FACTS AT THE TIME OF INJURY OR DAMAGE, AGAINST THOSE CLAIMS, DEBTS, DEMANDS, JUDGMENTS, AWARDS, LOSSES, LIABILITIES, INTEREST, ATTORNEY FEES, COSTS AND EXPENSES, RELATED THERETO, PROVIDED THAT SUCH CLAIMS ARE ATTRIBUTABLE TO BODILY INJURY, SICKNESS, DISEASE OR DEATH, OR TO INJURY TO OR DESTRUCTION OF TANGIBLE PROPERTY (OTHER THAN THE WORK ITSELF) TO THE EXTENT CAUSED BY THE NEGLIGENT ACTS OR OMISSIONS OF SUBCONTRACTOR OR ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY SUBCONTRACTOR. INDEMNIFICATION AND INSURANCE COVERAGE SHALL BE LIMITED TO CONTRACTOR AND OWNER ONLY.
3. SUBCONTRACTOR AGREES TO INDEMNIFY, DEFEND, AND SAVE HARMLESS CONTRACTOR AND THE OWNER FROM SUBCONTRACTOR'S PROPORTIONATE SHARE OF LIABILITY, AS DETERMINED BY THE FACTS AT THE TIME OF INJURY OR DAMAGE, AGAINST THOSE CLAIMS, DEBTS, DEMANDS, JUDGMENTS, AWARDS, LOSSES, LIABILITIES, INTEREST, ATTORNEY FEES, COSTS AND EXPENSES, RELATED THERETO, PROVIDED THAT SUCH CLAIMS ARE ATTRIBUTABLE TO BODILY INJURY, SICKNESS, DISEASE OR DEATH, OR TO INJURY TO OR DESTRUCTION OF TANGIBLE PROPERTY (OTHER THAN THE WORK ITSELF) TO THE EXTENT CAUSED BY THE NEGLIGENT ACTS OR OMISSIONS OF SUBCONTRACTOR OR ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY SUBCONTRACTOR. INDEMNIFICATION AND INSURANCE COVERAGE SHALL BE LIMITED TO CONTRACTOR AND OWNER ONLY.
4. INDEMNIFICATION, INSURANCE COVERAGE AND ANY WAIVERS OF SUBROGATION PROVIDED BY SUBCONTRACTOR SHALL NOT EXTEND TO ARCHITECTS, ENGINEERS, OR OTHER DESIGN PROFESSIONALS.
5. LINES & GRADE, AND RIGID TEMPLATES
6. ALL WELDING (UNLESS NOTED OTHERWISE)
7. ACCESS, EGRESS, SCAFFOLDING AND STAGING
8. DRILLING AND/OR GROUTING OF REBAR
9. PAYMENT/PERFORMANCE BONDS
10. ELECTRICAL DUCT BANKS
11. UTILITIES FOR DRYSHACK
12. SANITARY FACILITIES
13. PROTECTION OF PROTRUDING REINFORCING STEEL
14. REMOVAL OF TIE WIRE CLIPPINGS FROM WORK AREA
15. WIRE MESH (UNLESS NOTED OTHERWISE)
16. BLOCKING AND PULLING OF WIRE MESH
17. ALL REBAR SAFETY CAPS
18. AS-BUILT DRAWINGS
19. ALL REBAR ATTACHED TO STRUCTURAL STEEL
20. PAVING AND JOINT DOWELS (SMOOTH ROUND)
21. ENGINEER STAMPED REBAR SHOP DRAWINGS

22. MATERIAL IS TO BE TRANSPORTED ADJACENT TO POUR BY OTHERS
23. ALL TESTING AND INSPECTIONS
24. CLEANING, REWORKING, OR CUTTING OF EXISTING REINFORCEMENT
25. MASONRY REINFORCEMENT OF ANY KIND (UNLESS OTHERWISE NOTED)
26. TRAFFIC CONTROL, OVER-LENGTH OR SPECIAL PERMITS RELATED TO TRAVEL AND ACCESS
27. GROUND WIRE AND ANY CATHODIC PROTECTION
28. MECHANICAL COUPLERS (UNLESS NOTED OTHERWISE)
29. CONCRETE POUR WATCHMAN
30. 3D OR BIM DETAILING

SUBMITTED BY: _____
JODIE YOUNT

Back To Query Form

Search Returned 1 Records

Fri Nov 06 10:52:18 PST 2015

Query Criteria

Firm/DBA Name: rebar international

Firm Type: DBE

Firm ID	41306
Firm/DBA Name	REBAR INTERNATIONAL INC
Address Line1	2604 MERIDIAN AVE. E.
Address Line2	
City	EDEGEWOOD
State	WA
Zip Code1	98371
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jodie@rebarinternational.com
Contact Name	JODIE BEHRENDT
Area Code	(253)
Phone Number	840-1117
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(253)
Fax Phone Number	840-1118
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	43;
Districts	04;
DBE NAICS	237110; 237310; 237990; 423510;
ACDBE NAICS	
Work Codes	C0653 STEEL SOLDIER PILES; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

11-12-15 A11:11 IN

CONTRACT NO: 04-1SS034

BID AMOUNT: $ $6,552,793.00

BID OPENING DATE: 11/5/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 6

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	14	$2,676,733.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
32, 43, 46, 47	Trucking	C9774	Amezcua & Son Trucking 19470 West Grant Line Rd.	$86,520.00
All items partial			Tracy, CA 95391 ~~(408) 687-6709~~ Cert #41924	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ 447,683.00

~~6.8~~ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/11/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-1SS034

Name of DBE business
Amezcua & Son Trucking, Inc.

Name of DBE representative

DBE certification number
41924

Name of bidder
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder
n/a

Name of representative of bidder or prime contractor
Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor
11/5/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
32, 43, 46, 47	Trucking	$86,520.00
All items		
partial		
	Total	$86,520.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Jesus Amezcua JR.
Signature of DBE's authorized representative

Jesus Amezcua
Printed name of DBE's authorized representative

Partner
Title of DBE's authorized representative

11-05-15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

AMEZCUA & SON TRUCKING, INC. **MBE/DBE**
19470 WEST GRANT LINE ROAD
TRACY CA 95391
408-687-6709
Certified DBE # 41924
Approx 35% participation
Dir Reg 1000019894
Participation is estimated based on the fact that **Cal trans/Dot 49cfr** requires that the working truck itself be owned by a certified minority. This is tough to truly accomplish as it is hard to get certified as an owner operator.. **This type of percentage requirement may not apply in County or other locals, check specs.** Brokering may provide more credit in those cases.

ATTN: ESTIMATING FROM: JESUS AMEZCUA JR.

11-5-15

NORTH FLYNN RD LIVERMORE SEE TERMS AND HOURLY RATES

824 HRS x $105.00/HR = $86,520.00

Bid is a package to perform 100% of all sbe, dbe & non dbe trucking unless otherwise agreed to. Dirt must be clean, tested properly, free of debris, compactible, and to have a production rate that warrants a crew at the dump end. Tonnage rates are Quoted in Double Bottoms unless otherwise noted. Dirt is quoted with a combo of Semi Ends, Dbl Btms, Semi Btms or either or. $ 25.00/load add for supers. **Tonnage/load rates are only valid with stand-by paid in full on both ends** (except our sites) after 10 min. @ hrly rate. All other trucks are hrly at the following rates: Wkdays: Trfers, Semi Ends/Semi or Dbl Btms: $ 103.00 10 Wheelers: $ 94.00 Super Dumps: $ 105.00 Trucks are a 6 hr min. **8 hr min at night.** + clean out where applicable. Flatbeds: $ 110.00, 7 hr min. Add $ 5.00 per hour for union trucks. Add $ 5.00 per hr for Sat $ 10.00 hr for Sun. Excessive backing is not provided for with dirt load rate. All rates are valid through **6-30-16**. At that time they will be subject to a 5% increase and an additional 5% each year thereafter. Fuel surcharges: If fuel increases by $ .25 per gal. 2% shall be added. For every .25 increase in fuel, an add'l 2% shall apply. **OGAC, rubber, wet ctb is Hourly with clean out of 1 hr** added. Solution needs to be provided at hot plant. Rates are based on timely payment.**Please know that all trucks are required to be in compliance with EPA as of this date and it is the legal responsibility of those that hire them to make sure of this.** Prevailing wage is included. All portions of public works are prevailing wage there are no exceptions. A tarping charge of
$ 5.00 per load will be added for rubber and ogac hauls because after a period of time the tarp will need to be thrown away since the material sticks and won't come off. All other tarping is included.

Back To Query Form

Search Returned 1 Records

Tue Nov 10 13:48:39 PST 2015

Query Criteria

Firm ID: 41924
Firm Type: DBE

Firm ID	41924
Firm/DBA Name	AMEZCUA & SON TRUCKING
Address Line1	19470 W. GRANTLINE RD
Address Line2	
City	TRACY
State	CA
Zip Code1	95391
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	chuchinz79@yahoo.com
Contact Name	JESUS AMEZCUA
Area Code	(408)
Phone Number	687-6709
Alt Area Code	(209)
Alt Phone Number	830-0501
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 38; 39; 41; 43; 44; 49;
Districts	04; 05; 10;
DBE NAICS	484110; 484220;
ACDBE NAICS	
Work Codes	C9607 END DUMP TRUCK ; C9774 TRUCKER;
Licenses	
Trucks	END DUMP TRUCK - 1; SUPERDUMP TRUCK - 1;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Low Bidder 11-12-15 A11:11 IN

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-1SS034

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
See attached documentation labeled 'Item 1'	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

Low Bidder 11-12-15 A11:11 IN

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-1SS034

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See attached supporting documentation labeled 'Item 2'			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
	☐ YES ☐ NO	See attached documentation labeled 'Item 3'				
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Low Bidder

11-12-15 A11:11 IN

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-1SS034

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
See attached documentation labeled 'Item 4'			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.

Any DBE who requested more information was contacted by our Estimator Jim Petnic. **SEE SUPPORTING DOCUMENTS LABELED 'ITEM 5'

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 6'

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 7'

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

See attached documentation labeled 'Item 8'

9. Include additional data to support a demonstration of good faith efforts.

- GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.
- Ghilotti Construction Company, Inc. met the goal for this project.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ITEM 1 – SUPPORTING DOCUMENTATION

Item of Work Offered, Services Offered, or Materials Supplied	**Bidder Normally Performs Item Yes/No**		**Item Broken Down to Facilitate Participation Yes/No**		Flexible Timerrames **for Performance and Delivery** Schedules **Yes/No**		**Amount** ($)	**Percentage of** Total Bid
FABRIC & OILS	YES X	NO	YES X	NO	YES X	NO	$6,000.00	0.09%
CAS	YES X	NO	YES X	NO	YES X	NO	$2,500.00	0.04%
TRAFFIC CONTROL SYSTEM	YES X	NO	YES X	NO	YES X	NO	$20,000.00	0.31%
CLEAR & GRUB	YES X	NO	YES X	NO	YES X	NO	$5,000.00	0.08%
ROADWAY EXCAVATION	YES X	NO	YES X	NO	YES X	NO	$610,500.00	9.32%
STRUCTURE EXCAVATION/BACKFILL	YES X	NO	YES X	NO	YES X	NO	$163,000.00	2.49%
HYDROSEED	YES X	NO	YES X	NO	YES X	NO	$6,480.00	0.10%
EROSION CONTROL	YES X	NO	YES X	NO	YES X	NO	$18,729.00	0.29%
CIDH PILES	YES X	NO	YES X	NO	YES X	NO	$309,320.00	4.72%
STRUCTURAL CONCRETE	YES X	NO	YES X	NO	YES X	NO	$448,000.00	6.84%
REINFORCING STEEL	YES X	NO	YES X	NO	YES X	NO	$147,000.00	2.24%
CLEAN & PAINT STEEL	YES X	NO	YES X	NO	YES X	NO	$165,000.00	2.52%
MBGR	YES X	NO	YES X	NO	YES X	NO	$23,000.00	0.35%

CONCRETE BARRIER	YES X	NO	YES X	NO	YES X	NO	$55,000.00	0.84%
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	YES X	NO	YES X	NO	YES X	NO	$56,000.00	0.85%
SIGNAL & LIGHTING	YES X	NO	YES X	NO	YES X	NO	$47,000.00	0.72%
TRUCKING	YES X	NO	YES X	NO	YES X	NO	$150,000.00	2.29%
GROUND ANCHOR (SUBHORIZONTAL)	YES X	NO	YES X	NO	YES X	NO	$980,100.00	14.96%
TIMBER LAGGING	YES X	NO	YES X	NO	YES X	NO	$476,800.00	7.28%

ITEM #2 – SOLICITED FIRMS

SUMMARY OF ALL FIRMS SOLICITED INCLUDING FOLLOW UP DOCUMENTATION

Caltrans Database
Caltrans Opt-In Database
DBEgoodfaith.com
GCC Internal Listing

ITEM 2 SUPPORTING DOCUMENTATION

Name of DBE Solicited	Date of initial solicitation	Items of work offered	Follow up Methods and Dates
A & R TRANSPORTATION, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
A B S L CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
A C DIKE CO	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
A S CONTRACTORS, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
A.J. VASCONI GENERAL ENGINEERING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
ACCURATE SAWCUTTING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
ADVANCED GEOSOLUTIONS, INC	Email 10/16/15	**All items of work offered	Phone call 10/27/15
AL CURRY TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
ALCARAZ TRANSPORTATION, INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
ALERT-O-LITE, INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	Email 10/16/15	**All items of work offered	Phone call 10/27/15
AMERICAN PRECISION BUILDERS	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
AMERICAN STEEL PLACERS, INC.	Email 10/16/15	**All items of work offered	Phone call 10/27/15
AMEZCUA & SON TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
AMG CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
AMLAND CORP	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
ANCHOR SINGH PAINTING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
AP TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
ARCHITECTURAL UNLIMITED BUILDING CO.	Email 10/16/15	**All items of work offered	Phone call 10/27/15

AUSTIN ENTERPRISE	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
AVISON CONSTRUCTION, INC.	Email 10/16/15	**All items of work offered	Phone call 10/27/15
AYALA & SONS TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
AZ CONSTRUCTION, INC.	Email 10/16/15	**All items of work offered	Phone call 10/27/15
AZUL WORKS INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
B.A. RETRO, INC	Email 10/16/15	**All items of work offered	Phone call 10/27/15
BAY AREA LIGHTWORKS, INC.	Email 10/16/15	**All items of work offered	Phone call 10/27/15
BAY LINE CUTTING & CORING, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
BC SCHMIDT CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
BDS TRANSPORTATION INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
BENJAMIN LUU TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
BERT W SALAS, INC.	Email 10/16/15	**All items of work offered	Phone call 10/27/15
BLACK DIAMOND ASPHALT, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
BLANCO CONSTRUCTION	Email 10/16/15	**All items of work offered	Phone call 10/27/15
BLUE CABLE INC	Email 10/16/15	**All items of work offered	Phone call 10/27/15
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email 10/16/15	**All items of work offered	Phone call 10/27/15
BUENA VISTA LANDSCAPE, INC	Email 10/16/15	**All items of work offered	Phone call 10/27/15
BURKE CONSTRUCTION	Email 10/16/15	**All items of work offered	Phone call 10/27/15
BWW & COMPANY	Email 10/16/15	**All items of work offered	Phone call 10/27/15
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email 10/16/15	**All items of work offered	Phone call 10/27/15

CAL VALLEY CONSTRUCTION, INC.	Email 10/16/15	**All items of work offered	Phone call 10/27/15
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
CINDY BALES ENGINEERING, INC.	Email 10/16/15	**All items of work offered	Phone call 10/27/15
CIRIMELE ELECTRIC WORKS INC.	Email 10/16/15	**All items of work offered	Phone call 10/27/15
CJC TRUCKING COMPANY	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
CMC TRAFFIC CONTROL SPECIALIST	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
COBRA TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
COLEMAN CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
COMMERCIAL TRANSPORT	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
COMMUNITY TREE SERVICE, INC	Email 10/16/15	**All items of work offered	Phone call 10/27/15
CONCRETE LANDSCAPE SERVICES	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
CONTECH CONCRETE TECHNIQUES, INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
CONTRACTOR SERVICES GROUP, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
COOKS AND SON INC.	Email 10/16/15	**All items of work offered	Phone call 10/27/15
CSI ENGINEERING	Email 10/16/15	**All items of work offered	Phone call 10/28/15
D & D CONCRETE CONSTRUCTION CO	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
D & S TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
DD & L TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
DE LA TORRE TRUCKING LLC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15

DEHARO RAMIREZ CORPORATION	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
DELTECH ENGINEERING, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
DESTINATION ANYWHERE, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
DEXTEROUS CONSTRUCTION	Email 10/16/15	**All items of work offered	Phone call 10/28/15
DILLARD ENVIRONMENTAL SERVICES	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
DLD STRUCTURAL BUILDERS & FABRICATORS	Email failed, fax 10/16/15	**All items of work offered	Phone call 10/28/15
DOMINGUEZ & SONS TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
DON GARCIA EXCAVATING & PAVING, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
E E ELECTRIC, INC	Email failed, fax 10/16/15	**All items of work offered	Phone call 10/28/15
E. GUINN INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
E. JASPER WRKG. (DEMO) & TRKG	Email 10/16/15	**All items of work offered	Phone call 10/28/15
EAGLE ENGINEERING AND CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
EAGLE ENVIRONMENTAL CONSTRUCTION	Email 10/16/15	**All items of work offered	Phone call 10/28/15
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email 10/16/15	**All items of work offered	Phone call 10/28/15
ECONOMY TRUCKING SERVICES, INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
EDISON CONSTRUCTION, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
EIGHTEEN TRUCKING CO.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
EMINENT ELECTRICAL	Email 10/16/15	**All items of work offered	Phone call 10/28/15
ERIC'S BACKHOE SERVICE	Email 10/16/15	**All items of work offered	Phone call 10/28/15

ERNEST B. DEE	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
ESQUIVEL GRADING & PAVING, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
EXBON DEVELOPMENT, INC.	Email, fax fail, mail 10/20/15	**All items of work offered	Phone call 10/28/15
FANFA, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
FLORES SWEEPING SERVICE INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
FOCON, INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
FORCE TRAFFIC CONTROL, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
G & L SUPPLY, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
GATES ENTERPRISES, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
GDM	Emailed 10/19	**All items of work offered	Phone call 10/28/15
GECKO GOLF CONSTRUCTION, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
GK CONSTRUCTION	Email 10/16/15	**All items of work offered	Phone call 10/28/15
GLOBAL ROAD SEALING, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
GLORIA WASHINGTON TRUCKING, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
GONZALES, SUAREZ & ASSOCIATES, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
GUIDO'S TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
HAVER TRANSPORT	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
HERCON COMPANY, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
HUNSAKER SAFETY & SIGN, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15

INDUSTRIAL BATTERY SERVICES	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
INTERIOR DEMOLITION INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
INTERWEST PACIFIC, LTD.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
J & A TRUCKING INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
J N A BUILDERS, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
J. MORAGA CONSTRUCTION, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
J.A.L. TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
JAKI CONSTRUCTION COMPANY	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
JARELL HARRIS STRIPING SERVICES	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
JEFF RODGERS TRUCKING	Email 10/16/15	**All items of work offered	Phone call 10/28/15
JOMAR TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
K & G CONCRETE INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
K R C SAFETY CO. INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email 10/16/15	**All items of work offered	Phone call 10/28/15
KELLIE AVILA CONSTRUCTION SERVICES, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
KERN COUNTY CUSTOM CONCRETE	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
KIONA LANDSCAPING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
LA FIRMA INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
LAGO VISTA CONSTRUCTION, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
LAM TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15

LAVINA TRUCKING, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
LD INNOVATIONS, LLC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
LEON BROTHERS TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
LINDCO, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
LOWERS WELDING & FABRICATION, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
M & S ENVIRONMENTAL LANDSCAPES, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
M. HERNANDEZ CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
MACHADO & SONS CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
MAD STEEL INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
MAG-CON ENGINEERING AND CONSTRUCTION, INC	Email, fax fail, mail 10/20/15	**All items of work offered	Phone call 10/28/15
MARTIN GENERAL ENGINEERING INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
MAXIMUM METAL WORKS LLC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
MC CULLOUGH CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
MCAFEE TRANSPORTATION	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
MCD TRUCKING LLC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
MERCADO TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
METCO	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
MOJAM INCORPORATED	Email 10/16/15	**All items of work offered	Phone call 10/28/15
MONTGOMERY CONSTRUCTION SERVICES, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
MORALES CONTRACTING SERVICES	Email 10/16/15	**All items of work offered	Phone call 10/28/15

MOTHERLODE CONCRETE CONSTRUCTION	Email 10/16/15	**All items of work offered	Phone call 10/28/15
MV CONSTRUCTION, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
NEWLAND ENTITIES, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
NITTA EROSION CONTROL	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
NORCAL GENERAL CONSTRUCTION CORP	Email 10/16/15	**All items of work offered	Phone call 10/28/15
NOR-CAL PUMP & WELL DRILLING, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
NORTH AMERICAN FENCE & RAILING INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
OLIVAS VALDEZ INC.	Email failed, fax 10/16/15	**All items of work offered	Phone call 10/28/15
OLIVER TRANSBAY CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
ON THE LEVEL CONCRETE	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
P. A. WILSON, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
PACIFIC ELECTRIC CONTRACTING, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
PACIFIC WATER TRUCKS	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
PAPILLON BUILDERS	Email 10/16/15	**All items of work offered	Phone call 10/28/15
PARMETER GENERAL ENGINEERS & SERVICES, INC	Email, fax fail, mail 10/20/15	**All items of work offered	Phone call 10/28/15
PC&N CONSTRUCTION, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
PK CONSTRUCTION	Email 10/16/15	**All items of work offered	Phone call 10/28/15
PROFESSIONAL CONCRETE SAWING INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
QUIMU CONTRACTING, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
R&S TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15

RODGERS CONSTRUCTION & ENGINEERING CO, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
ROYAL TRUCKING/ MAINTENANCE	Not sent-unable to contact this firm/out of business	**All items of work offered	n/a
RUBECON BUILDERS INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
RUDY PAINTS	Email 10/16/15	**All items of work offered	Phone call 10/28/15
RUPERT CONSTRUCTION SUPPLY, LP	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
RUPERT SUPPLY	Email 10/16/15	**All items of work offered	Phone call 10/28/15
S & S TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
S KWOK ENGINEERS, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
SAMS EQUIPMENT	Email 10/16/15	**All items of work offered	Phone call 10/28/15
SAN DIEGO BAY AREA ELECTRIC, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
SCHOTKA CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
SIERRA CONCRETE CUTTING & BREAKING, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
SITEWORKS CONSTRUCTION, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
SJD CONSTRUCTION INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
SOUTH CENTRAL IRON, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
SOUTH COAST SWEEPING, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
SPIRIT ROAD OILS	Email 10/16/15	**All items of work offered	Phone call 10/28/15
STATEWIDE STRIPES, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
STI TRUCKING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15

STOLOSKI & GONZALEZ, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
STONY CREEK GENERAL ENGINEERING	Email 10/16/15	**All items of work offered	Phone call 10/28/15
SUPERIOR HYDRO-SEEDING	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
SUULUTAAQ, INC - ALASKA NATIVE CORP	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
T.D.W. CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
TAHLEQUAH STEEL, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
TRAFFIC CONTROL PROS	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
TRAFFIC ENFORCEMENT SOLUTIONS	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
TRAFFIC LOOPS CRACKFILLING, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP	Email 10/16/15	**All items of work offered	Phone call 10/28/15
TRI-VALLEY CONTRACTING, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
TYRRELL RESOURCES, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
U.S. CONCRETE CONSTRUCTION, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
UDBE STEEL	Email 10/16/15	**All items of work offered	Phone call 10/28/15
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
USA CONSTRUCTION	Email failed, fax 10/16/15	**All items of work offered	Phone call 10/28/15
USA TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
UWA ELECTRIC CO.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
VALVERDE CONSTRUCTION, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
VT ELECTRIC, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15

WALLACE STRUCTURES	Email 10/16/15	**All items of work offered	Phone call 10/28/15
WATER COMPONENTS	Email 10/16/15	**All items of work offered	Phone call 10/28/15
WELDON WORKS, INC.	Email 10/16/15	**All items of work offered	Phone call 10/28/15
WEST PACIFIC ELECTRIC COMPANY	Email 10/16/15	**All items of work offered	Phone call 10/28/15
WESTERN TRAFFIC SUPPLY, INC.	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
WHITE'S CUSTOM CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
WILLIS REBAR	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15
WOODWARD DRILLING CO, INC	Email 10/16/15	**All items of work offered	Phone call 10/28/15
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Email and/or fax through DBEgoodfaith.com 10/16/15	**All items of work offered	Phone Call 11/3/15 and 11/4/15

Follow up Phone Log

Summary of follow up phone calls: 04-1SS034						
Date	**Firm/DBA Name**	**Area Code**	**Phone Number**	**Contact**	**Result**	**2nd Call 11/4/15**
11/3/15	A & R TRANSPORTATION, INC.		(408) 591-0202	Nick	Yes, will bid. Will send fax quote before bid date.	Yes, will be bidding the project.
11/3/15	A B S L CONSTRUCTION		(510) 727-0900	Daryl	Yes, will bid. Will send fax quote before bid date.	Yes, will bid. Voicemail is full. Indicated last time we spoke that they were bidding.
11/3/15	A C DIKE CO		(916) 645-7747	Joel	Yes, will bid. Will send fax quote before bid date.	Yes, will be bidding the project.
11/3/15	A S CONTRACTORS, INC.		(209) 742-6684	Voicemail full	Maybe, however, voicemail was full. Unable to leave a message.	May be bidding, not sure. Voicemail is full.
11/3/15	A.J. VASCONI GENERAL ENGINEERING		(925) 691-9400	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
11/3/15	ACCURATE SAWCUTTING		(209) 632-5010	Mary	Yes, will bid. Will send fax quote before bid date.	Yes, will bid. Unable to connect call. Indicated last time we spoke that they were bidding.
10/27/15	ADVANCED GEOSOLUTIONS, INC	310	796-9000	SEAN	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	AL CURRY TRUCKING		(415) 716-9143	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
11/3/15	ALCARAZ TRANSPORTATION, INC		(408) 591-6970	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
11/3/15	ALERT-O-LITE, INC		(559) 453-2474	Katie	No, not bidding. Not within their scope of work.	
10/27/15	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	916	332-1475	PEGGY	NOT BIDDING	
11/3/15	AMERICAN PRECISION BUILDERS		(510) 827-7684	Estimator	No, not bidding. Too busy.	
10/27/15	AMERICAN STEEL PLACERS, INC.	909	884-6031	VOICEMAIL	TRIED TO LEAVE MSG, MAILBOX FULL	
11/3/15	AMEZCUA & SON TRUCKING		(408) 687-6709	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, not sure. Unable to leave a message due to bad connection.
11/3/15	AMG CONSTRUCTION		(510) 562-8638	Disconnected	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.
11/3/15	AMLAND CORP		(408) 929-3949	Voicemail	Maybe, left a voicemail with all the project details.	details.
11/3/15	ANCHOR SINGH PAINTING		(916) 595-1837	Voicemail	Maybe, left a voicemail with all the project details.	details.
11/3/15	AP TRUCKING		(510) 750-6867	Voicemail	Maybe, left a voicemail with all the project details.	leave a message.
10/27/15	ARCHITECTURAL UNLIMITED BUILDING CO.	424	227-4815		INCORRECT NUMBER, UNABLE TO CONTACT	
11/3/15	AUSTIN ENTERPRISE		(661) 589-1001	Deb	Yes, will bid. Will send fax quote before bid date.	Yes, will be bidding the project.
10/27/15	AVISON CONSTRUCTION, INC.	559	431-0317	RECPTION	NO BID	
11/3/15	AYALA & SONS TRUCKING		(209) 823-1890	Receptionist	No, not bidding. Too far.	
10/27/15	AZ CONSTRUCTION, INC.	626	333-0727	MIDA	NO BID	
11/3/15	AZUL WORKS INC		(415) 558-1507	Receptionist	No, not bidding. Not interested in bidding this project.	
10/27/15	B.A. RETRO, INC	916	564-9523	AUTUMN	NOT BIDDING	
10/27/15	BAY AREA LIGHTWORKS, INC.	415	822-2336		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	BAY LINE CUTTING & CORING, INC.		(510) 527-1000	Juan	Maybe, they have already responded to the fax.	May be bidding, not sure. They have already responded to the fax.
11/3/15	BC SCHMIDT CONSTRUCTION, INC.		(530) 473-5423	DeeDee	No, not bidding. Not within their scope of work.	
11/3/15	BDS TRANSPORTATION INC		(510) 604-8639	Voicemail	Maybe, left a voicemail with all the project details.	Yes, is interested. Needs more information, will give them a call.
11/3/15	BENJAMIN LUU TRUCKING		(408) 315-4486	Not available	Maybe, however, we were unable to connect call. Number could not be reached.	May be bidding, not sure. Unable to leave a message.

10/27/15	BERT W SALAS, INC.	619	562-7711	SHARIE	NOT BIDDING - TOO FAR AWAY	
11/3/15	BLACK DIAMOND ASPHALT, INC.		(707) 448-9402	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, not sure yet. They are still looking at the project.
10/27/15	BLANCO CONSTRUCTION	951	250-6692		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/27/15	BLUE CABLE INC	818	559-5454	RECPTION	NOT BIDDING	
10/27/15	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	909	790-1637	Edward	NO BID-ONLY BIDS 100 MIL AND ABOVE	
10/27/15	BUENA VISTA LANDSCAPE, INC	714	771-2563		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/27/15	BURKE CONSTRUCTION	530	676-1009	SHERYL	TOO BUSY WITH FEDERAL WORK AT THIS TIME	
10/27/15	BWW & COMPANY	909	268-8516	BOBBY	NOT BIDDING	
10/27/15	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	559	790-4277		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/27/15	CAL VALLEY CONSTRUCTION, INC.	559	274-0300	MIKE	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING		(707) 579-8577	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/27/15	CINDY BALES ENGINEERING, INC.	909	585-1557		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/22/15	CIRIMELE ELECTRIC WORKS INC.	510	620-1150		Yes bid per fax	
11/3/15	CJC TRUCKING COMPANY		(510) 601-5359	Voicemail	Maybe, left a voicemail with all the project details.	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.
11/3/15	CMC TRAFFIC CONTROL SPECIALIST		(415) 206-1700	Derek	Yes, will bid. Will send fax quote before bid date.	Yes, will bid. Unable to leave a message. Indicated last time we spoke that they were bidding.
11/3/15	COBRA TRUCKING		(415) 330-9350	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
11/3/15	COLEMAN CONSTRUCTION		(707) 275-9016	Voicemail	Maybe, left a voicemail with all the project details.	No, not bidding this project.
11/3/15	COMMERCIAL TRANSPORT		(408) 595-5515	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/27/15	COMMUNITY TREE SERVICE, INC	831	763-2391		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	CONCRETE LANDSCAPE SERVICES		(916) 688-1500	Not available	May be interested, however, we were unable to connect call. Numer could not be reached.	May be bidding, not sure. Number is invalid.
11/3/15	CONSTRUCTION AREA SIGNS, INCORPORATED		(916) 663-9097	Heather	No, not bidding. Not interested in bidding this project.	
11/3/15	CONTECH CONCRETE TECHNIQUES, INC		(559) 251-8818	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
11/3/15	CONTRACTOR SERVICES GROUP, INC.		(916) 371-7303	Voicemail	Maybe, left a voicemail with all the project details.	No, not bidding this project.
10/27/15	COOKS AND SON INC.	805	934-2705		ONLY BIDS SOUTHERN CA	
10/28/15	CSI ENGINEERING	916	233-8633		TRIED TO LEAVE MSG, MAILBOX FULL	
11/3/15	D & D CONCRETE CONSTRUCTION CO		(209) 992-2267	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
11/3/15	D & S TRUCKING		(510) 537-2178	Voicemail	Maybe, left a voicemail with all the project details.	No, not bidding this project.
11/3/15	DD & L TRUCKING		(415) 332-4977	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.

11/3/15	DE LA TORRE TRUCKING LLC		(530) 795-3651	Fax machine	Maybe, however, fax machine picked up. Unable to leave a message.	May be bidding, left a voicemail with all the project details.
11/3/15	DEHARO RAMIREZ CORPORATION		(415) 552-3504	Receptionist	No, not bidding. Not interested in bidding this project.	
10/28/15	DELTECH ENGINEERING, INC	714	495-9755	ABILI	YES BIDDING	
11/3/15	DESTINATION ANYWHERE, INC.		(209) 836-9400	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/28/15	DEXTEROUS CONSTRUCTION	323	290-1100		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	DILLARD ENVIRONMENTAL SERVICES		(925) 634-6850	Jane	Yes, will bid. Will send fax quote before bid date.	Yes, will be bidding the project.
11/3/15	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I		(559) 370-5756	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/28/15	DLD STRUCTURAL BUILDERS & FABRICATORS	626	831-4958	DON	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	DOMINGUEZ & SONS TRUCKING, INC		(408) 288-9663	Voicemail	Maybe, left a voicemail with all the project details.	details.
10/28/15	DON GARCIA EXCAVATING & PAVING, INC.	530	577-0558	DANA	NOT BIDDING	
10/28/15	DOUBLE G SUPPLY	530	902-3058		YES BID	
10/28/15	E E ELECTRIC, INC	909	829-7818	ELIZABETH	NOT BIDDING	
10/28/15	E. GUINN INC.	415	571-9759		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	E. JASPER WRKG. (DEMO) & TRKG	323	754-9877	JENNIFER	NOT BIDDING	
11/3/15	EAGLE ENGINEERING AND CONSTRUCTION, INC		(650) 367-8000	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/28/15	EAGLE ENVIRONMENTAL CONSTRUCTION	415	480-0280		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	951	324-8060	RECEPTION	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	ECONOMY TRUCKING SERVICES, INC		(510) 733-9100	Ken	Yes, will bid. They have already responded to the fax.	Yes, will be bidding this project. They have already responded to the fax.
10/28/15	EDISON CONSTRUCTION, INC.	661	366-6311	KATHY	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	EIGHTEEN TRUCKING CO.		(415) 552-1818	Receptionist	Maybe, resent email on request. The estimator will take a look at the project and reply if interested.	May be bidding, not sure. Lines temporarily busy.
10/28/15	EMINENT ELECTRICAL	650	245-8879		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	ERIC'S BACKHOE SERVICE	661	965-7976		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	ERNEST B. DEE		(916) 271-0410	Voicemail	Maybe, left a voicemail with all the project details.	Yes, will be bidding the project.
10/28/15	ESQUIVEL GRADING & PAVING, INC.	415	468-5700		MAILBOX FULL, CANNOT LEAVE MESSAGE	
10/28/15	EXBON DEVELOPMENT, INC.	714	827-7327		WRONG NUMER, THIS IS A PHARMACY	
11/3/15	FANFA, INC.		(510) 278-8410	Receptionist	No, not bidding. Not interested in bidding this project.	
11/3/15	FLORES SWEEPING SERVICE INC		(408) 506-2992	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
11/3/15	FOCON, INC		(510) 465-6319	Receptionist	No, not bidding. Not interested in bidding this project.	
11/3/15	FORCE TRAFFIC CONTROL, INC.		(559) 594-1062	Eric	No, not bidding. Not interested in bidding this project.	
11/3/15	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR		(530) 743-0744	Toni	Yes, will bid. They have already responded to the fax.	Yes, will be bidding this project. They have already responded to the fax.

11/3/15	G & L SUPPLY, INC.		(408) 778-3933	Receptionist	No, not bidding. Not interested in bidding this project.	
10/27/15	GATES ENTERPRISES, INC	714	382-6707	JOE	Not bidding	
10/28/15	GDM (OPT IN)	810	577-1698	JOHN?	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	GECKO GOLF CONSTRUCTION, INC.	925	548-8723		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
10/28/15	GK CONSTRUCTION	510	928-3036		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	GLOBAL ROAD SEALING, INC	714	893-0845	TERRY	NOT BIDDING - DON'T BID DISTRICT 4	
11/3/15	GLORIA WASHINGTON TRUCKING, INC.		(510) 236-6766	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/28/15	GONZALES, SUAREZ & ASSOCIATES, INC.	909	981-2156		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	GUIDO'S TRUCKING		(510) 586-5717	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
11/3/15	HAVER TRANSPORT		(925) 766-4371	Estimator	No, not bidding. Not interested in bidding this project.	
10/28/15	HERCON COMPANY, INC.	949	766-6770	AL	UNABLE TO LEAVE MSG, VOICEMAIL SAID 'SORRY UNABLE TO ACCEPT MESSAGES, MAILBOX FULL'	
10/28/15	HUNSAKER SAFETY & SIGN, INC.	559	255-7446	LEO	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	INDUSTRIAL BATTERY SERVICES		(510) 222-7719	Voicemail full	Maybe, however, voicemail was full. Unable to leave a message.	May be bidding, not sure. Voicemail is full.
10/28/15	INTERIOR DEMOLITION INC	818	249-4932	MARCO	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	INTERWEST PACIFIC, LTD.	858	259-2062		DIRECTED TO WEBSITE FOR CURRENT JOBS-THIS JOB IS NOT ON THEIR SCHEDULE	
11/3/15	J & A TRUCKING INC.		(925) 828-0425	Voicemail full	Maybe, however, voicemail was full. Unable to leave a message.	May be bidding, left a voicemail with all the project details.
10/28/15	J N A BUILDERS, INC.	818	281-5262		INCORRECT NUMBER, REQUESTED NO MORE SOLICITATIONS	
10/28/15	J. MORAGA CONSTRUCTION, INC	209	388-9200		LINE WILL NOT CONNECT	
11/3/15	J.A.L. TRUCKING		(510) 324-3709	Not available	Maybe, however, we were unable to connect call. Number could not be reached.	May be bidding, not sure. Unable to connect call.
11/3/15	JAKI CONSTRUCTION COMPANY		(510) 568-2560	Disconnected	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.
11/3/15	JARELL HARRIS STRIPING SERVICES		(650) 832-1171	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, not sure. Reached voicemail but unable to leave a message.
10/28/15	JEFF RODGERS TRUCKING	209	464-0107		HUNG UP ON ME AFTER I SAID MY COMPANY NAME	
11/3/15	JOMAR TRUCKING		(650) 280-3605	Not available	May be interested, however, we were unable to connect call. Numer could not be reached.	May be bidding, not sure. Number not available at the moment.
11/3/15	K & G CONCRETE INC		(916) 539-6652	Estimator	No, not bidding. Not interested in bidding this project.	
11/3/15	K R C SAFETY CO. INC.		(559) 732-0393	Cache	Yes, will bid. Will send fax quote before bid date.	Yes, will be bidding the project.
10/28/15	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	559	299-2899		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	KELLIE AVILA CONSTRUCTION SERVICES, INC	805	461-1600	KELLIE	YES BIDDING	
11/3/15	KERN COUNTY CUSTOM CONCRETE		(661) 872-4602	Jerry	Maybe, resent email on request. The estimator will take a look at the project and reply if interested.	May be bidding, left a voicemail with all the project details.

11/3/15	KIONA LANDSCAPING		(707) 616-4340	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/28/15	LA FIRMA INC.	805	748-8576		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	LAGO VISTA CONSTRUCTION, INC.	310	968-2301	MARIO	NOT BIDDING CALTRANS AT THIS TIME	
11/3/15	LAM TRUCKING		(510) 717-7799	Fax machine	Maybe, however, fax machine picked up. Unable to leave a message.	May be bidding, left a voicemail with all the project details.
11/3/15	LAVINA TRUCKING, INC.		(415) 860-3594	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
11/3/15	LD INNOVATIONS, LLC		(925) 209-7755	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
11/3/15	LEON BROTHERS TRUCKING		(510) 931-8385	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/28/15	LINDCO, INC	831	751-7329		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	LOWERS WELDING & FABRICATION, INC.	562	946-4521	SHERRI	NOT BIDDING CALTRANS AT THIS TIME	
10/28/15	M & S ENVIRONMENTAL LANDSCAPES, INC	530	241-1418	MICHAEL	NOT BIDDING	
11/3/15	M. HERNANDEZ CONSTRUCTION INC		(415) 824-4731	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
11/3/15	MACHADO & SONS CONSTRUCTION, INC		(209) 632-5260	Courtney	No, not bidding. Not interested in bidding this project.	
10/28/15	MAD STEEL INC.	909	592-3443		DOES NOT BID IN NORTHERN CA	
10/28/15	MAG-CON ENGINEERING AND CONSTRUCTION, INC	916	638-1175		NUMBER DISCONNECTED-OUT OF BUSINESS?	
10/28/15	MARTIN GENERAL ENGINEERING INC	916	355-8101	BRANDON	NOT BIDDING	
10/28/15	MAXIMUM METAL WORKS LLC	323	426-1493	KEITH	TOO FAR	
11/3/15	MC CULLOUGH CONSTRUCTION INC		(707) 825-1014	Receptionist	No, not bidding. Not interested in bidding this project.	
11/3/15	MCAFEE TRANSPORTATION		(925) 308-7700	Not available	Maybe, however, number is not in service.	May be bidding, left a voicemail with all the project details.
11/3/15	MCD TRUCKING LLC		(415) 412-1902	Olivia	No, not bidding. Not interested in bidding this project.	
11/3/15	MERCADO TRUCKING		(510) 517-4297	Alejandro	Yes, will bid. Will send fax quote before bid date.	Yes, will be bidding the project.
11/3/15	METCO		(415) 455-9922	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/28/15	MOJAM INCORPORATED	661	526-7121		PHONE WOULD NOT PICK UP	
10/28/15	MONTGOMERY CONSTRUCTION SERVICES, INC.	619	578-2538	MATTHEW	NOT BIDDING-BIDS SAN DIEGO/LA AREA	
10/28/15	MORALES CONTRACTING SERVICES	626	856-3646	ANGELA	NO BID	
10/28/15	MOTHERLODE CONCRETE CONSTRUCTION	209	223-2663		CAN'T LEAVE MSG, VOICEMAIL BOX NOT SET UP YET	
10/28/15	MV CONSTRUCTION, INC.	209	756-5936		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	NEWLAND ENTITIES, INC	530	755-1178	RECEPTION	NOT BIDDING	
11/3/15	NITTA EROSION CONTROL		(916) 652-7459	Val	Maybe, not sure yet. They will fax a quote before bid date if interested.	May be bidding, not sure yet. They are still looking at the project.
10/28/15	NORCAL GENERAL CONSTRUCTION CORP	408	886-0335		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	NOR-CAL PUMP & WELL DRILLING, INC.		(530) 674-5861	Receptionist	No, not bidding. Not interested in bidding this project.	

11/3/15	NORTH AMERICAN FENCE & RAILING INC.		(510) 436-0755	Gary	Maybe, resent email on request. The estimator will take a look at the project and reply if interested.	May be bidding, not sure. No answer to call, no voicemail.
10/28/15	OLIVAS VALDEZ INC.	360	225-7900		NOT BIDDING, TOO FAR AWAY	
11/3/15	OLIVER TRANSBAY CONSTRUCTION INC		(415) 330-0904	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
11/3/15	ON THE LEVEL CONCRETE		(415) 407-3695	Estimator	No, not bidding. Not interested in bidding this project.	
10/28/15	P. A. WILSON, INC.				UNABLE TO CONTACT-NO NUMBER LISTED	
10/28/15	PACIFIC ELECTRIC CONTRACTING, INC.	408	293-8102		PHONE WON'T CONNECT	
11/3/15	PACIFIC WATER TRUCKS		(510) 494-1000	Estimator	No, not bidding. Not interested in bidding this project.	
10/28/15	PAPILLON BUILDERS	916	580-7019		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	PARMETER GENERAL ENGINEERS & SERVICES, INC	707	566-7437		Received ITB back with NO BID and company information for future reference	
10/28/15	PC&N CONSTRUCTION, INC	925	634-4567	CHRISTIE	MAYBE WILL LOOK AT CALTRANS WEBSITE	
10/28/15	PK CONSTRUCTION	626	773-6963		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	PROFESSIONAL CONCRETE SAWING INC.		(209) 722-2226	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/28/15	QUIMU CONTRACTING, INC.	707	693-0289		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	R&S TRUCKING, INC		(707) 571-8820	Eric	No, not bidding. Not interested in bidding this project.	
10/28/15	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	209	464-5780	PATTI	NOT BIDDING ANYTHING NEXT WEEK	
11/3/15	RUBECON BUILDERS INC.		(415) 206-7740	Carla	No, not bidding. Not interested in bidding this project.	
10/28/15	RUDY PAINTS	650	299-9609		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	RUPERT CONSTRUCTION SUPPLY, LP		(925) 229-5577	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/28/15	RUPERT SUPPLY	925	229-5577	SAM	YES BID	
11/3/15	S & S TRUCKING		(510) 383-3556	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/28/15	S KWOK ENGINEERS, INC.	510	220-9017		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	SAMS EQUIPMENT	559	252-0354	GABE	YES BID	
10/28/15	SAN DIEGO BAY AREA ELECTRIC, INC.	858	748-2060		UNABLE TO LEAVE MSG, PHONE JUST RANG, TRIED 2X	
10/28/15	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	661	747-1465		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	SCHOTKA CONSTRUCTION INC		(707) 265-6977	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/28/15	SIERRA CONCRETE CUTTING & BREAKING, INC	530	647-9331		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	SITEWORKS CONSTRUCTION, INC	925	284-1437		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	SJD CONSTRUCTION INC.	209	847-8939		UNABLE TO LEAVE MSG, PHONE JUST RANG, TRIED 2X	
10/28/15	SOUTH CENTRAL IRON, INC.	213	270-3029		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	

10/28/15	SOUTH COAST SWEEPING, INC.	760	535-6800	KIM	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
10/28/15	SPIRIT ROAD OILS	408	465-2270	VICKIE	MAYBE - WILL LOOK BUT DOESN'T SEE THEIR SCOPE	
10/28/15	STATEWIDE STRIPES, INC	858	560-6887		DOES NOT BID BAY AREA	
11/3/15	STI TRUCKING		(510) 790-8080	Janice	Yes, will bid. Will send fax quote before bid date.	Yes, will be bidding the project.
10/19/15	STOLOSKI & GONZALEZ, INC.	650	726-7119	Marilyn	Not bidding per email	
10/28/15	STONY CREEK GENERAL ENGINEERING	530	526-3191	LUKE	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	SUPERIOR HYDRO-SEEDING		(831) 763-1811	Voicemail	Maybe, left a voicemail with all the project details.	Yes, will be bidding the project. Will fax a quote before the bid date.
11/3/15	SUULUTAAQ, INC - ALASKA NATIVE CORP		(707) 427-3209	Receptionist	No, not bidding. Not interested in bidding this project.	
11/3/15	T.D.W. CONSTRUCTION, INC		(925) 455-5259	Voicemail	Maybe, left a voicemail with all the project details.	Yes, will be bidding the project. Will fax a quote before the bid date.
10/28/15	TAHLEQUAH STEEL, INC.	562	787-8470	GUY	BUSY, WILL CALL US BACK AFTER HIS MEETING	
11/3/15	TRAFFIC CONTROL PROS		(925) 270-4580	Jeff	Maybe, they have already responded to the fax.	May be bidding, they have already responded to the fax.
11/3/15	TRAFFIC ENFORCEMENT SOLUTIONS		(559) 392-6050	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
10/28/15	TRAFFIC LOOPS CRACKFILLING, INC	714	520-4026	MARY	NOT BIDDING	
10/28/15	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP				NO CONTACT LISTED ON CALTRANS, GOOGLED AND NO INFORMATION ON LINE EITHER.	
11/3/15	TRI-VALLEY CONTRACTING, INC.		(925) 787-1003	Voicemail	Maybe, left a voicemail with all the project details.	No, not bidding this project.
10/28/15	TYRRELL RESOURCES, INC.	530	243-8733		UNABLE TO CONNECT CALL, JUST RINGS	
10/28/15	U.S. CONCRETE CONSTRUCTION, INC	661	259-3522	VICTORIA	NOT BIDDING CALTRANS AT THIS TIME	
10/28/15	UDBE STEEL	951	529-3359	ROMY	NO BID	
10/28/15	UNITED TRAFFIC SERVICES & SUPPLY, INC.	626	961-5736	JESSICA	NOT BIDDING CALTRANS AT THIS TIME	
10/28/15	USA CONSTRUCTION	408	210-1968		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
11/3/15	USA TRUCKING, INC		(707) 580-0263	D.J	Maybe, not sure yet. They will fax a quote before bid date if interested.	May be bidding, not sure. Unable to connect call.
10/28/15	UWA ELECTRIC CO.	510	562-4266		UNABLE TO LEAVE MSG-MAILBOX IS FULL	
10/28/15	VALVERDE CONSTRUCTION, INC	562	906-1826	PAULA	NO BID	
10/28/15	VT ELECTRIC, INC.	909	985-1755	ARIANNA	DOES NOT BID DISTRICT 4 - TOO FAR	
10/28/15	WALLACE STRUCTURES	707	834-4992	ERIC	NOT BIDDING	
10/28/15	WATER COMPONENTS	415	524-8290	KILEY	YES BID	
10/28/15	WELDON WORKS, INC.	408	251-1161	JENN	YES BID - SENT HER LINK TO OUR WEBSITE & FLIER	
10/29/15	WEST PACIFIC ELECTRIC COMPANY	559	924-6422	VIRGINIA	NOT BIDDING	
11/3/15	WESTERN TRAFFIC SUPPLY, INC.		(925) 249-1854	Elaine	Yes, will bid. Will send fax quote before bid date.	Yes, will be bidding the project.
11/3/15	WHITE'S CUSTOM CONSTRUCTION		(916) 284-1680	Voicemail	Maybe, left a voicemail with all the project details.	May be bidding, left a voicemail with all the project details.
11/3/15	WILLIS REBAR		(707) 419-5949	Will	Yes, will bid. Will send fax quote before bid date.	Yes, will bid. Left a voicemail message. Indicated last time we spoke that they were bidding.
10/28/15	WOODWARD DRILLING CO, INC	707	374-4300		CHECKING - WILL CALL BACK	
11/3/15	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC		(415) 647-2682	John	Yes, will bid. Will send fax quote before bid date.	Yes, will bid. Unable to connect call. Indicated last time we spoke that they were bidding.

ITEM 3 – SUPPORTING DOCUMENTATION

3. For each item of work made available, list the selected firm and it's status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the firms listed above.					
Item of Work	Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
FABRIC & OILS	Pacific Northwest Oil	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
TRAFFIC CONTROL SYSTEM	GCC to self perform this scope of work	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
CLEAR & GRUB	GCC to self perform this scope of work	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
ROADWAY EXCAVATION	GCC to self perform this scope of work	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
STRUCTURE EXCAVATION/BACKFILL	GCC to self perform this scope of work	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
HYDROSEED	Marina Landscape	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
EROSION CONTROL	Marina Landscape	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
CIDH PILES	Malcolm Drilling	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
STRUCTURAL CONCRETE	GCC to self perform this scope of work	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
REINFORCING STEEL	Rebar International	**DBE**	n/a - used a DBE firm for this scope of work	n/a	n/a
CLEAN & PAINT STEEL	R & B	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
MBGR	PC & N Construction	**DBE**	n/a - used a DBE firm for this scope of work	n/a	n/a
CONCRETE BARRIER	CTM	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	Chrisp Company	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a

SIGNAL & LIGHTING	Mike Brown Electric	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
TRUCKING	Amezcua & Son	**DBE**	n/a - used a DBE firm for this scope of work	n/a	n/a
GROUND ANCHOR (SUBHORIZONTAL)	Malcolm Drilling	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
TIMBER LAGGING	GCC to self perform this scope of work	non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a

ITEM #4 – SUPPORTING DOCUMENTS

ITEM #4 SUMMARY

Description of Outreach	Dates	Location (if applcable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	10/15/15 – bid date		Provided interested DBE firms our contact information
Searched the CUCP database by work codes	10/16/15		Solicited all available certified DBE firms (See Item #2)
Searched the Caltrans Opt-In Database	Initial search on 10/19/15; checked routinely until bid date, all interested DBEs received solicitation		Solicited all available certified DBE firms (See Item #2)
Searched DBEgoodfaith.com database	10/16/15		Solicited 100 certified DBE firms (See Item #2)
Searched internal DBE database of frequently used DBEs	10/19/15		Solicited all available certified DBE firms (See Item #2)
**Placed paid ads with Eldridge Bid Reporter: • California Bid Register Daily • MWDVBE Weekly • California Bid Bulletin	• 10/19/15 – Daily • 10//18 – Every Monday through bid date • 10/23/15 – Every Friday through bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with DBEgoodfaith.com	10/16/15 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	10/28/15 – 11/4/15		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

Listing for all primes seeking assistance with project 04-1SS034. 10 results found.

Contractor: Ghilotti Construction Company, Inc. **Contact:** Jim Petnic
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com
Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.5% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder?s exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
Date posted: 10/15/2015

Contractor: O.C. Jones & Sons, Inc. **Contact:** Jean Sicard
Address: 1520 Fourth Street Berkeley, CA 94710
Phone: 510-526-3424 **Fax:** 510-526-0990 **Email:** jsicard@ocjones.com
Services needed: REQUEST FOR DBE SUBCONTRACTORS AND SUPPLIERS We are soliciting quotes for (including but not limited to): Trucking, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Water Pollution Control Program, Sweeping, Treated Wood Waste, Abandon Culvert, Destroy Well, Cold Plane AC, Clearing & Grubbing, Develop Water Supply, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Hydromulch, Fiber Rolls, Hydroseed, Compost, Crack Treatment, Data Core, AC Dike, Tack Coat, Steel Soldier Pile, CIDH Concrete Piling, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Timber Lagging, Clean & Paint Steel Soldier Piling, Minor Concrete, Misc. Iron & Steel, Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Concrete Barrier, Striping & Marking, Electrical and Construction Materials
Requirements: An Equal Opportunity Employer 100% Performance & Payment Bonds may be required. Worker?s Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any

portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office or through the Caltrans Website at www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.
Date posted: 10/13/2015

Contractor: MCM Construction, Inc. **Contact:** Marlena Pena
Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660
Phone: (916) 334-1221 **Fax:** (916) 334-0562 **Email:** mpena@mcmconstructioninc.com
Services needed: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPING, CHANNLIZER, TEMP MARKER, FLASHING BEACON, PCMS, K-RAIL, TEMP CRASH CUSHION, SWPPP, TEMPORARY EROSION CONTROL, STREET SWEEPING, TREATED WOOD WASTE, REMOVALS, CLEARING AND GRUBBING, ROADWAY EXCAVATION, SHOULDER BACKING, BACKFILL MATERIAL, EROSON CONTROL, CLASS 2 AB, CRACK TREATMENT, HMA, DATA CORE, HMA DIKE, TACK COAT, TRANSITION TAPER, GROUND ANCHOR, FURNISH SOLDIER PILES, CIDH, FURNISH READY MIX, MINOR CONCRETE, REBAR, TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, DRAINAGE, MISC IRON & STEEL, MARKER & DELINEATOR, GUARDRAIL SYSTEM, TRANSITIONAL RAILING, END ANCHOR ASSEMBLY, STRIPING, MARKER, ELECTRICAL, ETC.
Requirements: Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM?s listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor?s conditions or exceptions included with Subcontractor?s price quotes. Quotations will be broken down into comparable packages as reasonably necessary.
Date posted: 10/09/2015

Contractor: DeSilva Gates Construction **Contact:** Steve Lippis
Address: 11555 Dublin Blvd., Dublin, CA 94568
Phone: 925-829-9220 **Fax:** 925-803-4263 **Email:** dgcestimating@desilvagates.com
Services needed: DeSilva Gates Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE firms for the following types of work, including but not limited to: Clearing & Grubbing, Concrete Barrier, Construction Area Signs, Crack Sealing, Destroy Well, Electrical, Erosion Control, Guardrailing, HMA Dike, Markers/Delineators, Minor Concrete, Minor Concrete Structures, Roadside Signs, Sign Structures, Soldier Pile Wall, Striping and Pavement Markers, WPCP Prep, Underground Work, Vegetation Control Concrete, Trucking, Sweeping, Water Trucks, Erosion Control Materials, Shoulder Backing Material, Aggregate Base Material, HMA Material and Tack Coat Material.
Requirements: DeSilva Gates is signatory to Operating Engineers and Laborers unions. 100% performance and payment bonds may be required for the full amount of subcontract price. DeSilva Gates will pay for bond premium up to 2%. Subcontractors must possess current insurance and worker?s compensation coverage meeting DeSilva Gates Construction?s requirements. Subcontractor will be required to sign the standard DeSilva Gates Construction Subcontract Agreement. A copy of the agreement can be obtained from our estimator. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Dublin office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. DeSilva Gates intends to work cooperatively with all qualified firms seeking work on this project. DeSilva Gates is an equal opportunity employer.
Date posted: 10/08/2015

Contractor: Condon-Johnson & Associates, Inc. **Contact:** Clif Coran
Address: 480 Roland Way, Suite 200 Oakland, CA 94621
Phone: 510-636-2100 **Fax:** 510-568-8569 **Email:** ccoran@condon-johnson.com
Services needed: REQUEST FOR QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR Contract No. 04-1SS034 Construction on State Highway in Alameda County near Livermore From 1.1 mile to 0.4 mile East of North Flynn Road Overcrossing Bid Date: Tuesday, November 5, 2015 @ 2:00 P.M. DBE Goal 6% Condon-Johnson is willing to further break down items into economically feasible

units to facilitate and encourage DBE participation. We are requesting quotes on the following material supply items and scopes of work, including but not limited to: Construction Area Signs, SWPPP, Lead Compliance Plan, Traffic Control Systems/ Portable Message Signs, Temporary Railing (Type K), Temporary Crash Cushion, Furnish Timber Lagging, Permanent/Temporary Erosion Control, Structure Excavation/Backfill, Landscaping and Irrigation, Minor Concrete, Reinforcing, Soldier Pile Supply and Painting, Misc. Iron, Clearing and Grubbing, Roadway Excavation, Hot Mix Asphalt, AC Dike, Furnish Timber Lagging, Prepare and Stain Concrete, Horizontal Drain, Tubular Bicycle Railing, Permanent and Temporary Traffic Striping and Control, Street Sweeping, Temporary Active Treatment System, Temporary Fence, Treated Wood Waste, Destroy Well, Remove and Install Fencing, Remove and Install MBGR, Concrete Barrier, Remove and Install Drainage Pipe and Facilities, Cold Plane Asphalt, Remove Thermo Plastic, Remove and Install Roadside Signs and Lighting
Requirements: Plans and specifications are available for view in our office. We are available to assist you in such matters as clarifying questions regarding the scope of work, obtaining plans and specifications, bid preparation, obtaining bonds, lines of credit, or insurance as required by contract. Must be properly licensed for the type of work performing and may be required to furnish bonding for insurance, equipment, material and/or supplies. For assistance or if there are questions please contact us. Estimator: Clif Coran email:ccoran@condon-johnson.com. CONDON-JOHNSON & ASSOCIATES, INC. 480 Roland Way, Ste. 200, Oakland, CA 94621 Phone (510) 636-2100 Fax (510) 568-8569 An Equal Opportunity Employer
Date posted: 10/07/2015

Contractor: RGW Construction **Contact:** Andrew Eldridge
Address: 550 Greenville Rd Livermore, CA 94550
Phone: 925-606-2400 **Fax:** 925-961-1925 **Email:** andrew.eldridge@rgwconstruction.com
Services needed: RGW Construction Inc. (RGW) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for the following items of work, including but not limited to: Fabric & Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear and Grub, Roadway Excavation, Structure Excavation/backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Object Marker, MBGR, Concrete Barrier, Thermoplastic & Painted Traffic Stripe & Marking,Pavement Marking, Signal and Lighting, SWPPP Planning, Water Truck, Sweeper, Trucker, Storm Drain (Underground) & Jack & Auger Bore 18? Steel Pipe.
Requirements: Plans and specs are available for review at our Livermore office, local plan rooms or builders exchange. RGW can provide assistance with bonding (if required), lines of credit and/or insurance as well as any technical assistance. RGW can also provide assistance in obtaining any necessary equipment, supplies or materials. RGW is signatory to Operating Engineers, Laborers and Carpenters. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractor must possess current insurance and workers compensation coverage meeting RGWs requirements. RGW is an equal opportunity employer.
Date posted: 10/06/2015

Contractor: Valentine Corporation **Contact:** Lisa davis
Address: 111 Pelican Way San Rafael, CA 94901
Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** Ldavis@valentinecorp.com
Services needed: Construction Area Signs, Traffic Control System, Temp. Traffic Stripe, Channelizer, Flashing Beacon, Temp. Pavement Marker, PCMS, Temp. Railing (Type K), Temp. Crash Cushion Module, Prepare WPCP, Temp. Hydraulic Mulch, Temp. Cover, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Treated Wood Waste, Abandon Culvert, Destroy Well, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Asphalt Concrete Pavement, Remove Inlet, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Shoulder Backing, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Hydroseed, Compost, Class 2 Aggregate Base, Crack Treatment, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Type A), Hot Mix Asphalt-Open Graded, Data Core, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Pavement Transition Taper, Ground Anchor (Subhorizontal), Steel Soldier Pile, 30" Drilled Hole, 16" CIDH Concrete Piling, Structural Concrete; Barrier Slab, Structural Concrete, Minor Concrete, Rebar, Timber Lagging, Clean

and Paint Steel Soldier Piling, 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe Conduit, Geocomposite Drain, Furnish and Install Drain Pipe, Drill Hole, 8" Collector System, Minor Concrete, Misc. Iron and Steel, Jacked 18" Welded Steel Pipe, Delineator, Guard Railing Delineator, Temp. Delineator, Object Marker, Midwest Guardrail System, Vegetation Control, Transition Railing, End Anchor Assembly, Concrete Barrier, 4" Thermoplastic Traffic Stripe, Pavement Marker, Maintaining Existing Traffic Mgmt. System Elements During Construction, Lighting.
Requirements: The Estimator for this project is available to provide assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Valentine Corporation may also assist in obtaining any necessary equipment, supplies, materials or related services. Payment & Performance Bonds may be required, Valentine Corporation will assist with bonding if required. Valentine is a UNION CONTRACTOR. Plans, specifications and project requirements may be reviewed at our office at 111 Pelican Way in San Rafael. By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Valentine Corporation written subcontract document execution is required of all successful subcontract bidders. We are an equal opportunity employer. Please contact our office with any questions, or for assistance.
Date posted: 10/05/2015

Contractor: Disney Construction, Inc. **Contact:** Sean Lennan
Address: 859 Cowan Rd, Suite #3 Burlingame, CA 94010
Phone: 650-259-9545 **Fax:** 650-259-9651 **Email:** estimating@disneyconstruction.com
Services needed: Traffic Control, Temporary Traffic Stripe(Paint), Temporary Pavement Marker, Temporary Railing(Type K), Temporary Hydraulic Mulch(Bonded Fiber Matrix), Fencing, Temporary Reinforced Silt Fence, Temporary Fiber Roll, Street Sweeping, Demolition, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Ashpalt Concrete Pavement, Paving, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Rolled Erosion Control Product(Netting), Hydromulch, Fiber Rolls, Hydroseed, Compost, Hot Mix Asphalt(Type A), Steel Soldier Pile(W 14 X 145), Drilling, Rebar, Bar Reinforcing Steel(Waler), Misc Iron and Steel, Concrete Barriers(Type 736 Modified, Type 742 Modified), Striping, 4" Thermoplastic Traffic Stripe, Pavement Marker
Requirements: 100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor?s license, current insurance, worker?s compensation meeting Disney Construction?s requirement and be registered under Public Works Contractors Registration Law [SB 854]. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.?s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor?s conditions or exceptions included with the subcontractor?s price quote. We will make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need assistance.
Date posted: 10/02/2015

Contractor: Gordon N. Ball, Inc. **Contact:** Tristen Davis
Address: 333 Camille Avenue Alamo, CA 94507
Phone: 9258385675 **Fax:** 9258385915 **Email:** tdavis@ballconco.com
Services needed: REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR: Flynn Road Overcrossing Pile Walls Caltrans No. 04-1SS034 Livermore, CA Bid Date: November 5, 2015 @ 2:00 PM Work types requested, but are not limited to, the following: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP TRAFFIC STRIPE (PAINT), FLASHING BEACON, PORTABLE CMS, TEMP CC, PREP WPCP, TEMP EROSION CONTROL (HYDRAULIC MULCH, DI PROTECTION, FIBER ROLL, AND SILT FENCE), STREET SWEEPING, TREATED WOOD WASTE, WELL DESTRUCTION, GUARDRAIL, COLD PLANE AC, CLEAR & GRUB, DEVELOP WATER SUPPLY, SHOULDER BACKING, CONCRETE SUPPLY, EROSION CONTROL (NETTING, HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST), CLASS 2 AB, CRACK TREATMENT, AC

SURFACING, SUPPLY & PLACE HMA, SUPPLY & PLACE AC DIKE, GROUND ANCHOR, FURNISH & INSTALL STEEL SOLDIER PILE, DRILLING, CIDH PILE, REBAR, TIMBER LAGGING, CLEAN & PAINT STEEL PILE, CSP PIPE, HORIZONTAL DRAIN, MISC IRON & STEEL, MBGR, THERMOPLASTIC STRIPING, CONCRETE BARRIER, LIGHTING & TRUCKING.
Requirements: Plans and Specifications are available for review at our office, or can be downloaded online at the following website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-1SS034 Call for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: TRISTEN DAVIS 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer
Date posted: 09/30/2015

Contractor: Golden State Bridge, Inc. **Contact:** David Riccitiello
Address: 3701 Mallard Drive Benicia, CA 94510
Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** dave@gsbridge.com
Services needed: Construction Area Signs, Traffic Control System, Temp. Traffic Stripe, Channelizer, Flashing Beacon, Temp. Pavement Marker, PCMS, Temp. Railing (Type K), Temp. Crash Cushion Module, Prepare WPCP, Temp. Hydraulic Mulch, Temp. Cover, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Treated Wood Waste, Abandon Culvert, Destroy Well, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Asphalt Concrete Pavement, Remove Inlet, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Shoulder Backing, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Hydroseed, Compost, Class 2 Aggregate Base, Crack Treatment, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Type A), Hot Mix Asphalt-Open Graded, Data Core, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Pavement Transition Taper, Ground Anchor (Subhorizontal), Steel Soldier Pile, 30" Drilled Hole, 16" CIDH Concrete Piling, Structural Concrete; Barrier Slab, Structural Concrete, Minor Concrete, Rebar, Timber Lagging, Clean and Paint Steel Soldier Piling, 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe Conduit, Geocomposite Drain, Furnish and Install Drain Pipe, Drill Hole, 8" Collector System, Minor Concrete, Misc. Iron and Steel, Jacked 18" Welded Steel Pipe, Delineator, Guard Railing Delineator, Temp. Delineator, Object Marker, Midwest Guardrail System, Vegetation Control, Transition Railing, End Anchor Assembly, Concrete Barrier, 4" Thermoplastic Traffic Stripe, Pavement Marker, Maintaining Existing Traffic Mgmt. System Elements During Construction, Lighting.
Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs $300 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit http://www.dir.ca.gov/Public-Works/Contractors.html.
Date posted: 09/29/2015

CALTRANS SEARCHES

Back To Query Form

Fri Oct 16 15:14:53 PDT 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C2021 HYDROSEEDING C2030 EROSION CONTROL C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5100 CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C7600 DEVELOP, TEST, DRILL, MAINTAIN WELLS C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C9609 STREET SWEEPING TRUCK C9774 TRUCKER
Firm Type: DBE

169 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...
42662	ABT PRODUCTS AND SERVICES LTD	21 A BAY AVENUE		HUNTINGTON	NY	11743								DBE	lhorchos@a...
42252	ACCURATE SAWCUTTING	1000 S. KILROY ROAD		TURLOCK	CA	95380		PO BOX 506		TURLOCK	CA	95380		DBE	office@acc...
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv...
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al...
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	5964 DEVECCHI AVE		CITRUS HEIGHTS	CA	95621		PO BOX 876		ROSEVILLE	CA	95661		DBE	heasley@al...
38658	AMERICAN PRECISION BUILDERS	1459 SAN PABLO AVENUE		PINOLE	CA	94564								DBE	louis@apbc...
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee...
33181	AMG CONSTRUCTION	8908 THERMAL STREET		OAKLAND	CA	94605								DBE	dougblacks...
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...
42891	ANCHOR SINGH PAINTING	3030 BUCHANAN STREET		SACRAMENTO	CA	95833								DBE	perfectpai...
	ARCHITECTURAL	11222 LA													

42019	UNLIMITED BUILDING CO.	CIENEGA BLVD. #428	INGLEWOOD	CA	90304					DBE	RDiaz433@h...
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	PO BOX 81926	BAKERSFIELD	CA	93380	DBE	paustin@au...
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE	MADERA	CA	93636					DBE	kavila@avi...
34153	AZ CONSTRUCTION, INC.	727 N. GLENDORA AVENUE	LA PUENTE	CA	91744					DBE	KIM@acefen...
39729	AZUL WORKS INC	1555 YOSEMITE AVENUE, SUITE NO. 2	SAN FRANCISCO	CA	94124					DBE	rocio@azul...
34068	B.A. RETRO, INC	2270 DALE AVE	SACRAMENTO	CA	95815	2270 DALE AVENUE	SACRAMENTO	CA	95815	DBE	baretro@ya...

Export options: CSV | Excel | XML

EXCEL EXPORT - CALTRANS SEARCH 04-1SS034

Firm ID	Firm/DBA Name	Solicitation Method	Address	City	State	Zip	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Number	Agency Name	DBE NAICS	Work Codes	Licenses	Gende	Ethnicity	Firm Type
5270	A B S L CONSTRUCTION	Sent through DBEgoodfaith.com	29393 PACIFIC ST	HAYWARD	CA	94544	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	DEPARTMENT OF TRANSPORTATION	237310; 238110; 238120; 238910;	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor;	M	HISPANIC	DBE
219	A C DIKE CO	Sent through DBEgoodfaith.com	2788 VENTURE DR.	LINCOLN	CA	95648	paul@acdike.com	GEORGETTE MC CLAIN	916	645-7747	916	645-9618	DEPARTMENT OF TRANSPORTATION	237990; 238110; 238120; 238910;	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;	A General Engineering Contractor;	F	CAUCASIAN	DBE
40742	A S CONTRACTORS, INC.	Sent through DBEgoodfaith.com	5347 COLE ROAD	MARIPOSA	CA	95338	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	CITY OF FRESNO	236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;	A General Engineering Contractor; B General Building Contractor;	F	CAUCASIAN	DBE
32335	A.J. VASCONI GENERAL ENGINEERING	Sent through DBEgoodfaith.com	1820 GALINDO STREET, SUITE 275	CONCORD	CA	94520	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	237310; 237990; 238110;	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;	A General Engineering Contractor;	M	HISPANIC	DBE
42252	ABT PRODUCTS AND SERVICES LTD	N/A - firm not licensed in CA	21 A BAY AVENUE	HUNTINGTON	NY	11743	lhorchos@abt-products.com	LISA HORCHOS	631	421-1500	631	421-1510	DEPARTMENT OF TRANSPORTATION	238210; 423710; 423840; 425120;	C8602 SIGNAL & LIGHTING; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;	F	CAUCASIAN	DBE
42252	ACCURATE SAWCUTTING	Sent through DBEgoodfaith.com	1000 S. KILROY ROAD	TURLOCK	CA	95380	office@accuratesawcutting.com	MARY MACHADO	209	632-5010	209	632-9241	DEPARTMENT OF TRANSPORTATION	238910;	C1901 ROADWAY EXCAVATION; C7602 SAW CUTTING;	C08 Concrete Contractor; D06 Concrete Related Services;	F	HISPANIC	DBE
34153	ACE FENCE COMPANY	Email	727 N. GLENDORA AVENUE	LA PUENTE	CA	91744	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	CITY OF LOS ANGELES	237310; 237990;	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;	F	ASIAN PACIFIC	DBE
35149	ADVANCED GEOSOLUTIONS, INC	Email	13 ORCHARD ROAD, SUITE 105	LAKE FOREST	CA	92630	jibaez@advgeosolutions.com	JUAN I. BAEZ	310	796-9000	310	796-9001	DEPARTMENT OF TRANSPORTATION	238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES;	A General Engineering Contractor; EC Civil Engineer;	M	HISPANIC	DBE
16345	ALERT-O-LITE, INC	Sent through DBEgoodfaith.com	2379 S G STREET	FRESNO	CA	93721	debbieh@alertolite.com	DEBBIE HUNSAKER	559	453-2474	559	453-3250	CITY OF FRESNO	238990; 423610; 423830; 423990; 532412;	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;	F	CAUCASIAN	DBE
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	Email	5964 DEVECCHI AVE	CITRUS HEIGHTS	CA	95621	heasley@allphaseasphalt.com	GARRY EASLEY	916	332-1475	916	332-1490	DEPARTMENT OF TRANSPORTATION	237210; 237310; 238910;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;	A General Engineering Contractor;	M	NATIVE AMERICAN	DBE
38658	AMERICAN PRECISION BUILDERS	Sent through DBEgoodfaith.com	1459 SAN PABLO AVENUE	PINOLE	CA	94564	louis@apbconstruction.com	LOUIS CHERRY	510	827-7684	510	764-4955	BAY AREA RAPID TRANSIT DISTRICT (BART)	236117; 236118; 236210; 236220; 237130; 237310; 237990; 238910; 541620;	C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;	A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;	M	BLACK	DBE
33825	AMERICAN STEEL PLACERS, INC.	Email	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA	92408	Rusty@steelplacers.com	RUSSELL ROBERTSON	909	884-6031	909	433-9150	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	238120;	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;	C50 Reinforcing Steel Contractor;	M	NATIVE AMERICAN	DBE

33181	AMG CONSTRUCTION	Sent through DBEgoodfaith.com	8908 THERMAL STREET	OAKLAND	CA	94605	dougblacksher@aol.com	DOUG BLACKSHER	510	562-8638	510	562-4339	BAY AREA RAPID TRANSIT DISTRICT (BART)	236116; 236118; 236210; 236220; 238990; 811310;	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;	B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup;	M	BLACK	DBE
24042	AMLAND CORP	Sent through DBEgoodfaith.com	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	236210; 237130; 237210; 237310; 238210;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;	M	ASIAN PACIFIC	DBE
42891	ANCHOR SINGH PAINTING	Sent through DBEgoodfaith.com	3030 BUCHANAN STREET	SACRAMENTO	CA	95833	perfectpainter26@yahoo.com	ANCHOR SINGH	916	595-1837			DEPARTMENT OF TRANSPORTATION	238320;	C5900 CLEAN & PAINT STEEL; C9854 PAINTING STRUCTURES;	C33 Painting and Decorating Contractor;	M	ASIAN PACIFIC	DBE
42019	ARCHITECTURAL UNLIMITED BUILDING CO.	Email	11222 LA CIENEGA BLVD. #428	INGLEWOOD	CA	90304	RDiaz433@hotmail.com	RICHARD DIAZ	424	227-4815	424	227-4817	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	238120;	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;	C51 Structural Steel Contractor;	M	HISPANIC	DBE
13602	AUSTIN ENTERPRISE	Sent through DBEgoodfaith.com	13421 SNOW ROAD	BAKERSFIELD	CA	93314	paustin@austin-enterprise.com	PATTI AUSTIN	661	589-1001	661	589-9509	CITY OF LOS ANGELES	238110; 532412;	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;	A General Engineering Contractor; D06 Concrete Related Services;	F	HISPANIC	DBE
41800	AVISON CONSTRUCTION, INC.	Email	40434 BRICKYARD DRIVE	MADERA	CA	93636	kavila@avisoninc.com	KELLY AVILA	559	431-0317	559	476-1319	CITY OF FRESNO	237110; 237310; 237990; 238110; 238210; 238910; 238990;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC;	A General Engineering Contractor;	M	HISPANIC	DBE
39729	AZUL WORKS INC	Sent through DBEgoodfaith.com	1555 YOSEMITE AVENUE, SUITE NO. 2	SAN FRANCISCO	CA	94124	rocio@azulworks.com	SANDRA ROCIO HERNANDEZ	415	558-1507	415	558-1556	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	236220; 237110; 237990; 238110;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction;	A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C08 Concrete Contractor;	F	HISPANIC	DBE
34068	B.A. RETRO, INC	Email	2270 DALE AVE	SACRAMENTO	CA	95815	baretro@yahoo.com	AUTUMN MEADOW	916	564-9523	916	564-9526	DEPARTMENT OF TRANSPORTATION	238120;	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES;	C51 Structural Steel Contractor;	F	CAUCASIAN	DBE
37334	BAY AREA LIGHTWORKS, INC.	Email	1460 YOSEMITE AVE	SAN FRANCISCO	CA	94124	csaelee@bayarealightworks.com	JIM LAU	415	822-2336	415	822-8086	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	238210;	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8608 DETECTOR; C8740 ELECTRICAL ENGINEERS; C8903 ELECTRICAL; C9859 Commercial Electrical;	A General Engineering Contractor; C10 Electrical Contractor;	M	ASIAN PACIFIC	DBE
21117	BAY LINE CUTTING & CORING, INC.	Sent through DBEgoodfaith.com	1635 FOURTH STREET	BERKELEY	CA	94710	juan@baylinecutting.com	JUAN ARREGUIN	510	527-1000	510	527-0500	DEPARTMENT OF TRANSPORTATION	237310;	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;	A General Engineering Contractor;	M	HISPANIC	DBE

33659	BC SCHMIDT CONSTRUCTION, INC.	Sent through DBEgoodfaith.com	P.O. BOX 1557	WILLIAMS	CA	95987	bcschmidt@frontiernet.net	CARRIE SCHMIDT	530	473-5423	530	473-2749	DEPARTMENT OF TRANSPORTATION	236210; 236220; 238110; 332321; 444190; 488119;	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;	B General Building Contractor;	F	CAUCASIAN	DBE
77	BERT W SALAS, INC.	Email	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	92071	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515	DEPARTMENT OF TRANSPORTATION	237310; 238110; 238120; 238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;	A General Engineering Contractor;	M	HISPANIC	DBE
	BLANCO CONSTRUCTION	Email	19320 DALLAS AVENUE	RIVERSIDE	CA	92508	lawym2004@aol.com; blancoconst@aol.com	LEONARDO BLANCO	951	250-6692	951	602-2050	DEPARTMENT OF TRANSPORTATION	237110; 237310; 238110; 238120; 238190; 238390; 238910; 238990;	C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS;	A General Engineering Contractor;	M	HISPANIC	DBE
41963	BLUE CABLE INC	Email	7306 COLDWATER CANYON AVE #10	NORTH HOLLYWOOD	CA	91605	helinda@bluecable.com	HELINDA NAZARI	818	559-5454	818	861-7259	DEPARTMENT OF TRANSPORTATION	238210;	C8602 SIGNAL & LIGHTING; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;	B General Building Contractor; C10 Electrical Contractor;	M	HISPANIC	DBE
39330	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email	11818 FAIRWAY DRIVE	YUCAIPA	CA	92399	bravopacific@hotmail.com	EDWARD MARMOLEJO	909	790-1637			LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	236210; 236220; 237110; 237310; 237990; 238110; 238120; 238910;	C5100 CONCRETE STRUCTURE; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; J9530 HOUSING & URBAN DEVELOPMENT;	A General Engineering Contractor;	M	HISPANIC	DBE
10544	BUENA VISTA LANDSCAPE, INC	Email	1472 N HARDING ST.	ORANGE	CA	92867	b.v.landscape@pacbell.net	ANGEL GOMEZ	714	771-2563	714	771-2569	DEPARTMENT OF TRANSPORTATION	238910; 561730;	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;	C27 Landscaping Contractor;	M	HISPANIC	DBE
30173	BURKE CONSTRUCTION	Email	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	95682	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	DEPARTMENT OF TRANSPORTATION	237310; 238110; 238120; 238910; 562910;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor; HAZ Hazardous Waste;	M	NATIVE AMERICAN	DBE
41061	BWW & COMPANY	Email	301 9TH STREET, SUITE 100	REDLANDS	CA	92374	b-w-w@live.com	BOBBY W. WILSON	909	268-8516	909	435-0392	DEPARTMENT OF TRANSPORTATION	236115; 236220; 237110; 237210; 238110; 238910;	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;	M	BLACK	DBE
37578	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email	1803 W. HARVARD	FRESNO	CA	93705	xyfloyd@aol.com	FLOYD D. JR. HARRIS	559	790-4277	559	485-5857	CITY OF FRESNO	238990; 561720; 561730; 562119;	C0620 LANDSCAPING & NURSERY SUPPLIER; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4110 LOCAL & SUBURBAN TRANSPORTATION; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;	D49 Tree Service; D63 Construction Cleanup;	M	BLACK	DBE
39655	CAL VALLEY CONSTRUCTION, INC.	Email	6275 W. BULLARD	FRESNO	CA	93722	shelleya@calvalleyconstruction.com	SHELLEY AVILA	559	274-0300	559	274-0311	CITY OF FRESNO	237310; 237990; 425120;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1980 IMPORTED BORROW; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE;	A General Engineering Contractor;	F	CAUCASIAN	DBE
	CINDY BALES ENGINEERING, INC.	Email	1828 SHADY LANE	BIG BEAR CITY	CA	92314	airbears@balesengineering.com	CINDY BALES	909	585-1557	909	752-7090	DEPARTMENT OF TRANSPORTATION	238210;	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;	C10 Electrical Contractor;	F	CAUCASIAN	DBE
13624	CIRIMELE ELECTRIC WORKS INC.	Email	607 MARINA WAY SOUTH	RICHMOND	CA	94804	jcirimele@cirimeleelectric.com	JEAN CIRIMELE	510	620-1150	510	620-1155	BAY AREA RAPID TRANSIT DISTRICT (BART)	238210; 238990; 423610;	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; F5060 ELECTRICAL GOODS;	C10 Electrical Contractor;	F	CAUCASIAN	DBE
33473	CMC TRAFFIC CONTROL SPECIALIST	Sent through DBEgoodfaith.com	3450 THIRD STREET, UNIT 3 G	SAN FRANCISCO	CA	94124		null CRYSTAL MIKS	415	206-1700	415	206-1711	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	238990;	C1201 TRAFFIC CONTROL SYSTEM;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;	F	CAUCASIAN	DBE

42591	COLEMAN CONSTRUCTION	Sent through DBEgoodfaith.com	85 EAST HIGHWAY 20	UPPERLAKE	CA	95485	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025	DEPARTMENT OF TRANSPORTATION	237310; 238910; 484110; 484220;	C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;	A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;	M	NATIVE AMERICAN	DBE
41249	COMMUNITY TREE SERVICE, INC	Email	831 WALKER STREET	WATSONVILLE	CA	95076	communitytreeservice320@gmail.com	ADOLFO GARCIA	831	763-2391	831	763-2008	DEPARTMENT OF TRANSPORTATION	238910; 238990; 532412;	A0781 Landscaping, Tree Services; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; C9981 BUILDING MOVER; I7350 MISC EQUIPMENT RENTAL & LEASING;	C21 Building Moving / Demolition Contractor; D49 Tree Service;	M	HISPANIC	DBE
43013	CONCRETE LANDSCAPE SERVICES	Sent through DBEgoodfaith.com	4862 E. 2ND STREET	BENICIA	CA	94510	clsconcrete@pacbell.net	RONALD A. DAVIS	916	688-1500	916	682-1884	DEPARTMENT OF TRANSPORTATION	238110; 561730;	A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;	B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;	M	BLACK	DBE
31969	CONTECH CONCRETE TECHNIQUES, INC	Sent through DBEgoodfaith.com	5819 E. HARVARD	FRESNO	CA	93727	contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	CITY OF FRESNO	238110;	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;	C08 Concrete Contractor;	M	HISPANIC	DBE
36742	CONTRACTOR SERVICES GROUP, INC.	Sent through DBEgoodfaith.com	3960 INDUSTRIAL BLVD SUITE 500	WEST SACRAMENTO	CA	95691	shelli@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646	DEPARTMENT OF TRANSPORTATION	237310; 237990; 238910; 541611;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;	A General Engineering Contractor;	F	CAUCASIAN	DBE
40072	COOKS AND SON INC.	Email	4134 ODIE LANE	SANTA MARIA	CA	93455	cooks_son@mail.com	CHARLES E. HENDERSON JR.	805	934-2705	805	937-5473	DEPARTMENT OF TRANSPORTATION	237110; 237310; 238910;	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;	A General Engineering Contractor;	M	BLACK	DBE
4[illegible]	CSI ENGINEERING	Email	3311 MARSHALL AVE	CARMICHAEL	CA	95608	csi.engineering13@yahoo.com	YOLANDA E. FLOREZ	916	233-8633	916	418-4816	DEPARTMENT OF TRANSPORTATION	237110; 237310; 238110; 238140; 238910;	C1531 PLANE ASPHALT CONCRETE; C2602 AGGREGATE BASE; C5100 CONCRETE STRUCTURE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;	A General Engineering Contractor;	F	HISPANIC	DBE
40124	D & D CONCRETE CONSTRUCTION CO	Email	9237 LITTLE CREEK CIRCLE	STOCKTON	CA	95210	denise7431@yahoo.com	DENISE WILLIAMS	209	992-2267			DEPARTMENT OF TRANSPORTATION	238110; 238120;	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT;	C08 Concrete Contractor;	F	BLACK	DBE
31021	DELTECH ENGINEERING, INC	Email	4913 E. GERDA DRIVE	ANAHEIM	CA	92807	abili@deltechengineeringinc.com	(MR.) EBBITEANGA I. ABILI	714	495-9755	714	384-4594	DEPARTMENT OF TRANSPORTATION	237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;	C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;	A General Engineering Contractor; HAZ Hazardous Waste;	M	BLACK	DBE
41844	DEXTEROUS CONSTRUCTION	Email	4708 CRENSHAW BLVD. SUITE 203	LOS ANGELES	CA	90043	dextersconstruction2@hotmail.com	DEXTER SMITH	323	290-1100	323	290-1199	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	238110; 238130; 238310; 238320; 238910;	A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION;	B General Building Contractor;	M	BLACK	DBE
7106	DILLARD ENVIRONMENTAL SERVICES	Sent through DBEgoodfaith.com	3120 CAMINO DIABLO RD	BYRON	CA	94514	patriciad@dillardenv.com	PATRICIA DILLARD	925	634-6850	925	634-6858	DEPARTMENT OF TRANSPORTATION	238910; 484110; 562112; 562211;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;	A General Engineering Contractor;	F	CAUCASIAN	DBE
4[illegible]	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Sent through DBEgoodfaith.com	495 N. MARKS	FRESNO	CA	93706	DAVEtrucksweep@gmail.com	SEAN REED	559	370-5756	559	374-6470	CITY OF FRESNO	238910; 238990; 423310; 423320; 423390; 423810; 423860; 484110; 484121; 484122;	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;		M	NATIVE AMERICAN	DBE
42619	DLD STRUCTURAL BUILDERS & FABRICATORS	Email	2064 FREMONT AVENUE	SOUTH PASADENA	CA	91030	IDDominguez6@att.net	DONALD DOMINGUEZ	626	831-4958			LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	238120; 332323;	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; D3470 METAL MANUFACTURING;	C51 Structural Steel Contractor;	M	HISPANIC	DBE

	DOMINGUEZ & SONS TRUCKING, INC	Email	529 N. 10TH STREET	SAN JOSE	CA	95112	genaro@dominguezandsons.com	GENARO DOMINGUEZ	408	288-9663	408	275-6762	DEPARTMENT OF TRANSPORTATION	238990; 484110; 484220;	C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION;	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;	M	HISPANIC	DBE
425	DON GARCIA EXCAVATING & PAVING, INC.	Email	2020 E STREET	SOUTH LAKE TAHOE	CA	96150	dgarcia287@aol.com	MICHAEL GARCIA	530	577-0558	530	577-0221	DEPARTMENT OF TRANSPORTATION	237310; 238110; 238120; 238910;	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;	A General Engineering Contractor;	M	HISPANIC	DBE
38712	DREAMBUILDER CONSTRUCTION CORP	Email	1324 E LAWSON LN.	PLACENTIA	CA	92870	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	DEPARTMENT OF TRANSPORTATION	237110; 237310; 238110; 238910;	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;	A General Engineering Contractor;	M	ASIAN SUBCONTINENT	DBE
25021	E E ELECTRIC, INC	Email	11127 CALABASH AVENUE	FONTANA	CA	92337	eeelectric@earthlink.net	HENRY ESCAJEDA	909	829-7818	909	829-0118	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	237130; 238210; 238990; 811310;	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;	B General Building Contractor; C10 Electrical Contractor;	M	HISPANIC	DBE
[illegible]28	E. GUINN INC.	Email	280 NEWHALL STREET	SAN FRANCISCO	CA	94124	eguinn55@gmail.com	EDWARD GUINN	415	571-9759			SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	237990; 238910; 562112; 562910;	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8720 CIVIL ENGINEERING; E4953 WASTE COLLECTION AND DISPOSAL;	A General Engineering Contractor;	M	BLACK	DBE
31492	E. JASPER WRKG. (DEMO) & TRKG	Email	9326 S. VERMONT AVE.	LOS ANGELES	CA	90044		null LYNN JASPER	323	754-9877	323	754-8558	CITY OF LOS ANGELES	238910; 484110;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;	F	BLACK	DBE
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	Sent through DBEgoodfaith.com	1175 PALOMAR DRIVE	REDWOOD CITY	CA	94062	brooks.curtis@att.net	CURTIS BROOKS	650	367-8000	650	367-8282	DEPARTMENT OF TRANSPORTATION	221119; 237990; 238110; 238120; 238910; 333611; 517110;	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;	M	BLACK	DBE
32383	EAGLE ENVIRONMENTAL CONSTRUCTION	Email	1485 BAYSHORE BLVD., SUITE 374	SAN FRANCISCO	CA	94124	rbatiste@eec-corp.com	RONALD BATISTE	415	480-0280	415	715-1207	BAY AREA RAPID TRANSIT DISTRICT (BART)	236210; 238320; 238350; 238910; 238990; 562112;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9830 WALL COVERING; C9854 PAINTING STRUCTURES; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor;	M	BLACK	DBE

27500	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email	4097 TRAIL CREEK ROAD	RIVERSIDE	CA	92505	rpendurthi@earmanagement.com	RAVINDRA PENDURTHI	951	324-8060	951	324-8061	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	236115; 236116; 236220; 237110; 562910;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor;	F	OTHER	DBE
39646	EDISON CONSTRUCTION, INC.	Email	260 FAIRFAX ROAD	BAKERSFIELD	CA	93307	eci@lightspeed.net	CATHY RAMEY	661	366-6311	661	366-0204	DEPARTMENT OF TRANSPORTATION	237990; 238910;	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	A General Engineering Contractor; C21 Building Moving / Demolition Contractor;	F	NATIVE AMERICAN	DBE
34817	EMINENT ELECTRICAL	Email	P O BOX 1045	SAN MATEO	CA	94403	alex@eminentelectrical.com	ALEX TONG	650	245-8879	270	721-5845	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	238210;	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	C10 Electrical Contractor;	M	ASIAN PACIFIC	DBE
37319	ERIC'S BACKHOE SERVICE	Email	4780 MARY HILL ROAD	ACTON	CA	93510	serranohe@aol.com	ERIC SERRANO	661	965-7976	661	269-2222	DEPARTMENT OF TRANSPORTATION	238910; 532412;	C1601 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;	C12 Earthwork and Paving Contractor;	M	HISPANIC	DBE
39513	ERNEST B. DEE	Sent through DBEgoodfaith.com	7051 BOWLING DRIVE # 104	SACRAMENTO	CA	95823	ernestdee6@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127	DEPARTMENT OF TRANSPORTATION	236220; 237310;	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;	A General Engineering Contractor; B General Building Contractor;	M	BLACK	DBE
1296	ESQUIVEL GRADING & PAVING, INC.	Email	918 INGERSON AVENUE	SAN FRANCISCO	CA	94124	yvette@esquivel-gp.com	null RALPH G. ESQUIVEL	415	468-5700	415	468-8108	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	237310; 238910; 238990;	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9980 DEMOLITION;	A General Engineering Contractor; C12 Earthwork and Paving Contractor;	M	HISPANIC	DBE
36272	EXBON DEVELOPMENT, INC.	Email	13432 ACLARE STREET,	CERRITOS	CA	90703	info@exbon.com	JANET LEE	714	827-7327	562	777-1888	CITY OF LOS ANGELES	236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;	A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;	F	ASIAN PACIFIC	DBE
5435	FANFA, INC.	Sent through DBEgoodfaith.com	2401 GRANT AVENUE	SAN LORENZO	CA	94580	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095	BAY AREA RAPID TRANSIT DISTRICT (BART)	237310; 238110; 238120; 238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor;	M	HISPANIC	DBE
4952	FINE GRADE EQUIPMENT, INC.	Requested to be taken off our solicitations	41729 CIELO VISTA DR	PALMDALE	CA	93551	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900	CITY OF LOS ANGELES	237310;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;	C12 Earthwork and Paving Contractor;	F	NATIVE AMERICAN	DBE
29518	FOCON, INC	Sent through DBEgoodfaith.com	610 16TH STREET, SUITE 501	OAKLAND	CA	94612	mseals@foconinc.com	MICHAEL SEALS	510	465-6319	510	465-6356	DEPARTMENT OF TRANSPORTATION	237310; 238110; 238120; 238910;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;	A General Engineering Contractor; B General Building Contractor;	M	BLACK	DBE
29335	FORCE TRAFFIC CONTROL, INC.	Sent through DBEgoodfaith.com	1478-B NORTH BELMONT RD	EXETER	CA	93221	forcetraffic@earthlink.net	ROSEMARY STIMPEL	559	594-1062	559	594-1056	DEPARTMENT OF TRANSPORTATION	238990;	C1201 TRAFFIC CONTROL SYSTEM;	C31 Construction Zone Traffic Control Contractor;	F	CAUCASIAN	DBE
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Sent through DBEgoodfaith.com	10096 AHART ROAD	OROVILLE	CA	95966	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	DEPARTMENT OF TRANSPORTATION	237310; 237990; 238110; 238120; 238910; 238990;	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;	A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;	M	HISPANIC	DBE
29381	G. W. PEOPLES CONTRACTING CO., INC.	N/A - firm not licensed in CA	2011 CRYSTAL DRIVE, SUITE 400	ARLINGTON	VA	22202	gwpeoples@aol.com	RENEE BANKS	202	488-7185	703	682-6804	DEPARTMENT OF TRANSPORTATION	237990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;	M	BLACK	DBE
37053	GATES ENTERPRISES, INC	Email	6 HUTTON CENTRE DRIVE, SUITE 600	SANTA ANA	CA	92707	jgates.gei@gmail.com	JOE GATES	714	382-6707	714	382-6801	DEPARTMENT OF TRANSPORTATION	237310; 238910; 532412;	C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER;	C12 Earthwork and Paving Contractor;	M	BLACK	DBE

35183	GECKO GOLF CONSTRUCTION, INC.	Email	231 MARKET PLACE #243	SAN RAMON	CA	94583	geckogconstruction@gmail.com	KEIKO FREDERICK	925	548-8723			DEPARTMENT OF TRANSPORTATION	115310; 238990; 561730; 562119;	C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C9867 LANDSCAPING CONTRACTOR;	C27 Landscaping Contractor;	F	ASIAN PACIFIC	DBE
29206	GK CONSTRUCTION	Email	4911 COLISEUM WAY	OAKLAND	CA	94601	kevinyip168@yahoo.com	KEVIN YIP	510	928-3036	510	895-3888	DEPARTMENT OF TRANSPORTATION	238120; 238990; 332323;	C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;	B General Building Contractor; C13 Fencing Contractor;	M	ASIAN PACIFIC	DBE
31176	GLOBAL ROAD SEALING, INC	Email	10832 DOROTHY AVE	GARDEN GROVE	CA	92843	globalroadsealinginc@gmail.com	TRI LA	714	893-0845	714	893-0945	DEPARTMENT OF TRANSPORTATION	238210; 238910;	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;	M	ASIAN PACIFIC	DBE
30795	GONZALES, SUAREZ & ASSOCIATES, INC.	Email	1036 CORONADO ST.	UPLAND	CA	91786	dgonzales@gsaeng.com	DIONICIO "DEE" GONZALES	909	981-2156	909	988-9531	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	236210; 236220; 237990; 238190; 541330; 541618;	C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;	A General Engineering Contractor; EC Civil Engineer;	M	HISPANIC	DBE
35158	HERCON COMPANY, INC.	Email	30211 AVENIDA DE LAS BANDERAS, STE 200	RANCHO SANTA MARGARI	CA	92688	ahernandez@herconcompany.com	ALBERT HERNANDEZ JR.	949	766-6770	949	766-6768	DEPARTMENT OF TRANSPORTATION	237110;	C1701 DEVELOP WATER SUPPLY; C1920 STRUCTURE EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C7191 SEWER MANHOLE; C8903 ELECTRICAL;	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor; C42 Sanitation System Contractor; HAZ Hazardous Waste;	M	HISPANIC	DBE
29337	HUNSAKER SAFETY & SIGN, INC.	Email	P.O. BOX 11487	FRESNO	CA	93773	estimating@hunsakersafety.com	DEBBIE L. HUNSAKER	559	255-7446	559	453-3250	CITY OF FRESNO	238990; 561990;	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;	C31 Construction Zone Traffic Control Contractor;	F	CAUCASIAN	DBE
33587	INDUSTRIAL BATTERY SERVICES	Sent through DBEgoodfaith.com	673 ERLANDSON STREET	RICHMOND	CA	94804	ibsrecoder@aol.com	ELIZABETH RECORDER	510	222-7719	510	412-5988	BAY AREA RAPID TRANSIT DISTRICT (BART)	238210; 441310;	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;	C10 Electrical Contractor;	M	HISPANIC	DBE
	INTERIOR DEMOLITION INC	Email	2621 HONOLULU AVE	MONTROSE	CA	91020	maria@interiordemolition.net	GEORGE MOLINA	818	249-4932	818	249-4937	DEPARTMENT OF TRANSPORTATION	238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	ASB Asbestos; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;	M	HISPANIC	DBE
12174	INTERWEST PACIFIC, LTD.	Email	990 HIGHLAND DR. STE. 212	SOLANA BEACH	CA	92075	jack@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	DEPARTMENT OF TRANSPORTATION	237310; 238110; 238120; 238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;	M	HISPANIC	DBE
39353	J N A BUILDERS, INC.	Email	3549 EL CAMINITO	LA CRESCENTA	CA	91214	JNABUILDERSINC@gmail.com	JOSEPH N. ANTONIO	818	281-5262	818	248-0013	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	236116; 236220; 237210; 237310; 237990; 238110; 238910; 541611;	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;	M	ASIAN PACIFIC	DBE
37403	J. MORAGA CONSTRUCTION, INC	Email	2857 BUSINESS PARK WAY	MERCED	CA	95348	jmoraga@flash.net	JOSE MORAGA	209	388-9200	209	383-6506	CITY OF FRESNO	237110; 237310; 238910;	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;	A General Engineering Contractor;	M	HISPANIC	DBE
41422	JARELL HARRIS STRIPING SERVICES	Sent through DBEgoodfaith.com	1120 EATON AVENUE #11	SAN CARLOS	CA	94070	jharrisstripingservices@hotmail.com	JARELL HARRIS	650	832-1171	650	832-1736	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB	237310 Striping and pavement marking;	C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;	C32 Parking and Highway Improvement Contractor;	M	BLACK	DBE
38962	K & G CONCRETE INC	Sent through DBEgoodfaith.com	1079 SUNRISE AVENUE, SUITE B-353	ROSEVILLE	CA	95661	keaven@kgconcretepumping.com	HERMAN (KEAVEN) GUILLORY	916	539-6652	866	878-2769	DEPARTMENT OF TRANSPORTATION	238110; 484220;	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;	C08 Concrete Contractor;	M	BLACK	DBE
	K R C SAFETY CO. INC.	Sent through DBEgoodfaith.com	7821 WEST SUNNYVIEW	VISALIA	CA	93291	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	CITY OF FRESNO	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;	M	NATIVE AMERICAN	DBE
38347	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email	22140 FRONTIER ROAD	CLOVIS	CA	93619	karen@imaginationmetals.com	KAREN JOHNSTON	559	299-2899			CITY OF FRESNO	237110; 238990; 332322; 332323; 423390; 425120;	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;	F	CAUCASIAN	DBE

38321	KELLIE AVILA CONSTRUCTION SERVICES, INC	Email	PO BOX 2221	ATASCADERO	CA	93423	kellie@associatedtrafficsafety.com	KELLIE AVILA	805	461-1600	805	461-1613	CITY OF FRESNO	238990; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541618; 561110; 561990; 562119; 562998;	C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;	A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;	F	CAUCASIAN	DBE
30847	KERN COUNTY CUSTOM CONCRETE	Sent through DBEgoodfaith.com	4916 COLLEGE AVE	BAKERSFIELD	CA	93306	JerryKCCC@yahoo.com	MR. JERRY M. FUENTEZ	661	872-4602	661	325-5590	DEPARTMENT OF TRANSPORTATION	238110; 238120; 238990; 327390;	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;	C08 Concrete Contractor;	M	HISPANIC	DBE
25268	KILLGORE INDUSTRIES	Requested to be taken off our solicitations	909 MARINA VILLAGE PARKWAY, #197	ALAMEDA	CA	94501	killgoreind@earthlink.net	KEITH KILLGORE	510	715-4863	510	548-3981	BAY AREA RAPID TRANSIT DISTRICT (BART)	238110; 238120; 238910; 238990; 532412;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;	A General Engineering Contractor;	M	NATIVE AMERICAN	DBE
707	KIONA LANDSCAPING	Email	3889 F STREET, APT 2	EUREKA	CA	95503	egruetzmacherjr@gmail.com	ERNIE GRUETZMACHER JR.	707	616-4340			DEPARTMENT OF TRANSPORTATION	238990; 561730;	C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;	C13 Fencing Contractor; C27 Landscaping Contractor;	M	NATIVE AMERICAN	DBE
39322	LA FIRMA INC.	Email	715 RIDGE ROAD	NIPOMO	CA	93444	estimating@theswpppfirm.com	VICENTE C. BRAVO	805	748-8576	805	929-0501	DEPARTMENT OF TRANSPORTATION	238990; 541620;	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;	B General Building Contractor; D64 Nonspecialized;	M	NATIVE AMERICAN	DBE
42017	LAGO VISTA CONSTRUCTION, INC.	Email	17222 MILLBURGH ROAD	AZUSA	CA	91702	tavo@LagoVistaInc.com	OCTAVIO AVILA	310	968-2301			LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	236118; 238110; 238130; 238210; 238220;	C5100 CONCRETE STRUCTURE; C8901 AIR CONDITIONING/SHEET METAL; D3430 PLUMBING & HEATING, EXCEPT ELECTRIC; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT;	B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C36 Plumbing Contractor;	M	HISPANIC	DBE
40437	LINDCO, INC	Email	653 BRUNKEN AVE	SALINAS	CA	93901	linda@redshift.com	LINDA KAY KERLEE	831	751-7329	831	751-7322	DEPARTMENT OF TRANSPORTATION	237990; 238910; 532412;	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C8776 Construction Management - Other Heavy and Civil Construction;	A General Engineering Contractor;	F	CAUCASIAN	DBE
42324	LOWERS WELDING & FABRICATION, INC.	Email	10847 PAINTER AVENUE	SANTA FE SPRINGS	CA	90670	ddavis@lowerswelding.com	DAWN DAVIS	562	946-4521	562	903-0116	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	238120; 238990; 332710;	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7035 WELDED STEEL PIPE; C8907 MACHINING;	C60 Welding Contractor;	F	CAUCASIAN	DBE
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	Email	12192 MACS ROAD	REDDING	CA	96003	shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	530	241-1418	530	241-9647	DEPARTMENT OF TRANSPORTATION	238910; 561730;	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;	C27 Landscaping Contractor;	M	HISPANIC	DBE
34829	M. HERNANDEZ CONSTRUCTION INC	Sent through DBEgoodfaith.com	850 RANKIN STREET	SAN FRANCISCO	CA	94124	mariano@hernandez-engineering.com	MARIANO HERNANDEZ	415	824-4731	415	824-4696	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	236220; 237110; 238110; 561990;	C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;	M	HISPANIC	DBE
42253	MACHADO & SONS CONSTRUCTION, INC	Sent through DBEgoodfaith.com	1000 S. KILROY ROAD	TURLOCK	CA	95380	mike@machadoandsons.com	MICHAEL MACHADO	209	632-5260	209	632-3963	DEPARTMENT OF TRANSPORTATION	237120; 237130; 237990; 238110; 238190; 238910;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;	B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; D06 Concrete Related Services; D30 Pile Driving / Pressure Foundation Jacking;	M	HISPANIC	DBE
34508	MAD STEEL INC.	Email	277 WEST ALLEN AVENUE	SAN DIMAS	CA	91773	madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724	CITY OF LOS ANGELES	238120; 238990;	C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;	C50 Reinforcing Steel Contractor;	M	HISPANIC	DBE
34783	MARTIN GENERAL ENGINEERING INC	Email	12485 QUICKSILVER DRIVE	RANCHO CORDOVA	CA	95742	amartin@martingeneral.net	TRANQUILINO MARTIN	916	355-8101	916	355-8108	DEPARTMENT OF TRANSPORTATION	237310; 237990;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);	A General Engineering Contractor;	M	HISPANIC	DBE

42990	MAXIMUM METAL WORKS LLC	Email	1262 EAST 87TH PLACE	LOS ANGELES	CA	90002	maximumironworks@yahoo.com	ROSHAWN HEISSER	323	426-1493	323	487-5480	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	238110; 238120; 238990;	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;	C51 Structural Steel Contractor; C61 Limited Specialty Contractor; D24 Metal Products;	M	BLACK	DBE
27969	MC CULLOUGH CONSTRUCTION INC	Sent through DBEgoodfaith.com	57 ALDERGROVE ROAD	ARCATA	CA	95521	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	DEPARTMENT OF TRANSPORTATION	212321; 221310; 237310; 237990; 238120; 238910; 532412; 541330; 561730;	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;	A General Engineering Contractor; C27 Landscaping Contractor;	M	NATIVE AMERICAN	DBE
14906	METCO	Sent through DBEgoodfaith.com	2165 FRANCISCO BOULEVARD, #AI	SAN RAFAEL	CA	94901	c.martinez@metco-usa.com	CHRISTOPHER MARTINEZ	415	455-9922	415	455-9960	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	221119; 238210; 238990; 423610; 561621;	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;	C10 Electrical Contractor;	M	HISPANIC	DBE
4[illegible]	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	Requested to be taken off our solicitations	11511 RAGUSA DRIVE	RANCHO CUCAMONGA	CA	91701	vmuniz@charter.net	VICTOR MUNIZ	909	989-7191	909	989-4791	CITY OF LOS ANGELES	236220; 541330; 541620; 541690; 562910;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;	M	HISPANIC	DBE
39705	MOJAM INCORPORATED	Email	9349 E. AVENUE S	LITTLEROCK	CA	93543	mojam@roadrunner.com	MAURICE SCOTT	661	526-7121	661	794-2505	DEPARTMENT OF TRANSPORTATION	238110; 238140;	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY;	C08 Concrete Contractor; C29 Masonry Contractor;	M	BLACK	DBE
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	Email	7084 SPRINGFORD	SAN DIEGO	CA	92114	estimating@montcsi.com	CLIFFORD K. MONTGOMERY	619	578-2538	619	546-8482	DEPARTMENT OF TRANSPORTATION	236115; 236116; 236117; 236118; 237110; 237130; 237210; 237310; 237990; 238110; 238140; 238190; 238910;	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;	A General Engineering Contractor; B General Building Contractor; C12 Earthwork and Paving Contractor;	M	BLACK	DBE
4481	MORALES CONTRACTING SERVICES	Email	5031 CALMVIEW STREET	BALDWIN PARK	CA	91706	tmorales@moralescontracting.com	ANTONIO MORALES	626	856-3646	626	856-3648	DEPARTMENT OF TRANSPORTATION	236210; 238990;	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;	B General Building Contractor; D06 Concrete Related Services;	M	HISPANIC	DBE
7972	MOTHERLODE CONCRETE CONSTRUCTION	Email	90 GOLD DUST TRAIL	SUTTER CREEK	CA	95685	motherlodeconcrete@att.net	GLENN FOSTER, JR.	209	223-2663	209	267-1887	DEPARTMENT OF TRANSPORTATION	238110; 238120; 238910;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5110 CONCRETE SURFACE FINISH; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	C08 Concrete Contractor; C12 Earthwork and Paving Contractor;	M	NATIVE AMERICAN	DBE
40840	MV CONSTRUCTION, INC.	Email	PO BOX 1575	ATWATER	CA	95301	valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	559	357-0851	CITY OF FRESNO	237310; 237990; 238910; 238990;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE;	A General Engineering Contractor;	M	HISPANIC	DBE
42893	NACC, INC	N/A - firm not licensed in CA	1707 SUSAN DRIVE	ARLINGTON	TX	76010	contact@naccservices.com	PAUL WIGGINS	817	276-2388	817	276-1131	DEPARTMENT OF TRANSPORTATION	236220; 237990; 238320; 333318; 541512; 541614;	C5900 CLEAN & PAINT STEEL; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS;	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;	M	BLACK	DBE
35955	NEWLAND ENTITIES, INC	Email	500 OLIVE STREET	MARYSVILLE	CA	95901	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756	DEPARTMENT OF TRANSPORTATION	237110; 237130; 237310; 237990; 238910;	C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;	A General Engineering Contractor;	M	HISPANIC	DBE
32107	NIELSON CONSTRUCTION	Requested to be taken off our solicitations	147 CAMINO ORUGA	NAPA	CA	94558	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	BAY AREA RAPID TRANSIT DISTRICT (BART)	237310; 238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	A General Engineering Contractor;	F	CAUCASIAN	DBE

39231	NORCAL GENERAL CONSTRUCTION CORP	Email	1950 MAJESTIC COURT	SAN JOSE	CA	95132	norcalgeneralconstruction@yahoo.com	KENNY PHAN	408	886-0335	408	969-1650	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	236115; 237310; 238120; 238210; 541330; 561730;	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;	A General Engineering Contractor; C10 Electrical Contractor;	M	ASIAN PACIFIC	DBE
34182	NOR-CAL PUMP & WELL DRILLING, INC.	Sent through DBEgoodfaith.com	1325 BARRY ROAD	YUBA CITY	CA	95993	norcalpump@yahoo.com	HEER HARKRISHAN	530	674-5861	530	674-1525	DEPARTMENT OF TRANSPORTATION	237110; 238110; 238220; 238910;	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;	C57 Well Drilling Contractor; D21 Machinery and Pumps;	M	ASIAN SUBCONTINENT	DBE
40456	NORTH AMERICAN FENCE & RAILING INC.	Sent through DBEgoodfaith.com	515 23RD AVENUE	OAKLAND	CA	94606	kdcomini@yahoo.com	KIRA COMINI	510	436-0755	510	534-5406	BAY AREA RAPID TRANSIT DISTRICT (BART)	238990;	C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;	C13 Fencing Contractor;	F	CAUCASIAN	DBE
31112	OLIVAS VALDEZ INC.	Email	4001 MAIN ST. #309	VANCOUVER	WA	98663	folivas@olivasvaldez.com; jarauz@olivasvaldez.com	ROBERT VALDEZ	360	225-7900	360	225-6400	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	237110; 237310; 237990; 238110;	C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;	A General Engineering Contractor; EC Civil Engineer; EM Mechanical Engineer ;	M	HISPANIC	DBE
35209	OLIVER TRANSBAY CONSTRUCTION INC	Sent through DBEgoodfaith.com	1485 BAYSHORE BOULEVARD SUITE B145-421	SAN FRANCISCO	CA	94124	flotbc@sbcglobal.net	FRANK OLIVER	415	330-0904	415	330-0934	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	236210; 237990; 238910; 562112;	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;	M	BLACK	DBE
40678	ON THE LEVEL CONCRETE	Sent through DBEgoodfaith.com	1485 BAYSHORE BLVD #317	SAN FRANCISCO	CA	94124	onthelevelconcrete@yahoo.com	ERIC JONES	415	407-3695	415	349-4489	BAY AREA RAPID TRANSIT DISTRICT (BART)	238110; 238140;	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;	C08 Concrete Contractor;	M	BLACK	DBE
27179	P. A. WILSON, INC.	Email	9485 LA CUESTA DR	LA MESA	CA	91941	pawilsoninc@gmail.com	PATRICK ALLEN WILSON					DEPARTMENT OF TRANSPORTATION	236210; 237110; 237120; 238110; 238120; 238910;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;	M	NATIVE AMERICAN	DBE
9182	PACIFIC ELECTRIC CONTRACTING, INC.	Email	330 PHELAN AVE	SAN JOSE	CA	95112	bids@pacific-electric.net	FRANK J. CAMACHO JR.	408	293-8102	408	293-7598	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	237130; 238210;	C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; E4890 COMMUNICATIONS SERVICES;	C10 Electrical Contractor;	M	HISPANIC	DBE
	PAPILLON BUILDERS	Email	20300 RIM ROCK CT	FORESTHILL	CA	95631	jsellers@papillonbuilders.com	JO ELLEN SELLERS	916	580-7019	888	717-7270	DEPARTMENT OF TRANSPORTATION	236115; 236117; 236210; 236220; 237110; 237210; 238120; 238190; 238350; 238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor;	F	CAUCASIAN	DBE
37021	PARADIGM CONSTRUCTION	Email	5321 TERSK WAY	ELK GROVE	CA	95757	steve@paradigmbuilt.com	STEVEN MAYS	916	271-2623	916	714-6520	DEPARTMENT OF TRANSPORTATION	237310; 238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION;	A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;	M	BLACK	DBE
40051	PARMETER GENERAL ENGINEERS & SERVICES, INC	Email	21025 KING RIDGE ROAD	CAZADERO	CA	95421	parmeter@parameterges.com	MARI PARMETER	707	566-7437	707	566-7437	DEPARTMENT OF TRANSPORTATION	238990; 561990;	C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1910 GRADING;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;	F	CAUCASIAN	DBE
39218	PC&N CONSTRUCTION, INC	Email	5301-F BYRON HOT SPRINGS ROAD	BYRON	CA	94514	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	BAY AREA RAPID TRANSIT DISTRICT (BART)	237310;	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;	A General Engineering Contractor;	F	CAUCASIAN	DBE
40529	PK CONSTRUCTION	Email	2502 EL SOL	ALTADENA	CA	91001	zkkingpk81@gmail.com	ZHAN PAUL KING	626	773-6963			DEPARTMENT OF TRANSPORTATION	237110; 237310; 238110;	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;	M	BLACK	DBE
34174	PROFESSIONAL CONCRETE SAWING INC.	Sent through DBEgoodfaith.com	P.O. BOX 3348	MERCED	CA	95344	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB	237310; 238110; 238910;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	D06 Concrete Related Services;	M	BLACK	DBE
33524	QUIMU CONTRACTING, INC.	Email	695 PRIDDY DRIVE	DIXON	CA	95620	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	DEPARTMENT OF TRANSPORTATION	237310; 237990; 238110; 238120; 238910;	C1331 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor;	M	HISPANIC	DBE
	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	Email	1807 NAVY DRIVE, SUITE 1	STOCKTON	CA	95206	rcande@pacbell.net	DAN F. RODGERS	209	464-5780	209	464-5782	DEPARTMENT OF TRANSPORTATION	237310; 237990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9981 BUILDING MOVER;	A General Engineering Contractor;	M	NATIVE AMERICAN	DBE
33187	ROYAL TRUCKING/ MAINTENANCE	Email	7333 DEERWOOD	OAKLAND	CA	94605		VAUGHN ROYAL			510	632-2895	BAY AREA RAPID TRANSIT DISTRICT (BART)	238990; 484110; 484220; 561720;	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;		M	BLACK	DBE

41661	RUBECON BUILDERS INC.	Email	3450 THIRD STREET, BUILDING 1B	SAN FRANCISCO	CA	94124	ruben@rubecon.com; office@rubecon.com	RUBEN SANTANA	415	206-7740	415	206-1750	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	236210; 236220; 237310; 238110; 238130; 238210; 238310; 238350;	C5100 CONCRETE STRUCTURE; C8783 Engineering - Structural; C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; D2430 MILLWORK, PLYWOOD & STRUCTURAL MEMBERS;	A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C06 Cabinet, Millwork and Finish Carpentry Contractor; C08 Concrete Contractor; C09 Drywall Contractor; C10 Electrical Contractor;	M	HISPANIC	DBE
42203	RUDY PAINTS	Email	3015 E. BAYSHORE RD. # 412	REDWOOD CITY	CA	94063	rudypaints@yahoo.com	RODOLFO OUINTEROS	650	299-9609			DEPARTMENT OF TRANSPORTATION	238320;	C5900 CLEAN & PAINT STEEL; C9830 WALL COVERING; C9854 PAINTING STRUCTURES;	C33 Painting and Decorating Contractor;	M	HISPANIC	DBE
37060	S KWOK ENGINEERS, INC.	Email	1815 CORNELL DRIVE, ALAMEDA, CA 94501	ALAMEDA	CA	94501	seng@skwokengineers.com	HOY SENG KWOK	510	220-9017	888	733-1360	BAY AREA RAPID TRANSIT DISTRICT (BART)	237110; 541330; 541620;	C2000 EROSION CONTROL; C8705 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8852 SWPPP Planning;	EC Civil Engineer;	M	ASIAN PACIFIC	DBE
23909	SAN DIEGO BAY AREA ELECTRIC, INC.	Email	13100 KIRKHAM WAY, SUITE 205	POWAY	CA	92064	bev@bayareaelectric.com	DENNIS P. PHILLIPS	858	748-2060	858	748-6012	DEPARTMENT OF TRANSPORTATION	238210; 238990;	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	B General Building Contractor; C10 Electrical Contractor;	M	NATIVE AMERICAN	DBE
41565	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	Email	P.O. BOX 2506	BAKERSFIELD	CA	93303	marvindeanllc@sbcglobal.net	MARVIN DEAN	661	747-1465	661	323-9287	CITY OF FRESNO	237110; 237130; 238910; 238990; 541350; 541618; 541620; 541890; 561320; 561439; 561499; 561920; 561990; 562998; 611430;	C1901 ROADWAY EXCAVATION; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7180 CAST IRON SEWER PIPE; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8712 PUBLIC RELATIONS; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8731 Building Inspection Services; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8775 Construction Management Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8837 Citizen, Community Involvement; E4955 WASTE MANAGEMENT CONSULTING SERVICES; I8610 BUSINESS ASSOCIATIONS; I8640 CIVIC & SOCIAL	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;	M	BLACK	DBE
33099	SCHOTKA CONSTRUCTION INC	Sent through DBEgoodfaith.com	5555 NAPA VALLEJO HWY	AMERICAN CANYON	CA	94503	dschotka@aol.com	DIANE SCHOTKA	707	265-6977	707	265-6856	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	237990; 238110; 238120; 238910; 238990;	C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;	A General Engineering Contractor; HAZ Hazardous Waste;	F	CAUCASIAN	DBE
37234	SIERRA CONCRETE CUTTING & BREAKING, INC	Email	8549 MORRISON CREEK	SACRAMENTO	CA	95828	lh.sierra@att.net	LINDA LEE HADLEY	530	647-9331	530	647-2230	DEPARTMENT OF TRANSPORTATION	238990;	C5100 CONCRETE STRUCTURE; C9905 CUTTING;	D06 Concrete Related Services;	F	CAUCASIAN	DBE
9241	SITEWORKS CONSTRUCTION, INC	Email	3634 BICKERSTAFF ST	LAFAYETTE	CA	94549	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	DEPARTMENT OF TRANSPORTATION	237310; 238110; 238120; 238910; 238990;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor;	M	ASIAN PACIFIC	DBE
7799	SJD CONSTRUCTION INC.	Email	775 WAKEFIELD CT, STE B	OAKDALE	CA	95361	sjdconstr@yahoo.com	SANDRA CUNNINGHAM	209	847-8939	209	847-0169	DEPARTMENT OF TRANSPORTATION	237310; 238110; 238990;	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;	A General Engineering Contractor;	F	CAUCASIAN	DBE
37170	SOUTH CENTRAL IRON, INC.	Email	645 CHESTNUT AVENUE #212	LONG BEACH	CA	90802	sciinc2007@aol.com	MARION BRYANT	213	270-3029	562	590-8848	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	238120;	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;	C51 Structural Steel Contractor;	M	BLACK	DBE
4	SOUTH COAST SWEEPING, INC.	Email	2332 TRAILS END	FALLBROOK	CA	92028	kssouthcoast@roadrunner.com	KIM SARMIENTO	760	535-6800	760	731-6026	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	238910;	C1601 CLEARING & GRUBBING;	D63 Construction Cleanup;	F	CAUCASIAN	DBE
1378	SPIRIT ROAD OILS	Email	16490 VINEYARD BOULEVARD	MORGAN HILL	CA	95037	jan@spiritroadoils.com	null JANET E. SIMAS	408	465-2270	408	465-2280	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	237310; 424720;	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201 FINISHING ROADWAY;	A General Engineering Contractor;	F	NATIVE AMERICAN	DBE

	STATEWIDE STRIPES, INC	Email	7320 MISSION GORGE ROAD	SAN DIEGO	CA	92120	dawn@statewidestripes.com	DAVID BRILHANTE	858	560-6887	858	560-0158	DEPARTMENT OF TRANSPORTATION	238320; 238990; 561990;	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;	C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;	M	HISPANIC	DBE
1213	STOLOSKI & GONZALEZ, INC.	Email	727 MAIN STREET	HALF MOON BAY	CA	94019	mthorn@stoloskigonzalez.com	ROBERT GONZALEZ	650	726-7119	650	726-9055	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB	237110; 237310;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); E4610 PIPELINES, EXCEPT NATURAL GAS;	A General Engineering Contractor;	M	HISPANIC	DBE
39899	STONY CREEK GENERAL ENGINEERING	Email	5321 COUNTY RD 206	ORLAND	CA	95963	luke@scgeinc.com	LUKE ANDREWS	530	526-3191	530	988-5092	DEPARTMENT OF TRANSPORTATION	237130; 237310; 237990; 238910;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C6200 ALTERNATIVE PIPE CULVERT;	A General Engineering Contractor;	M	NATIVE AMERICAN	DBE
42910	STRAIGHT STRIPE PAINTING INC	N/A - firm not licensed in CA	260 N. 3050 E.	ST. GEORGE	UT	84770	cheever@straightstripe.com	KAREN J CHEEVER	435	656-0930	435	634-0580	DEPARTMENT OF TRANSPORTATION	237310; 238990;	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;	F	CAUCASIAN	DBE
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	Prime contractor-does not quote to us	110 RAILROAD AVENUE, SUITE A	SUISUN SITY	CA	94585	kristina.viado@suulutaaq.com	TRACY CRAIN	707	427-3209	707	419-4851	DEPARTMENT OF TRANSPORTATION	236220; 237310; 237990; 238910; 561210;	C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;	A General Engineering Contractor; B General Building Contractor;	M	NATIVE AMERICAN	DBE
5282	T.D.W. CONSTRUCTION, INC	Sent through DBEgoodfaith.com	101 GREENVILLE RD	LIVERMORE	CA	94550	josie@tdwconstruction.com	GAIL WONG	925	455-5259	925	455-0325	DEPARTMENT OF TRANSPORTATION	237310;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C6800 SUBSURFACE DRAIN;	A General Engineering Contractor;	M	HISPANIC	DBE
38564	TAHLEQUAH STEEL, INC.	Email	2750 N. BELLFLOWER BLVD. #2108	LONG BEACH	CA	90815	tqsteelinc@gmail.com	GUY BARTON	562	787-8470	562	494-1866	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	238120; 238190;	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION;	C50 Reinforcing Steel Contractor;	M	NATIVE AMERICAN	DBE
42433	TRAFFIC CONTROL PROS	Sent through DBEgoodfaith.com	2440 STANWELL DRIVE, SUITE A	CONCORD	CA	94520	estimating@tcpros.net	JEFFREY PIKE	925	270-4580	925	405-3833	CITY OF FRESNO	238990;	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;	C31 Construction Zone Traffic Control Contractor;	M	NATIVE AMERICAN	DBE
38033	TRAFFIC LOOPS CRACKFILLING, INC	Email	1915 W BALL RD.	ANAHEIM	CA	92804	trafficloops@sbcglobal.net	MAI-LAN NGUYEN	714	520-4026	714	520-4027	DEPARTMENT OF TRANSPORTATION	238210; 238990;	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;	F	ASIAN PACIFIC	DBE
40470	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP	Email	438 E. SHAW AVE	FRESNO	CA	93710	odysseyblasting@yahoo.com	CODY LOFTIS					CITY OF FRESNO	237310; 237990; 238910; 238990;	C1901 ROADWAY EXCAVATION;	A General Engineering Contractor; C57 Well Drilling Contractor;	F	CAUCASIAN	DBE
4	TRI-VALLEY CONTRACTING, INC.	Sent through DBEgoodfaith.com	15 CHARLES HILL CIRCLE	ORINDA	CA	94563	landy@trivalleystriping.com	LANDRYA RATH	925	787-1003	888	872-4450	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)	237310 Striping parking lots, roads, streets; 238990 Install wheel stops, signs, etc.;	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;	C32 Parking and Highway Improvement Contractor;	F	CAUCASIAN	DBE
27723	TUCKER TECHNOLOGY INC	Requested to be taken off our solicitations	300 FRANK OGAWA PLAZA, STE 235	OAKLAND	CA	94612	frank@tuckertech.com	FRANK TUCKER	510	836-0422	510	836-2625	BAY AREA RAPID TRANSIT DISTRICT (BART)	238210; 517110; 518111; 518210; 532310; 532420; 541511; 541519; 541618; 561499; 811212;	CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;	C07 Low Voltage Systems Contractor;	M	BLACK	DBE
38525	TYRRELL RESOURCES, INC.	Email	275 HILLTOP DRIVE	REDDING	CA	96003	tyrrellresources@sbcglobal.net	CHERYL TYRRELL	530	243-8733	530	241-8975	DEPARTMENT OF TRANSPORTATION	113310; 115310; 238910; 561730;	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;	C61 Limited Specialty Contractor; D49 Tree Service;	F	CAUCASIAN	DBE
38294	U.S. CONCRETE CONSTRUCTION, INC	Email	30634 HASLEY CYN. ROAD	CASTAIC	CA	91384	les@us-concrete.net	ULISES SALAZAR	661	259-3522	661	799-1038	DEPARTMENT OF TRANSPORTATION	238110;	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);	B General Building Contractor; C08 Concrete Contractor;	M	HISPANIC	DBE
39484	UDBE STEEL	Email	5214 WESTERFIELD STREET	RIVERSIDE	CA	92509	udbest.eel2011@gmail.com	ROMEO BELTRAN	951	529-3359	951	224-9797	DEPARTMENT OF TRANSPORTATION	237310;	C5201 REINFORCING STEEL;	C50 Reinforcing Steel Contractor;	M	ASIAN PACIFIC	DBE
33824	UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email	14000 E. VALLEY BLVD.	CITY OF INDUSTRY	CA	91746	dora@unitedtraffic.net	DORA PINA	626	961-5736	818	961-4746	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	238910; 238990; 339950;	C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION;	A General Engineering Contractor;	F	HISPANIC	DBE
34091	USA CONSTRUCTION	Email	1954 MERIDIAN AVENUE	SAN JOSE	CA	95125	usaconstructionl@sbcglobal.net	PETER B. RAMIREZ	408	210-1968	408	436-2998	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	238110; 238120; 238210; 238220;	C5100 CONCRETE STRUCTURE; C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9811 SMALL STRUCTURES;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;	M	HISPANIC	DBE
35346	UWA ELECTRIC CO.	Email	2737 SEMINARY AVENUE	OAKLAND	CA	94605	uwaelectric@gmail.com	SAMUEL OGHOGHO	510	562-4266	510	562-3453	BAY AREA RAPID TRANSIT DISTRICT (BART)	238210;	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	C10 Electrical Contractor;	M	BLACK	DBE

39166	V A P CONSTRUCTION INC	Prime contractor-does not quote to us	15705 BIRCHWOOD ST	LA MIRADA	CA	90638	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420	DEPARTMENT OF TRANSPORTATION	237110; 237310; 237990; 238110;	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;	A General Engineering Contractor;	M	ASIAN SUBCONTINENT	DBE
1045	VALVERDE CONSTRUCTION, INC	Email	10918 SHOEMAKER AVE	SANTA FE SPRINGS	CA	90670	joev@valverdeconst.com	JOE A. VALVERDE	562	906-1826	562	906-1918	DEPARTMENT OF TRANSPORTATION	237110;	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;	M	HISPANIC	DBE
27011	VINTAGE PAVING COMPANY, INC.	Prime contractor-does not quote to us	119 MAIN STREET	WINTERS	CA	95694	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	DEPARTMENT OF TRANSPORTATION	237310;	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C9980 DEMOLITION;	A General Engineering Contractor;	M	HISPANIC	DBE
30828	VT ELECTRIC, INC.	Email	10825 VERNON AVE	ONTARIO	CA	91762	tony@vtelectric.net	TONY T. TRAN	909	985-1755	909	985-8186	DEPARTMENT OF TRANSPORTATION	238210;	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;	C10 Electrical Contractor;	M	ASIAN PACIFIC	DBE
41176	WALLACE STRUCTURES	Email	2515 TAWNDALE LN	HYDESVILLE	CA	95547	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	DEPARTMENT OF TRANSPORTATION	237110; 237310; 237990; 238910;	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;	A General Engineering Contractor; B General Building Contractor;	M	HISPANIC	DBE
42704	WELDON WORKS, INC.	Email	1650 MABURY ROAD	SAN JOSE	CA	95133	jenn@weldonworks.com	JENNIFER EASOM	408	251-1161	408	251-1162	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	238990; 323111; 326199; 337215; 339950; 541430; 541890;	C5620 ROADSIDE SIGN; D2750 COMMERCIAL PRINTING; D3080 MISC PLASTICS PRODUCTS MANUFACTURING; D3990 MISC MANUFACTURES; I7310 ADVERTISING; I7336 COMMERCIAL ART AND GRAPHIC DESIGN;	C61 Limited Specialty Contractor; D42 Sign Installation;	F	CAUCASIAN	DBE
42783	WEST PACIFIC ELECTRIC COMPANY	Email	20071 W GLENDALE AVENUE	LEMOORE	CA	93245	vvilla@westpacificelectriccompany.com	VIRGINIA ANN VILLA	559	924-6422	559	924-4826	DEPARTMENT OF TRANSPORTATION	221122; 238210;	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9859 Commercial Electrical; E4910 ELECTRIC SERVICES;	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C46 Solar Contractor;	F	HISPANIC	DBE
40690	WHITE'S CUSTOM CONSTRUCTION	Sent through DBEgoodfaith.com	1529 MICHENER DR	ROSEVILLE	CA	95747	whitescustom@yahoo.com	BART WHITE	916	284-1680	916	875-8095	DEPARTMENT OF TRANSPORTATION	238110; 238190; 238910; 238990;	C5100 CONCRETE STRUCTURE; C9810 SMALL STRUCTURES;	B General Building Contractor; C08 Concrete Contractor;	M	BLACK	DBE
42610	WILLIS REBAR	Sent through DBEgoodfaith.com	2333 COURAGE DRIVE, STE H, ROOM #9	FAIRFIELD	CA	94533	willisrebar@gmail.com	RAYMOND WILLIS III	707	419-5949	707	759-3483	DEPARTMENT OF TRANSPORTATION	238120;	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;	C50 Reinforcing Steel Contractor;	M	BLACK	DBE
38406	WK MCLELLAN COMPANY	Prime contractor-does not quote to us	254 SEARS POINT ROAD	PETALUMA	CA	94954	ritam@wkmclellan.com	RITA MILLER	707	763-2407	707	713-1038	BAY AREA RAPID TRANSIT DISTRICT (BART)	237110; 237310; 238910; 812930;	C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8773 Construction Management - Highway, Street and Bridge Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; C42 Sanitation System Contractor;	F	CAUCASIAN	DBE
37887	WOODWARD DRILLING CO, INC	Email	221 MONTEZUMA	RIO VISTA	CA	94571	connie@woodwarddrilling.com	CONCING E. (CONNIE) WOODWARD	707	374-4300	707	374-5677	DEPARTMENT OF TRANSPORTATION	237110;	C7600 DEVELOP, TEST, DRILL, MAINTAIN WELLS;	C57 Well Drilling Contractor;	F	ASIAN PACIFIC	DBE
38612	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Sent through DBEgoodfaith.com	280 NEWHALL STREET	SAN FRANCISCO	CA	94124	yjones@ycat-c.com	YOLANDA JONES	415	647-2682	415	647-2683	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	238290; 532412; 532490; 541219; 541611; 541618; 561110; 561410; 561499;	C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8801 Construction Project and Document Control; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; I7350 MISC EQUIPMENT RENTAL & LEASING; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; I8740 MANAGEMENT & PUBLIC RELATIONS;		F	BLACK	DBE

Annette Conley

From: Annette Conley
Sent: Friday, October 16, 2015 3:30 PM
To: 'jibaez@advgeosolutions.com'; 'heasley@allphaseasphalt.com'; 'Rusty@steelplacers.com'; 'RDiaz433@hotmail.com'; 'kavila@avisoninc.com'; 'KIM@acefencecompany.com'; 'baretro@yahoo.com'; 'csaelee@bayarealightworks.com'; 'bsalaz@bertsalasinc.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'helinda@bluecable.com'; 'bravopacific@hotmail.com'; 'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'b-w-w@live.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'communitytreeservice320@gmail.com'; 'cooks_son@mail.com'; 'csi.engineering13@yahoo.com'; 'abili@deltechengineeringinc.com'; 'dextersconstruction2@hotmail.com'; 'IDDominguez6@att.net'; 'dgarcia287@aol.com'; 'eeelectric@earthlink.net'; 'eguinn55@gmail.com'; 'rbatiste@eec-corp.com'; 'rpendurthi@earmanagement.com'; 'eci@lightspeed.net'; 'alex@eminentelectrical.com'; 'serranohe@aol.com'; 'yvette@esquivel-gp.com'; 'info@exbon.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kevinyip168@yahoo.com'; 'globalroadsealinginc@gmail.com'; 'dgonzales@gsaeng.com'; 'ahernandez@herconcompany.com'; 'estimating@hunsakersafety.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'karen@imaginationmetals.com'; 'kellie@associatedtrafficsafety.com'; 'estimating@theswpppfirm.com'; 'tavo@LagoVistaInc.com'; 'linda@redshift.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'madsteelinc@aol.com'; 'kcho@mag-coninc.com'; 'amartin@martingeneral.net'; 'maximumironworks@yahoo.com'; 'mojam@roadrunner.com'; 'estimating@montcsi.com'; 'tmorales@moralescontracting.com'; 'motherlodeconcrete@att.net'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'norcalgeneralconstruction@yahoo.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'pawilsoninc@gmail.com'; 'bids@pacific-electric.net'; 'jsellers@papillonbuilders.com'; 'parmeter@parameterges.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'quimu@sbcglobal.net'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'marvindeanllc@sbcglobal.net'; 'lh.sierra@att.net'; 'kdesena@linkzone.com'; 'sjdconstr@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'jan@spiritroadoils.com'; 'dawn@statewidestripes.com'; 'mthorn@stoloskigonzalez.com'; 'luke@scgeinc.com'; 'tqsteelinc@gmail.com'; 'trafficloops@sbcglobal.net'; 'odysseyblasting@yahoo.com'; 'tyrrellresources@sbcglobal.net'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com'; 'dora@unitedtraffic.net'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'joev@valverdeconst.com'; 'tony@vtelectric.net'; 'wallacestr@aol.com'; 'jenn@weldonworks.com'; 'vvilla@westpacificelectriccompany.com'; 'connie@woodwarddrilling.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1SS034 - Hwy 580 Livermore
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Department of Transportation (CALTRANS)
Bid Date & Time: 11/5/15 @ 2:00 P.M.
Project: #04-1SS034 – Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6).

Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Microsoft Outlook
To: 'usaconstructionl@sbcglobal.net'
Sent: Friday, October 16, 2015 3:30 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1SS034 - Hwy 580 Livermore

flph396.prodigy.net rejected your message to the following e-mail addresses:

'usaconstructionl@sbcglobal.net' (usaconstructionl@sbcglobal.net) <mailto:usaconstructionl@sbcglobal.net>

flph396.prodigy.net gave this error:
<usaconstructionl@sbcglobal.net>... Addressee unknown, relay=[69.12.247.163]

There's a problem with the recipient's mailbox. Please try resending this message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

usaconstructionl@sbcglobal.net
flph396.prodigy.net #550 5.2.1 <usaconstructionl@sbcglobal.net>... Addressee unknown, relay=[69.12.247.163] ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 16 Oct 2015 15:30:03 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'heasley@allphaseasphalt.com'" <heasley@allphaseasphalt.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'"
<RDiaz433@hotmail.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'"
<baretro@yahoo.com>, "'csaelee@bayarealightworks.com'"
<csaelee@bayarealightworks.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'blancoconst@aol.com'" <blancoconst@aol.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'bravopacific@hotmail.com'"
<bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'"

Annette Conley

From: Microsoft Outlook
To: 'IDDominguez6@att.net'
Sent: Friday, October 16, 2015 3:30 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1SS034 - Hwy 580 Livermore

flph393.prodigy.net rejected your message to the following e-mail addresses:

'IDDominguez6@att.net' (IDDominguez6@att.net) <mailto:IDDominguez6@att.net>

flph393.prodigy.net gave this error:
<IDDominguez6@att.net>... Addressee unknown, relay=[69.12.247.163]

There's a problem with the recipient's mailbox. Please try resending this message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

IDDominguez6@att.net
flph393.prodigy.net #550 5.2.1 <IDDominguez6@att.net>... Addressee unknown, relay=[69.12.247.163] ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 16 Oct 2015 15:30:03 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'heasley@allphaseasphalt.com'" <heasley@allphaseasphalt.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'"
<RDiaz433@hotmail.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'"
<baretro@yahoo.com>, "'csaelee@bayarealightworks.com'"
<csaelee@bayarealightworks.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'blancoconst@aol.com'" <blancoconst@aol.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'bravopacific@hotmail.com'"
<bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'"

Annette Conley

From: Microsoft Outlook
To: 'folivas@olivasvaldez.com'
Sent: Friday, October 16, 2015 3:30 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1SS034 - Hwy 580 Livermore

p3plibsmtp01-14.prod.phx3.secureserver.net rejected your message to the following e-mail addresses:

'folivas@olivasvaldez.com' (folivas@olivasvaldez.com) <mailto:folivas@olivasvaldez.com>

p3plibsmtp01-14.prod.phx3.secureserver.net gave this error:
<folivas@olivasvaldez.com> Recipient not found. <http://x.co/irbounce>

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

folivas@olivasvaldez.com
p3plibsmtp01-14.prod.phx3.secureserver.net #550 5.1.1 <folivas@olivasvaldez.com> Recipient not found. <http://x.co/irbounce> ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 16 Oct 2015 15:30:03 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'heasley@allphaseasphalt.com'" <heasley@allphaseasphalt.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'"
<RDiaz433@hotmail.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'"
<baretro@yahoo.com>, "'csaelee@bayarealightworks.com'"
<csaelee@bayarealightworks.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'blancoconst@aol.com'" <blancoconst@aol.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'bravopacific@hotmail.com'"

Annette Conley

From: Microsoft Outlook
To: 'eeelectric@earthlink.net'
Sent: Friday, October 16, 2015 3:30 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1SS034 - Hwy 580 Livermore

mx-emperor.atl.sa.earthlink.net rejected your message to the following e-mail addresses:

'eeelectric@earthlink.net' (eeelectric@earthlink.net) <mailto:eeelectric@earthlink.net>

mx-emperor.atl.sa.earthlink.net gave this error:
eeelectric@earthlink.net...User unknown

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

eeelectric@earthlink.net
mx-emperor.atl.sa.earthlink.net #550 eeelectric@earthlink.net...User unknown ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 16 Oct 2015 15:30:03 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'heasley@allphaseasphalt.com'" <heasley@allphaseasphalt.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'"
<RDiaz433@hotmail.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'"
<baretro@yahoo.com>, "'csaelee@bayarealightworks.com'"
<csaelee@bayarealightworks.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'blancoconst@aol.com'" <blancoconst@aol.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'bravopacific@hotmail.com'"
<bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'"

Annette Conley

From: Microsoft Outlook
To: 'info@exbon.com'
Sent: Friday, October 16, 2015 3:30 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1SS034 - Hwy 580 Livermore

mx.google.com rejected your message to the following e-mail addresses:

'info@exbon.com' (info@exbon.com) <mailto:info@exbon.com>

mx.google.com gave this error:
The email account that you tried to reach does not exist. Please try double-checking the recipient's email address for typos or unnecessary spaces. Learn more at https://support.google.com/mail/answer/6596 xn5si32266259pbb.194 - gsmtp

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

info@exbon.com
mx.google.com #550-5.1.1 The email account that you tried to reach does not exist. Please try 550-5.1.1 double-checking the recipient's email address for typos or 550-5.1.1 unnecessary spaces. Learn more at 550 5.1.1 https://support.google.com/mail/answer/6596 xn5si32266259pbb.194 - gsmtp ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 16 Oct 2015 15:30:03 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'heasley@allphaseasphalt.com'" <heasley@allphaseasphalt.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'"
<RDiaz433@hotmail.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'"
<baretro@yahoo.com>, "'csaelee@bayarealightworks.com'"
<csaelee@bayarealightworks.com>, "'bsalaz@bertsalasinc.com'"

Annette Conley

From: Microsoft Outlook
To: 'kcho@mag-coninc.com'
Sent: Friday, October 16, 2015 3:30 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1SS034 - Hwy 580 Livermore

Delivery has failed to these recipients or groups:

'kcho@mag-coninc.com' (kcho@mag-coninc.com) <mailto:kcho@mag-coninc.com>
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

kcho@mag-coninc.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 16 Oct 2015 15:30:03 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'heasley@allphaseasphalt.com'" <heasley@allphaseasphalt.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'"
<RDiaz433@hotmail.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'"
<baretro@yahoo.com>, "'csaelee@bayarealightworks.com'"
<csaelee@bayarealightworks.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'blancoconst@aol.com'" <blancoconst@aol.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'bravopacific@hotmail.com'"
<bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'burkebid@gmail.com'" <burkebid@gmail.com>,
"'b-w-w@live.com'" <b-w-w@live.com>, "'xyfloyd@aol.com'" <xyfloyd@aol.com>,
"'shelleya@calvalleyconstruction.com'" <shelleya@calvalleyconstruction.com>,
"'airbears@balesengineering.com'" <airbears@balesengineering.com>,
"'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>,
"'communitytreeservice320@gmail.com'" <communitytreeservice320@gmail.com>,

Annette Conley

From: Microsoft Outlook
To: 'parmeter@parameterges.com'
Sent: Friday, October 16, 2015 3:30 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1SS034 - Hwy 580 Livermore

Delivery has failed to these recipients or groups:

'parmeter@parameterges.com' (parmeter@parameterges.com) <mailto:parmeter@parameterges.com>
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

parmeter@parameterges.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 16 Oct 2015 15:30:03 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'heasley@allphaseasphalt.com'" <heasley@allphaseasphalt.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'"
<RDiaz433@hotmail.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>, "'baretro@yahoo.com'"
<baretro@yahoo.com>, "'csaelee@bayarealightworks.com'"
<csaelee@bayarealightworks.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'blancoconst@aol.com'" <blancoconst@aol.com>, "'helinda@bluecable.com'"
<helinda@bluecable.com>, "'bravopacific@hotmail.com'"
<bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'burkebid@gmail.com'" <burkebid@gmail.com>,
"'b-w-w@live.com'" <b-w-w@live.com>, "'xyfloyd@aol.com'" <xyfloyd@aol.com>,
"'shelleya@calvalleyconstruction.com'" <shelleya@calvalleyconstruction.com>,
"'airbears@balesengineering.com'" <airbears@balesengineering.com>,
"'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>,
"'communitytreeservice320@gmail.com'" <communitytreeservice320@gmail.com>,



Home Insert Page Layout Formulas Data Review View Acrobat

From Access | From Web | From Text | From Other Sources | Existing Connections | Refresh All | Connections | Properties | Edit Links | Sort | Filter | Clear | Reapply | Advanced | Text to Columns | Remove Duplicates | Data Validation | Consolidate | What-If Analysis | Group | Ungroup | Subtotal | Show Detail | Hide Detail

Get External Data | Connections | Sort & Filter | Data Tools | Outline

V136

	A	B	C	W	X	Y	Z	AA	AB	AC	AD	AE	AF	AG	AH	AI	AJ	AK
136	38564	TAHLEQUAH STEEL,	EMAIL	562	494-1866	LOS ANGE	10; 16; 19;	03; 04; 05;	238120;	238190;	C5100 COI	C50 Reinforcing Steel	M		NATIVE AN	DBE		
137	38033	TRAFFIC LOOPS CRA	EMAIL	714	520-4027	DEPARTMI	00;	00;	238210;	238990;	C4040 CLE	C10 Electrical Contra	F		ASIAN PAC	DBE		
138	40470	TRIANGLE D ENTERI	EMAIL			CITY OF FF	04; 10; 14;	02; 03; 04;	237310;	237990;	23 C1901 RO/	A General Engineering	F		CAUCASIA	DBE		
139	38525	TYRRELL RESOURCE	EMAIL	530	241-8975	DEPARTMI	01; 04; 05;	02; 03; 04;	113310;	115310;	23 A0850 FOF	C61 Limited Specialty	F		CAUCASIA	DBE		
140	38294	U.S. CONCRETE COI	EMAIL	661	799-1038	DEPARTMI	01; 02; 03;	01; 02; 03;	238110;		C2501 AGC	B General Building Co	M		HISPANIC	DBE		
141	39484	UDBE STEEL	EMAIL	951	224-9797	DEPARTMI	01; 07; 10;	03; 04; 05;	237310;		C5201 REI	C50 Reinforcing Steel	M		ASIAN PAC	DBE		
142	33824	UNITED TRAFFIC SEI	EMAIL	818	961-4746	LOS ANGE	07; 10; 13;	03; 04; 05;	238910;	238990;	33 C1601 CLE	A General Engineering	F		HISPANIC	DBE		
143	35346	UWA ELECTRIC CO.	EMAIL	510	562-3453	BAY AREA	01;	04;	238210;		C1201 TRA	C10 Electrical Contra	M		BLACK	DBE		
144	1045	VALVERDE CONSTRI	EMAIL	562	906-1918	DEPARTMI	00;	00;	237110;		C1601 CLE	A General Engineering	M		HISPANIC	DBE		
145	30828	VT ELECTRIC, INC.	EMAIL	909	985-8186	DEPARTMI	13; 19; 29;	03; 04; 05;	238210;		C1201 TRA	C10 Electrical Contra	M		ASIAN PAC	DBE		
146	41176	WALLACE STRUCTU	EMAIL	707	768-3386	DEPARTMI	01; 02; 03;	01; 02; 03;	237110;	237310;	23 C1920 STR	A General Engineering	M		HISPANIC	DBE		
147	42704	WELDON WORKS, IN	EMAIL	408	251-1162	SANTA CL/	00;	00;	238990;	323111;	32 C5620 RO/	C61 Limited Specialty	F		CAUCASIA	DBE		
148	42783	WEST PACIFIC ELEC	EMAIL	559	924-4826	DEPARTMI	01; 02; 03;	01; 02; 03;	221122;	238210;	C8602 SIG	A General Engineering	F		HISPANIC	DBE		
149	37887	WOODWARD DRILL	EMAIL	707	374-5677	DEPARTMI	01; 02; 03;	01; 02; 03;	237110;		C7600 DE\	C57 Well Drilling Cont	F		ASIAN PAC	DBE		
150	42619	DLD STRUCTURAL B	EMAIL FAIL, FAX			LOS ANGE	00;	00;	238120;	332323;	C5100 COI	C51 Structural Steel C	M		HISPANIC	DBE		
151	25021	E E ELECTRIC, INC	EMAIL FAIL, FAX	[redacted]		LOS ANGE	00;	00;	237130;	238210;	23 C1201 TRA	B General Building Co	M		HISPANIC	DBE		
152	36272	EXBON DEVELOPME	EMAIL FAIL, FAX	[redacted]		TY OF LC	00;	00;	236115;	236116;	23 C1575 REN	A General Engineering	F		ASIAN PAC	DBE		
153	38384	MAG-CON ENGINEE	EMAIL FAIL, FAX	[redacted]		DEPARTMI	03; 04; 05;	01; 02; 03;	238910;		C1901 RO/	C12 Earthwork and Pa	M		ASIAN PAC	DBE		
154	31112	OLIVAS VALDEZ INC	EMAIL FAIL, FAX	[redacted]		LOS ANGE	00;	00;	237110;	237310;	23 C5100 COI	A General Engineering	M		HISPANIC	DBE		
155	40051	PARMETER GENERA	EMAIL FAIL, FAX	[redacted]		DEPARTMI	12; 17; 21;	01; 04;	238990;	561990;	C1201 TRA	A General Engineering	F		CAUCASIA	DBE		
156	34091	USA CONSTRUCTIOI	EMAIL FAIL, FAX	[redacted]		SANTA CL/	43;	04;	238110;	238120;	23 C5100 COI	A General Engineering	M		HISPANIC	DBE		
157	42662	ABT PRODUCTS ANI	NOT LICENSED IN CA	631	421-1510	DEPARTMI	01; 02; 03;	01; 02; 03;	238210;	423710;	42 C8602 SIG	NL CAUTION:FIRM N	F		CAUCASIA	DBE		
158	29381	G. W. PEOPLES CON	NOT LICENSED IN CA	703	682-6804	DEPARTMI	01; 02; 03;	01; 02; 03;	237990;		C1601 CLE	NL CAUTION:FIRM N	M		BLACK	DBE		
159	42893	NACC, INC	NOT LICENSED IN CA	817	276-1131	DEPARTMI	01; 02; 03;	01; 02; 03;	236220;	237990;	23 C5900 CLE	NL CAUTION:FIRM N	M		BLACK	DBE		
160	42910	STRAIGHT STRIPE PA	NOT LICENSED IN CA	435	634-0580	DEPARTMI	01; 02; 03;	01; 02; 03;	237310;	238990;	C8406 PAI	NL CAUTION:FIRM N	F		CAUCASI			
161	38712	DREAMBUILDER CO	PRIME	714	646-3698	DEPARTMI	01; 02; 03;	01; 02; 03;	237110;	237310;	23 C1200 COI	A General Engineering	M		ASIAN SU			
162	39166	V A P CONSTRUCTIC	PRIME	714	551-9420	DEPARTMI	01; 02; 03;	01; 02; 03;	237110;	237310;	23 C1200 COI	A General Engineering	M		ASIAN SU			
163	27011	VINTAGE PAVING CO	PRIME	530	795-5734	DEPARTMI	01; 02; 03;	01; 02; 03;	237310;		C1531 PLA	A General Engineering	M		HISPANIC			
164	38406	WK MCLELLAN CON	PRIME	707	713-1038	BAY AREA	07; 21; 28;	04;	237110;	237310;	23 C1901 RO/	A General Engineering	F		CAUCASI			
165	4952	FINE GRADE EQUIPI	REQ NO CONTACT	661	722-8900	CITY OF LC	00;	00;	237310;		C1901 RO/	C12 Earthwork and Pa	F		NATIVE A			

MyReport (65)

Ready

Customize...

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY DF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

****GCC is available to discuss breaking out any portion of work to encourage minority participation****

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074035 Total Time : 0°00'43" Page : 001

Completed

Document : doc20151019104127

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/19/2015 10:41	19098290118	0°00'43'	FAXP1	DK	200x200 Fine / On

Send Result Report

KYOCERA

MFP

TM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 07403B **Total Time** : 0°00'57" **Page** : 001

Completed

Document : doc20151019104217

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYOROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/19/2015 10:43	13602256400	0°00'57"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP

TM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074041 Total Time : 0°00'50" Page : 001

Completed

Document : doc20151019104244

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/19/2015 10:44	14084362998	0°00'50"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074037 **Total Time : 0°00'35"** **Page : 001**

No response

Document : doc20151019104159

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/19/2015 10:42	19166381178	0°00'35"	FAXP1	BUSY	200x100 Normal / Off

Send Result Report

KYOCERA

MFP

TM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074039 Total Time : 0°01'11" Page : 001

No response

Document : doc20151019104228

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YDUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/19/2015 10:43	5667437	0°01'11"	FAXP2	BUSY	200x100 Normal / Off

Send Result Report

KYOCERA

MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074036 **Total Time : 0°01'35"** **Page : 001**

No response

Document : doc20151019104144

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/19/2015 10:41	15627771888	0°01'35"	FAXP1	BUSY	200x100 Normal / Off

CONSTRUCTION GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



PARMETER GENERAL ENGINEERS & SERVICES,
INC
21025 KING RIDGE ROAD21025 KING RIDGE Rd
CAZADERO, CA 95421

CONSTRUCTION GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

MAG-CON ENGINEERING AND CONSTRUCTION,
INC
2164 TIBER RIVER DR.
RANCHO CORDOVA, CA 95670

CONSTRUCTION GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



EXBON DEVELOPMENT, INC.
13432 ACLARE STREET,
CERRITOS, CA 90703

Annette Conley

From: jane@dillardenv.com
ent: Friday, October 16, 2015 3:21 PM
To: Annette Conley
Subject: Fw: Invitation to Bid - Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

Hi Annette,
Dillard is bidding this project.
Thank you,
Jane

Jane Etherington
Dillard Trucking, Inc.
dba Dillard Environmental Services
PO Box 579
Byron, CA 94514
Phone: (925)634-6850
Fax: (925)634-0874
Email: Jane@dillardenv.com

----- Forwarded Message -----
From: "patriciad@dillardenv.com" <patriciad@dillardenv.com>
To: Jane Etherington <jane@dillardenv.com>
Sent: Friday, October 16, 2015 3:07 PM
Subject: Fw: Invitation to Bid - Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & houlders

Patricia Dillard
President
Dillard Environmental Services
Mailing Address: P O Box 579, Byron, CA 94514
Office (925) 634-6850, Ext. 223
Fax (925) 634-6858
Email: patriciad@dillardenv.com
****

Confidentiality Notice: *This communication, including attachments, is for the exclusive use of the addressee(s) and may contain proprietary, confidential or privileged information. If you are not the intended recipient, any use, copying, disclosure, or distribution or the taking of any action in reliance upon this information is strictly prohibited.*

----- Forwarded Message -----
From: DBEGoodFaith.com <noreply@dbegoodfaith.com>
To: patriciad@dillardenv.com
Sent: Friday, October 16, 2015 3:06 PM
Subject: Invitation to Bid - Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

Ghilotti Construction Company, Inc. is seeking qualified **DBE** for the Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders contract.

Awarding Agency: Department of Transportation (Caltrans)

Bid/Project #: 04-1SS034

Location: Livermore, Alameda, CA

Bid Date/Time: 2015-11-05 at 02:00

Invitation Details:
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 ›ile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the ɔllowing scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\'s Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary ·and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal pportunity employer.

If interested, contact:
Estimating Department
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 11/05/2015 at 02:00
BID/PROJECT #: 04-1SS034
PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in A lameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala -580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FAB RIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, H YDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAG GING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority part icipation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) P lans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://ww w.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti C onstruction Company encourages the use of minority and women subcontractors and suppliers and consid ers such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid

submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of n aming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-11 85' or equivalent; include Primary and Non-Contributing wording on your certificate of insuran ce and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[✓] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:19:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

CALTRANS SEARCH – OPT IN DATABASE

Opt-in Records

Search Results: Opt-in's on 04-1SS034

24 Opt-in records found.

04-1SS034	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	

04-1SS034	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	

Sent

04-1SS034	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-1SS034	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC/COLD PLANE AC/ROADWAY EX	

04-1SS034	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	

	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956

04-1SS034	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

04-1SS034	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-1SS034	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available	

04-1SS034	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

04-1SS034	F.D. Thomas, Inc	
	217 Bateman Dr Central Point, OR, 97502	
	Phone: 541-664-3010	Fax Number: 541-664-1105
	Disadvantaged status:	
	Services offered: Painting	

04-1SS034	Capo Projects Group
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675
	Phone: (949)276-6538 | Fax Number:
	Disadvantaged status: SBE
	Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews

04-1SS034	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562 | Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.

04-1SS034	KRC SAFETY CO,. INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393 | Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.

Sent

04-1SS034	Mike Brown Electric Co.
	561-A Mercantile Drive Cotati, CA 94931
	Phone: 707-792-8100 | Fax Number: 707-792-8110
	Disadvantaged status:
	Services offered:

04-1SS034	St francis electric
	975 carden st. san leandro, ca, 94577
	Phone: 5106390639 | Fax Number: 5106399116
	Disadvantaged status:
	Services offered:

04-1SS034	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

Sent

04-1SS034	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-1SS034	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	

04-1SS034	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-1SS034	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling	

04-1SS034	Preston Pipelines Inc.	
	3780 Commerce Drive West Sacramento, CA, 95691	
	Phone: 916-386-1500	Fax Number: 916-386-7531
	Disadvantaged status:	
	Services offered: Underground Utilities	

04-1SS034	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: Materials & Supplies- (all types, any size) As well as vehicle sales and rentals	

Sent

04-1SS034	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	

Sent

04-1SS034	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

Annette Conley Opt In

From: Annette Conley
ent: Monday, October 19, 2015 10:34 AM
To: 'gates@gdminc.us'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1SS034 - Hwy 580 Livermore
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Department of Transportation (CALTRANS)
Bid Date & Time: 11/5/15 @ 2:00 P.M.
Project: #04-1SS034 – Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6).

Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
ent: Monday, October 19, 2015 10:31 AM
'o: 'samsequipment@comcast.net'; 'Sam Ellsworth'; 'jane@watercomponents.com'; 'jrtestimating@gmail.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1SS034 - Hwy 580 Livermore
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Department of Transportation (CALTRANS)
Bid Date & Time: 11/5/15 @ 2:00 P.M.
Project: #04-1SS034 – Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6).

Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Opt-in Records

Search Results: Opt-in's on 04-1SS034

25 Opt-in records found.

04-1SS034	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	

04-1SS034	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	

04-1SS034	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-1SS034	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC/COLD PLANE AC/ROADWAY EX	

04-1SS034	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	

	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956

04-1SS034	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-1SS034	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-1SS034	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available	

04-1SS034	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

04-1SS034	F.D. Thomas, Inc	
	217 Bateman Dr Central Point, OR, 97502	
	Phone: 541-664-3010	Fax Number: 541-664-1105
	Disadvantaged status:	
	Services offered: Painting	

04-1SS034	Capo Projects Group
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675
	Phone: (949)276-6538 | Fax Number:
	Disadvantaged status: SBE
	Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews

04-1SS034	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562 | Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.

04-1SS034	KRC SAFETY CO,. INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393 | Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.

04-1SS034	Mike Brown Electric Co.
	561-A Mercantile Drive Cotati, CA 94931
	Phone: 707-792-8100 | Fax Number: 707-792-8110
	Disadvantaged status:
	Services offered:

04-1SS034	St francis electric
	975 carden st. san leandro, ca, 94577
	Phone: 5106390639 | Fax Number: 5106399116
	Disadvantaged status:
	Services offered:

04-1SS034	Western Traffic Supply, Inc. 3942 Valley Ave., Unit M Pleasanton, CA 94566 Phone: (925) 249-1854 Fax Number: (925) 249-1863 Disadvantaged status: DBE SBE Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
04-1SS034	Wells Sweeping 5425 Marmith Avenue Sacramento, CA 95841 Phone: 9165680104 Fax Number: 9166463760 Disadvantaged status: DVBE SBE Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
04-1SS034	Drill Tech Drilling & Shoring, Inc, 2200 Wymore Way Antioch, CA 94509 Phone: 925-978-2060 Fax Number: 925-978-2063 Disadvantaged status: Services offered:
04-1SS034	CMC REBAR 120 W. Larch Road Tracy, CA 95304 Phone: 209-834-9330 Fax Number: 972-506-2796 Disadvantaged status: Services offered:
04-1SS034	Jarrett Foundations Inc. P.O. Box 971 West Sacramento, Ca 95691 Phone: 916-498-9999 Fax Number: 916-498-9995 Disadvantaged status: SBE Services offered: Drilling

04-1SS034	Preston Pipelines Inc.	
	3780 Commerce Drive West Sacramento, CA, 95691	
	Phone: 916-386-1500	Fax Number: 916-386-7531
	Disadvantaged status:	
	Services offered: Underground Utilities	

04-1SS034	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *We also traffic control	

04-1SS034	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	

Sent

04-1SS034	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

04-1SS034	Brosamer & Wall, Inc	
	1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596	
	Phone: 925-932-7900	Fax Number: 925-279-2269
	Disadvantaged status: SBE	
	Services offered:	

Opt-in Records

Search Results: Opt-in's on 04-1SS034

31 Opt-in records found.

04-1SS034	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	

04-1SS034	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	

04-1SS034	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-1SS034	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC/COLD PLANE AC/ROADWAY EX	

04-1SS034	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	

	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956

04-1SS034	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-1SS034	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-1SS034	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available	

04-1SS034	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

04-1SS034	F.D. Thomas, Inc	
	217 Bateman Dr Central Point, OR, 97502	
	Phone: 541-664-3010	Fax Number: 541-664-1105
	Disadvantaged status:	
	Services offered: Painting	

4-1SS034	Capo Projects Group
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675
	Phone: (949)276-6538 Fax Number:
	Disadvantaged status: SBE
	Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews

04-1SS034	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562 Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.

04-1SS034	KRC SAFETY CO,. INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393 Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.

04-1SS034	Mike Brown Electric Co.
	561-A Mercantile Drive Cotati, CA 94931
	Phone: 707-792-8100 Fax Number: 707-792-8110
	Disadvantaged status:
	Services offered:

04-1SS034	St francis electric
	975 carden st. san leandro, ca, 94577
	Phone: 5106390639 Fax Number: 5106399116
	Disadvantaged status:
	Services offered:

04-1SS034	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-1SS034	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-1SS034	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	

04-1SS034	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-1SS034	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling	

04-1SS034	Preston Pipelines Inc. 3780 Commerce Drive West Sacramento, CA, 95691 Phone: 916-386-1500 Fax Number: 916-386-7531 Disadvantaged status: Services offered: Underground Utilities

04-1SS034	GDM 5963 Freedom Dr Chino Phone: 8105771698 Fax Number: 909-627-0320 Disadvantaged status: DBE SBE Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *We also traffic control

04-1SS034	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment

04-1SS034	AKA Environmental 6650 Montresor Place, Alta Loma, CA 91737 Phone: 323-547-9605 Fax Number: 323-589-2430 Disadvantaged status: SBE Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

04-1SS034	Brosamer & Wall, Inc 1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596 Phone: 925-932-7900 Fax Number: 925-279-2269 Disadvantaged status: SBE Services offered:

04-1SS034	CEMEX 318 Beard Ave Modesto, CA 95354 Phone: 209-495-2243 Fax Number: 661-215-6497

	Disadvantaged status:
	Services offered: Concrete

04-1SS034	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

04-1SS034	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered:	

04-1SS034	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection	

04-1SS034	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: We are certified DBE, WBE, MBE, and SBE Material Supply company. Over 20 years experience in construction. We supply materials from concrete materials, sitework, safety gear, fencing, equipment, erosion control, tools,etc..email us for exact pricing on needed materials. Gguillory@DoubleGsupply.com	

04-1SS034	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number:
	Disadvantaged status:	
	Services offered:	

Annette Conley

From: Annette Conley
Sent: Friday, October 30, 2015 7:58 AM
To: 'Grace Guillory'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1SS034 - Hwy 580 Livermore
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Department of Transportation (CALTRANS)
Bid Date & Time: 11/5/15 @ 2:00 P.M.
Project: #04-1SS034 – Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6)

Ghilotti Construction Company, Inc. is seeking certified D8E subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6).

Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

RESPONSES RECEIVED

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, RDAOSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, DESTROY WELL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

****GCC is available to discuss breaking out any portion of work to encourage minority participation****

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Cirimele Electric Works Inc._____

XX☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Annette Conley

From: Marilyn Thorn [mthorn@stoloskigonzalez.com]
ent: Monday, October 19, 2015 1:04 PM
To: Annette Conley
Subject: RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1SS034 - Hwy 580 Livermore

Good Afternoon Annette,

Hope you enjoyed your weekend.

We are not bidding this project. However, we do appreciate the invitation.

Best regards,

Marilyn
Stoloski & Gonzalez Inc.
O: 650-726-7119 | F: 650-726-9055
Email: mthorn@stoloskigonzalez.com

From: Annette Conley [mailto:annette@ghilotti.com]
Sent: Friday, October 16, 2015 3:30 PM
To: 'jibaez@advgeosolutions.com'; 'heasley@allphaseasphalt.com'; 'Rusty@steelplacers.com'; 'RDiaz433@hotmail.com'; 'kavila@avisoninc.com'; 'KIM@acefencecompany.com'; 'baretro@yahoo.com'; 'csaelee@bayarealightworks.com'; 'bsalaz@bertsalasinc.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'helinda@bluecable.com'; 'bravopacific@hotmail.com'; 'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'b-w-w@live.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'communitytreeservice320@gmail.com'; 'cooks_son@mail.com'; 'csi.engineering13@yahoo.com'; 'abili@deltechengineeringinc.com'; 'dextersconstruction2@hotmail.com'; 'IDDominguez6@att.net'; 'dgarcia287@aol.com'; 'eeelectric@earthlink.net'; 'eguinn55@gmail.com'; 'rbatiste@eec-corp.com'; 'rpendurthi@earmanagement.com'; 'eci@lightspeed.net'; 'alex@eminentelectrical.com'; 'serranohe@aol.com'; 'yvette@esquivel-gp.com'; 'info@exbon.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kevinyip168@yahoo.com'; 'globalroadsealinginc@gmail.com'; 'dgonzales@gsaeng.com'; 'ahernandez@herconcompany.com'; 'estimating@hunsakersafety.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'karen@imaginationmetals.com'; 'kellie@associatedtrafficsafety.com'; 'estimating@theswpppfirm.com'; 'tavo@LagoVistaInc.com'; 'linda@redshift.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'madsteelinc@aol.com'; 'kcho@mag-coninc.com'; 'amartin@martingeneral.net'; 'maximumironworks@yahoo.com'; 'mojam@roadrunner.com'; 'estimating@montcsi.com'; 'tmorales@moralescontracting.com'; 'motherlodeconcrete@att.net'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'norcalgeneralconstruction@yahoo.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'pawilsoninc@gmail.com'; 'bids@pacific-electric.net'; 'jsellers@papillonbuilders.com'; 'parmeter@parameterges.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'quimu@sbcglobal.net'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'marvindeanllc@sbcglobal.net'; 'lh.sierra@att.net'; 'kdesena@linkzone.com'; 'sjdconstr@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'jan@spiritroadoils.com'; 'dawn@statewidestripes.com'; Marilyn Thorn; 'luke@scgeinc.com'; 'tqsteelinc@gmail.com'; 'trafficloops@sbcglobal.net'; 'odysseyblasting@yahoo.com'; 'tyrrellresources@sbcglobal.net'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com'; 'dora@unitedtraffic.net'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'joev@valverdeconst.com'; 'tony@vtelectric.net'; 'wallacestr@aol.com'; 'jenn@weldonworks.com'; 'vvilla@westpacificelectriccompany.com'; 'connie@woodwarddrilling.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-1SS034 - Hwy 580 Livermore

INVITATION TO BID

Owner: Department of Transportation (CALTRANS)

Bid Date & Time: 11/5/15 @ 2:00 P.M.
Project: #04-1SS034 – Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6)

hilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6).

Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

hank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48⁵
0002700879 OCT 20 2015
MAILED FROM ZIP CODE 95407

GHILOTTI

OCT 29 2015

CONSTRUCTION
COMPANY

EXBON DEVELOPMENT, INC
13432 ACLARE STREET,
CERRITOS, CA 90703

X 957 NFE 1009914C0010/26/15
FORWARD TIME EXP RTN TO SEND
:EXBON DEVELOPMENT INC
13831 NEWHOPE ST
GARDEN GROVE CA 92843-3714

RETURN TO SENDER

643 95407 08152

DBEGOODFAITH.COM SOLICITATION LOG

Emails, faxes and follow-up phone calls

DBEGoodFaith
your bid outreach solution

Selecting Subs

Please answer the question to the right to continue.

Review Selected Subs »

Search Firms **Select Firms from Previous Order**

DBE Directory

Work Category Code

CONSTRUCTION AREA SIGNS | TRAFFIC CONTROL SYSTEM | ASPHALT OIL TANKERS
CLEARING & GRUBBING | ROADWAY EXCAVATION | STRUCTURE EXCAVATION | HYDROSEEDING
EROSION CONTROL | STEEL SOLDIER PILES | CONCRETE STRUCTURE
DEVELOP, TEST, DRILL, MAINTAIN WELLS | REINFORCING STEEL | ROADSIDE SIGN | CLEAN & PAINT STEEL
METAL BEAM GUARD RAILING | CONCRETE BARRIER | THERMOPLASTIC TRAFFIC STRIPING & MARKING
PAINTED TRAFFIC STRIPING & MARKING | PAVEMENT MARKING | SIGNAL & LIGHTING
STREET SWEEPING TRUCK | TRUCKER

License Type

A General Engineering Contractor
ARC Architect
ASB Asbestos
B General Building Contractor
C02 Insulation and Accoustical Contractor
C04 Boilder, Hot-Water Heating System Fitting Contractor
C05 Framing and Rough Carpentry Contractor
C06 Cabinet, Millwork and Finish Carpentry Contractor
C07 Low Voltage Systems Contractor
C08 Concrete Contractor

County (Search by: ◉ Work Area ○ Location)

ALAMEDA
ALPINE
AMADOR
BUTTE
CALAVERAS
CDLUSA
CONTRA COSTA
DEL NORTE
EL DORADD
FRESNO

Keyword Search

Search by keyword (e.g. company name, trade, supply)

Search Firms »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

DBEGoodFaith
your bid outreach solution

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

It will cost **$370** to solicit the **100** subs/suppliers listed below. **0** more firms can be selected at this price.

Select All

+ Certs. Selected

+ Work Types

+ Counties

A & R TRANSPORTATION, INC.

Cert. Type: DBE (Minority-owned) | FREMONT, CA

Phone: (408) 591-0202 **Fax:** (510) 623-1966 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

A B S L CONSTRUCTION

Cert. Type: DBE (Minority-owned) | HAYWARD, CA

Phone: (510) 727-0900 **Fax:** (510) 727-0910 **Email:** daryl@abslconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

A C DIKE CO

Cert. Type: DBE (Women-owned) | LINCOLN, CA

Phone: (916) 645-7747 **Fax:** (916) 645-9618 **Email:** email@acdike.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

A S CONTRACTORS, INC.

Cert. Type: DBE (Women-owned) | MARIPOSA, CA

Phone: (209) 742-6684 **Fax:** (209) 966-2643 **Email:** deni@sti.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;

A.J. VASCONI GENERAL ENGINEERING

Cert. Type: DBE (Minority-owned) | CONCORD, CA

Phone: (925) 691-9400 **Fax:** () - **Email:** aj@ajvasconi.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;

ACCURATE SAWCUTTING

Cert. Type: DBE (Women-owned) | TURLOCK, CA

Phone: (209) 632-5010 **Fax:** (209) 632-9241 **Email:** office@accuratesawcutting.com

Licenses: C08 Concrete Contractor; D06 Concrete Related Services;

Work Category Codes: C1901 ROADWAY EXCAVATION; C7602 SAW CUTTING;

AL CURRY TRUCKING

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, CA

Phone: (415) 716-9143 **Fax:** (415) 647-1542 **Email:** alcurrytrucking@aol.com

Licenses:

Work Category Codes: C9602 BDTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

ALCARAZ TRANSPORTATION, INC

Cert. Type: DBE (Minority-owned) | SAN JOSE, CA

Phone: (408) 591-6970 **Fax:** (408) 272-8611 **Email:** jesse@alcaraztransportation.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

ALERT-O-LITE, INC

Cert. Type: DBE (Women-owned) | FRESNO, CA

Phone: (559) 453-2474 **Fax:** (559) 453-3250 **Email:** debbieh@alertolite.com

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

AMERICAN PRECISION BUILDERS

Cert. Type: DBE (Minority-owned) | PINOLE, CA

Phone: (510) 827-7684 **Fax:** (510) 764-4955 **Email:** louis@apbconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; C9903 CONSTRUCTIDN CLEAN UP; C9980 DEMOLITION; E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDDUS WASTE COLLECTION AND DISPOSAL;

AMEZCUA & SON TRUCKING

Cert. Type: DBE (Minority-owned) | TRACY, CA

Phone: (408) 687-6709 **Fax:** () - **Email:** chuchinz79@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

AMG CONSTRUCTION

Cert. Type: DBE (Minority-owned) | OAKLAND, CA

Phone: (510) 562-8638 **Fax:** (510) 562-4339 **Email:** dougblacksher@aol.com

Licenses: B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;

AMLAND CORP

Cert. Type: DBE (Minority-owned) | SAN JOSE, CA

Phone: (408) 929-3949 **Fax:** (408) 298-4344 **Email:** kevinphan@amlandcorp.com

Licenses: A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

ANCHOR SINGH PAINTING

Cert. Type: DBE (Minority-owned) | SACRAMENTO, CA

Phone: (916) 595-1837 **Fax:** () - **Email:** perfectpainter26@yahoo.com

Licenses: C33 Painting and Decorating Contractor;

Work Category Codes: C5900 CLEAN & PAINT STEEL; C9854 PAINTING STRUCTURES;

AP TRUCKING

Cert. Type: DBE (Minority-owned) | SAN LEANDRO, CA

Phone: (510) 750-6867 **Fax:** (510) 878-2725 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

AUSTIN ENTERPRISE

Cert. Type: DBE (Women-owned) | BAKERSFIELD, CA

Phone: (661) 589-1001 **Fax:** (661) 589-9509 **Email:** paustin@austin-enterprise.com

Licenses: A General Engineering Contractor; D06 Concrete Related Services;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CDRING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ AYALA & SONS TRUCKING

Cert. Type: DBE (Minority-owned) | MANTECA, CA

Phone: (209) 823-1890 **Fax:** (209) 823-1890 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ AZUL WORKS INC

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, CA

Phone: (415) 558-1507 **Fax:** (415) 558-1556 **Email:** rocio@azulworks.com

Licenses: A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C08 Concrete Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction;

☐ BAY LINE CUTTING & CORING, INC.

Cert. Type: DBE (Minority-owned) | BERKELEY, CA

Phone: (510) 527-1000 **Fax:** (510) 527-0500 **Email:** juan@baylinecutting.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;

☐ BC SCHMIDT CONSTRUCTION, INC.

Cert. Type: DBE (Women-owned) | WILLIAMS, CA

Phone: (530) 473-5423 **Fax:** (530) 473-2749 **Email:** bcschmidt@frontiernet.net

Licenses: B General Building Contractor;

Work Category Codes: C0651 CDNCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ BDS TRANSPORTATION INC

Cert. Type: DBE (Minority-owned) | TRACY, CA

Phone: (510) 604-8639 **Fax:** () - **Email:** thamrba11@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ BENJAMIN LUU TRUCKING

Cert. Type: DBE (Minority-owned) | HAYWARD, CA

Phone: (408) 315-4486 **Fax:** () - **Email:** benjaminltrucking@gmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ BLACK DIAMOND ASPHALT, INC.

Cert. Type: DBE (Women-owned) | VACAVILLE, CA

Phone: (707) 448-9402 **Fax:** (707) 448-9407 **Email:** aragan@blackdiamondasphalt.com

Licenses: A General Engineering Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;

☐ CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

Cert. Type: DBE (Minority-owned) | SANTA ROSA, CA

Phone: (707) 579-8577 **Fax:** (707) 579-8552 **Email:** jtraining@att.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ CJC TRUCKING COMPANY

Cert. Type: DBE (Women-owned) | OAKLAND, CA

Phone: (510) 601-5359 **Fax:** (510) 601-5332 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ CMC TRAFFIC CONTROL SPECIALIST

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, CA

Phone: (415) 206-1700 **Fax:** (415) 206-1711 **Email:**

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ COBRA TRUCKING

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, CA

Phone: (415) 330-9350 **Fax:** (415) 330-9354 **Email:** cobratrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ COLEMAN CONSTRUCTION

Cert. Type: DBE (Minority-owned) | UPPERLAKE, CA

Phone: (707) 275-9016 **Fax:** (707) 275-9025 **Email:** tcoleman2009@hotmail.com

Licenses: A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;

☐ COMMERCIAL TRANSPORT

Cert. Type: DBE (Minority-owned) | SAN JOSE, CA

Phone: (408) 595-5515 **Fax:** () - **Email:** headleygeorge@aol.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ CONCRETE LANDSCAPE SERVICES

Cert. Type: DBE (Minority-owned) | BENICIA, CA

Phone: (916) 688-1500 **Fax:** (916) 682-1884 **Email:** clsconcrete@pacbell.net

Licenses: B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;

Work Category Codes: A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;

☐ CONSTRUCTION AREA SIGNS, INCORPORATED

Cert. Type: DBE (Women-owned) | NEWCASTLE, CA

Phone: (916) 663-9097 **Fax:** (916) 663-1858 **Email:** elisa@cas-tc.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; I7380 MISC BUSINESS SERVICES;

☐ CONTECH CONCRETE TECHNIQUES, INC

Cert. Type: DBE (Minority-owned) | FRESNO, CA

Phone: (559) 251-8818 **Fax:** (559) 251-8821 **Email:** contechg@gmail.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

CONTRACTOR SERVICES GROUP, INC.

Cert. Type: DBE (Women-owned) | WEST SACRAMENTO, CA

Phone: (916) 371-7303 **Fax:** (866) 366-6646 **Email:** shelli@csg-web.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;

D & D CONCRETE CONSTRUCTION CO

Cert. Type: DBE (Women-owned) | STOCKTON, CA

Phone: (209) 992-2267 **Fax:** () - **Email:** denise7431@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT;

D & S TRUCKING

Cert. Type: DBE (Women-owned) | CASTRO VALLEY, CA

Phone: (510) 537-2178 **Fax:** (510) 581-8083 **Email:** suzi_jane1@pacbell.net

Licenses:

Work Category Codes: C9774 TRUCKER;

DD & L TRUCKING

Cert. Type: DBE (Minority-owned) | MARIN CITY, CA

Phone: (415) 332-4977 **Fax:** (415) 332-4585 **Email:** charlesettas@comcast.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

DE LA TORRE TRUCKING LLC

Cert. Type: OBE (Minority-owned) | WINTERS, CA

Phone: (530) 795-3651 **Fax:** (530) 795-3657 **Email:** delatorrerocks2@yahoo.com

Licenses:

Work Category Codes: C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9607 END DUMP TRUCK ; C9774 TRUCKER;

DEHARO RAMIREZ CORPORATION

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, CA

Phone: (415) 552-3504 **Fax:** (415) 552-3505 **Email:** marco@dhrgconcrete.com

Licenses: B General Building Contractor; C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION;

☐ DESTINATION ANYWHERE, INC.

Cert. Type: DBE (Minority-owned) | TRACY, CA

Phone: (209) 836-9400 **Fax:** (209) 835-1144 **Email:** info@destinationanywhereinc.com

Licenses:

Work Category Codes: B1420 CRUSHED & BROKEN STONE; B1440 SAND & GRAVEL; C0625 SANO & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; D2950 ASPHALT PAVING & ROOFING MATERIALS; E4730 FREIGHT TRANSPORTATION ARRANGEMENT; E4780 MISC TRANSPORTATION SERVICES;

☐ DILLARD ENVIRONMENTAL SERVICES

Cert. Type: DBE (Women-owned) | BYRON, CA

Phone: (925) 634-6850 **Fax:** (925) 634-6858 **Email:** patriciad@dillardenv.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 OEMOLITION; E4954 HAZAROOUS WASTE COLLECTION AND DISPOSAL;

☐ DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

Cert. Type: DBE (Minority-owned) | FRESNO, CA

Phone: (559) 370-5756 **Fax:** (559) 374-6470 **Email:** DAVEtrucksweep@gmail.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM OUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;

☐ DOMINGUEZ & SONS TRUCKING, INC

Cert. Type: DBE (Minority-owned) | SAN JOSE, CA

Phone: (408) 288-9663 **Fax:** (408) 275-6762 **Email:** genaro@dominguezandsons.com

Licenses: C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION;

☐ EAGLE ENGINEERING AND CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | REDWOOD CITY, CA

Phone: (650) 367-8000 **Fax:** (650) 367-8282 **Email:** brooks.curtis@att.net

Licenses: A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010

PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

☐ ECONOMY TRUCKING SERVICES, INC

Cert. Type: DBE (Women-owned) | HAYWARD, CA

Phone: (510) 733-9100 **Fax:** (510) 733-9600 **Email:** preet@economytrucking.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ EIGHTEEN TRUCKING CO.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, CA

Phone: (415) 552-1818 **Fax:** (415) 552-3130 **Email:** eighteentrucking@aol.com

Licenses: HAZ Hazardous Waste;

Work Category Codes: C9632 HAZARDOUS SUBSTANCE REMOVAL; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ ERNEST B. DEE

Cert. Type: DBE (Minority-owned) | SACRAMENTO, CA

Phone: (916) 271-0410 **Fax:** (916) 691-2127 **Email:** ernestdee6@gmail.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;

☐ FANFA, INC.

Cert. Type: DBE (Minority-owned) | SAN LORENZO, CA

Phone: (510) 278-8410 **Fax:** (510) 278-3095 **Email:** dbgriffin@fanfainc.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ FLORES SWEEPING SERVICE INC

Cert. Type: DBE (Minority-owned) | STOCKTON, CA

Phone: (408) 506-2992 **Fax:** (209) 234-7165 **Email:** teresoflores@yahoo.com

Licenses:

Work Category Codes: C9609 STREET SWEEPING TRUCK; I7349 BUILDING MAINTENANCE SERVICES;

☐ FOCON, INC

Cert. Type: DBE (Minority-owned) | OAKLAND, CA

Phone: (510) 465-6319 **Fax:** (510) 465-6356 **Email:** mseals@foconinc.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;

☐ FORCE TRAFFIC CONTROL, INC.

Cert. Type: DBE (Women-owned) | EXETER, CA

Phone: (559) 594-1062 **Fax:** (559) 594-1056 **Email:** forcetraffic@earthlink.net

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

Cert. Type: DBE (Minority-owned) | OROVILLE, CA

Phone: (530) 743-0744 **Fax:** (530) 743-9352 **Email:** toni.medina@att.net

Licenses: A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

☐ G & L SUPPLY, INC.

Cert. Type: DBE (Women-owned) | MORGAN HILL, CA

Phone: (408) 778-3933 **Fax:** (408) 779-3306 **Email:** glsupply@verizon.net

Licenses:

Work Category Codes: C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ GLORIA WASHINGTON TRUCKING, INC.

Cert. Type: DBE (Women-owned) | RICHMOND, CA

Phone: (510) 236-6766 **Fax:** (510) 298-9431 **Email:** gwtrkninc@aol.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ GUIDO'S TRUCKING

Cert. Type: DBE (Minority-owned) | ROSEVILLE, CA

Phone: (510) 586-5717 **Fax:** (916) 771-5230 **Email:** guidostrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ HAVER TRANSPORT

Cert. Type: DBE (Women-owned) | CONCORD, CA

Phone: (925) 766-4371 **Fax:** (825) 318-9394 **Email:** havertransport@yahoo.com

Licenses:

Work Category Codes: C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;

☐ INDUSTRIAL BATTERY SERVICES

Cert. Type: DBE (Minority-owned) | RICHMOND, CA

Phone: (510) 222-7719 **Fax:** (510) 412-5988 **Email:** ibsrecoder@aol.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;

☐ J & A TRUCKING INC.

Cert. Type: DBE (Minority-owned) | DUBLIN, CA

Phone: (925) 828-0425 **Fax:** (925) 829-6392 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ J.A.L. TRUCKING

Cert. Type: DBE (Minority-owned) | UNION CITY, CA

Phone: (510) 324-3709 **Fax:** (510) 324-3709 **Email:** 3juvena@comcast.net

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ JAKI CONSTRUCTION COMPANY

Cert. Type: DBE (Minority-owned) | SAN LEANDRO, CA

Phone: (510) 568-2560 **Fax:** (510) 568-5236 **Email:** jakiconstructioncompany@gmail.com

Licenses: B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C2800 CONCRETE BASE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;

☐ JARELL HARRIS STRIPING SERVICES

Cert. Type: DBE (Minority-owned) | SAN CARLOS, CA

Phone: (650) 832-1171 **Fax:** (650) 832-1736 **Email:** jharrisstripingservices@hotmail.com

Licenses: C32 Parking and Highway Improvement Contractor;

Work Category Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

☐ JOMAR TRUCKING

Cert. Type: DBE (Minority-owned) | DALY CITY, CA

Phone: (650) 280-3605 **Fax:** (650) 758-2510 **Email:** jbtagatac@gmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ K & G CONCRETE INC

Cert. Type: DBE (Minority-owned) | ROSEVILLE, CA

Phone: (916) 539-6652 **Fax:** (866) 878-2769 **Email:** keaven@kgconcretepumping.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;

☐ K R C SAFETY CO. INC.

Cert. Type: DBE (Minority-owned) | VISALIA, CA

Phone: (559) 732-0393 **Fax:** (559) 732-2684 **Email:** garyc@krcsafety.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CDNSTRUCTIDN AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPDRARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CDNTROL; C2066 TEMPDRARY ERDSION CDNTRDL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CDNCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ KERN COUNTY CUSTOM CONCRETE

Cert. Type: DBE (Minority-owned) | BAKERSFIELD, CA

Phone: (661) 872-4602 **Fax:** (661) 325-5590 **Email:** JerryKCCC@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;

☐ KIONA LANDSCAPING

Cert. Type: DBE (Minority-owned) | EUREKA, CA

Phone: (707) 616-4340 **Fax:** () - **Email:** egruetzmacherjr@gmail.com

Licenses: C13 Fencing Contractor; C27 Landscaping Contractor;

Work Category Codes: C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;

☐ LAM TRUCKING

Cert. Type: DBE (Minority-owned) | UNION CITY, CA

Phone: (510) 717-7799 **Fax:** (510) 429-8883 **Email:** tanlamnn@yahoo.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ LAVINA TRUCKING, INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, CA

Phone: (415) 860-3594 **Fax:** (650) 589-2843 **Email:** lavinatrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ LD INNOVATIONS, LLC

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, CA

Phone: (925) 209-7755 **Fax:** (415) 445-4689 **Email:** ldinnovations1@gmail.com

Licenses:

Work Category Codes: G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;

☐ LEON BROTHERS TRUCKING

Cert. Type: DBE (Minority-owned) | HAYWARD, CA

Phone: (510) 931-8385 **Fax:** (510) 460-9389 **Email:** Leonbrotherstrucking1967@yahoo.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ M. HERNANDEZ CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, CA

Phone: (415) 824-4731 **Fax:** (415) 824-4696 **Email:** mariano@hernandez-engineering.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;

☐ MACHADO & SONS CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | TURLOCK, CA

Phone: (209) 632-5260 **Fax:** (209) 632-3963 **Email:** mike@machadoandsons.com

Licenses: B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; D06 Concrete Related Services; D30 Pile Driving / Pressure Foundation Jacking;

Work Category Codes: C1901 ROADWAY EXCAVATIDN; C1910 GRADING; C1930 STRUCTURE BACKFILL; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;

☐ MC CULLOUGH CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | ARCATA, CA

Phone: (707) 825-1014 **Fax:** (707) 825-1769 **Email:** denamccullough@mccullughconstructioninc.com

Licenses: A General Engineering Contractor; C27 Landscaping Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

☐ MCAFEE TRANSPORTATION

Cert. Type: DBE (Minority-owned) | BRENTWOOD, CA

Phone: (925) 308-7700 **Fax:** (925) 308-7700 **Email:** mcafeetransportation@gmail.com

Licenses:

Work Category Codes: C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C9774 TRUCKER;

☐ MCD TRUCKING LLC

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, CA

Phone: (415) 412-1902 **Fax:** (415) 538-1905 **Email:** smithdews@aol.com

Licenses:

Work Category Codes: C9633 HAZARDOUS WASTE TRUCKING; C9774 TRUCKER;

☐ MERCADO TRUCKING

Cert. Type: DBE (Minority-owned) | HERCULES, CA

Phone: (510) 517-4297 **Fax:** (510) 245-3803 **Email:** mercadotrk@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ METCO

Cert. Type: DBE (Minority-owned) | SAN RAFAEL, CA

Phone: (415) 455-9922 **Fax:** (415) 455-9960 **Email:** c.martinez@metco-usa.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ NITTA EROSION CONTROL

Cert. Type: DBE (Women-owned) | LOOMIS, CA

Phone: (916) 652-7459 **Fax:** (916) 652-4376 **Email:** nittaec@gmail.com

Licenses: C27 Landscaping Contractor; D59 Hydroseed Spraying;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;

☐ NOR-CAL PUMP & WELL DRILLING, INC.

Cert. Type: DBE (Minority-owned) | YUBA CITY, CA

Phone: (530) 674-5861 **Fax:** (530) 674-1525 **Email:** norcalpump@yahoo.com

Licenses: C57 Well Drilling Contractor; D21 Machinery and Pumps;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;

☐ NORTH AMERICAN FENCE & RAILING INC.

Cert. Type: DBE (Women-owned) | OAKLAND, CA

Phone: (510) 436-0755 **Fax:** (510) 534-5406 **Email:** kdcomini@yahoo.com

Licenses: C13 Fencing Contractor;

Work Category Codes: C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

☐ OLIVER TRANSBAY CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, CA

Phone: (415) 330-0904 **Fax:** (415) 330-0934 **Email:** flotbc@sbcglobal.net

Licenses: A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;

☐ ON THE LEVEL CONCRETE

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, CA

Phone: (415) 407-3695 **Fax:** (415) 349-4489 **Email:** onthelevelconcrete@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;

☐ PACIFIC WATER TRUCKS

Cert. Type: DBE (Women-owned) | UNION CITY, CA

Phone: (510) 494-1000 **Fax:** (510) 494-1045 **Email:** terry@pacificwatertrucks.com

Licenses:

Work Category Codes: C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ PROFESSIONAL CONCRETE SAWING INC.

Cert. Type: DBE (Minority-owned) | MERCED, CA

Phone: (209) 722-2226 **Fax:** (209) 722-2227 **Email:** davidscott@gvni.com

Licenses: D06 Concrete Related Services;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

☐ R&S TRUCKING, INC

Cert. Type: DBE (Women-owned) | SANTA ROSA, CA

Phone: (707) 571-8820 **Fax:** (707) 571-0364 **Email:** scutler@rstrucking.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ RUBECON BUILDERS INC.

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, CA

Phone: (415) 206-7740 **Fax:** (415) 206-1750 **Email:** ruben@rubecon.com

Licenses: A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C06 Cabinet, Millwork and Finish Carpentry Contractor; C08 Concrete Contractor; C09 Drywall Contractor; C10 Electrical Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C8783 Engineering - Structural; C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; D2430 MILLWORK, PLYWOOD & STRUCTURAL MEMBERS;

☐ RUPERT CONSTRUCTION SUPPLY, LP

Cert. Type: DBE (Women-owned) | RANCHO CORDOVA, CA

Phone: (925) 229-5577 **Fax:** (916) 673-9737 **Email:** karen@rupertsupply.com

Licenses:

Work Category Codes: C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

☐ S & S TRUCKING

Cert. Type: DBE (Minority-owned) | OAKLAND, CA

Phone: (510) 383-3556 **Fax:** (510) 383-2917 **Email:** frank@snsands.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

☐ SCHOTKA CONSTRUCTION INC

Cert. Type: DBE (Women-owned) | AMERICAN CANYON, CA

Phone: (707) 265-6977 **Fax:** (707) 265-6856 **Email:** dschotka@aol.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;

☐ STI TRUCKING

Cert. Type: DBE (Women-owned) | NEWARK, CA

Phone: (510) 790-8080 **Fax:** (510) 796-2811 **Email:** nawicpat@gmail.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ SUPERIOR HYDRO-SEEDING

Cert. Type: DBE (Women-owned) | WATSONVILLE, CA

Phone: (831) 763-1811 **Fax:** (831) 763-2023 **Email:** morgan@superiorhydroseeding.net

Licenses: C27 Landscaping Contractor;

Work Category Codes: C2000 HIGHWAY PLANTING; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C9867 LANDSCAPING CONTRACTOR;

☐ SUULUTAAQ, INC - ALASKA NATIVE CORP

Cert. Type: DBE (Minority-owned) | SUISUN SITY, CA

Phone: (707) 427-3209 **Fax:** (707) 419-4851 **Email:** kristina.viado@suulutaaq.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;

☐ T.D.W. CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | LIVERMORE, CA

Phone: (925) 455-5259 **Fax:** (925) 455-0325 **Email:** josie@tdwconstruction.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C6800 SUBSURFACE DRAIN;

☐ TRAFFIC CONTROL PROS

Cert. Type: DBE (Minority-owned) | CONCORD, CA

Phone: (925) 270-4580 **Fax:** (925) 405-3833 **Email:** estimating@tcpros.net

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;

☐ TRAFFIC ENFORCEMENT SOLUTIONS

Cert. Type: DBE (Women-owned) | CLOVIS, CA

Phone: (559) 392-6050 **Fax:** (559) 323-4269 **Email:** trafficenforcementsolutions@gmail.com

Licenses:

Work Category Codes: C0612 SAFETY SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8610 SPEED MONITORING STATION;

☐ TRI-VALLEY CONTRACTING, INC.

Cert. Type: DBE (Women-owned) | ORINDA, CA

Phone: (925) 787-1003 **Fax:** (888) 872-4450 **Email:** landy@trivalleystriping.com

Licenses: C32 Parking and Highway Improvement Contractor;

Work Category Codes: C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

☐ USA TRUCKING, INC

Cert. Type: DBE (Minority-owned) | FAIRFIELD, CA

Phone: (707) 580-0263 **Fax:** (707) 437-4050 **Email:** usatrucking@yahoo.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

☐ WESTERN TRAFFIC SUPPLY, INC.

Cert. Type: DBE (Minority-owned) | PLEASANTON, CA

Phone: (925) 249-1854 **Fax:** (925) 249-1863 **Email:** eibanez@westerntraffic.com

Licenses: C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8850 Traffic Management / Operations;

☐ WHITE'S CUSTOM CONSTRUCTION

Cert. Type: DBE (Minority-owned) | ROSEVILLE, CA

Phone: (916) 284-1680 **Fax:** (916) 875-8095 **Email:** whitescustom@yahoo.com

Licenses: B General Building Contractor; C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C9810 SMALL STRUCTURES;

☐ WILLIS REBAR

Cert. Type: DBE (Minority-owned) | FAIRFIELD, CA

Phone: (707) 419-5949 **Fax:** (707) 759-3483 **Email:** willisrebar@gmail.com

Licenses: C50 Reinforcing Steel Contractor;

Work Category Codes: C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;

☐ YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, CA

Phone: (415) 647-2682 **Fax:** (415) 647-2683 **Email:** yjones@ycat-c.com

Licenses:

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8801 Construction Project and Document Control; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; I7350 MISC EQUIPMENT RENTAL & LEASING; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; I8740 MANAGEMENT & PUBLIC RELATIONS;

Submit List »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

SOLICITATION LOG

This document contains the solictations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 100
- Minority-Owned (MBE) - 65
- Women-Owned (WBE) - 35

TOTAL SOLICITED - 100

A & R TRANSPORTATION, INC.

P.O. BOX 8304 • FREMONT, CA, 94537

Cert. #39358 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 623-1966	2015-10-16 16:22:48	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-0202	2015-11-03 11:06:22	Nick	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-0202	2015-11-04 11:05:47	Receptionist	Y

Comments: Yes, will be bidding the project.

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
daryl@abslconstruction.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 727-0910	2015-10-16 16:19:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-11-03 11:04:22	Daryl	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-11-04 11:12:26	Voicemail full	Y

Comments: Yes, will bid. Voicemail is full. Indicated last time we spoke that they were bidding.

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 645-9618	2015-10-16 16:20:00	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-11-03 11:05:39	Joel	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-11-04 11:13:43	Estimator	Y

Comments: Yes, will be bidding the project.

A S CONTRACTORS, INC.

5347 COLE ROAD • MARIPOSA, CA, 95338

Cert. #40742 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
deni@sti.com	2015-10-16 15:06:23	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 966-2643	2015-10-16 16:22:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2015-11-03 11:08:25	Voicemail full	M

Comments: Maybe, however, voicemail was full. Unable to leave a message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2015-11-04 11:16:25	Voicemail full	M

Comments: May be bidding, not sure. Voicemail is full.

A.J. VASCONI GENERAL ENGINEERING

1820 GALINDO STREET, SUITE 275 • CONCORD, CA, 94520

Cert. #32335 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aj@ajvasconi.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2015-11-03 11:14:44	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2015-11-04 11:18:34	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

ACCURATE SAWCUTTING

1000 S. KILROY ROAD • TURLOCK, CA, 95380

Cert. #42252 (Women-owned) was identified in the Califomia Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
office@accuratesawcutting.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 632-9241	2015-10-16 16:19:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 632-5010	2015-11-03 11:09:11	Mary	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 632-5010	2015-11-04 11:22:38	Not available	Y

Comments: Yes, will bid. Unable to connect call. Indicated last time we spoke that they were bidding.

AL CURRY TRUCKING

1485 BAYSHORE BLVD. SUITE 160 • SAN FRANCISCO, CA, 94124

Cert. #9418 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
alcurrytrucking@aol.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-1542	2015-10-16 16:20:02	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 716-9143	2015-11-03 11:36:53	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 716-9143	2015-11-04 11:24:20	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

ALCARAZ TRANSPORTATION, INC

1982 TYMM WAY • SAN JOSE, CA, 95122

Cert. #40273 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jesse@alcaraztransportation.com	2015-10-16 15:06:23	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 272-8611	2015-10-16 16:24:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2015-11-03 11:39:36	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2015-11-04 11:41:35	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 453-3250	2015-10-16 16:20:04	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2015-11-03 11:15:59	Katie	N

Comments: No, not bidding. Not within their scope of work.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AMERICAN PRECISION BUILDERS

1459 SAN PABLO AVENUE • PINOLE, CA, 94564

Cert. #38658 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
louis@apbconstruction.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 764-4955	2015-10-16 16:21:08	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 827-7684	2015-11-03 11:17:57	Estimator	N

Comments: No, not bidding. Too busy.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AMEZCUA & SON TRUCKING

19470 W. GRANTLINE RD • TRACY, CA, 95391

Cert. #41924 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
chuchinz79@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 687-6709	2015-11-03 11:41:48	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 687-6709	2015-11-04 11:45:51	Receptionist	M

Comments: May be bidding, not sure. Unable to leave a message due to bad connection.

AMG CONSTRUCTION

8908 THERMAL STREET • OAKLAND, CA, 94605

Cert. #33181 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dougblacksher@aol.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 562-4339	2015-10-16 16:21:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 562-8638	2015-11-03 11:37:51	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 562-8638	2015-11-04 11:46:37	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kevinphan@amlandcorp.com	2015-10-16 15:06:23	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 298-4344	2015-10-16 16:23:09	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-11-03 11:48:25	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-11-04 11:47:19	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

ANCHOR SINGH PAINTING

3030 BUCHANAN STREET • SACRAMENTO, CA, 95833

Cert. #42891 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
perfectpainter26@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 595-1837	2015-11-03 12:08:04	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 595-1837	2015-11-04 11:49:41	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

AP TRUCKING

417 LLOYD AVE. • SAN LEANDRO, CA, 94578

Cert. #37945 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 878-2725	2015-10-16 16:23:16	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 750-6867	2015-11-03 12:14:51	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 750-6867	2015-11-04 11:52:17	No answer	M

Comments: May be bidding, not sure. No answer to call, unable to leave a message.

AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the Califomia Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 589-9509	2015-10-16 16:20:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-11-03 11:49:41	Deb	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-11-04 12:01:38	Receptionist	Y

Comments: Yes, will be bidding the project.

AYALA & SONS TRUCKING

6890 AVENUE D • MANTECA, CA, 95337

Cert. #1227 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 823-1890	2015-10-16 16:21:53	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 823-1890	2015-11-03 11:50:22	Receptionist	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AZUL WORKS INC

1555 YOSEMITE AVENUE, SUITE NO. 2 • SAN FRANCISCO, CA, 94124

Cert. #39729 (Women-owned) was identified in the Califomia Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rocio@azulworks.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 558-1556	2015-10-16 16:21:23	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 558-1507	2015-11-03 11:52:05	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 527-0500	2015-10-16 16:20:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-11-03 11:55:14	Juan	M

Comments: Maybe, they have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-11-04 12:05:26	Estimator	M

Comments: May be bidding, not sure. They have already responded to the fax.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 473-2749	2015-10-16 16:20:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2015-11-03 11:59:34	DeeDee	N

Comments: No, not bidding. Not within their scope of work.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BDS TRANSPORTATION INC

2521 TDLBERT DRIVE • TRACY, CA, 95377

Cert. #42440 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
thamrba11@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 604-8639	2015-11-03 12:19:48	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 604-8639	2015-11-04 12:07:55	Estimator	Y

Comments: Yes, is interested. Needs more information, will give them a call.

BENJAMIN LUU TRUCKING

29388 TAYLDR AVENUE • HAYWARD, CA, 94544

Cert. #42254 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
benjaminltrucking@gmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 315-4486	2015-11-03 12:02:22	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 315-4486	2015-11-04 12:09:40	Unable to leave message	M

Comments: May be bidding, not sure. Unable to leave a message.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2015-10-16 16:20:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-11-03 12:22:37	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-11-04 12:22:27	Receptionist	M

Comments: May be bidding, not sure yet. They are still looking at the project.

CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

3167 SANTA ROSA AVE • SANTA ROSA, CA, 95407

Cert. #34209 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jtraining@att.net	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-8552	2015-10-16 16:20:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2015-11-03 12:40:02	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(707) 579-8577	2015-11-04 12:24:15	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

CJC TRUCKING COMPANY

3803 BROADWAY, SUITE 2 • OAKLAND, CA, 94611

Cert. #23713 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 601-5332	2015-10-16 16:20:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 601-5359	2015-11-03 12:44:59	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 601-5359	2015-11-04 12:26:04	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1711	2015-10-16 16:20:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-11-03 12:17:35	Derek	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-11-04 12:29:40	Voicemail	Y

Comments: Yes, will bid. Unable to leave a message. Indicated last time we spoke that they were bidding.

COBRA TRUCKING

P.O. BOX 24533 • SAN FRANCISCO, CA, 94124

Cert. #26538 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cobratrucking@yahoo.com	2015-10-16 15:06:23	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 330-9354	2015-10-16 16:20:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2015-11-03 13:10:59	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2015-11-04 12:31:04	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

COLEMAN CONSTRUCTION

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tcoleman2009@hotmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 275-9025	2015-10-16 16:20:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2015-11-03 13:17:59	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2015-11-04 12:43:03	Receptionist	N

Comments: No, not bidding this project.

COMMERCIAL TRANSPORT

8194 MONTEREY ROAD • SAN JOSE, CA, 95131

Cert. #38843 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
headleygeorge@aol.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 595-5515	2015-11-03 14:05:52	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 595-5515	2015-11-04 12:45:03	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

CONCRETE LANDSCAPE SERVICES

4862 E. 2ND STREET • BENICIA, CA, 94510

Cert. #43013 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
clsconcrete@pacbell.net	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 682-1884	2015-10-16 16:20:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 688-1500	2015-11-03 12:28:18	Not available	M

Comments: May be interested, however, we were unable to connect call. Numer could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 688-1500	2015-11-04 12:55:18	Invalid number	M

Comments: May be bidding, not sure. Number is invalid.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2015-10-16 16:20:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-11-03 12:30:53	Heather	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-8821	2015-10-16 16:20:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2015-11-03 14:17:32	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2015-11-04 12:57:37	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

CONTRACTOR SERVICES GROUP, INC.

3960 INDUSTRIAL BLVD SUITE 500 • WEST SACRAMENTO, CA, 95691

Cert. #36742 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
shelli@csg-web.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 366-6646	2015-10-16 16:20:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2015-11-03 14:20:42	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2015-11-04 13:01:49	Receptionist	N

Comments: No, not bidding this project.

D & D CONCRETE CONSTRUCTION CO

9237 LITTLE CREEK CIRCLE • STOCKTON, CA, 95210

Cert. #40124 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denise7431@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2015-11-03 14:27:36	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2015-11-04 13:04:13	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

D & S TRUCKING

6429 SUNNYSLOPE AVENUE • CASTRO VALLEY, CA, 94552

Cert. #5242 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
suzi_jane1@pacbell.net	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 581-8083	2015-10-16 16:20:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 537-2178	2015-11-03 14:36:46	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 537-2178	2015-11-04 13:09:23	Receptionist	N

Comments: No, not bidding this project.

DD & L TRUCKING

35 PARK CIRCLE • MARIN CITY, CA, 94965

Cert. #33466 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
charlesettas@comcast.net	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 332-4585	2015-10-16 16:20:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2015-11-03 14:49:31	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2015-11-04 13:11:52	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

DE LA TORRE TRUCKING LLC

8338 TUBBS RD • WINTERS, CA, 95694

Cert. #41556 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
delatorrerocks2@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 795-3657	2015-10-16 16:20:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2015-11-03 14:51:26	Fax machine	M

Comments: Maybe, however, fax machine picked up. Unable to leave a message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2015-11-04 13:14:46	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

DEHARO RAMIREZ CORPORATION

1250 MISSOURI STREET, STE 202 • SAN FRANCISCO, CA, 94107

Cert. #41669 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
marco@dhrgconcrete.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 552-3505	2015-10-16 16:20:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-3504	2015-11-03 13:15:37	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DESTINATION ANYWHERE, INC.

P.O. BOX 21 • TRACY, CA, 95378

Cert. #37840 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@destinationanywhereinc.com	2015-10-16 15:06:23	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 835-1144	2015-10-16 16:20:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 836-9400	2015-11-03 15:07:18	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 836-9400	2015-11-04 13:20:13	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 634-6858	2015-10-16 16:20:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2015-11-03 13:20:09	Jane	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2015-11-04 13:26:29	Receptionist	Y

Comments: Yes, will be bidding the project.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 374-6470	2015-10-16 16:20:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2015-11-03 13:23:16	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2015-11-04 13:34:29	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

DOMINGUEZ & SONS TRUCKING, INC

529 N. 10TH STREET • SAN JOSE, CA, 95112

Cert. #40407 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
genaro@dominguezandsons.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 275-6762	2015-10-16 16:20:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 288-9663	2015-11-03 15:12:15	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 288-9663	2015-11-04 13:36:21	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALDMAR DRIVE • REDWDDD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2015-10-16 15:06:23	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2015-10-16 16:20:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-11-03 15:14:38	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-11-04 13:41:24	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

ECONOMY TRUCKING SERVICES, INC

24701 CLAWITER RD. • HAYWARD, CA, 94545

Cert. #35727 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
preet@economytrucking.net	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 733-9600	2015-10-16 16:20:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2015-11-03 14:38:37	Ken	Y

Comments: Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2015-11-04 13:47:17	Ken	Y

Comments: Yes, will be bidding this project. They have already responded to the fax.

EIGHTEEN TRUCKING CO.

160 CARGO WAY NO. 2002 • SAN FRANCISCO, CA, 94124

Cert. #33465 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eighteentrucking@aol.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 552-3130	2015-10-16 16:20:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2015-11-03 14:41:15	Receptionist	M

Comments: Maybe, resent email on request. The estimator will take a look at the project and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2015-11-04 13:50:59	Lines busy	M

Comments: May be bidding, not sure. Lines temporarily busy.

ERNEST B. DEE

7051 BOWLING DRIVE # 104 • SACRAMENTO, CA, 95823

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ernestdee6@gmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 691-2127	2015-10-16 16:28:10	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-11-03 15:30:09	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-11-04 13:52:05	Ernest	Y

Comments: Yes, will be bidding the project.

FANFA, INC.

2401 GRANT AVENUE • SAN LORENZO, CA, 94580

Cert. #5435 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dbgriffin@fanfainc.com	2015-10-16 15:06:23	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 278-3095	2015-10-16 16:20:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 278-8410	2015-11-03 14:42:33	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FLORES SWEEPING SERVICE INC

2072 UNIVERSAL DRIVE • STOCKTON, CA, 95206

Cert. #41980 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
teresoflores@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 234-7165	2015-10-16 16:22:44	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 506-2992	2015-11-03 15:34:15	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 506-2992	2015-11-04 13:53:20	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

FOCON, INC

610 16TH STREET, SUITE 501 • OAKLAND, CA, 94612

Cert. #29518 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mseals@foconinc.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 465-6356	2015-10-16 16:21:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 465-6319	2015-11-03 14:44:52	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FORCE TRAFFIC CONTROL, INC.

1478-B NORTH BELMONT RD • EXETER, CA, 93221

Cert. #29335 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
forcetraffic@earthlink.net	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 594-1056	2015-10-16 16:21:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2015-11-03 14:46:36	Eric	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2015-10-16 16:23:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-11-03 14:47:56	Toni	Y

Comments: Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-11-04 14:01:41	Toni	Y

Comments: Yes, will be bidding this project. They have already responded to the fax.

G & L SUPPLY, INC.

15585 HILL ROAD • MORGAN HILL, CA, 95037

Cert. #38716 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
glsupply@verizon.net	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 779-3306	2015-10-16 16:21:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 778-3933	2015-11-03 14:52:34	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GLORIA WASHINGTON TRUCKING, INC.

525 DECARLO AVENUE • RICHMOND, CA, 94802

Cert. #38530 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gwtrkninc@aol.com	2015-10-16 15:06:23	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 298-9431	2015-10-16 17:26:57	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 236-6766	2015-11-03 15:36:34	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 236-6766	2015-11-04 14:35:52	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

GUIDO'S TRUCKING

105 GALSTON CT • ROSEVILLE, CA, 95747

Cert. #38236 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
guidostrucking@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 771-5230	2015-10-16 16:22:34	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 586-5717	2015-11-03 15:39:57	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 586-5717	2015-11-04 14:38:22	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

HAVER TRANSPORT

1801 CHINQUAPIN CT., #C • CONCORD, CA, 94519

Cert. #42042 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
havertransport@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(825) 318-9394	2015-10-16 16:27:24	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 766-4371	2015-11-03 14:53:33	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

INDUSTRIAL BATTERY SERVICES

673 ERLANDSON STREET • RICHMOND, CA, 94804

Cert. #33587 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ibsrecoder@aol.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 412-5988	2015-10-16 16:21:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 222-7719	2015-11-03 14:54:51	Voicemail full	M

Comments: Maybe, however, voicemail was full. Unable to leave a message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 222-7719	2015-11-04 14:40:31	Voicemail full	M

Comments: May be bidding, not sure. Voicemail is full.

J & A TRUCKING INC.

7167 PIKE COURT • DUBLIN, CA, 94568

Cert. #14323 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 829-6392	2015-10-16 16:22:26	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 828-0425	2015-11-03 14:57:19	Voicemail full	M

Comments: Maybe, however, voicemail was full. Unable to leave a message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 828-0425	2015-11-04 14:41:50	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

J.A.L. TRUCKING

3082 SAN FERNANDO WAY • UNION CITY, CA, 94587

Cert. #40202 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
3juvena@comcast.net	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 324-3709	2015-10-16 16:23:05	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 324-3709	2015-11-03 14:58:21	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 324-3709	2015-11-04 14:43:40	Unable to connect	M

Comments: May be bidding, not sure. Unable to connect call.

JAKI CONSTRUCTION COMPANY

1217 WASHINGTON AVENUE, SUITE 158 • SAN LEANDRO, CA, 94577

Cert. #39540 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jakiconstructioncompany@gmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 568-5236	2015-10-16 16:28:09	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 568-2560	2015-11-03 14:56:11	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 568-2560	2015-11-04 14:44:17	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

JARELL HARRIS STRIPING SERVICES

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jharrisstripingservices@hotmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 832-1736	2015-10-16 16:24:39	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-11-03 15:43:01	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-11-04 14:47:56	Voicemail	M

Comments: May be bidding, not sure. Reached voicemail but unable to leave a message.

JOMAR TRUCKING

235 SAINT CATHERINE DRIVE • DALY CITY, CA, 94015

Cert. #39457 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jbtagatac@gmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 758-2510	2015-10-16 16:23:10	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 280-3605	2015-11-03 14:59:52	Not available	M

Comments: May be interested, however, we were unable to connect call. Numer could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 280-3605	2015-11-04 14:49:01	Not available	M

Comments: May be bidding, not sure. Number not available at the moment.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 878-2769	2015-10-16 16:21:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-11-03 15:00:44	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 732-2684	2015-10-16 16:21:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-11-03 15:02:15	Cache	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-11-04 14:50:56	Receptionist	Y

Comments: Yes, will be bidding the project.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 325-5590	2015-10-16 16:24:27	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-11-03 15:05:35	Jerry	M

Comments: Maybe, resent email on request. The estimator will take a look at the project and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-11-04 14:53:11	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-11-03 15:47:02	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-11-04 14:55:20	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

LAM TRUCKING

33743 8TH STREET • UNION CITY, CA, 94587

Cert. #38332 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tanlamnn@yahoo.com	2015-10-16 15:06:23	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 429-8883	2015-10-16 16:24:46	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 717-7799	2015-11-03 15:04:33	Fax machine	M

Comments: Maybe, however, fax machine picked up. Unable to leave a message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 717-7799	2015-11-04 14:59:33	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

LAVINA TRUCKING, INC.

1474 EGBERT AVENUE • SAN FRANCISCO, CA, 94124

Cert. #37949 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lavinatrucking@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 589-2843	2015-10-16 16:23:34	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 860-3594	2015-11-03 15:48:41	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 860-3594	2015-11-04 15:01:13	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

LD INNOVATIONS, LLC

388 MARKET STREET, SUITE 1300 • SAN FRANCISCO, CA, 95111

Cert. #41867 (Women-owned) was identified in the Califomia Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ldinnovations1@gmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 445-4689	2015-10-16 16:22:33	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 209-7755	2015-11-03 15:50:33	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 209-7755	2015-11-04 15:03:45	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

LEON BROTHERS TRUCKING

28390 CUBBERLEY COURT • HAYWARD, CA, 94545

Cert. #42054 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Leonbrotherstrucking1967@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 460-9389	2015-10-16 16:23:32	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 931-8385	2015-11-03 15:52:22	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 931-8385	2015-11-04 15:05:29	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

M. HERNANDEZ CONSTRUCTION INC

850 RANKIN STREET • SAN FRANCISCO, CA, 94124

Cert. #34829 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mariano@hernandez-engineering.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 824-4696	2015-10-16 16:21:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2015-11-03 15:54:53	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2015-11-04 15:08:31	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

MACHADO & SONS CONSTRUCTION, INC

1000 S. KILROY ROAD • TURLOCK, CA, 95380

Cert. #42253 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mike@machadoandsons.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 632-3963	2015-10-16 16:21:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 632-5260	2015-11-03 14:34:11	Courtney	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2015-10-16 16:21:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-11-03 14:33:33	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MCAFEE TRANSPORTATION

551 LILAC CT. • BRENTWOOD, CA, 94513

Cert. #38828 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mcafeetransportation@gmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 308-7700	2015-10-16 16:23:23	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 308-7700	2015-11-03 14:32:54	Not available	M

Comments: Maybe, however, number is not in service.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 308-7700	2015-11-04 15:11:17	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

MCD TRUCKING LLC

2030 BURROWS STREET • SAN FRANCISCO, CA, 94134

Cert. #36655 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
smithdews@aol.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 538-1905	2015-10-16 16:21:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 412-1902	2015-11-03 14:32:14	Olivia	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MERCADO TRUCKING

1096 NORTH SHELTER BAY • HERCULES, CA, 94547

Cert. #38653 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mercadotrk@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 245-3803	2015-10-16 16:21:47	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2015-11-03 14:30:02	Alejandro	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2015-11-04 15:13:51	Estimator	Y

Comments: Yes, will be bidding the project.

METCO

2165 FRANCISCO BOULEVARD, #AI • SAN RAFAEL, CA, 94901

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
c.martinez@metco-usa.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 455-9960	2015-10-16 16:23:18	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2015-11-03 15:57:34	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2015-11-04 15:15:53	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2015-10-16 16:21:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-11-03 14:25:50	Val	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-11-04 15:18:02	Valerie	M

Comments: May be bidding, not sure yet. They are still looking at the project.

NOR-CAL PUMP & WELL DRILLING, INC.

1325 BARRY ROAD • YUBA CITY, CA, 95993

Cert. #34182 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
norcalpump@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 674-1525	2015-10-16 16:21:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 674-5861	2015-11-03 14:24:51	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NORTH AMERICAN FENCE & RAILING INC.

515 23RD AVENUE • OAKLAND, CA, 94606

Cert. #40456 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kdcomini@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 534-5406	2015-10-16 17:27:19	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 436-0755	2015-11-03 14:23:25	Gary	M

Comments: Maybe, resent email on request. The estimator will take a look at the project and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 436-0755	2015-11-04 15:23:32	No answer	M

Comments: May be bidding, not sure. No answer to call, no voicemail.

OLIVER TRANSBAY CONSTRUCTION INC

1485 BAYSHORE BOULEVARD SUITE B145-421 • SAN FRANCISCO, CA, 94124

Cert. #35209 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
flotbc@sbcglobal.net	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 330-0934	2015-10-16 16:21:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-0904	2015-11-03 15:58:45	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-0904	2015-11-04 15:27:21	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

ON THE LEVEL CONCRETE

1485 BAYSHORE BLVD #317 • SAN FRANCISCO, CA, 94124

Cert. #40678 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
onthelevelconcrete@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 349-4489	2015-10-16 16:21:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2015-11-03 14:18:40	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PACIFIC WATER TRUCKS

920 WHIPPLE RD • UNION CITY, CA, 94587

Cert. #20369 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
terry@pacificwatertrucks.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 494-1045	2015-10-16 16:23:18	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 494-1000	2015-11-03 14:15:58	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348 • MERCED, CA, 95344

Cert. #34174 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
davidscott@gvni.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 722-2227	2015-10-16 16:22:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-11-03 16:03:36	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-11-04 15:29:30	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #38042 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
scutler@rstrucking.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 571-0364	2015-10-16 16:48:36	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2015-11-03 14:08:23	Eric	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RUBECON BUILDERS INC.

3450 THIRD STREET, BUILDING 1B • SAN FRANCISCO, CA, 94124

Cert. #41661 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ruben@rubecon.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1750	2015-10-16 16:22:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-7740	2015-11-03 14:07:04	Carla	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 673-9737	2015-10-16 16:21:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-11-03 16:07:16	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-11-04 15:31:46	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

S & S TRUCKING

477 ROLAND WAY • OAKLAND, CA, 94621

Cert. #1915 (Minority-owned) was identified in the Califomia Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@snsands.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 383-2917	2015-10-16 16:22:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2015-11-03 16:09:28	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2015-11-04 15:35:15	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the Califomia Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 265-6856	2015-10-16 16:22:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-11-03 14:01:43	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-11-04 15:46:16	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

STI TRUCKING

36467 HALEY ST • NEWARK, CA, 94560

Cert. #26410 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nawicpat@gmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 796-2811	2015-10-16 16:24:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2015-11-03 13:57:03	Janice	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2015-11-04 15:47:22	Janice	Y

Comments: Yes, will be bidding the project.

SUPERIOR HYDRO-SEEDING

250 W. RIVERSIDE DRIVE • WATSONVILLE, CA, 95076

Cert. #7183 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
morgan@superiorhydroseeding.net	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 763-2023	2015-10-16 16:22:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2015-11-03 13:53:40	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2015-11-04 15:50:27	Josh	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

SUULUTAAQ, INC - ALASKA NATIVE CORP

110 RAILROAD AVENUE, SUITE A • SUISUN SITY, CA, 94585

Cert. #40764 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kristina.viado@suulutaaq.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 419-4851	2015-10-16 16:22:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 427-3209	2015-11-03 13:51:08	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

T.D.W. CONSTRUCTION, INC

101 GREENVILLE RD • LIVERMORE, CA, 94550

Cert. #5282 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
josie@tdwconstruction.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 455-0325	2015-10-16 16:22:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-5259	2015-11-03 13:47:55	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-5259	2015-11-04 15:53:22	Estimator	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

TRAFFIC CONTROL PROS

2440 STANWELL DRIVE, SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 405-3833	2015-10-16 16:22:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2015-11-03 13:37:11	Jeff	M

Comments: Maybe, they have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2015-11-04 15:54:34	Estimator	M

Comments: May be bidding, they have already responded to the fax.

TRAFFIC ENFORCEMENT SOLUTIONS

213 WARWICK • CLOVIS, CA, 93619

Cert. #40928 (Women-owned) was identified in the Califomia Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficenforcementsolutions@gmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 323-4269	2015-10-16 16:24:13	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-11-03 13:46:02	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-11-04 15:56:01	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

TRI-VALLEY CONTRACTING, INC.

15 CHARLES HILL CIRCLE • ORINDA, CA, 94563

Cert. #41297 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
landy@trivalleystriping.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 872-4450	2015-10-16 16:22:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-11-03 13:43:44	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-11-04 16:00:23	Receptionist	N

Comments: No, not bidding this project.

USA TRUCKING, INC

5185 W B GOODMAN LANE • FAIRFIELD, CA, 94533

Cert. #39323 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
usatrucking@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 437-4050	2015-10-16 16:22:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2015-11-03 13:41:55	D.J	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2015-11-04 16:01:09	Unable to connect	M

Comments: May be bidding, not sure. Unable to connect call.

WESTERN TRAFFIC SUPPLY, INC.

3942 VALLEY AVENUE, UNIT M • PLEASANTON, CA, 94566

Cert. #40681 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eibanez@westerntraffic.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 249-1863	2015-10-16 16:22:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 249-1854	2015-11-03 13:40:16	Elaine	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 249-1854	2015-11-04 16:02:20	Receptionist	Y

Comments: Yes, will be bidding the project.

WHITE'S CUSTOM CONSTRUCTION

1529 MICHENER DR • ROSEVILLE, CA, 95747

Cert. #40690 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
whitescustorn@yahoo.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 875-8095	2015-10-16 16:28:20	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 284-1680	2015-11-03 13:33:50	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 284-1680	2015-11-04 16:03:37	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

WILLIS REBAR

2333 COURAGE DRIVE, STE H, ROOM #9 • FAIRFIELD, CA, 94533

Cert. #42610 (Minority-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
willisrebar@gmail.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 759-3483	2015-10-16 16:24:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2015-11-03 13:30:27	Will	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2015-11-04 16:05:49	Voicemail	Y

Comments: Yes, will bid. Left a voicemail message. Indicated last time we spoke that they were bidding.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 10/16/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yjones@ycat-c.com	2015-10-16 15:06:23	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-2683	2015-10-16 16:22:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(415) 647-2682	2015-11-03 13:27:23	John	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-11-04 16:06:54	Unable to connect	Y

Comments: Yes, will bid. Unable to connect call. Indicated last time we spoke that they were bidding.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders
BID #: 04-1SS034
BID DUE DATE: 2015-11-05 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A & R TRANSPORTATION, INC.
Tel: (408) 591-0202
Fax: (510) 623-1966

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0910

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:19:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A S CONTRACTORS, INC.
Tel: (209) 742-6684
Fax: (209) 966-2643

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A.J. VASCONI GENERAL ENGINEERING
Tel: (925) 691-9400
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:22:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ACCURATE SAWCUTTING
Tel: (209) 632-5010
Fax: (209) 632-9241

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:19:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AL CURRY TRUCKING
Tel: (415) 716-9143
Fax: (415) 647-1542

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALCARAZ TRANSPORTATION, INC
Tel: (408) 591-6970
Fax: (408) 272-8611

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:24:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMERICAN PRECISION BUILDERS
Tel: (510) 827-7684
Fax: (510) 764-4955

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMEZCUA & SON TRUCKING
Tel: (408) 687-6709
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:22:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMG CONSTRUCTION
Tel: (510) 562-8638
Fax: (510) 562-4339

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMLAND CORP
Tel: (408) 929-3949
Fax: (408) 298-4344

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:23:09 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ANCHOR SINGH PAINTING
Tel: (916) 595-1837
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:22:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AP TRUCKING
Tel: (510) 750-6867
Fax: (510) 878-2725

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:23:16 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AYALA & SONS TRUCKING
Tel: (209) 823-1890
Fax: (209) 823-1890

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AZUL WORKS INC
Tel: (415) 558-1507
Fax: (415) 558-1556

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (510) 527-1000
Fax: (510) 527-0500

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:21 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BDS TRANSPORTATION INC
Tel: (510) 604-8639
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:22:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BENJAMIN LUU TRUCKING
Tel: (408) 315-4486
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:22:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
Tel: (707) 579-8577
Fax: (707) 579-8552

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:21 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CJC TRUCKING COMPANY
Tel: (510) 601-5359
Fax: (510) 601-5332

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:25 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: COBRA TRUCKING
Tel: (415) 330-9350
Fax: (415) 330-9354

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: COLEMAN CONSTRUCTION
Tel: (707) 275-9016
Fax: (707) 275-9025

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: COMMERCIAL TRANSPORT
Tel: (408) 595-5515
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:22:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONCRETE LANDSCAPE SERVICES
Tel: (916) 688-1500
Fax: (916) 682-1884

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONTRACTOR SERVICES GROUP, INC.
Tel: (916) 371-7303
Fax: (866) 366-6646

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: D & D CONCRETE CONSTRUCTION CO
Tel: (209) 992-2267
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:22:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: D & S TRUCKING
Tel: (510) 537-2178
Fax: (510) 581-8083

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DD & L TRUCKING
Tel: (415) 332-4977
Fax: (415) 332-4585

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DE LA TORRE TRUCKING LLC
Tel: (530) 795-3651
Fax: (530) 795-3657

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DEHARO RAMIREZ CORPORATION
Tel: (415) 552-3504
Fax: (415) 552-3505

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DESTINATION ANYWHERE, INC.
Tel: (209) 836-9400
Fax: (209) 835-1144

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:41 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 370-5756
Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DOMINGUEZ & SONS TRUCKING, INC
Tel: (408) 288-9663
Fax: (408) 275-6762

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ECONOMY TRUCKING SERVICES, INC
Tel: (510) 733-9100
Fax: (510) 733-9600

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EIGHTEEN TRUCKING CO.
Tel: (415) 552-1818
Fax: (415) 552-3130

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:52 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ERNEST B. DEE
Tel: (916) 271-0410
Fax: (916) 691-2127

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:28:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:20:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FLORES SWEEPING SERVICE INC
Tel: (408) 506-2992
Fax: (209) 234-7165

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FOCON, INC
Tel: (510) 465-6319
Fax: (510) 465-6356

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:19 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FORCE TRAFFIC CONTROL, INC.
Tel: (559) 594-1062
Fax: (559) 594-1056

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:23:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: G & L SUPPLY, INC.
Tel: (408) 778-3933
Fax: (408) 779-3306

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GLORIA WASHINGTON TRUCKING, INC.
Tel: (510) 236-6766
Fax: (510) 298-9431

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 05:26:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GUIDO'S TRUCKING
Tel: (510) 586-5717
Fax: (916) 771-5230

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: HAVER TRANSPORT
Tel: (925) 766-4371
Fax: (825) 318-9394

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:27:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: INDUSTRIAL BATTERY SERVICES
Tel: (510) 222-7719
Fax: (510) 412-5988

Ghilotti Construction Company, Inc. is Seeking Quallfied DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: J & A TRUCKING INC.
Tel: (925) 828-0425
Fax: (925) 829-6392

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: J.A.L. TRUCKING
Tel: (510) 324-3709
Fax: (510) 324-3709

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:23:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JAKI CONSTRUCTION COMPANY
Tel: (510) 568-2560
Fax: (510) 568-5236

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:28:09 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JARELL HARRIS STRIPING SERVICES
Tel: (650) 832-1171
Fax: (650) 832-1736

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:24:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JOMAR TRUCKING
Tel: (650) 280-3605
Fax: (650) 758-2510

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:23:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 325-5590

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:24:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:22:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: LAM TRUCKING
Tel: (510) 717-7799
Fax: (510) 429-8883

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:24:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: LAVINA TRUCKING, INC.
Tel: (415) 860-3594
Fax: (650) 589-2843

Ghilotti Construction Company, Inc. is Seeking Quallfied DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:23:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: LD INNOVATIONS, LLC
Tel: (925) 209-7755
Fax: (415) 445-4689

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: LEON BROTHERS TRUCKING
Tel: (510) 931-8385
Fax: (510) 460-9389

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:23:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC
Tel: (415) 824-4731
Fax: (415) 824-4696

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MACHADO & SONS CONSTRUCTION, INC
Tel: (209) 632-5260
Fax: (209) 632-3963

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:41 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MCAFEE TRANSPORTATION
Tel: (925) 308-7700
Fax: (925) 308-7700

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:23:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MCD TRUCKING LLC
Tel: (415) 412-1902
Fax: (415) 538-1905

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MERCADO TRUCKING
Tel: (510) 517-4297
Fax: (510) 245-3803

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:47 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:23:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NOR-CAL PUMP & WELL DRILLING, INC.
Tel: (530) 674-5861
Fax: (530) 674-1525

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NORTH AMERICAN FENCE & RAILING INC.
Tel: (510) 436-0755
Fax: (510) 534-5406

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 05:27:19 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: OLIVER TRANSBAY CONSTRUCTION INC
Tel: (415) 330-0904
Fax: (415) 330-0934

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ON THE LEVEL CONCRETE
Tel: (415) 407-3695
Fax: (415) 349-4489

Ghilotti Construction Company, Inc. Is Seeking Quallfied DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PACIFIC WATER TRUCKS
Tel: (510) 494-1000
Fax: (510) 494-1045

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:23:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.
Tel: (209) 722-2226
Fax: (209) 722-2227

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:48:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: RUBECON BUILDERS INC.
Tel: (415) 206-7740
Fax: (415) 206-1750

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:21:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: S & S TRUCKING
Tel: (510) 383-3556
Fax: (510) 383-2917

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: STI TRUCKING
Tel: (510) 790-8080
Fax: (510) 796-2811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:24:09 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SUPERIOR HYDRO-SEEDING
Tel: (831) 763-1811
Fax: (831) 763-2023

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SUULUTAAQ, INC - ALASKA NATIVE CORP
Tel: (707) 427-3209
Fax: (707) 419-4851

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: T.D.W. CONSTRUCTION, INC
Tel: (925) 455-5259
Fax: (925) 455-0325

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRAFFIC CONTROL PROS
Tel: (925) 270-4580
Fax: (925) 405-3833

Ghilotti Construction Company, Inc. Is Seeking Quallfied DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRAFFIC ENFORCEMENT SOLUTIONS
Tel: (559) 392-6050
Fax: (559) 323-4269

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:24:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRI-VALLEY CONTRACTING, INC.
Tel: (925) 787-1003
Fax: (888) 872-4450

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:21 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: WESTERN TRAFFIC SUPPLY, INC.
Tel: (925) 249-1854
Fax: (925) 249-1863

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: WHITE'S CUSTOM CONSTRUCTION
Tel: (916) 284-1680
Fax: (916) 875-8095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:28:20 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: WILLIS REBAR
Tel: (707) 419-5949
Fax: (707) 759-3483

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:24:14 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: YOLANDA'S CONSTRUCTION
ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-05 at 02:00

BID No.: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 04:22:30 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

DEBEGOODFAITH.COM – Responses Received

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 11/05/2015 at 02:00
BID/PROJECT #: 04-1SS034
PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors. suppliers & truckers fo r construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in A lameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala -580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FAB RIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, H YDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAG GING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority part icipation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) P lans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://ww w.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti C onstruction Company encourages the use of minority and women subcontractors and suppliers and consid ers such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid

submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of n aming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-11 85' or equivalent; Include Primary and Non-Contributing wording on your certificate of insuran ce and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:10:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MACHADO & SONS CONSTRUCTION, INC
Tel: (209) 632-5260
Fax: (209) 632-3963

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 11/05/2015 at 02:00
BID/PROJECT #: 04-1SS034
PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in A lameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala -580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FAB RIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, H YDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAG GING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority part icipation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) P lans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://ww w.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti C onstruction Company encourages the use of minority and women subcontractors and suppliers and consid ers such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid

submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of n aming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-11 85' or equivalent; include Primary and Non-Contributing wording n your certificate of insuran ce and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:19:43 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 11/05/2015 at 02:00
BID/PROJECT #: 04-1SS034
PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in A lameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala -580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FAB RIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, H YDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAG GING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority part icipation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) P lans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://ww w.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti C onstruction Company encourages the use of minority and women subcontractors and suppliers and consid ers such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid

submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of n aming GCC as additional insured; including completed erations coverage; Use form 'CG-2010-11 85' or equivalent; include Primary and Non-Contributing wording your certificate of insuran ce and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:10:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SUULUTAAQ, INC - ALASKA NATIVE CORP
Tel: (707) 427-3209
Fax: (707) 419-4851

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 11/05/2015 at 02:00
BID/PROJECT #: 04-1SS034
PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in A lameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala -580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FAB RIC & OILS. CAS, TRAFFIC CONTROL. CLEAR & GRUB. ROADWAY EXCAVATION. STRUCTURE EXCAVATION/BACKFILL, H YDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAG GING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9.700.000.00 / DBE Goal: 6% / 160 WD / $5.400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority part icipation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) P lans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://ww w.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti C onstruction Company encourages the use of minority and women subcontractors and suppliers and consid ers such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid

submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of n aming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-11 85' or equivalent; include Primary and Non-Contributing wording on your certificate of insuran ce and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:19:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 11/05/2015 at 02:00
BID/PROJECT #: 04-1SS034
PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in A lameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala -580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FAB RIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, H YDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAG GING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority part icipation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) P lans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://ww w.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti C onstruction Company encourages the use of minority and women subcontractors and suppliers and consid ers such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid

submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of n aming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-11 85' or equivalent; include Primary and Non-Contributing wording on your certificate of insuran ce and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2015 03:19:43 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Project: **#04-1SS034 – Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6)**
Owner: **CALTRANS - (State of CA. - Dept. of Transportation)**
Bid Date & Time: **11/5/15 @ 2:00 PM**
Submit Quotes By: **11/5/15 @ 12:00 PM**
Engineer's Est.: **$9,700,000 (180 WD / $5,400.00 per day LD)**
Minority Goal: **6% DBE**

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors and suppliers for work in Alameda County, CA. Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. ***GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (wwwlghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

An Equal Opportunity Employer

ad# 51915

Pascal & Ludwig is requesting participation from DBE's, WBE's & MBE's Subcontractors/Suppliers for

Chino Basin Desalter Authority
Chino 1 Desalter Reliability
BID DATE: 11/19/2015 @ 2:00 PM

Subcontractor qualifications for, but not limited to the following: Rebar, Electrical, Paving, Painting, Fabricated Piping, Structural Steel, Survey, Masonry, Misc. Metals, Pumping Equipment, Roofing, HVAC.

Subcontractors must comply with union requirements.
Pascal & Ludwig will assist subcontractors in obtaining necessary equipment, supplies/material, obtaining bonds, lines of credit & insurance

Plans and specs are available for view at our website www.pascalludwig.com and in our office located at 2049 E. Francis Street, Ontario, CA

Pascal & Ludwig is an equal opportunity & does not discriminate due to race, color, religion, sex, national origin or ancestry, veteran or marital status, physical, mental or medical condition and/or disability, sexual orientation, age or any other basis protected by Federal or State Law.

Pascal & Ludwig Constructors

2049 E. Francis Street - Ontario, CA 91761
Contact: Sybil Zambardi
Tel: 909.947.4631 / Fax: 909.947.4631
Email: szambardi@pascalludwig.com

ad# 50027

AMS.NET, Inc. requesting sub-bids from qualified **DVBE** subcontractors for the following IT project:

Stockton Unified School District
Wireless Network Infrastructure Upgrade- Phase II
Proposal No. 854
Location: Stockton, California

AMS.NET has already won this RFP and are currently searching for qualified subcontractors to participate in this project.

Seeking: BISCI - Certified and RCDD - Certified Professionals.

Please Respond By: OCT.30. 2015

Contact our HR Department at: 925.245.1500 ext. 1500
OR Email: employment@ams.net

AMS.NET, Inc.

502 Commerce Way
Livermore, CA 94551

An Equal Opportunity Employer

ad# 53400

INVITATION TO BID

Project: **#04-1SS034 – Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6)**
Owner: **Caltrans**
Bid Date & Time: **11/5/15 @ 2:00 PM**
Submit Quotes By: **11/5/15 @ 12:00 PM**
Engineer's Est.: **$9,700,000 (180 WD / $5,400.00 per day LD)**
Minority Goal: **6% DBE**

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors and suppliers for work in Alameda County, CA. Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. ***GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (wwwlghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

An Equal Opportunity Employer

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

ad# 51915

AEOE Requesting sub-bids from qualified **DVBE** subcontractors/suppliers for:

Bonita Unified School District
New Gymnasium Buildings at
Ramona Middle School
3490 Ramona Ave., La Verne, CA 91750
Lone Hill Middle School
700 S. Lone Hill Ave., San Dimas, CA 91773
Bid Date: October 23, 2015 at 2:00pm

Seeking: Demolition, Grading, Site Utilities, Bituminous Surfacing, Site Concrete Work, Concrete Reinforcement, Cast-In-Place Concrete, Brick Masonry, Landscaping, Structural Steel, Metal Decking, Sheet Water-Proofing, Insulation, Polyvinyl-Chloride Roofing, Flashing & Sheet Metal, Steel Doors & Frames, Aluminum Framed Entrance & Storefronts, Portland Cement Plaster & Lath, Gypsum Board, Ceramic Tile, Wood Gypsum/Rubber/Athletic Flooring, Painting, Coatings, Signage, Scoreboard, Athletic Equipment, Gym Divider Curtain, Telescope Seating, Plumbing, HVAC, Electrical, Low Voltage.

AMG & Associates, Inc.

28296 Constellation Rd, Santa Clarita, CA 91355
Contact: Kathleen Kuhle
kkuhle@amgassociatesinc.com
Phone: 661-251-7401 * Fax: 661-251-7405

Ad# 53773

Diede Construction, Inc. Requesting sub-bids from qualified **DVBE** subcontractors & suppliers for the following project:

Fairfield-Suisun Unified School District
Mary Bird Early Education
Center Renovations
Bid No. 1028-16
Bid Date: October 29, 2015 at 1:00 pm
Location: 420 E. Tabor Ave. Fairfield, CA.

Seeking: Concrete, Carpentry, Casework, Drywall, Lath & Plaster.

Plans and Specifications are available through Diede Construction, Inc. 100% Performance and Payment Bonds may be required. Please call for assistance with any bonding, lines of credit, insurance or any other information that may be helpful in obtaining necessary equipment, supplies or materials needed for this project. An Equal Opportunity Employer.

Diede Construction, Inc.

12393 North Highway 99 W. Frontage Road
Lodi, CA. 95240
Contact: Linda Gregorich
LGregorich@DiedeConstruction.com
Ph: (209) 371-8860 - Fax: (209) 368-0600

ad# 6543

M/W/D/DVBE SUB-BIDS REQUESTED

AEOE Requesting Sub-bids from Certified
MBE/WBE/D/DVBE Subcontractors/Suppliers for:

Bakersfield City School District
Chipman Junior High School Mechanical Modernization & Walkway Replacement
2905 Eissler Street, Bakersfield, CA
Bid Date: 11/5/15 @ 2:00PM

Description: Demolition of existing covered walkway attached to existing Multipurpose Building, construct new covered walkway to be housing new HVAC equipment supporting the Multipurpose Building. Demo HVAC equipment in existing chiller plant, new concrete paving, reroute plumbing, fire alarm work. Additional parking lot striping / signage for ADA compliance.

Scope of work includes the following trades; **Demolition, Striping, Grading, Concrete, Reinforcing Steel, Brick Veneer, Structural Steel, Metal Decking, Rough and Finish Carpentry, Foam Roofing, Sheet Metal, Roof Hatch, Expansion Joints, Door / Frame / Hardware, Glazing, Plaster / Drywall, Painting, Signage, Plumbing, HVAC / Controls, Electrical, Fire Alarm.**

S.C. Anderson, Inc.

2160 Mars Court -Bakersfield, CA 93308
Contact: Sandra Munoz
(661)392-7000 (661)391-9999
sandramunoz@scanderson.com

ad# 52789

Spiess Construction Co., Inc. Requesting sub-bids from qualified
DBE subcontractors/suppliers for the following project:

Chino Basin Desalter Authority
Spec. No. CDAEXP3-15-02
Chino 1 Reliability Project
Bids Due: November 19, 2015 @ 2:00 pm
Location: Ontario, San Bernardino County, CA

Seeking: Concrete, Electrical, Mechanical, HVAC, Paving, Painting, Roofing, Rebar, Pipe & Fittings, Demolition and Survey.

Plans & specifications are available through Spiess Construction Co., Inc. at the address and phone number listed below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project.

Spiess Construction Co., Inc.

PO Box 2849 - Santa Maria, CA 93457
Contact: Scott Coleman
SColeman@sccitanks.com
Ph: 805-937-5859 * Fax: 805-934-4432

An Equal Opportunity Employer

ad# 70273

Project: **#04-1SS034 – Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6)**
Owner: **Caltrans**
Bid Date & Time: **11/5/15 @ 2:00 PM**
Submit Quotes By: **11/5/15 @ 12:00 PM**
Engineer's Est.: **$9,700,000 (180 WD / $5,400.00 per day LD)**
Minority Goal: **6% DBE**

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors and suppliers for work in Alameda County, CA. Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. ***GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (wwwlghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

An Equal Opportunity Employer

ad# 51915

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 10/16/2015 03:06 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

Bid/Contract #

04-1SS034

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Livermore, Alameda County, CA

Bid Date

11/05/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining

bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 10/16/2015 03:06 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

Bid/Contract #

04-1SS034

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Livermore, Alameda County, CA

Bid Date

11/05/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 10/16/2015 03:06 PM.

DBE GoodFaith Inc.
@dbegoodfaith

Ghilotti Construction Company, Inc. is seeking DBE s in Live... dbegoodfaith.com/ads/Hwy-580---...

03:10 PM - 16 Oct 2015

Annette Conley

From: classads@bayareanewsgroup.com
Sent: Tuesday, October 27, 2015 9:48 AM
To: Annette Conley
Subject: Thank you for placing your order with us.

Thank you for your order submission.

This is your confirmation that your order has been submitted. Below are the details of your transaction. Please save this confirmation for your records.

Order Details

Order Number:
WB0103161
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Cost:
$9.95
Payment Type:
Mastercard

Account Details

Annette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
(707) 585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.
Credit Card - Mastercard
**********3352

Scheduled for:

Start date:
Wed Oct 28, 2015
Website:
Marketplace CLASS
Target URL:
Duration:
7 days

Seeking DBE Subs/Suppliers & Truckers

$9,700,000.00

INVITATION TO BID
Owner: Department of Transportation (CALTRANS)
Bid Date & Time: 11/5/15 @ 2:00 P.M.
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have care-

ITEM #5 – SUPPORTING DOCUMENTS

Annette Conley

From: Annette Conley
Sent: Wednesday, October 28, 2015 1:24 PM
To: 'jenn@weldonworks.com'
Subject: FW: Upcoming Caltrans Project: CORRECTION: 04-1SS034
Attachments: INVITATION TO BID.doc

Corrected project number: 04-1SS034

Thanks!

From: Annette Conley
Sent: Wednesday, October 28, 2015 1:23 PM
To: 'jenn@weldonworks.com'
Subject: Upcoming Caltrans Projects: 04-264094, 04-2G6404 and 04-1SS364

Hi Jenn,

Thank you for speaking with me. Attached are the fliers for the upcoming Caltrans projects we are bidding and below is the link to our subcontractor policies and requirements. Please take a look and contact our contract administrator if you have any questions. We look forward to working with you!

www.ghilotti.com/subcontractors/documents

Thanks again,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Direct: (707) 303 - 2342
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
Sent: Friday, October 16, 2015 2:32 PM
To: 'ryan@woodwarddrilling.com'
Subject: Destroy Well Bid Item - Caltrans projects bidding first week of November
Attachments: INVITATION TO BID.doc; INVITATION TO BID.doc

Good afternoon,

We are seeking DBE quotes for well destruction on several Caltrans projects. See attached notices and give Jim Petnic a call with any technical questions.

Thank you!

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Direct: (707) 303 - 2342
Fx: (707) 585-1601

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

****GCC is available to discuss breaking out any portion of work to encourage minority participation****

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #6 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

****GCC is available to discuss breaking out any portion of work to encourage minority participation****

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #7 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

****GCC is available to discuss breaking out any portion of work to encourage minority participation****

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #8 – AGENCY OUTREACH SUPPORTING DOCUMENTS

ITEM #8 SUMMARY

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	10/16/15	Online	Solicited all available certified firms (See Item #4)
Caltrans Opt-In Listing	10/19/15, ongoing until bid date	Online	Solicited all available certified firms (See Item #4)
Caltrans 'Primes Seeking Assistance'	10/15/15	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
dbegoodfaith.com	10/16/15	Online	Placed paid Trade & Focus ads and solicited 100 certified firms (See Item 4)
BART	10/19/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
Business Outreach Committee	10/19/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
California Black Chamber of Commerce	10/19/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
City of Fresno	10/19/15	Fax	Requested Solicitation be posted and notify qualified DBEs of opportunity
Central Contra Costa Transit Authority	10/19/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
Yolo Transportation District	10/19/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
California CFDC PTAC	10/16/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
National Association of Minority Contractors	10/16/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
Northern CA Minority Business Enterprise Center	10/16/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
Northern CA Minority SDC	10/16/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
Building News	9/30/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
Daily Pacific Builder	9/30/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
Daily Construction Service	9/30/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
Marin Builders Exchange	9/30/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
NCBE	9/30/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
SUBNET – SBA	10/15/15	Online	Posted opportunity on Small Business Administration Website

DBEGoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • **F.** (510) 751-0780

THANK YOU!

Transaction Date
10/16/2015 03:06 PM

Order No.
445-33697

Billed to
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
T. (707) 585-1221 ext. 242
F. (707) 585-1601
annette@ghilotti.com

Project Name
Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

Project/Contract #
04-1SS034

Transaction Summary

Gold Package ▪ Focus Journal Notice ▪ Trade Journal Notice ▪ 100 Faxes & Emails ▪ Initial & Follow-up Phone Solicitations	$370.00
4 Org/Agencies Solicited	$12.00
	TOTAL: $382.00

Send Result Report

KYOCERA

MFP
KM-4050
Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074047 Total Time : 0°00'46" Page : 001

Completed

Document : doc20151019105308

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 19, 2015

BART
Fax: 510-464-7587

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/19/2015 10:53	15104647587	0°00'46"	FAXP1	OK	200x200 Fine / On

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 19, 2015

BART
Fax: 510-464-7587

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

KYOCERA

MFP
KM-4050
Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074048 Total Time : 0°00'54" Page : 001

Completed

Document : doc20151019105321

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 19, 2015

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/19/2015 10:53	14152574555	0°00'54"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 19, 2015

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

KYOCERA

MFP
KM-4050
Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074049 Total Time : 0°01'13" Page : 001

Completed

Document : doc20151019105335

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 19, 2015

California Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/19/2015 10:55	19164630190	0°01'13"	FAXP1	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 19, 2015

California Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

KYOCERA

MFP
KM-4050
Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074050 Total Time : 0°01'17" Page : 001

Completed

Document : doc20151019105347

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 19, 2015

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/19/2015 10:55	19256862630	0°01'17"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 19, 2015

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

KYOCERA

MFP
KM-4050
Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074051 Total Time : 0°00'21" Page : 001

Completed

Document : doc20151019105400

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 19, 2015

City of Fresno
Fax: 559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/19/2015 10:56	15594881069	0°00'21"	FAXP1	OK	200x200 Fine / On

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 19, 2015

City of Fresno
Fax: 559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

KYOCERA

MFP
KM-4050
Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074052 Total Time : 0°00'55" Page : 001

Completed

Document : doc20151019105413

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 19, 2015

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/19/2015 10:57	15306611732	0°00'55"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 19, 2015

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-1SS034
DESCRIPTION:	Hwy. 580 in Alameda County – Construct Soldier Pile wall, and Reconstruction of Lanes & Shoulders (04-Ala-580-R4.9/R5.6)
BID DATE & TIME:	11/5/15 @ 2:00PM
SUBMIT QUOTES BY:	11/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$9,700,000.00 / 180 WD / $5,400.00 Day LD
DBE GOAL:	6%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OIL, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKINGS, SIGNAL & LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

DBEGoodFaith
your bid outreach solution

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

« Return to List Submit List ⇓

It will cost **$12** to solicit the **4** agencies/organizations listed below.

Select All

California CFDC PTAC

Sacramento, CA

Phone: (916) 442-1729 **Fax:** (916) 442-1729 **Email:** jmitchell@cacapital.org

National Association of Minority Contractors

Sacramento, CA

Phone: (888) 418-1833 **Fax:** () - **Email:** wrstemley@namcmidcal.com

Northern CA Minority Business Enterprise Cntr

San Jose, CA

Phone: (408) 998-8058 **Fax:** (408) 318-6546 **Email:** info@mbscj.org

Northern California Minority SDC

Oakland, CA

Phone: (510) 686-2555 **Fax:** (510) 550-7923 **Email:** opportunities@wrmsdc.org

Submit List »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

ORG./AGENCY LOGS & PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited disadvantaged, small business, disabled veteran, minority, and women business organizations & agencies.

California CFDC PTAC

2000 O Street, Suite 250 • Sacramento, CA, 95811

Email Transmission

Email Address	Send Date & Time	Delivery Status
jmitchell@cacapital.org	2015-10-16 15:08:00	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
9164421729	2015-10-16 16:20:22	Failed

National Association of Minority Contractors

3033 Hurley Way #3 • Sacramento, CA, 95864

Email Transmission

Email Address	Send Date & Time	Delivery Status
wrstemley@namcmidcal.com	2015-10-16 15:08:00	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

Northern CA Minority Business Enterprise Cntr

111 N Market St # 920 • San Jose, CA, 95113

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mbscj.org	2015-10-16 15:08:00	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
4083186546	2015-10-16 16:23:14	Failed

Northern California Minority SDC

460 Hegenberger Road, Suite 730 • Oakland, CA, 94621

Email Transmission

Email Address	Send Date & Time	Delivery Status
opportunities@wrmsdc.org	2015-10-16 15:08:00	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

5105507923 2015-10-16 16:18:53 Successful

EMAIL PROOF

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders
BID #: 04-1SS034
BID DUE DATE: 2015-11-05 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (Caltrans)
PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: California CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

10/16/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-11-05 at 02:00

BID #: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via

their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: National Association of Minority Contractors
3033 Hurley Way #3
Sacramento, CA, 95864

10/16/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-11-05 at 02:00

BID #: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in

Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern CA Minority Business Enterprise
Cntr
111 N Market St # 920
San Jose, CA, 95113

10/16/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-11-05 at 02:00

BID #: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in

Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern California Minority SDC
460 Hegenberger Road, Suite 730
Oakland, CA, 94621

10/16/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-11-05 at 02:00

BID #: 04-1SS034

PROJECT NAME: Hwy 580 - Alameda Co. Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via

their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

P.01

TRANSACTION REPORT

SEP-30-2015 WED 01:49 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	(L)PAGES	TYPE	NOTE	M#	DP
SEP-30	01:47 PM	BUILDING NEWS	1'09"	(1) 1	FAX TX	OK	275	

TOTAL : 1M 9S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 9/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/28 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101, 280 IN MARIN & SAN FRANCISCO COUNTIES #04-3G7004
11/4 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-2G8504
11/5 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-1SS034
11/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 880 IN ALAMEDA COUNTY #04-2J0704

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 9/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/28 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101, 280 IN MARIN & SAN FRANCISCO COUNTIES #04-3G7004
11/4 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-2G8504
11/5 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-1SS034
11/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 880 IN ALAMEDA COUNTY #04-2J0704

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

SEP-30-2015 WED 01:50 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	(L)PAGES	TYPE	NOTE	M#	DP
SEP-30	01:49 PM	DAILY PACIFIC BUILD	46"(1)	1	FAX TX	OK	278	

TOTAL : 46S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 9/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/28 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101, 280 IN MARIN & SAN FRANCISCO COUNTIES #04-3G7004
11/4 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-2G8504
11/5 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-1SS034
11/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 880 IN ALAMEDA COUNTY #04-2J0704

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 9/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/28 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101, 280 IN MARIN & SAN FRANCISCO COUNTIES #04-3G7004
11/4 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-2G8504
11/5 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-1SS034
11/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 880 IN ALAMEDA COUNTY #04-2J0704

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P. 01

TRANSACTION REPORT

SEP-30-2015 WED 01:54 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	(L)PAGES	TYPE	NOTE	M#	DP
SEP-30	01:53 PM	DAILY CONST SERVICE	24"(1)	1	FAX TX	OK	276	

TOTAL : 24S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 9/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/28 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101, 280 IN MARIN & SAN FRANCISCO COUNTIES #04-3G7004
11/4 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-2G8504
11/5 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-1SS034
11/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 880 IN ALAMEDA COUNTY #04-2J0704

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 9/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/28 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101, 280 IN MARIN & SAN FRANCISCO COUNTIES #04-3G7004
11/4 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-2G8504
11/5 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-1SS034
11/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 880 IN ALAMEDA COUNTY #04-2J0704

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

SEP-30-2015 WED 01:55 PM

FOR:

SEND DATE START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
SEP-30 01:54 PM	MARIN BUILDERS EXCH	17"(1)	1	FAX TX	OK	277	

TOTAL : 17S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 9/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/28 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101, 280 IN MARIN & SAN FRANCISCO COUNTIES #04-3G7004
11/4 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-2G8504
11/5 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-1SS034
11/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 880 IN ALAMEDA COUNTY #04-2J0704

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 9/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/28 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101, 280 IN MARIN & SAN FRANCISCO COUNTIES #04-3G7004
11/4 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-2G8504
11/5 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-1SS034
11/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 880 IN ALAMEDA COUNTY #04-2J0704

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P. 01

TRANSACTION REPORT

SEP-30-2015 WED 01:56 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
SEP-30	01:55 PM	NORTH COAST BUILDERS	1'15"(1)	1	FAX TX	OK	279	

TOTAL : 1M 15S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 9/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/28 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101, 280 IN MARIN & SAN FRANCISCO COUNTIES #04-3G7004
11/4 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-2G8504
11/5 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-1SS034
11/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 880 IN ALAMEDA COUNTY #04-2J0704

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 9/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/28 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101, 280 IN MARIN & SAN FRANCISCO COUNTIES #04-3G7004
11/4 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-2G8504
11/5 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 580 IN ALAMEDA COUNTY #04-1SS034
11/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 880 IN ALAMEDA COUNTY #04-2J0704

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Jim Petnic**
Address 1: **246 Ghilotti Ave.**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **jimp@ghilotti.com**
Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct Soldier Pile Wall and Reconstruction of lanes & Shoulders) on Hwy 580 in Alameda County near Livermore from 1.1 mile to 0.4 mile east of North Flynn Road Overcrossing (04-Ala-580-R4.9/R5.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, MBGR, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKERS, SIGNAL & LIGHTING, GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $9,700,000.00 / DBE Goal: 6% / 180 WD / $5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.**

Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237310**
238120
238210
423810
484110
541330
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-1SS034**

Bid Closing Date: **11/5/2015**

Time: **2:00 PM PDT**

Back

11-12-15 A11:10 IN

04

Caltrans®

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY NEAR LIVERMORE FROM 1.1 MILE TO 0.4 MILE EAST OF NORTH FLYNN ROAD OVERCROSSING

In District 04 On Route 580

Under

Notice to Bidders and Special Provisions **dated September 28, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved May 4, 2015	***Standard Plans*** **dated 2010**

To be submitted conjointly with

Electronic *Bid* book dated September 28, 2015

Identified by

Contract No. 04-1SS034

04-Ala-580-R4.9/R5.6

Project ID 0400020869

Federal-Aid Project
ACNHPI-580-1(064)E

Bids open Thursday, November 5, 2015

Dated September 28, 2015
AADD

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914
100 YEARS

11-12-15 A11:09 IN

LETTER OF TRANSMITTAL

TO: Dept. of Transportation
1727 30TH ST.
MSC 43
Sacramento, CA 95814

DATE: 11/11/15
CONTRACT: #04-1SS034

WE ARE SENDING YOU: ☑ ENCLOSED ☐ UNDER SEPARATE COVER VIA: __Overnight Service__
THE FOLLOWING ITEMS:

☐ CONTRACTS ☐ SOILS REPORT ☐ SPECIFICATIONS ☐ GFE SUBMITTAL
☐ COPY OF LETTER ☐ PLANS ☐ SAMPLES ☑ DBE/GFE SUBMITTAL

COPIES	DATE	NUMBER	DESCRIPTION
4		04-1SS034	DBE COMMITMENT/CONFIRMATION
1		04-1SS034	GFE DOCUMENTATION

THESE ARE TRANSMITTED as indicated below:

- ☑ For your approval
- ☐ For your use
- ☑ As required
- ☐ Approved as submitted
- ☐ Approved as noted
- ☐ Returned for corrections
- ☐ Resubmit for approval
- ☐ For review and comment
- ☐ For quotation
- ☐ For bids due
- ☐ For Your Signature

REMARKS:

Enclosed is GCC's DBE/GFE information for the referenced project.

Thank you,

BY: A Conley

Annette Conley, Estimating Administrator
(707) 303-2342 – direct
annette@ghilotti.com

If enclosures are not as noted, kindly notify the above as soon as possible.