STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

04-155474
BID AMOUNT:
s 2,579,212.50
BID OPENING DATE:

11/19/15
BIDDER'S NAME: _
GW Construction, Inc. 11-25-15 A11:03 IN
DBEf&%FROM CONTRACT %:
DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DEBE)
NA 6 1,260,548.00
NA.ME OF DBEs
R | LTSI, wowowmon | MESTIITRIS, | s
MATERIALS TO BE PROVIDED* L "m“‘*;"‘:;mv b -
30 partial Supply Soil Screws to AVAR Construciton| Rupert Construction Supply| 323,454.60

3941 Park Drive Ste.20-487
El Dorado Hills, CA 95762

925-229-5577

539,091.54 X 60%=323,454.60 DBE#32785
DIR#1000008293
C0698
e s g k- e ot S 323,454.60
shown for the specific amount agreed to. 1:::' igm 5 = mrUn,

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces,

2If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furnished.

*Use Work Category Codes from the California Unified Cerlification Program database.

l 125 «

The bidder acknowiedges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR

26.52).

925-606-2400
{Area Code) Tel. No.

ADA Notice

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 04-1SS474

1

Robert Purdy
Person to Contact (Please Type or Print)
For individuals with sensory dsabiliies, this do s in For ink call (916) 445-1233,




11/19/2015 11:34am AVARCONSTRUCTION k718 Page 01/02

- #”eAVAR

avar constru i
: ’ ction, inc 47375 Framont Bivd., Fremont, CA 94538

510-354-2000 phone 510-354-2010 fax

PROPOSAL Ov\w Califormls Contractors License No. 506815

DIR No. 1000002298

Date: November 19, 2015 \/)/\ \ AVAR Reference No. 7827
To: Estimating Department

Re: Stone Valley Soil Screws
Caltrans Contract No. 04-18S474
Alamo, CA

Gentlemen: DhNN\"‘

e o s 38
We are pleased to submit our proposal for the bid items hsted below the above referenced project, all in
accordance with bid documents and subject to the terms and conditions herein,

Scope of Work:
* Supply approved shop drawings.
s  Supply, drill, install, and test Soil Screw Anchor Assemblies.

Total Pricing:
Bid Item Item Description Quantity Unit Price Total
Mobilization : L e - 25,000.00 S 25,000.00
30 (partial) Soil Screw Assemblics 1,793 [A S 600.00 $§ 1,075,800.00/ 12
Total $ 1,100,800.00
2,000 = TRE

Note: e dLe e
Pricing above does not include DBE supply. For DBE supply values, please contact our estimator.
Schedule:

Above prices are based on completion of our work by June 2016, working regular 8-hour daytime shifts, five
days per week in one continuous operation. For each additional move-in add $5,500.00 for soil screw drilling
and $1,000 each for soil screw testing.

Payment Terms:
Mobilization: Due ten (10) days after first mobilization of drill rig.

Progress Payment: Due ten (10) days after receipt of payment from owner, or 30 days after
invoice date whichever occurs first,

,, Retention: Maximum to be withheld five (5%) but not to exceed owner withheld retention
‘J Percentage, with final payment 10 days after receipt of payment from owner
q, or no later than 45 days after completion of our work, whichever occurs first,
Exclusions:
General:

« Cost of permits and bonds, if applicable.

Layout of drill holes, wall LOL, and reperting to authorities, if requried.

Supply and installation of twisted wire mesh.

Clearing and degrubbing.

Special inspection and testing of materials.

Traffic barriers with visual and protective walls to avoid damage to roadway, adjacent structures, or

environmentally protected areas, if required,

+ Removal, relocation or protection of any overhead obstructions and utilitieg, eitner above or below ground,
which may interfere with drilling and/or installation. Power lines closer than legally permissible to be
removed or de-energized by others,

RECEIVED: 2015-11-19 11:36:08 (GT -08:00)



11/19/2015 11:34am AVARCONSTRUCTION 5103542010 #718 Page 02/02

AVAR Stone Valley Soil Screws
Shoring and Underpinning Division Caltrans Contract No. 04-188474
Alamo, CA

Page 2 of 2

Exclusions Continued:

= Earthwork as necessary to provide uninterrupted access to our scope of work.
* Extra costs associated with working in contaminated or hazardous soils.

* Liguidated and consequential damage.

= Any work not specifically included in “Scope of Work".

Special Conditions:
Buyer shall provide at no cost to AVAR;
* A written construction schedule as soon as available but no later than 60 days prior to commencement of AVAR's
work with final confirmation with no less than thirty (30) days notice.
Traffic contro| and lane closures, as required.
Access and adequate, safe work area for drilling equipment and crews; access to drill holes must be on a
slope not greater than 1.5;1.
» Contractor shall provide access to a minimum of 80 soil screws per day to provide AVAR with continuous
uninterrupted work, Additional work area shall be provided as necessary to stay ahead of AVAR's work.
» Hoisting for loading, unloading and moving of materials and equipment operations as required by AVAR far
continuous uninterrupted work.
» Secure storage/lay down area for staging of materials.
» Dumpster at site for our waste and sanitary and safety facilities (eye washout and first aid) for our crew.
» Stand-by time caused by others shall be charged as follows:
Drill rig equipment only: $ 280.00/hour
labor: $ 85.00/man-hour

Note:

» Before performing any work to be back charged, AVAR shall be notified in writing and given the
opportunity to perform the work,
Premium for overtime work and/or extra work requested by Contractor shall be billed at force account rates.

+ Prices do not include indemnification or duty to defend beyond active fault, or provision of additional
insured certificate. Indemnification is also excluded for all work item exclusions in this proposal.

Insurance:

AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance
for Bodily Injury/Property Damage/Products completed with limits of $1,000.000 each occurrence and
$2,000,000 aggregate; Excess Liability with limits of $5,000,000 each occurrence and $10,000,000 aggregate:;
Automobile Casualty Insurance with limits of $1,000,000.

Acceptance:
This proposal is subject to acceptance within 10 days from bid date (contingent upon an award to Buyer) and

in no case later than 30 days from the date of this proposal. This proposal shall constitute a contract when
Buyer gives AVAR oral or written natice of acceptance, whichever occurs first. Should work begin without a
fully executed contract, this proposal shall constitute a contract and the terms and conditions of this proposal
shall remain in full force and effect until completion of work and final payment is received by AVAR. If the: first
progress payment is not received within 30 days of billing submission, AVAR Construction reserves the right to
stop work. From the time of stop work an interest rate of 2% per month will be applied to unpaid balances for
previous billing periods until balances are paid in full.

We look forward to the opportunity to work with you on this project and if you have any questions, please do
not hesitate to call,

Sincerely yours,
AVAR Construction, Inc.

AMARA

Michael A. Pagano,

RECETVED: 2015-11-19 11:36:39 (CMT -08:00)



Rupert

Construction Supply

Rupert Construction Supply, LP

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549

(925) 229-5577

Estimator

Avar Construction
47375 Fremont Blvd
Fremont, CA 94538

Estimate
Date Estimate #
11/23/2015 15024

UDBE Certified, #CT-032785
CA SBE Certified #28807

Description

Unit

Unit Price

Total

6" x 6" x 3/8" Bearing Plate, Grade 50 with 1-1/8" Bolt Hole - Galvanized
Helical Pier, 1-1/2" x 7' square with (3) 8" Helix 3/8" Thick- Galvanized
Helical Pier Flight Extension, 1-1/2" x 5' square with (1) 8" Helix - Galvanized
Threaded Tieback Adapter

Estimated Freight Charge

Note:

Material price subject to market conditions. Price good for 30 days. Items included in quote
price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections,
liquidated damages, retention, field serivice. Rupert Construction Supply will supply materials
as required in contract plans and specifications. Rupert Supply in not responsible for design,
engineering or installation. Liability: Limited to the cost of our product, we will not be
responsible for additional charges. Due to the instability in the raw materials markets, our
quotation is subject to change without notice. Pricing should be verified before placing a
purchase order. If this project is subject to compensation due to escalation of the raw materials
pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor to
verify field dimensions. Actual quantities are the resonsibility of the contractor.

*Lead times are based on the date purchase order is recieved*

Payment terms: Net 30

**Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If
actual freight costs exceed the estimate, additional freight will be charged.

SALES TAX NOT INCLUDED

1,793 |ea

1,793 |ea

500 |ea

1,793 |ea

1|lot

42.53
156.35
101.84

62.90

18,800.00

0.00

76,256.29T
280,335.55T

50,920.00T
112,779.70T

18,800.00

0.00

Samantha Ellsworth

Sam@Rupertsupply.com
(925) 229-5577

Subtotal

$539,091.54

Sales Tax

(0.0%)

$0.00

Total

$539,091.54

X

4?7

s
iz

/1,;{
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Back To Form

~earch Returned 1 Records Fri Nov 20 09:59:55 PST 2015
Query Criteria
Firm ID: 32785
Firm Type: DBE
Firm ID 32785
Firm/DBA Name RUPERT CONSTRUCTION SUPPLY, LP
Address Line1 12405 GOLD FLAKE CT.
Address Line2
City RANCHO CORDOVA
State CA
Zip Code1 95741
Zip Code2
Mailing Address Line1 3941 PARK DR., STE. 20-487
Mailing Address Line2
Mailing City EL DORADO HILLS
Mailing State CA
Mailing Zip Code1 95762
Mailing Zip Code2 4549
Certification Type DBE
EMail karen@rupertsupply.com
Contact Name KAREN WONNENBERG
Area Code (925)
Phone Number 229-5577
Alt Area Code ()

* Phone Number

.x Area Code (916)
Fax Phone Number 673-9737
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 423990; 444190;
ACDBE NAICS
Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING

MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form



STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

-onraitro

04-155474

DO basinese

upert Construction Supply

Name of DRE representalve

—BE cortilcabion nambor

32785

Name ol bidder

RGW Construction, Inc.

Narne of prime curtractor il afferent Fom the biidar

Slame ot represontadve of dder or pame comracto

William S. Stewart

Sate quole was rrovided 10 Ihe becder o prime Contractor

11/19/15

B itern tuamibea e of work g desciphion of setvicees £ Lo subuonl gcted of mgletists L by uuvldvtl' i
(&)
30 partial Supply Soil Screws to AVAR Construction, Inc. 323,454.60

539,091.54 x 60 = 323,454.60

'If 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of the

Total

323,454.60

item to be performed or furnished.

As an authorized repr

ative of a certified disadvantaged busi

enterprise, | nmﬁrm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If the
bidder is awarded the contract. my business will enter into a contractual
agreement with the bidder or prime contractor to perform the type and
dollar amount of work shown on the DBE Commitment form.

| certify under penalty of perjury that the foregoing is true and correct.

Samantha (Weworlh

Signature of CEC's 2 thotized reprazentalive

Samantha Ellsworth

Prrfed name of SEE & aUnonzed represaniaive

gct Manager
Tile of authorized r-prassr?-ﬂ Ve

11/23/15

Coalw

ADA Notice: Fer individuals with sensory d cabilities, this dozumsnt is availab e in eltsrate “ormals. Ferinformation call (816) 654-6410 or TDL 1 £16) 3542280 or wile Reccrds and F ams

Managemert, 1120 N Strasi, MG-39, Sacramsnio, T4 35614

Contract No. 04-1SS474
2




DBE Good Faith
Documents



04

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN CONTRA COSTA COUNTY AT ALAMO
FROM 0.2 MILE NORTH OF STONE VALLEY ROAD UNDERCROSSING TO 0.3 MILE
SOUTH OF LIVORNA ROAD UNDERCROSSING

In District 04 On Route 680
Under

Notice to Bidders and Special Progisions dated October 19, 2015 Standard Specifications dated 2010
Project plans approved June 29, 2015 Standard Plans dated 2010

To be submitted conjointly with
Electronic Bid book dated October 19, 2015
Identified by
Contract No. 04-155474
04-CC-680-R10.5/R11.0
Project ID 0412000606

Federal-Aid Project
ACNHPI-680-1(067)E

Bids open Thursday, November 19, 2015 Dated October 19, 2015
AADD



RGW Construction, Inc.

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION Bidder's ""’m"i__o: IS N

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.
DES-OE-0102.11A (REV 12/2014)

Page 10of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

Established Flexible Timeframes
lem of Work Offered, Services Offered, or e e e ez | for Performance and Delivery Amount Percentage of
Materials Supplied i o a— Schedules ® Total Bid
Yes/No

See Attachment 1 Cves [wno |[[Jyes [no | [Jyes [wno

Oyes [Owno |[[OJyes [no | [Jyes [no

Oves [no [[Jyes [Ino | [Oyes [Iwno
[Oves [no |[[dyes [no | [OJyes []no
COyes [Owno |[OJyes [no | [Jyes [Jno

Ovyes [no |[[dyes [no | [Jyes [Jwno

[Jves [Ono |[Jves [Ono | [ves [Ino
Clves [Ino |CJves [vo | Clves [Owo
Clves [Onvo |[Oves [Owno | CIves [Ono
Cives [Ovo |COves [Onvo | Clves [Ono

[COyes [no |[OJyes [Owno | [Oyes [no

[Oves [Ono |[[Jyes [no | [Jyes [Ino

[COyes [wo [[Jyes [no | [Jyes [Jno

COyes [no [[Jyes [no [Oyes [Iwno

Oyes [no |[Jyes [no | [Jyes [Ino

[Oyes [wno [[Jyes [no | [Jyes [Jwno

[Jyes [wno [[Jyes [no | [Jyes [Ino

Oyes [no |[[Jyes [no | [Jyes [Jno

Cyes [wno |[OJyes [no | [Jyes []no

[Oyes [Owno |[Qyes [no | [Jyes [no

Contract No. 04-1SS474
3




Bidder's Name:

RGW Construction, Inc
STATE OF CALIFORMIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.: 04-15S474

DES-OE-0102.11A (REV 12/2014)

Page 2 of 3

2. List the names of certifed DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following
up initial and follow-up sdlicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitati e mail telephone records, fax confirmations,

efc.

Name of DBE Solicited Date of Initial Sclicitation kems of Wark Offered Follow Up Methods and Dates

See Attachment 2 1st email & fax
11/03/15

Call log
11/03/15-11/19/15

2nd email
11/09/15
2nd fax
11/13/15

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firmis not a DBE. Provide copies of each DBE and Non-DBE
quote submifted to the Bidder whenever a Non-DBE firm wes selected over a DBE for work on the Confract,

2 Name of Selected DBE or & Quote Price Difference
Items of Work aneic-ﬂm;sh‘ﬂnmm Firm Non-DBE Name of Rejected Firm ) ®
Cyes [Ino
YES NO
- 1 See Attachment 3
[COves [no
[Jyes [Ino
[Oyes [wno
Cyes [no
Cyes [Jno
[Cyes [wno
COyes [wno
If the firm selected for the item is not a DBE, provide the r: for the selection on a separale sheet and atiach names, addi and phone numbers for the firms ksted above.
Provide evidence as o additional agreements could nat be reached for DBEs ko work.

Contract No. 04-1SS474
4




. RGW Construction, Inc
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION PR e ction,

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No-___04-185474
DES-OE-0102.11A (REV 12/2014)

Page 3 of 3

4. Describe the Bidder's outreach efforts o identify and solicit the interest of all certified DBEs that have the capabiity to perform the work of the Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location {if applicable) Results

See Attachment 4

Small Business Exchange- Online AD| 11/09/15-11/13/15

SBE Today Newsletter 11/06/15
SBE Weekly Newspaper 11/05/15-11/11/15
Northern California Daily 11/05/15 & 11/12/15
Construction Service
Caltrans Website- Primes
11/03/15- 11/13/15
Seeking Assistance
5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in
ponding to a solicitation. Identify the DBE's assisted. the type of inf provided, and the date ofthe cts. Provide copies of supporiing doc
See Attachment 5
In Ads and Letters oT sohcntatxon (RFQ s) it was stated for any guestlons regarding
6. Dcscflbom-w-lmsmamm DBEsin g bonding, lines of credit, or insurance. Identify the DBEs the type of assk offerad, and the
dates. Provide copies of supp
See Attachment 5 _
In Ads andIetters of solncntat:on (RFQ's) it was stated for any questlons regarding
7. Describe the Bidder's efforts made to assist DBEsin ini i ials, or related assistance or services, udﬂngwmnnd
equipment the DBE purchases or leases ﬁwwnprhn:mebmnulm ldacMyMDBEs“md. the type dlmuMmdmoﬂu Prwib :wm efsuppmhg
documents. Lntdhhn-dlhm d DBEs in ining bonding lines of credit. insurance, necessary equipment, or related
cluding supplies and the DBE sub purch wmimlumuwnhdnrurhum‘-b mmmnaemmmnnmaummw«-
Provide copies of supporting documents.
See Attachment 6
In Ads and Letters of snhc:tatmn (RFQ’s) it was stated that for any questlons regarding
B. List the names of agencies and the dates on which they were d to provide assi in g recruiting, and using DBE firms._ If the agencies were contacted in writing,
provide copies of supporting documents.
See Attachment 7

Faxed 11/03/15 - no responses
United Cerification Program (UCP) 11/03/15- Website - List of certified DBE Subcontractors and Suppliers for solicitation

9. Include additional data to support a demenstration of good faith efforts.
See Attachment 8 Outreach letters faxed to local agencies - Subcontractors and Suppliers responses

UCP research results
RGW attends Public Work Agencies businesses and outreach meetings "Meets & Greets" ie: Alameda County Pubic

Works Agency Building Opportunities (BOB), BART and Contra Costa

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233.
TTY 711, or write to Records and Forms Management. 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 04-15S474
5
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Attachment 1

Breakdown of Work Items

Bid $ $2,579,212.50

Prime Item

Bidder |Broken

Performs| Down Percentage of
Work Area or Materials (Y/N) | (Y/N) Amount $ Contract
Construction Area Signs ¥ Y $900.00 0.03%
Traffic Control N Y $15,500.00 0.60%
Clear & Grub Y X $24,680.00 0.96%
Roadway Excavation ¥ ¥ $121,079.00 4.69%
Hydroseeding b i Y $12,480.00 0.48%
Erosion Control N Y $90,210.00 3.50%
Rock Slope Protection N X $483,975.00 18.76%
Concrete Curb & Sidewalk Misc N Y $29,897.00 1.16%
Fencing i Y $17,893.00 0.69%
SWPPP X X $11,920.00 0.46%
Water Truck L Y $10,896.00 0.42%
Sweeper Y 4 $3,000.00 0.12%
Trucker N 'y $32,650.00 1.27%
$855,080.00 30.19%




Attachment 2



Hwy 680 Stone Valley Undercrossing

Certified DBE Listing

Bid Date : 11/19/15

Caltrans 04-155474 Estimate # 15105
Firm/DBA Name City State|EMail Area |Phone Nun|Fax |Fax Area C{Response
DREAMBUILDER CONSTRUCTION CORP PLACENTIA CA |alex.singh@dreambuildercorp.com | 714|646-3697 [714|646-3698

AZ CONSTRUCTION, INC. LA PUENTE CA |america@acefencecompany.com 626(|333-0727 |626|333-7843
BUENA VISTA LANDSCAPE, INC ORANGE CA |b.v.landscape@pacbell.net 714|771-2563 |714|771-2569

BC SCHMIDT CONSTRUCTION, INC. WILLIAMS CA |bcschmidt@frontiernet.net 530(473-5423 |530(473-2749
BURKE CONSTRUCTION SHINGLE SPRIN{CA |burkebid@gmail.com 530(676-1009 |530(672-2411
CHAVEZ FENCE COMPANY CAMPBELL CA |cfence@netzero.net 408|379-8139 |408|376-0273
ABSLCONSTRUCTION HAYWARD CA |daryl@abslconstruction.com 510{727-0900 |510|727-0910
DISABLED AMERICAN VETERAN ENTERPRISE|FRESNO CA |DAVEtrucksweep@gmail.com 559|370-5756 |559|374-6470
ALERT-O-LITE, INC FRESNO CA |debbieh@alertolite.com 559|453-2474 |559|453-3250

MC CULLOUGH CONSTRUCTION INC ARCATA CA |denamccullough@mcculloughconst| 707|825-1014 |707{825-1769

A S CONTRACTORS, INC. MARIPOSA CA |deni@sti.com 209(742-6684 |209|966-2643

BAY MANUFACTURER INCOPORATED HOLLISTER CA |dennis4bmi@razzolink.com 831(634-0270 [831(634-0271
NIELSON CONSTRUCTION NAPA CA |dnielson@nielsoninc.com 707|253-8774 |707{253-0131

AMG CONSTRUCTION OAKLAND CA |dougblacksher@aol.com 510{562-8638 |510|562-4339
SCHOTKA CONSTRUCTION INC AMERICAN CANCA |dschotka@aol.com 707|265-6977 |707|265-6856
VINTAGE PAVING COMPANY, INC. WINTERS CA |edc@vintagepavingco.com 530/795-0132 |530|795-5734
KIONA LANDSCAPING EUREKA CA |egruetzmacherjr@gmail.com 707|616-4340

TRAFFIC CONTROL PROS CONCORD CA |estimating@tcpros.net 925(270-4580 |925|405-3833

LA FIRMA INC, NIPOMO CA |estimating@theswpppfirm.com 805|748-8576 |805(929-0501

K R C SAFETY CO. INC, VISALIA CA |garyc@krcsafety.com 559(732-0393 |559|732-2684
DOMINGUEZ & SONS TRUCKING, INC SAN JOSE CA |genaro@dominguezandsons.com 408|288-9663 |408|275-6762
GLOBAL ROAD SEALING, INC GARDEN GROVHCA |globalroadsealinginc@gmail.com 714|893-0845 |714|893-0945
EXBON DEVELOPMENT, INC. CERRITOS CA |info@exbon.com 714|827-7327 |562|777-1888 {1 p'ﬂ
INTERWEST PACIFIC, LTD. SOLANA BEACH|CA |jack@interwestpacific.com 858(259-2062 [858|345-3737 |
SPIRIT ROAD OILS MORGAN HILL |[CA [|jan@spiritroadoils.com 408|465-2270 |408|465-2280
ADVANCED GEOSOLUTIONS, INC LAKE FOREST |CA |jibaez@advgeosolutions.com 310{796-9000 (310|796-9001
VALVERDE CONSTRUCTION, INC SANTA FE SPRINCA |joev@valverdeconst.com 562(906-1826 |562|906-1918
PAPILLON BUILDERS FORESTHILL  |CA |jsellers@papillonbuilders.com 916|580-7019 |888{717-7270

BORG FENCE LIVERMORE CA |julieborg@borgfence.com 925|455-9620 |925|455-9626
NORTH AMERICAN FENCE & RAILING INC. |OAKLAND CA |kdcomini@yahoo.com 510|436-0755 |510|534-5406
SITEWORKS CONSTRUCTION, INC LAFAYETTE CA |kdesena@linkzone.com 925|284-1437 |925|256-8357
GENERAL ENGINEERING CONSTRUCTION COQDANVILLE CA |kelly.generalengineering@yahoo.co|{ 925(768-5329

GK CONSTRUCTION OAKLAND CA |kevinyipl68@yahoo.com 510/928-3036 |510|895-3888




Hwy 680 Stone Valley Undercrossing

Certified DBE Listing

Bid Date : 11/19/15

Caltrans 04-155474 Estimate # 15105
AZ CONSTRUCTION, INC. LA PUENTE CA [KIM@acefencecompany.com 626(333-0727 |626|333-7843

LABAT'S TREE CARE MARTINEZ CA |labatstree@gmail.com 925|285-7741 |925|335-9116
INTERIOR DEMOLITION INC MONTROSE CA |maria@interiordemolition.net 818|249-4932 |818|249-4937
STORMWATER SPECIALISTS INC ELK GROVE CA |Mary@stormwaterspecialists.com | 916/230-0370 |916|405-4180

FOCON, INC OAKLAND CA |mseals@foconinc.com 510|465-6319 |510|465-6356

NISH-KO INC. FRESNO CA |nish-koinc@comcast.net 559|275-6653 |559|276-5753

DILLARD ENVIRONMENTAL SERVICES BYRON CA |patriciad@dillardenv.com 925|634-6850 [925({634-6858

AUSTIN ENTERPRISE BAKERSFIELD |CA |paustin@austin-enterprise.com 661[589-1001 |661|589-9509

GOLDEN BAY FENCE PLUS IRON WORKS, INQSTOCKTON CA |pchavez@goldenbayfence.com; acri| 209|944-9754 |209)|944-5812

QUIMU CONTRACTING, INC. DIXON CA |quimu@sbcglobal.net 707|693-0289 |707|678-8384

AZUL WORKS INC SAN FRANCISCOCA |rocio@azulworks.com 415|558-1507 |415|558-1556

EAR - ENVIRONMENTAL ASSESSMENT AND ARIVERSIDE CA [rpendurthi@earmanagement.com | 951|324-8060 |951{324-8061

S & L FENCE CO. SUNNYVALE |CA |sales@slfence.com 408|745-7021 |408|745-7146

S KWOK ENGINEERS, INC. ALAMEDA CA |[seng@skwokengineers.com 510|220-9017 |(888|733-1360

M & S ENVIRONMENTAL LANDSCAPES, INC [REDDING CA |shelley@mandsenviro.com; michael| 530{241-1418 [530|241-9647
COLEMAN CONSTRUCTION UPPERLAKE CA |tcoleman2009@hotmail.com 707|275-9016 |707]|275-9025

FRANK MEDINA GENERAL ENGINEERING CO|OROVILLE CA |toni.medina@att.net 530|743-0744 |530|743-9352
CALSYSTEM RESTORATION SERVICES, INC |OAKLAND CA |[tonycalsystem@gmail.com 510{430-0226

V AP CONSTRUCTION INC LA MIRADA CA |vapconstructioninc@gmail.com 714{253-3270 |714|551-9420
YOLANDA'S CONSTRUCTION ADMINISTRATI{SAN FRANCISC(CA |yjones@ycat-c.com 415|647-2682 |415|647-2683

BERT W SALAS, INC. SANTEE CA 619(562-7711 |619|258-3515 M_
EAGLE ENGINEERING AND CONSTRUCTION, |REDWOOD CITYCA 650|367-8000 |650|367-8282 | - .
FANFA, INC. SAN LORENZO |CA 510|278-8410 |510|278-3095 |* :
PROFESSIONAL CONCRETE SAWING INC. MERCED CA 209(722-2226 |209|722-2227 |~ °
SID CONSTRUCTION INC. OAKDALE CA 209{847-8939 |209|847-0169 |+ '
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RGW CONSTRUCTION, INC. R G W C ON S TRUYUCT I ON I N C .

REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road
Undercrossing to 0.3 Mile South of Livorna Road Undercrossing

Contract No. 04-155474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric & Oils, Construction Area Signs, Clear and
Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & install),
SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails,
Sacked concrete slope protection..

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or the Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions,
including bonding, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be
prepared to submit payment and performance bonds equal to 100% of their quotation. For bonding and other
assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Bob Purdy (bob@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 19"
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER




Aimee Casteel

Sent:
To:

Subject:

Aimee Casteel

Tuesday, November 03, 2015 11:42 AM

"alex.singh@dreambuildercorp.com’; ‘america@acefencecompany.com’;
'b.v.landscape@pacbell.net’; ‘beschmidt@frontiernet.net’; 'burkebid@gmail.com’;
‘cfence@netzero.net’; 'daryl@abslconstruction.com’; 'DAVEtrucksweep@gmail.com’;
'debbieh@alertolite.com’; 'denamccullough@mcculloughconstructioninc.com’;
‘deni@sti.com’; ‘dennis4bmi@razzolink.com’; ‘dnielson@nielsoninc.com’;
‘dougblacksher@aol.com’; 'dschotka@aol.com’; 'edc@vintagepavingco.com’;
‘egruetzmacherjr@gmail.com’; ‘estimating@tcpros.net’;
‘estimating@theswpppfirm.com’; ‘garyc@krcsafety.com’;
‘'genaro@dominguezandsons.com’; 'globalroadsealinginc@gmail.com’;
'info@exbon.com’; ‘jack@interwestpacific.com’; 'jan@spiritroadoils.com’;
'jibaez@advgeosolutions.com’; joev@valverdeconst.com’;
'jsellers@papillonbuilders.com’; ‘julieborg@borgfence.com’; 'kdcomini@yahoo.com’;
'kdesena@linkzone.com’; 'kelly.generalengineering@yahoo.com’; 'kevinyip168
@yahoo.com’; 'KIM@acefencecompany.com’; 'labatstree@gmail.com’;
'maria@interiordemolition.net’; "Mary@stormwaterspecialists.com’;
'mseals@foconinc.com’; 'nish-koinc@comcast.net’; ‘patriciad@dillardenv.com’;
'paustin@austin-enterprise.com’; ‘pchavez@goldenbayfence.com’;
‘acrivello@goldenbayfence.com’; 'quimu@sbcglobal.net’; 'rocio@azulworks.com’;
‘rpendurthi@earmanagement.com’; 'sales@slfence.com’; 'seng@skwokengineers.com’;
‘shelley@mandsenviro.com’; 'michael@mandsenviro.com’; ‘tcoleman2009
@hotmail.com’; 'toni.medina@att.net’; 'tonycalsystem@gmail.com’;
‘vapconstructioninc@gmail.com’; 'yjones@ycat-c.com'

Request to Quote - Hwy 680 Caltrans 04-155474 : 11/19/15

B\

RGW CONSTRUCTION.INCU.

R G W C ONSTRUCTION |INGC

REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road Undercrossing to 0.3
Mile South of Livorna Road Undercrossing

Contract No. 04-15S5474

Federal Aid Project No. ACNHPI-680-1(067)E
Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

.~ available areas of work include, but are not limited to: Fabric & Oils, Construction Area Signs, Clear and Grub,
Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP
Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete

slope protection..

1



Scope of Work: Remove slide, install RSP and anchored wire mesh system.

. .ans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact
Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions, including bonding, lines of credit, or insurance or
equipment or material suppliers. Subcontractors should be prepared to submit payment and performance bonds equal to
100% of their quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Bob Purdy (bob@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list. Please indicate
your interest in bidding any portion of the work and submit a bid or material quoted by November 19" 2015 at 12:00pm. Your time
and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)
No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER

Thank you,
Aimee

Aimee Casteel

Assistant Contract Administrator
RGW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
925-606-2400 Ext. 2464
925-961-1925 Fax
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nGmc. RGW CONSTRUCTION INGC.
REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road
Undercrossing to 0.3 Mile South of Livorna Road Undercrossing

Contract No. 04-155474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric & Oils, Construction Area Signs, Clear and
Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & install),
SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails,
Sacked concrete slope protection..

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or the Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions,
including bonding, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be
prepared to submit payment and performance bonds equal to 100% of their quotation. For bonding and other
assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Bob Purdy (bob@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925




/B

RGW CONSTRUCTION, INC. R G W C ONSTRWUCTI ON I N C

2" REQUEST FOR QUOTATION- are you bidding ??
RGW Construction is seeking DBE quotations on the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road
Undercrossing to 0.3 Mile South of Livorna Road Undercrossing

Contract No. 04-158474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric & Oils, Construction Area Signs, Clear and
Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & install),
SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails,
Sacked concrete slope protection..

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or the Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions,
including bonding, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be
prepared to submit payment and performance bonds equal to 100% of their quotation. For bonding and other
assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 19
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER




Aimee Casteel

om: Aimee Casteel
Sent: Monday, November 09, 2015 3:21 PM
To: ‘alex.singh@dreambuildercorp.com’; 'america@acefencecompany.com’;

'b.v.landscape@pacbell.net’; 'bcschmidt@frontiernet.net’; 'burkebid@gmail.com’;
‘cfence@netzero.net’; ‘daryl@abslconstruction.com’; 'DAVEtrucksweep@gmail.com’;
‘debbieh@alertolite.com’; 'denamccullough@mcculloughconstructioninc.com’;
'deni@sti.com’; 'dennis4dbmi@razzolink.com'’; 'dnielson@nielsoninc.com’;
'dougblacksher@aol.com’; ‘dschotka@aol.com’; 'edc@vintagepavingco.com’;
‘'egruetzmacherjr@gmail.com’; 'estimating@tcpros.net’;
‘estimating@theswpppfirm.com’; 'garyc@krcsafety.com’;
‘genaro@dominguezandsons.com’; ‘globalroadsealinginc@gmail.com’;
'info@exbon.com’; 'jack@interwestpacific.com’; 'jan@spiritroadoils.com’;
'jibaez@advgeosolutions.com’; 'joev@valverdeconst.com’;
'jsellers@papillonbuilders.com’; 'julieborg@borgfence.com’; 'kdcomini@yahoo.com’;
'kdesena@linkzone.com’; 'kelly.generalengineering@yahoo.com’; 'kevinyip168
@yahoo.com’; 'KIM@acefencecompany.com’; 'labatstree@gmail.com’;
'maria@interiordemolition.net’; "Mary@stormwaterspecialists.com’;
'mseals@foconinc.com’; 'nish-koinc@comcast.net’; 'patriciad@dillardenv.com’;
'paustin@austin-enterprise.com’; 'pchavez@goldenbayfence.com’;
‘acrivello@goldenbayfence.com’; 'quimu@sbcglobal.net’; ‘rocio@azulworks.com’;
‘rpendurthi@earmanagement.com’; ‘sales@slfence.com’; ‘'seng@skwokengineers.com’;
'shelley@mandsenviro.com’; 'michael@mandsenviro.com’; 'tcoleman2009
@hotmail.com’; 'toni.medina@att.net’; 'tonycalsystem@gmail.com’;
'vapconstructioninc@gmail.com’; 'yjones@ycat-c.com’

Subject: 2nd request to qutoe : Caltrans 04-155474 - Bid Date : 11/19/15

RGW CONSTRUCTION. INC. R G W C ONSTRUCTI ON Il N C .

2" REQUEST FOR QUOTATION- are you bidding ??

RGW Construction is seeking DBE quotations on the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road Undercrossing
to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-1S5474
Federal Aid Project No. ACNHPI-680-1(067)E
Engineer Estimate: $3,250,000 — 130 Working Days
Goal: DBE 10%
Bids: November 19th, 2015 @ 2:00 PM

< available areas of work include, but are not limited to: Fabric & Oils, Construction Area Signs, Clear and Grub,
Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP
Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection..
1



Scope of Work: Remove slide, install RSP and anchored wire mesh system.

__ans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact
Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions, including bonding, lines of credit, or insurance or
equipment or material suppliers. Subcontractors should be prepared to submit payment and performance bonds equal to
100% of their quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.

550 Greenville Road
Livermore, CA 94550

urdy (bob@rgweonstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list. Please indicate
your interest in bidding any portion of the work and submit a bid or material quoted by November 19 2015 at 12:00pm. Your time
and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER

Thank you,
Ailmee

Aimee Casteel

Assistant Contract Administrator
RGW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
925-606-2400 Ext. 2464
925-961-1925 Fax
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C

2" REQUEST FOR QUOTATION- are you bidding ??
RGW Construction is seeking DBE quotations on the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road
Undercrossing to 0.3 Mile South of Livorna Road Undercrossing

Contract No. 04-1SS474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric & Oils, Construction Area Signs, Clear and
Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & install),
SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails,
Sacked concrete slope protection..

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or the Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions,
including bonding, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be
prepared to submit payment and performance bonds equal to 100% of their quotation. For bonding and other
assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Bob Purdy (bob@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925




L/M: Left Message

NS: Not Sure
rojec N: No
Bld Date: - Y: Yes
E E | DVBE | DBE | . _ Address __City [ st] Zip | DIR__ [ License# |  Contact _ Phone_ Fax__ Notes
AC Dike
AC Dike 2788 Venture Drive Lincoln CA | 95648 219 1000005929 | 7 _|Dave 916-652-0159 | 916-645-9618 |Shid backing
All Phase Construction P.O. Box 876 Roseville CA | 95661 37877 1000013744 86326 916.332.1475 | 916.332.1490
APCO P.O. Box 790 Goshen CA | 93227 20321 1000004858 | Kyle 559-651-7900 | 559-651-7905 |Shid backing
Abandon Wells
ABC Liovin Drilling 1180 East Burnett St Signal Hill CA | 90755 22141 1000002851 562.981.8575 | 562.981.9594
Diamond Well Drilling 1660 Old Airport Road Aubumn CA | 95602 530.823.0354 | 530.823.2377
Fox Loomis 6901 McComber Street Sacramento CA | 95828 1000005368 | 372314 |Sam Fox 916.383.2140 | 916.383.8021 |cell 916.826.9781
Kroeker, Inc. 4627 S. Chestnut Ave. Fresno CA| 93725 1000006246 | 62 .‘ 550.237.3764 | 559.268.3366
Maggiora Bros 595 Airport Bivd Watsonville CA | 95076 | __|Mike/Sergio 831.724.1338 | 831.724.3228
Martell Water Systems 1818 Loveridge Road Pittsburg CA | 94565 1000012185 | 510852 |Leroy Chancellor 925.432.4282 | 925.432.8149
Nor-Cal Pump & Well Service 1325 Barry Road Yuba City CA | 95993 [ Hari Heer 530.674.5861 | 530.674.1525
Robert Nix Well Drilling P.O. Box 495 Wilton CA | 95693 376587 916.761.0919
|Biological Services
Condor Country Consulting 815 Estudillo Street Martinez CA | 94553 35344 1000024892 % 925.335.9308 | 925.231.0571 |mark@condorcountry.com
Denise Duffy & Associates 947 Cass St #5 Monterey CA | 93940 N/A_ | Denise Duffy 831.373.4341 | 831.373.1417 |eharwayne@ddaplanning.com
Ecorp Consulting 2525 Warren Dr Rocklin CA | 95677 N/A Tom Scofield 916.782.9100 | 916.782.9134 |916.847.7268 Cell
Foothill Associates 590 Menlo Drive Ste 5 Rocklin CA | 95765 Meredith Branstad 916.435.1202 916.435.1205
Gallaway 7 Sierra Nevada Court Chico CA | 95926 Christina Winkle 530.343.8327 | 530.893.4763
Garcia & Associates 1 Saunders Ave San Anselmo CA | 94960 |Carole Garcia 415.458.5803 | 415.458.5829
|LSA Associates, Inc. 4200 Rocklin Road, Suite 11B Rocklin CA | 95677 Laura 916.630.4600 | 916.630.4603
NRM 1434 Third Street Eureka CA | 95501 ‘ |Bob Kelley 707.269.1367
Toure Associates 845 E Buckhill Rd Fresno CA | 93720 38267 N/A T'Shaka Toure 559.682.1075 559.470.5586
Vestra 5300 Aviation Drive Redding CA | 96002 N/A |Robert Carey 530.223.2585 | 530.223.1145
WRA 2169-G East Francisco Blvd San Rafael CA | 94901 13333 N/A Dana Riggs 415.454.8868 | 415.454.0129 [Cell 707.396.3373
Bridge Demo
Cal-Neva Construction 2491 Rice Ave West Sacramento CA | 95691 1000007586 | 1 916.374.9800 | 916.374.9889
Cleveland Wrecking Co 16525 Worthley Dr San Lorenzo CA | 94580 1000005452 Bill Torres 510-568-2626 | 510-568-3301 |Bill's cell 510.772.2911
D W&W\u 7700 Edgewater Ste 626 Oakland CA | 94621 1000004429 " |Jim Stringer 510-430-2668 | 510-430-2682 |[SLBE, VTA
Dlversrﬁed Demolition 59 Coney Island Drive Sparks NV | 89431 1000001342 I |Kevin Lee 775.827.2222 702.400.0884 Cell
Environmental Remediation Services, Inc. 16395 Chino Corona Road Chino CA | 91708 1000007617 |  |Scott Campbell 909-606-4225 | 909-606-4227
Evans Bros. 7589 National Drive Livermore CA | 94550 1000003742 Bob 925.443.0225 | 925.443.0229
Harber Co ik 1880 East Riverview Drive San Bernardino CA | 92408 1000005455 | Bob 909.478.1957 | 909.478.0019
eim__ m’ 2UTC 3200 A Danville Bivd #203 Alamo CA | 94507 1000004650 | Joe 925-552-8070 | 925-552-7971 |Joe's cell 925-876-2029
Kmeker Inc. 4627 S. Chestnut Ave. Fresno CA | 93725 1000006246 | 62186 559-237-3764 | 559-268-3366
Modesto Sand & Gravel 6137 Hammett Ct Modesto CA | 95358 1000002479 | 271 Matt 209.545.4425 | 209.545.4428
3 Penhall 3050 Myers Street Riverside CA| 92503 1000000860 ) 714.467.4062
Silverado Contractors m 2855 Mandela Parkway Qakland CA | 94608 1000006758 Chris Marr 510.658.9960 | 510.658.9961
Slerllng P Holloway 1490 Christian Valley Road Auburn CA | 95602 1000005529 David Holloway 530.878.1800 | 530-887-3590
|W.C. Maloney n‘ﬂﬂ\‘ﬁ P.O. Box 30326 Stockton CA| 95213 1000003349 _|Glen 209-942-1129 | 209-942-2579
Cellular Concrete
Cell-Crete Corporation 995 Zephyr Ave Hayward CA | 94544 1000000262 | 510.471.7257 | 510-471-6426
Geo-Cell Solutions 2668 North Fordham Ave Fresno CA | 93727 1162421 1000001454 559.204.1274 | 559.294.7575
MixonSite USA 1501 Abbott Ct Buffalo Grove IL | 60089 847.415.9601 | 847.478.0048
Throop Cellular Concrete 444 N Fair Oaks Ave Pasadena CA| 91103 1000014362 Adam 800-796-0285 626.577.0023
Pacific International Grout 3850 Mustang Way Bellingham WA | 98226 360.733.5270 | 360.734.3354
CIDH Piles
Alliance Diversified Enterprises 310 S. Twin Oaks Valley Rd San Marcos CA | 92078 760.744.1005 760.539.9777
Anderson Drilling/Hayward Baker 10303 Channel Road Lakeside CA | 92040 619-443-3891 | 619-443-0724
Anderson Drilling/Hayward Baker 2322 Bates Ave Concord CA | 94520 Adam 925-969-7695 | 925-969-9389
Bay Area Drilling 1860 Loveridge Road Pittsburg CA | 94565 Mark Lucido 925.427.7574 | 925.427.2389
Blue Iron Inc 3545 Carlin Dr West Sacramento CA | 95691 1000004296 916.441.3538 | 916.441.3543
Bouthillier's Construction 1571 South Main St Willits CA | 95490 1738780 1000008986 707.459.4041 | 707.459.8775
California Caisson P.O. Box 18836 San Jose CA | 95158 1000005373 408.997.9100
Case Pacific 6850 National Dr Livermore CA | 94550 1000006311 Dave 925-449-2590 | 510-264-3990
Case Pacific 2121 Ardmore Road Paso Robles CA | 93446 1000006311 805.237.8851
Condon Johnson 480 Roland Way Ste 200 Qakland CA | 94621 1000004443 James/Cliff 510-636-2100 | 510-636-2178
Driil Tech Dnllnng & Shon g 2200 Wymore Way Antioch CA | 94509 1000004866 | Chris 0925-978-2060 | 925-978-2063
LA i P.O. Box 70130 Pt Richmond CA | 94807 14138 1000002589 Sean 510-234-6532 | 530-276-9836
Jarmtl Fou dations. Inc. - P.O. Box 971 West Sacramento CA | 95691 1000005990 Mike 916.720.9243 | 916-371-8765
Mahaffey Drilling o 1800 S Alameda St Campton CA | 90221 i 310.668.2030 | 310.668.2040
Malcolm Drilling Co 3503 Breakwater Ct Hayward CA | 94545 1000003389 | | Peter 510.780.9181 | 510.780.1168
Pacific Coast Drilling 364 Bellevue Ave Santa Rosa CA | 95407 1000001271 Chris or Aaron 707.778.8316 | 707.789.9542 |
Reber Construction P.O. Box 273 Santa Cruz CA | 95061 1000012091 831.429.9777 | 831.429.0102
_|Sacramento Drilling 1143 Blumenfeld Dr., Ste 200 Sacramento CA | 95815 61068 1000004496 John 916.638.1766 | 916.638.3725
|West Coast Drilling P.O. Box 254 Pinole CA | 94564 1000000990 Bill /Janet 510-245-0556 | 510-245-0559 |510.813.0645 Cell
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Clear & Grub
I's Land ! m 3001 Arden Way, Suite D Sacramento CA | 95825 200276 1000005360 Chad Randall 916.482.2161 | 916.482.4168 [chad@alslandclearing.com
Bluewater Environmental Services L/ 2075 Williams St San Leandro CA | 94577 1000026344 510.904.3902 | 510.904.3942 |Hazardous Materials Rem
|Dekay Demolition & Clearing ALY 7700 Edgewater Ste 626 Oakland CA | 94621 1000004429 |Rick 510-430-2668 | 510-430-2682 |Bridge Demo/Clear & Grub
Joe Heim i av LY 3200 A Danville Bivd #203 Alamo CA | 94507 1000004650 |Joe 925-552-8070 | 925-552-7971 |Joe's cell 925-876-2029
Lorang Brothers Construction 1175 South Auburn Street Colfax CA| 95713 1000013354 ] 530.346.8150 | 530.346.6120
Modesto Sand & Gravel 6137 Hammett Ct Modesto CA | 95358 1000002479 : 209.545.4425 | 209.545.4428
Mountain Enterprises PO Box 1040 Lotus CA | 95651 1000005328 530.626.4127 | 530.626.4120 [Jim 707.775.7577
Kroeker, Inc. 4627 S. Chestnut Ave. Fresno CA | 93725 1000006246 550.237.3764 | 559.268.3366
1020 Shannon Ct Livermore CA | 94550 1000001358 | 925.371.4610 | 925.606.8704 [Hazardous Materials Rem
ofe: P.O. Box 2377 Berkeley CA | 94710 1000000343 __|Charlie 510.549.3954 | 510.549.3965
Rockin R 9637 Rodden Rd Oakdale CA | 95361 1000005742 . |Myron Costa 209.495.9519 | 209.847.0586 |Break PCC
Silverado Contractors 2855 Mandela Parkway QOakland CA | 94608 1000006758 | Barry 510.658.9960 | 510.658.9961
terling P Holloway 1490 Christian Valley Road Auburn CA | 95602 1000005529 David Holloway 530-878-1800 | 530-887-3590
Triangle Excavation 7694 Sikes Road Dixon CA | 95620 1000011733 Wes Ross 707.678.5344 | 707.678.7260
Tyrrell Resources, Inc. = P.O. Box 493460 Redding CA | 96049 38525 1000007965 | __|Brent Tyrrell 530.249.3800 | 530.241.8975
W.C. Maloney . UM-{\:\) P.O. Box 30326 Stockton CA | 95213 1000003349 718243 [Glen 209-942-1129 | 209-942-2579
Concrete Treatments/Coatings/Cutting/Coring
Ashron Construction & Restoration 396 Railroad Ct Milpitas CA | 95035 Ezra Cohen 408.956.0909 | 408.956.0918
Bay Line 1635 Fourth Street Berkeley CA | 94710 1000003185 _|Juan Aguirre 510.527.1000 510.527.0500 |510.715.4838 Cell_jcbayline@sbcglobal.net
Cal West Union City CA 510.656.0253 | 510.656.8563
Harrison Concrete Cutting 33522 County Road #24 Woodland CA | 95695 Josh Harrison 530.662.2185 | 530.406.0380
Precision Concrete Sawing 141 D St Fremont CA | 94536 | _|John Dutra 510.791.1969 LBE (SFPUC) Cell 510.220.2084
Vickers Concrete Sawing 392 E. Gish Rd San Jose CA| 95112 1000005969 | 408.573.9797
Construction Area / Roadway Signs
BC Traffic Specialist 638 Southern Ave Orange CA | 92865 1000005503 | Trevor Couch 714.974.1190 | 714.974.1753
Becdel R 31500 Grape St Lake Elsinore CA 1000013811 : 619.804.4891 | 951.356.0067
| CMG Traffic Contrel (TRAFFIC CONTROL ONLY) Dlﬂ.% 3450 3rd St., Suite 3G San Francisco CA | 94124 33473 415.206.1700 | 415.206.1711
Cal Safety P.O. Box1901 Fremont CA | 94539 12769 510.656.5544 | 510.656.8463
Construction Area Signs (CAS) 215 Taylor Road Newcastle CA | 95658 500 1000001337 | 4 |Mike Smith 916-663-9097 | 916-663-1858
Coral Construction AL P.O. Box 347 Wilsonville OR| 97070 1000005868 | Mark 503-682-2252 | 503-682-0110
-arwest Safety, Inc. mw 226 North Main Street Lodi CA | 95240 1000001371 209-339-8085 | 209-339-9879
B Frank Medina Vv 10096 Ahart Road Oroville CA | 95966 14717 1000005534 . |Roxane/Jessica 530-743-0744 | 530-743-9352
1 Highway Specialty 2 gt 1125 El Macero Way Windsor CA | 95492 | . |Gerilee Shinn 707.992.5681 | 530.241.4190
E / KRC Safety Co m P.O. Box 6356 Visalia CA | 93290 447 1000004730 __|Sherry 559.732.0393 | 559.732.2684
SJD Const [ PO Box 12320 Oakdale CA | 95361 Derrick 209.847.8939 | 209.847.0169
Schotka Construction, Inc. - 5555 Napa-Vallejo Highway American Canyon CA | 94503 33099 1000002520 Diane Schotka 707.396.2736 | 707-265-6856
Statewide Traffic Safety 7920 Cucamonga Ave Sacramento CA | 95826 1000001109 Dan/Adam 916.452.4855 | 916.452.9322
| Traffic Control Pros 2440 Stanwell Dr., Ste A Concord CA | 94520 1000023747 925.270.4580 | 925.405.3833
|Construction Staking/Surveying
Accurate Land Solutions 1271 Washington Ave #533 San Leandro CA | 94577 510.553.9700 | 866.213.6537
Aliquot Associates Inc. 460 Boulevard Way Oakland CA | 94610 510.601.5101 | 510.601.5171
BKF 4670 Willow Road, Suite 250 Pleasanton CA | 94588 925.396.7700 | 925.396.7799
Bellecci & Associates 2290 Diamond Blvd #100 Concord CA | 94520 925.685.4569 925.685.4838
Bestor Engineers 9701 Blue Larkspur Lane Monterey CA | 93940 Terance 831-373-2941 | 831-649-4118
California Land Surveying P.O. Box 1175 Three Rivers CA | 93271 1000015636 | Sage Root 559.786.5510 | 559.561.4834
Central Valley Engineering 2132 High Street Selma CA | 93662 559.891.8811 559.891.8815
Construction Survey 800 Bancroft Way, Suite 201 Berkeley CA | 94710 1000011157 Denise Baker 510.526.0993 | 866.867.1588
Cunha Engineering, Inc. 701 Belmont Way, Suite A Pinole CA | 94564 Vincent 510.741.8290 | 510.741.8472
ESP Surveying Co 5654 S Elm Ave Fresno CA | 93706 1000003735 550.442.0883 | 559.442.0884
F3 & Associates 701 East H Street Benecia CA | 94510 1000010171 Ben 707-748-4300 | 707-361-0295
Feeney Engineering & Surveying 236 W East Ave. Suite A Chico CA | 95926 530.570.7174
Foulk & Associates 5050 Laguna Blvd Elk Grove CA | 95758 916.691.9127 | 916.567.0109
Kier & Wright 2850 Collier Canyon Rd Livermore CA | 94551 1000005105 ___ |Mike O'Dell 925.245.8788 | 925.245.8795
Kier & Wright 3350 Scott Bivd Bldg 22 Santa Clara CA | 95054 1000005105 ___|Felipe Vera 408-727-6665
Kister, Savio & Rei 825 San Pablo Avenue Pinole CA | 94564 510.222.4020 | 510.222.3718 |LBE Conta Costa, Port of Oakland
Martin M. Ron & Associates 859 Harrison Street, Ste 200 San Francisco CA | 94107 . 415.543.4500 | 415.543.6255 |LBE San Francisco
Mid Valley 1117 L Street Modesto CA | 95354 1000007281 Chris 209-526-4214 | 866.932.9683
Mountain Pacific Surveys 1505 W Texas St Fairfield CA | 94533 54485 - 707.425.6234 | 707.425.1969
Northstar 620 12th St Modesto CA | 95354 Brian Jones 209-524-3525 | 209-524-3526
Pacific Engineering & Construction 35 Stillman Street, Ste 126 San Francisco CA | 94107 415.974.1853 LBE San Francisco
Ridgeline Engineering 2522 Grand Canal Bivd # 14 Stockton CA | 95267 209.955.0110 | 209.955.0220
Ruggeri Jensen Azar 8055 Camino Arroyo Gilroy CA | 95020 |Andrew Chafer 408-848-0300 | 408-848-0302
Ruggeri Jensen Azar 4690 Chabot Dr Pleasanton CA | 94588 | 925.227.9100
’ Sandis 1700 S Winchester Bivd Campbell CA | 95008 408.636.0900 | 408.636.0999
0 Crack Seal
American Asphalt 24200 Clawiter Rd Hayward CA | 94545 510-723-0280 | 510-723-0288 [No Cal Trans work
___ |Antigo Construction 1973 Commerce Ave Boise ID | 83705 Craig 208-345-1790 | 208-342-0173 [Break PCC Pave
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Austin Enterprises 13421 Snow Road Bakersfield CA | 93314 13602 1000001896 Bret 661-589-1001 661-589-9509
Bieber Enterprises 18755 Fairfax Ln Huntington Beach CA | 92648 Ron Bieber 714.843.5192 714.843.5194
Bond Blacktop, Inc P.O. Box 616 Union City CA | 94587 1000001972 . |Eduardo 510.783.9909 510.783.9907
California Pavement Maintenance Co 9380 Elder Creek Rd Sacramento CA | 95829 916.381.8033 | 916.381.3703
Central Valley Engineering & Asphait 216 Kenroy Lane Roseville CA | 95678 |Ryan Bangle 916.791.1609 | 916.791.6424 [Micro Surfacing, Chip Seal
Graham Contractors P.O. Box 26770 San Jose CA | 95159 1000006175 Dave Graham 408-293-9516 | 408-293-3633
Intermountain Slurry Seal Sacramento CA Joe Wallace 916.286.5900 916.286.5920
Pavement Recycling Systems 10240 San Sevain Way Mira Loma CA| 91752 921.682.1094
Rubberized Crackfiller Sealant, Inc 800 E Walnut Avenue Fullerton CA | 92831 1000004435 ~_ |Ron 714.843.5192 714.843.5194
Valley Slurry Seal 3785 Channel Drive Sacramento CA | 95798 __|Mike 916-373-1500 | 916-373-1438
Dewatering Systems
Fox Loomis, Inc. 6901 McComber Street Sacramento CA | 95828 1000005368 Sam Fox 916-383-2140 | 916-383-8021
Griffin Dewatering Ontario CA | |Zablon Adane 909-986-4498 | 909-988-8457
Viking Drillers 5950 Granite Lake Drive Granite Bay CA | 95746 1000002722 | | Scott Philliber 916.742.1500 | 916-372-1337
Rain for Rent 5301 Live Oak Avenue Oakley CA | 94561 ] Garrett Rehs 925-679-2803 | 925-679-2839 |925.303.8979 Cell
Driven Piles
Baldry's Speed Drilling 1299 Triple Oak Way Fulton CA | 95439 | 707.535.0505
Foundation Constructors P.O. Box 97 Oakley CA | 94561 1000005585 |Mike Lindsay 925-754-6633 | 925-625-5783 |Tyler
Jarrett Foundations, Inc. P.O. Box 971 West Sacramento CA | 95691 1000005990 . |Mike 916.720.9243 916-371-8765 |mike's cell: 916 417 1903
R.E. Staite Engineering 2145 East Belt Street San Diego CA| 92113 | 619.233.0178 619.233.3706
Stroer & Graff 1830 Phillips Lane Antioch CA | 94509 1000007294 | |Ed Breiling 925-778-0200 | 925-778-6766
West Coast Welding 818 Grayson Rd Pleasant Hill CA | 94523 [ Anthony 925.934.5728 866.243.2154 |Primarily Valley work and LA
Vortex Marine Livingston Street Pier Oakland CA | 94606 1000005552 Don Dolly 510.261.2400 510.261.2444
Electrical
A-C Electric 2560 S East Ave Fresno CA | 93706 1000000365 _ 661.410.0000 661.392.9162 |559.233.2208
BASS Electric 390 Swift Ave., Ste 12 South San Francisco | CA| 94080 1000001971 | 415.295.1600 | 415.856.0382
Beci Electric 8137 Capwell Drive Qakland CA| 94621 1000000547 | 510.635.1477 510.635.1478
Beltramo Electric P.O. Box 416 San Martin CA | 95046 1000006089 | 408.778.0076 408.778.2499
|Bentancourt Bros 5933 Northfront Road Livermore CA | 94551 1000006504 | |Clarice 925-454-1521 925-454-4523
Bockmon & Woody Electric P.O. Box 1018 Stockton CA | 95201 1000002789 | - 209.464.4878 209.464.2615
Brown & Fesler 2070 Research Drive Livermore CA | 94550 1000002016 | 7 _|John Brown 925-960-9150 | 925-960-9158
| Collins Electric 125 Tuolumne Bivd Modesto CA | 95354 1000000184 | 11 Ray Jones 209.524.6641 209.521.6629
Collins Electric 1902 Channel Dr West Sacramento CA | 95691 1000000184 Mark Farnham 916.567.1100 916.567.1292
Columbia Electric 1980 Davis Street San Leandro CA | 94577 1035003 1000001478 | Jeff 510-430-9505 | 510-430-1860
Con J Franke 317 North Grant Street Stockton CA | 95202 1000000355 i |Lou 209.462.0717 209.462.2556
Continental Electric 2558 Carmelita Way Pinole CA | 94564 1178962 1000008711 o 510.275.9315 510.275.9316
Dynamic Electric 1546 La Sierra Street Merced CA | 95348 ; 209.596.5419 209.580.6118
Flatiron Electric Group 7911-A Pine Avenue Chino CA | 91708 1000004342 | __|Micheal Bradfield 714.228.9631 909.597.9151
Gary Brown Electric 49649 Meadow Wood Rd Oakhurst CA | 93644 0 559.683.3223 559.683.3247
High Light Electric 7000 Jurupa Avenue Riverside CA | 92504 951.352.9646 951.352.2499
Intermountain Electric 947 Washington Street San Carlos CA | 94070 650-591-7118 | 650-591-7123
Lee Contractors 1978 Eucalyptus Rd Nipomo CA | 93444 1000011480 805.343.0863 866.277.8988
Loop Electric 7040 Downing Ave Bakersfield CA | 93308 1000002630 Craig 661.588.0577 661.588.2230
Loop Installation & Repair 6830 Country Court Granite Bay CA | 95746 1000009353 Cheryll 916.791.4020 916.791.5586
Madco Electric 2135 E. Front St Selma CA | 93662 ) 559.896.5637 550.896.4518
Mann Electric P.0O. Box 2075 Turlock CA | 95381 ; 209.669.6802 209.669.3512
May-Han Electric DBA M&M Electric 1600 Auburn Blvd Sacramento CA| 95815 1000001123 __|Randell Thomas 916-929-0150 | 916-929-1168
Mike Brown Electric 561-A Mercantile Drive Cotati CA | 94931 1000000469 _|Dave Dennis 707-792-8100 | 707-769-5010
Pacific Excavation 9796 Kent Street Elk Grove CA | 95624 1000000188 | Todd/Armando 916-686-2800 | 916-686-2598
Phoenix Electric 1300 Van Dyke Ave San Francisco CA | 94124 Mark Sung 415.671.3858 415.671.3827 |415.885.9798 Cell
Power Design Electric Incorporated P.O. Box 251 Kingsburg CA | 93631 559-897-2509 | 559-897-0189
Roadway Engineering Works Incorporated 3442 6th Street Ceres CA | 95307 707-928-0147 | 707-928-0137
Rosendin Electric 880 Mabury Rd San Jose CA | 95133 1000000659 | _|Craig Simons 408-286-2800 | 408-297-4644
Royal Electric Co 8481 Carbide Court Sacramento CA | 95828 Andrew 916-226-2100 | 916-226-2150
San Jose Signal Electric P.O. Box 611525 San Jose CA | 95161 1000009305 Mike/Frank 408-929-4900 | 408-929-4905
Siemens Industry, Inc. 79 Mitchell Blvd San Rafael CA | 94903 Adam Sanchez 415.472.2722 | 415.472.2822
St. Francis Electric 1001 Carden St San Leandro CA | 94577 1000022208 _|Felipe Vera X219 510-639-0639 | 510-639-4655 |Brian's cell 510.566.8059
Steiny and Company P.O. Box 3008 Vallejo CA | 94590 1000004082 Bob 707-552-6900 | 707-554-6347
Studebaker Brown Electric 6643 32nd Street #106 North Highlands CA | 95660 1000003360 916.678.4660 530.820.9616 |cell 530.333.3423
Underground Specialties Central Coast, Inc. P.O. Box 790 Templeton CA | 93465 13052 Matt 805-434-3575 805.441.1627
Tennyson Electric 7275 National Dr Livermore CA | 94550 33555 1000013487 Mike/Terri 925-606-1038 | 925-606-7655
WB Electric 6790 Monterey Road Gilroy CA | 95020 Robert 408.500.0690 408.847.4104
W. Bradley Electric 90 Hill Road Novato CA | 94945 1000005322 Rick Brumm 415.898.1400 415.898.5991
Erect Bridge
'|Danny's Construction Co P.O. Box 11 Shakopee MN| 55379 1000003529 415.772.1991 | 415.772.9997
Erosion Control
‘| Acacia Erosion Control 604 S San Marcos Road Santa Barbara CA| 93111 32372 1000002540 James Colbert 805.964.2585 | 805.964.6169
~ JAGL Land es In 2701 Del Paso Rd., Ste 130-400 Sacramento CA | 95835 916.993.3671 916.993.3685
‘| Clearwater Landscape 3908 Placitas Dr Cameron Park CA | 95682 44424 1000000558 Scott Houck 530.676.3081 530.676.3082
___|CMG Hydroseeding, Inc. 4460 W. Shaw Ave., #146 Fresno CA | 93722 559.217.4703 | 559.276.5020
__|Decker Landscaping 3650 Cincinnati Ave Rocklin CA| 95765 916.652.1780 | 916.652.1788
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Elite Landscape 2972 Larkin Avenue Clovis CA| 93612 I 1 559.292.7760 559.292.7756
Environmental Systems 1046 Root Road Modesto CA | 95357 4788017 1000012873 | |Mike Kellog 209.576.1880 209.576.1556
Freedlun Hydroseeding 518 Baywood Court Vacaville CA | 95688 | Terri 707-448-9423 707-446-8146
' Green Growth Industries z e P.O. Box 1275 Pleasanton CA | 94566 1000004803 Kyle 925.484.0830 925.484.0937
‘ Gr owth Industries - m,(_ 6060 Sunrise Vista Drive Ste 2400B___|Citrus Heights CA| 95610 1000004803 __|Dave 916.722.8830
a2\ 2175-A P.F.E. Road Roseville CA | 95747 44652 1000009473 | __|Dan Gehweiler 916.771.0524 916.771.0596
|Green Vista Lan : o) o1 4050 Alvis Court Rocklin CA | 95677 1000007433 __|Kyle/Connie 916.780.6866 916.780.0864
J & M Land Restoration 1640 James Road Bakersfield CA | 93308 32481 1000003397 John Juette 661-872-7039 | 661-399-8882
KCI Environmental P.O. Box 3307 San Luis Obispo CA | 93403 1000010403 | __|Ernie Peterson 805-543-3311 805-543-3429
Landscape Development 28447 Witherspoon Parkway Valencia CA| 91355 B |Eric 661.295.1970 | 661.295.1969
Mark Seeding Service P.O. Box 187 Galt CA | 95632 i .| Tim Wolken 209.745.0491 209.745.5049
Marina dscape, Inc. % 5779 Preston Ave Livermore CA | 94551 1000000079 | |Craig Fish 714.704.0415 925.243.0988 |925.243.0288
litta Erosion Control 3778 Del Mar Avenue Loomis CA | 95650 217 1000000478 | Scoff Nitta 916-652-7459 | 916-652-4376
NorCal Environmental P.O. Box 1868 Rancho Cordova CA| 95741 » 916.852.1945 916.366.6446
Odyssey Landscape 5400 W Highway 12 Lodi CA| 95242 Matt 209.369.6197 | 209.369.6965
ProTech s 6940 Tremont Road Dixon CA | 95620 I 707.635.7150 707.678.2980
Selby's Soil Erosion Control Co., Inc. P.O. Box 1330 Newcastle CA | 95658 18762 1000001336 | __ |Eric 530-887-9894 | 530-887-8169 |Eric's cell 530-308-1806 Coir blocks
Superior Hydroseeding 250 W Riverside Dr \Watsonville CA | 95076 ¥ 831.763.1811
Team EES 'St nAa oL 1150 Ballena Bivd., Ste 2508 Alameda CA | 94501 1000005623 Bob Brown 510.263.9732 510.521.6956
Fence/Metal Hand Rail
AA Fence BEAA 2746 Scott Boulevard Santa Clara CA | 95050 1000002526 Keith 408-727-5465 | 408-970-8680
Ace Fence Company . 727 N. Glendora Avenue La Puente CA| 91744 3 = 626-333-0727 | 626-333-7843
Ace Fence Company P.O. Box 12102 Fresno CA | 93776 Robert 559-268-1438 | 559-268-1467 |cell 559-352-5865
All Commercial Fence P P.O. Box 658 Waterford CA | 95386 | |Wes Stamper 209.874.5484 209.874.5485
\ll Steel Fence _ P.0. Box 1309 Lathrop CA | 95330 1000000047 ~ |Tom 209.983.8409 209.982.4325
|Abacherli Fence /] 3125 Porter Street Soquel CA | 95073 | 831.476.2255 831.476.2962 |Bollads
Ahlborn Structural Steel o 1230 Century Ct Santa Rosa CA | 95403 1732279 ~ |Jim 707.573.0742 707.573.0788
Arrow Fencing P.O. Box 385 Calpella CA| 95418 Chris 707.485.1128 707.485.1142
Bailey Fence 3205 Baumberg Avenue Hayward CA | 94545 | |Sal 510.783.2980 | 510.783.2989
|Borg Fence QIO 50 Contractors Street Livermore CA | 94551 1000006791 | |Julie Borg ext.237 925-455-9620
Calco Fence 4568 Contractors Place Livermore CA | 94551 o Matt 925-449-5081 | 925-449-5177
Central Fence A i 3055 Alvarado Street San Leandro CA | 94577 1000013202 510-895-8477 | 510-895-8478
Central Fence 77 -1 8y 1304 Whitton Ave San Jose CA| 95118 1000013202 Dick Stan 408-993-9993 | 408-993-0630 [Larry's 916-439-3788
Central Fence U 148 Otto Circle Sacramento CA | 95822 1000013202 __|Larry Fanucchi 916-424-5692 916-424-3695
CFI Cyclone Fence & Iron - = P.O. Box 1418 San Martin CA | 95046 __|Tony Pereira 408-686-0315 | 408-686-0310
Chavez Fence Vm-h 1230 Shadle Avenue Campbell CA | 95008 817 1000019866 | 408-379-8139 | 408-376-0273
Crusader Fence ~J 3115 Gold Valley Dr Rancho Cordova CA | 95742 19368 1000000020 N Dan 707.645.9191 707.205.1005
Fencecorp Inc 111 N Main Street Riverside CA | 92501 | ___|Mike Young 916.388.0887 951.788.7759 |916.388.0887 Sac office
Frank Medina 10096 Ahart Road Oroville CA | 95966 14717 1000005534 530-743-0744 530-743-9352
Fence Company A 10949 S Fruit Fresno CA | 93706 i 559.260.4699 559.864.3189
|Gol ce 4104 S B Street Stockton CA | 95206 9140 1000000720 |Jay 209.944.9754 209.944.5812 tersen_gbf@yahoo.com
ice N VU LD 515 23rd Ave Qakland CA | 94606 40456 1000006370 ] Sean Johnson 510-436-0755 510-534-5405 |MWBE VTA Certified
Oliveirs e M 293 Brokaw Rd Santa Clara CA | 95050 1583 1000003214 | Debbie 408-727-3811 408-727-2690 |[Also Metal Railing
Pisor Fence il P.O. Box 7213 Citrus Heights CA | 95621 1000003166 Drew Vincent 916-726-1173 916-726-1198
Stockton Fenc m A&a'ﬂ 2007 N Wilson Way Stockton CA | 95208 4 |Lowell 209.466.3166 | 209.466.5202 |sales@stocktonfenceco.com
Grinding/Cold Plane o
ABSL 29334 Pacific Street Hayward CA | 94544 5270 1000002818 Darell Vorne 510-727-0900 510-727-0910 |Cell 510-750-4644
Anrak Corp 5820 Mayhew Road Sacramento CA | 95287 1000002952 Tom 916.383.5030 | 916.383.8090
Austin Enterprises 13421 Snow Road Bakersfield CA| 93314 13602 1000001896 8 661-589-1001 661-589-9509
| Delta Grinding 5131 Lone Tree Way Antioch CA | 94531 1000005958 | _ |Ken Ferrante 925-778-3939 | 925-778-3969
Diversified Concrete Cutting 59 Coney Island Drive Sparks NV | 89431 | |Travis Brandt 775.331.1411 775.331.1572
FMG 120 Granite Rock Way San Jose CA| 95136 1000012003 : 408.573.9364 408.573.8364
Lindy's Cold Planing 625 W Mountain View La Habra CA | 90631 40089 562.697.2286 562.697.2039
Pavement Recycling Systems 10240 San Sevain Way Mira Loma CA| 91752 e _|Steve 951.682.1091 951.682.1094
Grind & Groove PCC Pave
Diversified Concrete Cutting 59 Coney Island Drive Sparks NV | 89431 ) | 775.331.1411 775.331.1572
Harber Co 1880 East Riverview Drive San Bernardino CA | 92408 Bob 909.478.1957 909.478.0019
Interstate Improvements P.O. Box 8 Faribault MN| 55021 507.333.2677 507.333.3901
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Penhall Rogers MN 1000000860 Casey Holloway 763.428.2244 763.428.2245 |Pat 619.318.4783
Penhall 8416 Specialty Circle Sacramento CA | 95828 1000000860 |Chris 916.386.1589 916.386.0352 |916.799.7422 Cell
Pinnacle Grinding & Grooving 13375 Rock Crossing Drive Reno 89511 | Travis Brandt 775.742.8085
Ground Improvements - DSM/Grouting
Malcolm 3564 Investment Bivd Hayward CA | 94545 |Terry 510.780.1167 | 510.780.1168
Jacked Pipe/Boring
Allstate Boring 7553 Jenica Road Bakersfield CA| 93314 | 661.399.5000 661.399.4144
Ayala Boring 10150 Poplar Avenue Fontana CA | 92335 1000006481 "_|Dean 909.350.8940 dayala@ayalaboring.com
Bullseye Borring 915 Douglas St Calimesa CA | 92320 C . 909.795.7594 | 909.795.6984
Golden State 7000 Merrill Ave Chino CA | 91710 ‘ | |John 909.930.5811 | 909.864.9256
Pacific Boring P.O. Box 727 Caruthers CA | 93609 1000003953 | | Jeff 559.864.9444 559.864.9256
Sue Corp 14728 Biola Ave La Mirada CA | 90638 I ! 714.482.5101 562.309.8261
Walter C Smith Co P.O. Box 1047 Clovis CA| 93613 1000008142 559.299.9727 559.299.4723
B | S, West Coast Boring P.O. Box 20995 Bakersfield CA | 93390 1000010557 661.567.2673 | 661.393.1391
Joint Seal
Austin Enterprises P.O. Box 81926 Bakersfield CA | 93380 13602 1000001896 | Ty 661-589-1001 661-589-9509
Ashron Construction & Restoration 396 Railroad Ct Milpitas CA | 95035 B |Ezra Cohen 408.956.0909 408.956.0918
Bay Line 1635 Fourth Street Berkeley CA | 94710 22512 1000003185 | Juan Aguirre 510.527.1000 510.527.0500 |510.715.4838 Cell jcbayline@sbcglobal.net
Diversified Concrete Cutting 59 Coney Island Drive Sparks NV | 89431 Travis Brandt 775.331.1411 | 775.331.1572
IRB Construction Inc. 725 6th Street Marysville CA | 95901 1000005215 |Rodney Spencer 916.612.6406
J. Francis Co Riverside CA 7 Diana Hanna 951.776.9100 951.776.9174
Myers & Sons Sacramento CA = ~__|Michael Lewis 916.649.4504 916.920.2246
Penhall Sacramento CA 1000000860 | _|Doug Snodgrass 916.386.1589 714.772.6450 Josh (714.719.7684 c)
Stinger Welding Inc. Coolidge AZ ~__ |everet 520.723.5383 520.723.7084
Truesdell Corporation 1310 West 23rd Street Tempe AZ | 85282 1000007625 | Jose 602.437.1711 602.437.1821 |Epoxy
Joint Trench
Hudson Excavation 4325 Cordelia Road Fairfield CA | 94534 n 707.864.9685 707.864.9684
Lewis & Tibbitts 1470 Industrial Avenue San Jose CA| 95112 408.925.0220 | 408.925.0240
Lund Construction 5302 Roseville Rd North Highlands CA | 95660 i 916.344.5800 916.338.2725
Northern Underground Construction Inc 334 Mustang Street San Jose CA| 95123 7 |Emie Papendick 408.691.6341 | 408.363.8029
Smith Denison P.O. Box 2143 Livermore CA | 94551 1000000771 | = |Matt Goldsmith 925.606.4433 | 925.606.4425
Valley Utility 1779 Tribute Road Ste B Sacramento CA | 95815 7 . |David Vest 916.924.9113 916.924.3488
Landscape / Irrigation
Aerco Pacific 11370 J Amalgam Way Rancho Cordova CA | 95670 1000004143 | 166242 |Brian Murray 916.635.5635 | 916.635.4906
AGL Landscapes, Inc. 2701 Del Paso Road Ste 130-400 Sacramento CA | 95835 4 ) 916.993.3671 916.993.3685
Lo Auburn Landscape 2701 Del Paso Road Ste 130-400 Sacremento CA | 95835 [Greg Terry 530.344.8169 | 530.295.0637
Bortolussi & Watkin Inc 77 Larkspur Street San Rafael CA | 94901 1732424 1000000352 [ 415.453.4675 415.453.2978
BP Landscapes Inc. 420 Sierra College Drive, Suite 100 Grass Valley CA | 95945 ) 530.272.1658 530.913.5296
Clearwater Landscape 3908 Placitas Dr Cameron Park CA | 95682 1000000558 | |Stephanie Farr 530.676.3081 530.676.3082
Commercial Environment PO Box 1179 Gilroy CA | 95021 | 408.848.9688 408.848.9719
Confluence Restoration 100092 Riverside Drive Ben Lomond CA | 95005 = | |Ryan Yarbrough 831.621.8084 | 831.336.9514
Decker Landscaping 13265 Bill Francis Dr Auburn CA | 95603 | 916.253.0210 | 916.652.1788
Ecological Concerns Inc (ECI) 125 Walk Circle Santa Cruz CA | 95060 1000006491 Ll 831.459.0656 831.457.1606
Elite Landscape Clovis CA o 559.292.7760 | 559.292.7756
Emert Construction 10642 Pleasant Valley Circle Stockton CA | 95209 |Glen Emert 209.952.2144 | 209.952.5434
Environmental Solutions Folsom CA t | 916.388.0308 916.722.8840
G.A.P. Enterprise P.O. Box 424 Rancho Cordova CA | 95670 = ! 916.217.1938 215.647.5989
Green Growth Industries P.O. Box 1275 Pleasanton CA | 94566 42744 1000004803 |Kimberley Krohn 925.484.0830 | 925.484.0937
Greenvista Landscape 4050 Alvis Court Rocklin CA | 95677 1000007433 |Kyle/Connie 916.780.6866 916.780.0864
Herzer Landscape 16120 Ashland Avenue San Lorenzo CA | 94580 |Eric 510-278-8001 | 510-278-6944
JJ Nguyen Inc. 3172 Salem Dr San Jose CA| 95127 35310 1000006473 | | | 408.259.7982 408.347.8183
KCI Environmental P.O. Box 3307 San Luis Obispo CA | 93403 1000010403 i . |Emie Peterson 805-543-3311 805-543-3829
MBE Lonestar Landscape P.O. Box 70 San Martin CA | 95046 1000002345 | |Bob Samaniego 408-682-0100 | 408-682-0109
Marina Landscape, Inc. 5779 Preston Ave Livermore CA | 94551 1000000079 | 4 John Gutierrez 714.704.0420 925.243.0988 |925.243.0288
Neary Landscape, Inc. PO Box 249 Cotati CA | 94931 1000002998 |Nick 707.588.8677 707-762-2817
Odyssey Landscape 5400 W Highway 12 Lodi CA | 95242 | |Matt 209.369.6197 209.369.6965
Quality Landscape Service 731 Amesti Road Watsonville CA | 95076 g |Rob 831-724-1885 | 831-724-1838
MBE RMT Landscape 421 Pendleton Way Qakland CA | 94621 1435 1000006077 _ |Kari 510-568-3208 | 510-568-3766
DVBE Rock Bottom 2724 Landco Dr Bakersfield CA | 93309 | 661.859.1700 661.859.1707
Shooter & Butts 3768 Old Santa Rita Road Pleasanton CA | 94588 ™ 925-460-5155 | 925-460-8485
Suarez & Munoz Construction 20975 Cabot Blvd Hayward CA | 94545 ok _ |Emilio Bustos 510.782.6065 510.782.6078 |LBE (SFPUC)
; Talini, Inc. 5601 Folsom Blvd Sacramento CA| 95819 d 916.451.9388 916.455.4016
. Takehara PO Box 277085 Sacramento CA | 95827 50471 1000007112 3 916.386.9487 916.386.2918
- |ValleyCrest 20 Business Parkway, Ste 200 Sacramento CA | 92858 8 = Noel 916.386.4875 916.386.4681
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WABO Landscape 726 Alfred Nobel Dr Hercules CA | 94547 1000000448 Steve Gladden 510.741.9226 | 510.724.2391
Lean Concrete Base
Coffman Specialties 9685 Via Excelencia Ste 200 San Diego CA| 92126 632358 |Tom 858-536-3100 | 858-536-3131
Cooper Eng 281 Corporate Terrace Street Corona CA | 92879 hat: B Zach 951.736.6135 | 951.736.0429
F B D Vanguard Construction 651 Enterprise Court Livermore CA | 94550 1000008493 Walt/Jason 925.245.1300 | 925.245.1007
Granite P.O. Box 15287 Sacramento CA | 95851 __|Rick 916.257.0769
490 Ryder Street Vallejo Vallejo CA | 94590 1000002544 __|Brian 707-552-2774 | 707-552-0328
1310 West 23rd St Tempe AZ | 85282 Jose 602.437.1711 | 602.437.1821
Lime Treat/Soil Stabilization
Durham Stabilization PO Box 882 Elk Grove CA | 95759 1000003426 Bob Durham 916-685-2204 | 916-685-3097
Griffin Soil 1156 Parkside Dr., #110 Walnut Creek CA | 94596 Bill 925-862-2260 | 925-862-2264
Solid Ground Stabilization 1575 Treat Blvd Suite 105 Walnut Creek CA | 94598 i 925.468.6000 | 925.468.0603
Western Stabilization 395 Industrial Way Dixon CA | 95620 Barry 707-678-0369
MBGR
All Steel Fence P.0O. Box 1309 Lathrop CA | 95330 Tom 209.983.8409 | 209.982.4325
Apex Fence PO Box 545 Anderson CA | 96007 1000007379 | Rod Hammers 530-365-3316 | 530-365-5478
C & W Construction 2419 Palma Drive Ventura CA | 93003 Allison 805.642.0204 | 805.642.5141
Coral Construction P.O. Box 347 Wilsonville OR| 97070 1000005868 Mark Roberts 503-882-2252 | 503-682-0110
Dirt & Aggregate Interchange, Inc. 20905 NE Sandy Blvd. Fairview OR| 97024 20 1000010905 503-661-5093 | 503-669-1192
DRG Fence Inc 116 Live Oak Ave Arcadia CA | 91006 £ 626.260.4429 | 626.443.7144
Frank Medina 10096 Ahart Road Oroville CA | 95966 14717 1000005534 | 530-743-0744 | 530-743-9352
MBI P.O. Box 30550 Stockton CA | 95213 1000000538 209-944-9565 | 209-944-9569 |type 60, 732
Modern Alloys 11172 Western Avenue Stanton CA | 90680 o : 714.893.0551 | 714.895.9924
PC&N 5301 Byron Hot Springs Road Byron CA| 94514 39218 1000002500 | Cliff Plum 925-634-4567 | 925-634-4339
Pisor Fence P.O. Box 7213 Citrus Heights CA | 95621 1000003166 Drew Vincent 916-726-1173 | 916-726-1198
MSE Walls
GeoX 793 S. Tracy Bivd., Ste 337 Tracy CA | 95376 209.597.5539 | 209.833.3987
Hilfiker Retaining Walls 1902 Hilfiker Lane Eureka CA | 95503 707.443.5093 | 707.443.2891
MSE Retaining Systems 713 W Duarte Rd., #G540 Arcadia CA | 91007 1000013983 Michael Pruden 971.219.6224 | 866.461.8739 |Crib Wall
|Reber Construction PO Box 273 Santa Cruz CA | 95061 831.429.9777 | 831.429.0102
Reinforced Earth Co 4909 Murphy Canyon Rd., Suite 230 San Diego CA | 92123 Tom 858.576.2400 | 858.576.2409
4740 Scotts Valley Drive Scotts Valley CA | 95066 831.430.9300 | 831.430.9340
380 Dahlonega Rd Ste 200 Cumming GA | 30040 _|Elizabeth Nicholson | 800.680.7750 | 770.888.6680 [916.204.5773 Cell
341 Chukar Ct Tracy CA | 95376 209.207.4697
Masonry Soundwall/Blocks
Bratton Masonry 2763 N. Argyle Fresno CA| 93727 David Mosebar 559.291.9423 | 559.291.8426
Cal Tex Masonry 725 Ruby Drive Vacaville CA | 95687 1000024855 Jeff 707-290-7932 | 707-448-2565
Cornerstone Masonry 160 San Benancio Salinas CA | 93908 Steve Grassi 831.754.1414 | 831.754.1424
DL Masonry 2028 Farnsworth Way Rancho Cordova CA | 95670 016.638.1936 | 916.638.8573
Dorfmeier Masonry 4685 E. Hedges Ave Fresno CA | 93703 52267 559.255.9760 559.252.5508
Gene Amato Masonry 2221 Fulton Rd Santa Rosa CA | 95403 |Mark Amato 707.579.1175 | 707.573.0893
Gold Coast Masonry P.O. Box 1387 Yuba City CA | 95992 805.717.2399 | 805.392.4320
Hunt Masonry 25 Creekridge Lane Concord CA | 94518 Barry Schwitters 925-755-1284 | 925-755-1282 |John's cell 925.260.6179
|John D Wait 310 North Cluff Ave Lodi CA | 95240 18974 1000000947 _ |Matt 209.367.4208 | 209.367.4434
John Jackson Masonry 5691-B Power Inn rd Sacramento CA | 95824 1000000334 | | |Tom Sead 916-381-8021 | 916.381.1202
L Johnson 1566 West 132nd Street Gardena CA | 90249 1000010110 | ) 310.965.1997 | 310.965.0356
|Mark Wallace Masonry P.O. Box 6745 Auburn CA | 95604 37437 Mark Wallace 530.885.7852 | 530.885.2009
Masonry Services Inc 1500 Rose Ave Pleasanton CA | 94566 i Art 925-846-5576 | 925-846-0819
NorCal Masonry 1316 Church St Roseville CA| 95678 1000005396 | i Ray 916-781-2777 | 916-789-9747
P.T.S. 7117 Tokay Ave Sacramento CA | 95828 1000000391 i 916.369.2144 | 916.369.6835
Pengilly Masonry 747 Wilshire Unit B Stockton CA | 95203 ) 209.467.7722 | 209.467.7706
Reycon Construction 1795 Lemonwood Drive Santa Paula CA | 93061 Paul Reyes 805.525.5256 | 805.933.2282
S W Mertz Masonry 4301 Putah Creek Rd Winters CA | 95694 530.795.9007 | 530.795.9087
Stoney Masonry 12454 Rodbern Ct Madera CA | 93637 Rodney Hicks 559.673.8000 | 559.673.8084
Townsend Schmidt 8788 Elder Creek Road Sacramento CA | 95828 Troy 916.383.5354 | 916.383.5357
Material Testing/QC
Apex Testing Lab 3450 3rd St., Suite 3E San Francisco CA| 94124 1000012776 _ 415.550.9800 415.550988 |LBE San Francisco
Berlogar Stevens & Associates 5587 Sunol Blvd. Pleasanton CA | 94566 Jim Pierce 925.484.0220
CTS 2174 Rheem Drive Ste A Pleasanton CA | 94588 Kimberly 925.462.5151 925.462.5183
Consolidated Engineering Laboratories 2001 Crow Canyon Road Ste 100 San Ramon CA| 94583 __|Paul Kolbus 925.855.7140 | 925.855.7150
Kleinfelder Pleasanton CA Chris 025-484-1700 | 925-484-2977
Ninyo & Moore 1956 Webster Street Ste 400 Oakland CA | 94612 = Kris Larson 510.343.3000 | 510.343.3001
Neil O Anderson 50 Goldenland Court Sacramento CA | 95834 Larry Mathews 209.367.3701 209.333.8303
Terra Search 357 Wright Brothers Livermore CA | 94551 [ _|Simon 025-243-6662 | 925-243-6663
3150 Fitzgerald Road Rancho Cordova CA | 95742 Joshua 916.631.7194 | 916.631.7256
San Jose CA Matt Lawrence 408.362.4920 pmorrison@sesanfrancisco.com
Signet Testing Labs 3526 Breakwater Ct Hayward CA | 94545 Tim 510-887-8484 | 510-783-4295
Smith Emery 1940 Oakdale Ave San Francisco CA | 94124 A |Patrick/George 415-642-7326 | 415-642-7055
Trinity Engineering Labs 2437 N. Sunnyside Ave Fresno CA| 93619 1000011358 N/A Mark Horn 559.260.6841 | 559.297.8077
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Micro-Surfacing
Bond Blacktop P.O. Box 616 Union City CA | 94587 1000001972 510.783.9909 510.783.9907
California Pavement Maintenance Co 9380 Elder Creek Rd Sacramento CA | 95829 916.381.8033 916.381.3703
Central Valley Engineering & Aspahalt 216 Kenroy Lane Roseville CA | 95678 _|Ryan Bangle 916.791.1609 | 916.791.6424 |Micro Surfacing, Chip Seal
Intermountain Slurry Seal 9062 Union Park Way Elk Grove CA | 95624 1000000238 Derrick Deckwa 775.385.1355 916.714.9868
Pavement Maintenance Specialists 3785 Channel Dr W Sacramento CA | 95798 916.373.1500 | 916.373.0183
Telfer Highway Technologies 4522 Parker Ave., Bldg 700, Ste 350 McClellan CA | 95562 i 916.383.7156 916.383.4084
Valley Slurry Seal 3785 Channel Drive Sacramento CA | 95798 1000001231 Mike 916-373-1500 | 916-373-1438
Minor Concrete
AJW Construction 966 81ST Avenue Qakland CA | 94621 1000013959 Ted Frahm 510.568.2300 510.639.1578
P.O.Box 860 Victor CA | 95253 1000000920 _|Greg 209.334.5200 | 209.334.5212
Bay Area Concrete 1306 Stealth Street Livermore CA | 94551 1000005107 | |Mike/Shawn 025-245-8900 | 925-245-8901 |925.337.7879 Mike
C Aparicio Cement Contractor 7170 Forest St Gilroy CA | 95020 Liz Greer 408.847.7700 | 408.874.7720
Cen-Cal Construction 10112 Revere Beach Dr Bakersfield CA | 93314 1000001026 : Jason Plank 661.399.3759 | 661.399.3812 |661.706.3899 Cell
Ernest B Dee P.O. Box 580937 Elk Grove CA | 95758 39513 1000015954 . i7__|Emest Dee 916.271.0410 | 916.691.2127
Eighty Eight Concrete 2101 Valente Circle Martinez CA | 94553 j Nicole 925.228.5588 | 925.228.2101
DMCE Concrete & Engineering Contractors 12002 Charles Drive Grass Valley CA | 95945 1000005813 : 530.272.2708 | 530.274.7426 [None Union will sign agreement
F B D Vanguard Construction 651 Enterprise Court Livermore CA | 94550 1000008493 . |Walt/Jason 925.245.1300 | 925.245.1007
F. Ferrando & Co 1537 Mission Road So San Francisco CA | 94080 1000004954 . |Fred Canevaro 650.756.2800 | 650.756.2818
Fresno Concrete Construction 5450 S. Villa Ave Fresno CA | 93725 o= 559.834.2031 | 559.834.2064
G.0.D. & Sons Concrete 1722 Dewitt Sanger CA | 93657 559.240.1408 559.408.5577
Golden Bay Construction 3826 Depot Road Hayward CA | 94545 1000002870 | Johnny Zanette 510.783.2960 | 510.783.2961
Guerra Construction Group 984 Memorex Dr Santa Clara CA | 95050 1000000330 408.279.2027 408.279.2044
Innovative Concrete & Engineering, Inc. 42335 50th Street Quartz Hill CA | 93536 1744938 661-718-2351 661-718-1013
Joseph J Albanese 851 Martin Avenue Santa Clara CA | 95050 _|Victor 408-727-5700 | 408-727-0613
JJR Construction 1120 Ninth Ave San Mateo CA | 94402 40008 1000004118 |Carlos Raposo 650.343.6109 | 650.343.6207 [415.559.4545
Kern County Custom Concrete 4916 College Ave Bakersfield CA | 93306 _|Jerry Fuentez 661.865.7465 661.872.4602
Liberty Builders 4917 Third Street San Francisco CA| 94124 |Willie Ratcliff 415.571.1722
MF Maher 490 Ryder Street Vallejo Vallejo CA | 94590 1000002544 Brian 707-552-2774 | 707-552-0328
Murga, Strange & Chalmers 924 Lemon Street Vallejo CA | 94590 1000010948 Shane/Jeff 707-643-9075 | 707-643-1362
Norcal Concrete P.0. Box 521 Suisun CA | 94585 1000003831 __|Dan 707.425.6144 707.425.5453
Quimu Contracting 695 Priddy Drive Dixon CA | 95620 1000013583 i 707.693.0289 707.678.8384
X R & R Maher X 1324 Lemon St Vallejo CA | 94590 26945 1000000345 __ |Doug 707-552-0330 | 707-552-4841
R.E. Maher 4545 Hess Dr American Canyon CA | 94503 1000003201 {Chris 707-642-3907 | 707-642-0305
R. H. Concrete 336 San Jose Avenue San Jose CA | 95125 1000006549 . |Jose Hernandez 408.947.8933 408.947.8927
R & W Concrete 360 Beach Road Burlingame CA | 94010 1000003409 __|Rick 650-348-1450 | 650-348-1456
Rising Sun 2182 Penlan Ave Exeter CA | 93221 T N 559.592.5315 559.592.2845 |and Type 60
Sposeto 4558 Contractors Place Livermore CA | 94551 1000005234 Ir 925.443.4200 925.443.5800
Urata & Sons Cement 3430 Luyung Drive Rancho Cordova CA | 95742 i 916.638.5364 | 916.638.4375
Wayne Swisher 2620 E 18th Street Antioch CA | 94509 Brett 925-757-3660 | 925-757-3731
West Concrete P.O. Box 1000 Elverta CA | 95626 |Jerry Sanchez 916-921-0650 | 916-921-0654
| Whiteside Const/Harding 1151 Hensley Street Richmond CA | 94801 _ |David Hudson 510-234-6681 510-234-2938
Wood Valley Conc 1813 Homestead Way Woodland CA | 95776 _|Charlie 707.207.3584 707.434.3636 |Cell 707.310.9861
Overhead Contact Systems/RR Signals
Balfour Beatty Rail 1050 Lakes Dr West Covina CA| 91790 |Marty Gilman 650.243.5660
Mass Electric Company 4790 Regent Blvd., Ste 100 Irving TX | 75063 Chase Southerland 972.505.4781 972.505.4701 [Cell 972.213.0901
Railway Signal Const 5720 Roseville Road Ste G Sacramento CA | 95842 | 916.276.2206 916.244.0964
| Shimmick Construction 8201 Edgewater Dr QOakland CA [ 510.777.5000
Summit Signal, Inc. 1511-B South Main St Willits CA | 95490 707.456.9515 707.456.1214
Overhead Signs/Sign Structures
MBI P.0O. Box 30550 Stockton CA | 95213 1000000538 209-944-9565 | 209-944-9569 |type 60, 732
BC Traffic Specialist 638 Southern Ave Orange CA | 92865 1000005503 . |Trevor Couch 714.974.1190 714.974.1753
Coral Construction P.0O. Box 347 Wilsonville OR| 97070 1000005868 | | |Mark Roberis 503-682-2252 | 503-682-0110
Gerco Contractors Inc 2280 Grass Valley Hwy 306 Auburn CA | 95803 1000006118 | |Mike Viola 530-268-1188 | 530-889-1448
Independent Structures Inc P.O. Box 491655 Redding CA | 96049 1464280 1000008422 i 530.223.5238 530.223.5432
638 W Southern Ave Orange CA | 92865 1748928 1000007027 _|Gary Rivers 714.785.5394 714.974.1753 |gary@mallardinc.com
11172 Western Avenue Stanton CA | 90680 i 714.893.0551 714.895.9924
PCC Barrier/Pavement
ACL Construction Co. P.O. Box 1929 Chino Hills CA | 91709 1000008098 909-629-8189 | 909-629-9338 |type 732, 80
MBI P.O. Box 30550 Stockton CA | 95213 1000000538 1 209-944-9565 | 209-944-9569 [type 60, 732
Coffman Specialties 9685 Via Excelencia Ste 200 San Diego CA | 92126 _|Tom 858-536-3100 | 858-536-3131 |[type 60
Cooper Engineering 281 Corporate Terrace Street Corona CA | 92879 __|Zach 951.736.6135 951.736.0429 |type 60
|CTM Construction 3286 Fitzgerald Rd Rancho Cordova CA | 95742 1000011342 | Todd Wingo 916.635.9370 916.635.1527 |Type 732, 736
F B D Vanguard Construction 651 Enterprise Court Livermore CA | 94550 1000008493 - |Walt/Jason 925.245.1300 925.245.1007
Granite P.O. Box 15287 Sacramento CA | 95851 ~_ |Rick 916.257.0769
! 11172 Western Avenue Stanton CA | 90680 714.893.0551 714.895.9924
2182 Penlan Ave. Exeter CA | 93221 559.592.5315 559.592.2845 |type 60
P.O. Box 1000 Elverta CA | 95626 Jerry Sanchez 916-921-0650 | 916-921-0654
| Paint/Stain/Waterproofing/Coatings
_|Bithell Inc 1004 E. Edna Place Covina CA| 91724 1000001155 : 74 626.331.2292 | 626.339.4588
| Certified Coating Co 2320 Cordelia Rd Fairfield CA | 94534 1000003187 887287 707.639.4414 | 707.432.0574 |SSPC Certified QP1 & QP2
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CNJ Enterprises P.O. Box 15727 Scottsdale KZ- 85267 1000004881 |Bruce Feit 480.483.0989 | 480.907.1210
Custom Rock 2020 West 7th Street St. Paul MN| 55116 Charles 760.602.92000 | 760.602.9236 |cell 760.908.4281
D2 Painting 136 McCornick Street Santa Cruz CA | 95062 DeeDee Hansen 831.295.9192 831.429.8396
Euro Style Management 3612 Madison Ave #33 North Highlands CA | 95660 60442 916.331.4858 916.880.5504 |SSPC Certified QP1 & QP2
Global Painting & Waterproofing 5450 San Felipe Rd Hollister CA | 94023 _|Micheal Smith 408-843-7882 831.638.1670 |also epoxy injenctions/structural repairs
DVBE Jeffco Painting & Coating P.O. Box 1888 Vallejo CA | 94590 1592120 1000001665 Matt 707-562-1900 | 707-562-1907 |Anti-Graffiti Coatings
Techno Coatings 1391 Allec Street Anaheim CA | 92805 1000005841 __|Tom Puett 714.635.1130 714.635.6357 |Cell 714.337.2209 SSPC QP1 & QP2
Terry's Painting Company 438 Holiday Hills Drive Martinez CA | 94553 _|Ron Crowell 925.228.8324 Cell 925.788.1663
Pavement Fabric/Tack Coat
Centerline Road Qils 3877 lliona Court Auburn CA | 95602 20815 John Vivilacqua 530.885.1977 530.885.8084
Pacific Northwest Oil 3310 E Miner Ave Stockton CA | 95206 |Eric 209-463-4762 | 209-463-2566
Reed & Graham 26 Light Sky Ct Sacramento CA | 95828 888.381.0800 | 916.388.1486
Spirit Road Oils P.0. Box 36288 San Jose CA | 95158 408-465-2270 | 408-465-2280
Telfer Sheldon Oil 1150 Willow Pass Rd Pittsburg CA | 94565 1000002627 __|Rick Morey 925.432.1596 925-229-3955 |916.383.1756 Sac
Western Oil & Spreading 8556 Weyand Ave Sacramento CA | 95828 _|Bob 916-383-1756 | 916-383-4084
Pavers
Alpha & Omega Pavers, Inc 987 Calimesa Blvd Calimesa CA | 92320 1000006676 | Timothy Cuevas 951.924.8344 | 951.924.3074
Earth Shelter Developers 412 S Sacramento St Lodi CA | 95240 ~_|Roderick 209.367.7500 209.367.1053
European Paving Design 1474 Berger Dr San Jose CA| 95112 1004487 1000005559 | |Randy Hays 408.283.5233 | 408.298.2633 |Cell 408.283.5233
Herzer Landscape 16120 Ashland Avenue San Lorenzo CA | 94580 |Eric 510-278-8001 510-278-6944
J.J. Nguyen, Inc 3172 Salem Drive San Jose CA | 95127 35310 1000006473 | Tu Nguyen 408.259.7982 408.347.8183 |Cell 408.838.4889
Pavers and More Inc 10108 Grant Line Rd Elk Grove CA | 95624 Dan Hoover 916.714.3030 916.714.3032
Polyester Concrete/Methacrylate
American Civil Constructors 2990 Bay Vista Ct Benecia CA | 94510 1000005381 . |Andrew Keough 707-746-8028 | 707-747-0593
Ashron Construction & Restoration 396 Railroad Ct Milpitas CA | 95035 | Ezra Cohen 408.956.0909 408.956.0918 |Epoxy
Bay Line 1635 Fourth Street Berkeley CA | 94710 1000003185 Juan Aguirre 510.527.1000 510.527.0500
IRB Construction Inc. 725 6th Street Marysville CA | 95901 1000005215 Rodney Spencer 916.612.6406
Stoudenmire 1680 El Camino, Suite 4 Atascadero CA | 93422 1000013268 805.461.1454 866.611.7535
Truesdell Corporation 1310 West 23rd Street Tempe AZ | 85282 1000007625 | Jose 602.437.1711 602.437.1821 |Epoxy
Watertight Restoration 501 Cesar Chavez Street San Francisco CA| 94124 i |Brian 415.984.1940 | 415.984.1942 |Epoxy
DVBE Western Structures 6005 Tyler Street Riverside CA | 92503 60085 Haydee Petarra 951.352.4300 | 951.352.4301 |Non-union Minor conc str
Precast Soundwalls
|Hendricks Construction Co 1131 Beaumont Circle Vista CA | 92084 1000030611 | 760.443.5413
Machado & Sons Construction 1000 S Kilroy Rd Turlock CA | 95380 1000013872 209.632.5260 209.632.3963
Oldcastle Precast (Sierra Walls) 1 Live Oak Ave Morgan Hill CA | 95037 408.779.1000 408.778.1255
Printex Concrete Products 825 Independence Ave Mountain View CA | 94043 650.967.7219 650.967.0109
Structure Cast 8261 McCutchen Rd Bakersfield CA | 93311 1000000308 661.833.4490 661.833.4493
Pressure Grout
Coast to Coast Pressure Grout 5644 East Westover Ste 105 Fresno CA | 93727 _ |Doug Farmer 866-820-4078
Geo-Grout, Inc. 263 S Maple Ave South San Francisco | CA | 94080 __|Don Jordan 650-872-1556 | 650-872-1558
Prestressing
Dywidag Systems International 2154 South St Long Beach CA | 90805 1000006705 _|Ron Giesel 562-529-2109 | 562-263-0285 |ext 135
Schwager Davis 198 Hillside Ave San Jose CA| 95136 1000005118 Starla 408-281-9300 | 408-281-9301
Railway Const/Demo
H&H Eng. 212 Industrial Drive Stockton CA | 95206 |Greg 209-983-0708 | 209-983-0715
Herzog 600 South Riverside Road St Joseph MO | 64502 562-595-7414
Industrial Railway 890 San Pablo Avenue Pinole CA | 94564 510-724-1117 | 510-724-7078
Rammed Aggregate Pier
Farrell 3025 Venture Road Placerville CA | 95667 |Tom Farrell 530.621.4867 530.621.4837
Hayward Baker 2322 Bates Ave Concord CA | 94520 925.825.5056 925.825.3037
Raise Iron
Astro Const PO Box 99376 Emeryville CA | 94662 Joe 510.685.4161 510.578.1305
Duran Hogan Const San Jose CA L 408.254.4304 | 408.254.4488
El Camino Paving P.O. Box 62319 Sunnyvale CA | 94088 1000009795 : Craig 650.965.7283 650.965.7357 |408.398.3790
JCC P.O. Box 6481 Concord CA | 94524 1752188 1000002380 | 925.370.6067 925.370.6068
Pixley Construction P.O. Box 185 Hayward CA | 94557 1000004217 | |Chuck Pixley 510.783.3020 510.783.3025
Rilyes Striping P.O. Box 769 Union City CA | 94587 |Ron 510.441.3001 510.441.0327 |Ron's cell 1408.639.0886
Rapid Set
ACC West 3701 Mallard Drive Benecia CA | 94510 707-746-8028 | 707-747-0593
Bartholomew Const Sacramento CA Rick 916-855-4501 916-855-4530
_|Coffman Specialties 9685 Via Excelencia Ste 200 San Diego CA| 92126 858.536.3100 858.536.3131
|F B D Vanguard Construction 651 Enterprise Court Livermore CA | 94550 1000008493 Walt/Jason 925.245.1300 | 925.245.1007
{Myers & Sons Sacramento CA Michael Lewis 916.649.4504 | 916.920.2246
|PCS 925.945.1052
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Rebar
Alamillo Rebar, Inc. 325 West Channel Rd Benicia CA | 94510 1000007147 Manoj 707-551-7007 707.554.3458 |Amy 707.297.8930
Associated Rebar P.O. Box 10212 Salinas CA | 93912 1000007289 _|Kris Bartlebaugh 831.758.1820 Santa Cruz / Monterrey areas
Camblin Steel Service, Inc. 4175 Cincinnati Rocklin CA | 95765 1256840 1000003852 Jeff 916 644 1300 916-925-1502
CMC Rebar Fresno 2990 E Annadale Ave Fresno CA | 93725 1000000298 | |Jason 559 487 2041 559-292-9239
CMC Rebar 120 W Larch Road Tracy CA | 95304 1000000298 _|Megan 209.834.9330 209.836.1457
Conco Reinforcing 5141 Commercial Circle Concord CA | 94520 1000000409 Jeff 925.685.6799 925.825.8827
Gamma Rebar, Inc. 2025 East Weber Avenue Stockton CA | 95205 1000006281 i 209.277.3600 209.464.4996
Gerdau Reinforcing Steel 1060 Kaiser Rd Napa CA | 94558 1000000435 __|Jennifer 707.863.3933 707.863.3899
[ Harris Rebar 355 S Vasco Rd Livermore CA | 94550 1000002339 " |Brian 925-373-0733 | 925-373-0136 |559-251-7363
- JJ Re-Bar P.O. Box 276028 Sacremento CA| 95827 __[Joseph Skokan 916.381.4680 | 916-381-5650
WBE LA Steel 1760 California Ave Corona CA | 92881 1000012901 | 951.393.2013 951.340.2712
Martinez Steel Corporation 1500 S. Haven Ave., Ste 150 Ontario CA| 91761 1000002554 | 909.946.0686 909.946.8161
North Coast Steel 1304 Southpoint Blvd #220 Petaluma CA | 94954 1000009405 | Sudhir Ghimire 707.981.7820 707.981.7182
Northern Nevada Rebar 7955 Sugar Pine Ct Reno NV | 89523 _|Jordan Sharpe 775.331.1824 | 775.331.8136
PJ's Rebar 474 S Aurora Street Stockton CA | 95203 | 209.472.0778 209.472.1975
- - Pacific Steel Group 780 Chadbourne Rd Fairfield CA | 94534 1000004104 ‘ 707.669.3120 | 707.673.4524
Rebar International 2880 Zanker Rd., Ste 203 San Jose CA| 95134 1000013474 | | _ |Justyn 408.678.0262 | 415-223-9693
- 3 <) T Shepard Steel Co 320 Victory Ave South San Franciso CA | 94080 1000000139 |Kevin Cronin 650 873 4040 650 873 8816
Willis Rebar 2333 Courage Dr., Ste H #9 Fairfield CA | 94533 42610 1000005999 f 707.419.5949 707.759.3483
Rumble Strip
Apply-A-Line 19652 N Hirsch Ct Anderson CA | 96007 1000003300 __|Steve 530-365-4000 | 530-365-4060
Diversified Concrete Cutting 59 Coney Island Drive Sparks NV | 89431 1000001342 | Travis Brandt 775.331.1411 775.331.1572
Linear Options 792 Durham Dayton Highway Durham CA | 95938 1000003309 | 530.896.1800 | 530.896.1814
} Pavement Recycling Systems 10240 San Sevain Way Jurupa Valley CA| 91752 951.682.1091 | 951.682.1094
Sheet Piling/Shoring
B&B Hughes Construction 401 Railroad Ave Suisun City CA | 94585 J __|Tim Hughes 707.590.3560 | 707.427.3255
Blue Iron, Inc. 4300 Campus Dr., Ste 203 Newport Beach CA | 92660 1000004296 | f 949.265.5990 949.265.5994 |916.441.3538 Sac office
Foundation Constructors P.O. Box 97 Oakley CA | 94561 1000005585 _ |Mike Lindsay 925-754-6633 | 925-625-5783 |Tyler
|Hammer Steel Armond 707-746-7820
Hillside Drilling P.O. Box 70130 Pt Richmond CA | 94807 14138 1000002589 Sean 510-234-6532 | 530-276-9836
LB Foster 32970 Alvarado Niles Rd #736 Union City CA | 94587 Maria 510.240.4400 510.471.9847
Schnabel Foundation Walnut Creek CA \ 925-947-1881 925-947-0418
Vertical Earthworks 3545 Carlin Dr West Sacramento CA | 95691 1000003445 | 916.441.3538 916.441.3543
Vertical Horizon Scaffold Inc. 11316 North Woodside Ave., Ste H Santee CA | 92071 1000016443 |Shawn Huang 858.380.8397
Vortex Marine Livingston Street Pier Oakland CA | 94606 1000005552 | Don Dolly 510.261.2400 510.261.2444
|Shotcrete/Slope Pave
Conco 5141 Commercial Circle Concord CA | 94520 Chad 925.685.6799
Dees-Hennessey 200 Industrial Rd #190 San Carlos CA | 94070 | Dan/Kevin 650-595-8933 | 650-595-0204
Southwest V Ditch 3625 Placentla Lane Riverside CA | 92501 1000004410 | |Erik Hanson 951.781.4303 951.781.2774
Superior Gunite Co 12306 Van Nuys Bivd Lakeview Terrace CA| 91342 1000001969 |Rafael 818.896.9199 818.896.6699
Innovative Concrete & Engineering, Inc. 42335 50th Street Quartz Hill CA | 93536 1744938 661-718-2351 661-718-1013
Slurry Seal
American Asphalt 24200 Clawiter Rd Hayward CA | 94545 4 (0] 510-723-0280 | 510-723-0288 |No Cal Trans work
| Bond Blacktop, Inc P.O. Box 616 Union City CA | 94587 1000001972 | ~ |Bob 510.783.9909 | 510.783.9907 [Also Crack Seal, Chip Seal
DVBE California Pavement Maintenance Co 9380 Elder Creek Rd Sacramento CA | 95829 ‘ o 916.381.8033 | 916.381.3703
Central Valley Engineering & Aspahalt 216 Kenroy Lane Roseville CA | 95678 Ryan Bangle 916.791.1609 916.791.6424 |Micro Surfacing, Chip Seal
Global Road Sealing Garden Grove CA Tri 714.893.0845 | 714.893.0945 [C-12, C32 No Cal Trans
Graham Contractors P.O. Box 26770 San Jose CA | 95159 1000006175 | = | |Dave Graham 408-293-9516 | 408-293-3633
Intermountain Slurry Seal 9062 Union Park Way Elk Grove CA | 95624 1000000238 | | Derrick Deckwa 775.385.1355 916.714.9868
Pacific Coast General Engineering - Union Contractor 12 Industry Road Pittsburg CA | 94565 925-252-0214 | 925-252-0215
Sierra Nevada Construction 8621 Morrison Creek Dr. Sacramento CA | 95828 916.387.9619 916.387.9620
Spirit Road Oils P.O. Box 36288 San Jose CA | 95158 \ 408-465-2270 | 408-465-2280
Valley Slurry Seal 3785 Channel Drive Sacramento CA | 95798 1000001231 | ~ |Mike 916-373-1500 | 916-373-1438
Soil Cement
Condon Johnson 480 Roland Way Ste 200 Qakland CA | 94621 1000004443 James/Cliff 510-636-2100 | 510-636-2178 |Soil Nail Wall
Hayward Baker 10303 Channel rd Lakeside CA | 92040 619.956.0850 | 619.956.0863
Jafec USA 2025 Gateway Place, Ste 180 San Jose CA| 95110 408.467.2240 | 408.453.6114
Magnus Pacific 3001 Lava Ridge Ct Ste 240 Roseville CA | 95661 916.233.1137 | 916.783.0215
Malcolm 3564 Investment Blvd Hayward CA | 94545 1000003389 510.780.1167 510.780.1168
Raito 23595 Cabot Rd Hayward CA | 94545 510.259.9900 510.259.9901
Soil Nail Assembly
sAvar,.. 47375 Fremont Blvd Fremont CA | 94538 1000002298 ] 510.354.2000 510.354.2010
Condon Johnson 480 Roland Way Ste 200 Oakland CA | 94621 1000004443 | |James/CIiff 510-636-2100 | 510-636-2178
| Drill Tech Drilling & Shoring 2200 Wymore Way Antioch CA | 94509 1000004866 4 |Chris 925-978-2060 | 925-978-2063
Malcolm 3503 Breakwater Ct Hayward CA | 94598 1000003389 | 43 |Peter 510-780-9181 510-780-9177
| Pacific Coast Drilling 364 Bellevue Ave Santa Rosa CA | 95407 1000001271 _|Chris/Adam 707.778.8316 707.789.9542
_ |Striping & Markers
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Apply a Line 19652 N Hirsch Ct Anderson CA | 96007 1000003300 il 530.365.4000 530.365.4060
Bayside Stripe & Seal P.O. Box 703 Petaluma CA | 94953 1000001757 __|Ramy Mughannam 707.765.2871 707.765.2773
Center Line Striping 9847 Dino Drive Elk Grove CA | 95624 1000004030 | Cory 916-686-8860 | 916-686-8868
Central Striping Service 3489 Luyung Drive Rancho Cordova CA | 95742 20572 1000006499 [Dan 916-635-5175 | 916-631-9427
Chrisp 43650 Osgood Rd Fremont CA | 94539 1000000306 | Aaron 510-656-2840 | 510-656-2397 |Ext 139
Chrisp 1001 Stokes Ave Stockton CA | 95215 1000000306 | . _ |Stacey 209.948.2175 209.948.2179
Compass Engineering 25056 Viking Street Hayward CA | 94545 1000003328 Mike 510.264.0225 510.264.0235 |Cell 415.760.8653
Linear Options 792 Durham Dayton Highway Durham CA | 95938 23178 1000003309 { 530.896.1800 530.896.1814
DVBE Mallard 638 W Southemn Ave Orange CA | 92865 1748928 1000007027 Gary Rivers 714.785.5394 714.974.1753 |gary@mallardinc.com
DVBE Safety Striping PO Box 1020 Goshen CA | 93227 1000001574 | 559.651.1022 559.651.1118
Sierra Traffic Markings, Inc. 9725 Del Road Ste B Roseville CA | 95747 1555640 1000002783 | Tom Rawlins 916.774.9080 916.774.9088
Striping Graphics 501 Aaron Street Cotati CA | 94931 1000006495 | Tony Lane 707-793-9425 | 707-763-9761
Sterndahl Enterprises 11861 Branford Street Sun Valley CA| 91352 1000006711 | | |Denny 818-834-8199 | 818-834-0288
Super Seal & Stripe P.O. Box 755 Fillmore CA | 93016 1000000752 805.524.7345 805.524.7428
Structural Steel Bridge
Adams & Smith 1380 W Center St Lindon UT | 84042 Phil Goodman 801.785.6900 801.785.6400
- Adams Iron Co Santa Ana CA 714-543-4227 | 714-543-7665
|Fought & Company Inc. 14255 SW 72nd Avenue Tigard OR| 97224 503.639.3141 503.620.3279
= o {Mountain States Steel 325 S Geneva Rd Lindon UT | 84042 Shane Southwick 801.785.5085 | 801.785.4614 |ssouthwick@mssteel.com
[ Olsen Beal 1490 W South Lindon UT | 84042 801.785.8888 | 801.785.0088
- Utah Pacific Bridge & Steel 50 North Geneva Rd Lindon UT | 84042 Clark 801.785.3557 | 801.785.2146 |clark@utahpacificbridge.com
Structural Welding CA
ARC-Lyte Welding Anderson CA 714-544-7832 | 714-544-1630 |Column casing, weld-erect
C & K Johnson 1061 Samoa Bivd Arcata CA | 95521 707-822-7687 | 707-822-5813 |Casin Fab
Ferguson Welding Hayward CA Dave 510-487-5906
SWPP
AKA Environmental 6650 Montresor Place Alta Loma CA| 91737 28185 | |Rey 323.547.9605 323.589.2430
| Appian 5780 Olinda Rd El Sobrante CA | 94803 38334 1000005242 B 510.854.9402 510.256.0103
Ashbaugh Consulting, Inc. 9151 Parliament Avenue Westminster CA | 92683 1403260 = 714.895.3782 714.835.3792
Environmental Innovations Corp. o ia 1325-B Evans Ave San Francisco CA | 94124 1.888.932.0104 | 866.292.3691 [LBE San Francisco/ Air Quality
DVBE Glob: mw P.O. Box 8068 Fountain Valley CA| 92728 24765 1000005273 | 714.479.1199 | 714.479.0809
HS| Engineering AL o 3987 First St., Ste E Livermore CA | 94551 - 925.988.9200 925.960.1356
La Firma 715 Ridge Road Nipomo CA | 93444 39322 1000005131 Vicente Bravo 805.748.8576 805.929.0501
Montgomery & Associates, Inc. 7311 Greenhaven Drive, Suite 207 Sacramento CA | 95831 ] ~_ |Kayla Ortiz 916.476.4903 916.706.3037
> K 2rs 2010 Crow Canyon Place, Suite 100 |San Ramon CA | 94583 37060 1000001343 |Seng Kwok 510.220.9017 | 888.733.1360
Tully Consulting Group 180 S. First St., Suite 9 Dixon CA | 95620 38300 1000001830 Robin 707.693.1926 707.471.0318
Veridico Group, Inc. P.O. Box 673 Roseville CA | 95661 707.317.0002 707.620.7000
Verux 2443 Fair Oaks Bivd. #150 Sacramento CA | 95825 1000001353 | 916.850.5758 888.840.5935
| Textured Paving (HMA) CA
Asphalt Impressions 8150 37th Avenue Sacramento CA | 95824 916.383.0441 916.381.3448
Cook Engineering 3203 Fitzgerald Rd Rancho Cordova CA | 97542 916.631.1365 916.631.1366
Tree Service
|Atlas Tree Surgery 1544 Ludwig Ave Santa Rosa CA | 94549 1000006559 Jim 707.523.4399 | 707.523.4127
Bay Area Tree Specialists P.0. Box 24962 San Jose CA | 94089 ) 408.836.9147 408.728.7598
Community Tree Service 320 Industrial Road Ste 105 Watsonville CA | 95076 41249 I " |Adolfo Garcia 831.763.2391 831.763.2008 |Also Tree Service
Fallen Leaf Tree Service 2180 Enterprise Bivd West Sacramento CA | 95691 . |Gabe Beeler 916.447.8733 | 916.979.0566
| Mountain Enterprises Inc P.O. Box 1040 Loomis CA | 95651 | |Jim 530.626.4127 530.625.4120
Professional Tree Care P.0. Box 2377 Berkeley CA | 94710 1000000343 __|Charlie 510.549.3954 510.549.3965
Tubular Hand Railing
Interstate Sales 12600 Locksley Lane, Ste 200 Auburn CA | 95602 530.823.6070 530.823.6214
|MBI (Metal Railing) P.O. Box 30550 Stockton CA | 95213 1000000538 Steve 209-944-9565 | 209-944-9569
Ulmer Industries PO Box 2299 Glendora CA | 91740 1000007952 909.823.7111 909.823.1992
Universal Industrial Sales P.O. Box 699 Pleasant Grove UT | 84062 801.785.0505 801.785.1710
|Underground
DW Young Alamo CA |Chris 925.743.1536
D.A. Wood Empire CA ) 209.491.4970 | 209.491.4971
Garney Construction 3049 Independence Dr., Suite E Livermore CA | 94551 1000004781 | Bill Williams 925.800.1844 925.800.1846
{J&M 6700 National Dr Livermore CA | 94550 | 925.724.0300 | 925.724.0160
|JMB Construction 132 South Maple Ave South San Francisco | CA| 94080 i 650.267.5297 | 650.267.5303
Mt Cascade 555 Exchange Ct Livermore CA | 94550 1000005190 | i 925.373.8370 925.373.0179
Mozingo Construction Inc 751 Wakefield Court Oakdale CA | 95361 -A | Phil Gianfortone 209.848.0161 209.848.0161
|Omni Pipelines P.O. Box 9 Red Bluff CA | 96080 1000001355 ) 530.527.1167 530.527.5389
|Pacific Underground 1817 Stone Avenue San Jose CA| 95125 408.977.1655 | 408.977.1659
|Preston Pipelines 3780 Commerce Drive Sacramento CA | 95691 916.386.1500 | 916.386.7531
|Sanco 368 E Campbell Avenue Ste 200 Campbell CA | 95008 408.377.2793 | 408.377.7405
| Stoloski & Gonzalez 727 Main Street Half Moon Bay CA | 94019 650.726.7119 650.726.9055
iE |TDW Livermore CA 925.455.5259 925.455.0325
|Talus PO Box 2019 Danville CA | 94526 619276 510.583.0002 510.583.0004
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Venner Blocks

John Jackson 5691-B Power Inn rd Sacramento CA | 95824 Tom Sead 916-381-8021 916.381.1202
Hunt Masonry 25 Creekridge Lane Concord CA | 94518 Barry Schwitters 925-755-1284 | 925-755-1282 |John's cell 925.260.6179
P.T.S. 7117 Tokay Ave Sacramento CA | 95828 4533 916.369.2144 916.369.6835
Vibration Monitoring
Analysis & Solutions Consultants 150 Executive Park Blvd., Ste 3600 San Francisco CA | 94129 32033 510.207.1387 | 510.291.9733
Municon Consultants 2200 Jerrold Ave., Ste K San Francisco CA | 94124 12867 1000002530 Barry 415-641-2570 | 415-282-4097
Vibro Acoustics Consultants 490 Post St Suite 1427 San Francisco CA | 94102 VA 415.693.1399 | 415.693.1398
Water Filter
Baker Corp Pittsburg CA Tony Wilson 925-766-3190
Rain for Rent Oakley CA Jamie 925-679-2803
Wick Drains
Advanced Geosolutions, Inc 13 Orchard Rd, Suite 105 Lake Forest CA | 92630 310.796.9000 | 310.796.9001
America Drainage System Waxhaw NC il |John 704.843.5985 | 704.843.1834
HB Wick Drains 7989 Cherrywood Loop Kiowa CO| 80117 1000006388 Jim Foster 303.627.1100 303.951.5800 |805.395.0142
Wetland Restoration
Shelterbelt Builders 401 Terry Francois Bivd., Ste 220 San Francisco CA | 94158 | 415.357.1500
Dixon Marine Services P.O.Box 424 Inverness CA | 94937 ‘ 415.669.7369
Wire Mesh System
Carlson Construction 1910 Fort Jones Road Yreka CA | 96097 530.598.4640
Hi-Tech Rockfall 2328 Hawthorne Street Forest Grove OR| 97116 7 |Buddy 503.357.6508 503.357.7323
Maccaferri CA . 916.371.0764 916.371.5805
Specialized Excavation Services P.O. Box 957 Carpinteria CA | 93013 i N 805.684.6092 805.566.0109
Materials
Antioch Building Materials P.O. Box 870 Antioch CA| 94509 925-432-3828
Berkeley Asphalt Co 699 Virginia St Berkeley CA | 94710 510.526.1611
Bodean Company 1060 North Dutton Ave Santa Rosa CA | 95401 | 707.576.8205 707.576.2804
Brown Sand P.O. Box 1429 Lathrop CA | 95330 209.234.1500 209.234.1630
Cal Crush P.O. Box 775 Ripon CA | 95366 |Anthony 209.599.9941 209.599.9971
PO Box 639 Forestville CA | 95436 | Jeff Roades 707-887-2456 | 707-887-9258
Clayton CA |Chris 925-200-6207 Mike Woods 925.699.4146
Clearlake Lava P.O. Box 1250 Clearlake Oaks, CA | 95423 Patrick 707.995.1515 707.998.9575 |riprap, ready mix,sand,
County Asphalt 5501 Imhoff Dr Martinez CA | 94553 Chris 925.682.2299 925.682.0399
Desilva Gates 11555 Dublin Bivd Dublin CA | 94568 __|Alan French 925.829.1446 925.829.8174
Dirt Market 37 South 4th Street Campbell CA | 95008 ! 408.395.1490 | 408.395.1495 (408.429.6982
DSS/Knife River 2648 W Blewett Rd Tracy CA | 95304 209-830-5130 | 209.830.5133
Dutra Group 2350 Kemner Bivd San Rafael CA 415.258.6876
EBI Aggregates P.O. Box 2216 Brisbane CA | 94005 415.467.0720 | 415.467.0862
Gallagher & Burk P.O. Box 7227 Oakland CA | 94601 |Alan French 925.361.1640
Granite Construction Tracy CA _|Helen 209-982-4750 cell- 209-483-2713
365 Blomquist St Redwood City CA | 94063 Robert Ellenwood 831.818.5077 | 650.482.3801
1900 Quarry Rd Aromas CA | 95004 831.768.2380 | 831.768.2408 |408.672.8110 Cell
Hanson Aggregates 12667 Alcosta Blvd #400 San Ramon CA | 94583 N 925.244.6500 | 925.244.6585 |HMA
Hansen Bros. Enterprises P.O. Box 1599 Grass Valley CA | 95945 ; 530.273.3381 530.346.8798
Intraline (DBE electrical supply SBE other material SBE #17164) 25005 Viking Street Hayward CA | 94545 | 33295/ 17164 - |Paul Varma 510-780-9800 | 510-780-9810
Lyngso Garden Materials 19 Seaport Bivd Redwood City CA | 94063 650.364.1730 | 650.364.1777
Modesto Sand & Gravel 6137 Hammett Ct Modesto CA | 95358 Mark 209.545.1325 Cell 209.605.8880
Northern Aggregates PO Box 1566 Willits CA | 95490 |Pat (707)459-3929
Pleasanton Trucking P.0O. Box 11462 Pleasanton CA | 94588 = 925.449.5400 | 925.449.5407 |Top Soil
Reed & Graham 26 Light Sky Ct Sacramento CA | 95828 Crystal 888.381.0800 916.388.1486
Reed & Graham 690 Sunol St San Jose CA | 95126 Peter Fitzpatrick 408.287.1400 408.294.3696
Sugar City Building Materials 800 San Pablo Ave Pinole CA | 94564 510.724.3412
TMT Enterprises 1996 Oakland Road San Jose CA| 95131 _ [Matt 408.432.9040 | 408.432.9429 |DG
Teichert Aggregates Vernalis CA |Josh Henche 209-834-8321
Teichert Aggregates 3500 American River Dr. Sacramento CA | 95864 |Frank Reynolds 916.480.5513. 916.768.8847 Jennifer
West Coast Aggregates P.0O. Box 1061 Tracy CA | 95378 |Dick DeAtley 209.830.9255 209.835.3267 |408.640.8816
Pleasanton CA 925.249.3085 Dom Di Dio 925.580.4032
Bearing Pads
300 East Cherry Street North Baltimore OH| 45872 {Larry Durain 419-396-4023 | 419.257.2200 [ldurain@dsbrown.com
1900 Marina Bivd San Leandro CA | 94577 Steve 510-895-6506 | 510.895.9694 |steve@calnevasupply.com
Dynamic Rubber P.O. Box 2159 Athens TX | 75751 Kerry Marchand 903.677.2871 903.675.4776 |508.455.3290 Cell
RBC (FTPE Bearings) Pine Grove Paul Fisher 209.470.9284 pfisher@rbcbearings.com
Rupert Construction Supply 3941 Park Drive #20-487 El Dorado Hills CA | 95762 Karen Wonnenbe 925.229.5577 | 916.673.9737 [Karen@rupertsupply.com
885 Denmark Dr #103 Mccarran NV| 89434 Robert Anderson 775.284.8500 | 775.284.8501
1219 West Main Cross Findlay OH| 95840 419.424.0888 | 419.424.5959
CCTV Video Inspection
Nor-Cal Pipeline P.O. Box 1659 Yuba City CA | 95992 1000005777 935878 |Manny Badyal 916.442.5400 | 530.673.8062 |Cell 530.415.1073
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ProPipe 249 F-‘_aseo Tesoro Walnut CA| 91799 1000000081 |Jason Walbomn 909.598.9746 909.598.9756 |Cell 714.476.9534
il
Column Casing
CK Johnson Petaluma CA |Don 707-822-7687
RBJ Richmond CA Ron 510-234-3012
Thompson Metals OR i 503-283-4494
Concrete Ready Mix
A&A Concrete Fairfield CA |Ray Sansom 877.823.6368 | 707.399.7524
A&A Concrete 8272 Berry Ave Sacramento CA | 95828 209.546.1950
Allied Concrete Modesto CA 209.524.3177 209.524 4765
Allstar Ready Mix Hollister CA 831-637-0063 | 831-637-7904
Austin Creek Ready Mix 600 Austin Creek Road Casadero CA | 95421 __|Steve Canales 707.632.5296
Builders Concrete 3169n Beachwood Drive Merced CA | 95348 ___|Castle 209.388.0183 Fresno 559.225.3667 X321
Cal-Con Pumping 2270 Palou Avenue San Francisco CA | 94124 36919 ; 415.401.9838 | 415.401.7664
Calaveras Materials Turlock CA o 209.634.4931
Calaveras Materials Patterson CA ¥ 209.892.6359
Cemex 3951 Laura Alice Way Concord CA | 94520 |Mark Shaw 866.476.2764 925.887.6471 |925.348.4865 Cell
Central Concrete Rio Linda CA Bill Tieman 916-991-4407 | 916-991-9528
Central Concrete ___|Rich 408.464.5811
Central Concrete Mike Tornquist 408.404.2204 408.516.8597 |Cell 510.206.2785
Central Concrete __|George 408.595.2334
Central Concrete |Jeff 408.592.1355 Main Office
Central Concrete |Maria 408.404.1045
Central Valley Concrete Chowchilla CA 3 559.665.1371
Central Valley Concrete Merced CA | Chuck 209.723.8846 209.384.2395 Cell
Concrete Ready Mix Ron 408.224.2452 | 408.224.3014
Don Chapin 560 Crazy Horse Canyon Rd Salinas CA __|Jenny 831.630.0443
Elite Ready Mix 6790 Bradshaw Rd Sacramento CA | 95829 Greg Bridges 916.870.8607
Folsom Ready Mix 3401 Fitzgerald Rd Rancho Cordova CA | 95742 916.851.8300 | 916.859.0618
Granite Santa Clara CA |Greg Shannon 408.327.7060 | 408-327-7099
Granite Conc San Jose CA | Nick 408.487.3119
Graniterock 303 Coral St Santa Cruz CA | 95060 ___|Joe Antonetti 831.471.3407 831.246.2453 Cell
Hanson's 7999 Athenour Way Sunol CA | 94586 _ |lIvor 925.835.1236 | 925.862.0229 [925.200.5926 Cell/925.785.0099
Hansen Bros. Enterprises P.O. Box 1599 Grass Valley CA | 95945 1 530.273.3381 530.346.8798
MBE K & G Concrete Pumping 2564 La Croix Drive Roseville CA | 95661 38962 1000004003 | 4 |Keaven Guillory 916.216.1623 | 916.774.6487
Las Animas Concrete 499 Ninth St Marina CA | 95061 | Tyler French 831.426.7280 | 831.426.6346
Mathews Readymix LLC Marysville CA _|Neil Vannucci 530-749-6525 | 530-741-8313
Milpitas Materials Milpitas CA 408.262.0656
Nor-Cal Ready Mix Willits CA Jace (707)459-9636
Knife River 2648 W Blewett Rd Tracy CA | 95304 Tom 209.830.5130 | 209.830.5133 [209.649.1049 Cell
Knife River P.O. Box 66001 Stockton CA | 95206 _ |Bubba Dominisse 209.933.6980 | 209.933.6988
Pleasanton Readymix Concrete 3400 Boulder Street Pleasanton CA | 94566 _|John 925.846.3226
RC Ready Mix 1227 Greenville Road Livermore CA | 94550 |Bob Koopmann 925.440.7785 | 925.449.1691
Rinker Concrete Materials Napa CA 707.255.3035 | 707.255.3079
711 Materials Modesto CA Bob Saia 209 - 932 - 2003| 209.525.9051
Shamrock Petaluma CA __| Greg Garin 707.765.8560 | 707.765.8569
South Valley Materials Fresno CA _|Wayne Bradberry 559.469.3741
Stevens Creek Quarry 12100 Stevens Canyon Rd Cupertino CA | 95014 _|Peter Gomez 408-253-2512 | 408.253.7621
Syar Industries P.0O. Box 2540 Napa CA | 94558 ! 707-252-8711 707-224-5932 |530.207.4504 Cell
Teichert Readymix Davis CA | 530-406-4233
Triangle Rock Modesto CA Rene 209.854.3088 559.351.6550
Crush Cushion ADIEM
C&W Construction 2419 Palma Drive Ventura CA | 93003 Ken Haley 805.642.0204 | 805.642.5141
Erect Canopy
Quality Erectors & Construction, Inc 3130 Bayshore Road Benicia CA | 94510 707.746.1233 | 707.751.3962
Form Liners/Joint Seals cbatt@customrock.com
American Formliners 645 Airport Road Centralia IL | 62801 __|Ray Galloway 760.208.8901
ConCrete Tie 130 Oris Street Compton CA | 90224 | 310.886.1000 | 310.638.8363
s Customrock San Diego CA [Charles 760-602-9200 | 760-602-9236 |760.908.4281 Cell
e D.S. Brown 300 East Cherry Street North Baltimore OH| 45872 Larry Durain 419.396.4023 | 419.257.2200
[ Fitzgerald 1500 E Chestnut Santa Ana CA| 92701 _|Mindy 714-547-6710 | 714-547-7958
Form Liners Solutions Chula Vista CA Ray 619.628.1280 | 619.628.1281
WBE Rupert Construction Supply 3941 Park Dr Ste 20-487 El Dorado Hills CA | 95762 32785 Karen Wonnenberg 925.229.5577 | 925.370.0665 |rupertsupply@gmail.com
Seismic Energy Products 518 Progress Way Athens TX | 75751 | Tammy 903.675.8571 | 903.677.3993
Specs Form Liners 530 E Dyer road Santa Ana CA | 92707 | Steve 888.429.9550 | 714.429.1460
Symons John Coye 510.750.2258 805.845.4615
| Watson Bowman Acme 95 Pineview Dr Amherst NY | 14228 Paul Blesinger 716.691.7566 | 716.691.9239 |Joint seal supplier
K-Rail
| Conc Products Denver [o]0) _|Daniel 303.298.1900
M&B 6676 Harrington Avenue Arbuckle CA | 95912 530.682.8032 530.473.2249




Fstimate No:

UM: Leit Message

NS: Not Sure
N: No
Y: Yes
Landfills/Dump Sites
Acme Fill Corp 890 Waterbird Way Martinez CA | 94553 925.228.7099
Argent Materials 8300 Baldwin St QOakland CA | 94621 510.638.7188 | 510.638.7189
Buttonwillow Landfill P.O. Box 787 Buttonwillow CA | 93206 209.804.8293 661.762.6200 Office
Commercial Waste 725 Independent Rd Oakland CA | 94621 Anthony 510.636.0852 | 510.636.0880 |Clean dirt
County Quarry 5501 Imhoff Dr Martinez CA | 94553 925.682.0707
Diablo Valley Rock 925 Waterbird Way Martinez CA | 94553 925.228.1118
Keller Canyon Landfill 901 Bailey Rd Bay Point CA | 94565 925.458.9800
Vasco landfill 4001 N Vasco Rd Livermore CA | 94550 Ted 925.202.3344 Class I/l
Lumber
Channel Lumber 100 West Cutting Blvd Richmond CA | 94804 Lance 510-234-0233 | 510-234-0421
DLD Lumber 1755 Egbert Avenue San Francisco CA | 94124 38036 Francisco 415.467.6832 | 415.467.6937 [cell 415.572.5440
Hayden Bridge Forest Products 66 Club Road Ste 260 Eugene OR| 97401 Fritz Gaughan 541.342.1116 | 541.342.7917
Sierra Robert Casale 415-468-1000 | 415-468-4690 |rcasale@sierrapoint.com
Squires Lumber 370 N 9th Street Colton CA | 92324 Bill Wilkie 909.825.1882 | 909.825.5307 [Cell 415.432.0676
Van Matre Lumber 251 5th Ave Oakland CA | 94606 John 510-444-4040 | 510-444-1709
CM Pipe/Precast Conc Girder
CCP Cottonwood CA 530-528-9570 | 530-928-9666
Clark Pacific Sacramento CA 916.371.0305 | 916.372.0323
Con Fab 1910 E Lathrop Rd Lathrop CA | 95330 1000002684 209.249.4700 | 209.249.4726
Contech CA Lorie 503.258.3169 | 916-791-8301
IP&S Bakersfield CA 661.325.0398 | 661.325.0269
Jensen Precast 3430 Pacheco Bivd Martinez CA | 94553 916.991.8800 | 916.991.8810
Kie Con 3551 Wilbur Ave Antioch CA | 94509 1000001161 John Burke 925.754.9494 | 925.754.0624
Midstate Precast P.O. Box 217 Corcoran CA | 93212 559.992.8180
Oldcastle Precast 3786 Valley Ave Pleasanton CA | 94566 025.846.8183 | 925.846.4904
Pacific Coast Fairfield CA 707-863-3933 | 707-863-3899
Pacific Corrugated 8110 37th Ave Sacramento CA | 95824 ) |Glenn Horner 916-383-4891 | 916-383-5420
Shepard Steel Co 320 Victory Ave South San Francisco | CA | 94080 650.873.4040 | 650.873.8816
Smith Steel Service 6059 Bradshaw Road Sacramento CA | 95829 916.361.7393 | 916.361.0753
Structure Cast 8261 McCutchen Rd Bakersfield CA | 93311 1000000308 661.833.4490 | 661.833.4493
Ulmer Industries PO Box 2299 Glendora CA| 91740 1000007952 909.823.7111 | 909.823.1992 |Tubular Railing
Universal Precast Conc PO Box 641296 San Jose CA | 95164 408.799.8888 | 408.2901.8888
Misc. Metal Fab/ Str Steel
C & C Metals Conroe X 281-907-0005 | 281-907-0462
MBE G2 Metal Fab 6954 Preston Ave Livermore CA | 94551 1000006542 925-443-7903 | 925-443-7905
Glazer Steel 650 Sandoval Way Hayward CA | 94544 510.471.5300 | 510.471.5301
Innovative Structure 5222 Pirrone Court Ste 301 Salida CA | 95368 209-545-6040 | 209-545-2404
Kern Steel Fabrication 627 Williams St Bakersfield CA| 93305 Blair Pruett 661.327.9588 | 661.327.5890 |ext. 41
Kasco Fab, Inc Fresno CA 550-442-1018 | 559-264-4455
Kustum Steel 4318 Dudley Blvd Bidg 475H McClellan CA | 95652 916.568.5322 | 916.568.5323
Long Beach Iron Works 2020 West 14th Street Long Beach CA| 90813 _|Carlos/Ryan 562-432-5451 | 562-435-5929
Madruga Iron Works 305 Gandy Dancer Dr Tracy CA | 95377 209.832.7003 | 209.832.2444
Metal Fab 1650 Grant Street Santa Clara CA | 95050 |Robert 408-727-4640 | 408.496.6713 |metalfabrg@yahoo.com
Metal Manufacturing Co 2240 Evergreen St Sacramento CA | 95815 | 916.922.3484 | 916.922.9022
Metal Works 550 Georgia Pacific Way Oroville CA | 95695 530-534-6266 | 530-534-7122 |fharris@mtiwks.com
Pacific Metal Fabricators Stockton CA 209-464-9474 | 209-464-9472
Romak Iron Works 380 Industrial Ct Benicia CA | 94510 707-751-2420 | 707-746-6935
South Bay Foundry 9444 Abraham Way Santee CA | 92071 619.956.2780 | 619.959.2788
Ulmer Industries P.O Box 2299 Glendora CA| 91740 909.823.7111 | 909.823.1992
_|Unlimited Metals Mfg 815 S Kilroy Road Turlock CA | 95380 |Larry 209.634.3700 | 209.634.3777
Viking Steel 8610 Elder Creek Rd Sacramento CA | 95828 916.379.0210 | 916.379.0157
Park Furnishings/Playgound/Recreation
Bay Area Welding P.0O. Box 5303 Richmond CA | 94805 510.233.3485 | 510.236.5621 [Bollards, Trash Enclosure Gates
Belson Outdoors North Aurora IL 800.323.5664
Blue Pond Signs 4460 Redwood Highway, Ste 9 San Rafael CA | 94903 415.507.0447 | 415.507.0451 |Bronze Letters
Column Concepts 1898 Park Rd Benicia CA | 94510 707.747.0400 | 707.747.5502
David F O'keefe P.O. Box 1564 Lafayette CA | 94549 510.708.9167 | 510.558.0141
Liberty Products 187 Dutton Road Section AL | 35771 256.474.4440 | 800.869.0617 |Bike Racks, Handrails, Catwalks
Montana Lettering Inc 406.724.3251 | 775.860.1626 |Bronze Letters
Ross Recreation 100 Brush Creek Rd Ste 206 Santa Rosa CA | 95404 831.689.9110 | 707.538.3826 |707.538.3800
Safe-Hit 800.537.8958 Concrete Picnic Tables
Universal Precast Concrete P.O. Box 642196 San Jose CA | 95164 408.799.8888 | 408.291.8888
Walk Bags Balboa Island CA 877.364.2247
=} pe Brod um
Allied Utility Products Livermore CA 925.373.7400 Mark - cell # 510-715-9617
Atco Concord CA 925.686.4430
|Corrpro 20991 Cabot Blvd Hayward CA | 94545 510.614.8800
Ferguson |Kelly Stowe 408.396.1359
Ferguson- Pittsburg Pittsburg CA Carl 925-431-0689 | 925-431-0690 |Pipe Liners
' |Jernigan Pipeline Supply 3621 Rhonda Rd Cottonwood CA | 96022 53794 530.377.5090 | 530.377.5092




L/M: Left Message
NS: Not Sure
N: No
Y: Yes
Jifco inc P.O. Box 589 Livermore CA | 94551 925.449.4665 925.449.5517
G2 Metal Fab 6954 Preston Ave Livermore CA | 94551 925.443.7903 925.443.7905
Groeniger | 510-786-3333 | 510-782-7905
Herning Underground Supply 2800 Mead Ave Santa Clara CA | 95051 _|Melvin Recinos 408.562.0400
Kenko Peter or Dave 408-980-9711 408-980-9377
Maskell Pipe & Supply 8604 Cottowood Ave Fontana CA | 92335 909.574.8662 909.574.8663
Pacific Liners Vacaville CA Maria 707-446-8222 | 707-446-6539
Pacific Corrugated Pipe 8110 37th ave Sacramento CA | 95824 i 800.852.7272 916.383.5420
R&B 1315 Main St Oakley CA | 94561 866.632.pipe 925.679.8465
Portable Dam
Aquadam P.O. Box 144 Scotia CA | 95565 |Matt 707.764.5099 707.764.2229 |800-682-9283
Rapid Set / Volumetric Concrete
Helix Industrial 25A Crescent Drive #237 Pleasant Hill CA | 94523 925-370-2538 | 925-370-2539
Precision West Sacramento 916 449 2300 only 3 trucks CT certified
RCP Pipe
Cook Concrete Products 5461 Eastside Road Redding CA | 96001 530-243-2562 | 530-243-6881
Forterra 7020 Tokay Avenue Sacramento CA |Larry 916.313.5506 916.381.6953 |916.862.5808 Cell
Kristich Monterey 831-724-4186
Tap Master, INC 1647 Willow Pass Rd #136 Concord CA | 94520 925.439.7975 925.432.1871
Restraining Cable derick@cablemoore.com
Cable Moore PO Box 4067 Qakland CA | 94614 | Derick 510.436.8000 510.208.4494
Rip Rap
Dutra Materials San Rafael CA |Aaron Johnson 415.459.7740 | 415.258.4794
Foothill Materials P.O. Box 147 Valley Springs CA | 95252 Jerry Meddleton 209.728.8176 209.728.3475
High Country Aggregates Plymouth CA | 877.245.3739 925.855.8364
Newman Minerals 1900 HWY 104 lone CA | 95640 |Brian Litts 209.274.4465 209.274.6718 [Cell 209.329.6153
Steel/Coatings
Bear Steel Products 2972 W Swain Rd Stockton CA | 95219 Josh 510-240-4400 | 831.621.1152
Certified Coatings 2320 Cordelia Road Fairfield CA | 94534 707.639.4414 707.432.0574
Dominion Pipe & Piling 1001 Hermosa Ave Hermosa Beach CA | 90254 424 257 8350 424,257 8351
Eddie Kane Steel Products 6210 Garfield Avenue Commerce CA | 90040 Sargon 562.776.1810 562.927.4710
Macsteel West Washington at Port Rd 23 Stockton CA | 95203 m 209.943.3223 209.943.3229
R&B Coatings P.O. Box 652 Linden CA | 95236 444762 |Nick 209.887.2030 209.887.2029 |SSPC QP3 Certified
Shepard Steel 320 Victory Ave South San Francisco | CA | 94080 8120 650.873.4040 | 650.873.8816
Skyline Steel 2020 Hurley Way Ste 150 Sacramento CA | 95825 _|Matt 916-463-0105 | 916-463-0109 [bjsimpson@skylinesteel.com
partan Steel Products 5299 Olive Hill Rd Fallbrook CA | 92028 760.639.3632 760.639.3684
Truckin,
All City Trucking 1941 Jackson Street # 8 Oakland - CA| 94612 36087 1000014934 Frank 510.461.8287 | 510.657.1200 |Also VIA Ceriified
Amezcua & Son Trucking 19470 West Grant Line Rd Tracy CA | 95391 100019894 | 408.687.6709
Bill's Trucking _ San Jose CA _ INancy 408-265-0621
Bradley Tanks Inc 3272 Greyhawk Ct Carlsbad CA | 92010 38563 949.233.2789 949.419.1203
Bradley Tanks Inc 402 Hartz Avenue, Bldg C Danville CA | 94526 925.229.2900
Cal Crush 339 Doak Blvd Ripon CA | 95366 W 209.599.9941 209.599.9971
Carter's Trucking 15190 Shining Star Lane San Leandro CA | 94579 I 510.677.8866 510.878.2802
Chavez Trucking 955A Vaughn Road Dixon CA | 95620 1000019507 | Adam 707.678.0514 | 707-678-5154
Concrush, Inc. 707.437.1239
DVBE D & L Pumping Sevice P.O. Box 160027 Sacramento CA | 95816 916.397.7699 530.677.9919
D & S Trucking 6429 Sunnyslope Ave Castro Valley CA | 94552 1000010940 510.541.8496
Diana Voss [l 559.439.0174
Dillard Environment Service P.O. Box 579 Byron CA | 94514 925.634.6850 925.634.0874
Dirt Market 37 S. 4th St. Campbell CA | 95008 Rob 408.395.1490
Economy Trucking P.O. Box 525 Union City CA | 94548 Preet 510-733-9100 | 510-733-9600
Flintstone Transport 390 Espinosa Rd Salinas CA | 93907 N 831.443.5198 | 831.443.4876
First Class Trucking 209.832.4669
Frank Alegre Trucking P.O. Box 1508 Lodi CA | 95241 Justin Serpa 209.334.2112
GCU Trucking 7819 Crane Rd Qakdale CA | 95361 Chip Kerlee 209.845.2117 209.845.2153
i San Jose CA ~ |Don 408-988-4021
George Maciel Trucking 510.226.9244
Gonzalez Towing 559.655.4626
Hildebrand 6 Lewis Road Watsonville CA | 95076 Kelvin Hildebrand 831-722-3006 | 831-722-0658
Iwanaco 925.686.1780
Jeff Rogers Trucking 209.944.9414
John R. Lawson 559.276.2220
Joseph Albanese, Inc. 408.748.1765 Cell 707-974-9015
Kadon Trucking 707.838.8008
L & D Landfill 916.737.8640
LS Trucking 1774 West Winton Hayward CA | 94545 38923 [Hugo Torres 510.266.5213 | 510.266.5245
Mag Truckin 3500 Enterprise Ave Hayward CA | 94545 Debbie 510-782-8801 510-782-8865
Marshall Trucking Qakland CA Marshall 510.719.9868 510.436.6110
Proctor Trucking PO Box 7625 Fremont CA| 94537 510.494.0644 | 510.794.4584
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R&S Trucking Fulton CA Randy Thompson 707-571-8820 | 707-571-0364
Royal Trucking Concord CA 925-689-6444 | 925-689-7846
USA Trucking 5186 WB Goodman In Fairfield CA | 94533 39323 [ 707.624.9522 707.437.4050
S&S Trucking P.O. Box 14046 Qakland Ca | 94614 1000014533 510-383-3556 | 510-383-2917
Santoro Transportation P.O. Box 6166 Salinas CA| 93912 831.768.9799 831.768.1280
Saini Trucking 1852 W 11th St., #675 Tracy CA | 95376 Sunny 209.229.8258 | 209.833.3932 [408.966.5533 Cell
Soares Trucking 916.387.5700
ST Trucking 36467 Haley St Newark CA | 94560 Pat McDonald 510.790.8080 510.796.2811
Sudden Sam's Trucking 272 Euclid Ave Ste 105 Oakland CA | 94610 510.385.8594 510.272.9575
T.A. Rose San Ramon CA 925-766-6035
Team North Construction Services 5 Thomas Mellon Circle #106 San Francisco CA| 94134 415.467.0300 LBE San Francisco
Terry Johnson Trucking 559.935.0371
Tri County Transport 408.847.7080
Tri Valley Water Trucks 1452 N Vasco Rd Livermore _ CA | 94551 1000016664 925.822.7195 925.292.9821
Valley Aggregate Transportation Yuba Ciity CA 530-821-2600 | 530-821-2604
West Coast Water & Trucking 3941 Park Dr. Suite #20-231 El Dorado Hills CA | 95762 1000012401 916.358.8697 916.358.8699
' 10420 Greenview Drive Oakland CA | 94605 510.568.3495 510.568.8918
rucking 831.385.3204
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Hwy 680 Remove Slide Mesh System ATTACHMENT 3 ~ Bid date: 11/19/15
Caltrans Contract 04-1SS474 b ed | Estimate #15105|
DBE or non- Price Difference
Items of Work Name of Selected Firm DBE Name of Rejected Firm Quote ($) ($)
No DBE Quotes
Construction Area Signs Farwest Safety NON DBE Submitted $900
No DBE Quotes
Clear & Grub Professional Tree Care | NON DBE Submitted $24 680
Selby's Soil Erosion
Erosion Control Control Non DBE $79,931 $14,125
DBE Nitta Erosion Control $94 056
SWPPP Global Environmental Non DBE $11,920 $3,520
DBE S Kwok Engineers $15,440
No DBE Quotes
Fence Central Fence Non DBE Submitted $17,893
Anchored Wire Mesh
System AVAR Non DBE $1,125,224 $40,672
DBE Hillside Drilling $1,165,896




FARWEST SAFETY, INC. PHONE (209) 339-808
226 N. MAIN STREET FAX (209) 339-98
LODI, CA 95240

FAX TRANSMITTAL BID DATE: 11/19/15

###++BID QUOTATION*****

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 04-15S474
04-CC-680-R10.5/R11.0 .
[1ITEM#| DESCRIPTION [ UNIT QTY UNIT PRICE TOTAL |
2 Construction Area Signs LS 1 $ 90000 S 900.0(
3  Traffic Control System (See Below) LS
PCMS - $200/Day, $700/Week, $1,500/ Month LS
TOTAL BID PRICE
TRAFFIC CONTROL QTY UNIT PRICE

Per Shift §  840.00
Per Shift § 1,400.00
Per Shift § 2,200.00

Each $ 555.00

*1 Man Lane Closures

*2 Man Lane Closures

*3 Man Lane Closures (Attenuator Truck Included)
Additional Person (If Requested)

Additional Mile Each § 50.00
Additional Lane Each § 50.00
Additional Direction (Same Crew) Each § 150.00
Ramp Closure (Add) Each § 50.00
Overtime PMH § 95.00
Attenuator Truck (Operated) Per Shift $ 900.00

2 Flagmen (T-13) Excludes Transverse Rumble Strip
2 Flagmen (T-13) Includes Transverse Rumble Strip
Pilot Car

Per Shift § 1,450.00
Per Shift $§ 1,650.00
Per Shift $  750.00

e T

*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.
Contractor to provide relief for flaggers lunch period, or pay applicable overtime.
Attenuator Truck Rental Only Bare $350.00 a day/$1,500.00 a week/$3,300.00 a month

1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
2 After receiving contract and sign locations marked out 10 working days to schedule work.
3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs ).
4 Any additional move in will be billed at $ 900 per occurrence.
5 Temporary items include FURNISH, INSTALLATION , and REMOVAL unless otherwise indicated (exclude maintenance).
(Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at $100.00 each.
8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.
9 Exclude all permits,staking request, record drawings, & as builts unless otherwise noted.
10 Exclude any asphalt or concrete removal/patching.
11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only
to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage
for their work hereunder, including $2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
Any additional insurance would be at additional cost.
13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
15 Exclude any grading or paving of pad for Crash Cushions.
16 Exclude any treated wood waste plans
17 We require 60 days notice prior to the installation of permanent items.
18 Attenuator truck & traffic control crews are subject to availability.
19 Cancellations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371

ATTN: CALL BEFORE SPLITTING BID
PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-712-8985 (MBL)
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. P.0. Box 2377 e

Berkeley, CA 94702 ol 8

Tel: 888.335.TREE (888.335.8733) Professional
510.549.3954 Tree Care

Fax: 510.548-0214 Company

A Pivision of Arborigaitamsl Specialtios, b,

Fax

To: Project Estimator From: Charles Slesinger

Fax; Pages: 4 (including cover)

Company: Date: November 19, 2015
o Caltrans Stone Valley Road !

Re: Undercrossing ce:

IMPORTANT IMPORTANT IMPORTANT

Attached is our REVISED Proposal for the tree and stump removal and shrub removal
portions of the above-referenced project.

Let me know if you have any questions or need additional information.

Thank you.

Charles Slesinger

The Professional Tree Care Co.
P.O. Box 2377

Berkeley, CA 94702

2828 8" Street

Berkeley, CA 94710

Phone: 510-549-3954

Fax: 510-548-0214

Cell: 415-265-0028

Email: charles@professionaltreecare.com

RECEIVED: 2015-11-19 11:36:24 (GHT -08:00)
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SBE OSDS Ref. No. 19519

], j}.( ).2 o H)Hiﬁ'] Classifications: C21, C27, C31, €61/D49

Company "BIR Registratior 1000000343 .
REVISED PROPOSAL
November 19, 2015

The Professional Tree Care Company is pleased to present this proposal for the:

Caltrans Stone Valley Road Undercrossing
Contract No. 04-1SS474

After a detailed inspection of the job site, The Professional Tree Care Company
provide all labor, equipment and materials for the work listed below:

Item No. DESCRIPTION COST M

1 Remove all trees and shrubs as shown on Sheet $ 15,120.00
Nos. Q-2, L-1, and L-2 (Stumps To Remain — Trees
Cut to grade
2 Remove Stumps for No. 1 above with 320 Excavator $ 5,600.00
— Includes Mobilization & Demobilization of
Excavator
3 Off Haul Stumps $2,160.00
4 Dump Fees for Stumps $ 1,800.00

FOR UNION SIGNATORY COMPANIES: THE PROFESSIONAL TREE CARE CO. (‘PTC")
WILL SIGN AN INDIVIDUAL PROJECT AGREEMENT AGREEING TO ALL TERMS AND
CONDITIONS IN THE MASTER AGREEMENT BETWEEN THE UNION SIGNATORY AND THE
UNIONS. THE INDIVIDUAL PROJECT AGREEMENT WILL BE FOR THIS PROJECT ONLY.
PTC IS A SPECIALTY CONTRACTOR WHOSE WORK IS OF A HAZARDOUS NATURE AND
REQUIRES SPECIALIZED SKILL, TRAINING AND EQUIPMENT FOR THE WORK PTC
E'EJII;FORMS. AS A RESULT IT WILL BE NECESSARY FOR PTC TO UTILIZE ITS OWN
LOYEES.

EXCLUSIONS: Traffic Control (Except for signs and cones); Dust Control; Posting of No
Parking Signs or Resident or Business Alerts

IG-245 Q026
M(D‘ 101 549.3954 Fax 5101 §49-3963 » 1SA Certified Arborist #0938, Contractors License ¥676952

RECEIVED: 2015-11-19 11:36:48 (GMT -08:00)



J11/189/2018 13:47 51854868214 PROF TREECARE PAGE 83/84

Addendum No. 1 Acknowledged.

IMPORTANT: UNLESS OTHERWISE STATED, THE COSTS SHOWN FOR THE DESCRIBED
WORK DO NOT INCLUDE ANY EXTRANEOUS FEES SUCH AS THE COST FOR DRUG
TESTING, TRAINING, PERMITS, FEES, ETC. -

COSTS SHOWN BASED ON PREVAILING WAGE.

COST INCLUDES CLEAN UP AND DISPOSAL OF ALL WOOD AND BRUSH DEBRIS. ALL
WORK TO BE COMPLETED IN A PROFESSIONAL MANNER ACCORDING TO STANDARD
PRACTICES.

ALL MATERIALS GENERATED FROM SITE WILL BE RECYCLED AT THE GREEN WASTE
RECYCLE YARD IN RICHMOND, CA.

THE PROFESSIONAL TREE CARE COMPANY IS NOT RESPONSIBLE FOR DAMAGE TO
UNDERGROUND UTILITIES LE.: GAS, WATER, ELECTRIC, ETC.

ANY ALTERATIONS OR DEVIATION FROM THE ABOVE SPECIFICATION WILL BE
EXECUTED UPON WRITTEN OR VERBAL ORDERS, AND WILL BECOME AN EXTRA
CHARGE OVER AND ABOVE THE ESTIMATE.

— ~ .
C_w"a’é:/"p

e S—
— ——
.“er"‘ = e

"

Charles Slesinger
Bid Coordinator
The Professional Tree Care Company

2028 8™ Streei. Berkeley, CA 94710, (5100 349. 2054 Fan (S10) 549-3965 » 1SA Cenificd Arborise #0938, Contractor's License #676952
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TERMS AND CONDITIONS

PROPOSAL MUST BE ACCEPTED WITHIN 30 DAYS FROM DATE OF PROPOSAL.
WORK MUST BE STARTED NO LATER THAN ONE YEAR FROM DATE OF PROPOSAL.
PROPOSAL MUST BE MADE PART OF CONTRACT SIGNED BY CONTRACTOR AND
SUBCONTRACTOR.

PROPOSAL ASSUMES ONE MOBILIZATION

THE PROFESSIONAL TREE CARE CO. REQUIRES A WRITTEN CONTRACT PRIOR TO
STARTING WORK. ;

THE PRICE OF BONDING IS NOT INCLUDED IN THIS PROPOSAL. OUR BOND RATE IS
2.5% FOR THE FIRST $100,000; 1.6% FOR THE NEXT $400,000 AND 1% THEREAFTER.
THE PROFESSIONAL TREE CARE CO. REQUIRES TEN WORKING DAYS' NOTICE PRIOR
TO SCHEDULING WORK.

PAYMENT TERMS: THE PROFESSIONAL TREE CARE CO. MUST BE PAID WITHIN TEN
DAYS OF GENERAL CONTRACTOR RECEIVING PAYMENT BY PROJECT OWNER.

NO RETENTION SHALL BE HELD FOR TREE REMQVAL OR TREE PRUNING WORK.

| HAVE READ AND UNDERSTAND THE ABOVE “TERMS AND CONDITIONS” AND AGREE
THAT OUR QUOTE AND THESE TERMS AND CONDITIONS WILL BECOME PART OF THE
CONTRACT IN THE EVENT THE PROFESSIONAL TREE CARE CO. IS AWARDED THE
CONTRACT.

GENERAL CONTRACTOR

SIGNATURE TITLE

NAME (TYPE OR PRINT) DATE

2828 & Surcer, Berkeley, TA 94710, (3101 349-3954 Fan {3100 849-3965 » 154 Cerlificd Arborist #0038, Contracters License 5676932

RECETVED: 2015-11-19 11:37:16 (GMT -08:00)
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01 PM  SELBY'S SOIL & EROS.

Selby’s Soil
Gantrol Ca. Inc.

November 19, 2015

To:  All Planholders Requesting Sub-Bids
Attn:  Estimating Department
Re: 04-155474 Route 680

Bids: November 19, 20156

FAX No. 5308878169

P. 001/001

License # 197 (ﬂi&

DIR |c0000 (530

Certified by Department of General Services, Office of Small Business Certification and
Resources SBE #18762 Expiration 06/30/2015

Members of Laborers Local #185 Union

Price

0.75
150.00
2.31
2.10
0.025
2.31
0.096
0.22

o
|
=1

Item Unit of Estimated
No. ltem Measure Quantity
] Temp Hydraulic Mulch (BFM) sSQyYD 2,800.00
11 Temp Drainage Protection EA 25.00
12 Temp Fiber Roll LE 5,000.00
13 Temp Silt Fence LE 2,5600.00
22 Hydromulch SQFT 130,000
23 Fiber Roll LF 7,230
24 Hydroseed SQFT 130,000
25 Compost SQFT 130,000
Call 530-308-1806 to delete items
Temp ltems supply & Install only

Total

$2,100.00
$3,750.00
$11,550.00
$6,250.00
$3,250.00
$16,701.30
$12,480.00
$28,600.00

$83.681.30

Proposal Conditions

1) Price includes all

Labor, Materials, Equipment, Taxes, Etc.

2) Prime Contractor ta supply Water Meter, 2 1/2" Water supply within 2 miles of job site, and Traffic Control.
3) Initial Move-in included, additional Move-Ons will ba $750.00 each
4) Stand-By time will be billad at $250.00 per hour.
&) Price does not include any clear and grub, soil preparation, tamp. lrrigation, malntenance, removal, weed removal, or reseeding.
6) Bond Rate is 2.5% Californla Contractors License 797658 expirations:
7) Nevada Contractors License 0070352 expirations:
8) Quotation is valid for (60) calendar days.
9) Project Area/Quantity to be verified by customer upon order to start waork.
~10) Although extreme cautlon will ba to minimize dust, subject fines will be the owners responsibility.

7/31/2015
2/28/2016

By:

ACCEPTED and AGREED:

Buyer/Company:

/Date:

Signature

Selby's Spil Erosion Control Co. Inc

Eric van der Welle s

RECEIVED: 2015-11-19 13:14:28 (GAT -08:00)

W
P.O. Box 1330 * Newcastle,CA 95658 * 1-800-578-2354 * Fax 530-887-8169 * Lic. #797658
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Pa—— —— s * HYDROSEEDING
Nitta [ rosion

* EROSION CONTROL
+ STRAW MULCHING
» PNEUMATIC MULCH SPREADING
+ BONDED FIBER MATRIX
S e . + SILT FENCE
a dlws:on of Nltta, lnc. + DRILL SEEDING
+ FIBER ROLLS / WATTLES
+* BLANKETS

‘ontrol

STATE LICENSE #401640 » C-27, C-61/D-59
3778 DEL MAR AVENUE » LOOMIS, CA 95650-9051 « PH (916) 652-7459 » FAX (916) 652-4376

nittaec(@gmail.com # www.nittainc net
Bid — Proposal
November 18, 2015 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-CC-680-R10.5/R11.0, Caltrans Contract No. 04-188474, Addendum No. 1
(11/10/15), Remove slide, install RSP and anchored wire mesh system in Contra Costa County at
Alamo from 0.2 mile north of Stone Valley Road Undercrossing to 0.3 mile south of Livona Road
Undercrossing. Bid Date: November 19, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC
Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-
61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration
No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and
unless_quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta
Erosion Control is full signatory member of Local 185 of the Laborers’ Union. Most current
Laborers’ Trust Fund Employer’s Contribution Letter is available upon request to verify union

membership status.
Unit of Estimated Item
Item No. Item Measure Quantity Price Total
9 Temporary Hydraulic SQYD 2,800 $ 126 $ 3,528.00
Mulch (Bonded Fiber
Matrix)
22 Hydromulch SQFT 130,000 $ 0.03 $ 3,900.00
23 Fiber Rolls LF 7,230 $ 425 $30,727.50
24 Hydroseed SQFT 130,000 $ 0.09 $11,700.00
25 Compost SQFT 130,000 $

Totals $94,055.50
BID ITEMS #22 & #24 MAY NOT BE SEPARATED. 19!

Notes: 1)  Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of
subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-and
DOORS-compliant)), taxes on materials, incidentals and installation as per specifications (unless as
otherwise noted).

0.34 $44.200.00 / Ck‘%

Page 1 of 3

RECEIVED: 2015-11-19 09:58:26 (CMT -08:00)



NOV/19/2015/THU 12:47 PM FAX No, P, 002/004

04-CC-680-R10.5/R11.0, 04-188474, Addendum No. 1 (11/10/15), in Contra Costa County at Alamo from 0.2 mile
north of Stone Valley Road Undercrossing to 0.3 mile south of Livorna Road Undercrossing.

Nitta Erosion Control Bid-Proposal dated November 18, 2015.

Page 2 of 3.

Please note that Temporary Hydraulic Mulch (Bonded Fiber Mulch) includes installation only, not
maintenance, re-installation or removal. Application rate for Temporary Hydranlic Mulch (Bonded
Fiber Matrix) is 3,500 pounds per acre.

2)  Total price excludes local topsoil and topsoil placement, re-installation of Temporary Hydraulic Mulch
(Bonded Fiber Matrix), maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber
Matrix), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose
rocks larger than 2 Y inches in maximum dimension unless otherwise authorized), placement of stakes
or other suitable markers at the locations designated by the Engineer, re-installation of Hydromulch,
clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for
Fiber Rolls, re-installation of Fiber Rolls, maintenance of Fiber Rolls, Type 1 installation of Fiber Rolls,
re-installation of Hydroseed, re-installation of Compost, coloring agent (already included in the wood
fiber and cellulose fiber), rolled erosion control products (RECPs), straw mulching, straw incorporation,
night work, dust control (our straw mulching machines are retrofitied for dust suppression with the
“Dust Dog” (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees
and/or other taxes, watering, maintenance, pedestrian protection and traffic control.

3)  Four (4) mobilizations is included in the total bid price (one each for Temporary Hydraulic Mulch
(Bonded Fiber Matrix), for Hydromulch/Hydroseed, for Fiber Roll and for Compost). Additional move-
ins caused by weather related issues, other delays in work and other conditions out of our control is at
(388 ¥1vef M, Tor nfardmilicn fyarofeq, ot Fiber ol ada rof Tihdtidsy).' Aaaifioha mave-

ins cansed by weather related issues, other delays in work and other conditions out of our control is at

\ Apprimarki§ ofie (1) working aaV (Weéker@s ara fdlicays excluaed) 1§ féquiréa”to Corpiers’ dn
! estimated 2,800 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix). Approximately two (2)

X M working days (weekends and holidays excluded) is required to complete an estimated 130,000 SQFT

of Hydromulch and an estimated 130,000 SQFT of Hydroseed. Approximately six (6) working days

\P (weekends and holidays excluded) is required to complete an estimated 7,230 LF of Fiber Rolls.
Approximately nine (9) working days (weekends and holidays excluded) is required to complete an
estimated 130,000 SQFT of Compost. Stand-by time will be billed at $310.00 per hour for Temporary
Hydraulic Mulch (Bonded Fiber Matrix), at $330.00 per hour for Hydromulch, at $460.00 per hour of
Fiber Rolls, at $330,00 per hour for Hydroseed and at $530.00 per hour for Compost.

4)  Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project
is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance
does not cover Railroad Protective Insurance, Coverage for “voluntéers,” Umbrella Liability Limits
and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu — Absolute),
Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction
‘Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biclogical
Contaminants - Mold. Fungus. Micro-Queanisms, (cavered nnder Pallution volicy). Engipeers. .. ..
‘Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biclogical
Contaminants - Mald. Fagens. Miero-Oreanigms (rovered under Pallotion naliny) Fneineers
Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of
Temrorism. With the exception that our bid-proposal shall in no event be construed to require
indemnification by Subcontractor to a greater extent than permitted under the public policy of the
State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only
arising out of or in connection with Subcontractor’s operations to be performed under this bid-

proposal.

5)  Terms: Due and payable within 30 days from date of installation and/or as per Business and
Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per
Public Contract Code §7107 (for retention due).

6)  Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to

pay rcasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all
invoices not paid within terms of quote. This is annual percentage rate of 18 %.

RECETVED: 2015-11-19 09:59:06 (GHT -08:00)
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04-CC-680-R10.5/R11.0, 04-188474, Addendum No. 1 (11/10/15), in Contra Costa County at Alamo from 0.2 mile
north of Stone Valley Road Undercrossing to 0.3 mile south of Livorna Road Undercrassing.

Nitta Erosion Control Bid-Proposal dated November 18, 2015,

Page 3 of 3.

7)  General Contractor to provide and pay for water source on jobsite (i.e,, fire hydrant with valid
water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a
minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or
stands)). We'll require approximately 5,900 (6,000) gallons of water for an estimated 2,800 SQYD of
Temporary Hydraulic Mulch (Bonded Fiber Matrix) and approximately 16,000 gallons of water for an
estimated 130,000 SQFT of Hydromulch and an estimated 130,000 SQFT of Hydroseed. Xf water isn't
made available on jobsite, this bid- valid.

8)  General Contractor to provide good, drivable truck access to each site to be treated with Temporary
Hydraulic Mulch (Bonded Fiber Matrix), with Hydromulch, with Fiber Rolls, with Hydroseed and with
Compost.

9)  Final field measured quantities shall be provided by General Contractor and/or Owners' Representative
prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Hydromulch, of Fiber
Rolls, of Hydroseed and of Compost. If final field measurement shall be required of Nitta Erosion

Control at jobsite, it shall be performed on a time and material basis with an authorized representative
from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Bt 2 it

Scott K, Nitta, President
Nitta Erosion Control

bid forn 2015\caltrans\cc680.nov

RECEIVED: 2015-11-19 09:59:37 (GMT -08:00)
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EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITM CONSTRUCTION CONTRACTS
NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OG THIS FORM

AGENCY: Caltrans ~ LOCATION: Caltrans Project 04-CC-680-R10.5/R11.0 in Confra Costa County at Alamo from 0.2 mile north of Stone Valley Road
Undercrossing to 0.3 mile south of Livorna Road Undercrossing

PROJECT DESCRIPTION: Contract No. 04-155474 remove slide, install RSP and anchored wire mesh system

TOTAL CONTRACT AMOUNT: $94,055.50

BID DATE: November 19, 2015

BIDDER'S NAME: _Nifta Inc., dba Nitta Erosion Control

CONTRACT DBE GOAL: 10%

CONTRACT  |ITEM OF WORK AND DESCRIPTION CERT. NO. OF DBE NAME OF DBEs DOLLAR AMOUNT
ITEM NO. OR SERVICES T0 BE AND EXPIRATION (Must be certried on the deta bids bBE
SUBCONTRACTED OR MATERIALS DATE ra apened - include DBE
T0 BE PROMDED (or conlracted i the bidder s 3 DBE) addness gnd phone number)
000217 Nitta, Inc. dba
12/1/2015 Nitta Erozion Control
3778 Del Mar Avenue
Loomis, CA 95650
(916) B52-7459
9 Temporary Hydraulic Mulch (Bonded Fiber Matrix) $ 3,528.00
22 Hydromulch $ 3.800.00
23 Fiber Rolls $ 30,727.50
24  |Hydroseed § 11,700.00
25  |Compost $ 44,200.00
FOR LOCAL AGENCY TO COMPLETE:
Local Agency Contract Number: Total Claimed DBE $ 94,085.50
Federal A Project Number:
Faderal Share: 2.894%
Contract Award Dats:
:;mmmdmmmmmmnM| 5 'g‘
Print Name Signature Date Signaturs of Bidder
Local Agency Represanlative
| (area Code) Tlephans Humbes: 1118115 (916) 662-7459
For Caltrana Review: Dats (Area Code) Tel. No.
, Laura J. Bills
Print Name Signature Date Person lo Contact (Piease Type of Priat)
|Catrans Distrct Local Assistance Engineer Local Agency Bladér DBE Conitment (Conatruction Coatracts) Rev 8/26/08)

Distrbuon’ (1) Copy - Fist of aciin @ copy 10 tha Caliarw Distrct Lisss) Assltancs Engineer ((FLAE) witin 30 days of contraot exaaufon. Falure 10 send
oty 1 Y OLAE witin 30 day s of contrac! sseculion my resutt in de-abigalion of funde for ihis projeot.
(2] Copy - Inchude in award package o Caltrane Dleinct Looel Arwislance
{3) Originl - Lacet ngancy fos

RECEIVED: 2015-11-19 09:59:52 (GHT -08:00)



SAFETY COURSES
OFFERED BY
SafetyGENI™

Crane Training
CCO Writtcn Exams
CCO Practical Exams

Traffic Control Coning &
Flagging Awareness

Safety Orientation for
Construction

Scaffold Safety Awareness
Fall Protection Awareness

Trench Safety Competent
Person Awareness

Trench Rescue
Confined Space
Confined Space Rescue
Urban Search & Rescue

Respirator Training &

Fit Testing

CPR & First Aid

Crane Operator Awareness
Forklift Training Awareness
Aeria] Lift Awareness

Hearing Conservation
Traiming

DOT HM 126F/181
Awareness

Emergency Response
Awareness / Refresher

Operational
Technician
Speciali

HAZWOPER
Awareness / Refresher

Supervisor

Waste Site Worker
Household Hazardous Waste
Asbestos Trainiog
Lead Training

24 Hr SWPPP Training

- Ttem 3 > Traffic Controg}mtem (partial)

_____ RGW Construction _ Fax:925-606-2499 Nov 19 2015 08:30am _P001/005

GLOBAL ENVIRONMENTAL NETWORK, INC.
ENVIRONMENTAL, SAFETY & CONSTRUC“iN ENGINEERING SERVICES_

Main Office; Box . 92728-8068
Additional Locations: Oaldand / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield
www.My-DVBE.com License No. 878478 — A / Haz
Phone: 800-230-6944  email: G e ; Fax: 714-479-0809
Est. $3.2M
: i ’)\ (130)Working days
GENI Ref. No, 04-155474 Bid Date; 11/19/2018
. November 18, 2015
SUBJECT: CADVBE/SBE QUOTATIO S # 04-155474
REMOVE SLIDE, INSTALL RSP AND ANCHORED WIRE MESH SYSTEM;

04-CC-680-R10.5/R11.0

~*%. Acceptance of This Bid is good for Sli Days from Bid Date. **;

ﬁ |||0‘20

> Arrow Boards
4 Weeks Rate (each unit) $475.00%
7 Days Rate (each uait) ; $245.00*
> Portable Changeable Message Signs (partial)\"***
4 Weeks Rate (each unit) $975.00*
7 Days Rate (each unit) $575.00*
* Equipment delivery or pick-up rates
Delivery (each piece of equipment) ., $65.00
Pick up (each piece of equipment) $65.00
" Item 4 > Job Site Management (JSM -partial — Training Services) %’
Lump Sum._ $185.00

JSM Package - Opti
This Job Site Management package includes a project specific JSM binder that an
experienced Water Pollution Control Manager can use to aamist them in meeting the
project’s Job Site BMP training / Management requirements.

Additional JSM Services:
>Water Pollution Control Manager (WPCM):
GENI can be your WPCM for this project - Option 1: QSP field work from one of GENI's seven CA offices. For
bidding purposes oaly estimate st $345.00/wk with Corrective Action (2035’s) Shects included in price,
Price includes CEM 2040 and once per week luspection documented on CEM 2030. Pre/During/Post will be
an additional cost at $300.00/day

Item 5 > Prepare Storm Water Pollution Prevention Plan (SWPPP Location 1) (Risk 2)
1,6,7 . 1

Lumnp Sum (Est. 8 Engineering Drawings)
Option 1.A — Includes 3 Manuals & QSD Cerdfication for SWPPP** $1,625.00
. *Pricing is when GENI is hired as the WPCM.
See Additional SWPPP/WPCM services below.
Option 1.B - Includes 4 Manuals & QSD Certification for SWPPP** $1,825.00
#*Pyicing is when GENI js not hised as the WPCM.
*# Note: Any Down drains, DI’s, vehicle pullouts or other items Caltrans may
require will need to be provided by the customer at their own expense

icense #_8 78 47¢
DIR __LO00DNS I

RECETVED: 2015-11-19 08:28:12 (GNT -08:06}
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GENI - PROPOSAL
PROJECT #: 04-158474

*Jtemn 6 > REAP (Storms Generating >= 0.10 inches) ™"
' Per rain event (daily monitoring of weather report and logging as required)

© *Item 7 > Storm Water Sampling and Analyses™’
For Turbidity and pII only (daily pricing as requested by prime contractor)
All other potential Pollutants will be invoiced as Time and Matenial

*Jteim 8 > Storm Water Annusl Report™”’
Contractor is 10 submit required material to GENI for assembly, xeview
and submittal.

Additional Services Available
_ Ytem > Furnish 28” 10 Lb Traffic Control Cones '>*'*
$16.75 ea
Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item > Furnish Type IT Traffic Control Barricades™"’

$29.75 ea

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax
. Item > Fuxnish Portable Lite Beacon with Solar Panel
@ $1,175.00 Ea (four available at this price)
BEACON. 12", LED, WITH STAND, POLE AND BATTERY BOX

" > Poriable Transverse Rumble Strip Array (3 strips/array)
Pricing does not include Shipping or Sales Tax unless otherwise noted

RECETVED: 2015-11-19 08:29:03 (GAT -08:00)
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$145.00ea

$225.00ea

$975.00ea

TBD

TBD

TBD

$5,150.00 ea
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GENI - PROPOSAL
PROJECT #: 04-185474
PAGE3 OF 5

GLOBAL ENVIRONMENTAL NETWORK,; INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CiH)
Certified Prafessional Geologists {PG), Certified Asbiestas Consultants {CAL)
EPESCs QSDs QSPsand More

& AIR MONITORING & SOIL SAMPLING

Our CiHs & Field Technicians are experienced with CalTrans & Federal Heavy
Construction, Road Excavation, Bridge Demolition & Refurbishment. With a
Strong Team of Industrial Hygienists state-wide, Call us for your current and
future projects! :

é CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in Accredited Asbestas Training
& Asbestos CAC Consulting, GENY's large team of expert CACs are here to
serve your project needs statewide.

é/PLAN DEVELOPMENT

GENI ‘s experts excel in developing a large variety of plans and procedures.
Plans range from Lead, Arsenic, PCB and Asbiestas Plans to Excavation and
Transportation plans, NOA, and Dust plans as well as more tomprehensive
plans such as ajr quality Nox, noise monitoring, hazardous waste disposal,
and more. Call on the Experts!

www.SafetyGENI.com |  Phone: 800-230-6944 | Fax: 714-479-0809.

RECEIVED: 2015-11-19 08:29:19 (GMT -08:00)
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GENI - PROPOSAL
PROJECT #: 04-155474
PAGE 4 OF S

SUPERS O

1. GENI carties the following insurance: $2,000,000 Geperal Liability / Pollution, $1,000,000 Auto / Workman's
Compensation insurance and an umbrella of $2 Million over GL/Auto/WC.

» A one time fifty dollar ($50.00) processing fee will be added to all conracts requiring insurance endorsements
for General Liability, Workman’s Comp and / or Auto Insurance,

» Jpsurance endotsements requiting CG2010#### or similer insurance and Primary wording will be charged an
additional Two Hundred Seventy Five Dollar ($275.00) processing fee.

2 Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of
asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and
completion of owr indetnnification agreement form. GENI shall be named as an additional insured and loss payee under the
end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on
our bid line item.

3. Caltrans allocation of DVBE Credit 100%, Credit for participation of a DVBE subcontractor, supplier, or broker will be
100 percent provided such DVBE is performing a commercially wseful fanction.

% Option 1: Lead Complisnce Plan certificd by a CIH: Option 2: Includes option 1 and 2 br. lesd raining for up to 10
personnel: Option 3: includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8
hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.

Additional Work: Air Monitoring for heavy metals (IH T echnician @ $75.00/Hx, CTH @ $145.00/8r both requiring 8
consecutive hrs min), Laboratory Analysis. (at cost plus 20%); Price includes ope move-in and rental of equipment.
Additional move-in will be charged at $TBD plus hourly personne] and equipment rates. Call for published rate sheet.

¢ Price includes submittal of Three (3) copics of the Final SWPPP delivered via FedEx ground. NOTE: GENI does not
provide draft copies of its SWPPP. Occasionally corrections and or additions will be necessary due to a multitude of
reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to
GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf
of the contractor of the Agency may be billed to the contractor as time-and material as noted below as T&M. Engineered
desigos required by & registered Cjvil Engineer are ot part of this contract. This bid does not include sny associated
filing fees or the design / layout of dewatering, recyclivg or batch plant BMP systems / drawings.

Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of
$92.50/hour for non-Civil Engineering services and $145.00 / hour for Registered Civil ngineering scrvices with all
services being billed in ¥ hour increments. Additiopal manuals: billed at $85.00 for the initial mammal and $45.00 for each
consecutively assembled manual. Material / additional expenditures will be billed at cost plus $50.00 or cost plus 20
percent which ever is greater. '

" Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15%

handling fec. '

% (2) week minimugm, GENI does not hold a C-31 License and cannot place equipment oa site. Delivery / pick-up are not
included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor’s
facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. ALL LEASES ARE
SUBJECT 1O AVAILABILITY. Prices are for this project only. Regular pricing will be $1,375.00 (CMS) and $585.00
(Arxow board) per suonth for each piece of rental equipment if the minimum weeks are not met or exceeded.

%. Unless otaerwise noted price does not include Sales Tax or F.0O.B. costs if applicable.

19. please contact GENI to set up an account with our firm to lease or purchase jtems off our web site or listed within this bid.

Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the
quotation please contact the undersigned,

Tpler Hornor
Tyler Horner
Estimator

RECEIVED: 2015-11-19 08:29:48 (T -08:.00)
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RGW Construction _ Fax:925-606-2499 Nov 19 2015 08:33am __ _P005/005
GENI - PROPOSAL
PROJECT #: 04-135474
: PAGE 5 OF 5
GENI - PROPOSAL PROJECT NUMBER o4.15s474
State of California « Ameld Schwarzenegger, Governor = State and
. Consumer Services Agen
L[S ES0EPARTMENT OF GENERAL SERVICES - PROCUREMENT DIMISION
Ve Sl s 6o of S all Business end DYBE Services |
i 707 Third Street, 1t Floor, Room 400 » West Sacramente, CA 95605
Phone [B18) 375-4340 Fax (916) 3754950
irmz?.mﬁ’ e ‘ S SB/DVBE APP
Supgplier 24765
GLOBAL ENVIRONMENTAL NETWORK INC
F O BOX 2068
FOUNTAIN VALLEY Ch 92728.3063
Dear Buginess Person:

Congratulstions on youw certified small business { czxtified Disshled ¥ eteran Business Extergrise (DV BE)
status with the St of Calfomia, ¥ pwr cextifications entith you to bevefits under the state's Small
Brsiness Participation Progman wifhin staw contrasfing, including a five pyment bidding prefe rence and
spociel provisions under the Prowspt Peyment Act,

Cortification Pesind
From Feb 27, 201410 Feb 29, 2016
Dnsiness Tyes
Constraction
Service
NonMenufactuer
721512 - Safbty control devices 771016 - BEnvimnomendel planning
411126 - Hygiere monitoring end testing 771017 - Exvirooume nal edvisory sexvices
i peeart 771018 - Envirommental auditing

15 - Regpimtary monitorivg poducts 771115 - Enwitnnme ntal gafo ty services
423015 - Aids for medical training 171215 - Adr pollution
432325 - Edupational ot mefemence software 771216 - Soil pollution
451615 . Traffic comirol 711217 - Weter pollution
451616 - Wader safety 771315 - Cil poliution
451815 . Safsty apparel 71316 - Noden polhation
451816 - Safety footwear 771317 - Toxic substances poltution
451817 - Feve axdhead profection 201015 - Business ard coxpore’e menagement
461823 - Fall meotection and mscue oquipment consultafion services
451824 - Decontaminetion aids and safety 301115 - Homan resoures development
cleaning ogiproent LT Iﬁrﬂly peasonne] savices
551217 - Sigrage 811015 - Cprl engineexing
721517 - Safatyand secwity system instellation . 811022 - Transportation engimearing
pervices 261012 - In emdce tinining and manpowsy
771015 - Environmental mpac t aase ssmend deve loproent ‘
Proof of Certification Status
Tovenfy your fire's swall busiress certification siatus go 1o Mip lorewepnoure.d
and select "SBADVEE Search.*

RECETVED: 2015-11-19 08:30:39 (GHT -08:00)



From: H. Seng Kwok Fax: (888) 733-1360 To: Fax: +1 {925) 961-1925

Page 1 of 8 11/18/2015 3:48 PM

Contract

Subject:

Services.

Please

|21
F A x Date: | 11/18/2015
Pages including cover sheet: 8
To: From: [H.Seng Kwok
S Kwok Engineers, Inc.
1815 Cornell Drive
Alameda
CA 94501
Phone Phone +1(510) 220-9017
Fax Number | +1(925) 961-1925 Fax Number|(888) 733-1360
NOTE: |
RE: Caltrans Project - For Construction on State Highway in Contra

Costa County at Alamo from 0.2 Mile North of Stone Valley Road
Undercrossing to 0.3 Mile South of Livorna

Road Undercrossing,

# 04-155474, Federal Aid Project # ACNHPI-680-1(067)E, Bid

date: November 19, 2015, 2:00 p.m., DBE Goal: 10%

Price Quote for providing Stormwater

Dear Estimator:

Here are our quotes for the referenced project.

Audrey Kwok
Contract Admins

S Kwok Engineers, Inc.
1815 Cornell Drive, Alameda, CA 94501

Pollution Prevention

Plan (SWPPP) and Stormwater Pollution Control (WPC) Permit Compliance

at 510-220-9017 if you have any questions.

Send and receive faxes with RingCentral, www.ringcentral.com

RECEIVED: 2015-11-18 15:48:58 (GT -08:00)

RingCentral



From: H. Seng Kwok Fax: (888) 733-1360 To: Fax: +1({926) 961-1925 Page 2 of 8 11/18/2015 3:48 PM

S Kwok Engineers, Inc. (SKE)
(DBE #37060/SBE #55132/DIR#1000001343)

2010 Crow Canyon Place, Suite 100, San Ramon, CA 94583
T: 510-220-9017 F:888-733-1360

e-mail: seng@skwokengineers.com

website: www.skwokengineers.com

Contractor: RGW Construction

Address: 550 Greenville Rd Livermore, CA 94550
Phone: 925-606-2400 Fax: 925-961-1925

Contact: Bob Purdy, email: bob@rgwconstruction.com

RE: Caltrans Project — For Construction on State Highway in Contra Costa County at Alamo
from 0.2 Mile North of Stone Valley Road Undercrossing to 0.3 Mile South of Livoma Road
Undercrossing, Contract # 04-1SS474, Federal Aid Project # ACNHPI-680-1(067)E, Bid date:
November 19, 2015, 2:00 p.m., DBE Goal: 10%

Subject: Price Quote for providing Stormwater Pollution Prevention Plan (SWPPP) and
Stormwater Pollution Control (WPC) Permit Compliance Services.

Dear Estimator:

S Kwok Engineers, Inc. is pleased to provide quotes for services as a Qualified SWPPP
Developer (QSD)/Qualified SWPPP Practitioner (QSP) to perform the stormwater pollution
control monitoring services for the referenced contract. Here is our company information for your
bidding use:

We are a Minority Business Enterprise (MBE), a California Unified Certification Program
(CUCP) certified DBE (Cert No. 37060 — Asian Pacific, Male) and Small Business Enterprise
firm certified by the Department of General Services of Califomia (SBE # 55132). Our DIR
registration number is 1000001343 and annual gross receipt is below $500,000. We have
operated for more than 7 years. Our California Civil Engineer License is C 54292 and our
QSD/QSP certificate number is 00399. We provide professional services only and do not provide
construction work in the field therefore we do not possess a contractor license number.

We provide you an economical way to monitor the storm water compliance work on your project
site. We will work with your construction team to perform storm water monitoring tasks.
Here are our quotes for the following item:

Prepare SWPPP for Risk Level 2 Project.

Item # 5 — Partial (see Note 1 below) Estimated fee
Prepare SWPPP by Qualified SWPPP Developer (QSD) $2,000
We will increase the fee by 100% for preparing the SWPPP if you don’t
hire us for the QSD/QSP Weekly Monitoring Services)

The SWPPP will conform to the Caltrans Standard. The draft SWPPP will be submitted
electronically to you for review and approval.

Page 1 of 5

RECEIVED: 2015-11-18 15:49:28 (GMT -08:00)



From: H. Seng Kwok

Here are remaining quotes for the followings bid items for this Risk Level 2 project:

Fax: (888) 733-1360 To:

Fax: +1{925) 961-1925

Page 3 of 8 11/18/2015 3:42 PM

The above estimated fee does not include the hardcopies of the SWPPP. If you need
hardcopies, the printing cost is $300 per set plus shipping. The hardcopy of the SWPPP will
be bounded in a ring binder and delivered to you via UPS ground.

The SWPPP quote does not include the effort of preparing the Dewatering and Discharge Plan
(DDP). 1t also does not include preparing water pollution control items for aggregate crushing
plant or, concrete or asphalt concrete batching plant.

Payment shall be paid in full once the SWPPP is approved or conditionally approved by the
agency’s Engineer for the beginning construction.

included.

Item # 4 — Partial (see Note 1 below) Estimated Estimated | Estimated fee
: Unit Cost Quantity
Job Site Management - Provide $110/hour x 130 working $11,830
QSD/QSP Weekly Monitoring Service as |4 hours/week days =
Water Pollution Control Manager, is $440week approximately
Estimated 4 hours on a day of a week plus mileage 26 weeks
including travelling time. This is a partial | cost is $15/
scope (reduced cost) of work, see Note 2 roundtrip
below. =$455/week
Item # 6 (see Note 1 below) Estimated Estimated | Estimated fee
Unit Cost Quantity
Rain Event Action Plan (REAP) $110x2 20 EA $4,400
hour each =
$220/EA
Item # 7 (see Note 1 below) Estimated Estimated | Estimated fee
Unit Cost Quantity
Storm Water Sampling and Analysis $110x2 4 EA $880
Day — We train your crew to perform | hour each =
sampling, testing and reporting. We will | $220/EA
perform the data analysis of your
reporting samples. Storm Water Quality
Exceedance Report is not included in this
estimated fee. If it is needed, we will
charge incidental task’s rate, $110/hour,
to prepare the report.
Item # 8 (see Note 1 below) Estimated Estimated | Estimated fee
Unit Cost Quantity
Storm Water Annual Report — Prepare $110x8 1 EA $880
CEM 2070 and CEM 2075 only. hours EA
Inspection and Reporting Log is not | =8$880/EA

Total Estimated Fees = $19,990 (This
is an estimated fee for our quoted items. The actual contracted fees

Page 2 of §

RECEIVED: 2015-11-18 15:50:00 (GMT -08:00)




From: H. Seng Kwok Fax: (888) 733-1360 To: Fax: +1(925) 961-1925 Page 4 of 8 11/18/2015 3:48 PM

might vary from this estimated fee. During the contract period, we
will submit the actual executed tasks or hours on our weekly
timecard, and send to you for approval before invoicing for

payment.)

Note 1: This is a packaged quote. The quotes for Job Site Management, REAP, Storm
Water Sampling and Analysis Day and Storm Water Annual Report above were estimated
assuming that all the items services are performed by us. We will reevaluate the quotes and
increase the fees if we are required to prepare these items separately.

Note 2: Your construction team will work with us and take responsibilities for the storm event
(pre, during and post storm) monitoring, daily monitoring, storm water samplings, testing and
reporting tasks. We will train your specified employees to perform these tasks and reduce
your cost for hiring us fulltime. We can provide you the defined scopes between us before we
hire for the job. If you want us to take over the entire tasks, we can provide you an estimated
fulltime fees upon your request.

If an incidental task is required such as Storm Water Quality or Water Quality Exceedance
Reports, reviewing or performing unpredictable weather related work, our rate for a
QSD/QSP is $110 per hour. Travelling time will be charged with this rate.

If testing meter or kit is used, our daily charges for the pH meter is $80/day, turbidimeter is
$100/day and dissolved oxygen meter is $100/day.

Parking and travelling expenses with 10% administration fees will be charged separately from
the quotes above if it incurred on this project. Our QSD/QSP will be travelling from Concord
to the site therefore the roundtrip mileage cost is $15 for each field monitoring work.

Exclusion,

e Ensure all employees have current water pollution control training,
e Authority to mobilize crew,

e Inspection and Reporting Log for the Storm Water Annual Report.

The quotes above include the stipulations described under the General Terms and Conditions

listed below:
GENERAL TERMS AND CONDITIONS

QSP/QSD/WPCM. S Kwok Engineers, Inc. (“Consultant”) is certified as a Qualified SWPPP Practitioner (“QSP") and
Qualified SWPPP Developer (“QSD”) under the State Water Resources Board's Construction General Storm Water
Permit (“CGP”). Consultant’s responsibilities shall conform and are limited to the requirements of the CGP, as
applicable, to Consultant’s retention as a QSP or QSD. The minimum time required for Consultant to prepare a
Storm Water Pollution Prevention Plan (“SWPPP”), or for Caltrans projects, a Water Pollution Control Program or
Plan (“WPCP”), is ten (10) business days. In order for Consultant to prepare a SWPPP or WPCP, Contractor must
provide information requested by Consultant concerning the project, including, but not limited to, the project
schedule, contract and/or purchase order. Payment to Consultant for preparation of the SWPPP or WPCP shall be in
full once the a?ency's Engineer approves or conditionally approves the beginning of construction activities.
Consultant only provides advisory services, does not perform physical construction work or deliver construction
materials to the field, and is not responsible for water poliution on or unauthorized discharge of pollutants from
the project, including, without limitation, any resulting costs, penalties or fees. Consultant is not responsible for
implementation of Best Management Practices (BMPs) and preparation of Dewatering and Discharge Plan (DDP).
Consultant may monitor Active Treatment Systems (“ATSs”), but is not responsible for the design, installation,
operation ATSs.

Insurance. Consultant maintains, and shall maintain during the performance of its work on the project, the
following insurance and coverage:

= General liability - 51 million per occurrence/$2 million aggregate;
= Professional liability - 51 million per occurrence/$2 million aggregate;
=  Commercial automobile liability - $1 million combined single limit;

Page 3 of 5
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From: H. Seng Kwok Fax: (888) 733-1360 To: Fax: +1 (925) 961-1925 Page 5 of 8 11/18/2015 3:48 PM

= Umbrella liability — $1 million;
= Worker's compensation liability - $1 million per accident for bodily injury or disease.

Insurance or insurance coverage required in addition to or in excess of the insurance and coverage provided under
this provision shall be paid for by Contractor in advance of being acquired by Consultant.

Billing. Except as otherwise provided herein, Consultant shall submit invoices monthly for work performed on the
project. Payment term is net thirty (30) days from receipt of invoice for progress payment and net forty-five (45)
days from receipt of invoice for retention payment. Payments not received in accordance with this provision shall
accrue interest at the rate of one and one-half percent (1-1/2%) per month from due date until paid.

Instruments of Service. All plans, reports, data, Photographs and other documents or electronic media prepared in
whole or in part by or on behalf of Consultant (“Instruments of Service”) shall not be used or permitted to be used
by Contractor on any project other than the project for which Consultant prepared such Instruments of Service.
Change Orders and Extra Work. Consultant shall not be required to perform work different than or in addition to
the scope of work agreed in Consultant’s contract with Contractor without a written change order signed by
Contractor and Consultant or extra work authorization signed by Contractor which includes an adjustment to the
contract price and time for performance as agreed to by Contractor and Consultant.

Suspension of Work and Termination or Cancellation of Contract. Consultant may suspend work or terminate or
cancel Consultant’s contract with Contractor upon forty-eight (48) hours written notice to Contractor. Consultant
may cancel its contract with Contractor for breach of any provision contained herein. Consultant may terminate its
contract with Contractor for the following causes: (1) a force majeure event; (2) the filing of a voluntary petition in
bankruptcy by Contractor; (3) the failure by Contractor to pay Consultant’s invoices as provided herein; (4) the
failure by Contractor to execute change orders or extra work authorizations as provided herein.

Site Conditions. Contractor represents and warrants that the site conditions of the project are as represented in
Consultant’'s contract with Contractor, drawings and specifications (collectively “Contract Documents”) and
acknowledges that Consultant has only relied on the site conditions as represented in the Contract Documents.
Contractor shall be responsible for extra work necessitated by unforeseen site conditions not represented in the
Contract Documents.

Force Majeure. Consultant shall not be liable for any damage or delays caused by any act or event beyond the
reasonable control of Consultant, including, but not limited to, natural catastrophe, war or public disorder, strikes
or labor disputes, and actions by a governmental authority.

Alternative Dispute Resolution. As a condition precedent to any legal action concerning any dispute between the
parties which arises out of or relates to these General Terms and Conditions (“General Terms”) or the Contract
Documents, the parties shall mediate such dispute before the American Arbitration Association (“AAA”) pursuant to
the AAA’s Construction Industry Arbitration and Mediation Procedures, Provided, however, that nothing contained
in this provision shall prevent the parties from filing an action to preserve its rights to foreclose on a design
professional or mechanic’s lien, to enforce a stop notice claim, or to enforce a payment bond claim. The locale of
the mediation shall take place at the AAA office nearest to the site of the project. Expenses of mediation shall be
borne equally by the parties to the mediation.

Indemnity. Contractor shall indemnify, hold harmless, and defend (with counsel acceptable to Consultant)
Consultant from any and all claims, damages, liabilities or other obligations of any nature arising out of or which
relates to Consultant's work on the project, except that caused by the sole and active negligence of Consultant.
Incidental, Special, and Consequential Damages. Consultant shall not be liable for any incidental, special or
consequential damages, including, but not limited to, loss of revenues or profits, liquidated damages, delay
damages, or liabilities or other obligations to third parties.

Cooperation. Contractor shall cooperate with Consultant in obtaining documents and other information requested
by Consultant, including, but not limited to, requests for information, change orders and other approvals, and the
status of Consultant’s applications for payment and payments to Contractor for work performed by Consultant.
Contractor shall cooperate with Consultant’s recommendations so as not to impair Consultant’s ability to perform
under the CGP and Caltrans’ specifications, as applicable, by, among other things, mobilizing crews within 72 hours
to implement or maintain BMPs or corrective actions, ensuring Consultant access to the construction site at all
times including after hours, weekends and holidays, and properly managing construction materials, stockpiles and
waste.

Application. These General Terms shall alter and supersede any conflicting terms or conditions contained in the
Contract Documents concerning the work performed or to be performed by Consultant on the project including any
provision purporting to alter or supersede these General Terms.

Construction. These General Terms shall not be construed against any of the parties and the rule of constructing
contract ambiguities against the party drafting the contract shall be inapplicable.

Attorneys’ Fees. In the event any legal action is filed which arises out of relates to these General Terms or the
Contract Documents, the prevailing party shall be entitled to recovery its reasonable attorney’s fees and other
costs, including expert costs, in addition to any other relief to which it may be entitled.

Governing Law. These Conditions and the Contract Documents shall be construed under, and governed by, the laws
of the State of California.

Severability. If any provision contained herein is held to be invalid or unenforceable, such invalid or unenforceable
provision(s; shall not affect the validity or enforceability of any other provision contained herein.

Survivability. The provisions contained in herein shall survive the completion, cancellation or other termination of
Consultant’s contract with Contractor.

If the proposal is acceptable to you, please send us your sub-contract or purchase order two (2)
weeks before we start working on the project. This will allow us to resolve any contract issues if
they arise.

Page 4 of 5
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From: H. Seng Kwok Fex: (888) 733-1360 To: Fax: +1 {925) 961-1925 Page 6 of 8 11/18/2015 3:48 PM

We need ten (10) business days to prepare the draft SWPPP for review pending on all the
requested information and project schedule provided by you.

Please feel free to call me if you have any questions. These quotes are valid for 6 months from
the below date.

Respectfully submitted,
Hoy Seng Kwok, P.E., QSD/QSP

Principal
November 18, 2015

Page 5 of 5
RECEIVED: 2015-11-18 15:52:07 (CMT -08:00)
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Central Fence Company
An Equal Employment Opportunity Company serving Callfornia since 1871
Lic. No. 281556
EAST BAY OFFICE HOME OFFICE SAC 0 OFFIC
3055 Alvarado Street 1304 Whitton Avenue 148 Otto Circle
San Leandro CA, 94577 San Jose, CA, 95116 Sacramento, CA. 85822
THIS SALES OFFICE NOW Tele: 408-993.9983 Tele: 816-424-5692
CLOSED - PLEASE CALL Fax: 408-993-0630 Fax; 916-421-6031
SAN JOSE HOME OFFICE
0 O
QUOTATION CONFIRMATION - VALID FOR 30 DAYS
To: ' GENERAL CONTRACTORS' Bid Date: 19-Nov-156  Page 1 of 1
Project: State of CA - DOT Contract No (14-18S474, Alamo CA QUOTATION
Type CL-4 black vinyl clad chain link fence (Remove existing - Install new CL-4 black vinyl clad)
Item No Unit Meas Quantity Unit Price _Extension
16 |Remove Fence: LF 530 8.45 4,478.50
31 |Chain Link Fence (Type CL-4, Vinyl Clad): LF 530 25.31 13,414 30
|INCLUSIONS: *UNION* - INSURED |IEXCLUSIONS: Total: 17,892.80
Addenda Noted:  Addendum 1 *Bond Premiury "Building Permits *Traffic Control "Signs
Charge per Extra Mobilization: $750.00 “Surveys & Staking "Clearing-Grubbing-Grading *Embeds *Demo
Mobilizations Incl..  One "Concrete/Asphalt Cutting or Patching *Elecifical tems *Grounding
Contractor to furnish 1 set Plans & Specs & srovide *Lighility for Locating & Unjocated New Const. & Non USA Member
equip. access to the work locations. Underground Utilities *Penalties for delays beyond Central Fenge
Control “Post Pockete *Engineering Calcs *Temp. Fance Maint
*Conerete Mowbands/Edgabands “Backfilling Post Holes
*Landscape Restoration "RR & Maripe Insurance *Special Coverane
(i Insurance Premiums *OCIP Additional insured “Safety Training Classes
Principal Estimator: ANTHONY DAPONTE and Hazardous Matefials Tralning "Post Hole Pier Casing's

All proposed confacts are sibjact to credit appraval. / This quotation shall become a binding part of any ensuing contract

@—Q"‘o”‘-bﬂa it D0l _ ...

RECEIVED: 2015-11-19 12:06:56 (CAT -08:00)
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#AVAR

avar construr
tion, inc 47375 Framont Blvd,, Fremont, CA 94538

L 510-354-2000 phone 510-354:2010 fax
PROPOSAL O \ Califamis Contractors License No. 906815

DIR No, 1000002298

Date: November 19, 2015 \/}/\ \ AVAR Reference No. 7827
To: Estimating Department

Re: Stone Valley Soil Screws
Caltrans Contract No. 04-155474
Alamo, CA

. Sl (o dowy wehes
Gentlemen: @MDM Uz‘g*&m daﬁ_? e J‘“‘(

We are pleased to submit our proposal for the bid items listed below o) the above referenced project, all in
accordance with bid documents and subject to the terms and conditions herein,

Scope of Work:
»  Supply approved shop drawings.
o Supply, drill, install, and test Soil Screw Anchor Assemblies.

Total Pricing:

Bid Item Item Description Quantity Unit Price Total
Mobilization 1 L5 $ 25,000.00 $ 25,000.00
30 (partial) Soil Screw Assemblics 1,793 BN S 600.00 $§ 1,075,800.00 lz""
Total $  1,100,800.00

76,cco - TRE
Note: e,
Pricing above does not include DBE supply. For DBE supply values, please contact our estimator.

Schedule:

Above prices are based on completion of our work by June 2016, working regular 8-hour daytime shifts, five
days per week in one continuous operation. For each additional move-in add $5,500.00 for soil screw drilling
and $1,000 each for soil screw testing.

Payment Terms:
Mobilization: Due ten (10) days after first mobilization of drill rig.

Progress Payment; Due ten (10) days after receipt of payment from owner, or 30 days after
invoice date whichever occurs first,

.\,, Retention: Maximum to be withheld five (5%) but not to exceed owner withheld retention
; Percentage, with final payment 10 days after receipt of payment from owner
X"‘) or no later than 45 days after completion of our work, whichever occurs first.
600 Exclusions:
General:

« Cost of permits and bonds, if applicable.

Layout of drill holes, wall LOL, and reporting to authorities, if requried.

Supply and installation of twisted wire mesh.

Clearing and degrubbing.

Special inspection and testing of materials.

Traffic barriers with visual and protective walls to avoid damage to roadway, adjacent structures, or

environmentally protected areas, if required.

« Removal, relocation or protection of any overhead obstructions and utilities, either above or below ground,
which may interfere with drilling and/or installation. Power lines closer than legally permissible to be
removed or de-energized by others.

RECEIVED: 2015-11-19 11:36:08 (GT -08:00)
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AVAR Stone Valley Soil Screws
Shoring and Underpinning Division Caltrans Contract No. 04-188474
Alamo, CA

Page 2 of 2

Exclugions Continued:

= Earthwork as necessary to provide uninterrupted access to our scope of work.
« Extra costs associated with working in contaminated or hazardous soils.

» liguidated and consequential damage.

= Any work not specifically included in "Scope of Work".

Special Conditions:
Buyer shall provide at no cost to AVAR;

* Awritten construction schedule as soon as available but no later than 60 days prior to commencement of AVAR's
work with final confirmation with no less than thirty (30) days notice.
Traffic control and lane closures, as required.
Access and adequale, safe work area for drilling equipment and crews; access to drill holes must be on 2
slope not greater than 1.5:1.

» Contractor shall provide access to a minimum of 80 soil screws per day to provide AVAR with continuous
uninterrupted work. Additional work area shall be provided as necessary to stay ahead of AVAR's work.

» Hoisting for loading, unloading and moving of materials and equipment operations as required by AVAR for
continuous uninterrupted work.

» Secure storage/lay down area for staging of materials.

« Dumpster at site for our waste and sanitary and safety facilities (eye washout and first aid) for our crew.

Stand-by time caused by others shall be charged as follows:

Drill rig equipment only: $ 280.00/hour
Iabor: $ 85.00/man-hour
Note:
» Before performing any work to be back charged, AVAR shall be notified in writing and given the
opportunity to perform the work.

Premium for overtime work and/or extra work requested by Contractor shall be billed at force account rates.
Prices do not include indemnification or duty to defend beyond active fault, or provision of additional
insured certificate. Indemnification is also excluded for all work item exclusions in this proposal.

Insurance:

AVAR is protected by Worker's Compensation Insurance with limits required by law, Public Liability Insurance
for Bodily Injury/Property Damage/Products completed with limits of $1,000.000 each occurrence and
$2,000,000 aggregate; Excess Liability with limits of $5,000,000 each occurrence and $10,000,000 aggregate:
Automobile Casualty Insurance with limits of $1,000,000.

Acceptance:
This proposal is subject to acceptance within 10 days from bid date (contingent upon an award to Buyer) and

in no case later than 30 days from the date of this proposal. This proposal shall constitute a contract when
Buyer gives AVAR oral or written notice of acceptance, whichever occurs first. Should work begin without a
fully executed contract, this proposal shall constitute a contract and the terms and conditions of this proposal
shall remain in full foree and effect until completion of work and final payment is received by AVAR. If the first
progress payment is not received within 30 days of billing submission, AVAR Construction reserves the right to
stop work, From the time of stop work an interest rate of 2% per month will be applied to unpaid balances for
previous billing periods until balances are paid in full.

We look forward to the opportunity to work with you on this project and if you have any questions, please do
not hesitate to call.

Sincerely yours,
AVAR Construction, Inc.

MAARA

Michael A. Pagano,

RECEIVED: 2015-11-19 11:36:39 (GHT -08:00)
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HILLSIDE DRILLING COMPANY, INC.

ENGINEERING CONTRACTORS

CA Contractors License #478991-A
Certifications DBE #42048 (CUPC) - SBE #14138 (DGS) — DIR#
P.O, Box 70130 - Pt. Richmond, CA 94807

Office 510-234-6532  Fax 510-234-3131 \ /‘(ﬂ 8
DRILLING PROPOSAL L\l
5
\\9

TO: ESTIMATING DEPARTMENT DATE: 11-19-15
PROJECT: CALTRANS ALAMO 04-158474
SCOPE OF WORK

We Hereby Quote The Following Items In Accordance With The Plans, Soils Borings
And Specifications For The Subject Job, And The Following Inclusions Exclusions And

General Conditions. Addenda Acknowledged - 1

BID UNIT

ITEM # DESCRIPTION QUANTITY _ PRICE __ TOTAL
30 SOIL SCREW ANCHORS 1793 | SS63EA | $1,045319 ﬂ’?

| 1 241 / g
30 PREPRODUCTION TEST ANCHORS 11EA LS $60,000
32 MOBILIZATION 1EA LS $40,000 |~
TOTAL: | $1,145,319

Work to include: submittals, preproduction test anchors 11 each, testing preproduction

)

anchors, installing soil screw anchors with plates and hardware per specifications for

85,200 SF of DTWM. (General Contractor to and install DTWM.)

H'”ZS{“;

Submittals 2 weeks + Caltrans review

Resubmit 1 week

Install and test anchors 1 week

Procure anchors 5 weeks

Install Anchors 60 working days based on 8 hour days (,Z-W#'h-
e e

Pricing based on drawing lengths ~ Add $55/LF for added length

Add $250/crew hour for OT work S, = . 20022~

\bciwar-

B e

RECEIVED: 2015-11-19 12:29:16 (GT -08:00)
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EXCLUSIONS

Permits, bond premium (2%), inspection, DTWM, layout drawing, wet weather
construction, testing material, vibration monitoring, welding, rebar protectors, sand
blasting, demolition, structure excavation, structure backfill, structure concrete, field
engineering, block outs, formwork, site dewatering, submittal or implementation of water
pollution control plan, erosion control, dust control, survey, layout, line & grade, USA
utility location or markings, location, removal or protection of utilities, shoring and
protection of existing structures, streets, sidewalks and utilities, off-haul or removal of
spoils and water, sediment pond or tank, off-haul of concrete over break, all costs related
to any known or unknown hazardous or contaminated materials, 40 hour Hazmat
Training. Traffic control provided by others.

Hillside drilling to provide 2 each 65,000 # excavator mounted drill rig or similar with a
30" mast 12’ wide tracks, 4’ tail swing and a 20 reach from the tracks to the center of the
drilled hole. Price based on placing drills on existing 1.5:1 slope. Power lines to be de~
energized as required for safe clearances.

GENERAL CONDITIONS

Hillside Drilling’s (HSD) bid is based on one move ins to the job with continuous
operation until completion of subject move-ins; add $10,000 to the contract for each
additional move. Contractor will provide 18-foot wide level, unobstructed access
adjacent to slope with no overhead obstructions as required for drill rig, R.T. crane and
forklifts, Bid is based on day work Mon.-Fri. 8 hours per day. Contractor to provide three
weeks minimum notice of start date. Contractor to provide area on site for storage of
Hillside Drilling’s equipment and materials. Changes in start date shall be made 72 hours
in advance of given start date and may result in a delay to the rescheduled work. Hillside
Drilling will be given one working day to verify grade, access, and layout before moving
on to the site. If any man-made/man-placed materials are encountered such as bricks,
concrete, rip rap, pea gravel, efc., the general contractor will provide Hillside Drilling
with written authorization to proceed with the work utilizing any required special tools
and equipment. A daily log of labor, equipment and material will be maintained and
subsequently billed at the rate of $425.00 per drill rig hour including two men, plus costs
of materials, other equipment and labor, plus appropriate markups. All standby time due
to delays by others will be billed at the same hourly rate. Standby rate for equipment left
on site due to delays by others is $1,200/day for the drill rig plus any additional
equipment left on site. Back charges will only be accepted when properly documented
and acknowledged on a daily basis by our authorized representative. Payments will be
made with in 30 days of invoice. Retention will not exceed the percentage with held by
the owner. Balance of retention will be paid in full within 35 days after completion of
Hillside Drilling’s work.

For shafts to be drilled deeper than soil borings indicate we have assumed that the

materials to be drilled are similar to those indicated on the soil borings lowest depth
explored adjacent to the drilled shaft. Conditions differing shall be considered a changed

RECEIVED: 2015-11-19 12:29:43 (GMT -08:00)
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condition. Soil conditions or water table elevations that are different than those indicated
in the soils report/borings shall be considered a differing site condition.

This quotation includes the following insurance coverage for HSD with the general
contractor to be named as additional insured. Hillside Drilling shall only indemnify
Owner and/or Prime Contractor to the extent of Hillside Drilling’s proportionate fault or
neglect.

1. Worker’s compensation & Employers Liability -$1,000,000.00 each accident,
$1,000,000.00 disease policy limit & $1,000,000.00 disease each employee (excludes
waiver of subrogation)

2. General Liability - $2,000,000.00 (Excludes pollution liability, professional liability,
riggers liability, builders risk and rail road insurance)

3. Automobile Liability Coverage - $1,000,000.00.

This quotation is subject to acceptance within 30 days and the terms herein will be
incorporated into any subsequent sub-contract agreement. In the event that legal counsel
is retained to collect any sums due, HSD will be reimbursed for legal expense incurred,
Should any dispute arise out of this Proposal/Agreement; the prevailing party shall be
entitled to recover reasonable attorney’s fees and cost.

B Pl

Signed: Sean Silveira

RECEIVED: 2015-11-19 12:30:09 (GMT -08:00)
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .

November 03, 2015

From: Aimee Casteel
Re: Advertisement

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business
Enterprises) for the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone
Valley Road Undercrossing to 0.3 Mile South of Livorna Road
Undercrossing

Contract No. 04-155474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

Requesting Sub-quotes for (including but not limited to): Fabric & Oils, Construction
Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock
Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck, Sweeper,
Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

RGW is willing to breakout any portion of work to encourage DBE participation.
Contact us for a specific item list.

Plans and Specs are available to view and copy at our office or the Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400
bob@rgwconstruction.com for any questions, including bonding, lines of credit, or
insurance or equipment or material suppliers. Subcontractors should be prepared to
submit payment and performance bonds equal to 100% of their quotation. For bonding
and other assistance, please call.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



Aimee Casteel

#

m: Aimee Casteel
Sent: Tuesday, November 03, 2015 10:15 AM
To: 'Nabil Vo'
Subject: AD request : Caltrans 04-155474 Stone Valley Undercrossing - 11/19/15
Attachments: AD - Stone Valley Road 04-155474 - Caltrans DBE.doc
Good Morning Nabil

Can you please run AD on 11/05/15

Thank you,
Aimee

Aimee Casteel

Assistant Contract Administrator
RGW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
~25-606-2400 Ext. 2464
-<5-961-1925 Fax
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File No.- RGW Construction #1759-1760

RGW Construction, Inc.
Contractors License A/B 591940
550 Greenville Road * Livermore, CA 94550 * Phone: 925-606-2400 » Fax: 925-961-1925
An Equal Opportunity Employer

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business Enterprises)
for the following project:
| State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road Undercrossing
to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-1S5474
Federal Aid Project No. ACNHPI-680-1(067)E
Engineer Estimate: $3,250,000 - 130 Working Days
Goal: DBE 10%
| Requesting Sub-quotes for (including but not limited to): Fabric & Oils, Construction Area Signs, Clear
and Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal &
install), SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil
| screw nails, Sacked concrete slope protection.
Scope of Work: Remove slide, install RSP and anchored wire mesh system.

| RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific

| item list.

| Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/
esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions, including bond-
ing, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be prepared

| to submit payment and performance bonds equal to 100% of their quotation. For bonding and other as-
sistance, please call.

8” Ad
Run Date:

SBE Weekly Newspaper:

- This is a print publication

- We mail out hard copies

- We also send it out by email/eblast
- Runs for one week

11/5/2015 = $314.72
AND

SBE Daily E-Newsletter:

- We only send this publication electronically by email/eblast
- Eblast goes out at 2:00PM

- Runs for ONE DAY

Friday 11/6/2015 = FREE
Monday 11/9/2015 = $71
AND

SBE ONLINE = FREE

Online ad show up here:
ttp://www.sbeinc.com/advertising/sub_bid_requests.cfm

Ad is posted online the same day you approved the ad.
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African American
Historical &Cultural Society

CELEBRATING OUR 60TH ANNIVERSARY
Presents

WoRrks OF A CONTEMPORARY MULTI MEDIA ARTIST REFLECTING
THE PAST, PRESENT AND FUTURE

Artist:
John C. Bryant

Opening Reception:
Thursday, October 29, 2015
6 -8 pm
Exhibition:

October 30, 2015 — February 29, 2016

Library and Gallery hours:
Wednesday to Saturday 1 to 5 pm

Location:
762 Fulton Street, 2nd Floor, San Francisco, CA
info@sfaahcs.org / sfaahcs.org / (415) 292-6172

Curated by William Hoskins

& . ART & CULTURE
Library s

Sief Fraacisvo Public

With support from:

Untitled, John C. Bryant

California Sub-Bid Request Ads

RGW Construction, Inc.

Contractors License A/B 591940
550 Greenville Road # Livermore, CA 94550 ¢ Phone: 925-606-2400 » Fax: 925-961-1925
An Equal Opportunity Employer

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business Enterprises)
for the following project:
State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road Undercrossing
to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-155474
Federal Aid Project No. ACNHPI-680-1(067)E
Engineer Estimate: $3,250,000 - 130 Working Days
Goal: DBE 10%

e

Bids: November 19th, 2015 @ 2:00 PM Looking for Subcontractors, Vendors,
Requesting Sub-quotes for (including but not limited to): Fabric & Oils, Construction Area Signs, Clear d s “ " '
and Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & an upp ers?
install), SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil
screw nails, Sacked concrete slope protection.

@ £:00 N

Call 1-800-800-8534

PGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific or visit us at ‘speinc.

1 list. Advertise your Sub-Bid Requests in the Small
«vdns and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/ Business Exchange. With a monthly readership of
?SC’OF/‘ Contact !_Bob Pyrdy 925-606‘2490 bob@rgwcon.structinq.com for any questions, including bond- 75,000, SBE reaches a diverse audience, cuttlng
ing, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be prepared . 8
to submit payment and performance bonds equal to 100% of their quotation. For bonding and other as- across ethnic and gender lines as well as tradional
sistance, please call. industry segments.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.
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California Sub-Bid Request Ads

WESTCARE

WestCare California
Under contract with the
California Department of Corrections,
WestCare STOP Area 3 is seeking
Subcontracts with Substance Abuse Treatment
Providers in the following county:
Kern and San Joaquin
Seeking ADP licensed/certified Residential,
and Sober Living Environment Services.
Interested providers contact
Geri Ramirez for an RFQ application.
Phone: (559) 265-4800 ext 20112
Email: Geri.ramirez@westcare.com

Please include mailing address.
Deadline for completed
Application is November 18, 2015

CAHILL CONTRACTORS, INC.
Contact: Julie Park

estimating@cabhill-sf.com, (415) 986-0600

Bid Requests from Certified
SBE Subcontractors and Suppliers for the
ALL TRADES* except the following trades
that have already bid:
Earthwork / Soil Cement Columns /
Structural Concrete / Structural Steel / El-
evators / Metal Stairs / Design Build: EBM /
Fire Sprinklers / Plumbing /
HVAC / Electrical / Solar

*For a detailed list of bidding trades please
contact Julie Park at Cahill.
TRANSBAY BLOCK 7 (REMAINING TRADES)
This is an OCll project with construction work-
force and prevailing wage requirements.
Transbay Block 7
255 Fremont Street ¢ San Francisco, CA 94105
Bid Date: 12/1/15 @ 2 PM
Voluntary Pre-bid Meeting on 11/27/15 at
10:00 AM at Cahill Contractors, 425 California
Street, Suite 2200, San Francisco, CA 94104,
There will not be a job walk.

AUDIENCE PROFILE
Small Business Exchange, Inc.

RGW Construction, Inc.
Contractors License A/B 591940
550 Greenville Road ¢ Livermore, CA 94550 ¢ Phone: 925-606-2400 ¢ Fax: 925-961-1925
An Equal Opportunity Employer

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business Enterprises) for
the following project:
State Highway in Placer County near Colfax from Long Ravine Underpass
to 0.4 Mile East of Magra Road Overcrossing
Contract No. 03-1F4004
Federal Aid Project No. ACNHIMD-0804(194)
Engineer Estimate: $40,000,000 - 300 Working Days
Goal: DBE 11%
Bids: November 18th, 2015 @ 2:00 PM
Requesting Sub-quotes for (including but not limited to): Fabric & Oils, Construction Area Signs, Traf-
fic Control, Cold Plane, Demolition/Bridge Removal, Clear and Grub, Erosion Control, AC Dike, Grinding
(Rumble), CIDH Piles, Precast Concrete Girders, Joint Seal, Reinforcing Steel, Sign Structure, Signs Road-
side, Clean & Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc, Object Marker, MBGR,
Concrete Barrier, Thermoplastic Traffic Stripe & Marking, Message Signs, Lighting & Sign [llumination,
SWPPP Planning, Water Truck, Sweeper, Painting Structures, Storm Drain (Underground) .Ground Anchor
( Sub Horizontal), Cured InPlace Pipeliner, Polyester Concrete, Biologist.
Scope of Work: Widen Eastbound Roadway.
RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific
item list.
Plans and Specs are available to view and copy at our office or the Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact John Pitsch 925-606-2400 johnp @ rgwconstruction.com for any ques-
tions, including bonding, lines of credit, or insurance or equipment or material suppliers. Subcontractors
should be prepared to submit payment and performance bonds equal to 100% of their quotation. For bond-
ing and other assistance, please call.

RGW Construction, Inc.
Contractors License A/B 591940

550 Greenville Road * Livermore, CA 94550 » Phone: 925-606-2400 » Fax: 925-961-1925
An Equal Opportunity Employer

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business Enterprises)

for the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road Undercrossing
to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-155474
Federal Aid Project No. ACNHPI-680-1(067)E
Engineer Estimate: $3,250,000 - 130 Working Days
Goal: DBE 10%
Bids: November 19th, 2015 @ 2:00 PM

Requesting Sub-quotes for (including but not limited to): Fabric & Oils, Construction Area Signs, Clear
and Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal &
;‘ install), SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil
| screw nails, Sacked concrete slope protection.
‘ Scope of Work: Remove slide, install RSP and anchored wire mesh system.
|
|
|

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific
| item list.
| Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/
esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions, including bond-
ing, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be prepared to
submit payment and performance bonds equal to 100% of their quotation. For bonding and other assistance,
please call.

Visit
www.sbheinc.com to download

a PDF version of the
latest SBE Newspaper and SBE Newsletter




NOVEMBER 5, 2015 - NOVEMBER 11, 2015

SMALL BUSINESS EXCHANGE 7

UB-BID REQUESTS CALIFORNIA

RGW Construction, Inc.

Contractors License A/B 591940
550 Greenville Road * Livermore, CA 94550 * Phone: 925-606-2400 » Fax: 925-961-19

RGW Construction, Inc.

actors License A/ B 591‘34!'\
550 Greenville Road * 5

RGW C ion Inc. is seel lﬂqﬁlliﬁedDBE(DmdvmugedBudmuEmwhu}fw
M“-mn-wmmmm
to 0.4 Mile East of Magra Road Overcrossing

Requesting Sub-quotes for (including but not limited to): Fabric & Oils, Construction Area Signs, Traf-
fic Control, Cold Plane, Demolition/Bridge Removal, Clear and Grub, Erosion Control, AC Dike, Grinding

RGWCouuutm[n:.nue&ingnllquhﬁedDBEf“ d ged Business Enterprises)
for the following project:
MMHWM‘_i—nh“dhmﬂm
1o 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-155474
Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 - 130 Working Days
(Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM
msmmtmunmm Fabric & Oils, Construction Area Signs, Clear
and Grub, Hy 2. Control, R Irrigation, Rock Slope Protection, Fencing (removal &
install), SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil
screw nails, Sacked concrete slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.,

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific

item list.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/

esc/oe/. Contact Bob Purdy 9?5-606-2400 bob@mwmnmmmcom forany questions, including bond-
lines of credit, or i should be prepared to

h )\paymemandperformmebondscqualmlﬂﬂ%uﬂhurqnmmon For bonding and other assistance,
se call,

( ble), CIDH Piles, Precast Concrete Girders, Joint Scal, Reinforcing Steel, Sign Structure, Signs Road-
side, Clean & Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc, Object Marker, MBGR,
C Barrier, Thermoplastic Traffic Stripe & Marking. Message Signs, Lighting & Sign lllumination,
SWPPP Planning, Water Truck, Sweeper, Painting Structures, Storm Drain (Underground) ,Ground Anchor
( Sub Horizontal), Cured InPlace Pipeliner, Polyester Concrete, Biologist.

Scope of Work: Widen Eastbound Roadway.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific
item list.

Plans and Specs are available 1o view and copy at our office or the Caltrans websile
www.dot.ca.gov/hg/esc/oe/. Contact John Pitsch 925-606-2400 johnp@rgweonstruction.com for any ques-
tions, including bonding, lines of credit, or insurance or equipment or material supplicrs. Subcontractors
should be prepared to submit payment and performance bonds equal to 100% of their quotation. For bond-
ing and other assistance, please call.

http://www.cpa.gov / http://www.sba.gov / www.californiaucp.org
Subcontractors and Suppliers for the following project:
MNitrifying Sidestream Treatment Project - Contract No. 4212
Owner: Sacramento Regional County Sanitation District
Bid Date: November 12, 2015 @ 2:00 PM.
Disad d Busi (DBEs)

Minority Business Enterprise (MBE), Women Business Esterprise (WBE), Small Business Enterprise (SBE), Small Busi-
ness in a Rural Area (SBRA), Labor Surplus Area Firm (LSAF), or Historically Underutilized Business (HUB) Zone Busi-
nesses wanted for the following scopes, including, but not limited to:
Asphalt Paving, Aggregates, Carpentry, Casework, Minor Concrete, Concrete Pumping, Concrete Readymix, Concrete
Reinforcement Supply & Install, wmmmmwmmmammn;m
watering, Doors Frames & Wind Electrical, .u..—..W.r&W Grading, Finishes, Flooring,
Fire-Suppression Systems & P ion, HVAC, ) Steel Framing, Steel Joist Framing, Steel Decking,
mmmmmw&wmmammwm
cmmammsmwwmsm&mdmmum
Expansion/Seismic Joint

Thermal & Mo Firestopping, Joint Sealant
mwm&mmmwmmm
Bonding, i hnical or infi ion related to the plans or specification and requirements for
nmmummmmmmmmuuAPwmwmnmw
with ob quip supplies, ials, or services for this project will be

m dtoi d certified supplices 2 st

Subcontractor and Supplier Scopes are due November 6, 2015 and

Quotes NO LATER THAN November 11, at 5 PM.

Plans are available for viewing at our office at our address below and through SmariBidNet (SBN).

Anmmmﬂwhwmmmm-mmwmmmwm-m
califon ipx o register your company 10 be able 10 receive bidding information.

You can view the plans in our office during regular business hours by appointment. 100% Performance Bond and Payment

American Iron and Steel requirements apply.

An Equal Opportunity Employer
CA Lic. #433176

R: sub-bids from qualified Suk actor, Consull and/or Suppli ud(lngtoplmmpnem
theCﬂytfPimh.Pimk—HﬁwhuWﬂu?dthmudletUpgnderpumﬁmk.
http://www.cpa.gov / http://www.sba.gov / ww.californiaucp.org
Pinole-Hercules Water Poliution Control Plant Upgrade Project

Contract No. 000101
Oumer: City of Pinole
Disadvantaged Busi prises (DBEs)
Disabled Veteran Business Enterprises (DVBE), Minority Business Enterprises (MBE), Women Business Enterprises
mmsmmmsm(mxmmmhnmm;wsmmmnmﬂm
u-l-['ntnnﬂlyl!ndunﬁlud il (HUB) Zone Busi wanted for the following scopes, but not limited
wmmmcmmmm- Concrete Supply &
Install, Concrete Forms, Precast Concrete, Structural Concrete, Clear & Grub, Dewatering, Doors & Windows, Demoli-
tion, Electrical, Equi Erosion Control, Fencing. Hazardous Abatement, HVAC, Lime Treatment, Metals,
Paintings & Coatings, Piping & Valves, ling, S: tting, Shotcrete, Specialti Sweeping, SWPPP, Support of
Thermal & Moi: Prot Trucking & Hauling & Water Truck.

Bonding, and any technis or inf tion related to the plans or specification and requirements for
um-mumm»mmmmmsum«mc«nﬁdbnﬂhm
with ob ¥ supplies, rials, or services for this project

will be offered to i d centified suppliers and sub

Plans are available for viewing at our office at our address below and through SmartBidNet (SBN).

All that are regi d in our SBN database will receive an invitation to bid. Please visit
atp:/fwww. kiewit. fdi /i califor spx 10 register your company 10 be able 1o receive bidding
inf 4

Kiewit Infrastructure West Co., 4650 Business Center Drive Fairfield, CA 94534

Aun: Victor Molina victor.molina@kiewit.com

You can view the plans in our office during regular b

Payment Bonds are required for this project.
American Iron and Steel requirements apply.

An Equal Opportunity
CA Lic. #433176

hours by sppoii 100% Perf Bond and

Visit Small Business Exchange at
www.sbeinc.com to download the latest

SBE Newspaper and Daily E-Newsletter




Aimee Casteel

m: Aimee Casteel
Sent: Tuesday, November 03, 2015 10:16 AM
To: 'D'Armiento, Vikki (CMDG-USAY
Subject: FW: AD request : Caltrans 04-155474 Stone Valley Undercrossing - 11/19/15
Attachments: AD - Stone Valley Road 04-155474 - Caltrans DBE.doc
Hi Vikki

Can you please run AD on 11/05/15 & 11/12/15

Thank you,
Aimee

Aimee Casteel

Assistant Contract Administrator

RGW Construction, Inc.

550 Greenville Road

Livermore, CA 94550

925-606-2400 Ext. 2464
5-961-1925 Fax



RGW CONSTRUCTION, INC.

RGW CONSTRuuG 11unN InG. 1> SEEKING ALL
QUALIFIED DBE (DISADVANTAGED BUSINESS
ENTERPRISES) FOR THE FOLLOWING PROJECT:

State Highway in Contra Costa County from 0.2 Mile
North of Stone Valley Road Undercrossing to 0.3 Mile
South of Livorna Road Undercrossing
Contract No. 04-158474
Federal Aid Project No. ACSNHPI-680-1(067)E
Engineer Estimate: $ 3,250,000 / 130 Working Days
Goal: DBE 10%

BID DATE: NOVEMBER 19, 2015 AT 2:00 PM

Requesting Sub-quotes for (including but not limited to):
Fabric & Oils, Construction Area Signs, Clear and Grub,
Hydroseeding, Erosion Control, Remove Irrigation, Rock
Slope Protection, Fencing (removal & install), SWPPP
Planning, Water Truck, Sweeper, Trucker, Anchored
double twist wire mesh system, Soil screw nails, Sacked
concrete slope protection.

Scope of Work: Remove slide, install RSP and
anchored wire mesh system.

RGW is willing to breakout any portion of work to
encourage DBE participation. Contact us for a
specific item list.

Plans and Specs are available to view and copy at our
office or the Caltrans website www.dot.ca.gov/hg/esc/
oe/. Contact Bob Purdy at 925-606-2400
bob@rgwconstruction.com for any questions, including
bonding, lines of credit, insurance or equipment and
material suppliers. Subcontractors should be prepared
to submit payment and performance bonds equal to
100% of their quotation. For bonding and other
assistance, please call.

RGW CONSTRUCTION, INC.
550 Greenville Road, Livermore, CA 94550-9235
Phone: (925) 606-2400 Fax: (925) 961-1925

An Equal Opportunity Employer

Today’s Opportunities
ADVERTISING PROOF

DAILY CONSTRUCTION SERVICE®

Construction Market Data
Advertising
P.O. Box 1748
Glen Ellen, CA 95442

Contact: Vikki D’Armiento
800-242-9747 = Fax: 800-850-9009

cLiENT: RGW Const.
To: Gail/ Aimee

SIZE: 7" x 2Days =14

Run Dates: 11/56 &11/12 2015

RATE: $248.

TERMS: Net 30 days from Invoice Date.

SPECIAL INSTRUCTIONS:

APPROVAL:  Please publish the attached advertise-
ment in Daily Construction Service,
Northern California Edition, per terms
and conditions above. | have reviewed
the ad copy and have marked any nec-
essary corrections.

OK?

Signed:

Date:




Today's Opportunities

NORTHERN CALIFORNIA DAILY CONSTRUCTION SERVICE

CLASSIFIEDS

Get Results!

With Good Faith MBE/WBE/DBE Ads.
Advertisements received by 3:00 PM
will appear in the next day’s issue.

Call Vikki D’Armiento at
(800) 242-9747 Fax: (800) 850-9009

RGW CONSTRUCTION, INC

RGW CONSTRuu 11un 1nw. 12 SEEKING ALL
QUALIFIED DBE (DISADVANTAGED BUSINESS
ENTERPRISES) FOR THE FOLLOWING PROJECT:

State Highway in Contra Costa County from 0.2 Mile
North of Stone Valley Road Undercrossing to 0.3 Mile
South of Livorna Road Undercrossing
Contract No. 04-15S474
Federal Aid Project No. ACSNHPI-680-1(067)E
Engineer Estimate: $ 3,250,000 / 130 Working Days
Goal: DBE 10%

BID DATE: NOVEMBER 19, 2015 AT 2:00 PM

Requesting Sub-quotes for (including but not limited to):
Fabric & Oils, Construction Area Signs, Clear and Grub,
Hydroseeding, Erosion Control, Remove Irrigation, Rock
Slope Protection, Fencing (removal & install), SWPPP
Planning, Water Truck, Sweeper, Trucker, Anchored
double twist wire mesh system, Soil screw nails, Sacked
concrete slope protection.

Scope of Work: Remove slide, install RSP and
anchored wire mesh system.

RGW is willing to breakout any portion of work to
encourage DBE participation. Contact us for a
specific item list.

Plans and Specs are available to view and copy at our
office or the Caltrans website www.dot.
oe/. Contact Bob Purdy at 925~606-2400
for any guestions, including
bonding, lines of credlt insurance or equipment and
material suppliers. Subcontractors should be prepared
to submit payment and performance bonds equal to
100% of their quotation. For bonding and other
assistance, please call.

RGW CONSTRUCTION, INC.
550 Greenville Road, Livermore, CA 94550-9235
Phone: (925) 606-2400 Fax: (925) 961-1925

An Equal Opportunity Employer

REQUEST FOR CERTIFIED DBE/MBE/WBE/SBE/DVBE
HUBzone SUBS AND SUPPLIERS FOR:

The City of Pinole, CA
Pinole-Hercules Water Pollution Control Plant
Upgrade Project
Clean Water State Revolving Fund Project
EPA Forms are required from Certified Subs
who intend to bid

BID DATE: DECEMBER 10, 2015, AT 2:00 P.M.

We are soliciting quotes for the following items of work Div. 2
through 17, including, but not limited to: Demo, Clear & Grub,
Earthwork, Dewatering, Utility Line Marking, Vegetative Erosion
Control, Landscaping & Irrigation, AC Paving, Joint Seal
Assembly, Epoxies and Floor Grouting, Rebar, Erect Steel
Structures, Painting & Staining Concrete, Masonry, Underground
Utilities, Fencing & Gates, Metal Railing, Electrical,
Instrumentation (including Testing, Calibration and Installation),
Minor Concrete, Sawcutting & Core Drilling, Structural Steel, Misc.
Metals Fabrication (including Grating, Stair Treads, Floor Plates &
Metal Support Framing), Pipe Railing, Abandon Well, Welding,
Mem-brane Waterproofing & Repellants, Interior Doors, Overhead
Doors and Hatches, Ready Mix, Concrete Pumping, Pipe
(including Copper, RCP, Steel, Stainless, Ductile and Plastic Pipe),
Valves, Slide Gates, Flap Gates, Stop Gates, Const. Material
Supplies, Misc Metals/Iron & Steel, Trucking, SWPPP Plan,
SWPPP Materials, Underground Precast, Street Sweeping,
Aggregates Supply (including: Sand, Class 2 Agg Base, Crushed
Rock & Rip Rap).

Non-DBE Subs/Suppliers: You will be expected to carry a
proportionate percentage of 2nd-tier participation with your
quote. 2nd-tier participation will be evaluated with your price.
100% performance/payment bonds are required for the full
amount of the subcontract price. Contact Flatiron for any
assistance to this solicitation, including obtaining bonding,
insurance, equipment, materials and/or supplies. Provide sub/
supplier quotes as early as possible to enable estimators to
perform a thorough evaluation of all quotes received. Quotes will
be broken down into comparable packages as reasonably
necessary to facilitate participation. Quotes must be valid for the
same duration as specified by Owner for Contract Award. Flatiron
is signatory to Operating Engineers, Laborers, Ironworkers,
Cement Masons, Carpenters and Pile Drivers Unions. Non-
signatory subs will be required to sign an agreement for trades
covered under our union agreements. Flatiron intends to work
cooperatively with subs/suppliers for all bid items you are licensed
and qualified to perform. Bid items can be split to facilitate
participation from all certified firms. Flatiron will reimburse for
bond premium up to 2% Eigns_nnmagmss_&_nmﬁs

I imbe IR Registrati
numgr on the guote Flrms must poasess insurance & woﬁcers
compensation coverage meeting project requirements. Waiver of

Subrogation is required. Contact Flatiron for any assistance
required by your firm. Subs will be required to execute our
standard subcontract agreement and agree to the standard
general terms & conditions. Please contact me if you would like
copies for review prior to bid day.
Project documents are available for free viewing in our Benicia
office by appointment or for download from our fip site. Email:

LiSimon@flatironcorp.com for appointment to view plans and

specs in our office or to receive the ftp link for electronic docs.
FLATIRON WEST, INC.
2100 Goodyear Rd. Benicia, CA 94510
Phone: (707) 742-6053 Bid Fax: (707) 746-1603
An Equal Opportunity Employer
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Today's Opportunities

NORTHERN CALIFORNIA DAILY CONSTRUCTION SERVICE

Get Results!

With Good Faith MBE/WBE/DBE Ads.
Advertisements received by 3:00 PM
will appear in the next day’s issue.

Call Vikki D’Armiento at
(800) 242-9747 Fax: (800) 850-9009

RGW CONSTRUCTION, INC.

RGW CONSTRUCTION INC. IS SEEKING ALL
QUALIFIED DBE (DISADVANTAGED BUSINESS
ENTERPRISES) FOR THE FOLLOWING PROJECT:

State Highway in Contra Costa County from 0.2 Mile
North of Stone Valley Road Undercrossing to 0.3 Mile
South of Livorna Road Undercrossing
Contract No. 04-155474
Federal Aid Project No. ACSNHPI-680-1(067)E
Engineer Estimate: $ 3,250,000 / 130 Working Days
Goal: DBE 10%

BID DATE: NOVEMBER 19, 2015 AT 2:00 PM

Requesting Sub-quotes for (including but not limited to):
Fabric & Qils, Construction Area Signs, Clear and Grub,
Hydroseeding, Erosion Control, Remove Irrigation, Rock
Slope Protection, Fencing (removal & install), SWPPP
Planning, Water Truck, Sweeper, Trucker, Anchored
double twist wire mesh system, Soil screw nails, Sacked
concrete slope protection.

Scope of Work: Remove slide, install RSP and
anchored wire mesh system.

RGW is willing to breakout any portion of work to
encourage DBE participation. Contact us for a
specific item list.

Plans and Specs are available to view and copy at our
office or the Caltrans website www.dot.ca.gov/hg/esc/
oe/. Contact Bob Purdy at 925-606-2400
bob@rgwconstruction.com for any questions, including
bonding, lines of credit, insurance or equipment and
material suppliers. Subcontractors should be prepared
to submit payment and performance bonds equal to
100% of their quotation. For bonding and other
assistance, please call.

RGW CONSTRUCTION, INC.
550 Greenville Road, Livermore, CA 94550-9235
Phone: (925) 606-2400 Fax: (925) 961-1925

An Equal Opportunity Employer

Advertise your subcontractor and
supplier requests for construction
businesses right here in California.

Daily Construction Service
(800) 242-9747

REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS AND SUPPLIERS FOR:

Resurface and Repair Flexible Pavment, PCC Slab
Highway 101 in San Jose-Morgan Hill
Caltrans #04-1J6304 (Santa Clara Co.)

BID DATE: DECEMBER 1, 2015 AT 2:00 PM

We are soliciting quotes for (including but not limited to):

Trucking, Lead Compliance Plan, Construction Area
Signs, Portable Changeable Message Sign, SWPPPF,
Storm Water Annual Report, Sweeping, Cold Plane AC,
Asphalt Treated Permeable Base, Base Bond Breaker,
AC Dike, Geosynthetic Pavement Interlayer, Shoulder
Rumble Strip, AC Dike, Tack Coat, Drill and Bond
(Dowel Bar), Spall Repair (Polyester Concrete),
Individual Slab Replacement (RSC), Grinding, Object
Marker, Midwest Guardrail System, Vegetation Control,
Transition Railing, Concrete Barrier, Striping & Marking,
Loop Detector and Construction Materials.

0. C. JONES & SONS, INC.
1520 Fourth St., Berkeley, CA 94710
Phone: 510/526-3424 Fax: 510/526-0990
Contact: Donat Galicz

An Equal Opportunity Employer

100% Performance & Payment Bonds may be required.
Worker's Compensation Waiver of Subrogation
required. Please call OCJ for assistance with bonding,
insurance, necessary equipment, material and/or
supplies. OCJ is willing to breakout any portion of
work to encourage DBE Participation.

Plans & Specs are available for viewing at our office or
through the Caltrans Website at www.dot.ca.gov/hg/
esc/oe/weekly_ads/index.php.

Sa3ISSY1d

Customer Care: 800.424.3996 | customercare@cmdgroup.com
© 2015 Construction Market Data Group LLC. All Rights Reserved.
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11/3/2015 Caltrans - Office Engineer - Advertised Projects This Week

Home -» Contract Awards and Services -» Advertised Projects This Week
Listing for all primes seeking assistance with project 04-1SS474. 6 results found.

( atractor: RGW Construction Contact: Bob Purdy

Address: 550 Greenville Rd Livermore, CA 94550

Phone: 925-606-2400 Fax: 925-961-1925 Email: bob@rgwconstruction.com

Services needed: RGW Construction Inc. (RGW) is requesting quotes from all qualified subcontractors
and suppliers including certified UDBE/DBE firms for the following items of work, including but not
limited to: Fabric & Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control,
Remove Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete slope
protection.

Requirements: Plans and specs are available for review at our Livermore office, local plan rooms or
builders exchange. RGW can provide assistance with bonding (if required), lines of credit and/or
insurance as well as any technical assistance. RGW can also provide assistance in obtaining any
necessary equipment, supplies or materials. RGW is signatory to Operating Engineers, Laborers and
Carpenters. 100% performance and payment bonds may be required for the full amount of subcontract
price. Subcontractor must possess current insurance and workers compensation coverage meeting
RGWs requirements. RGW is an equal opportunity employer.

Date posted: 11/03/2015

Contractor: DeSilva Gates Construction Contact: Steve Lippis

Address: 11555 Dublin Blvd., Dublin, CA 94568

Phone: 925-829-9220 Fax: 925-803-4263 Email: dgcestimating@desilvagates.com

Services needed: DeSilva Gates Construction is requesting quotes from all qualified subcontractors
and suppliers including certified DBE/SBE firms for the following types of work, including but not

¥ sijted to: Anchored Double Twisted Wire Mesh, Clearing & Grubbing, Concrete Slope Protection,

. astruction Area Signs, Erosion Control, Fence, WPCP Prep, Trucking, Sweeping, Water Trucks,
Erosion Control Materials, and Rock Slope Protection.

Requirements: DeSilva Gates is signatory to Operating Engineers and Laborers unions. 100%
performance and payment bonds may be required for the full amount of subcontract price. DeSilva
Gates will pay for bond premium up to 2%. Subcontractors must possess current insurance and worker?s
compensation coverage meeting DeSilva Gates Construction?s requirements. Subcontractor will be
required to sign the standard DeSilva Gates Construction Subcontract Agreement. A copy of the
agreement can be obtained from our estimator. Quotations must be valid for the same duration as
specified by the Owner for Contract Award. Plans and specifications are available for viewing at our
Dublin office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials
and/or supplies. DeSilva Gates intends to work cooperatively with all qualified firms seeking work on
this project. DeSilva Gates is an equal opportunity employer.

Date posted: 11/02/2015

Contractor: Nordic Industries, Inc Contact: Dan Schultz
Address: 1437 Furneaux road Olivehurst, CA 95961
Phone: 530-742-7124 Fax: 530-742-5545 Email: dan@nordicind.com
Services needed: NORDIC Industries, Inc. (NORDIC) is requesting quotes from all qualified
subcontractors and suppliers including certified DBE firms for the following items of work, including but
not limited to: Construction Area Signs, Traffic Control, SWPPP Planning, Temp and Perm Erosion
Control, Clear & Grubbing, Water Truck, Sweeper, Trucking, Anchored Double Twisted Wire Mesh
System, and Chain Link Fencing.
Requirements: Plans and specs are available for review at our Olivehurst office, local plan rooms or
ilders exchange. NORDIC can provide assistance with bonding (if required), lines of credit and/or
wsurance as well as any technical assistance. NORDIC can also provide assistance in obtaining any
necessary equipment, supplies or materials. 100% performance and payment bonds may be required for
the full amount of subcontract price. Subcontractor must possess current insurance and workers
compensation coverage meeting NORDIC?s requirements. NORDIC is an equal opportunity employer
Date posted: 10/26/2015

http:/iwww.dot.ca.gov/hg/escl/oe/weekly_ads/oe_assist.php?id=04-155474 13



11/3/2015 Caltrans - Office Engineer - Advertised Projects This Week

Contractor: Valentine Corporation Contact: Lisa davis

Address: 111 Pelican Way San Rafael, CA 94901

Phone: 415-453-3732 Fax: 415-457-5820 Email: Ldavis@valentinecorp.com

{ wices needed: Valentine Corporation?s REQUEST FOR CERTIFIED DBE SUBCONTRACTORS,
SUPPLIERS & TRUCKERS FOR: Stone Valley Rd / Livorna Rd Slide Repair Caltrans No. 04-1SS474
Alamo, CA Bid Date: November 19, 2015 @ 2:00 PM Work types requested, but are not limited to, the
following: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PREP SWPPP, STORM
WATER SAMPLING, HYDRAULIC MULCH, DI PROTECTION SUPPLIES, TEMP & PERM FIBER
ROLLS, SILT FENCE, CLEAR & GRUB, HYDROSEED, RSP, RSP FABRIC, ANCHORED DOUBLE
TWISTED WIRE MESH, FENCE & TRUCKING

Requirements: Requirements: The Estimator for this project and is available to provide you with
assistance to clarify any questions regarding the scope of work, including interpretation of plans,
specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any
technical assistance. Valentine Corporation may also assist in obtaining any necessary equipment,
supplies, materials or related services. (Please note: Valentine Corporation may require Payment &
Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. if a bond
is required, Valentine Corporation will assist. Valentine Corporation is a UNION CONTRACTOR. Any
non-signatory subcontractors will be required to sign an agreement for trades covered under our
agreements. Plans, specifications and project requirements may be reviewed at our office at 111 Pelican
Way San Rafael, or contact us and we will send you the plans and specs. Valentine Corporation Company
encourages the use of DBE subcontractors and suppliers and considers such to be an important aspect of
the project. Req: All DBE firms submitting quotes must be certified by the Department of General
Services as of bid date. By submitting a proposal, the subcontractor/supplier/trucker affirms that they
have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation,
they have satisfied themselves as to the nature and location of the work. Valentine Corporation written
subcontract document execution is required of all successful subcontract bidders.

Date posted: 10/23/2015

Contractor: Gordon N. Ball, Inc. Contact: Tristen Davis

Address: 333 Camille Avenue Alamo, CA 94507

Phone: 9258385675 Fax: 9258385915 Email: tdavis@ballconco.com

Services needed: REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS
FOR: Stone Valley Rd / Livorna Rd Slide Repair Caltrans No. 04-1SS474 Alamo, CA Bid Date: November
19, 2015 @ 2:00 PM Work types requested, but are not limited to, the following: CONSTRUCTION
AREA SIGNS, TRAFFIC CONTROL SYSTEM, PREP SWPPP, STORM WATER SAMPLING,
HYDRAULIC MULCH, DI PROTECTION SUPPLIES, TEMP & PERM FIBER ROLLS, SILT FENCE,
CLEAR & GRUB, HYDROSEED, RSP, RSP FABRIC, ANCHORED DOUBLE TWISTED WIRE MESH,
FENCE & TRUCKING

Requirements: Plans and Specifications are available for review at our office, or can be downloaded
online at the following website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-1SS474
Call for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn:
TRISTEN DAVIS 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814
estimating@ballconco.com An Equal Opportunity Employer

Date posted: 10/20/2015

Contractor: Gordon N. Ball, Inc. Contact: Tristen Davis

Address: 333 Camille Avenue Alamo, CA 94507

Phone: 9258385675 Fax: 9258385915 Email: tdavis@ballconco.com

Services needed: REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS
FOR: Stone Valley Rd / Livorna Rd Slide Repair Caltrans No. 04-1SS474 Alamo, CA Bid Date: November
~ 2015 @ 2:00 PM Work types requested, but are not limited to, the following: CONSTRUCTION AREA
.. sNS, TRAFFIC CONTROL SYSTEM, PREP SWPPP, STORM WATER SAMPLING, HYDRAULIC
MULCH, DI PROTECTION SUPPLIES, TEMP & PERM FIBER ROLLS, SILT FENCE, CLEAR & GRUB,
HYDROSEED, RSP, RSP FABRIC, ANCHORED DOUBLE TWISTED WIRE MESH, FENCE &
TRUCKING

Requirements: Plans and Specifications are available for review at our office, or can be downloaded

http:/fiwww .dot.ca.gov/hglesc/oe/weekly_ads/oe_assist.php?id=04-155474 213
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online at the following website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-1SS474
Call for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn:
TRISTEN DAVIS 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814
r‘mating@ballconco.com An Equal Opportunity Employer

» .te posted: 10/20/2015

http:/fiwww .dot.ca.gov/hg/esc/oelweekly_ads/oe_assist.php?id=04-155474
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .

November 03, 2015

From: Aimee Casteel
Re:  Advertisement

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business
Enterprises) for the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone
Valley Road Undercrossing to 0.3 Mile South of Livorna Road
Undercrossing

Contract No. 04-1S5474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

Requesting Sub-quotes for (including but not limited to): Fabric & Oils, Construction
Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock
Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck, Sweeper,
Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

RGW is willing to breakout any portion of work to encourage DBE participation.
Contact us for a specific item list.

\>Plans and Specs are available to view and copy at our office or the Caltrans websitL/
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400
bob@rgweconstruction.com for any questions, including bonding, lines of credit, or
insurance or equipment or material suppliers. Subcontractors should be prepared to
submit payment and performance bonds equal to 100% of their quotation. For bonding
and other assistance, please call.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940
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RGW CONSTRUCTION, INC. R G W C/O N ST RUCTI O.N I N C

REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road
Undercrossing to 0.3 Mile South of Livorna Road Undercrossing

Contract No. 04-155474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric & Oils, Construction Area Signs, Clear and
Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & install),
SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails,
Sacked concrete slope protection..

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

~—\Plans and Specs are available to view and copy at our office or the Caltrans websit(/
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions,
including bonding, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be
prepared to submit payment and performance bonds equal to 100% of their quotation. For bonding and other
assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Bob Purdy (bob@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 19"
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C

2" REQUEST FOR QUOTATION- are you bidding ??
RGW Construction is seeking DBE quotations on the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road
Undercrossing to 0.3 Mile South of Livorna Road Undercrossing

Contract No. 04-1SS474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric & Oils, Construction Area Signs, Clear and
Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & install),
SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails,
Sacked concrete slope protection..

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or the Caltrans website &=
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions,
including bonding, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be
prepared to submit payment and performance bonds equal to 100% of their quotation. For bonding and other
assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Bob Purdy (bob@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 19"
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON Il N C .

November 03, 2015

From: Aimee Casteel
Re: Advertisement

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business
Enterprises) for the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone
Valley Road Undercrossing to 0.3 Mile South of Livorna Road
Undercrossing

Contract No. 04-155474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

Requesting Sub-quotes for (including but not limited to): Fabric & Oils, Construction
Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock
Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck, Sweeper,
Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

RGW is willing to breakout any portion of work to encourage DBE participation.
Contact us for a specific item list.

Plans and Specs are available to view and copy at our office or the Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400

\> bob@rgwconstruction.com for any questions, including bonding, lines of credit, or é/
insurance or equipment or material suppliers. Subcontractors should be prepared to
submit payment and performance bonds equal to 100% of their quotation. For bonding

and other assistance, please call.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .

e

REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road
Undercrossing to 0.3 Mile South of Livorna Road Undercrossing

Contract No. 04-155474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric & Oils, Construction Area Signs, Clear and
Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & install),
SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails,
Sacked concrete slope protection..

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or the Caltrans website

www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions, . _—
including bonding, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be
prepared to submit payment and performance bonds equal to 100% of their quotation. For bonding and other
assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Bob Purdy (bob@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 19"
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .

2" REQUEST FOR QUOTATION- are you bidding ??
RGW Construction is seeking DBE quotations on the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road
Undercrossing to 0.3 Mile South of Livorna Road Undercrossing

Contract No. 04-158474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric & Qils, Construction Area Signs, Clear and
Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & install),
SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails,
Sacked concrete slope protection..

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or the Caltrans website

www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions, P
including bonding, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be é
prepared to submit payment and performance bonds equal to 100% of their quotation. For bonding and other
assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimor: BObPutdy ‘bob .‘ pwconst lma
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 19"
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER




Attachment 6



RGW CONSTRUCTION, INC. R G W cCO NS T R U CTFIT ON 1 N C .

November 03, 2015

From: Aimee Casteel
Re:  Advertisement

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business
Enterprises) for the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone
Valley Road Undercrossing to 0.3 Mile South of Livorna Road
Undercrossing

Contract No. 04-1S5474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

Requesting Sub-quotes for (including but not limited to): Fabric & Oils, Construction
Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock
Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck, Sweeper,
Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

RGW is willing to breakout any portion of work to encourage DBE participation.
Contact us for a specific item list.

Plans and Specs are available to view and copy at our office or the Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400
bob@rgwconstruction.com for any questions, including bonding, lines of credit, or
insurance or equipment or material suppliers. Subcontractors should be prepared to

"__‘7 submit payment and performance bonds equal to 100% of their quotation. For bonding
and other assistance, please call.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .

REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road
Undercrossing to 0.3 Mile South of Livorna Road Undercrossing

Contract No. 04-1S5474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric & Oils, Construction Area Signs, Clear and
Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & install),
SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails,
Sacked concrete slope protection..

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or the Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions,

——=5> including bonding, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be
prepared to submit payment and performance bonds equal to 100% of their quotation. For bonding and other
assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Bob Purdy (bob@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 19"
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER




RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .

2" REQUEST FOR QUOTATION- are you bidding ??
RGW Construction is seeking DBE quotations on the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road
Undercrossing to 0.3 Mile South of Livorna Road Undercrossing

Contract No. 04-155474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric & Oils, Construction Area Signs, Clear and
Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & install),
SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails,
Sacked concrete slope protection..

Scope of Work: Remove slide, install RSP and anchored wire mesh system.
Plans and Specs are available to view and copy at our office or the Caltrans website

www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions,
T—including bonding, lines of credit, or insurance or equipment or material suppliers. Subcontractors should be ——

prepared to submit payment and performance bonds equal to 100% of their quotation. For bonding and other
assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Bob Purdy (bob@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 19"
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER
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Contra Costa County
Caltrans Contract No. 04-1SS474

ATTACHMENT 7

Estimate #15105
Bid Date: 11/19/15

Date of Contact Method of Contact Phone No. Results

Unified Certificate Program November 3, 2015 | http://www.dot.ca.gov/ucp n/a List of certified DBE
Caltrans Office Engineer - Advertisements November 3, 2015 posted on website n/a Posted for subs to see
ACTIA November 3, 2015 Fax 415-257-4536 None
California Daily Bid - Challenge News November 3, 2015 Fax 408-998-0241 None
Contractors Assistance Group November 3, 2015 Fax 800-742-4124 None
Contract Monitoring Division (CMD) November 3, 2015 Fax 415-581-2351 None

DBE Goodfaith Inc. November 3, 2015 Fax 877-802-3394 None

VSCE November 3, 2015 Fax 510-835-5001 None

City of Oakland November 3, 2015 Fax 510-238-3970 None
Alameda County General Services Agency November 3, 2015 Fax 510-272-6502 None
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTION I N C .

November 3, 2015

L.Luster and Associates c/o ACTIA
1333 Broadway, Ste 300

Oakland, CA 94612

510-670-5541

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-155474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for
any questions, including bonding, lines of credit, insurance, equipment or material suppliers.
Subcontractors should be prepared to submit payment and performance bonds equal to 100% of
their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



RGW CONSTRUCTION, INC. R G W C ONS TRUCTIOMN I N C .

November 3, 2015

California Daily Bid - Challenge News
1276 Lincoln Ave. #203

San Jose, CA 95125

408-998-2534

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-1S5474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for
any questions, including bonding, lines of credit, insurance, equipment or material suppliers.
Subcontractors should be prepared to submit payment and performance bonds equal to 100% of
their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER
RGW CONSTRUCTION INC. 925-606-2400

550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940




RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I NHE .

November 3, 2015

Contractors Assistance Center
P.O.Box 7675

Redlands, CA 92375
800-742-4125

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-1S5474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for
any questions, including bonding, lines of credit, insurance, equipment or material suppliers.
Subcontractors should be prepared to submit payment and performance bonds equal to 100% of
their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



RGW CONSTRUCTION, INC. R G W C ONSTRWUCTI ON I 'N € .

November 3, 2015

Contract Monitoring Division (CMD)
30 Van Ness Ave., Ste 800

San Francisco, Ca 94102
415-581-2351

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-1SS474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for
any questions, including bonding, lines of credit, insurance, equipment or material suppliers.
Subcontractors should be prepared to submit payment and performance bonds equal to 100% of
their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .

November 3, 2015

DBE Goodfaith Inc.
P.O. Box 521
Newark, Ca 94560
510-751-0780

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-1S5474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for
any questions, including bonding, lines of credit, insurance, equipment or material suppliers.
Subcontractors should be prepared to submit payment and performance bonds equal to 100% of
their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
5§50 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



RGW CONSTRUCTION, INC. R G W CONS TR UC'T IO N I N C .

November 3, 2015

VSCE

3411 E. 12th St., Ste 200
Oakland, CA 94109
510-899-0799

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-155474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for
any questions, including bonding, lines of credit, insurance, equipment or material suppliers.
Subcontractors should be prepared to submit payment and performance bonds equal to 100% of
their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



RGW CONSTRUCTION, INC. R G W C ONSTRWUCTI ON I N C .

November 3, 2015

City of Oakland

250 Frank H. Ogawa Plaza #3341
Oakland, CA 94612
510-238-3363

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-15S5474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Qils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for
any questions, including bonding, lines of credit, insurance, equipment or material suppliers.
Subcontractors should be prepared to submit payment and performance bonds equal to 100% of
their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940




RGW CONSTRUCTION, INC. R G W C'O NS TRUODCT I IOWN N,

November 3, 2015

Alameda County General Services Agency
1221 Oak Street

Oakland, CA 94612

510-272-6502

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-155474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for
any questions, including bonding, lines of credit, insurance, equipment or material suppliers.
Subcontractors should be prepared to submit payment and performance bonds equal to 100% of
their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER
RGW CONSTRUCTION INC. 925-606-2400

550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940




RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N € ;

November 3, 2015

Contra Costa County - Public Works Dept.
255 Glacier Drive

Martinez, CA 94553

925-313-2333

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-155474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for
any questions, including bonding, lines of credit, insurance, equipment or material suppliers.
Subcontractors should be prepared to submit payment and performance bonds equal to 100% of
their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER
RGW CONSTRUCTION INC. 925-606-2400

550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940




RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON TR G -

November 3, 2015

CCC - Contract Compliance- Antoine Wilson
651 Pine Street, 11th FI.

Martinez, CA 94553

925-335-1421

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-1SS474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for
any questions, including bonding, lines of credit, insurance, equipment or material suppliers.
Subcontractors should be prepared to submit payment and performance bonds equal to 100% of
their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .

November 3, 2015

L.Luster and Associates c/o ACTIA

1333 Broadway, Ste 300

Oakland, CA 94612

510-670-5541

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-15S474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.
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November 3, 2015

California Daily Bid - Challenge News
1276 Lincoln Ave. #203

San Jose, CA 95125

408-998-2534

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-15S474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.
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November 3, 2015

Contractors Assistance Center
P.O.Box 7675

Redlands, CA 92375
800-742-4125

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-158474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.
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November 3, 2015

Contract Monitoring Division (CMD)
30 Van Ness Ave., Ste 800

San Francisco, Ca 94102
415-581-2351

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s,

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-1SS474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.
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November 3, 2015

DBE Goodfaith Inc.
P.O. Box 521
Newark, Ca 94560
510-751-0780

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-1SS474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
QOils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.
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VSCE
3411 E. 12th St., Ste 200
Oakland, CA 94109

510-899-0799

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-1SS474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.
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November 3, 2015

City of Oakland

250 Frank H. Ogawa Plaza #3341
Oakland, CA 94612
510-238-3363

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-155474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.
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November 3, 2015

Alameda County General Services Agency
1221 Oak Street

Oakland, CA 94612

510-272-6502

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley
Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Contract No. 04-1S8474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 — 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric &
Oils, Construction Area Signs, Clear and Grub, Hydroseeding, Erosion Control, Remove
Irrigation, Rock Slope Protection, Fencing (removal & install), SWPPP Planning, Water Truck,
Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails, Sacked concrete
slope protection.

Scope of Work: Remove slide, install RSP and anchored wire mesh system.
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11-09-"15 17:35 FROM- ace fence co. 16263337843 T-513 P0001/0003 F-180

RGW CONBYRUCTIONING,  RGW CONSTRUCTION INC.

2" REQUEST FOR QUOTATION- are you bidding ??
RGW Construction is seeking DBE quotations on the following project:

State Highway in Contra Costa at Alamo from 0.2 Miles North of Stone Valley Road
Undercrossing to 0.3 Mile South of Livorna Road Undercrossing

Contract No. 04-155474

Federal Aid Project No. ACNHPI-680-1(067)E

Engineer Estimate: $3,250,000 - 130 Working Days

Goal: DBE 10%

Bids: November 19th, 2015 @ 2:00 PM
The available areas of work include, but are not limited to; Fabric & Oils, Construction Area Signs, Clear and
Grub, Hydroseeding, Erosion Control, Remove Irrigation, Rock Slope Protection, Fencing (removal & install),

SWPPP Planning, Water Truck, Sweeper, Trucker, Anchored double twist wire mesh system, Soil screw nails,
Sacked concrete slope protection..

Scope of Work: Remove slide, install RSP and anchored wire mesh system.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/.
Contact Bob Purdy 925-606-2400 bob@rgwconstruction.com for any questions, including bonding, lines of
credit, or insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment
and performance bonds equal to 100% of their quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.

550 Greenville Road

2
RECEIVED: 2015-11-09 16:37:27 (GMT -08:00)



11-09-15 17:35 FROM- ace fence co, 16263337843 T-513 P0002/0003 F-180

Estimator: Bob Purdy (bob @-rgiﬂmnstrucﬁon.com)
Tel: 925-606-2400

Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation, Contact us for a specific item list, Please indicate
your interest in bidding any portion of the work and submit a bid or material quoted by November 19™ 2015 at 12:00pin. Your time
and assistance is appreciated.

To reply by FAX please print and complete the following;

PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.

General Scope of Work

(i.e. Electrical, Striping, etc.)

i No, we are not interested in bidding on this project.

Ak sporlof e Phle Name of DBE

AN EQUAL OPPORTUNITY EMPLOYER

Thank you,
Almee

Aimee Casteel

Assistant Contract Administrator
RGW Construction, Inc.

550 Greenville Road

3
RECEIVED: 2015-11-09 16:37:56 (CMT -08:00)



Aimee Casteel

rom: jane@dillardenv.com
Sent: Tuesday, November 10, 2015 8:47 AM
To: Aimee Casteel
Subject: Fw: Fwd: 2nd request to qutoe : Caltrans 04-155474 - Bid Date : 11/19/15
Attachments: image001.jpg

Dillard Environmental will be bidding this project.
Thank you,
Jane

Jane Etherington

Dillard Trucking, Inc.

dba Dillard Environmental Services
PO Box 579

Byron, CA 94514

Phone: (925)634-6850

Fax: (925)634-0874

Email: Jane(@dillardenv.com

--—- Forwarded Message -----
From: Patricia Dillard <patriciad@dillardenv.com>
To: "Jane@dillardenv.com" <Jane@dillardenv.com>
ent: Monday, November 9, 2015 6:04 PM
Subject: Fwd: 2nd request to qutoe : Caltrans 04-1SS474 - Bid Date : 11/19/15

Sent from my iPhone

Begin forwarded message:

From: Aimee Casteel <aimee.casteel@rgwconstruction.com>
Date: November 9, 2015 at 3:20:54 PM PST
To: "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"america@acefencecompany.com" <america@acefencecompany.com>,
"b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>,
"beschmidt@frontiernet.net" <bcschmidt@frontiernet.net>, "burkebid@gmail.com"
<burkebid@gmail.com>, "cfence@netzero.net" <cfence@netzero.net>,
"daryl@abslconstruction.com" <daryl@abslconstruction.com>,
"DAVEtrucksweep@gagmail.com" <DAVEtrucksweep@gmail.com>,
"debbieh@alertolite.com" <debbieh@alertolite.com>,
"denamccullough@mcculloughconstructioninc.com”
<denamccullough@mcculloughconstructioninc.com>, "deni@sti.com" <deni@sti.com>,
"dennis4bmi@razzolink.com" <dennis4bmi@razzolink.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "dougblacksher@aol.com"
<dougblacksher@aol.com>, "dschotka@aol.com" <dschotka@aol.com>,
"edc@vintagepavingco.com" <edc@vintagepavingco.com>,
"egruetzmacherjr@gmail.com" <egruetzmacherjr@gmail.com>, "estimating@tcpros.net"
1




r\'l MAILER-DAEMON

To: info@exbon.com

Sent: Tuesday, November 03, 2015 11:43 AM

Subject: Undeliverable: Request to Quote - Hwy 680 Caltrans 04-155474 : 11/19/15

Delivery has failed to these recipients or groups:

info@exbon.com
A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the

problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: barracuda.rgwconstruction.com

info%exmn.com
( 5.0.0 X-Spam-Firewall; host aspmx.l.google.com[74.125.20.26] said: 550-5.1.1 The email account that you tried to
reach does not exist. Please try 550-5.1.1 double-checking the recipient's email address for typos or 550-5.1.1

unnecessary spaces. Learn more at 550 5.1.1 https://support.google.com/mail/answer/6596 hf3si1250143pbb.34 - gsmtp
(in reply to RCPT TO command)> #SMTP#

Original message headers:

Received: from mail.rgwconstruction.com (autodiscover.rgw.local [10.10.1.101])
by barracuda.rgwconstruction.com with ESMTP id rjzcubWe5FBHJepJ; Tue, 03 Nov
2015 11;42:14 -—-0800 (PBST)

Received: from RGWMSZ.rgw.local ([feB80::cld3:d7el:2bd9:7155]) by
rgwms2.rgw.local ([fe80::cld3:d7el:2bd9:7155%14]) with mapi id
14.03.0224.002; Tue, 3 Nov 2015 11:42:13 -0800

From: Aimee Casteel <aimee.casteel@rgwconstruction.com>

To: "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,

"america@acefencecompany.com" <america@acefencecompany.com>,
"b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>,
"beschmidt@frontiernet.net" <bcschmidt@frontiernet.net>, "burkebid@gmail.com"
<burkebid@gmail.com>, "cfence@netzero.net" <cfencelnetzero.net>,
"daryl@abslconstruction.com" <daryl@abslconstruction.com>,
"DAVEtrucksweepfgmail.com" <DAVEtrucksweep@gmail.com>,
"debbiehRalertolite.com” <debbieh@alertolite.com>,
"denamccul lough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "deni@sti.com"
<deni@sti.com>, "dennisdbmi@razzolink.com" <dennis4bmil@razzolink.com>,
"dnielson@nielsoninc.com” <dnielson@nielsoninc.com>, "dougblacksher@aol.com"
(\ ) <dougblacksher@aol.com>, "dschotkafaol.com" <dschotka@aol.com>,
"edc@vintagepavingco.com" <edc@vintagepavingco.com>,
"egruetzmacherjr@gmail.com" <egruetzmacherjr@gmail.com>,
"estimatingRtcpros.net" <estimating@tcpros.net>,
"estimating@theswpppfirm.com" <estimating@theswpppfirm.com>,

1
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11/3/2015 Unified Certification Program

Back To Queryv Form

Search Returned 69 Records Tue Nov 03 09:50:37 PST 2015

Query Criteria
District: 04

County: CONTRA COSTA

Naics Category: 23 Construction

Work Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C1200 CONSTRUCTION AREA
SIGNS C1601 CLEARING & GRUBBING C2021 HYDROSEEDING C2030 EROSION CONTROL
C2065 IRRIGATION SYSTEM C7200 ROCK SLOPE PROTECTION C8000 FENCING
CONTRACTOR C8852 SWPPP Planning C9606 WATER TRUCK C9609 STREET SWEEPING

TRUCK C9774 TRUCKER

Firm Type: DBE

Firm ID 5270

Firm/DBA Name A B S L CONSTRUCTION

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Maijling State

iling Zip Code1
wiailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

29393 PACIFIC ST

HAYWARD
CA
94544

DBE
daryl@abslconstruction.com
LUIS M. ALLENDE

(510)

727-0900

()

(510)
727-0910

DEPARTMENT OF TRANSPORTATION
01: 02; 03: 04: 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21, 22; 23, 24; 25; 26: 27; 28;

Counties 29: 30: 31: 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46, 47; 48; 49; 50; 51; 52; 53; 54, 55; 56;
57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 238110; 238120; 238910;
ACDBE NAICS
C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE
ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910
Work Codes GRADING: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION: C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124
ERECT PRECAST CONCRETE: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL
STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
nder M
anicity HISPANIC
Firm Type DBE
Firm ID 40742
Firm/DBA Name A S CONTRACTORS, INC.

http://iwww .dot.ca.gov/ucp/QuerySubmit.do

1/44



11/3/2015

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Unified Certification Program
5347 COLE ROAD

MARIPOSA
CA

95338 ‘\

Certification Type DBE

EMail deni@sti.com

Contact Name DENI SMITH

Area Code (209)

Phone Number 7426684

Alt Area Code ()

Alt Phone Number

Fax Area Code (209)

Fax Phone Number 966-2643

Agency Name CITY OF FRESNO

Counties 00;

Districts 00;

DBE NAICS 236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110;
238120; 238130; 238140, 238170; 238190; 238350; 238390; 238990; 541620;

ACDBE NAICS

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930

STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C681¢9

Work Codes FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIP
C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION: C9 )
RETAINER WALLS; C9842 MASONRY;

Licenses A General Engineering Contractor; B General Building Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 35149

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

http:/www .dot.ca.gov/ucp/QuerySubmit.do

ADVANCED GEOSOLUTIONS, INC
13 ORCHARD ROAD, SUITE 105

LAKE FOREST
CA

92630

DBE

jibaez@advgeosolutions.com

JUAN |. BAEZ

(310)

796-9000 -~
() >
(310)

796-9001

DEPARTMENT OF TRANSPORTATION
01; 07; 10; 15; 19; 21; 27; 28; 30; 33; 36; 37; 38; 40; 42; 44; 49; 56;

2/44



11/3/12015 Unified Certification Program
Districts 04; 05; 06; 07; 08; 11; 12;
DBE NAICS 238910; 238990;
ACDBE NAICS
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
Work Codes C1930 STRUCTURE BACKFILL: C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730
SAFETY STUDIES;
Licenses A General Engineering Contractor; EC Civil Engineer;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE
Firm ID 16345
Firm/DBA Name ALERT-O-LITE, INC

Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name

»a Code
rnone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

ACDBE NAICS

2379 S G STREET

FRESNO
CA
93721

P.O. BOX 12224

FRESNO

CA

93777

2224

DBE
debbieh@alertolite.com
DEBBIE HUNSAKER
(659)

453-2474

&,

(559 )
453-3250

CITY OF FRESNO

00;

00;

238990; 423610; 423830;

423990, 532412;

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL &
SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY
Work Codes RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION
EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS;
D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC
DURABLE GOODS;

Licenses C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 33181

Firm/DBA Name AMG CONSTRUCTION

*ddress Line1 8908 THERMAL STREET
.dress Line2

City OAKLAND

State CA

Zip Code1 94605

Zip Code2

Mailing Address Line1

http://www .dot.ca.gov/ucp/QuerySubmit.do 3/44



11/3/2015

Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

Unified Certification Program

ose >

dougblacksher@aol.com
DOUG BLACKSHER
(510)

562-8638

()

(510)
5624339

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)

Counties 01; 07: 21; 38; 39; 41;

Districts 04;10;

DBE NAICS 236116; 236118; 236210; 236220, 238990; 811310;

ACDBE NAICS

C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C3901 ASPHALT

Work Codes CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801
BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL
CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;

Licenses B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 24042 )

Firm/DBA Name AMLAND CORP

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

http://iwww dot.ca.gov/ucp/QuerySubmit.do

3168 KNIGHTS BRIDGE RD

SAN JOSE
CA
95132

1401 FELIPE AVE

SAN JOSE
CA
95122

DBE
kevinphan@amlandcom.com
KEVIN BAO PHAN

(408 )

929-3949

()

(408 )

2984344

SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
00;

00;

236210; 237130; 237210; 237310; 238210;

-

C1801 ROADWAY EXCAVATION: C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION
CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC
STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING
CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

4144



11/3/2015 Unified Certification Program

Licenses A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27
Landscaping Contractor,

Trucks

Gender M

Ethnicity ASIAN PACIFIC

n Type DBE
Firm ID 13602
Firm/DBA Name AUSTIN ENTERPRISE

Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
~ounties

. tricts
DBE NAICS

ACDBE NAICS

13421 SNOW ROAD
BAKERSFIELD

CA

93314

PO BOX 81926
BAKERSFIELD

CA
93380

DBE

paustin@austin-enterprise.com

PATTI AUSTIN
(661)
589-1001

)

(661)
589-9509

CITY OF LOS ANGELES
00;

00;

238110; 532412;

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY
EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN
& SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS: C4101 PAVEMENT SUBSEALING & JACKING;

Work Codes C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY,

DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP;
C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC
TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C8905 CUTTING; C9807
CONSTRUCTION EQUIPMENT RENTAL;

Licenses A General Engineering Contractor; D06 Concrete Related Services;
Trucks

Gender F

Ethnicity HISPANIC

Firm Type DBE

Firm ID 34153

Firm/DBA Name AZ CONSTRUCTION, INC.
Address Line1 727 N. GLENDORA AVENUE
Address Line2

City LA PUENTE

State CA

Zip Code1 91744

Zip Code2

~"*ajling Address Line1
__iling Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE

http://iwww .dot.ca.gov/ucp/QuerySubmit.do 5/44



11/3/2015 Unified Certification Program
EMail KIM@acefencecompany.com
Contact Name AMERICA TANG
Area Code (626 )
Phone Number 3330727
Alt Area Code ()
Alt Phone Number \,\
Fax Area Code (626 )
Fax Phone Number 333-7843
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 237310; 237990;
ACDBE NAICS
Woik Codes C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL
BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE
Firm ID 42633
Firm/DBA Name AZ CONSTRUCTION, INC.

Address Line1
Address Line2

727 GLENDORA AVE.

City LA PUENTE

State CA

Zip Code1 91746

Zip Code2 3316

Mailing Address Line1 )
Mailing Address Line2 o
Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail america@acefencecompany.com

Contact Name AMERICA TANG

Area Code (626 )

Phone Number 3330727

Alt Area Code (626 )

Alt Phone Number 825-1720

Fax Area Code (626 )

Fax Phone Number 333-7843

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Counties 00;

Districts 00;

DBE NAICS 237310; 237990; 238990;

ACDBE NAICS

Work Codes C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;

Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

Trucks

Gender F

Ethnicity ASIAN PACIFIC A
Firm Type DBE J
Firm ID 39729

Firm/DBA Name AZUL WORKS INC

Address Line1

http://www .dot.ca.gov/ucp/QuerySubmit.do

1555 YOSEMITE AVENUE, SUITE NO. 2

6/44



11/3/2015 Unified Certification Program
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94124
T .Code2
iing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail rocio @azulworks.com
Contact Name SANDRA ROCIO HERNANDEZ
Area Code (415)
Phone Number 558-1507
Alt Area Code ()
Alt Phone Number
Fax Area Code (415)
Fax Phone Number 558-1556
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01; 07, 38; 41,
Districts 04;
DBE NAICS 236220; 237110; 237990; 238110;
ACDBE NAICS
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
Work Codes C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110 CONCRETE
SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction;
Licenses A General Engineering Contractor; B General Building Contractor; CO5 Framing and Rough Carpentry
Contractor; C08 Concrete Contractor;
icks
_<nder E
Ethnicity HISPANIC
Firm Type DBE
Firm ID 41473

Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code

( x Phone Number
~gency Name
Counties
Districts
DBE NAICS

hitp://www .dot.ca.gov/ucp/QuerySubmit.do

BAY MANUFACTURER INCOPORATED
2321 FALLON ROAD

HOLLISTER
CA
95023

DBE
dennis4bmi@razzolink.com
null null

(831)

634-0270

()

(831)

634-0271

SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
01; O7; 21; 27; 35; 38; 41; 43; 44;

04; 05;

236220; 238120; 332312; 332323;

7144



11/3/2015 Unified Certification Program
ACDBE NAICS
Work Codes C5501 STEEL STRUCTURES; C8000 FENCING CONTRACTOR; C8330 METAL RAILING; C9801 BUILDING
CONSTRUCTION; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses C51 Structural Steel Contractor; .
Trucks ‘)
Gender M
Ethnicity HISPANIC
Firm Type DBE
Firm ID 33659
Firm/DBA Name BC SCHMIDT CONSTRUCTION, INC.
Address Line1 P.0. BOX 1557
Address Line2
City WILLIAMS
State CA
Zip Code1 95987
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail beschmidt@frontiemet.net
Contact Name CARRIE SCHMIDT
Area Code (530)
Phone Number 473-5423
Alt Area Code {9
Alt Phone Number
Fax Area Code (530)
Fax Phone Number 473-2749 )

Agency Name

DEPARTMENT OF TRANSPORTATION
01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27, 28;

Counties 29; 30; 31, 32; 33; 34, 35; 36; 37; 38; 39;40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56;
57, 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;12;

DBE NAICS 236210; 236220; 238110; 332321; 444190; 488119;

ACDBE NAICS

C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER: C0656 DOORS & FRAMES

SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING &
GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE

Work Codes BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT
INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES: C9822
CARPENTRY; C9874 HARDWARE (ROUGH), C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210
LUMBER & OTHER BUILDING MATERIALS; 18740 MANAGEMENT & PUBLIC RELATIONS;

Licenses B General Building Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 77

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

hitp://iwww .dot.ca.gov/ucp/QuerySubmit.do

BERT W SALAS, INC.
10769 WOODSIDE AVENUE, SUITE 201

SANTEE p
CA \-)
92071

3175

8/44



11/3/12015

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Unified Certification Program

< tification Type DBE

il bsalaz@bertsalasinc.com

Contact Name BOB E. SALAZ

Area Code (619)

Phone Number 562-7711

Alt Area Code (916)

Alt Phone Number 1234567

Fax Area Code (619)

Fax Phone Number 258-3515

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;

€1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE;
C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500

Work Codes REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC;
C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215
CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC
IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

rirm ID 41886

Firm/DBA Name BORG FENCE

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts

3E NAICS

ACDBE NAICS

Work Codes

http://www .dot.ca.gov/ucp/QuerySubmit.do

50 CONTRACTORS STREET

LIVERMORE
CA
94551

DBE
julieborg@borgfence.com
JULIE BORG

(925)

455-9620

(925)

487-3183

(925)

455-9626

CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
00;

00;

238190; 238350; 238990;

C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;

9/44



11/3/2015

Unified Certification Program

Licenses B General Building Contractor; C13 Fencing Contractor;
Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 10544

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

BUENA VISTA LANDSCAPE, INC
1472 N HARDING ST.

ORANGE
CA
02867

DBE
b.v.landscape@pacbell.net
ANGEL GOMEZ

(714)

771-2563

()

(714 )
771-2569
DEPARTMENT OF TRANSPORTATION

01: 02: 03; 04; 05; 06; 07; 08: 09; 10: 11: 12: 13: 14; 15: 16; 17;: 18; 19; 20; 21: 22: 23: 24; 25; 26; 27: 28;

>

Counties 29; 30; 31; 32; 33; 34; 35; 36; 37:38:39;40: 41; 42;: 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56
57, 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 238910; 561730;

ACDBE NAICS

Work Codes C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES
EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;

Licenses C27 Landscaping Contractor,

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 30173

Firm/DBA Name BURKE CONSTRUCTION

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

http://iwww dot.ca.gov/ucp/QuerySubmit.do

4421 TENNESSEE DRIVE

SHINGLE SPRINGS
CA
95682

P.O. BOX 921

SHINGLE SPRINGS
CA
95682

DBE
burkebid@gmail.com
MICHAEL J. BURKE
(530)

676-1009

10/44



11/3/2015

Alt Area Code
Alt Phone Number

()

Unified Certification Program

Fax Area Code (530 )
Fax Phone Number 672-2411
“sncy Name DEPARTMENT OF TRANSPORTATION
« dJnties 00;
Districts 00;
DBE NAICS 237310; 238110; 238120; 238910; 562910;
ACDBE NAICS
C1601 CLEARING & GRUBRBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
Work Codes C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
STEEL CRIB WALL; C9980 DEMOLITION;
Licenses A General Engineering Contractor; HAZ Hazardous Waste;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE
Firm ID 41477
Firm/DBA Name CALSYSTEM RESTORATION SERVICES, INC

Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

iling State

4iling Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number

6132 FOOTHILL BLVD.

OAKLAND
CA
94605

DBE
tonycalsystem@gmail.com
GONZALO GONZALEZ
(510)

430-0226

()

()

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 07;
Districts 04;
DBE NAICS 236115: 236116; 236118; 238130; 238140; 238310, 238320, 238330; 238340; 238350, 238390;
ACDBE NAICS
C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR; C9802
Work Codes BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9840 FLOOR
COVERING; C9842 MASONRY;
Licenses B General Building Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE
«mID 817

Firm/DBA Name
Address Line1
Address Line2
City

State

http://www .dot.ca.gov/ucp/QuerySubmit.do

CHAVEZ FENCE COMPANY

1230 SHADLE AVENUE

CAMPBELL
CA

11/44



11/3/2015

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Unified Certification Program
95008

DBE
cfence@netzero.net
ROBERT CHAVEZ
(408)

3798139

()

(408 )
376-0273
DEPARTMENT OF TRANSPORTATION

Counties 07; 21, 28; 38; 41; 43, 44; 49;
Districts 04; 05;

DBE NAICS 238990;

ACDBE NAICS

Work Codes C8000 FENCING CONTRACTOR;
Licenses C13 Fencing Contractor;
Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 42591 ) )
Firm/DBA Name COLEMAN CONSTRUCTION

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

hitp:/Awww .dot.ca.gov/ucp/QuerySubmit.do

85 EAST HIGHWAY 20

UPPERLAKE
CA
95485

P.0. BOX 1020

UPPER LAKE
CA
95485

DBE
tcoleman2009@hotmail.com
TRACY A COLEMAN

(707)

2758016

()

(707)

2759025

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27: 28;
g?{ gg. 31; 32; 33; 34, 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11 12: J

237310; 238910, 484110; 484220;

C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES
12/44



Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code

: Phone Number
ngency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

4134 ODIE LANE

SANTA MARIA
CA
93455

4134 ODIE LANE

SANTA MARIA
CA
93455

DBE

cooks_son@mail.com
CHARLES E. HENDERSON JR.
(805 )

934-2705

()

(805 )
937-5473
DEPARTMENT OF TRANSPORTATION

11/3/2015 Unified Certification Program

Work Codes EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP
TRUCK: C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774
TRUCKER; C9980 DEMOLITION;

Licenses A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demoiition Contractor; HAZ

i Hazardous Waste;
tks TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 40072

Firm/DBA Name COOKS AND SON INC.

05: 07:09: 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36, 37; 38; 40; 41; 42; 43; 44; 46;

48; 49; 50; 54; 56;
01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
237110; 237310; 238910;

C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION;
Work Codes C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE
BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

Licenses A General Engineering Contractor;
Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 7106

Firm/DBA Name DILLARD ENVIRONMENTAL SERVICES

Address Line1
Address Line2

3120 CAMINO DIABLO RD

City BYRON
State CA
Zip Code1 94514
Zip Code2

"ailing Address Line1 P. 0. BOX 579
_ailing Address Line2
Mailing City BYRON
Mailing State CA
Mailing Zip Code1 94514
Mailing Zip Code2
Certification Type DBE

http://iwww .dot.ca.gov/ucp/QuerySubmit.do

13/44



11/3/2015

EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Unified Certification Program

patriciad@dillardenv.com
PATRICIA DILLARD
(925)

6346850

() ﬂ

(925)

6346858

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28;

Counties .'529; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56;
7, 58;
Districts 01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238910; 484110; 562112; 562211;
ACDBE NAICS
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8602 BOTTOM DUMP TRUCKING; C9605
Work Codes FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER: C9980
DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses A General Engineering Contractor;
Trucks FOR HIRE - 21;
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
Firm ID 42154
Firm/DBA Name DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, |
Address Line1 485 N. MARKS
Address Line2
City FRESNO .
State CA )
Zip Code1 93706
Zip Code2
Mailing Address Line1 P.O. BOX 975
Mailing Address Line2
Mailing City TULARE
Mailing State CA
Mailing Zip Code1 93275
Mailing Zip Code2
Certification Type DBE
EMail DAVEtrucksweep@gmail.com
Contact Name SEAN REED
Area Code (559)
Phone Number 3705756
Alt Area Code ()
Alt Phone Number
Fax Area Code (559 )
Fax Phone Number 3746470
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 238910; 238990; 423310; 423320; 423390; 423810; 423860; 484110; 484121; 484122;
ACDBE NAICS
C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639
ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C065'
LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water
Work Codes Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING:
C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606
WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING
TRUCK; C9774 TRUCKER;
Licenses
Trucks

http:/iwww .dot.ca.gov/ucp/QuerySubmit.do
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11/3/2015 Unified Certification Program
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE
11D 40407
Firm/DBA Name DOMINGUEZ & SONS TRUCKING, INC

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

529 N. 10TH STREET

SAN JOSE
CA
95112

DBE
genaro@dominguezandsons.com
GENARO DOMINGUEZ

(408 )

288-9663

{1}

(408 )
2756762
DEPARTMENT OF TRANSPORTATION

Counties 01; 07; 09; 21; 27; 28; 34; 38; 41, 43; 44;

Districts 03; 04; 05;

DBE NAICS 238990; 484110; 484220;

ACDBE NAICS

Work Codes C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER;
C9980 DEMOLITION;

Licenses C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Trucks FOR HIRE - 2; END DUMP TRUCK - 1;

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 38712

Firm/DBA Name DREAMBUILDER CONSTRUCTION CORP

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type
[ Hail

wontact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

Fax Area Code

http:/iwww .dot.ca.gov/ucp/QuerySubmit.do

1324 E LAWSON LN.

PLACENTIA
CA
92870

DBE
alex.singh@dreambuildercorp.com
ANURAG SINGH

(714)

646-3697

()

(714)

15/44



11/3/2015

Fax Phone Number
Agency Name

Unified Certification Program

646-3698
DEPARTMENT OF TRANSPORTATION
01; 02; 03; 04; 05; 06; 07; 08: 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28;

Counties 29; 30; 31, 32; 33; 34, 35; 36; 37; 38; 39; 40; 41; 42; 43; 44: 45: 46: 47: 48: 49: 50: 51; 52; 53; 54: 55: 56:
57; 58; p
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; ' j
DBE NAICS 237110; 237310; 238110; 238910; "
ACDBE NAICS
C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM: C1531 PLANE ASPHALT
Work Codes CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY
EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
(ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE
Firm ID 31492

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

E. JASPER WRKG. (DEMO) & TRKG
9326 S. VERMONT AVE.

LOS ANGELES
CA
90044

11515 S. WILTON PLACE

Mailing City HAWTHORNE
Mailing State CA ,
Mailing Zip Code1 90250 )
Mailing Zip Code2 1902 :
Certification Type DBE
EMail
Contact Name null LYNN JASPER
Area Code (323)
Phone Number 7549877
Alt Area Code ()
Alt Phone Number
Fax Area Code (323)
Fax Phone Number 754-8558
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 238910: 484110;
ACDBE NAICS
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION:
Work Codes C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING: C9605
FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;
Licenses C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
Trucks
Gender F
Ethnicity BLACK
Firm Type DBE
Firm ID 24176 J
Firm/DBA Name EAGLE ENGINEERING AND CONSTRUCTION, INC

Address Line1
Address Line2
City

State

http://www .dot.ca.gov/ucp/QuerySubmit.do

1175 PALOMAR DRIVE

REDWOOD CITY
CA
94062

16/44



11/3/2015 Unified Certification Program

Zip Code1

Zip Code2 3834

Mailing Address Line1

Mailing Address Line2

~ ling City

mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail brooks.curtis@att.net

Contact Name CURTIS BROOKS

Area Code (650)

Phone Number 367-8000

Alt Area Code ¢)

Alt Phone Number

Fax Area Code (650 )

Fax Phone Number 367-8282

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 221119; 237990; 238110; 238120; 238910; 333611; 517110;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM,

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT
CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570
STEEL CRIB WALL: C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR

Work Codes SET: C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611
RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL;
C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810
TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC
SERVICES; E4930 COMBINATION UTILITY SERVICES;

Licenses A General Engineering C_ontraclor,_COT prv Voltage Systems Contractor; C10 Electrical Contractor; C20
Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 32383

Firm/DBA Name EAGLE ENVIRONMENTAL CONSTRUCTION

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

[ jone Number
~it Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

http://www .dot.ca.gov/ucp/QuerySubmit.do

1485 BAYSHORE BLVD,, SUITE 374

SAN FRANCISCO
CA
94124

2775 BUTTERS DR.

OAKLAND
CA
94602

DBE
rbatiste@eec-corp.com
RONALD BATISTE
(415)

4800280
(415)

7151450

(415)

7151207

BAY AREA RAPID TRANSIT DISTRICT (BART)
01; 07; 21; 38; 41; 43; 48;

17/44



11/3/2015 Unified Certification Program
Districts 04;
DBE NAICS 236210; 238320; 238350; 238910, 238990; 562112;
ACDBE NAICS ﬂ
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9632 HAZARDOUS SUBSTANCE
Work Codes REMOVAL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9830
WALL COVERING; C9854 PAINTING STRUCTURES; C9874 HARDWARE (ROUGH); C9876 HARDWARE
(FINISH); C9980 DEMOLITION;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE
Firm ID 27500
Firm/DBA Name EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,

Address Line1
Address Line2

4097 TRAIL CREEK ROAD

City RIVERSIDE
State CA
Zip Code1 92505
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail rpendurthi@earmanagement.com ‘ )
Contact Name RAVINDRA PENDURTHI
Area Code (951)
Phone Number 324-8060
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 324-8061
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 236115; 236116; 236220; 237110; 562910;
ACDBE NAICS
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION:
Work Codes C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8802 BUILDING CONSTRUCTION; C2980
DEMOLITION;
A General Engineering Contractor; B General Building Contractor; CO8 Concrete Contractor; C10 Electrical
Licenses Contractor; C12 Ea_rtl_\work and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning
Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36
Plumbing Contractor;
Trucks
Gender E
Ethnicity OTHER
Firm Type DBE
Firm ID 36272
Firm/DBA Name EXBON DEVELOPMENT, INC. J
Address Line1 13432 ACLARE STREET, ’
Address Line2
City CERRITOS
State CA
Zip Code1 90703

http://iwww .dot.ca.gov/ucp/QuerySubmit.do
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11/3/2015

Zip Code2
Mailing Address Line1
Mailing Address Line2

Unified Certification Program

13432 ACLARE STREET,

Mailing City CERRITOS
jing State CA
lalling Zip Code1 90703
Mailing Zip Code2
Certification Type DBE
EMail info@exbon.com
Contact Name JANET LEE
Area Code (714)
Phone Number 827-7327
Alt Area Code ()
Alt Phone Number
Fax Area Code (562 )
Fax Phone Number 777-1888
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;
ACDBE NAICS
C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION;
Work Codes C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION
SYSTEM: C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837
ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;

Licenses A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC

m Type DBE
Firm ID 5435
Firm/DBA Name FANFA, INC.

Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

stricts
_BE NAICS

ACDBE NAICS

http://www .dot.ca.gov/ucp/QuerySubmit.do

2401 GRANT AVENUE

SAN LORENZO
CA

94580

1888

DBE
dbgriffin@fanfainc.com
JOSEPH FANFA
(510)

278-8410

{3

(510)
278-3095

BAY AREA RAPID TRANSIT DISTRICT (BART)
01; 07; 21; 27; 28; 34; 38; 41; 43; 44; 48; 49, 50,
03; 04; 05; 10;

237310; 238110; 238120; 238910; 238990;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570

19/44



11/3/2015

Unified Certification Program

Work Codes STEEL CRIB WALL; C9980 DEMOLITION;

Licenses A General Engineering Contractor;

Trucks

Gender M ‘j
Ethnicity HISPANIC 4
Firm Type DBE

Firm ID 29518

Firm/DBA Name FOCON, INC

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

610 16 TH STREET, SUITE 501
OAKLAND

CA

94612

1305 FRANKLIN STREET, SUITE 501

Mailing City OAKLAND
Mailing State CA
Mailing Zip Code1 94612
Mailing Zip Code2
Certification Type DBE
EMail mseals@foconinc.com
Contact Name MICHAEL SEALS
Area Code (510)
Phone Number 4656319
Alt Area Code ()
Alt Phone Number
Fax Area Code (510)
Fax Phone Number 4656356
Agency Name DEPARTMENT OF TRANSPORTATION )
Counties 01; 07; 21; 38; 41; 43; 48; ;
Districts 04;
DBE NAICS 237310; 238110; 238120; 238910;
ACDBE NAICS
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION:
Work Codes C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES: C5570
STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE
Firm ID 14717
Firm/DBA Name FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

http://www .dot.ca.gov/ucp/QuerySubmit.do

10096 AHART ROAD

OROVILLE
CA
95966

DBE
toni.medina@att.net
FRANK MEDINA
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11/3/2015

Area Code

Phone Number

Alt Area Code

Alt Phone Number
| Area Code

Fax Phone Number

Agency Name

Unified Certification Program

(530 )
743-0744
{-)

(530)
7439352
DEPARTMENT OF TRANSPORTATION

01: 02: 03: 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24, 25; 26; 27, 28, 29, 31; 32; 34, 35;

Counties 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 09; 10;

DBE NAICS 237310; 237990; 238110; 238120; 238910; 238990;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE

BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY
EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;

Work Codes C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN
STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000
FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331
CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980
DEMOLITION;

L A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control

Cohsas Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 29381

Firm/DBA Name G. W. PEOPLES CONTRACTING CO., INC.

Address Line1

Address Line2
\ N

ota

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

““Work Codes
Licenses
Trucks

Gender
Ethnicity

http:/iwww .dot.ca.gov/ucp/QuerySubmit.do

2011 CRYSTAL DRIVE, SUITE 400

ARLINGTON
VA
22202

DBE
gwpeoples@aol.com
RENEE BANKS
(202 )

488-7185

()

(703)
682-6804
DEPARTMENT OF TRANSPORTATION

01: 02; 03: 04; 05; 06; 07; 08: 09: 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21, 22; 23; 24; 25; 26; 27; 28;
29: 30: 31: 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42, 43; 44, 45; 46; 47, 48, 49, 50; 51, 52; 53; 54; 55; 56;

57; 58;
01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

237990;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;

C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8980 DEMOLITION;
NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;

M
BLACK

21/44



11/3/2015 Unified Certification Program
Firm Type DBE
Firm ID 35183
Firm/DBA Name GECKO GOLF CONSTRUCTION, INC. _
Address Line1 231 MARKET PLACE #243 ' j
Address Line2 '
City SAN RAMON
State CA
Zip Code1 94583
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

231 MARKET PLACE, #243

SAN RAMON
CA
94583

DBE
geckogconstruction@gmail.com
KEIKO FREDERICK

(925)

548-8723

()

()

DEPARTMENT OF TRANSPORTATION

>

Counties 01; 03: 05: 07; 10; 16; 20: 21; 22; 24; 27, 28; 35; 38; 39; 41; 42; 43; 44; 48; 49; 50; 54; 55;

Districts 04; 05; 06 10;

DBE NAICS 115310; 238990; 561730; 562119;

ACDBE NAICS

Work Codes C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065
IRRIGATION SYSTEM; C9867 LANDSCAPING CONTRACTOR;

Licenses C27 Landscaping Contractor;

Trucks

Gender F

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 39433

Firm/DBA Name GENERAL ENGINEERING CONSTRUCTION CO.

Address Line1 755 EL PINTADO ROAD

Address Line2 P. 0. BOX 476

City DANVILLE

State CA

Zip Code1 94526

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail kelly.generalengineering@yahoo.com

Contact Name KELLY ORTIZ

Area Code (925 )

Phone Number 768-5329

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

http://www .dot.ca.gov/ucp/QuerySubmit.do

()
()

CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)



11/3/2015 Unified Certification Program
Counties 01: 07; 21; 27; 28; 34; 38; 41; 43; 48;
Districts 03; 04; 05;
DBE NAICS 238910; 238990; 562112; 562119;
JBE NAICS
C1940 DITCHES EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C7301
Work Codes CONCRETE CURB & SIDEWALK - MISC: C8000 FENCING CONTRACTOR; E4954 HAZARDOUS WASTE
COLLECTION AND DISPOSAL;
Licenses A General Engineering Contractor; HAZ Hazardous Waste;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
Firm ID 29206
Firm/DBA Name GK CONSTRUCTION

Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

ntact Name
~iea Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

ACDBE NAICS

4911 COLISEUM WAY

OAKLAND
CA
94601

2624 LAKEVIEW DRIVE

SAN LEANDRO
CA
94577

DBE
kevinyip168@yahoo.com
KEVIN YIP

(510)

928-3036

(0

(510)
895-3888

DEPARTMENT OF TRANSPORTATION

01; 07; 21; 38; 41; 43; 48;

04;

238120; 238990; 332323,

CB000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391

Work Codes METAL BEAM BARRIER;

Licenses B General Building Contractor; C13 Fencing Contractor;
Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 31176

Firm/DBA Name GLOBAL ROAD SEALING, INC

Address Line1
Address Line2
ity
\ }!te
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

http:/iwww .dot.ca.gov/ucp/QuerySubmit.do

10832 DOROTHY AVE

GARDEN GROVE
CA
92843



11/3/2015 Unified Certification Program

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE )

EMail globalroadsealinginc@gmail.com ' _\

Contact Name TRI LA -

Area Code (714)

Phone Number 893-0845

Alt Area Code ()

Alt Phone Number

Fax Area Code (714)

Fax Phone Number 893-0945

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 238210; 238910;

ACDBE NAICS

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION:;

C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701

Work Codes SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT
SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING
SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

Licenses A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement
Contractor;

Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 9140

Firm/DBA Name GOLDEN BAY FENCE PLUS IRON WORKS, INC. )

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks

hitp:/Awww dot.ca.gov/ucp/QuerySubmit.do

4104 SOUTH B STREET

STOCKTON
CA
95206

DBE

pchavez@goldenbayfence.com; acrivello@goldenbayfence.com
CAROLINE TAIVIT

(209 )

944-9754

¢}

(209 )

944.5812

DEPARTMENT OF TRANSPORTATION

31: 02; 03; 04; 05; 06; 07; 09; 10; 20; 21; 24; 27; 28; 29; 31; 34; 38; 39; 40; 41; 43; 44, 48; 49; 50; 55; 57;
58;

03; 04; 05; 06; 10;

238990; 332323; 444190;

<

C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; D3490 FABRICATED METAL PRODUCTS;

A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C13 Fencing
Contractor; C23 Omamental Metal Contractor;

24/44



11/3/2015 Unified Certification Program
Gender M
Ethnicity HISPANIC
Firm Type DBE
alD 27378
Firm/DBA Name INTERIOR DEMOLITION INC

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

2621 HONOLULU AVE
MONTROSE

CA
91020

DBE

maria @interiordemolition.net

GEORGE MOLINA
(818)

249-4932

()

(818)
2494937

Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
“Mail

__ontact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code

http://www dot.ca.gov/ucp/QuerySubmit.do

990 HIGHLAND DR. STE. 212

SOLANA BEACH
CA
92075

PO BOX 1450

SOLANA BEACH
CA
92075

DBE
jack@interwestpacific.com
JACK NICKOLAISEN
(858 )

259-2062

()

(858 )

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01:03; 07: 10; 12; 13; 14; 15; 17; 19; 21; 22; 24; 27; 28; 29; 30; 31; 36; 40; 43; 54; 56;

Districts 01: 03: 04: 05; 06; 07; 08; 09; 10; 11; 12;

nBE NAICS 238910; 238990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING:; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE
EXCAVATION: C1830 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2980 DEMOLITION;

Licenses ASB Asbestos: C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor,

Trucks FOR HIRE - 4;

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 12174

Firm/DBA Name INTERWEST PACIFIC, LTD.

25/44



11/3/2015 Unified Certification Program
Fax Phone Number 345-3737
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238120; 238910; 238990; f N)
ACDBE NAICS
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
Work Codes C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES: C5570
STEEL CRIB WALL; C9980 DEMOLITION;
Licenses A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE
Firm ID 447
Firm/DBA Name K R C SAFETY CO. INC.

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

7821 WEST SUNNYVIEW

VISALIA
CA
93291

DBE ' )

Certification Type

EMail garyc@krcsafety.com

Contact Name GARY CASTRO

Area Code (559 )

Phone Number 732-0393

Alt Area Code ()

Alt Phone Number

Fax Area Code (559 )

Fax Phone Number 732-2684

Agency Name CITY OF FRESNO

Counties 00;

Districts 00;

DBE NAICS 237310; 238110, 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490;
541850; 541890;

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION

AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522
RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION
CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE

Work Codes PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101
SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING:
C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED
TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING: C9774
TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M f

Ethnicity NATIVE AMERICAN _)

Firm Type DBE

Firm ID 25268

Firm/DBA Name
Address Line1

hitp:/iwww .dot.ca.gov/ucp/QuerySubmit.do

KILLGORE INDUSTRIES
909 MARINA VILLAGE PARKWAY, #197

26/44



11/3/2015

Address Line2
City
State
Zio Code1

Code2
miailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number

Unified Certification Program

ALAMEDA
CA
94501

DBE

killgoreind @earthiink.net
KEITH KILLGORE
(510)

7154863

£

(510)
548-3981

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)

Counties 01; 07; 21; 38; 41; 43; 48;

Districts 04;

DBE NAICS 238110; 238120; 238910; 238990; 532412,

ACDBE NAICS

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;

Work Codes C1930 STRUCTURE BACKFILL: C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
STEEL CRIB WALL: C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
C9980 DEMOLITION;

‘tenses A General Engineering Contractor;
dcks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 40497

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number
Alt Area Code
*lt Phone Number

. _.x Area Code
Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

http://www .dot.ca.gov/ucp/QuerySubmit.do

KIONA LANDSCAPING
3889 F STREET, APT 2

EUREKA
CA
95503

P.0. BOX 5138

ARCATA
CA
95518

DBE
egruetzmacherjr@gmail.com
ERNIE GRUETZMACHER JR.
(707 )

6164340
()

()

DEPARTMENT OF TRANSPORTATION

01: 02: 03: 04; 05; 06; 07: 08: 10; 11; 12; 17; 18; 20; 21; 22; 23; 25; 27; 28; 29; 31; 32; 34; 38; 41; 43, 44,

45; 46; 47; 48; 49; 51; 52; 53; 57, 58;
01; 02; 03; 04; 05; 06; 10;
238990; 561730;

27144



11/3/2015 Unified Certification Program
ACDBE NAICS
Work Codes C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867
LANDSCAPING CONTRACTOR;
Licenses C13 Fencing Contractor; C27 Landscaping Contractor; -
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE
Firm ID 39322
Firm/DBA Name LA FIRMA INC.

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

715 RIDGE ROAD

NIPOMO
CA
93444

DBE
estimating@theswpppfirm.com
VICENTE C. BRAVO

(805)

748-8576

()

(805) )
929-0501

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28:

Counties 29, 30; 31, 32; 33; 34; 35; 36, 37; 38; 39; 40; 41; 42; 43; 44; 45, 46: 47, 48; 49; 50; 51; 52; 53; 54; 55; 56;
57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238990; 541620;
ACDBE NAICS
C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING: C8852
Work Codes e
SWPPP Planning;
Licenses B General Building Contractor; D64 Nonspecialized;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE
Firm ID 36466

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

http://www .dot.ca.gov/ucp/QuerySubmit.do

LABAT'S TREE CARE
1330 VEALE AVENUE

MARTINEZ

CA
94553

28/44



11/3/2015

Certification Type
EMail
Contact Name
Area Code

‘'ne Number
At Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number

Unified Certification Program

DBE
labatstree@gmail.com
CHERYL COLE

(925 )

285-7741

()

(925)
335-9116

Agency Name CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)

Counties 01; 07; 21; 34; 41; 48;

Districts 03; 04;

DBE NAICS 238980; 561730;

ACDBE NAICS

Work Codes A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER;
C8000 FENCING CONTRACTOR;:

Licenses C13 Fencing Contractor; C27 Landscaping Contractor; D49 Tree Service;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 30736

Firm/DBA Name
Address Line1
Address Line2
City

State

_7in Code1

| Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

M & S ENVIRONMENTAL LANDSCAPES, INC
12192 MACS ROAD

REDDING
CA
96003

DBE

shelley@mandsenviro.com; michael@mandsenviro.com
MICHAEL A. SMITH

(530)

2411418

(530)

941-1631

(530)

2419647

DEPARTMENT OF TRANSPORTATION

01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46, 47, 48; 49; 51;

Gogstiss 52; 53; 57; 58;
Districts 01; 02; 03; 04; 05; 10;
DBE NAICS 238910; 561730;
ACDBE NAICS
C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL
Work Codes AMENDMENTS: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM;
C2066 TEMPORARY EROSION CONTROL;

‘censes C27 Landscaping Contractor;

_ucks
Gender M
Ethnicity HISPANIC
Firm Type DBE
Firm ID 27969

http:/fiwww .dot.ca.gov/ucp/QuerySubmit.do

29/44



11/3/2015

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Unified Certification Program
MC CULLOUGH CONSTRUCTION INC
57 ALDERGROVE ROAD

ARCATA .
CA ’

95521

57 ALDERGROVE RD

Mailing City ARCATA

Mailing State CA

Mailing Zip Code1 95521

Mailing Zip Code2

Certification Type DBE

EMail denamccullough@mcculloughconstructioninc.com

Contact Name MACKY MCCULLOUGH

Area Code (707 )

Phone Number 825-1014

Alt Area Code (i)

Alt Phone Number

Fax Area Code (707)

Fax Phone Number 825-1769

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 212321, 221310; 237310; 237990, 238120, 238910; 532412; 541330; 561730;

ACDBE NAICS

B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580

MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 .

Work Codes ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL: C1940 )
DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTI..
EQUIPMENT RENTAL; C2208 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER
SUPPLY; E4970 IRRIGATION SYSTEMS:

Licenses A General Engineering Contractor; C27 Landscaping Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 4830

Firm/DBA Name MLE ENVIRONMENTAL TECHNOLOGIES, INC.

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

http://www .dot.ca.gov/ucp/QuerySubmit.do

11511 RAGUSA DRIVE

RANCHO CUCAMONGA
CA
91701

P.O. BOX 4606

RANCHO CUCAMONGA
CA
91729

DBE
vmuniz@charter.net
VICTOR MUNIZ
(909 )

989-7191 { J

()

(909 )
9894791
CITY OF LOS ANGELES
00;
30/44



11/3/2015 Unified Certification Program

Counties

Districts 00:

DBE NAICS 236220; 541330; 541620; 541690; 562910;
ACDBE NAICS

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
Work Codes C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON
ENGINEERING; C8730 SAFETY STUDIES; C2980 DEMOLITION; E4954 HAZARDOUS WASTE
COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;
A General Engineering Contractor, ASB Asbestos; B General Building Contractor; C21 Building Moving /

Licenses Demolition Contractor; HAZ Hazardous Waste;
Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 32107

Firm/DBA Name NIELSON CONSTRUCTION
Address Line1 147 CAMINO ORUGA
Address Line2

City NAPA

State CA

Zip Code1 94558

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1

**ailing Zip Code2
. stification Type DBE
EMail dnielson@nielsoninc.com
Contact Name DIANN NIELSON
Area Code (707)
Phone Number 253-8774
Alt Area Code )
Alt Phone Number
Fax Area Code (707)
Fax Phone Number 2530131

Agency Name

BAY AREA RAPID TRANSIT DISTRICT (BART)

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24, 25; 26; 27; 28; 29; 31;

Counties 32: 34: 38: 39; 40; 41; 43; 44; 45; 46; 47; 48; 49: 50; 51; 52; 53; 54; 55; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS 237310; 238910, 238990;
ACDBE NAICS
Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
Firm ID 9483
m/DBA Name NISH-KO INC.

~ddress Line1
Address Line2
City

State

Zip Code1

Zip Code2

http://iwww .dot.ca.gov/ucp/QuerySubmit.do

713 NORTH VALENTINE AVE

FRESNO
CA
93706
1041

31/44



11/3/2015

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Unified Certification Program

Certification Type DBE

EMail nish-koinc@comcast.net
Contact Name DEAN H NISHIKAWA

Area Code (559 )

Phone Number 2756653

Alt Area Code ()

Alt Phone Number

Fax Area Code (559 )

Fax Phone Number 276-5753

Agency Name CITY OF FRESNO
Counties 00;

Districts 00;

DBE NAICS 221310; 238990; 561730;
ACDBE NAICS

Work Codes A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM,;
Licenses C27 Landscaping Contractor;
Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 40456 .
Firm/DBA Name NORTH AMERICAN FENCE & RAILING INC. )
Address Line1 515 23RD AVENUE -
Address Line2

City OAKLAND

State CA

Zip Code1 94606

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail kdcomini@yahoo.com
Contact Name KIRA COMINI

Area Code (510)

Phone Number 436-0755

Alt Area Code ()

Alt Phone Number

Fax Area Code (510)

Fax Phone Number 534-5406

Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

http:/iwww .dot.ca.gov/ucp/QuerySubmit.do

BAY AREA RAPID TRANSIT DISTRICT (BART)
01; 07, 27; 28; 38; 41; 43; 44; 49,

04; 05;

238990;

o

C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING; C8320 METAL BEAM GUARD RAILING;
C8330 METAL RAILING; C8391 METAL BEAM BARRIER;
C13 Fencing Contractor;

F
32/44



11/3/2015 Unified Certification Program
Gender
Ethnicity CAUCASIAN
Firm Type DBE
21D 27179
Firm/DBA Name P. A. WILSON, INC.

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

9485 LA CUESTA DR

LA MESA
CA
91941

3131 INDIAN MILLS
JAMUL

CA

91935

DBE

pawilsoninc@gmail.com
PATRICK ALLEN WILSON

{2
)

)

DEPARTMENT OF TRANSPORTATION

Counties 00;
Districts 00;
IE NAICS 236210; 237110; 237120, 238110; 238120; 238910;
ACDBE NAICS
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;

Work Codes C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;

Licenses A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and
Decorating Contractor; D12 Synthetic Products;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 21950

Firm/DBA Name PAPILLON BUILDERS

Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
[ iling Zip Code2
“oertification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code

http:/fiwww .dot.ca.gov/ucp/QuerySubmit.do

20300 RIM ROCK CT

FORESTHILL
CA
95631

DBE
jsellers@papillonbuilders.com
JO ELLEN SELLERS

(916)

580-7019

()

33/44



Address Line1
Address Line2
City

State

Zip Code1

http:/fwww .dot.ca.gov/ucp/QuerySubmit.do

11/3/2015 Unified Certification Program

Alt Phone Number

Fax Area Code (888 )

Fax Phone Number 717-7270

Agency Name DEPARTMENT OF TRANSPORTATION o

Counties 03; 04; 06; 07; 09; 17; 28; 29; 31; 32; 34; 39; 45; 46; 48; 51; 57; 58; { .)

Districts 01; 02; 03; 04; 10; S

DBE NAICS 236115; 236117; 236210; 236220; 237110; 237210; 238120; 238190; 238350; 238910; 238990;

ACDBE NAICS

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;

Work Codes C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810
SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH);
C9980 DEMOLITION;

Licenses A General Engineering Contractor; B General Building Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 34174

Firm/DBA Name PROFESSIONAL CONCRETE SAWING INC.

Address Line1 P.0O. BOX 3348

Address Line2

City MERCED

State CA

Zip Code1 95344

Zip Code2

Mailing Address Line1 P.O. BOX 3348

Mailing Address Line2

Mailing City MERCED P

Mailing State CA f ‘)

Mailing Zip Code1 95344 -

Mailing Zip Code2

Certification Type DBE

EMail davidscott@gvni.com

Contact Name DAVID SCOTT

Area Code (209 )

Phone Number 722-2226

Alt Area Code (510)

Alt Phone Number 537-3781

Fax Area Code (209)

Fax Phone Number 722-2227

Agency Name SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB

Counties 00;

Districts 00;

DBE NAICS 237310; 238110; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

Licenses D06 Concrete Related Services;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 33524 J

Firm/DBA Name QUIMU CONTRACTING, INC. G,

695 PRIDDY DRIVE

DIXON
CA
95620



11/3/2015

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

ling State
ailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number

Unified Certification Program

P.O. BOX 1177

DIXON

CA

95620

1177

DBE
quimu@sbcglobal.net
MIGUEL QUIROZ
(707 )

693-0289

()

(707 )
678-8384

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 03: 06; 07; 09; 17; 20; 21; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 52; 57; 58,

Districts 01; 02; 03; 04; 06; 10;

DBE NAICS 237310; 237990; 238110; 238120, 238910;

ACDBE NAICS

C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION,;

Work Codes C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800
CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE -
REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

Licenses A General Engineering Contractor;

Trucks

Gender M

“*hnicity HISPANIC
m Type DBE
Firm ID 33187
Firm/DBA Name ROYAL TRUCKING/ MAINTENANCE

Address Line1
Address Line2

City
State
Zip Code1
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

unties

_«stricts

DBE NAICS

ACDBE NAICS

http://www .dot.ca.gov/ucp/QuerySubmit.do

7333 DEERWOOD

OAKLAND
CA
94605

DBE

VAUGHN ROYAL
G

)

(510)

632-2895

BAY AREA RAPID TRANSIT DISTRICT (BART)
00;

00;

238990; 484110; 484220; 561720;

C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; 17341 JANITORIAL

35/44
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Unified Certification Program

Work Codes SERVICES; 17348 BUILDING MAINTENANCE SERVICES:

Licenses

Trucks FOR HIRE - 1;

Gender M .
Ethnicity BLACK )
Firm Type DBE e
Firm ID 5572

Firm/DBA Name S & L FENCE CO.

Address Line1
Address Line2

1096 FULTON AVE

City SUNNYVALE

State CA

Zip Code1 94086

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail sales@slfence.com
Contact Name null LUCY CASTILLO
Area Code (408 )

Phone Number 745-7021

Alt Area Code ()

Alt Phone Number

Fax Area Code (408 )

Fax Phone Number 745-7146

Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA) -~
Counties 01; 07; 21, 27, 38; 41, 43; 44, ‘ )
Districts 04; 05;

DBE NAICS 238990:

ACDBE NAICS

Work Codes C8000 FENCING CONTRACTOR;
Licenses C13 Fencing Contractor;
Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 37060

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type
EMail

Contact Name
Area Code

Phone Number

http:/iwww .dot.ca.gov/ucp/QuerySubmit.do

S KWOK ENGINEERS, INC.

1815 CORNELL DRIVE, ALAMEDA, CA 94501

2010 CROW CANYON PL, STE 100, SAN RAMON, CA 94583
ALAMEDA

CA

94501

DBE
seng@skwokengineers.com
HOY SENG KWOK

(510)

2209017

36/44
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Alt Area Code ()
Alt Phone Number
Fax Area Code (888)
Fax Phone Number 733-1360
incy Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01: 07: 21: 24: 28: 34: 38; 39; 41; 43; 48; 49; 50; 57;
Districts 03: 04; 10;
DBE NAICS 237110; 541330; 541620;
ACDBE NAICS

C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT,
ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778
Work Codes Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering -
Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;
©8852 SWPPP Planning:

Licenses EC Civil Engineer;

Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 33099

Firm/DBA Name SCHOTKA CONSTRUCTION INC
Address Line1 5555 NAPA VALLEJO HWY
Address Line2

City AMERICAN CANYON
State CA

Zip Code1 94503

Zip Code2

Mailing Address Line1
iling Address Line2

"__iling City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail dschotka@aol.com
Contact Name DIANE SCHOTKA
Area Code (707)
Phone Number 2656977
Alt Area Code ()
Alt Phone Number
Fax Area Code (707)
Fax Phone Number 265-6856
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01; 07; 17; 21; 23; 26, 28; 34; 38; 41; 43; 48; 49; 57;
Districts 01; 03; 04; 09;
DBE NAICS 237990; 238110; 238120; 238910, 238990,
ACDBE NAICS
C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY
Work Codes EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620
ROADSIDE SIGN; C9980 DEMOLITION;
Licenses A General Engineering Contractor; HAZ Hazardous Waste;
Trucks
Gender F
. nicity CAUCASIAN
“rirm Type DBE
Firm ID 9241
Firm/DBA Name SITEWORKS CONSTRUCTION, INC
Address Line1 3634 BICKERSTAFF ST

http://www .dot.ca.gov/ucp/QuerySubmit.do 37/44
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Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Unified Certification Program

LAFAYETTE
CA
94549

PO BOX 1324 i

LAFAYETTE
CA
94549

DBE
kdesena@linkzone.com
KENT DESENA

(925)

284-1437

£

(925 )

256-8357

DEPARTMENT OF TRANSPORTATION

01; 06; 07; 09; 10; 15; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 34; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49;

Lodmns 50; 51; 52; 53; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 10;
DBE NAICS 237310; 238110; 238120; 238910; 238990;
ACDBE NAICS
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
Work Codes C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
STEEL CRIB WALL; C9980 DEMOLITION;
Licenses A General Engineering Contractor; )
Trucks .
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE
Firm ID 7799
Firm/DBA Name SJD CONSTRUCTION INC.

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

hitp:/iwww .dot.ca.gov/ucp/QuerySubmit.do

775 WAKEFIELD CT, STEB

OAKDALE

CA

95361

1042

P.0.BOX 12320

OAKDALE

CA

95361

1042

DBE
sjdconstr@yahoo.com
SANDRA CUNNINGHAM
(209)

847-8939

()

(209) J
8470169 ;
DEPARTMENT OF TRANSPORTATION

03; 04; 05; 06; 07; 09; 10; 20; 22; 24; 27; 28; 31; 34; 38; 39; 41; 48; 49; 50; 54, 55; 57; 58;

03; 04; 05; 06; 10;

237310; 238110; 238990;
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ACDBE NAICS
C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING &
v._rk Codes GRUBBING: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE
g BACKFILL; C1940 DITCHES EXCAVATION; C5100 CONCRETE STRUCTURE; C5501 STEEL
STRUCTURES; C5570 STEEL CRIB WALL;
Licenses A General Engineering Contractor;
Trucks
Gender P
Ethnicity CAUCASIAN
Firm Type DBE
Firm ID 1378
Firm/DBA Name SPIRIT ROAD OILS

Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code

[ pne Number
~ut Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

16490 VINEYARD BOULEVARD

MORGAN HILL
CA
95037

PO BOX 36288

SAN JOSE
AK
95158

DBE
jan@spiritroadoils.com
null JANET E. SIMAS
(408 )

465-2270

()

(408 )
465-2280

SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)

Counties 01: 07: 21: 24: 27: 28: 35: 38: 41; 43: 44; 49; 50;
Districts 04:; 05; 10;

DBE NAICS 237310, 424720;

ACDBE NAICS

Work Codes C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201 FINISHING ROADWAY;
Licenses A General Engineering Contractor;

Trucks

Gender F

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 42109

Firm/DBA Name STORMWATER SPECIALISTS INC

Address Line1
Address Line2
City
State
Zip Code1

"» Code2

ailing Address Line1

Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

http://www .dot.ca.gov/ucp/QuerySubmit.do

8698 ELK GROVE BLVD, SUITE 224

ELK GROVE
CA
95624

39/44



11/3/2015 Unified Certification Program
Certification Type DBE
EMail Mary@stormwaterspecialists.com
Contact Name MARY A LARSEN
Area Code (916)
Phone Number 2300370 ""
Alt Area Code ) o
Alt Phone Number
Fax Area Code (916)
Fax Phone Number 4054180
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 38;
39:41:43:44:45; 46; 47; 48; 49; 50; 51; 52; 53; 54, 55; 57, 58;
Districts 01; 02; 03; 04; 05; 06; 10;
DBE NAICS 237110; 519190; 541611; 541618; 541620; 611430;
ACDBE NAICS
C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL: C8770
Work Codes CONSTRUCTION MANAGEMENT; C8776 Construction Management - Other Heavy and Civil Construction;
C8794 Environmental - Water Quality; C8852 SWPPP Pianning;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
Firm ID 42433
Firm/DBA Name TRAFFIC CONTROL PROS

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

2440 STANWELL DRIVE, SUITE A

CONCORD
CA
94520

DBE

estimating@tcpros.net

JEFFREY PIKE

(925)

2704580

(925 )

522-3723

(925 )

405-3833

CITY OF FRESNO

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32;
34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 50; 51; 53; 54; 55; 57;

01; 02; 03; 04; 05; 06; 09; 10; 11;

238990;

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC
FLAGGERS;
C31 Construction Zone Traffic Control Contractor;

M
NATIVE AMERICAN
DBE

hitp:/fwww .dot.ca.gov/ucp/QuerySubmit.do
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Firm ID
Firm/DBA Name
Address Line1
Address Line2

S.ate

Unified Certification Program

33824
UNITED TRAFFIC SERVICES & SUPPLY, INC.
14000 E. VALLEY BLVD.

CITY OF INDUSTRY

CA

Zip Code1 91746
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail dora@unitedtraffic.net
Contact Name DORA PINA
Area Code (626 )
Phone Number 961-5736
Alt Area Code )
Alt Phone Number
Fax Area Code (818)
Fax Phone Number 9614746
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 07; 10; 13; 19; 21; 27; 28; 30; 31; 33; 34; 36; 37, 39; 40; 41; 42, 43, 44, 48, 54, 56;
Districts 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 238910; 238990; 339950;
ACDBE NAICS

Tk Codes C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE
Firm ID 39166
Firm/DBA Name V A P CONSTRUCTION INC
Address Line1 15705 BIRCHWOOD ST
Address Line2
City LA MIRADA
State CA
Zip Code1 90638
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail vapconstructioninc@gmail.com
Contact Name ARVIND PRASAD
Area Code (714.)
Phone Number 253-3270

: Area Code ()
Alt Phone Number
Fax Area Code (714 )
Fax Phone Number 5519420
Agency Name DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;

Counties 30: 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57;

http:/fwww .dot.ca.gov/ucp/QuerySubmit.do 41/44



11/3/2015 Unified Certification Program

58;

Districts 01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237110; 237310; 237990; 238110;

ACDBE NAICS { ’

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT

CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY

Work Codes EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
(ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE
BARRIER;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity ASIAN SUBCONTINENT

Firm Type DBE

Firm ID 1045

Firm/DBA Name VALVERDE CONSTRUCTION, INC

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

10918 SHOEMAKER AVE

SANTA FE SPRINGS
CA
90670

P.0. BOX 3223
SANTA FE SPRINGS

CA
90670

Certification Type DBE )
EMail joev@valverdeconst.com .
Contact Name JOE A. VALVERDE
Area Code (562)
Phone Number 906-1826
Alt Area Code ()
Alt Phone Number
Fax Area Code (562 )
Fax Phone Number 906-1918
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237110;
ACDBE NAICS
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
Work Codes C19830 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER
PIPE; C9980 DEMOLITION;
. A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire
Licenses Protection Contractor; C36 Plumbing Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE
Firm ID 27011 '
Firm/DBA Name VINTAGE PAVING COMPANY, INC. J
Address Line1 119 MAIN STREET s
Address Line2
City WINTERS
State CA
Zip Code1 95694

http:/fiwww .dot.ca.gov/ucp/QuerySubmit.do
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Zip Code2
Mailing Address Line1
Mailing Address Line2
Maijling City

ling State
ailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

ACDBE NAICS

Unified Certification Program

P O BOX 461

WINTERS
CA
95694

DBE

edc@vintagepavingco.com

EDWARD CARBAHAL

(530)

7950132

(530)

681-7796

(530)

795-5734

DEPARTMENT OF TRANSPORTATION

01: 02; 03; 04; 05; 06; 07; 09; 10; 11; 17; 21; 24; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 50; 51; 52; 57, 58;

01; 02; 03; 04; 06; 10;
237310;

C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES

Work Codes EXCAVATION: C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIRBLOWN MORTAR (SLOPE
PAVING); C9980 DEMOLITION;

Licenses A General Engineering Contractor;
Trucks
Gender M

“Inicity HISPANIC

m Type DBE
Firm ID 38612
Firm/DBA Name YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
Address Line1 280 NEWHALL STREET
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94124
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail yjones@ycat-c.com
Contact Name YOLANDA JONES
Area Code (415)
Phone Number 647-2682
Alt Area Code {)
Alt Phone Number
Fax Area Code (415)
Fax Phone Number 647-2683

Agency Name
yunties
~ stricts
DBE NAICS

ACDBE NAICS

http://www .dot.ca.gov/ucp/QuerySubmit.do

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

01; 07; 12; 23; 28; 34; 38; 41; 48; 49; 50;
01; 03; 04; 10;

238290; 532412; 532490; 541219; 541611; 541618; 561110; 561410; 561499;

C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;

43/44




11/312015
Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

Unified Certification Program
C8801 Construction Project and Document Control; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES:

17350 MISC EQUIPMENT RENTAL & LEASING; 18720 ACCOUNTING, AUDITING, & BOOKKEEFING: 18740
MANAGEMENT & PUBLIC RELATIONS;

E ,
BLACK

DBE

http:/ivww .dot.ca.gov/ucp/QuerySubmit.do
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RGW CONSTRUCTION, INC.

November 24, 2015

Via — FED EX Overnight

Office Engineer — MSC 43

CA Department of Transportation
1727 30" Street

Sacramento, CA 95816-7005

Re: State Highway in Contra Costa County at Alamo From 0.2 Mile North of Stone
Valley Road Undercrossing to 0.3 Mile South of Livorna Road Undercrossing
Bid Date: November 19, 2015

Submission of DBE — Commitment and Good Faith Efforts Documentation
Dear Sir or Madame:

RGW is pleased to have the opportunity to bid on the above referenced project.
Enclosed is RGW’s DBE Commitment and documentation of our Good Faith Efforts to
meet the DBE participation of 10%. Please note that RGW exceeded that goal and did
achieve 12.5% DBE participation

Please contact our office if you have any questions or concerns.

Sincerely,

Aimee Casteel

Contract Administrator

Enclosures

AN EQUAL OPPORTUNITY EMPLOYER

Contractors License A/B 591940 Phone (925) 606-2400
5?0 Greenville Road Main FAX (925) 606-2499
Livermore, CA 94550-9297 @ Estimating FAX (925) 961-1925



‘A RGW CONSTRUCTION, INC.

GOOD FAITH EFFORT
DOCUMENTATION

Caltrans Project No.
04-1SS474

BID: 11/19/15
@ 2:00pm

AN EQUAL OPPORTUNITY EMPLOYER

Contractors License A/B591940  Phone (925) 606-2400
i Main FAX (925) 606-2499
Livermore, CA 94550-9297 @ Estimating FAX (925) 961-1925
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